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BHIMAVARAM, WEST GODAVARI (DIST.),
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E-mail: info@mapeindia.com  
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NOTICE INVITING TENDER (NIT)

      Online Tenders were invited by State Bank of India for the below mentioned work from 
the  Manufacturers, Contractors/Approved Dealers of Diakin, Carrier, Voltas, Blue star,  
Mitsubishi,  LG,  Panasonic  and  Hitachi  are  only  eligible.(Contractors/  Vendor  should 
submit proof of the same)

1 Name of the work AIR  CONDITIONING  WORKS  AT  SME 
BHIMAVARAM BRANCH, BHIMAVARAM, ANDHRA 
PRADESH.

2 Details of Architect   mape connoisseurs,
(Milind Architectural, Interior & Pankaj Engineering 
Connoisseurs)

3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda,
Opp. Reddy women’s college, Barkatpura,
HYDERABAD – 500 0027.
Tel. : 27566409 – 48557866.
URL: www.mapeindia.com
E-mail: info@mapeindia.com  

3 Date  and  Time  where 
tender  forms  are 
available 

Available from  24.07.2026 to 07.08.2026
at          (i).  https://etender.sbi/
             (ii). SBI Procurement news.

4 Time  and  last  date  of 
submission  of  online  e-
Tender

Up to 3.00pm on 07.08.2026

5 Place,  Time  &  Address 
for  submission  of  e  - 
tender/ contact  person/ 
telephone  No./  email 
address.

Up to 4.00 pm on 07.08.2026

A) Tender documents (as specified) through online at
    https://etender.sbi/ 

B) EMD,  Tender  fees  credit  proof  physically  at  the 
Address:

STATE BANK OF INDIA
ASSISTANT GENERAL MANAGER,
SME BHIMAVARAM,
D NO.: 3-1-99, OPP MULTIPLEX THEATRE,
BHIMAVARAM, WEST GODAVARI (DIST.),
ANDHRA PRADESH- 534202

6 Date, Time and Place of 
opening of e - Tenders

On 07.08.2026 at  4:00 PM 
STATE BANK OF INDIA
ASSISTANT GENERAL MANAGER,
SME BHIMAVARAM,
D NO.: 3-1-99, OPP MULTIPLEX THEATRE,
BHIMAVARAM, WEST GODAVARI (DIST.),
ANDHRA PRADESH- 534202

7 Quantum  of  Earnest 
Money Deposit (EMD).

Rs.  15,000 /-  (Demand Draft  drawn in favor of Regional 
Manager,  State  Bank  of  India  payable  at  SME 
BHIMAVARAM).
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8 Quantum  of  Security 
Deposit (SD).

1. Initial Security Deposit (ISD) – 2% of the Tender value 
including EMD. 
2. Retention Money- Deductible in running bills @ 10% of 
the value of work and Total deductible is 5% of value of 
work including EMD, ISD.

9 Estimated cost Rs. 14.88 Lakhs + GST
10 Terms  of  payment  of 

Bills
1. No Advance will be paid.

11 Penalty  clause/ 
Liquidated Damages

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of  5% of  the value of  work  would be 
strictly imposed.

12 Stipulated  time  for 
completion of the work/ 
supply.

45 DAYS

13 Validity  period  of  the 
tender.

90 days from last date for receipt of tender 

14 Eligible Taxes A) Income  Tax  will  be  deducted  at  source  as  per  Govt. 
Guidelines.

B) Reimbursement of GST will be made only on submission 
of  proper  GST  invoice  as  per  applicable  GST 
provisions/Rules.  The contractor should comply with the 
following;

• Contractor should have GST Registration Number. 
• Invoice  should  specifically/separately  disclose  the 

amount  of  GST levied  at  applicable  rate  as  per  GST 
provisions/Rules.

• In  case  of  Correction  in  the  bills  after  scrutiny, 
contractor should submit fresh bills for payment.

• Contractor  should  timely  file  his  GST  return  in 
accordance with GST provisions to enable the bank to 
claim the credit of GST paid to the contractor.

• The GST Number of State Bank Of India are

For Andhra Pradesh state- 37AAACS8577K1ZO
For Telangana State         - 36AAACS8577K1ZQ
For Pondicherry U.T        - 34AAACS8577K1ZU

15 Electronic Payment Electronic  payment  shall  be  preferred.  All  the  contractor 
must furnish contact details for communication in addition 
to, 

➢ Name of the bank 
➢ Name of the branch
➢ Account number 
➢ Name of the account holder as in the bank account  
➢ IFSC No of the branch 
➢ PAN number.
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16 For further Clarifications 
on  Technical  matters  & 
Agency  for  arranging  e 
-tender/ online bidding

1. All e-Tender/Online bidding related issues, contact
M/s. e-Procurement technologies Limited, Ahmedabad.

Primary  Contact  Numbers:-  Anshul  Juneja,  Ph:  079-
68136809/  6815/  6824,  9879996111,  Email: 
anshul@auctiontiger.net

♦ Dinesh. B: - 9510812960, dinesh.bagresha@eptl.in
♦ Devendra. R: - 9510812971, devendra.r@eptl.in
♦ Nandan Valera: - 9081000427, nandan.v@eptl.in
♦ Fahad Khan: - 9904406300, fahad@eptl.in
♦ Nikhil Khalas: - 9374519729, nikhil@eptl.in 

2. All Technical specification related issues, contact
17 Defect Liability Period. One year from date of Virtual Completion
18 Any  additional 

Information
The quoted rate should be inclusive of  materials,  labour, 
wages,  fixtures,  transportation,  installation,  all  taxes 
(excluding GST), wastage’s,  Octroi, machinery, temporary 
works  such  as  scaffolding,  cleaning,  overheads,  profit, 
statutory  expenses,  incidental  charges  and  all  related 
expenses to complete the work

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded.

 Scanned copy of D.D/ B.C of EMD must be uploaded and physically the same needs 
to be submitted at given address within due date of tender.

 Scan copy of technical specifications of AC model shall be supplied by the respective 
bidder to be uploaded.

 Scan  copy  of  valid  Authorized  dealership  letter  from  approved  brands  of  Air 
Conditioners of respective bidder to be uploaded.

 The  signed  and  scanned  copy  of  entire  tender  document  in  pdf  format  which  is 
downloaded from https://etender.sbi/.

♦Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm 
should visit the website till last date of submission for changes/ corrigendum if any.

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the  
next working day at the same time.

♦ The BANK reserves the right to cancel or postpone the tenders at any stage without assigning 
any reason.

For and behalf of State Bank of India,
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The Assistant General Manager,
State Bank of India,
SME Bhimavaram,

Andhra Pradesh.
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INSTRUCTIONS TO THE TENDERER

1.0 NAME OF WORK

Sealed Tenders are invited by State Bank of India for the work of AIR CONDITIONING 
WORKS AT SME BHIMAVARAM BRANCH, BHIMAVARAM, ANDHRA PRADESH.

1.1 SITE AND ITS LOCATION

The proposed work is to be carried out at: 
NEW PREMISES
STATE BANK OF INDIA
SME BHIMAVARAM

2.0 TENDER DOCUMENTS

2.1 The work has to be carried out strictly according to the conditions stipulated in tender 
consisting the following documents and the most workmen like manner,

a) Instructions to tenderer
b) General Conditions of Contract
c) Special Conditions of Contract
d) Additional Conditions for Electrical Installation
e) Technical Specifications
f) Drawings
g) Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below:

a) Price Bid
b) Technical Specifications
c) Drawings
d) Additional Conditions for Electrical Installation
e) Special Conditions of Contract
f) General Conditions of Contract
g) Instructions to Tenderer

2.3  Complete  set  of  tender  documents  including  relative  drawings  can  be  obtained/ 
downloaded from the 
(i).  https://etender.sbi/
(ii). SBI Procurement news 
on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information  and  data  which  may  be  required  for  the  purpose  of  filling  this  tender 
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document  and enter  into a  contract  for  the satisfactory performance of  the work.  The 
Tenderer is requested satisfy himself regarding the availability of water, power, transport 
and communication facilities, the character quality and quantity of the materials, labour, 
the  law  and  order  situation,  climatic  conditions  local  authorities  requirement,  traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect of 
any or all the factors while submitting his tender.

3.2  The  tenderer  should  visit  the  site  to  ascertain  the  working  conditions  and  local 
authority regulations/ restrictions if any and other information required for the proper 
execution of the work. The work should be carried out at any floor.

4.0 TENDER EVALUATION 

4.1 Submission of Bids/ Tender:
Tenders should be submitted online in the website https://etender.sbi/.The tender shall 
be  submitted  online  in  two  parts,  viz.,  Technical  Bid  and Financial/  Price  Bid  with 
acceptance of Tender Conditions. In addition, scanned copies of required (as mentioned 
in NIT) Mandatory checklist  documents should be submitted online with help of our 
service  provider  on  the  website  at  https://etender.sbi/.  The  tender  document  is  not 
required to be sent to us in hard copy.

4.2 Technical bid
The List  of  documents,  which  are  mandatory  & specified  in  Tender  Notice  are  to  be 
furnished by the bidder. Only Technical Bids of those contractors, who submit the earnest 
money in the prescribed manner,  will  be opened. All  Technical bid documents will  be 
verified at the tender opening time specified in Notice Inviting Tender. 

1. Technical  bids  of  bidders  whose  EMD was not  received physically,  will  not  be 
opened.

2. If  the  Bidders  failed  to  submit  the  listed  mandatory  documents,  they  will  be 
disqualified.

3. Tender  documents  found partly  or  fully  modified/ altered/  corrected  etc  shall 
stand summarily rejected.

4. Any clarifications sought after opening of the tenders will not be entertained at any 
cost.

5. Tender Document duly signed & stamped by the respective bidder in pdf format 
only will be validated.

6. If any bidder submit false/ fake document they will be banned from doing work in 
SBI.

Financial bids of those bidders who qualified in technical bid will only be opened.

4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. 
The rates are summed up automatically in the SBI e-Tender portal. The rates quoted by the 
Bidder will  be validated/ scrutinized by committee and compared to market price for 
adaptability. The lowest total rate quoted will be considered for award of work.

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any  
or all the tenders without assigning any reason whatsoever.
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5.0 TAXES AND DUTIES

The tenderer must include in their tender prices quoted for all taxes (except GST) and 
duties royalties, cess, local charges if applicable. No extra claim on this account will in any 
case be entertained.

6.0 EARNEST MONEY DEPOSIT

a) The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in 
the form of Demand Draft or Banker’s Cheque in favour of State Bank of India 
drawn on any Bank in India.

b) EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

c) No interest will be paid on the EMD.

d) EMD  of  unsuccessful  tenderer  will  be  refunded  within  30  days  of  award  of 
Contract.

e) EMD of successful tenderer will be retained as a part of security deposit.

Forfeit of EMD: The EMD will be forfeited under the following conditions: 

(a)  If  the tenderer  withdraws  or  amend,  impairs  or  derogates  from the tender in  any 
respect within the period of validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of 
the bid or within the time frame of extension given by SBI in special case communicated 
before the expiry of the bid. 
(c) If the bidder fails to comply with any of the provisions of the terms and conditions of 
the bid document. 
(d) If the selected bidder fails to execute agreement in prescribed format and furnish the 
Bank Guarantee within the prescribed time. 

7.0 INITIAL SECURITY DEPOSIT

The successful tenderer will have to submit a sum equivalent to 2% of contract value less 
EMD by means of Demand Draft drawn in favour of State Bank of India within a period of 
15 days of acceptance of tender.

8.0 SECURITY DEPOSIT

1. Total security deposit comprise of:
a) Earnest Money Deposit
b) Initial Security Deposit
c) Retention Money

2.And shall be 5% of contract value. Out of this 2% of contract value is in the form of 
initial security deposit which includes the EMD. Balance 3% shall be deducted from 
the running account bill of the work at the rate of 10% of the respective running 
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account bill i.e. deduction from each running bill account will be 10% till total 3% of 
contract value is reached. 50% of the total security shall be paid to the contractors on 
the basis of SBI/ Bank/ Architects certifying the virtual completion. The balance 50% 
would be paid to the contractors after the defects liability period as specified in the 
contract.

3. No interest shall be paid to the amount retained by the Bank as Security Deposit.

4.Additional  Security  Deposit  (ASD)/  Additional  Performance  Guarantee  (APG): 
ASD/ APG shall be applicable if the bid price is below 10% of the estimated cost put 
to the tender. The Amount of such ASD/ APG shall be the difference between 90 % 
of estimated cost put to tender and the quoted price. Bank Guarantee or FDR receipt 
favoring our bank but drawn on any other nationalized Bank may also be accepted 
as ASD/ APG.

9.0 SIGNING OF CONTRACT DOCUMENTS

The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 15 days from the receipt of intimation 
of acceptance of his tender by the Bank. However, the written acceptance of the tender by 
the Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not.

10.0 COMPLETION PERIOD

The Successful Tenderer shall be complete the work within time period (as mentioned in 
the NIT) from the date of the work order issued to the contractor to commence the work.  

a) The  work  shall  be  considered  as  complete  only  when  the  certificate  of  virtual 
completion is issued by the Architects/ Bank.

b) The 'Defects Liability Period' (DLP) as prescribed in the contract shall commence 
only from date of such virtual completion.  

c) Any defect that may appear within the defects liability period shall be rectified by 
the  contractor  within  reasonable  time  on  receipt  of  necessary  instructions  from 
Bank/ SBI to that effect. 

11.0 VALIDITY OF TENDER

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from 
the date of opening price bid. If the tenderer withdraws his/her offer during the validity 
period or makes modifications in his/ her original offer which are not acceptance to the 
Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit 
the EMD.

12.0 PAYMENT TERMS

No  advance  payment  in  any  form  will  be  granted  for  the  works  proposed.  Running 
Account Bills shall be granted in approved format as mentioned in NIT. Period of taking 
up the final bill will be one month from/ after satisfactory virtual completion or the date 
of submission of the final bill whichever is later.
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13.0 RATES AND PRICES

a) The tenderer shall quote their rates for individual items both in words and figures 
in case of discrepancy between the rates quoted in words and figures the unit rate 
quoted in words will prevail. If no rate is quoted for a particular item the contractor 
shall not be paid for that item when it is executed.

b) The amount of each item shall be calculated and the requisite total is given. In case 
of  discrepancy  between  the  unit  rate  and  the  total  amount  calculated  from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
amount will be corrected.

c)The tenderer need not quote their rates for which no quantities have been given. In 
case the tenderer quote their rates for such items those rates will be ignored and will 
not be considered during execution.

d) The tenderer should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly.

e)The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the SBI/ 
Bank. 

f) Each  page  of  the  BOQ shall  be  signed  by  the  authorized  person  and  cutting  or 
overwriting shall be duly attested by him.

g) Each page shall be totaled and the grand total shall be given.

h) The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, 
levies, etc. excluding GST.

i) Bank has  the  right  to  offer  the  contractor  to  modify  the  old  material  wherever/ 
whenever necessary instead of new supplies.

j) The quantities of various items given in the schedule of quantities are approximate. 
The  quantities  of  work may vary at  time of  allotment/  execution of  work.  Bank 
reserves the right to omit/ delete any item(s) of work from the schedule at the time of 
allotment/ before. Contractor will be paid for the actual work done at the site duly 
verified by the concerned official of the Bank.

k)  No separate amount will be paid for doing Modifications in existing Grills and 
supports  and Removing Old Acs from the site and Hand overing to the client and 
,with Disconnecting of copper pipe ,drain pipe ,Removing of Acs and covering the 
holes Till setting and making of site Clear.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to  
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accept the lowest tender and reserves to himself the authority to reject any or all of the tenders  
received, without assigning any reasons. All tenders in which any of the prescribed conditions are  
not fulfilled, or are incomplete in any respect are liable to be rejected.

-Sd-

The Assistant General Manager,
State Bank of India,
SME Bhimavaram,

Andhra Pradesh.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Assistant General Manager,
State Bank of India,
SME Bhimavaram,
Andhra Pradesh.

Dear Sir/s,

Ref: TENDER  FOR  AIR  CONDITIONING  WORKS  AT  SME  BHIMAVARAM, 
BHIMAVARAM, ANDHRA PRADESH.

            I/ We hereby declare that I/ We have carefully gone through the conditions laid 
down  in  the  Notice  Inviting  Tender,  General  notes,  General  Conditions  of  Contract, 
Special  conditions,  Schedule  of  approximate  quantities  and rates,  Form of  Agreement, 
General  Specification, Approved manufacturers/ natural  source of  materials,  Technical 
Specifications of schedule of quantities and clearly understood all the same and on the 
basis of the same I/ We quoted our rates in the Schedule of Quantities (i.e. BOQ) attached 
with the tender documents.

I/ We do here by undertaken to execute and complete the whole or part of the work (as 
desired  by  you)  at  the  respective  rates  quoted.  I/  We  are  depositing  a  sum  of 
Rs.________________.00 (Rupees  _____________________  ONLY  ) as  earnest  money 
deposit by way of demand draft drawn in favor of The Assistant General Manager, SBI 
payable at SME BHIMAVARAM  along with this tender for due execution of the work at 
my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and 
submit the declaration on requisite non-judicial stamp papers as and when required and 
execute the contract according to your form of Agreement etc., in default whereof, I/ We 
do hereby bind my-self/ ourselves to forfeit  the aforesaid deposit.  In the event of this 
Tender being accepted, I/ We agree to obtain the labor license and the CAR and Third 
party insurance policy and deposit the balance E.M.D. amount and adhere/ comply to all 
other instructions as given in Tender Document.

I/ We further  agree to  complete  the work included in the said schedule of  quantities 
within time 60 DAYS from the date of the work order issued to commence the same. Date 
of commencement shall  be either one week from the date of work order issued to the 
contractor or the date on which mark out of work at site has been given to contractor; 
whichever is later.

I/ We agree not to employ sub-contractors other than those that may be approved by 
Employer. I/ We agree to pay all taxes (except GST), insurance charges as prevailing from 
time to time, on such items for whom same is to be levied by/ for the government, and the 
rates quoted by me/ us are inclusive of all the same.

Yours Faithfully,                                        Signature of Witness:
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Contractor’s Signature______________________ 1.

Name: ____________________________________                             2.

Address: __________________________________                             3.
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GENERAL CONDITIONS OF CONTRACT

1.0 DEFINITIONS

“Contract” means the documents forming the tender and the acceptance thereof and the 
formal  agreement  executed  between  State  Bank  of  India  (Client)  and  the  contractor, 
together  with  the  documents  referred  therein  including  these  conditions,  the 
specifications, designs, drawings and instructions issued from time to time by the SBI/ 
Bank and all these documents taken together shall be deemed to form one contract and 
shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have 
the meaning hereby respectively assigned to them.

i. ‘SBI’ shall mean State Bank of India (client) a body Corporate created under 
State Bank of  India  Act  1955,  having its  Corporate  Centre at  State  Bank Bhavan, 
Madame Cama Road, Mumbai 400 021 and a LHO at Hyderabad and includes the 
client’s representatives, successors and assigns.

ii. ‘Site  Engineer’  shall  mean  an  Engineer  appointed  by  the  Bank  as  their 
representative to give instructions to the contractors.

iii. ‘The  Contractor’  shall  mean  the  individual  or  firm  or  company  whether 
incorporated  or  not,  undertaking  the  works  and  shall  include  legal  personal 
representative of such individual or the composing the firm or company and the 
permitted assignees of such individual or firms of company.

iv. The expression  ‘works’  or  ‘work’  shall  mean the  permanent  or  temporary 
work described in the ‘Scope of Work” and/or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract.

v. ‘Engineer’ shall mean the representative of the SBI/Architect.

vi. ‘Drawings’ shall mean the drawings prepared by the SBI/BANKs and issued 
by the Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘Contract value shall 
mean the value of the entire work as stipulated in the letter of acceptance of tender 
subject to such additions thereto or deductions there from as may be made under the 
provision herein after contained.

vii. ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications  thereof  as  may  time  to  time  be  furnished  or  approved  by  the 
SBI/BANK/ Architect “Month” means calendar month.

viii. “Week” means seven consecutive days.
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ix. “Day”  means  a  calendar  day  beginning  and  ending  at  00  Hrs  and  24  hrs 
respectively.

2.0 SCOPE OF WORK

The contractor  shall  carry  out,  complete  and maintain  the said  work in  every  respect 
strictly in accordance with this contract and with the directions of and to the satisfaction of 
the Bank to be communicated through the Bank/ Architect. 

The Bank/ Architect at the directions of the Bank from time to time issue further drawings 
and/or  written  instructions,  details  directions  and  explanations  which  are  hereafter 
collectively referred to as SBI/ Bank’s/ Architect’s instructions in regard to: the variation 
or modification of the design, quality or quantity of work or the addition or omission or 
substitution of any work, any discrepancy in the drawings or between the BOQ and/or 
drawings and/or specifications, the removal from the site of any material brought thereon 
by  the  contractor  and  the  substitution  of  any  other  materials  thereof,  the  demolition, 
removal and/or re-execution of any work executed by him, the dismissal from the work of 
any person employed/engaged thereupon.

3.0 CONTRACT

(i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance either 
directly or through the Architect/ Bank by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the execution of 
the work as per the terms of the tender. The letter of acceptance shall constitute a binding 
contract between the SBI and the contractor.

(ii)Contract Agreement
On receipt of intimation of the acceptance of tender from the SBI/ Bank/ Architect the 
successful  tenderer  shall  be  bound to  implement  the  contract  and within  fifteen  days 
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value.

Copies of Agreement
Two copies of  agreement/ tender document duly signed by both the parties  with the 
drawings shall be handed over to the contractors.

4.0 DETAILED DRAWINGS AND INSTRUCTIONS

The  SBI  through  its  Engineer/  Architects  shall  furnish  with  reasonable  promptness 
additional  instructions  by  means  of  drawings  or  otherwise  necessary  for  the  proper 
execution of the work. All  such drawings and instructions shall  be consistent with the 
contract documents, true developments thereof and reasonably infer-able there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme  schedule  indicating  therein  the  date  of  start  and  completion  of  various 
activities  on  receipt  of  the  work  order  and  submit  the  same  to  the  SBI  through  the 
Engineer/ Architects.

Ownership of drawings
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All drawings, specifications and copies thereof furnished by the SBI through its Engineer/ 
Architects are the properties of the SBI. They are not to be used on other work.

5.0 COMMENCEMENT OF WORKS

The date of commencement of the work will be reckoned as the recorded date of handing 
over site by the SBI/ Bank or 15 days from the date of issue of Letter of Acceptance of 
Bank, whichever is later.

6.0 SCHEDULE OF QUANTITIES

i. The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements. 
The rate quoted shall remain valid for variation of quantity against individual item 
to any extent subject to maximum variation of the contract value by 25%. The entire 
amount  paid  under  Clause  20  hereof  as  well  as  amounts  of  prime  cost  and 
provisional sums, if any, shall be excluded.

ii. Variation  exceeding  25%:  The  items  of  work  executed  in  relation  to  variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof.

Approximate Quantities and Rates
a) The quantities given in BOQ are those upon which the lump sum cost of the work is 

based.  They  are  subjected  to  alterations  omissions,  deductions  or  additions  as 
provided for in the conditions of  this  contract  and do not necessarily show the 
actual  quantities  of  the  work  to  be  done.  The  unit  rate  noted  below are  those 
governing  payment  of  extras  or  deductions  for  omissions,  according  to  the 
conditions  of  the  contract  as  set  forth  in  the  preliminary  specifications  of  the 
Andhra  Pradesh  detailed  standard  specifications  and  other  conditions  or 
specifications of this contract.

b) It  is  to  be  expressly  understood  that  the  measured  work  is  to  be  taken  net 
(notwithstanding) any custom or practice to the contrary according to the actual 
quantities  when in  place and finished according to  the  drawings  or  as  may be 
directed  from  time  to  time  by  the  SBI/  Bank’s,  and  the  cost  calculated  by 
measurements or weight, at the respective prices, without any additional charge for 
any necessary or contingent works connected there with. The rates quoted are for 
work in site and complete in every respects.

c) If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the 
amount shall not be paid.

7.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES

In case of errors, omissions and/or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply.

a) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted.
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b) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct.

c) Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the latter shall be adopted.

d) In case of difference between rates written in figures and words, the rate in words 
shall prevail.

e) Between the duplicate/ subsequent copies of the tender, the original tender shall be 
taken as correct.

8.0 MATERIALS, APPLIANCES AND EMPLOYEES

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality.  The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit  person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI/ Bank/ Architect he shall be removed from the site immediately.

9.0 QUALITY OF MATERIALS, WORKMANSHIP & TEST

(i) All materials and workmanship 
All materials & workmanship shall be best of the respective kinds described in the contract 
and in accordance with SBI/ Bank/ Architect instructions and shall be subject from time 
to time to such tests as the SBI/ Bank/ Architect may direct at the place of manufacture or 
fabrication or on the site or an approved testing laboratory. The contractor shall provide 
such assistance, instruments, machinery, labour and materials

(ii)Samples
All samples of adequate numbers,  size,  shades & pattern as per specifications shall  be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are  of  such  nature  that  samples  cannot  be  presented  or  prepared  at  the  site  detailed 
literature/test  certificate  of  the  same shall  be  provided to  the  satisfaction  of  the  SBI/ 
Bank/  Architect.  Before  submitting  the  sample/literature  the  contractor  shall  satisfy 
himself that the material/equipment for which he is  submitting the samples/literature 
meet with the requirement of tender specification. Only when the samples are approved in 
writing by the SBI/ Bank/ Architect the contractor shall proceed with the procurement 
and installation of the particular material/equipment.

The approved samples shall be signed by the SBI/ Bank/ Architect for identification and 
shall  be  kept  on  record  at  site  office  until  the  completion  of  the  work  for 
inspection/comparison at any time. The SBI/ Bank/ Architect shall take reasonable time 
to approve the sample. Any delay that might occur in approving the samples for reasons 
of  its  not  meeting  the  specifications  or  other  discrepancies  inadequacy  in  furnishing 
samples of best qualities from various manufacturers and such other aspects causing delay 
on the approval of the materials/equipment’s etc. shall be to the account of the contractor.

(iii)Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by or 
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provided for in the specifications or BOQ.

(iv)Cost of test not provided for
If any test is ordered by the SBI/ Bank/ Architect which is either: (a) If so intended by or 
provided for or (in the cases  above mentioned)  is  not so particularized or through so 
intended or provided for but ordered by the SBI/ Bank/ Architect which is either to be 
carried out by an independent person at  any place other than the site or the place of 
manufacture  or  fabrication  of  the  materials  tested  or  any  Government/approved 
laboratory, then the cost of such test shall be borne by the contractor.

10.0 WORK PERFORMED AT CONTRACTORS RISK

The contractor shall take all precautions necessary and shall be responsible for the safety 
of  the  work  and  shall  maintain  all  lights,  goods,  signs,  temporary  passages  or  other 
protection necessary for the purpose. All works shall be done by the contractor’s risk and 
if  any loss  or  damage shall  result  from fire  or  from others  cause,  the contractor  shall 
promptly repay or replace such loss or damage free from all expenses to the employer. The 
contractor shall be responsible for any loss or damage to materials, tools or other articles 
used held for use in connection with the work. The work shall be carried on to completion 
without interferences with the operations of existing machinery or equipment, if any

11.0 AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES

The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities, and/or any water, lighting 
and  other  companies,  and/or  authorities  with  whose  systems  the  structures  were 
proposed to have connection and shall before making any variations from the drawings or 
specifications  that  may  be  associated  to  so  conform,  give  the  Employer/  SBI/  Banks 
written notices specifying the variations proposed to be made and reasons for making 
them and apply for instruction thereon. The Employer/ SBI/ Banks on receipt of such 
intimation shall give a decision within a reasonable time.

The contractor shall arrange to give all notices required for by the said Acts, Regulations 
or Bye-laws to be given to any authority, and to pay to such authority or to any public 
officer  all  fees  that  may be properly  chargeable  in  respect  of  the work and lodge the 
receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent rights, 
designs, trademarks or name or the protected rights in respect of any constructional plant, 
machine, work or material used for or in connection with the works or temporary works 
and from and against  all  claims,  demands,  proceedings,  damages,  costs,  charges,  and 
expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend 
all actions arising from such claims, unless he has informed the SBI/ Banks, before any 
such  infringement  and received their  permission to  proceed and shall  himself  pay all 
royalties, license fees, damages, coat and charges of all and every sort that may be legally 
incurred in respect thereof.

12.0 PERMITS, LAWS AND REGULATIONS

Permits  and  licenses  required  for  the  execution  of  the  work  shall  be  obtained by  the 
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contractor at his own expenses.  The contractor shall  give notices and comply with the 
regulations,  laws,  and  ordinances  rules,  applicable  to  the  contractor.  If  the  contractor 
observes  any discrepancy between the drawings  and specifications,  he shall  promptly 
notify the SBI in writing under intimation of the SBI/ Bank/ Architect. If the contractor 
performs any act which is against the law, rules and regulations he shall meet all the costs 
arising there from and shall indemnify the SBI any legal actions arising there from.

13.0 SETTING OUT WORK

The contractor shall  set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all  parts thereof and get it  approved by the SBI/ Bank/ Architect before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
SBI/ Bank/ Architect the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI.

14.0 PROTECTION OF WORKS AND PROPERTY

a) The contractor  shall  continuously  maintain  adequate  protection,  of  all  his  work 
from damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss due to 
his fault or negligence except which are due to causes beyond his control. He shall 
take adequate care and steps for protection of the adjacent properties. 

b) The contractor shall take all precautions for safety and protection of his employees 
on the works and shall comply with all applicable provisions of Government and 
local  bodies’  safety laws and building codes  to  prevent  accidents,  or injuries  to 
persons or property of about or adjacent to his place of work. 

c) The contractor shall take insurance covers as per clause 22.0 at his own cost. The 
policy may be taken in joint names of the contractors and the SBI and the original 
policy may be lodged with the SBI.

15.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK

No  claim  by  the  contractor  for  additional  payment  shall  be  entertained  which  is 
consequent  upon  failure  on  his  part  to  obtain  correct  information  as  to  any  matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract.

16.0 CONTRACTOR’S SUPERINTENDENCE

The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the SBI/ Bank/ Architect may consider necessary until 
the expiry of the defects liability period, stated hereto.

17.0 DISMISSAL OF WORKMEN
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The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct him. Such discharges shall not be the basis of any 
claim  for  compensation  or  damages  against  the  Employer  or  any  of  their  officer  or 
employee.

18.0 RATE OF PROGRESS

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the SBI/ Bank/ Architect. Should the rate of 
progress of the work or any part thereof be at any time be in the opinion of the SBI/ Bank/ 
Architect too slow to ensure the completion of the whole of the work by the prescribed 
time or extended time for completion, the SBI/ Bank/ Architect shall thereupon take such 
steps as considered necessary by the SBI/ Bank/ Architect to expedite progress so as to 
complete the woks by the prescribed time or extended time. Such communications from 
the SBI/ Bank/ Architect neither shall relieve the contractor from fulfilling obligations 
under  the  contract  nor  shall  he  be  entitled  to  raise  any  claims  arising  out  of  such 
directions.

19.0 ASSIGNMENT AND SUBLETTING

The whole of work included in the contract shall be executed by the contractor and he 
shall not directly entrust and engage or indirectly transfer assign or under let the contract 
or any part  or share thereof or interest  therein without the written consent of  the SBI 
through the  Bank/ Architect  and no  undertaken  shall  relieve  the  contractor  from the 
responsibility  of  the  contractor  from  active  superintendence  of  the  work  during  its 
progress.

20.0 VARIATIONS

No alteration, omission or variation ordered in writing by the SBI/ Bank/ Architect shall 
vitiate the contract.

In case the SBI/ Bank/ Architect thinks proper at any time during the progress of works to 
make any alteration in, or additions to or omission from the works or any alteration in the 
kind or quality of the materials to be used therein, the SBI/ Bank/ Architect shall give 
notice thereof in writing to the contractor or shall confirm in writing within seven days of 
giving such oral instructions the contractor shall alter to, add to, or omit from as the case 
may be in accordance with such notice but the contractor shall not do any work extra to or 
make any alteration or additions to or omissions from the works or any deviation from 
any of  the  provisions  of  the  contract,  stipulations,  specifications  or  contract  drawings 
without previous consent in writing of the SBI/ Bank/ Architect and the value of such 
extras,  alterations,  additions or omissions shall  in all  cases be determined by the SBI/ 
Bank/ Architect and the same shall be added to or deducted from the contract value, as 
the case may be.

21.0 VALUATION OF VARIATIONS

No claim for  an  extra  shall  be  allowed unless  it  shall  have  been  executed  under  the 
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authority  of  the  SBI/  Bank/  Architect  with  the  concurrence  of  the  SBI  as  herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in 
accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein 
(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced Bill of Quantities.

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items 
of works are carried out, otherwise the prices for the same shall be valued under 
sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the net rates or prices in the 
contract shall determine the valuation of the extra work where such extra work is of 
similar character and executed under similar conditions as the work priced herein 
of the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the SBI/ Bank/ Architect shall fix such rate 
or prices as in the circumstances in his opinion are reasonable and proper, based on 
the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by 
the  SBI/  Bank/  Architect)  the  workman’s  name  and  materials  employed  be 
delivered for verifications to the SBI/ Bank/ Architect at or before the end of the 
week following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate 
analysis  worked  on  the  “market  rate  basis”  for  material,  labour,  hire/running 
charges of equipment and wastage’s etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation.

22.0 INSURANCE OF WORKS

22.1 Without  limiting  his  obligations  and  responsibilities  under  the  contract  the 
contractor shall insure in the joint names of the SBI and the contractor against all loss 
or damages from whatever cause arising other than the excepted risks, for which he is 
responsible  under  the  terms  of  contract  and  in  such  a  manner  that  the  SBI  and 
contractor  are  covered for  the  period stipulated in  clause  23  of  GCC and are  also 
covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or 
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damage occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause. 

a) The works  for  the time being executed to  the estimated current  Contract  value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to 
the replacement value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 
which  approval  shall  not  be  unreasonably  withheld  and  the  contractor  shall 
whenever required produce to the SBI/ Bank/ Architect the policy of insurance and 
the receipts for payment of the current premiums.

22.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of  the works and against all  claims 
proceedings,  damages,  costs,  charges  and expenses  whatsoever  in  respect  of  or  in 
relation thereto except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or 
through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the 
SBI,  their  agents,  employees  or  other  contractors  not  being  employed  by  the 
contractor or in respect of any claims, proceedings, damages,  costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed  to  by  the  contractor,  his  servants  or  agents  such  part  of  the 
compensation  as  may  be  just  and  equitable  having  regard  to  the  extent  of  the 
responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
22.2 of this clause.

22.4 Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
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made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from,  provided  that  the  contractor  shall  not  be  liable  to  indemnify  the  SBI  if  the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the SBI/ Bank/ Architect in this behalf.

22.5 Third Party Insurance
a) Before commencing the execution of the work the contractor but without limiting 

his obligations and responsibilities under clause 09.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, 
by or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 2.0 & 9.0 
thereof.

b) Minimum Amount of Third Party Insurance: Such insurance shall be affected with 
an  insurer  and  in  terms  approved  by  the  SBI  which  approval  shall  not  be 
reasonably withheld and for at least the amount stated below. The contractor shall, 
whenever required, produce to the SBI/ Bank/ Architect the policy or policies of 
insurance cover and receipts for payment of the current premiums.

22.6 Minimum Insurance Cover
The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs 
per occurrence with the number of occurrences limited to four. After each occurrence 
contractor will  pay additional premium necessary to make insurance valid for four 
occurrences always.

22.7 Accident or Injury to Workmen
a) The  SBI  shall  not  be  liable  for  or  in  respect  of  any  damages  or  compensation 

payable  at  law  in  respect  or  in  consequence  of  any  accident  or  injury  to  any 
workmen  or  other  person  in  the  employment  of  the  contractor  or  any  sub-
contractor, save and except an accident or injury resulting from any act or default of 
the SBI  or  their  agents,  or employees.  The contractor  shall  indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid  and  against  all  claims,  proceedings,  costs,  charges  and  expenses 
whatsoever in respect thereof or in relation thereto.

b) Insurance against accidents etc. to workmen
The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time any person employed by him on the works and 
shall, when required, produce to the SBI/ Bank/ Architect such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect of 
any persons employed by any sub-contractor the contractor’s obligation to insure as 
aforesaid under this sub-clause shall be satisfied if  the sub-contractor shall  have 
insured against the liability in respect of such persons in such manner that SBI is 
indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the SBI/ Bank/ Architect when required such policy of insurance and 
the receipt for the payment of the current premium.
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c) Remedy on Contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct  the amount so paid by the SBI  as  aforesaid and also 
deduct 15%of contract value from any amount due or which may become due to 
the contractor, or recover the same as debt from the contractor. 

d) Without prejudice to the other rights of the SBI against contractors, in respect of 
such default, the Bank shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by 
the SBI and which are payable by the contractors under this clause. The contractor 
shall upon settlement by the insurer of any claim made against the insurer pursuant 
a policy taken under this clause, proceed with due diligence to rebuild or repair the 
works destroyed or damaged. In this event all the monies received from the insurer 
in respect of such damage shall be paid to the contractor and the contractor shall 
not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged.

23.0 EXTENSION OF TIME

If, in the opinion of the SBI/ Bank/ Architect, the work be delayed for reasons beyond the 
control of the contractor, the SBI/ Bank/ Architect may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work 
or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBI through the 
Bank/ Architect in writing at least 30 days before the expiry of the scheduled time and 
while  applying  for  extension  of  time  he  shall  furnish  the  reasons  in  detail  and  his 
justification if any, for the delays. 

The Bank/ Architect  shall  submit  their  recommendations  to  the SBI  in  the  prescribed 
format for granting extension of time. While granting extension of time the contractor shall 
be informed the period extended time which will qualify for levy of liquidated damages. 
For  the  balance  period  in  excess  of  original  stipulated  period  and  duly  sanctioned 
extension of time by the SBI the provision of liquidated damages as stated under clause 
24.0 of GCC shall become applicable. Further contract shall remain in force even for the 
period beyond the due date of completion irrespective whether the extension is granted or 
not.

24.0 LIQUIDATED DAMAGES

If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to 
complete  the  work  and  clear  the  site  including  vacating  their  office  on  or  before  the 
contracted or extended date or completion without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the rate 
of 0.5% of the contract value per week subject to a maximum of 5% of the contract value.
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25.0 INSPECTION OF WORK

The SBI/ Bank/ Architect or their representatives shall at all reasonable time have free 
access to the work site and/or to the workshop, factories or other places where materials 
are lying or from where they are obtained and the contractor shall give every facility to the 
SBI,  SBI/  Bank/  Architect  and  their  representatives  necessary  for  inspection  and 
examination and test of the materials and workmanship. No person unless authorized by 
the SBI/ Bank/ Architect except the representative of Public authorities shall be allowed 
on the work at any time. The proposed work either during its construction stage or its 
completion can also be inspected by the Chief Technical Examiner’s organization a wing of 
Central Vigilance Commission.

26.0 NO COMPENSATION FOR RESTRICTIONS OF WORK

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not require the whole or any part of 
the work to be carried out, the Bank/ Architect shall give notice in writing to that effect to 
the contractor and the contractor shall act accordingly in the matter.

The  contractor  shall  have  no  claim  to  any  payment  of  compensation  or  otherwise 
whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the work fully but which he did not derive in consequence of the foreclosure 
of the whole or part of the work. Provided that the contractor shall be paid the charges on 
the cartage only of materials actually and bonafide brought to the site of the work by the 
contractor and rendered surplus as a result of the abandonment, curtailment of the work 
or any portion thereof and then taken back by the contractor, provided however that the 
Bank/ Architect shall have in such cases the option of taking over all or any such materials 
at their  purchase price or a local current rate whichever is  less.  In case of such stores 
having been issued from SBI stores and returned by the contractor to stores, credit shall be 
given  to  him at  the  rates  not  exceeding  those  at  which  were  originally  issued  to  the 
contractor  after  taking into  consideration and deduction for  claims on account  of  any 
deterioration or damage while in the custody of the contractor and in this respect the 
decision of Bank/ Architect shall be final.

27.0 TIME FOR COMPLETION

Time is the essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period as mentioned in Notice from the date of 
commencement.  If  required in the contract  or  as  directed by the Bank/ Architect,  the 
contractor shall complete certain portions of work before completion of the entire work. 
However the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract.

28.0 ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will 
be  carried  out  in  accordance  with  the  Indian  Standards  Specifications  subject  to  the 
approval of the Employer/ Bank/ Architect.

29.0 SUSPENSION OF WORK
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a) The  contractor  shall,  on  receipt  of  the  order  in  writing  of  the  BANK/Architect 
(whose decision shall be final and binding on the contractor) suspend the progress 
of  works or any part  thereof  for such time and in such manner as  SBI/ Bank/ 
Architect may consider necessary so as not cause any damage or injury to the work 
already done or endanger the safety thereof for any of following reasons.

i. On account any default on the part of the contractor, or
ii. For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or
iii. For safety of the works or part thereof.

The  contractor  shall,  during  such  suspension,  properly  protect  and  secure  the 
works to the extent necessary and carry out the instructions given in that behalf by 
the BANK/Architect.

b) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.

30.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED

In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered  himself  liable  to  pay  compensation  amounting  to  the  whole  of  his  security 
deposit the Bank/ Architect shall have the power to adopt any of the following course as 
they may deem best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Bank/  Architect  shall  be  conclusive  evidence)  and  in  which  case  the  security 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 
any  part  of  the  work,  debiting  the  contractor  with  the  cost  of  the  labour  and 
materials  (the  cost  of  such  labour  and  materials  as  worked  out  by  the  Bank/ 
Architect shall  be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the same 
manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract the certificate of Bank/ Architect as to the value of work 
done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him  (of  the  amount  of  which  excess  the  certificates  in  writing  of  the  Banks/ 
Architect shall be final and conclusive) shall be borne by original contractor and 
may  be  deducted  from  any  money  due  to  him  by  SBI  under  the  contract  or 
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient 
part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased 
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or procured any material  or  entered into  any engagements  or  make any advances  on 
account of, or with a view to the execution of the work or the performance of the contract 
and in case the contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum or any work thereto for actually 
performed under this contract, unless, and until the Bank/ Architect will have certified in 
writing the performance of such work and the value payable in respect thereof, and he 
shall only be entitled to be paid the value so certified.

31.0 PRICES FOR EXTRAS ETC., ASCERTAINMENT 

The rates of extra items will be ascertained as below:

a) The rates will be derived from the rates of items already quoted in the original tender 
for the extra work. 

b) Where extra  work cannot be properly  measured or valued,  the contractor shall  be 
allowed any work prices at the net rates stated in the tender or the priced schedule of 
quantities, or if not so stated, then in accordance with the local day work, rates and 
wages for the district, provided that in either case vouchers specifying the daily time 
(and if  required by the Bank,  the workman’s  name) and materials  employed at  or 
before the end of the week following that in which the work has been executed. 

c) The measurements and valuations in respect of the extra items of contract shall be 
completed within the ‘period of final measurement’  or within three months of the 
completion  of  the  contract  works  as  defined  under  clause  (Certificate  of  Virtual 
Completion).

 
32.0 EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by 
client / Bank. Rates for additional or extra items work which cannot be derived from the 
contract item rates shall be calculated on the basis of actual cost plus 15 % for profit.

33.0 VIRTUAL COMPLETION CERTIFICATE (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of 
the SBI, the contractor shall ensure that the following works have been completed to the 
satisfaction of the SBI.

a. Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s 
labour, equipment and machinery.

b. Demolish,  dismantle  and remove the contractor’s  site  office,  temporary works, 
structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works.

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor 
by the SBI and shall clear, level and dress, compact the site as required by the SBI.

d. Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI.
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e. Shall hand over the work in a peaceful manner to the SBI.

f. All defects/ imperfections have been attended and rectified as pointed out by the 
SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 
entitled to apply to the SBI/ Bank/ Architect for the certificate. If the SBI/ Bank/ Architect 
is satisfied of the completion of the work, relative to which the completion certificate has 
been sought, the SBI/ Bank/ Architect shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for which 
the VCC has been applied.

This  issuance of  a  VCC shall  be without  prejudice to  the SBI’s  rights  and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability period 
nor shall the issuance of VCC in respect of the works or work at any site be construed as a 
waiver of any right or claim of the SBI against the contractor in respect of works or work at 
the site and in respect of which the VCC has been issued.

34.0 REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from 
time to time the removal from the work within such reasonable time or times as may be 
specified in the order of any materials which in the opinion of the Employer/ SBI/ Banks 
are not  in  accordance with specification or  instructions,  the substitution or  proper re-
execution of any work executed with materials or workmanship not in accordance with 
the drawings and specifications or instructions. In case the contractor refuses to comply 
with the order the Employer shall have the power to employ and pay other agencies to 
carry out the work and all expenses consequent thereon or incidental thereto as certified 
by the Employer/ SBI/ Banks shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor. No certificate shall relieve the 
contractor from his liability in respect of unsound work or bad materials.

35.0 DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, peeling off laminate, false ceiling cracks, or any other faults, which may appear 
within 12 months after completion of the work. In the default, the Employer may employ 
and pay  other  persons  to  amend and make good such damages,  losses  and expenses 
consequent thereon or incidental thereto shall be made good and borne by the contractor 
and such damages, loss and expenses shall be recoverable from him by the Employer or 
may be deducted by the employer,  in lieu of such amending and making good by the 
contractor, deduct from any money due to the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient recover 
that  balance from the contractor from the amount retained (retention money) together 
with any expenses the Employer may have incurred in connection therewith.

36.0 WORKS TO BE MEASURED
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The  SBI/  Bank/  Architect  may  from  time  to  time  intimate  to  the  contractor  that  he 
required the work to be measured and the contractor shall  forthwith attend or send a 
qualified representative to assist the SBI/ Bank/ Architect in taking such measurements 
and calculation and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of measurements 
detailed in the specifications. The representative of the SBI/ Bank/ Architect shall take 
joint measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book.

The contractor or his authorized representative shall sign all the pages of the measurement 
book in which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be made 
in  the  M  book.  Should  the  contractor  not  attend  or  neglect  or  omit  to  depute  his 
representative  to  take  measurements  then  the  measurements  recorded  by  the 
representative  of  the  SBI/  Bank/  Architect  shall  be  final.  All  authorized  extra  work, 
omissions and all variations made shall be included in such measurements.

37.0 FINAL MEASUREMENT

The measurement and valuation in respect of the contract shall be completed within six 
months of the virtual completion of the work.

38.0 WORKS BY OTHER AGENCIES

The SBI/ Bank/ Architect reserves the rights to use premises and any portion of the site 
for execution of any work not included in the scope of this contract which it may desire to 
have carried out by other persons simultaneously and the contractor shall not only allow 
but  also  extend  reasonable  facilities  for  the  execution  of  such  work.  The  contractor 
however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such 
manners not to impede the progress of the works included in the contract.

39.0 NOTICES AND STATUTORY REGULATIONS

The  contractor  shall  give  all  notices  and  pay  all  fees  and  shall  comply  all  Acts  and 
Regulations for the successful completion of the contract works. The whole of the work is 
to  be  complied  with  as  per  the  requirements  and  bylaws  of  the  relevant  statutory 
authorities including contract labor (Regulation and Abolition) Act 1970.

40.0 CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a workmanlike condition to the satisfaction of 
the Employer/ SBI/ Banks.

41.0 ARCHITECT’S DELAY IN PROGRESS
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The SBI/ Bank may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer 
for the completion of the contract as he may think proper and sufficient in consequences of 
such delay, and the contractor, shall not make any claim for compensation or damage in 
relation thereto.

42.0  FAILURE  BY  CONTRACTOR  COMPLY  WITH  ARCHITECT  EMPLOYER’S 
INSTRUCTIONS

If the contractor after receipt of written notice from the Employer/ SBI/ Bank requiring 
compliance  with such further  drawings  and/or instruction,  fails  within seven  days  to 
comply with the same, the Employer/ SBI/ Bank may employ and pay other persons to 
execute any such work whatsoever as may be necessary to give effect thereto and all cost 
incurred  in  connection  there  with  shall  be  recoverable  from  the  contractors  by  the 
Employer as a debit or may be deducted from any money due or which become due to the 
Contractors.

43.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted  an  insolvent  or  being  an  incorporated  company  shall  have  an  order  for 
compulsory winding up voluntarily or subject to the supervision of Government and of 
the Official Assignees of the liquidator in such acts of insolvency or winding up shall be 
unable  within  seven  days  after  notice  to  him  to  do  so,  to  show  to  the  reasonable 
satisfaction of the SBI/ Bank/ Architect that he is able to carry out and fulfill the contract, 
and  to  give  security  therefore  if  so  required  by  the  SBI/  Bank/  Architect.  Or  if  the 
contractor (whether an individual firm or incorporated Company) shall suffer execution to 
be issued or shall suffer any payment under this contract to be attached by or on behalf of 
any of the creditors of the contractor. Or shall assign or sublet this contract without the 
consent  in  writing  of  the  SBI  through  the  SBI/  Bank/  Architect  or  shall  charge  or 
encumber this contract or any payment due to which may become due to the contractor 
there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBI through the SBI/ Bank/ Architect written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon,  or  has  failed to  remove the materials  from the site  or  to  pull  down and 
replace work within seven days after written notice from the SBI through the SBI/ 
Bank/ Architect that the said materials were condemned and rejected by the SBI/ 
Bank/ Architect under these conditions; or has neglected or failed persistently to 
observe and perform all or any of the acts, matters or things by this contract to be 
observed and performed by the contractor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 
detriment  of  good workmanship or  in  defiance  of  the  SBI’s  or  Bank/ Architect 
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instructions to the contrary subject any part of the contract. Then and in any of said 
cases the SBI and or the SBI/ Bank/ Architect, may not withstanding any previous 
waiver, after giving seven days’ notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the SBI or the Bank/ Architect 
or the obligation and liabilities of the contractor the whole of which shall continue 
in force as fully as if the contract had not been so determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, further the 
SBI through the Bank/ Architect, their agents or employees may enter upon and 
take possession of the work and all  plants,  tools,  scaffolding’s,  materials,  sheds, 
machines lying upon the premises or on the adjoining lands or roads, use the same 
by means of their own employees or workmen in carrying on and completing the 
work or by engaging any other contractors or persons to complete the work and the 
contractor shall not in any was interrupt or do any act, matter or thing to preventer 
hinder  such  other  contractor  or  other  persons  employed  for  completing  and 
finishing or using the materials and plant for the works. When the works shall be 
completed or as soon thereafter as convenient the SBI or the Bank/ Architect shall 
give a notice in writing to the contractor to remove his surplus materials and plants 
and should the contractor fail to do so within 14 days after receipt thereof by him 
the SBI sell the same by public auction after due publication and shall adjust the 
amount realized by such auction. The contractor shall have no right to question any 
of the act of the SBI incidental to the sale of the materials etc.

44.0 CERTIFICATE OF PAYMENT

The contractor  shall  be entitled under the certificates  to  be issued by the SBI/ Bank/ 
Architect  to  the  contractor  within 10  working days  from the  date  of  certificate  to  the 
payment from SBI from time to time. The SBI shall recover the statutory recoveries and 
other  dues  including  the  retention  amount  from  the  certificate  of  payment.  Provided 
always that the issue of any certificate by the SBI/ Bank/ Architect during the progress of 
works  or  completion  shall  not  have  effect  as  certificate  of  satisfaction  or  relieve  the 
contractor from his liability under clause

The SBI/ Bank/ Architect shall have power to withhold the certificate if the work or any 
part thereof is not carried out to their satisfaction. The SBI/ Bank/ Architect may by any 
certificate make any corrections required in previous certificate. The SBI shall modify the 
certificate of  payment as  issued by the SBI/ Bank/ Architect  from time to time while 
making the payment.

The  contractor  shall  submit  interim  bills  only  after  taking  actual  measurements  and 
properly recorded in the Measurement book (M.B). The contractor shall not submit interim 
bills when the approximate value of work done by him is less than amount specified in 
NIT and the minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date 
of  virtual  completion  and SBI/  Bank/ Architect  shall  issue  the  certificate  of  payment 
within a period of two months. The SBI shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of rates 
and quantities.
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45.0 SETTLEMENT OF DISPUTES AND ARBITRATION

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to 
the  contract,  designs,  drawings,  specifications,  estimates,  instructions,  orders  or  these 
conditions or otherwise concerning the work or the execution or failure to execute the 
same,  whether  arising  during  the  progress  of  the  work  or  after  the  cancellation, 
termination,  completion  or  abandonment  thereof  shall  be  dealt  with  as  mentioned 
hereinafter :

i. If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
SBI/ Bank or in case the contractor wants to dispute the validity of any deductions 
or recoveries made or proposed to be made from the contract or raise any dispute, 
the Contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General Manager (Premises& Estate)/ Dy. General Manager (Premises) 
and endorse a copy of the same to the SBI/ Bank, within 30 days from the date of 
dis allowance thereof or the date of deduction or recovery. The said notice shall 
give  full  particulars  of  the  claim,  grounds  on  which  it  is  based  and  detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise 
any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the 
Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in 
the manner and within the time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to 
the  Assistant  General  Manager  (Premises&  Estate)/  Dy.  General  Manager 
(premises) in writing in the manner and within the time aforesaid.

ii. The  Assistant  General  Manager  (Premises&  Estate)/  Dy.  General  Manager 
(premises) shall give his decision in writing on the claims notified by the contractor. 
The contractor may within 30 days of the receipt of the decision of the Assistant 
General Manager (Premises& Estate)/ Dy. General Manager (premises) submit his 
claims to the conciliating authority namely the Circle Development Officer/General 
Manager (Corporate Services) for conciliation along with all details and copies of 
correspondence  exchanged  between  him  and  the  Assistant  General  Manager 
(Premises& Estate)/ Dy. General Manager (premises).

iii. If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice  to  the  concerned  Chief  General  Manager/  Dy.  Managing  Director 
&Corporate Development Officer of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived.

iv. Except where the decision has become final, binding and conclusive in terms of the 
contract,  all  disputes  or  differences  arising  out  of  the  notified  claims  of  the 
contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
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through  arbitration  by  the  Sole  Arbitrator  appointed  by  the  Chief  General 
Manager/ Dy. Managing Director &Corporate Development Officer. It will also be 
no objection to any such appointment that the Arbitrator so appointed is a Bank 
Officer and that he had to deal with the matters to which the Contract relates in the 
course of  his  duties  as  Bank Officer.  If  the arbitrator  so  appointed is  unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 
the said Chief General Manager/ Dy. Managing Director &Corporate Development 
Officer. Such person shall be entitled to proceed with the reference from the stage at 
which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act  1996 or any statutory modification or re-enactment 
thereof and the rules made there under. It is also a term of the contract that if any fees are 
payable to the arbitrator these shall be paid equally by both the parties. However, no fees 
will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues  notice  to  both the parties  calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The cost of the reference and of the award (including 
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct 
to any by whom and in what manner, such costs or any part thereof shall be paid and fix 
or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with 
the clauses mentioned within special conditions of contract, the clauses mentioned within 
the special conditions of contract shall supersede those mentioned elsewhere.

1.0 WORK DURING NIGHTS AND HOLIDAYS

Subject to any provision to the contrary contained in the contract no permanent work shall 
save  as  herein  provided  be  carried  on  during  the  night  or  on  holidays  without  the 
permission in writing of the SBI/ Bank/ Architect, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the SBI/ Bank/ Architect. However 
the provision of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality of 
the part of the works being technically required and continued with the prior approval of 
the SBI/ Bank/ Architect at no extra cost to the SBI.  All  work at night after obtaining 
approval from competent authorities shall be carried out without unreasonable noise and 
disturbance.

2.0 SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of qualified 
Engineers at site,

a) For joint measurements and preparations of bills, 
b) For testing materials at site and outside laboratory,
c) For  other  general  supervision.  Their  appointment  shall  be  approved  by  the 

Employer/ SBI/ Bank. 
d) The site Engineers shall not be removed from the site without the written consent of 

the Employer/ SBI/ Bank.

3.0 CUTTING AND MAKING GOOD

Where  it  is  found  necessary  to  interfere  with  finished  work  in  order  to  execute  this 
contract, the contractor will be required to do all necessary work at his expenses. Only 
approved hangers and bolts or other metal fixing devices shall be used to secure frames 
panels and other units in position. Wooden plugs will not be permitted. Holes shall be 
formed with  electric  drills  whenever  possible.  Structural  members  shall  not  be  cut  or 
drilled without prior consent of the client.

4.0 TYPOGRAPHICAL CLERICAL ERRORS

The  Employer/  SBI/  Bank  clarification  regarding  partially  omitted  particulars  of 
typographical or Clericals errors shall be final and binding on the contractors.  

5.0 WATER SUPPLY

The contractor shall  make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions:
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a) That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the SBI/ Bank/ Architect.

b) The Contractor shall make alternative arrangements for the supply of water if the 
arrangements made by the Contractor for procurement of water in the opinion of 
the SBI/ Bank/ Architect are unsatisfactory.

6.0 POWER SUPPLY

The contractor shall make his own arrangements for power & supply/ distribution system 
for driving plant or machinery for the work and for lighting purpose at his own cost. The 
cost of running and maintenance of the plants are to be included in his tender prices. He 
shall pay all fees and charges required for the power supply and include the same in his 
tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approvals from the appropriate authorities, if required.

7.0 TREASURE TROVE ETC.

Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the Bank immediately.

8.0 UNFIXED MATERIALS

When  any  materials  intended  for  the  works  shall  have  been  placed  at  site  by  the 
Contractor,  such material  shall  not be removed there from (except for the purposes of 
being used on the works) without the written authority of the Employer/ SBI/ Bank and 
when the contractor shall have received payment in respect of any certificate in which the 
SBI/ Bank shall  have stated that  he has taken in to  account  to  value of  such unfixed 
materials on the works such material shall become the property of the Employer and the 
contractor shall be liable for any loss or damage to any such materials.

9.0 CUSTODY AND SECURITY OF MATERIALS

The contractors  shall  be  responsible  for  the  custody and security  of  all  materials  and 
equipment at site and he will provide full time watchman/ watchmen to lock after his 
materials, stores equipment’s etc.

10.0 METHOD OF MEASUREMENT

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to 
dated rules,  lay  down by  the  Bureau of  Indian  Standards.  In  the  event  any  dispute/ 
disagreement the decision of the SBI/ Bank/ Architect shall be final and binding on the 
contractor.

11.0 MAINTENANCE OF REGISTERS

The contractor shall maintain the following registers as per the enclosed format at site of 
work and should produce the  same for  inspection of  SBI/ Bank/ Architect  whenever 
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desired by them. The contractor shall also maintain the records/ registers as required by 
the local authorities/ Government from time to time.

a) Register for secured advance
b) Register for hindrance to work
c) Register for running account bill
d) Register for labour

12.0 FORCE MAJEURE

12.1  Neither  contractor  not  SBI  shall  be  considered in  default  in  performance  of  their 
obligations if such performance is prevented or delayed by events such as war, hostilities 
revolution, riots,  civil  commotion, strikes,  lockout,  conflagrations,  epidemics,  accidents, 
fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other 
cause  beyond  the  reasonable  control  of  the  party  affected  or  prevented  or  delayed. 
However a notice is required to be given within 30 days from the happening of the event 
with complete details, to the other party to the contract,  if it is not possible to serve a 
notice, within the shortest possible period without delay.

12.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof.

12.3 From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the cause itself 
and inability resulting there from having been removed, the agreed time of completion of 
the respective obligations under this agreement shall stand extended by a period equal to 
the period of delay occasioned by such events.

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by 
a state of  force majeure lasting to a period of  6  months or more the two parties shall 
mutually decide regarding the future execution of this agreement.

13.0 LOCAL LAWS, ACTS, REGULATIONS 

The  contractor  shall  strictly  adhere  to  all  prevailing  labour  laws  inclusive  of  contract 
labour (regulation and abolition act of 1970) and other safety regulations. The contractor 
shall comply with the provision of all labour legislation including the latest requirements 
of  all  the Acts,  laws,  any other  regulations that  are  applicable  to  the execution of  the 
project.

a) Minimum Wages Act, 1948 (Amended)
b) Payment of Wages Act 1936 (Amended)
c) Workman’s Compensation Act 1923 (Amended)
d) Contract  Labour  Regulation  and  Abolition  Act  1970  and  Central  Rules  1971 

(Amended)
e) Apprentice Act 1961 (Amended)
f) Industrial Employment (Standing Order) Act 1946 (Amended)
g) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
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h) Employees’  Provident  Fund  and  Miscellaneous  Provisions  Act  1952  and 
amendment thereof 

i) Shop and Establishment Act
j) Any other Act or enactment relating thereto and rules framed there under from 

time to time.

14.0 AMENDMENT

The central government may from time to time add to or amend the regulation and on any 
question as to the application, interpretation or effect of these regulations the decision of 
the chief  labour commission or deputy chief  labour commission to the government  of 
India, or any other person authorized by the central government in that behalf shall be 
final.

15.0 CONTRACTOR'S LABOUR REGULATIONS

Contractors  should  strictly  follow  the  labour  regulations  as  per  the  latest  Indian 
Government  acts.  Periodical  wages,  Insurance  coverage’s,  Employee  minimum 
allowances...etc. must be availed for all the staff. All the Licenses and necessary Registers 
to be maintained by the Contractor shall be verified by SBI anytime.

16.0 DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any Certificate 
given by the SBI/ Bank hereunder shall,  if  not paid within the ‘Period of honoring of 
Certificate’ no interest will be paid by the Employer.

17.0 SAFETY CODE/ SAFETY MEASURES

a) All personnel at site should be provided with Helmets and Safety Boots with some 
Identification  Mark.  Visitors  also  should  be  provided  with  Helmets.  It  should  be 
ensured that these are used properly.

b) First Aid Box should be kept at site with all requisite materials. 

c) No one should be allowed to inspect / work at a height without Safety Belt.

d) Suitable scaffolds should be provided for workmen for all Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as can 
be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).

e) Scaffolding or staging more than 3.5 meters above the ground or floors,  swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail  properly attached, bolted, braced and otherwise secured at least  1 Meter 
high above the floor or platform of such scaffolding or staging and extending along the 
entire  length  of  the  outside  and ends  thereof  with  only  such  openings  as  may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 

Signature of Bidder                                                                                                     Page No. 38 of 64 



as to prevent it from swaying from the building or structure. 

f) Working platforms, Gangways, and Stairways should be so constructed that they do 
not sag unduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is  more than 3-5 Meters  above ground level  or floor level  they should be 
closely  boarded,  should  have  adequate  width  and  should  be  suitably  fenced,  as 
described.

g) Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1 Meter.

h) Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be 
less than 30cms for ladder up to and including Meters in length. For longer ladders this 
width  should  be  increased  at  least  6mm  for  each  additional  30  cm.  Uniform  step 
spacing shall not exceed 30 cm.

i) Adequate precautions shall be taken to prevent danger from electrical  equipment’s. 
For electrical on line works gloves, rubber mats, and rubber shoes shall be used.

j) All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 1 Meter above the surface of the ground. The sides of 
the trenches,  which are 1.5 Meters  or more in depth shall  be stepped back to  give 
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of 
the trench or half of the depth of the trench whichever is more cuttings shall be done 
from top to bottom. Under no circumstances undermining or under cutting shall be 
done.

k) Before any demolition work is commenced and also during the process of the work :-
i. All  roads  and  open  areas  adjacent  to  the  Work  Site  shall  either  be  closed  or 

suitably protected;

ii. No electrical cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk 
or fire or explosion or flooding. No floor, roof or other part of the building shall be 
so over-loaded with debris or materials as to render it unsafe.

iv. All  necessary  personal  safety  equipment  as  considered  adequate  by  the  Site 
Engineer should be kept available for the use of the persons employed on the Site 
and  maintained  in  a  condition  suitable  for  immediate  use;  and  the  Contractor 
should take adequate steps to ensure proper use of equipment by those concerned.

v. Workers employed on mixing Asphaltic materials, cement and lime mortars shall 
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be provided with protective footwear and protective goggles.

vi. Those engaged in white washing and mixing or stacking of cement bags or any 
materials which are injurious to the eyes shall be provided with protective goggles.

vii. Those engaged in welding works shall be provided with Welder’s protective 
eye-shields.

viii. Stone  breakers  shall  be  provided  with  protective  goggles  and  protective 
clothing and seated at sufficiently safe intervals.

ix. When  workers  are  employed  in  sewers  and  manholes,  which  are  in  use,  the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into the manholes and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals and boards to prevent accident to the Public.

l) Use  of  hoisting  machines  and  tackle  including  their  attachments,  anchorage  and 
support shall conform to the following standard or conditions:-

i. These  shall  be  of  good mechanical  construction,  sound material  and adequate 
strength and free from patent defect and shall be kept in good repairs and in good 
working order.

ii. Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects.

iii. Every crane driver or hoisting appliance operator shall be properly qualified and 
no person under the age of 21 years should be in-charge of any hoisting machine 
including any scaffold, winch or give signals to the operator.

iv. In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley  block  used  in  hoisting  or  lowering  or  as  means  of  suspension  the  safe 
working load shall be ascertained by adequate means.

v. Every hoisting machine and all  gear referred to above shall  be plainly marked 
with  the  safe  working  load.  In  case  of  hoisting  machine  having  a  variable  safe 
working load, each safe working load of the conditions under which it is applicable 
shall be clearly indicated. No part of any machine or of any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose 
of testing.

vi. Motor,  Gearing,  Transmission,  Electric  wiring  and  other  dangerous  parts  of 
hoisting  appliances  should  be  provided  with  efficient  safeguards,  hoisting 
appliances should be provided with such means as will reduce to the minimum the 
risk  of  accidental  descent  of  the  load,  adequate  precautions  should  be  taken  to 
reduce  to  the  minimum  the  risk  of  any  part  of  a  suspended  load  becoming 
accidentally displaced.
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vii. When  workers  are  employed  on  electrical  installation,  which  are  already 
energized, insulating mats, wearing apparel such as gloves, sleeves, and boots as 
may be necessary should be provided.  The workers should not wear any rings, 
watches and carry keys or other materials, which are good conductors of electricity.

m) All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work.

18.0 ACCIDENTS

The contractor shall immediately on occurrence of any accident at or about the site or in 
connection  with  the  execution  of  the  work  report  such  accident  to  the  SBI/  Bank/ 
Architect.  The  contractor  shall  also  report  immediately  to  the  competent  authority 
whenever such report is required to be lodged by the law and take appropriate actions 
thereof.
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ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS

Unless  otherwise  specified  in  Technical  specifications/  General  Conditions/  Special 
Conditions the additional conditions for Air Conditioning works shall be adopted. The Air 
Conditioning works and other accessories shall  comply with latest IS (Indian Standard 
Codes).

1.0 GENERAL

a) These conditions are meant to amplify the specifications. If any discrepancy is noticed 
between  these  conditions,  Specifications,  Bill  of  Quantities  and  Drawings  the  most 
stringent of the above shall apply for execution of the work.

b) The  materials,  design  and  workmanship  shall  satisfy  the  specifications  contained 
herein  and  Codes  referred  to.  Where  the  technical  specifications  stipulate  the 
requirement in addition to those contained in the Standard Codes and specifications 
those  additional  requirements  shall  also  be  satisfied.  In  the  absence  of  any 
Standard/Specifications  covering  any  part  of  the  work  covered  in  this  tender 
document, the instruction/directions of Consultant will be binding on the contractor. 
The contractor shall quote as per specification and shall not be accepted to deviate from 
the same. No alternative offer shall be accepted for the works.

c) The scope of this section is to describe materials and systems for Heating, Ventilation 
&  Air  Conditioning  (HVAC)  which  form  together  with  the  project  documents,  a 
complete volume of work and quality description.

d) All HVAC works shall be of high quality, complete and fully operational including all 
necessary items and accessories whether or not specified herein. All HVAC works shall 
be completed in accordance with the regulations and standards to the satisfaction of 
the Consultants. The general provisions, special provisions and general requirements 
apply to the entire installation.

e) During the progress of work completed portion of the building may be occupied and 
be put to use by the owner but the contractor shall remain fully responsible for the 
maintenance  of  Heating,  Ventilation  & Air-conditioning  works  till  the  entire  work 
covered by this contract  is  satisfactorily completed by him and handed over to the 
owner.

f) Contractor shall calculate the capacities for areas and confirm the inside conditions 
specified in the basis of design. Contractor shall be liable to make do any changes/ 
modifications  to  the  system  for  achieving  the  inside  conditions  without  any  extra 
expenditure to the client.

2.0 RATING 

Rating of all items shall be appropriate for the conditions on the particular site on which 
the item will be used. All the equipment shall be fit for continuous work under the most 
severe conditions of site and shall berated for the following ambient condition.
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Outdoor temperature           44º C
Temperature under shade   42º C

3.0 INSPECTION AND TESTING

a) The  Bank/  Consultant  reserve  the  right  to  request  inspection  and  testing  at 
manufacturer’s workshop at all reasonable times during manufacture of items for this 
contract. Tests on site of completed works shall demonstrate among other things 

i. That the equipment installed complies with specification in all particulars and is of 
the correct rating for the duty and site conditions.

ii. That all items operate efficiently and quietly to meet the specified requirements.

b) The  contractor  shall  provide  all  necessary  instruments,  gauges,  flow  meter, 
Anemometer etc and labour for testing, shall make adequate records of test procedures 
and readings, shall repeat any tests requested by Bank/ Consultants and shall provide 
test certificates signed by a properly authorized person. Such test shall be conducted 
on  all  materials  and  equipment’s  and  on  completed  work  as  called  for  by  Bank/ 
Consultants.

c) If it is proved that the installation or part thereof is not satisfactorily carried out then 
the contractor shall be liable for the rectification and re-testing of the same as called for 
by Bank/ Consultants at the cost of the contractor. The Bank/ Consultants decision as 
to what constitutes a satisfactory test shall be final.

d) The above general requirements as to testing shall be read in conjunction with any 
particular  requirements  specified  elsewhere.  A  test  house  approved  by  Bank/ 
Consultants shall carry out all tests.

e) In addition to the ‘Initial’ test the Contractor shall also give two or three continuous 
running tests of the system, each of (3) three days duration, and each one during the 
full specified outside conditions (when the ambient conditions are close to the specified 
ambient  conditions).  The first  running test  may be taken on the completion of  the 
initial test, provided the ambient temperature and Humidity are near their peak.

4.0 SAMPLES AND CATALOGUES

Before ordering the necessary material for these installations, the contractor shall submit 
Technical data sheets for Compressors, Condensers, split units, Ductable units, Motors, 
Insulation material, Piping, insulation, grills , dampers & all other instruments & controls 
to the Bank/ Consultants for approval. A sample of every kind of material such as pipe, 
fittings, insulation of ducts etc., shall be supplied.

Also the contractor shall ensure that the dimensional details of the equipment fit into the 
allotted space provided in the building.

5.0 COMPLETION CERTIFICATE
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On completion of the HVAC installation a certificate shall be furnished by the contractor 
countersigned by the licensed supervisor, under whose direct supervision the installation 
was carried out.

6.0 INSTRUCTION/ MAINTENANCE MANUAL

22.1
22.2
22.3
22.4
22.5
22.6

6.1. The Contractor shall prepare and produce instruction, operation and maintenance 
manuals in English for the use,  operation and the maintenance of the supplied 
equipment and installations and submit to Bank/ Consultants in (6) copies at the 
time of handing over.

6.2. The manual shall generally consist of the following:
1. Description of the project.
2. Operating instructions.
3. Maintenance instructions including procedures for preventive maintenance.
4. Manufacturers’ catalogue.
5. Spare parts list with prices.
6. Trouble shooting charts.
7. Schematic & control wiring diagrams.
8. Type and routine test certificates of major items.
9. One (1) set of reproducible ‘As Built’ tracings.

7.0 GUARANTEE:

At the close of the work and before issuance of final certificate of virtual completion by 
Bank/ Consultants, the contractor shall furnish written guarantee indemnifying the owner 
against defective materials and workmanship for a period of one year after completion. 
The contractor shall hold himself fully responsible for re-installation or replacement free of 
cost to owner, the following:

a. Any defective work or material supplied by the Contractor.

b. Any material  or equipment supplied by the owner,  which is damaged or 
destroyed as a result of defective workmanship by the contractor.

c. Any material or equipment damaged or destroyed as a result of defective 
workmanship by the contractor.

8.0 RATE ANALYSIS

At any time and at the request of Bank/ Consultants the contractor shall provide details or 
break-up costs and prices of any part or parts of the works.

9.0 PROFESSIONAL INTEGRITY AND TEAM SPIRIT
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It is the intent of Bank/ Consultant that this project will be executed in a spirit of team and 
full  professional  integrity.  Contractor  is  expected  to  cooperate  with  all  the  agencies 
involved in the project to fulfill this objective.

10.0 NOISE CRITERION

All air conditioning equipment and materials (like indoor units, outdoor units, motors, 
ducts,  grilles,  acoustic  lining  etc.,)  will  be  selected,  designed  and  installed  in  such  a 
manner that the inside noise criterion for all conditioned spaces will be in the range NC-30 
to  NC-35.  The  noise levels  in  conditioned occupied spaces  due to  all  air  conditioning 
equipment will not exceed 50 dB at 125Hz when measured at any point in the occupied 
spaces less than 1.5 meter above floor level and not closer than 1.5 meter from any supply 
air register or 1 meter from any return air grill.

When  taking  noise  level  measurements,  the  background  noise  level  without  the 
equipment operating shall be at least 7 dB below the actual background noise level when 
the equipment is in operation.

11.0 MODE OF MEASUREMENT

1.
2.
3.
4.
5.
6.
7.
8.
9.
10.
11.

11.1. Each unit shall be measured as one item of work which shall consist of: Outdoor 
unit & Indoor unit. 

11.2. Mode  of  Measurement  for  payment  of  items  of  ducting  and  piping  &  their 
insulation shall be as follows:

a) PIPING: Shall be measured in units of length along the center line of installed 
pipes including all pipe fittings, flanges (with gaskets and nuts and bolts for 
jointing),  unions,  bends,  elbows,  tees,  concentric  and/or  eccentric  reducers, 
inspection pieces, expansion loops etc. The above accessories shall be measured 
as part of piping length along the center line of installed pipes and no special 
rates for these accessories shall be permitted. The quoted unit rates for center 
line linear measurement of piping shall include all wastage, allowances, pipe 
supports includes hangers, MS channel, wooden bunches, nuts and check nuts, 
vibration  isolator  suspension  where  specified  or  required,  and  cost  of 
excavation,  bedding  back  filling  and  finishing  as  required  to  complete  the 
piping  installation  as  per  the  specification.  None  of  these  items  will  be 
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separately  measured  and  paid  for.  However,  all  valves  (gate/globe 
/butterfly  /check  -balancing/purge/drain  etc.),  strainers,  orifice  plates, 
temperature gauge, pressure gauges shall be separately measured and paid as 
per their individual unit rates, which shall also include their insulation as per 
specifications,  piping  measurements  shall  be  taken  before  application  of  the 
insulation.  The cost  shall  also  include any excavations  and making masonry 
valve chamber with steel cover etc.

i. Piping will be measured in running lengths (Meters)
ii. No special measurement of bends, elbows, reducer, expander, tees, cross 

etc. will be made. All such fittings / accessories will be treated as normal 
piping.

iii. The  length  of  the  piping  including  accessories  and  fittings  will  be 
measured along the center line of piping.

b) PIPING  INSULATION:  Shall  be  measured  in  units  of  length  along  the 
centerline  of  the  installed  pipe,  strictly  on  the  same  basis  as  the  piping 
measurements described above. The linear measurements shall be taken before 
the application of the insulation, it may be noted that for piping measurements, 
all  valves,  orifice  plates  and  strainers  are  separately  measurable  and  their 
quoted unit rates shall include the insulation cost in the valve required and as 
specified.

No separate measurement of insulation shall be made for fittings such as bends, 
elbows , reduces, expander ,  tees ,  crosses ,  flanges ,  etc.,  All such insulation 
shall be linear in meters measurement along the center line of piping.

c) ELECTRICAL  WORK:  All  cables  shall  be  measured  in  running  lengths  as 
finally  installed  at  site.  No  wastage  measurement  will  be  allowed.  Control 
cable/ wiring for a plant inside the plant room shall be treated as a lump sum 
item.  All  measuring instruments  indicating lamps,  etc  shall  form part  of  the 
equipment specified and no separate measurement shall be made for such items.

12.0 TESTS AT SITE:

a) GENERAL:
The Contractor must perform all inspection and tests of the system as a whole and of 
components  individually  as  required,  under  the  supervision  of  the  Engineer,  in 
accordance with the provisions of the applicable ‘ASHRAE’ standards or approved 
equal and as per site requirements. All tests shall be recorded in the format approved 
by Bank/ Consultant.

b) PIPING SYSTEM:
In  general  pressure  tests  shall  be  applied  to  piping  only  before  connection  of 
equipment and appliances. In no case shall piping, equipment appliances be subjected 
to pressures exceeding their test ratings. Tests shall be completed and approved before 
insulation is applied. After tests have been completed, the system shall be drained and 
cleared of all dust and foreign material. The prescribed pressure shall be maintained at 
least three complete days of 24 hours each.

c) ELECTRICAL EQUIPMENT:
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All  electrical  equipment  shall  be  cleaned and adjusted at  site  before  connection  of 
power.  The  contractor  as  per  relevant  IS/  IE  rules  shall  carryout  the  following 
minimum tests.

Wire and cable continuity tests: Insulation resistance test for phase to phase and phase 
to earth and phase to neutral on all circuits and equipment, using a 1000 volt Megger. 
The  earth  resistance  between  conduit  system and earth  must  not  exceed  half  (0.5) 
OHM.

The phase rotation tests: Operating tests on all protective relays to prove their correct 
operation before energizing the main equipment including secondary injection test at 
site. Operating tests on all starters, circuit breakers etc.

d) PERFORMANCE TESTS:
The  installation  as  a  whole  shall  be  balanced and tested upon completion  and all 
relevant information including the reports to be handed over to engineer-in-charge.

13.0 MAINTENANCE

In case of poor workmanship or system breakdown the contractor shall repair/replace the 
defective parts without any extra expenses to the client. This clause shall be in vogue till 
the guarantee period of the system.

14.0 PENALTY OTHER THAN LIQUIDATED DAMAGES

In case the units supplied by the manufacturer is not within the specified limits as per 
tender schedule he shall compensate them for client the expenses incurred by virtue of 
power or any other means. Over and above he shall compensate for the expenses incurred 
in running the plant until it is put back to the rating specified and confirmed by  Bank/ 
Consultants/  owner.  In  case  the  job  is  not  completed  within  the  stipulated  time,  the 
contractor shall be penalized at rate of 0.5% of the total contract value per week of delay 
up to a maximum of 10% of the total contract value.

Signature of Bidder                                                                                                     Page No. 47 of 64 



TECHNICAL SPECIFICATIONS

SPLIT / CASSETTE AIR CONDITIONERS

1.0 SCOPE
The scope of work envisaged for the project is design, manufacture, shop testing, supply, 
unloading at site, store at site, installation, testing & commissioning of an Air-conditioning 
System by Air-cooled Split/ Cassette Air-conditioners incorporating other ancillary work.

The tender specifies  scroll  compressors to minimize the mechanical losses and thereby 
enhancing  the  equipment  efficiency.  Tenderer  shall  quote  accordingly  indicating  the 
equipment  capacity vis-à-vis  power consumption.  The scope of  this  section covers the 
supply, installation, testing & commissioning of cassette/ split air conditioners.

2.0 HIGH WALL MOUNTED UNITS
a) High Wall mounted units must be compact & stylish design that does not detract from 

the Décor of the room.
b) The unit shall be pre charged with first charge of R32 / R407c / R410a refrigerant.
c) Additional charge shall be added as per refrigerant piping at site.
d) Each indoor unit must have electronic expansion valve operated by microprocessor 

thermostat based temperature control to deliver cooling/ heating as per the heat load 
of the room.

e) The unit must have provision of adding drain pump kit if required & specified. The 
drain pump must be suitable to lift drain up to 1000 mm from the bottom of the unit.

f) Unit  must  be  insulated  with  sound  absorbing  thermal  insulation  material, 
polystyrene/ Polyethylene foam. The noise level of unit at the highest operating level 
shall not exceed 46 dB (A), at a vertical distance of 1.5 m from the grill of the unit.

g) The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall 
be easy to remove, clean & re install.

h) The unit grille must be washable with soap solution.
i) It shall be possible to set minimum 5 steps of discharge angle by remote controller. 
j) It shall be possible to fit drain pipe from either side of the unit (Left or right).
k) The unit will be connected in series to a suitable outdoor unit & it must be possible to 

operate the unit independently, through corded/ cordless remote specified in the bill 
of quantities. The unit will be further connected to Intelligent Building Management 
System (To be supplied by other vendors) & it shall be possible to operate the unit 
through this IBMS system.

l) The unit shall be supplied with following from the factory with following:
i. Operation Manual
ii. Installation Manual 
iii. Installation panel
iv. Paper pattern for installation 
v. Insulation tape/ Clamps/ Screws.

3.0 GENERAL
The  unit  shall  be  completely  factory  assembled,  wired  &  tested  and  shall  generally 
comprise the following:
a) Weatherproof outside located air-cooled condensing units  complete with air-cooled 

condensers with copper tube and extended aluminum fins, axial flow fan with direct 
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driven motor, hermetic/semi hermetic scroll compressor with refrigerant cooled drive 
motor, starter, safety control viz. HP/ LP/ OP cut-outs, single phase preventers etc.

b) The indoor unit shall comprise of the cooling coil, evaporator blower with motor & 
drive set, thermostat, thermostatic expansion valve, filters etc.

c) Casing  shall  be  made  of  G.I.  sheet  finished  with  polyester  powder  coating  for 
corrosion resistant and attractive finish.

d) Air  filter  shall  be  synthetic  non-woven  fabric  having  large  surface  area  and  dust 
holding capacity as well as easily cleanable and washable. The efficiency of filter shall 
be 90% down to 10 micron.

e) The inside of the indoor units shall be suitable insulated with acoustic insulation. The 
drain  pan  shall  be  adequately  insulated  to  prevent  sweating/condensation  at  the 
bottom of the tray.

f) Timer shall be provided to stagger & sequence the operation of evaporator fan and 
compressor.

3.1 COMPRESSOR
a) The compressor shall be rotary type with maximum energy efficient ratio (EFR). The 

compressor may be hermetic type.
b) Internal thermostat shall be embedded in the winding of the motor to protect against 

overheating.
c) Compressor shall be mounted on suitable vibration isolator preferably spring type.
d) The  unit  shall  be  provided  with  force  fed  lubrication  with  the  aid  of  a  positive 

displacement reversible oil pump.
e) Tenderer shall furnish compressor performance curve at various load.
f) Crankcase  heater  shall  be  provided to  prevent  high  solubility  of  refrigerant  in  oil 

during  idle  periods.  The  heater  shall  be  automatically  energized  on  tripping  of 
compressor.

3.2 AIR COOLED CONDENSER
Selection of condenser shall be based on worst ambient condition and to match with the 
capacity  of  the  A.C.  unit.  It  shall  comprise  of  copper  tube  &  mechanically  bonded 
aluminum fins. The unit shall be suitable for remote outdoor installation and hence shall 
be of weatherproof construction. The unit shall  also house the direct driven axial flow 
fans. The condenser fan motor shall have IP 55 protection class. Suitable bird at fan inlet 
and outlet shall be provided.

Condenser shall be complete with the following accessories:
i. Hot gas inlet & liquid outlet with shut off valve.
ii. Relief & purge valve.
iii. Sub-cooling circuit.

3.3 COOLING COIL
The cooling coil shall be extended fir and tube type. Velocity of air across coil face shall 
not be more than 500 FPM. The copper tube minimum OD shall be 16 mm while minimum 
number of fins per inch shall be 12.

3.4 EVAPORATOR BLOWER
The  blower  shall  be  DIDW  (Double  Inlet  Double  Width)  type  with  forward  curved 
impeller  blade for  noise free operation.  The blower shall  develop min.  Static  pressure 
(external) 40 mm WG at the desired delivery. The blower motor shall have adequate safety 
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over BHP and same shall be of IP44 protection class.

3.5 CONTROLS & INSTRUMENTATIONS
Following refrigeration controls & safety cutouts shall be provided:

a) Thermostatic expansion valve
b) Pilot solenoid valve
c) HP & LP cutout
d) Adjustable thermostat
e) OP cutouts
f) Refrigerant line filter drier.

3.6 REFRIGERANT COPPER PIPING
a) 16 gauge copper tubing shall be used to make connections to equipments wherever 

required.
b) Flare fittings e.g. flare nuts, tees, elbows, reducers etc. shall be of brass.
c) The pipes and fittings shall be connected by means of welded joints. The connections 

to gauges, controls etc. (if any) shall be with soft copper tubing and flare fittings.
d) Refrigerant piping routing shall be decided by Architect/ Engineer-in-Charge.
e) The refrigerant piping installation shall be as per drawing.

3.7 DRAIN PIPING
a) All condensation drainage shall be pitched in the direction of flow to ensure adequate 

drainage with an adequate trap seal to prevent leakage/infiltration.
b) Provide pitch of 20 mm per meter for a smooth drainage of condensate.
c) Condensate drain piping fixing shall be as per drawing.
d) The routing of drain piping shall be decided by Architect/ Engineer-in-Charge.
e) The material for the drain pipe is hard drawn heavy duty flexible PVC pipe.
f) Drain piping supporting shall be as per drawing.

3.8 ELECTRICAL EQUIPMENT
a) All  electrical  equipment  shall  be cleaned and adjusted at  site before connection of 

power. 
b) For Split/ Cassette each unit should have a separate control panel. The control panel 

shall be provided with indicators to show and control the various working parameters 
of  the machines.  Each machine shall  have a remote control unit  (cordless)  for total 
control of the equipment.

c) Electrical cabling for ODU & IDU from the control panel of the unit shall be included 
in  the  equipment  cost  and  should  be  done  with  armored  copper  conductor  PVC 
insulated cable of approved makes only.

d) The cabling to the main control panel of each A.C. unit shall be done as per drawings 
or instruction from Engineer-in-Charge and shall be done in concealed conduit using 
copper flexible wires in BEMS conduit as per tender specification.

.
4.0 TESTING OF AIR CONDITIONING SYSTEM

a) Routine and types tests for various items of equipment’s shall be performed at the 
contractor’s work and the test certificates furnished. Functional test shall be conducted 
at site.

b) The performance test to determine whether or not the full indent of the specification is 
met  shall  be  conducted by  the  contractor.  After  notification  to  the  Employers  that 
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installation has been completed and the plant has run continuously for a period of at 
least two weeks. 

c) The  contractor  shall  conduct  test  under  the  direction  of  the  Architect  and  in  the 
presence of Employers representatives, such test as specified to establish the capacity 
of various equipment supplied and installed by the contractor.

d) The contractor shall operate test and adjust the air conditioning system units, fans, 
motors all air conditioning appliances including adjustment of regulators, dampers etc.

e) All test equipment. Labour, operating personnel, oil and refrigerant required for this 
test shall be furnished by the contractor to enable the plant to be put in continuous 
running test  for a  period of 3 days after all  other tests  and adjustments have been 
made.

f) The contractor will be provided with electrical power water for testing by the client. 
The performance test shall be conducted during peak summer and peak monsoon.

Each unit shall be factory assembled & tested. A test certificate shall be furnished for each 
unit delivered.

5.0 GENERAL NOTES
a) These specifications are for work to be done, items to be supplied and materials to be 

used in the works as shown and defined on the drawings and described herein all 
under supervision and to the entire satisfaction of the Architect/ Consultant & owner.

b) The workmanship is to be the best available and of a very high standard, use must be 
made of specialist tradesmen in all types of work and necessary allowance must be 
made for the same in the rates quoted.

c) The materials and items to be provided by the contractor shall be the best of their 
respective  kinds  as  specified  in  the  tender  and  in  accordance  with  the  samples 
approved, where materials or products are specified in these specifications and/ or Bill 
of  Quantities  by the name of  the manufacturer  of  the  brand name,  trade name or 
catalogue  reference,  the  contractor  will  require  to  obtain  prior  approval  of  the 
Architect/ Consultant and owner for using substitute material or product. 

d) The  contractor  shall  produce  all  invoices,  vouchers  or  receipted  accounts  for  any 
materials if called upon to do so by the Architect/ Consultant and owner. 

e) Samples of all materials are to be submitted to the Architect/ Consultant/ owner for 
his approval before the contractor orders or delivers in bulk in the site. 

f) Samples  together  with  their  packing are to  be  provided by the Contractor  free  of 
charge  and  approved  samples  will  be  retained  by  the  owner  and  designer  for 
comparison with the materials which will be delivered to the site.

g) Should any materials be rejected by the Architect/ Consultant/ owner, they will be 
removed from the site at the Contractor's expense. Also the contractor will be required 
to  submit  specimen  finishes  of  colors,  fabrics,  etc.  for  approval  of  Architect/ 
Consultants/ owner before proceeding with the works. 

h) Should  it  be  necessary  to  prepare  shop  drawings,  and  then  four  copies  of  such 
drawings shall be submitted for approval of the Architect/ Consultant who will retain 
two copies, all at the Contractor's expenses.

6.0 CIVIL, ELECTRICAL AND ALLIED WORKS RELATED TO AIR CONDITIONING 
& VENTILATION WORK
All civil, electrical and allied works related to Air Conditioning & Ventilation work such 
as support  for outdoor units,  support  for indoor units,  cutting of  holes  for passage of 
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ducts,  refrigerant  piping,  drain  piping,  electrical  cabling  from  ODU  &  IDU  and  the 
distribution wiring from the TPN Units provided by the other agency by the side of the 
machine.  Opening for  fresh air  etc.  & making good of  same will  be done by the Air-
conditioning Contractor. The rates for above items mentioned shall be included in the A.C. 
Contract. No extra cost for the above will be admissible for any reason.

NOTE: All out – door units shall be mounted on balcony types MS angle frame structure. 
The MS angle frame structure shall be painted with enamel paint. The shade of the paint 
shall be approved by the architect/ client.
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TECHNICAL DATA SHEET
Tenderer  shall  furnish  the  following  technical  data  of  the  equipment  and  accessories 
offered by them as per the scheme and bill of quantities.

S. 
No. Description Unit Condition of 

services
Indoor Unit/ Evaporator Unit

1 Unit no./ model No.
2 Manufacturer
3 Operating weight KG
4 Overall dimension M
5 Dimension of coil M
6 Finned area Sq. M
7 No. of rows Nos.
8 Fins per cm Nos.
9 Tube Dia MM
10 Thickness of tubes MM
11 Fin Material
12 Air quantity M 3 /hr
13 Fan outlet velocity M/s
14 No. of blower Nos.
15 Dia of blower MM
16 Fan speed RPM
17 Total static pressure MM WG
18 Motor rating HP
19 Type of air filters/thickness/No.

Type & Make of Electrical items
1 Type
2 Size (Dia) MM
3 Air quantity Cum/ hr
4 BHP/ Offered motor HP

Compressor
1 Type: Reciprocating/ screw/ rotary/ scroll
2 Make
3 Model
4 Refrigerant R-22

Condenser
1 Type
2 Make
3 Model
4 Tube Material
5 Tube thickness MM
6 Tube diameter MM
7 No. of tubes Nos.
8 Type of tubes/ finning
9 Design pressure
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10 Test pressure

TOTAL  POWER  CONSUMTION  OF  THE 
UNIT:-

1 For 5.0 TR Cassette Unit 
2 For 4.0 TR Cassette Unit 
3 For 3.0 TR Cassette Unit 
4 For 2.0 TR Cassette Unit 
5 For 2.0 TR Hi Wall Split Unit
6 For 1.5 TR Hi Wall Split Unit 
7 For 1.0 TR Hi Wall Split Unit

TOLERANCES:-
1 Voltage
2 Power Factor
3 Frequency

PIPES & FITTINGS:-
1 Material
2 Thickness / Diameter

INSULATION MATERIAL:-
1 Material
2 “K” c Mean temperature  Value at 10
3 Density

CABLES:-
1 Make
2 Type
3 Grade
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2024 between 
the  STATE BANK OF INDIA,  SME BHIMAVARAM (Hereinafter  referred to  as  the 
“Employer/ Owner/ client” which expression shall, unless excluded by or repugnant to 
the context,  includes its successors and assigns) of the ONE PART and ___________ of 
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to 
the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out AIR CONDITIONING WORKS AT SME 
BHIMAVARAM BRANCH, BHIMAVARAM, ANDHRA PRADESH  and shall herein 
after referred to as “Project”

AND WHEREAS for the purpose of the above said project, the Employer invited sealed 
tenders from experienced, resourceful and bonafied contractors vide his Notice Inviting 
Tender (No._______________dated._____).

WHEREAS the contractor submitted his  Tender Documents  containing Notice  Inviting 
Tender,  General  notes,  General Conditions of Contract,  Special  conditions,  Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, Approved 
manufacturers/  natural  source  of  materials,  Declaration,  Technical  Specifications  as  in 
Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to 
as the “said conditions”), duly signed on each page as a token of his acceptance of the 
same, along with requisite Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be 
most suitable for the project.

AND  WHEREAS  the  Employer  has  accordingly  issued  the  work  order 
(No._____dt.__________) to the contractor subject to his furnishing the requisite Security 
Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance  NO.____________  dt.______________  and  has  also  deposited  with  the 
Employer  a  sum of  Rs._____________  which  with  the  Earnest  Money of  RS._________ 
forms the requisite Security Deposit @ 2 % of the accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

a. This Article of Agreement
b. Tender Document submitted by the Contractor including the “said conditions”, N.I.T 

and Schedule of quantity
c. All correspondence between the Employer and the Contractor from the date of issue of 

N.I.T and the date of issue of work order
d. Work order No. ______________dt.______________
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2)   In consideration of the payments to be made to the Contractor as hereinafter provided 
the Contractor shall upon and subject to the said conditions, execute and complete the 
contracted project works shown upon the said drawings etc.  and such further detailed 
drawings as may be furnished to the contractor by the said Employer and described in the 
said Specifications and the said Schedule of Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of  herein  stated before,  the  Employer  reserves  itself  the  right  of  altering the 
drawings and the nature of the work and addition to or omitting any items of work or of 
having portions of same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and 
to abide by and submit themselves to the conditions and stipulations and perform the 
same on their parts to be respectively observed and preferred.

5)  Any dispute arising under this  agreement  shall  be referred to the Arbitration in a 
manner specified in the General Conditions of the Contract and all legal disputes shall be 
limited within the territorial  jurisdiction of the Hyderabad thereto. The decision of the 
arbitration shall be final and binding on both the parties. 

IN  WITNESS  WHEREOF  THE  PARTIES  to  their  present  have  here  under  set  and 
subscribed their hands, the     day, month and year first above written.

Signed and delivered for and on behalf of 

State Bank of India, Shri.____________________ its duly authorized official, In the presence 
of –
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 

The  Contractor  _________________by  Shri__________________________  his  duly 
authorized official, in the presence of –

1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED
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SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

The Assistant General Manager,
State Bank of India,
SME Bhimavaram,
Andhra Pradesh.

     I/We  have  inspected  the  site  i.e. AIR  CONDITIONING  WORKS  AT  SME 
BHIMAVARAM  BRANCH,  BHIMAVARAM,  ANDHRA  PRADESH and  I/We  have 
made me/ us fully acquainted with the local conditions in and around the sites of works 
and Lay out drawings of works, drawings of each items etc. complete. 

     I/We hereby declare that I/ We have carefully gone through the conditions laid down 
in  the  Notice  Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special 
conditions,  Schedule of approximate quantities and rates,  Form of Agreement,  General 
Specification,  Approved  manufacturers/  natural  source  of  materials  (i.e.  all  parts  of 
Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price bid), 
and clearly understood all the same and on the basis of the same I/ We have quoted our 
rates in the Schedule of Quantities/BOQ attached with the tender documents.

      We accept all the terms and conditions of tender documents. We will abide by the 
technical  specification  mentioned  in  the  tender.  We  here  by  undertake  to  use  only 
specified  material/  make  as  per  the  tender  schedule.  I/  We  hereby  declare  that,  in 
particular during execution of all works at site; it will be my/ our sole responsibility to 
strictly  adhere  to/  meticulously  follow  the  General  Specification,  Approved 
manufacturers/  natural  source  of  materials,  Technical  Specifications  of  schedule  of 
quantities, all drawings of layout and items.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility  to  obtain  the  written  instruction  of  the  Engineer-in-charge  for  the  same 
failing which it shall be deemed that I have carried out any such deviations at my own and 
I shall be duty bound to replace the all deviated material/ works from the site at my/ our 
cost as well as I shall be liable to penalized by the employer as deemed fit and for all such 
loses made thereof, I/ we shall not have any right to arbitrate in any manner.

 I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer 
in  time  and  also  shall  uniformly  maintain  such  progress  as  may  be  directed  by  the 
employer to ensure completion of same within the target date/ time as mentioned in the 
tender document.

Date:                                                                            Signature and seal of Contractor/ 
Tenderer

Witness:

1.

2.
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PROFORMA FOR 
RUNNING A/C BILL

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

iv. No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii.Date of Completion as per Agreement :

S. 
No

Item 
descrip

tion

Uni
t

Rate 
(Rs.

As per 
Tender

Up to 
Previous 
R.A. Bill

Up to 
date 

(Gross)

Present 
Bill

Rem
arks

Q
ty

Amo
unt

Qty Amo
unt

Qt
y

Am
oun

t

Qt
y

Am
ou
nt

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing 
such a rate. Net Value since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _ 

R/A BILL NO.

1. Total value of work done since previous bill (A)                             Rs......................

2. Total amount of secured advance due since Previous Bill (B)       Rs......................

3. Total amount due since Previous Bill (C) (A+B)                             Rs......................

4. PVA on account of declaration in price of Steel, Cement and 
other materials and labour as detailed in separate statements 
enclosed.                                                                                           Rs.....................

5. Total amount due to the Contractor                                               Rs......................

OBJECTIONS

6.   i) Secured Advance paid in the previous R/A                            Rs......................
     
      ii) Retention money on value of works as per accepted 
          tenders up to date amount                                                    Rs......................

                   Less already recovered                                               Rs......................

                   Balance to be recovered                                              Rs......................

      iii) Mobilization Advance, if any                                                 Rs......................
           
           (a) Outstanding amount (principal+interest) as on date        Rs......................

           (b) To be recovered in this bill                                              Rs......................

1. Any other Departmental materials cost to be
recovered as per contract, if any                                  Rs......................

1. Any other Departmental service charges to be
recovered if any, as per contract (water, power 
etc.) enclose statement.                                               Rs......................
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment.

Date:------------------------- 

Signature of Architects
with Seal

The bill amount to Rs.-----------------certified by Architects has been scrutinized by me 
after due test checking of measurements of works as required and is recommended 
for payment for an amount of Rs...................................

Date : -----------------------------

Signature of Banks Engineer

STATUTORY DEDUCTION:

         i) Total Amount due (E)                       Rs. -----------

         ii) Less I.T. Payable                            Rs. -----------

         iii) Less S.T. Payable                          Rs. -----------

         iv) Net Payable                                   Rs. -----------

This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures)

Date:----------------------                                            Signature of the Branch Head
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LIST OF APPROVED MAKES

S. 
No. ITEMS APPROVED MAKE/ BRANDS

1 Split/cassette unit Voltas/  Blue  Star/  Carrier/  LG/  Hitachi/  Daikin/  O-
General/ Mitsubhishi heavy

2 Starter/switch gear Siemens/ Larsen & Toubro/ Crabtree

3 Power cables CCI/ Gloster/ Finolex

4 Control cable - DoTender

5 GSS sheet SAIL/ TATA/ Jindal

6 Nitrile Rubber Armaflex/ K Flex/ EQUIVAL

7 Hard PVC Pipes (UPVC) Supreme/ Prince/ Dutron/ Astral

8 Thermocole. Breadshell/ Equivalent

9 Copper Pipe Mandev/ Rajco/ Totaline

10 Multi function meter Conserve/ Siemens/ L & T/ Schneider

11 Armored Cable Finolex/ Universal/ Polycab/ RR Kabel/ Polycab

12 Miniature Circuit Breaker ABB/ MOS/ L&T/ Merilin Gerin

13 Flexible Cable Finolex/ Universal/ Polycab/ RR Kabel/ Polycab

Note: Contractors has to submit samples as advised by the Architect / Bank and shall  
execute / use Article as approved by the Architect / Bank engineer.

IS CODES PERTAINING TO AIR CONDITIONING WORKS

I.S. 3696       Safety code for scaffolds and ladders

I.S. 660         Safety Code for Mechanical Refrigeration

I.S. 659         Safety Code for air conditioning

I.S. 3016       Code of Practice for Fire precautions in welding and cutting operations

I.S. 818         Code of practice for safety and health requirements in electrical and gas 
welding
and cutting operations.

I.S. 5216       Code for safety procedure and practice in electrical works
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FORMAT OF BID SECURITY DECLARATION FROM BIDDERS IN LIEU OF 
EMD/ISD

(On Bidders Letter Head)

The Assistant General Manager,
State Bank of India,
SME Bhimavaram,
Andhra Pradesh.

Dear Sir/s,

Ref: TENDER  FOR  AIR  CONDITIONING  WORKS  AT  SME  BHIMAVARAM 
BRANCH, BHIMAVARAM, ANDHRA PRADESH.

I/ We, the authorized signatory of M/s ___________________________, participating in the 
subject tender No.__________________ for _______________, do hereby declare: 

(i)That  I/  We have availed  the  benefit  of  waiver  of  EMD while  submitting  our  offer 
against the subject Tender and no EMD being deposited for the said tender. 

(ii)That in the event we withdraw/modify our bid during the period of validity (or) I/ We 
fail  to  execute  formal  contract  agreement  within the  given timeline (or)  I/  We fail  to 
submit a Performance Security within the given timeline (or) I/ We commit any breach of 
Tender Conditions/ Contract which attract penal action of forfeiture of EMD/ ISD and I/ 
We will be suspended from being eligible for bidding/ award of all future contract(s) of 
State Bank of India for a period of one year from the date of committing such breach. 

Signature and Seal of Authorized Signatory of bidder 

Name of Authorized Signatory __________________________ 

Company Name__________________ 

Date: 

Place:
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	15.0 CONTRACTOR'S LABOUR REGULATIONS

