
   
 

Tender ID SBI/GNR/AAO-
4/202609ELE01 

Date 31/08/2026 

 
STATE BANK OF INDIA  

 
INVITES ONLINE E-TENDERS 

 
FOR  

ELECTRICAL WORK OF  

 MAFLIPUR  BRANCH DIST. DHOLKA 
 

FROM 

THE ELECTRICAL CONTRACTORS EMPANELLED FOR AHMEDABAD CIRCLE UNDER THE  

UP TO 5 LACS & ABOVE ALL CATEGORY (AS PER THE LIST ENCLOSED) 

 

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE  PRICE BID: 16-09-2026  by 03:00 PM  

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM. 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
 

TENDER SUBMITTED BY: 
 
 
NAME :   
 
 

ADDRESS :   
 

 

DATE :   
 

 
 
 
Architect: 
SONAL HITESH PARIKH 
F10, 11th Floor, Pent House, Revati tower 
Behind Hotel Courtyard Marriott, Ramdevnagar # road 
Satellite Ahmedabad 380 015 
M:9099014885 / 9099013885 ar.shparikh@gmail.com / ar.hpparikh@gmail.com 

 

 

mailto:ar.shparikh@gmail.com


   
 

 

 

NOTICE INVITING TENDERS 
 
SBI invites E-tender through its Architect M/s. SONAL HITESH PARIKH “Online e-tenders in two bid system I. e. online 
technical bid and online price bids” (Bidder has to submit his final quote in terms of item rate of each item) from the 
SBI Empanelled ELECTRICAL contractors CATEGORY OF WORKS UP TO ₹ 5.00 LAKHS AND ABOVE (AS PER 
THE LIST ENCLOSED) of Ahmedabad Circle for ELECTRICAL works of SBI, MAFALIPUR BRANCH, DHOLKA. 
Please note that note that there will be no reverse auction and rates quoted in online price bids will be final. 
  
The details of tender are as under: 
 

SN Description  

1 Name of work ELECTRICAL WORKS of  SBI MAFLIPUR BRANCH, DIST. DHOLKA 
2 Nature of Work ELECTRICAL WORK  -NEW Premises 

3 Time allowed for completion 30(THIRTY) Days from date of acceptance of work order. 
 
 
 

4
. 

Tender Fees NA 
 Estimated Project Cost ₹ 4.86 Lakhs 
5 Earnest Money Deposit The tenderer shall furnish EMD of Rs 4,860/-. in the form of Demand draft or 

bankers cheque (Valid for a period of 90 Days from the last date of submission 
of the tender) from any scheduled Nationalized Bank drawn drawn in favour 
of State Bank of India payable at Ahmedabad. [Those registered with MSME UDYAM 

need not submitted EMD. Instead DD, Valid MSME UDHYAM certificate shall be 

uploaded] DD, Valid MSME  UDHYAM certificate shall be uploaded], 
 6 Initial Security Deposit (ISD) 2% of contract value Including EMD (Non interest bearing ISD to be 

submitted by the L1 Bidder) 

7 Total Security deposit 5% of the final bill amount 

8 Start and end date for 
downloading of tender 
documents form Bank’s website 

31-08-2026 to 16-09-2026. at www.sbi.co.inunder<Link><SBI in the news 
>procurement news. 

9 Last date & time for 
submission of online Technical 
bid and online Price Bid 

16-09-2026. by 03:00 PM 

10 Address at which EMD & Process 
compliance form has to be 
submitted 

ASSISTANT GENERAL MANAGER, REGION –IV, 5 TH FLOOR, SBI ADMIN 
OFFICE, OLD LHO BUILDING, OPP LALDARWAJA BUS STOP, AHMEDABAD 

11 Date and time of opening of online   
Technical bid & Indicative Price 
bid at SBI address mentioned at 
Sr. No.10 

 16-09-26  at  03:30 PM 

13 E-Tendering will be conducted 
by our approved e-tendering 
consultant 
 

M/s. Antares Systems Limited, Registered Office: 
#24, Sudha Complex, 3rd Stage, 4th Block, 
Bangalore – 560079, Mr. Kushal Bose 
Mobile No.: +91 9674758719 
e-Mail: kushal.b@antaressystems.com 

Mr. Pravesh 
Mobile No.: +91 9044314492 
e-Mail: praveshmani.t@antaressystems.com 

www.tenderwizard.com/SBIETENDER 
14 Liquidated Damages The liquidated damages shall be 0.5% per week subject to a maximum of 5% 

of contract      value. 

http://www.sbi.co.in/
mailto:kushal.b@antaressystems.com
mailto:praveshmani.t@antaressystems.com
https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.com%2FSBIETENDER&data=05%7C01%7CVIPUL.GOYAL%40sbi.co.in%7C64abf857d8394c9411f108da7776e0f6%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637953650019349240%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C0%7C%7C%7C&sdata=d7mUh6KHNydwczsJclhFeX8s1UYcXGEfL0tQ9Fd86UE%3D&reserved=0


   
 

5. Rates Rates quoted shall be inclusive of all existing & future (including variation) 
taxes, duties, levies, royalties, transportation, other incidental charges, 
WCT etc.  PVA & PVA Clause shall not be applicable.  

Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra over and 
above their quoted rates the tender shall be summarily rejected. 

16. Defects Liability Period 12 Months from the date of Virtual Completion 
 
 
 
 
 

17. Validity of offer Tenders shall remain valid and open for acceptance for a period of 3 
(Three) months from the date of opening price bid. 

18. Value of Interim Certificate NIL  

19. 
 

Insurance  The contractor shall obtain all necessary insurance policies as per the 
governing laws applicable at the centre& shall require to produce the 
original policy of Insurance& receipt of the premium as applicable in the 
matter to the Architect/Bank. 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & electricity, the SBI 
will recover @ 0.5% of contract amount from the final bill of contractor. 
However further distribution & extension & light fixtures etc.  With required 
MCB switches, switch boards, lamp, tube etc. shall be arranged by the 
contractor at their own cost within the accepted tender amount. Bank will 
recover 0.5% of the final bill amount towards consumption of water & 
electricity. 21 Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement 

News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no 
case shall be responsible for site issues/ delay in tender submission. 

22 the contractor shall read and understand each page of the tender document thereby ensuring the number and 
sequence of all pages. 

23 No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn 
before submission of final quote, else their bid will be rejected. 

24 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning 
any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 
 
 25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders 
shall not be allowed to participate in the Price bid process/ rejected/ not considered. 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time. 

27 SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence 
shall be entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any category does not provide 
any guarantee for receiving order for that item by the firm who quotes lowest rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 
30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 

revision of rates or other condition if his tender is accepted in parts. 
 31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the 
next working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For 
any clarification regarding E-Tendering procedure, System requirements etc please contact M/s. Antares 
Systems Limited, Bangalore,  whose address is mentioned in the NIT. 
 

33 It is vendor's/supplier's re7sponsibility to be well prepared and get ready with E-Tendering procedures & well 
equipped with all requirements. SBI will not take any responsibility of delay in submission due to EMD, slow 
internet connectivity, system failures etc. 
  

Yours Faithfully, 
(For and on behalf of SBI)  
ASSISTANT GENERAL MANAGER, REGIONAL BUSINESS OFFICE- IV, STATE BANK OF INDIA.  

 

http://www.sbi.co.in/


   
 

LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 5.0 LAKH 
 
  

SRN
O 

NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1. 
Patel electricals 
1/A, Mandal Chowk, Taleja road, Bhavnagar 

9825088095 
Patelelectricals55@gmail.com 

2. 
Shreeji Electricals 
U-10, Lake view Flat, Opp. Vastrapur lake, Vastrapur, 
Ahmedabad 

9427246110 
Shreejiele10@gmail.com 

3. 
Paresh Electric Co., 
B-1 Harinagar Society, CTM Char Rasta, Ahmedabad 
380026 

9824129513 
Paresh_electrical_co@yahoo.co.in 

4. 
Pay & service, 
309 Sadguru Arcade, Dhebar Road, One way, Rajkot - 
360001 

9825075667 / 8160197253 
Payandservice2@gmail.com 

5. 
Riya Electricals, 
64, Shiv Shankar Nagar, Nr. MalavTalav, Jivrajpark, 
Ahmedabad 

9723958466 
Riyaelectricals1988@gmail.com 

6. 
Utkarsh Electricals 
37/6, Kharwar Nagar, Nr. Udhana Nagar, Surat 

9825257117 
utksrshelectricals@yahoo.co.in 

7. 
Deep Enterprise, 
306, Vishranti Enclave, AmbeSchool,Road, Majalpur, 
Vadodara 

9512406797 
Gandhi_devesh@yahoo.in 

8. 
Gorisha Electricals, 
A/102, Ayodhya Flats, Ayodhya Township, Tarasali, 
Vadodara 

9904757686 
Rajesh6765@gmail.com 

9. 
Jay shreeTulja Electricals, 
GF – 12, Suryadeeo Complex, Nr. Rupam Cinema, 
Harni Road, Vadodara 

9879288410 / 9825252364 
Vipulpurohit2013@gmail.com 

10. 
Harshad Furniture Mart, 
Sadar Opp. Moti Tanki Chowk, Jigar Pan Street, Rajkot 

9898198877 / 9979744997 
Harshad_furnitures@yahoo.com 

11. 
Dhanlaxmi Electricals, 
B – 206, Shreenath Re. Nr. Akruti Town ship, Narol, 
Ahmedbad 

9428739476 / 8690066012 
Dhanlaxmielectrical9428@gmail.com 

12. 
Access Electrotech 
B – 401, TaoiEnclav e, Singapore causeway Road, 
Katagam, Surat 

9904626310 / 9726226357 
accesseletrotech@gmail.com 

13. 
Mahdev Electric 
101, Shanti Complexm Kotak Street, Sanganva Chowk 
Rjkot 

9824509112 
Hirenkanabar54@hayoo.com 

14. 
Shah Associates, 
Opp. LaxmiBhavan, New Station Road, Bhuj Kachch 

9825228305 
Shahassociates2@gmasil.com 

 
 
 
 
 
LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 10.0 LAKH 
 
SR. NO NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1 Umesh Engineering Works, Gala No. A – 10, D. M. 
Singh Compound, Opp. Shraddha Tower, Thalur 
Complex, Kandivadi, Mumbai * 400010 

9821098131 
umeshenginerringwootkd@gmail.com 

2. RK Electrocals, 45, GhatiBhadbhunja, Nr,. KMC 
School, Bhopal 

9827216074 
Mosultan99@gmail.com 

3. RP Enterprise, 459 Saraswati Complex, 9825467087 

mailto:Patelelectricals55@gmail.com
mailto:Shreejiele10@gmail.com
mailto:Paresh_electrical_co@yahoo.co.in
mailto:Payandservice2@gmail.com
mailto:Riyaelectricals1988@gmail.com
mailto:Gandhi_devesh@yahoo.in
mailto:Rajesh6765@gmail.com
mailto:Vipulpurohit2013@gmail.com
mailto:Harshad_furnitures@yahoo.com
mailto:Dhanlaxmielectrical9428@gmail.com
mailto:Hirenkanabar54@hayoo.com
mailto:Mosultan99@gmail.com


   
 

Manjalpur, Vadodara Rpenterprise7@gmail.com 

4. Vikalp Electricals, LL – 1, Om Centre, Shreyash 
Crossing, Ambawadi, Ahmedabad - 15 

9825457125 
Viklp1991@gmail.com 

5. Vaidehi Enterprise, 15, Trishila Residency, Nr. 
Ganesh Park Twin Bunglow, Sola, Ahmedabad 
380061 

9327014869 / 6352995533 
piyushpatel@vaidehient.com 
harshoatek@vaidehient.com 

 
LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 25.0 LAKH 
 
SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1. Shree Electricals,  
B/S Vantage Point Sampatrac Colony, BPC Road, 
Alkapuri, Vadodara 

9825032710 
Shreeelecticals97@gmail.com 

2. Dharmesh A Mewada,  
123, Sangath Mall – 1, Opp. Govt. Engg. College, 
Visat Gandhinagar Highway, Motera, Ahmedabad 

9725043778 
Dharmeshmewada17@gmail.co
m 

3. Kirti Traders,  
Jivan Mansion, Lati Bazar, Bhavnagar 

9426548801 
Ananddoshi62@gmail.,com 

4. Dhariti Engineers 
28, Mahadevnagar Society, O/S Panigate, B/h. 
Govind Rao Park, Ayurvedik, Vadodara 

9998981088 
dhritiengineers@gmail.com 
 

5. Maya Transformer &Electricala 
C/9, GopinathSopciety, Opp. SK Complex, India 
Colony Road, Bapunagar, Ahmedabad 

9825716962 
mayatret@yahoo.com 

6. NK Electicals 
SB/B3, Indraprasth Complex, Ellora park, Vadodara  

9825061543 
ketanna@gmail.com 

7. Urmi Electric Co., 
B/5 Jaimini Society,Nava Vadaj, Ahmedabad- 13 

9825342374 
Urmiele22@gmail.com 

8. Jay Engineers,  
F/5, Mansi Apartment, B/H Glaxy Cinema, Naroda, 
Ahmedabad - 45 

98244031888 
kumudrathod@yahoo.co.in 

9. Pooran Chand Sharma ^ Sons,  
1/70, W. H. S. Timber Market, Kirti Nagar, New 
Delhi 0 110015 

9810111055 / 01141420277 
Sds.pcss@gmail.com 

10. Parameter Engineering Project  
7 & 8, Third floor, Jyoti Plaza, Shyamal Cross 
Road, Ahmedabad - 15 

97940060596 / 07940060597 
naidu@parameter,in 

11. R. S. Enterprise,  
C – 74, Patel Nagar, Risen Road, Bhopal MP 
462022 

9826961063 / 9425378197 
Rsenterprises73@gmail.com 

12. Mamta Electrical,  
68, ShramJivi Society No. 1, Umara, Khanatha, 
Surat 

9898599899 
Hem_sukhadia@yahoo.com 

13. Sai electrical works 
19/2/28, Store lane, 5 A Brelvi Road, Bahadur 
Manzil, Fort, Mumbai 

9820326854 
saielectricworks@gmail.com 

   

 
 
 
 
LIST  OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 50.0 LAKH 
 
SR.NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1. Rudra Enterprise,  
B-9, AkahardeepCo,plex, Sanskar Mandal 
Chowk, Talaja Road, Bhavnagar 

9428996994 
rudraenterrprisework@gmail.com 

2. RB Trading Co. 
9 GF, NH Trust Building, Nr. Kothari Pole, Gandhi 
Road, Ahmedabad - 1 

9034577332 
Rbtrading99@yahoo.co.in 

3. Bhagat Electricals,  9825165426 

mailto:Rpenterprise7@gmail.com
mailto:Viklp1991@gmail.com
mailto:piyushpatel@vaidehient.com
mailto:harshoatek@vaidehient.com
mailto:Shreeelecticals97@gmail.com
mailto:Dharmeshmewada17@gmail.com
mailto:Dharmeshmewada17@gmail.com
mailto:Ananddoshi62@gmail.,com
mailto:Urmiele22@gmail.com
mailto:Sds.pcss@gmail.com
mailto:Rsenterprises73@gmail.com
mailto:Hem_sukhadia@yahoo.com
mailto:Rbtrading99@yahoo.co.in


   
 

101, ShailjaSankul, Nr. Amrepali Railway 
Crossing Raiya Road, Rajkot 

bhagatelectricals@yahoo.co.in 

4. Kruti Electrical,  
626, Mandir Street, MotaVaracha, Surat 

972344454883 
archkrut@gmail.com 

5. System Protection, 
451/2, Silverline Complex, Opp, BBC Tower, 
Sayajigunj, Vadodara 

2652225137 
infor@systemprotection.in 

 
 
 
LIST OF EMPANELLED  ELECTRICAL CONTRACTOR UPTO RS. 100.0 LAKH 
 
SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1. Alpha Enterprise, 
A/2, Shri Hari Colony, Lad Society Road, Nehru 
Park, Vastrpur, Ahmedabad - 15 

9408281388 
infor@alphaenterprise.co.in 

2. Janta Electric Co. 
`. 6, building 3, Chaitranya CHS, Opp Ram 
Mandir Road, SV Road, Goregoan (S), Membai - 
400104 

7208000817 
jantaelectriccompany@haoo.in 

3. Power Control 
18, Sursarthi Complex, B./h Rudra Complex, 
Ambawadi, Ahmedabad - 6 

9327045790 
info@powercontril.com 

4. Indian Electric Corporation 
1-A HemaliBunglows, Nr. Old PAtwaNruing 
Home, Opp. KachniSamaj, Paldi, Ahmedabad 

9327578375 / 9825456291 
infor@iecprojects.co.in 

5. Parth Energy Solutions,  
Shop no. 1, Sai Darshan Part. Santosh Park 
Main Road, 150 Ft ring Road, Rajkot - 636007 

9998517133 
Parth_energy@rediffmail.com 

6. Aum electric engineering Pvt. Ltd. 
Plot no. 7, MadfiwalaSteet Opp. Shivram Dyeing, 
Behind Kiran Morters, Surat - 395002 

9825094503 / 8879593825 
Aumelectric1994@yahoo.co.in 

7. Bhavani Construction 
212, 2nd.. Floor, Ratnandeep Complex, Opp. 
Central SelftWaghawadi Road, Bhavnagar 

9427262860 / 9428078876 
Bhavani_const@yahoo.in 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:archkrut@gmail.com
mailto:infor@alphaenterprise.co.in
mailto:Parth_energy@rediffmail.com
mailto:Aumelectric1994@yahoo.co.in


   
 

STATE BANK OF INDIA 

FORM TENDER 
To, 
ASSISTANT GENERAL MANAGER 

State Bank of India 

REGIONAL BUSINESS OFFICE- IV, 
AHMEDABAD. 
 
Dear Sir, 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said memorandum 
and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to execute the 
works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance 
in all respects with the specifications, design, drawings and instructions in writing referred to in conditions of tender, the 
Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as 
are provided for by, and in all other respects in accordance with such conditions so far as they may be applicable. 
MEMORANDUM 

Description of work Proposed Electrical works, OF SBI MAFLIPUR BRANCH, 
DIST. DHOLKA  

Earnest Money The tenderer shall furnish EMD of Rs 4,860/-. in the form of 
Demand draft or bankers cheque drawn in favour of State 
Bank of India payable at AHMEDABAD. on any Scheduled 
Bank. No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this 
EMD. [Those registered with MSMEUDYAM need not 
submitted EMD. Instead DD, Valid MSME UDHYAM 
certificate shall be uploaded], 

Percentage, if any, to be deducted from Bills and total 
amount to be retained 

10% from Running Bills, subject to maximum Total 3% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works from 3 dayS 
after the date of written order or date of handing over 
of the site (whichever is later) to commence the work 

30 days  

 
I/We have deposited a sum of ₹  4,860.00/-of the total tender amount as Earnest Money with the State Bank of India which  is not to bear any 
interest. Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall be initiated against 
us by SBI. This may also include debarring of my empanelment for a year or so. 

 1) Our Bankers are: i)      ii) 

The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to sign 

Or 

(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i)     ii)



   
 

SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL WORKS AT MAFLIPUR BRANCH, DIST. 
DHOLKA 

 
Business rules for E-tendering: 

 
1. Only AHMEDABAD CIRCLE empanelled ELECTRICAL contractors under appropriate category who are 

invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service` provider who will provide necessary training and 

assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them 

to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through service 

provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 

provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the event. 
6. The Contractors will be required to submit the various documents in sealed Envelope to the office of SBI 

at the address mentioned hereinbefore by the stipulated date i.e. (2) Demand Draft of specified amount 
of EMD. Contractors not submitting any one or more documents shall not be eligible to participate in the 
on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects 

for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, 
Bangalore, has been engaged by SBI an authorized service provider. Please go through the guidelines 
given below and submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet 
connectivity and other paraphernalia requirements shall have to be ensured by Contractors themselves. 
In the event of failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the 
bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power 
at the premises of Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and SBI is not responsible 
for such eventualities. 

 
M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s), without any 
cost to you. They shall also explain you all the Rules related to the E-tendering. You are required to give 
your compliance on it before start of bid process. 

 
1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & 



   
 

Unit of Measurement will be displayed in Online E-tendering. 
 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 
appointed Architects. 
 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 
not be subjected to any change whatsoever. 

4. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified 

for participating in the price bidding as provisions mentioned hereinabove through SBI approved Service 
Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in rates 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the 
price bid to avoid complications related with internet connectivity, network problems, system crash down, 
power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated 
as “Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. 
Antares Systems Limited, Bangalore, . The Bidders are requested to change the Password after the 
receipt of initial Password from M/s. Antares Systems Limited, Bangalore, . All bids made from the 
Login ID given to the bidder will be deemed to have been made by the bidder. 
 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted 
bid price. In case the L1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall 
have the liberty to take action as deemed necessary including de-paneling such contractors and forfeiting 
their EMD and imposing heavy penalty to contractor to recover the losses occurred to the Bank. 
 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of 
Contract shall be final and binding on all the Bidders. 

 
7. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without 

assigning any reason. 
8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of 

the cause. 

 



   
 

9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till 
date. 
 

10. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly 
or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
-  

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore,  shall not have any 
liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 
SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for 
any damages, including damages that result from, but are not limited to negligence. 
 
SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible for 
consequential damages, including but not limited to systems problems, inability to use the system, loss 
of electronic information etc. 
 
N.B. 
 
-All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to 
M/s. Antares Systems Limited, Bangalore,  

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
 
E-mail :kushal.b@anataressystems.com 
Contact No.- 91 - 9674758719,  9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR PROPOSED ELECTRICAL WORKS AT SBI MAFLIPUR BRANCH, DIST. DHOLKA   
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned 

in RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

4) We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & responsible 

in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of 

internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 

circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 

 
With regards,   Date: 

 

Signature with company seal Name: 

Company / Organization: 
 

 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------ 

mailto:jayprakash@auctiontiger.net


 

 

 

 

SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

 Sealed Tenders are invited by M/s. Sonal Hitesh Parikh for and behalf of State Bank of India for the 
work of Electrical At SBI MAFLIPUR BRANCH, DIST. DHOLKA. 

1.1 Site and Its Location 
 The proposed work is to be carried out at  :  SBI MAFLIPUR  BRANCH ,Ground floor, 

                                                                            DEVAM ELEGANCE, BEHIND GEB OFFICE ,  
                                                                             KALIKUND GUNDRA ROAD, SHOP NO 15 TO 19      
                                                                             MAFLIPUR , DHOLKA            

2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the 

following documents and the most workman like manner, 
 ➢ Instructions to tenderers 

 ➢ General Conditions of Contract 

 ➢ Special Conditions of Contract 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Technical Specifications 

 ➢ Drawings 

 ➢ Priced Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given belLow 
: 

 ➢ Price Bid 

 ➢ Technical Specifications 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Special Conditions of Contract 

 ➢ General Conditions of Contract 

 ➢ Instructions to Tenderers 

2.3 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character 
quality and quantity of the materials, labour, the law & order situation, climatic conditions local 
authority’s requirement, traffic regulations etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors while 
submitting his tender. 

4.0 Earnest Money :RS. 4860.00 /- 

 
4.1 

The tenderers are requested to submit the Earnest Money in the form of Demand Draft or Banker’s 
Cheque in favour of State Bank of India drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied 
by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5.0 Initial Security Deposit 



 

 

 

 

 
 The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by 

means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance of 
tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form 
of initial security deposit which includes the EMD. Balance 3% shall be deducted from the running 
account bill of the work at the rate of 10% of the respective running account bill i.e. deduction from 
each running bill account will be 10% till total 3% of contract value is reached. 50% of the total 
security shall be paid to the contractors on the basis of architect’s certifying the virtual completion. 
The balance 50% would be paid to the contractors after the defects liability period as specified in 
the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security Deposit:- Additional Security deposit (ASD)/Additional performance Guarantee 

(APG) shall be applicable if the bid price is below 10 % of the estimated cost put to tender. The 

amount of such ASD/ APG shall be the difference between 90.00 % of estimated cost put to tender 

and the quoted price. ASD  in the form of DD /Bankers’ Cheque  / Bank gurantee shall be submitted 

within 15 days of intimation of ward of work  /  work order , without which the contractor will not be 

allowed to start the work and failure of submission of ASD will result in forfeiture of EMD and  

cancellation of tender .  for e.g., if a contractor is quoting 15 % below the estimated cost put to 

tender ( i.e., 5% of the estimate 0 , then ASD of 5% of estimated cost is required to be obtained 

from the contractor ( 90% - 85%) 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance 
of his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute 
a binding agreement between the Bank and successful tenderer whether such formal agreement 
is subsequently entered into or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be 30 days / months 
from the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date 
of opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 
modifications in his/her original offer which are not acceptance to the Bank without prejudice to any 
other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10.0 Liquidated Damages 

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of 
discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail. 
If no rate is quoted for a particular item the contractor shall not be paid for that item when it is 
executed. 



 

 

 

 

 The amount of each item shall be calculated, and the requisite total is given. In case of discrepancy 
between the unit rate and the total amount calculated from multiplication of unit rate and the quantity 
the unit rate quoted will govern and the amount will be corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 

 The tenderer should not change or modify or delete the description of the item. If any discrepancy 
is observed, he should immediately bring to the knowledge of the Architect/ Bank. 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 
shall be duly attested by him. 

11.1.5 Each page shall be totaled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. 

 
GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. shall be as 

per relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank before 

using. In case of deviations, decision of the Bank shall be final and binding and shall not be open for arbitration.  
 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. However, in the 

event of any dispute arising out of differences between the opinions of the Architects and also their role/ 

duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor and shall not be 

open to arbitration.  
 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /              
 Bank  
             for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, 

which are mentioned in the separate list of approved makes. Any work found not as per the tender 
specifications and list of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this site before starting the 
work. He should provide different sample of material for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual 
measurement at site and billing shall be done as per the actual measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before starting the work. 
He shall provide different sample of materials for approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  



 

 

 

 

 
(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the shape 

area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   done   by 
the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor. 
Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.  

 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire execution 

process for coordination with various agencies / Architect / Bank & execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the site 

erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose Electrical items at his workshop only & deliver the same to the 

site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location beyond 

the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked 

 immediately on completion of such items. This shall be done before finishing the same The 

 Architect shall be provided with such details well in advance so that the other work is not held 

 up due to last moment action. 

(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false  ceiling, 

partitions etc. in coordination with other agencies on site. 

 

vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any  kind 

 of taxes. However, the GST will be paid extra as applicable as per actual.  
 

viii) The entire job shall be executed in total coordination with the other agencies working on the 

 project & also with landlord, Branch Manager and Bank officials etc.  

ix) Architect of the project shall be kept informed about the progress of the work at various  stages. 

 

x) The contractor shall arrange on his own for lighting & plug point with socket & electrical  wiring, 

DB's etc. required during entire execution process. However, supply at point shall be  provided by the 

bank / landlord  
 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank  
 
 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 



 

 

 

 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be 

submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by the 

Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in the 

work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from the 

Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER) 

ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS 

SEAL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions 
 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 

executed between State Bank of India (Client) and the contractor, together with the documents referred therein 

including these conditions, the specifications, designs, drawings and instructions issued from time to time by the 

Architects/Bank and all these documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

 
a. In the contract the following expressions shall, unless the context otherwise requires, have the meaning 

hereby respectively assigned to them. 

 

i.  ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 1955, having 

its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and a LHO at and 

includes the client’s representatives, successors and assigns. 

                 ‘Architects/Consultants’ shall mean M/s SONAL HITESH PARIKH 
ii. ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instructions to 

the contractors. 

 

iii. ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking the 

works and shall include legal personal representative of such individual or the composing the firm or 

company and the permitted assignees of such individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” 

and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, temporary 

supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder and work to be 

done by the contractor under the contract. 

 
iv. ‘Engineer’ shall mean the representative of the Architect/consultant. 
v. ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and referred to 

in the specifications and any modifications of such drawings as may be issued by the Engineer from time 
to time ‘Contract value shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be made under the provision 
herein after contained. 

vi. ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may 
time to time be furnished or approved by the architect/ consultant “Month” means calendar month. 

vii. “Week” means seven consecutive days. 
viii. “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

“SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by 
the ASSISTANT GENERAL MANAGER (P&E) SBI, Ahmedabad// Competent Authority, 
AHMEDABAD. 

The following shall constitute the Joint Project Committee (herein under referred to as JPC) for 
assessing and reviewing the progress of the work on the project and to issue instructions or directions 
from time to time for being observed and followed by the Architects Site Engineer / PMC and other 
consultants / contractors engaged in the execution of the project. 

 

i) Assist General Manager – (P &E) 
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 

 



 

 

 

 

 
CLAUSE 
       Total Security Deposit:. 

Total security deposit shall be 5.0% of contract value. Deduction from each running bill account (if  permitted) will be @ 10% 
till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security Deposit shall be paid to the 
contractor on the basis of Architect’s certifying the virtual completion. The balance 50% would be paid to the contractors after 
completion Defects Liability Period as specified in the contract/WORK ORDER. 

 
a) Earnest Money Deposit : 4,860/- 
b) The tenderer shall furnish EMD in the form of Demand draft or bankers cheque drawn in favour of State Bank of India, on any 

Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the required form. No interest shall be paid 
on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the contract is taken 
without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period when 
he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI the contractor falls to enter into 
a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within the stipulated 
time. 

 
c) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. excluding 

EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and shall be deposited within 15 days 

from the date of letter of acceptance of tender. 

 
d) Retention Money 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall be deducted 
from the running account bill at the rate of 10% of the gross value of work done by the contractor and claimed in 
each bill provided the total security deposit i.e. the ISD plus Retention Money shall both together not exceed 5% of 
the contract value. 50% of the total security deposit shall be refunded to the contractor without any interest on 
issue of Virtual Completion certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

 
e) Additional Security Deposit:- 

 
Additional Security Deposit:- Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 
applicable if the bid price is below 10 % of the estimated cost put to tender. The amount of such ASD/ APG shall be the 
difference between 90.00 % of estimated cost put to tender and the quoted price. ASD  in the form of DD /Bankers’ 
Cheque  / Bank gurantee shall be submitted within 15 days of intimation of ward of work  /  work order , without which 
the contractor will not be allowed to start the work and failure of submission of ASD will result in forfeiture of EMD and  
cancellation of tender .  for e.g., if a contractor is quoting 15 % below the estimated cost put to tender ( i.e., 5% of the 
estimate 0 , then ASD of 5% of estimated cost is required to be obtained from the contractor ( 90% - 85%) 
 
Language Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc, the following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities 
of the same item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 

correct. 



 

 

 

 

 
4.0 Scope of Work 

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with 
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the 
architect/consultant. The architect/consultant at the directions of the Bank from time to time issue further drawings 
and/or written instructions, details directions and explanations which are hereafter collectively referred to as 
Architect’s/Consultant’s instructions in regard to : the variation or modification of the design, quality or quantity of 
work or the addition or omission or substitution of any work, any discrepancy in the drawings or between the BOQ 
and/or drawings and/or specifications, the removal from the site of any material brought thereon by the contractor 
and the substitution of any other materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged thereupon. 

 
5 (i) Letter of Acceptance 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the 
architect by registered post or otherwise depositing at the address of the contractor as given in the tender to enter 
into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall constitute 
a binding contract between the SBI and the contractor. 

 
5 (ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be bound 
to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial stamp paper 
of appropriate value. 

 
6.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultants are the 
properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness additional instructions by 
means of drawings or otherwise necessary for the proper execution of the work. All such drawings and instructions 
shall be consistent with the contract documents, true developments thereof and reasonably inferable there from. 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit the 
same to the SBI through the Architect/Consultant. 

 
Copies of Agreement 
 

Two copies of agreement/tender document duly signed by both the parties in a non-judicial stamp paper of Rs 
500/- with the drawings shall be handed over to the contractors. 

 

8.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the work and 
clear the site including vacating their office on or before the contracted or extended date or completion without 
justification in support of the cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the 
contract value per week subject to a maximum of 5% of the contract value. 

 
9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion of 
the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall be 
best quality. The contractor shall at all times enforce strict discipline and good order among his employees and 



 

 

 

 

shall not employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman whose 
work or behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed from the site 
immediately. 

 
10.0 Permits, Laws and Regulations 

Permits and licences required for the execution of the work shall be obtained by the contractor at his own 
expenses. 

 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the 
contractor. If the contractor observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/Consultant. If the contractor performs any act which is 
against the law, rules and regulations he shall meet all the costs arising there from and shall indemnify the SBI any 
legal actions arising there from. 

 
11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and 
for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the 
architect/consultant before proceeding with the work. If at any time any error in this respect shall appear during 
the progress of the works, irrespective of the fact that the layout had been approved by the architect/consultant the 
contractor shall be responsible for the same and shall at his own expenses rectify such error, if so, required to 
satisfaction of the SBI. 

 
12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect the 
SBI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, 
loss due to his fault or negligence except which are due to causes beyond his control. 

 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protection of his employees on the works and shall comply with all applicable provisions 
of Government and local bodies’ safety laws and building codes to prevent accidents, or injuries to persons or 
property of about or adjacent to his place of work. The contractor shall take insurance covers as per clause 24.0 at 
his own cost. The policy may be taken in joint names of the contractors and the SBI and the original policy may be 
lodged with the SBI. 

 
13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free access to the work site 
and/or to the workshop, factories or other places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBI, Architect/Consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless authorized by the 
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on the work at any time. 
The proposed work either during its construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s organization a wing of Central Vigilance Commission. 

 
14.0 Assignment and subletting 
 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and 
engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without 
the written consent of the SBI through the architect and no undertaken shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the work during its progress. 

 
15.0 Quality of Materials, Workmanship & Test 
 



 

 

 

 

(i) All materials and workmanship shall be best of the respective kinds described in the contract and in accordance 
with Architect/Consultant instructions and shall be subject from time to time to such tests as the 
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, labour and materials 

 
(ii) Samples 
(iii) All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor 

without any extra charges. If certain items proposed to be used are of such nature that samples cannot be 
presented or prepared at the site detailed literature/test certificate of the same shall be provided to the satisfaction 
of the Architect/ consultant. Before submitting the sample/literature the contractor shall satisfy himself that the 
material/equipment for which he is submitting the samples/literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the architect/consultant the contractor shall 
proceed with the procurement and installation of the particular material/equipment. The approved samples shall be 
signed by the Architect/Consultant for identification and shall be kept on record at site office until the completion 
of the work for inspection/comparison at any time. The Architect/Consultant shall take reasonable time to approve 
the sample. Any delay that might occur in approving the samples for reasons of its not meeting the specifications 
or other discrepancies inadequacy in Electrical samples of best qualities from various manufacturers and such 
other aspects causing delay on the approval of the materials / equipment etc shall be to the account of the 
contractor. 

 
(iv) Cost of tests 

 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specifications or BOQ. 

 
(v) Cost of test not provided for 

 
If any test is ordered by the Architect/ Consultant which is either : 

 
If so intended by or provided for or ( in the cases above mentioned) is not so particularized or through so intended 
or provided for but ordered by the Architect/Consultant which is either to be carried out by an independent person 
at any place other than the site or the place of manufacture or fabrication of 

 

the materials tested or any Government/approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0 Obtaining Information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to 
obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the 
obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from the 
entire responsibility for the fulfilment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution of the works and as long, 
thereafter, as the Architect/consultant may consider necessary until the expiry of the defects liability period, stated 
hereto. 

18.0 Quantities 
 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the Indian Standard Method of Measurements 



 

 

 

 

 
The rate quoted shall remain valid for variation of quantity against individual item to any extent subject to maximum 

variation of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of 
prime cost and provisional sums, if any, shall be excluded. 

 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on 
the basis of provisions of clause 22(e) hereof. 

 
19.0 Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he required the work to be measured 
and the contractor shall forthwith attend or send a qualified representative to assist the Architect in taking such 
measurements and calculation and to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detailed in the specifications. The 
representative of the Architect/Consultant shall take joint measurements with the contractor’s representative and 
the measurements shall be entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over writings shall be made in 
the M book. Should the contractor not attend or neglect or omit to depute his representative to take measurements 
then the measurements recorded by the representative of the Architect/consultant shall be final. All authorized 
extra work, omissions and all variations made shall be included in such measurements. 
 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the contract. 

 
In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any alteration 
in, or additions to or omission from the works or any alteration in the kind or quality of the materials to be used 
therein, the Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm in writing 
within seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case may 
be in accordance with such notice but the contractor shall not do any work extra to or make any alteration or 
additions to or omissions from the works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the Architect/Consultant and the value of 
such extras, alterations, additions or omissions shall in all cases be determined by the Architect/Consultant and the 
same shall be added to or deducted from the contract value, as the case may be. 

 
21.0 Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions. 

 
a) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work 

is of similar character and executed under similar conditions as the work priced herein. Rates for all items, 
wherever possible should be derived out of the rates given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 
not vary the conditions under which any remaining items of works are carried out, otherwise the prices for the 
same shall be valued under sub clause (c) hereunder. 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 
contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/Consultant of the 
rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed 
and the Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable 
and proper, based on the market rate. 



 

 

 

 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work 
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required 
by the Architect/Consultant) the workman’s name and materials employed be delivered for verifications to the 
Architect/Consultant at or before the end of the week following that in which the work has been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, 
labour, hire/running charges of equipment and wastages etc plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation. 

 
22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual 
completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the contractor 
shall ensure that the following works have been completed to the satisfaction of the SBI. 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 

machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labour 
sheds/camps and constructions and other items and things what so ever brought upon or erected at 
the site or any land allotted to the contractor by the SBI and not incorporated in the permanent works. 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and shall 
clear, level and dress, compact the site as required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 
e) Shall hand over the work in a peaceful manner to the SBI. 
f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full satisfaction 

of SBI. 
 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the 
Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the completion of the work, relative 
to which the completion certificate has been sought, the Architect/Consultant shall within fourteen (14) days of the 
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for which the VCC 
has been applied. 

 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract 
including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works 
or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in respect of 
works or work at the site and in respect of which the VCC has been issued. 

 
24.0 Work by other agencies 
 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for execution of any 
work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such manners not to impede 
the progress of the works included in the contract. 

 
25.0 Insurance of Works 



 

 

 

 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint 
names of the SBI and the contractor against all loss or damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated in clause 28 of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under clause. 

 
a) The works for the time being executed to the estimated current Contract value thereof, or such additional 

sum as may be specified together with the materials for incorporation in the works at their replacement value. 
b) The constructional plant and other things brought on to the site by the contractor to the replacement value 

of such constructional plant and other things. 
c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval shall not 

be unreasonably withheld and the contractor shall whenever required produce to the Architect/Consultant the 
policy of insurance and the receipts for payment of the current premiums. 

 

25.2 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses and 
claims in respect of injuries or damages to any person or material or physical damage to any property whatsoever 
which may arise out of or in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to : 

 
a) The permanent use or occupation of land by or any part thereof. 
b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance 

of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, employees 

or other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, 
costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury. 

 
25.3 Contractor to indemnify SBI 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in 
respect of the matters referred to in the provision sub-clause 26.2 of this clause. 

 
25.4 Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding relating 
to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the contract. In the event of any claim made 
under or action brought against SBI in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct result of an order passed by 
the Architect/Consultant in this behalf. 

 
25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 



 

 

 

 

responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any person, including 
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 26.0 thereof. 

 
25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce 
to the Architect/Consultant the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per occurrence with 
the number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary 
to make insurance valid for four occurrences always. 

 
25.7 Accident or Injury to Workmen 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or in 

consequence of any accident or injury to any workmen or other person in the employment of the contractor or 
any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the time 
any person employed by him on the works and shall, when required, produce to the architect/consultant such policy 
of insurance and receipt for payment of the current premium. Provided always that, in respect of any persons 
employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub-contractor shall have insured against the liability in respect of such persons in such manner that 
SBI is indemnified under the policy but the contractor shall require such sub-contractor to produce to the 
Architect/Consultant when required such policy of insurance and the receipt for the payment of the current 
premium. 

 
25.7.3 Remedy on Contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he may 
be required to effect under the terms of contract, then and in any such case the SBI may effect and keep in force 
any such insurance and pay such premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount so paid by the SBI as aforesaid and also deduct 15% of contract value from any amount 
due or which may become due to the contractor, or recover the same as debt from the contractor. 

 
25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank shall 

be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, and 
other expenses paid by the SBI and which are payable by the contractors under this clause. The contractor 
shall upon settlement by the insurer of any claim made against the insurer pursuant to a policy taken under 
this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all 
the monies received from the insurer in respect of such damage shall be paid to the contractor and the 
contractor shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 

 



 

 

 

 

26.0 Commencement of Works 
 

The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI or 15 
days from the date of issue of Letter of Acceptance of Bank, whichever is later. 

 
27.0 Time for completion 
 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period of 30 days of calendar months from the date of commencement. If required in the 
contract or as directed by the Architect/Consultant, the contractor shall complete certain 

 

portions of work before completion of the entire work. However, the completion date shall be reckoned as the date 
by which the whole work is completed as per the terms of the contract. 

 
28.0 Extension of Time 
 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of the contractor, 
the Architect/Consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of time 
for completion of work as per the terms of contract. If the contractor needs an extension of time for the completion 
of work or if the completion of work is likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI through the Architect/Consultant in writing at least 
30 days before the expiry of the scheduled time and while applying for extension of time he shall furnish the 
reasons in detail and his justification if any, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. For 
the balance period in excess of original stipulated period and duly sanctioned extension of time by the SBI the 
provision of liquidated damages as stated under clause 9 of GCC shall become applicable. Further contract shall 
remain in force even for the period beyond the due date of completion irrespective whether the extension is granted 
or not. 

 
29.0 Rate of progress 
 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 
Architect/Consultant. Should the rate of progress of the work or any part thereof be at any time be in the opinion of 
the Architect/ Consultant too slow to ensure the completion of the whole of the work by the prescribed time or 
extended time for completion the Architect/Consultant shall thereupon take such steps as considered necessary 
by the Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or extended 
time. Such communications from the Architect/Consultant neither shall relieve the contractor from fulfilling 
obligations under the contract nor he shall be entitled to raise any claims arising out of such directions. 

 
30.0 Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided 
be carried on during the night or on holidays without the permission in writing of the Architect/Consultant, save 
when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the work 
in which case the contractor shall immediately advise the Architect/Consultant. However, the provision of the 
clause shall not be applicable in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being technically required and continued with 
the prior approval of the Architect/consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable 



 

 

 

 

noise and disturbance. 
 
31.0 No compensation for restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason 
whatsoever and hence not require the whole or any part of the work to be carried out, the Architect / Consultant 
shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the 

 

execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or part of the 
work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bona fide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment 
of the work or any portion thereof and then taken back by the contractor, provided however that the 
Architect/Consultant shall have in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less. 

 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall 
be given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody of the 
contractor and in this respect the decision of Architect/Consultant shall be final. 

 
32.0 Suspension of work 

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision shall be final and 
binding on the contractor) suspend the progress of works or any part thereof for such time and in such manner as 
Architect/ Consultant may consider necessary so as not cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons. 

 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default of the contractor, 

or 
c) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and 
carry out the instructions given in that behalf by the Architect/Consultant. 

 
If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

 
The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 
33.0 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable 
to pay compensation amounting to the whole of his security deposit the Architect/Consultant shall have the power 
to adopt any of the following course as they may deem best suited to the interest of the SBI. 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect/Consultant 

shall be conclusive evidence) and in which case the security deposit of the contractor shall be forfeited and 
be absolutely at the disposal of SBI. 



 

 

 

 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the work, 
debiting the contractor with the cost of the labour and materials (the cost of such labour and materials as 
worked out by the Architect/ Consultant shall be final and conclusive against the contractor) and crediting 
him with the value of the work done, in all respects in the same manner and at the same manner and at the 
same rates as if it had been carried out by the contractor under the terms of this contract the certificate of 
Architect/Consultant as to the value of work done shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any expenses 

which may be incurred in excess of the sum which would have been paid to the original contractor, if the 
whole work had been executed by him (of the amount of which excess the certificates in writing of the 
Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may be 
deducted from any money due to him by SBI under the contract or otherwise, or from his security deposit or 
the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to compensation 
for any loss sustained by him by reasons of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the execution of the work or the performance 
of the contract and in case the contract shall be rescinded under the provision aforesaid, the contractor shall not 
be entitled to recover or to be paid any sum or any work thereto for actually performed under this contract, unless, 
and until the Architect/Consultant will have certified in writing the performance of such work and the value payable 
in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
34.0 Owner’s Right to Terminate the Contract 
 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Government and of the Official Assignee of the liquidator in such acts of insolvency or winding up 
shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect/Consultant that he is able to carry out and fulfil the contract, and to give security therefore if so required by 
the Architect/Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 

shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 
 

Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant or 
shall charge or encumber this contract or any payment due to which may become due to the contractor there 
under. 

 
a) Has abandoned the contract; or 
b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for 14 days after receiving from the SBI through the Architect/Consultant written notice 
to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials from the 
site or to pull down and replace work within seven days after written notice from the SBI through the Architect/ 
Consultant that the said materials were condemned and rejected by the Architect/ Consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by this contract to be observed and performed by the contractor for seven days after written notice 
shall have been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI’s or Architect’s/Consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the SBI and or the Architect/Consultant, may not 
withstanding any previous waiver, after giving seven days notice in writing to the contractor, determine the 



 

 

 

 

contract, but without thereby affecting the powers of the SBI or the Architect/Consultant or the obligation 
and liabilities of the contractor the whole of which shall continue in force as fully as if the contract had not 
been so determined and as if the works subsequently had been executed by or on behalf of the contractor. 
And, further the SBI through the Architect/Consultant, their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying 

          upon the premises or on the adjoining lands or roads, use the same by means of their own 

 

employees or workmen in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work and the contractor shall not in any was interrupt or do any act, matter or thing 
to prevent or hinder such other contractor or other persons employed for completing and finishing or using 
the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or the Architect/Consultant shall 
give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to 
do so within 14 days after receipt thereof by him the SBI sell the same by public auction after due publication and 
shall adjust the amount realized by such auction. The contractor shall have no right to question any of the act of the 
SBI incidental to the sale of the materials etc. 

 
35.0 Certificate of Payment 
 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to the contractor 
within 10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover 
the statutory recoveries and other dues including the retention amount from the certificate of payment. 

 
Provided always that the issue of any certificate by the Architect/Consultant during the progress of works or 
completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under clause. 

 
The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof is not carried 
out to their satisfaction. 

 
The Architect/Consultant may by any certificate make any corrections required in previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to time while making 
the payment. 

 
The final bill may be submitted by contractor within a period of one month from the date of virtual completion and 
Architect/Consultant shall issue the certificate of payment within a period of two months. The SBI shall pay the 
amount within a period of three months from the date of issue of certificate provided there is no dispute in respect 
of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
 

36.0 Settlement of Disputes  
 
 
36.1 Conciliation:  
 
If the contractor considers any work demanded of him to be outside the requirements of the contract, or 
disputes any drawing, record or decision given in writing by the Project Architect cum PMC / Bank; or if the 
Project Architect cum PMC / Bank considers any act or decision of the contractor on any matter in connection 
with or arising out of the contract or carrying out of the work to be unacceptable and disputed; such party may 
promptly refer such disputes and amount claimed for each dispute to the Conciliator viz., DGM & Circle 



 

 

 

 

Development Officer for Circles/ PREMISES MANUAL 216 | P a g e General Manager (OL & CS)) for 
Corporate Centre/ GM for CCEs under intimation to the other party. The Conciliator may then request each 
party to submit to him a brief written statement describing the disputes and the points at issue. Each party 
shall send a copy of such statement to the other party. At any stage of the conciliation proceedings, the 
Conciliator may request a party to submit to him such additional information as he deems appropriate. When 
it appears to the Conciliator that there exist elements of a settlement which may be acceptable to the parties, 
he shall formulate the terms of a possible settlement and submit them to the parties for their observations. 
After receiving the observations of the parties, he may re-formulate the terms of a possible settlement in the 
light of such observations. If the parties reach agreement on a settlement of the disputes, they may draw up 
and sign a written settlement agreement on non-judicial stamp paper as per Stamp Act. The Conciliator shall 
authenticate the settlement agreement and furnish a copy thereof to each party. The termination of 
conciliation proceedings shall be in accordance with Section 76 of The Arbitration and Conciliation Act, 1996. 
No party shall be represented before the said Conciliator by an advocate or legal counsel. During his 
conciliation, the Conciliator shall give adequate opportunity to the contractor to present his case. Within 60 
days after receiving the representation, the Conciliator shall make and notify decisions in writing on all 
matters referred to him. The parties shall not initiate, during the adjudication proceedings, any mediation or 
arbitral or judicial proceedings in respect of a dispute that is the subject matter of the adjudication 
proceedings. The conciliation proceedings shall be deemed to have been terminated at the end of 60 days 
from the receipt of reference. 
 
 36.2 MEDIATION 
 
 36.2.1 Reference to Mediation 
 
 In the event of any dispute, difference, controversy, or claim arising out of, relating to, or in connection with 
this Contract—including its existence, validity, interpretation, performance, breach, or termination (hereinafter 
referred to as the "Dispute")—the Parties shall also attempt to resolve the Dispute amicably through statutory 
mediation in accordance with the provisions of the “Mediation Act, 2023” and any statutory modifications or 
re-enactments thereof.  
 
36.2.2 Pre-Condition to Adjudication  
 
The Parties explicitly agree that the invocation of the mediation process under this Clause is a mandatory 
prerequisite. Neither Party shall initiate formal arbitration or court proceedings concerning the Dispute unless 
they have first attempted to resolve the matter through the mediation framework set forth herein, or unless 
urgent interim judicial relief is required to protect vital property or assets.  
 
36.2.3 The Multi-Tiered Process & Timelines  
 
Internal Administrative Review (Tier 1)/ Conciliation  
 
Before invoking formal mediation, the Contractor shall submit a detailed statement of the Dispute, supported 
by contemporaneous records (such as labor logs, material receipts, and site orders), to the viz., DGM & Circle 
Development Officer for Circles/ General Manager (OL & CS)) for Corporate Centre/ GM for CCEs within 
fifteen (15) days of the dispute arising. The Competent Authority shall issue a written decision within thirty 
(45) days of receipt.  
 
The Bank may, where considered appropriate, e.g., in high-value matters, constitute a HighLevel Committee 
(HLC) for dispute resolution, which may include the following (this composition is purely indicative and not 
prescriptive):  
 
i) A retired judge.  
ii) A retired high-ranking officer and/ or technical expert.  
 
ln cases where a HLC is constituted, the Government department entity/ agency may either 
 
 i) negotiate directly with the other party and place a tentative proposed solution before the HLC or ii) conduct 
mediation through a mediator and then place the tentative mediated agreement before the HLC or 



 

 

 

 

 iii) use the HLC itself as the mediator.  
 
(b) Invocation of Formal Mediation (Tier 2)  
 
If the Contractor is dissatisfied with the decision of the Competent Authority, or if no decision is issued within 
forty five (45) days, either Party may invoke formal mediation by serving a written "Notice of Mediation" on the 
other Party.  
 
36.2.4 Appointment of Mediator & Venue  
 
Mediators can be of any nationality and must be registered with the Mediation Council of India (MCI) or 
empanelled by a court-annexed mediation centre or empanelled by an Authority constituted under the Legal 
Services Authorities Act, 1987 or empanelled by a mediation service provider (MSP) recognised by MCI. 
 
 Within 30 days of receipt of the “Notice of Mediation”, the CGM of the Circle / DMD (HR) & CDO for CC / 
CGM of CCEs shall propose names of three likely mediators from its panel, asking the other party to choose 
one as Mediator. The mutually accepted mediator shall then be appointed to conduct mediation.  
 
If parties do not agree on the mediator, they can approach a mediation service provider ("MSP", recognised 
by MCI), who shall appoint a mediator based on the suitability and preferences of the parties within 7 days.  
 
As brought out in Annex-2 of Annexure 17, in contracts having an Integrity Pact, Independent External 
Monitors (IEMs) can be appointed as mediators, as per the Standard Operating Procedure (SOP) issued by 
the Central Vigilance Commission (CVC).  
 
After a mediator is appointed, they must disclose any conflict of interest. Either party can seek a replacement 
of the Mediator after such disclosure.  
 
Venue: Mediation must be conducted within the territorial jurisdiction of the Court, which has jurisdiction to 
decide the dispute unless both parties agree to do it online or at any other place. The language of the 
proceedings, documentation, and final settlement shall be ‘English’. 
 
 The Process:  
 
a) The Mediator independently and impartially encourages open communication and cooperation between 
disputing parties to reach an amicable settlement, but he does not have the authority to impose a settlement 
upon the parties to the dispute. The parties shall be informed expressly by the mediator that he only facilitates 
in arriving at a resolution of the dispute and that he shall not impose any settlement nor give any assurance 
that the mediation may result in a settlement.  
 
b) Unlike court proceedings, Mediation is informal and flexible and allows for creative problemsolving and 
exploration of various solutions. The Code of Civil Procedure or the Bhartiya Sakshya Adhiniyam (BS), 2023 
shall not be binding on the mediator. The parties can determine the mediation’s venue, manner, and 
language.  
 
c) Confidentiality: All the acknowledgements, opinions, suggestions, promises, proposals, apologies, and 
admissions made during the mediation; acceptance/ willingness to accept proposals in the mediation; 
documents prepared solely for the conduct of mediation are strictly confidential. These can neither be relied 
upon as evidence in any subsequent court proceedings nor be asked to be disclosed by any court/ tribunal. 
No audio or video recording of the mediation proceedings shall be made or maintained by the parties or the 
participants, including the PREMISES MANUAL 219 | P a g e mediator and mediation service provider, 
whether conducted in person or online, to ensure the confidentiality of the mediation proceedings.  
 
d) Online Mediation: The Act allows parties to opt for online/ virtual Mediation, which shall be deemed to 
occur within the jurisdiction of a competent court. The Act also requires online mediation communication 
mechanisms to ensure confidentiality.  
 
e) The mediator initially meets the parties separately and communicates the view of each party to the other to 



 

 

 

 

the extent agreed upon by them. He assists them in identifying issues, advancing better understanding, 
clarifying priorities, exploring areas of the parties’ responsibility, identifying common interests, and 
encouraging compromise. He then meets them jointly to encourage a mutually acceptable resolution. At any 
stage of the mediation proceedings, at the parties’ request, the mediator may suggest a dispute settlement in 
writing.  
 
f) Termination of Mediation: The process must be completed within 120 days, though parties can extend it by 
another 60 days through mutual consent. If Mediation is not completed within this timeline, the Mediator shall 
prepare a non-settlement report without disclosing the cause of nonsettlement or any other matter or thing 
referring to their conduct during mediation for the parties or the Mediation Service Provider (MSP). Mediation 
shall also stand terminated on a declaration of the mediator, after consultation with the parties or otherwise, 
that further efforts at mediation are no longer justified or on communication by a party(ies) in writing, 
addressed to the mediator and the other parties that they wish to opt out of mediation. On termination of 
Mediation, if the dispute is still alive, the aggrieved party shall be free to invoke Arbitration.  
 
g) Mediated Settlement Agreement (MSA): If the parties resolve the dispute and execute a mediated 
settlement agreement (“MSA”), then the Mediation is successful. An MSA is a written agreement settling 
some or all disputes and may extend beyond the disputes referred to mediation. It must be valid under the 
Indian Contract Act, signed by both parties, and duly authenticated by the Mediator for the parties or the 
MSP. The Act provides options for MSA registration. During the pendency of proceedings, parties can also 
execute other agreements, settling some of the subject matter disputes.  
 
h) Challenge to MSA: MSA can be challenged within 90 days on limited grounds of (a) fraud, (b) corruption, 
(c) impersonation, and (d) subject matter being unfit for Mediation. 
 
 i) Execution of MSA: If there is no challenge or a challenge is unsuccessful, the Act ensures that the MSA is 
binding and enforceable, akin to a judgment or decree. This means that if one party fails to comply with the 
MSA, the non-defaulting party has a right to enforce it through the Court. 
 
 j) Costs: The parties shall equally bear all costs of mediation, including the fees of the mediator and the 
charges of the mediation service provider.  
 
k) No claim of Interest during Mediation proceedings: Parties shall not claim any interest on claims/counter-
claims from the date of notice invoking Mediation till the execution of the settlement agreement if so arrived. If 
parties cannot resolve the dispute, either party shall claim no interest from the date of notice invoking 
Mediation until the date of Termination of Mediation Proceedings. 
 
 l) The parties shall not initiate, during the mediation proceedings, any arbitral or judicial proceedings in 
respect of a dispute that is the subject matter of the mediation proceedings. PREMISES MANUAL 220 | P a g 
e Thereafter, the following steps shall be followed. Claims Below ₹10 Crore: If the aggregate monetary value 
of the Dispute is less than ₹10 Crore (Rupees Ten Crore only), either Party may proceed to invoke the formal 
Arbitration Clause. Claims of ₹10 Crore and Above: If the aggregate monetary value of the Dispute is ₹10 
Crore or more, the Parties must escalate the dispute to the CGM of the Circle/ DMD (HR) & CDO for 
Corporate Centre/ DMD for CCEs for final administrative adjudication, failing which the parties may seek 
recourse exclusively through competent civil courts. Mediation survives the termination or expiration of the 
main works contract. 
 
 36.3 Arbitration  
 
As a norm, arbitration (if include in contracts) may be restricted to disputes with a value less than Rs. 10 
Crores. This figure is regarding the value of the dispute (not the value of contract which may be much higher). 
It may be specifically mentioned in the bid conditions of the contract that Arbitration will not be a method of 
dispute resolution in all other cases. (as per Department of Expenditure – Manual for Procurement of Goods 
Second Edition, 2024)  
 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 



 

 

 

 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the work or the execution or failure to execute 
the same, whether arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter :  
 
i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the Architect or in case the contractor wants to dispute 
the validity of any deductions or recoveries made or proposed to be made from the contract or raise any 
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General 
Manager (Premises & Estate) at Circles/ Dy. General Manager (Premises) at CC/ GM at CCEs and endorse a 
copy of the same to the Architect, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed, and the contractor shall not be entitled to raise any claim nor 
shall the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall 
have been given by the contractor to the Assistant General Manager (Premises & Estate) at Circles/ Dy. 
General Manager (Premises) at CC/ GM at CCEs in the manner and within the time as aforesaid. The 
contractor shall be deemed to have waived and extinguished all his rights in respect of any claim not notified 
to the Assistant General Manager (Premises & Estate) at Circles/ Dy. General Manager (Premises) at CC/ 
GM at CCEs in writing in the manner and within the time aforesaid.  
 
 ii) The Assistant General Manager (Premises & Estate) at Circles/ Dy. General Manager (Premises) at CC/ 
GM at CCEs shall give his decision in writing on the claims notified by the contractor. The contractor may 
within 30 days of the receipt of the decision of the Assistant General Manager (Premises& Estate) / Dy. 
General Manager (Premises) submit his claims to the conciliating authority namely the Circle Development 
Officer/General Manager (Official Language & Corporate Services) for conciliation along with all details and 
copies of correspondence exchanged between him and the Assistant General Manager (Premises& 
Estate)/Dy. General Manager (Premises)  
 

i) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within 
a period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager/Dy. 
Managing Director (HR) & Corporate Development Officer of the Bank for Mediation proceedings as stated 
above. Failing mediation, if the total amount of the dispute is less than Rs. 10 Crores, the Competent 
Authority shall appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived.  
 

ii) Except where the decision has become final, binding and conclusive in terms of the Contract, and 
subject to the dispute resolution procedure prescribed hereinabove, if the Dispute remains unresolved upon 
failure or termination of arbitration or in case of disputes over Rs.10 Crore, the Parties shall approach CGM 
at Circle Level/ DMD (HR) & CDO at Corporate Centre / DMD for CCEs for final administrative adjudication, 
failing which the Parties may, by mutual agreement in writing, refer such disputes or differences arising out 
of the notified claims of the Contractor and/or the claims of the Bank to competent civil courts. 

 
 v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 
iii) The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 

& Conciliation Act 1996 and the Manual for Procurement of Works, 2025 issued by the Department of 
Expenditure, Ministry of Finance or any statutory modification or reenactment thereof and the rules made 
there under. 
 

iv) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally 
by both the parties. 

 
v) It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 

the date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The cost of the reference and of the award 



 

 

 

 

(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of 
costs to be so paid.  

 
Note: The Micro, Small and Medium Enterprises Development (MSMED) Act, 2006 provides parties to a 
dispute (where one of the parties is a Micro or Small Enterprise) to be referred to Micro and Small 
Enterprises Facilitation Council if the dispute is regarding any amount due under Section 17 of the 
PREMISES MANUAL 222 | P a g e MSMED Act, 2006. If a Micro or Small Enterprise, being a party to 
dispute, refers to the provisions in MSMED Act 2006, these provisions shall prevail over this Agreement. 

 
 

37.0 Power Supply 
 

The contractor shall make his own arrangements for power and supply/distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the plants 
are to be included in his tender prices. He shall pay all fees and charges required for the power supply and include 
the same in his tendered rates and hold the owner free from all such costs. He has to obtain necessary approval 
from the appropriate authorities, if required. 

 
38.0 Water supply 
 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for 
the same. This will be subject to the following conditions: 

 
i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the 

Architect/Consultant. 
j) The Contractor shall make alternative arrangements for the supply of water if the arrangements made by the 

Contractor for procurement of water in the opinion of the Architect/Consultant is unsatisfactory. 
 

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for construction purposes 
only after obtaining permission in writing from the SBI. The contractor has to make his own arrangements for 
drawing and distributing the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from the local authorities, if required. at his own cost. He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Architect/Consultant. 

 
39.0 Treasure Trove etc. 
 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be 
handed over to the Bank immediately. 

 
40.0 Method of Measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be 
on the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau of Indian 
Standards. In the event any dispute/disagreement the decision of the Architect/Consultant shall be final and 
binding on the contractor.  
 

41.0 Maintenance of Registers  
 
The contractor shall maintain the following registers as per the enclosed format at site of work and should produce the 
same for inspection of SBI/Architect/Consultant whenever desired by them. The contractor shall also maintain the 



 

 

 

 

records/registers as required by the local authorities/Government from time to time. 
 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
 
42.0 Force Majeure 

Neither contractor not SBI shall be considered in default in performance of their obligations if such performance is 
prevented or delayed by events such as war, hostilities revolution, riots, Electrical commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god 
or for any other cause beyond the reasonable control of the party affected or prevented or delayed. However, a 
notice is required to be given within 30 days from the happening of the event with complete details, to the other 
party to the contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

      As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has    
       been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity  
        adducing necessary evidence in support thereof. 
        From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended  

       Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure  

       lasting to a period of 6 months or more the two parties shall mutually decide regarding the future execution of this  

        agreement. 
 

43.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and abolition 
act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour legislation 
including the latest requirements of all the Acts, laws, any other regulations that are applicable to the execution of 
the project. 
(i) Minimum Wages Act, 1948 (Amended) 
(ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
v) Apprentice Act 1961 (Amended) 
vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

 
       44.0   SAFETY CODE: 

Safety as per annexure 4.32 should be followed. 
 
      45.0 Accidents 
 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the Architect/Consultant. The contractor shall also report immediately 
to the competent authority whenever such report is required to be lodged by the law and take appropriate actions 
thereof. 
 

 
 

ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 



 

 

 

 

Place: …………………. 
 

Date:…………………... 
 

(On non-judicial stamp paper of Rs ----------------- /-) 
 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 

B.G.No.  Value Rs.   
 

State Bank of India, 

(Address) 

      Sub:   Bank Guarantee of Rs .............................towards Security Deposit for the work offer State Bank 

of India. 
 

(Name of Branch/Office) 
 

Dear Sir, 
 

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered into contract 

for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s Consultants (Name & address 

of consultants) vide their letter No…………….. dated ......................................................................................... and 

the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” the Contractor 

has now agreed to produce a Bank Guarantee amounting to 2% of the contract value less earnest money deposit 

of Rs ...................................................................... (Rupees only), to State Bank of India for performing their part of 

the contract obligations. 

 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a Guarantee 

of a Scheduled Bank for a value of Rs… ............................................... to be valid up to (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the request of 

the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in the manner hereinafter 

appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here after called 

the “Guarantor” (which expression shall include its successors and assigns) here by expressly, irrevocably 

&unreservedly undertake and guarantee under that if the Contractor fails to execute the work according to his 

obligations under the said contract, then not withstanding any dispute between State Bank of India and the 

contractor the Guarantor shall, on demand without demur and without reference to the contractor pay to State Bank 

of India immediately any sum claimed by State Bank of India under the said contract up to a maximum amount of 

Rs. (Rupees 

only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, the

 Guarantor agrees to pay the aforesaid amount of Rs.   /- (Rupees 

  only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly against State Bank of 

India or any disputes raised by the Contractor with State Bank of India or any suits or proceedings pending 



 

 

 

 

in any competent court or before any arbitrator. State Bank of India’s written demand shall be conclusive 

evidence to the Guarantor that such payment is payable under the terms of the Contract and shall be binding 

in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by any 

arrangement, variations made between SBI and the Contractor and or indulgence shown to the contractor by 

SBI, with or without the consent and knowledge of the guarantor or by alterations in the obligations of the 

contractor by any forbearance, whether as to payment, time performance or otherwise. 

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or until 

discharged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency except with 

the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by absorption with 

any other body or corporation or dissolution or otherwise and this guarantee will be available to or 

enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the Principal 

debtor and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by operation of 

law and shall cease only on payment of the full amount by the Guarantor to SBI of the amount hereby 

secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security for the 

contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any other mode 

or communication to the guarantor addressed as aforesaid and if sent by post it shall be deemed to have been 

given at the time when it would be delivered in due course of post and in providing such notice when given 

by post it shall be sufficient to prove that the envelope containing the notice was posted and a certificate 

signed by an officer of SBI that the envelope was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is restricted to 

a sum of Rs. . 

 
This guarantee will remain valid upto  unless a demand or claim under this guarantee is made 

in writing on or before the guarantor shall be discharged from all liability under the 

guarantee thereafter. 

Dated the …………………………… 
 

For (Name of Bank) 
 

(Signature/s with designation/s of signatory/ies) 
Name and Stamp of Bank) 



 

 

 

 

 
ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 

 
 
 

Type of policies Name of 

Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 3rd 

party liability 

    

Workmen’s 

Compensation 

    

 

Remarks : 
 

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, materials 

brought or affixed at site or for that matter approval of any sort. 

 
2. The quantum of work done and materials delivered at site have been certified by…………………………. 

 
3. should you wish to audit such work, kindly contact the undersigned and oblige. 

 
 
 

Architects   



 

 

 

 

 
ANNEXURE-4.32: SAFETY CODE 

 
SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 

Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 

ground, or from solid construction except such short period Work as can be done safely from ladders. 

When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 

braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such openings as 

may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 

unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above 

ground level or floor level they should be closely boarded, should have adequate width and should be 

suitably fenced, as described. 

 
7. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 

the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 

Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between 

side rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length. 

For longer ladders this width should be increased at least 6mm for each additional 30 cms. Uniform step 

spacing shall not exceed 30 cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line 

works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 

Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter 

above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall 

be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of 

sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench 

or half of the depth of the trench whichever is more cuttings shall be done from top to bottom. 



 

 

 

 

Under no circumstances undermining or under cutting shall be done. 

 
11. Before any demolition work is commenced and also during the process of the work :- 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 

 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over- loaded with debris 

or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 

kept available for the use of the persons employed on the Site and maintained in a condition 

suitable for immediate use; and the Contractor should take adequate steps to ensure proper use 

of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials which 

is injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye- shields. 

 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 

that the manhole covers are opened and are ventilated at least for an hour before the workers are 

allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals and boards to prevent accident to the Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to 

the following standard or conditions:- 

 
a) These shall be of good mechanical construction, sound material and adequate strength and free 

from patent defect and shall be kept in good repairs and in good working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 

 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or 

give signals to the operator. 



 

   
 

 

 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or lowering or as means of suspension the safe working 

load shall be ascertained by adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be plainly marked with 

the safe working load. In case of hoisting machine having a variable safe working 

load, each safe working load of the conditions under which it is applicable shall be 

clearly indicated. No part of any machine or of any gear referred to above in this 

paragraph shall be loaded beyond the safe working load except for the purpose of 

testing. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should 

be provided with such means as will reduce to the minimum the risk of accidental 

descent of the load, adequate precautions should be taken to reduce to the minimum 

the risk of any part of a suspended load becoming accidentally displaced. 

 
g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be 

necessary should be provided. The workers should not wear any rings, watches and 

carry keys or other materials, which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near places of 

work. 

 

 
 

ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 
 
ARTICLES OF AGREEMENT 

 
This agreement made the …………………………….day of ................................................. between AGM/ 
DGM 

(),State Bank of India, ------------------- (hereinafter called the Bank or SBI) which expression shall include 

the successors and assigns) of the one part and M/s. …………………………………... company / 

partnership for registered under the Indian Companies Act/ Partnership Act having its registered 

office…………………………………………….……………………….…. (hereinafter called ‘the 

Contractors’ which expression shall include the present directors / partners and also the directors / 

partners from time to time as also their respective heirs, legal representatives, administrators and 

assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of work)

  

and has caused drawings and specifications describing the works to be done prepared by Project 

Architects M/s having their offices at (hereinafter called “the 

Architect”) 



 

   
 

 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 

mentioned and to be issued from time to time, the specifications and the Schedule of items and 

quantities have been signed by or on behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set forth 

herein and Schedule of items and quantities, General & special Conditions of Contract, specification 

etc. contained in the tendered documents including all correspondences exchanged by or between 

the parties from the submission of tender till the award of work, both letters inclusive, (all of which are 

collectively hereinafter referred to as “the said conditions”). The works shown upon the said drawing 

and /or described in the said specification and included in the schedule of Items and Quantities at the 

respective rates therein set forth amounting to the sum of         Rs (Rupees

  

in words ) as there in arrived at or such other sum as shall become payable there under 

(hereinafter referred to as “ the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the 

said Conditions, the Contractors shall upon and subject to the said conditions execute and complete 

the work shown upon the said drawings and described in the said specifications and the schedule of 

items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, 

at the times and in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the event of their 

ceasing to be the Architect for the purpose of this contract for whatever reason, such other person 

or persons as shall be nominated for that purpose by the Employer, not being a person to whom the 

Contractor shall object for reasons considered to be sufficient by the Employer provided always that 

no person or persons subsequently appointed to be Architect under this contract shall be entitled to 

disregard or over rule any previous decisions or approval or direction given or expressed in writing by 

the architect for the time being. 

4. The said conditions and appendix thereto shall be read and construed as forming part of this 

agreement, and the parties hereto shall respectively abide by / submit themselves to the said 

conditions and perform the agreements on their part respectively in the said conditions contained. 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to 

carry out the work in respect of the entire project on item rate basis to be paid for according to actual 

measured quantities at the rates contained in the schedule of quantities and rates or as provided in 

the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work 

by adding to or omitting any item of work or having portions of the same carried out without prejudice 

to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees to 

commence the work soon after the site is handed over to him or from the 14th day after date of issue 

of formal work order as provided for in the said conditions of contractor whichever is later and to 

complete the entire work within    (period of contract) months subject never the less to the provisions 

for extension of time. 



 

   
 

 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 

stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by the 

contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to 

these present through their duly authorized official and the said two duplicates hereof to be executed 

on its behalf of the day and year first herein above written. 

 
Signed on behalf of the            Signed on behalf of the 

 
     STATE BANK OF INDIA CONTRACTORS 
 

In the presence of : In the presence of : 
 
 

1. Signature : 1. Signature : 
Name : Name : 
Address : Address : 

 

In the presence of : In the presence of : 
2. Signature :            2. Signature : 

Name : Name : 
Address : Address : 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

   
 

 

APPENDIX HEREIN BEFORE REFERRED TO 

 
1)  Name of the organization Offering Contract : ASSISTANT GENERAL MANAGER , REGIONAL BUSINESS  

                                                                                                 OFFICE- IV , State Bank of India, DIST.DHOLKA                                                                                            
2) Consultants                 : ARCHITECT M/s. SONAL HITESH PARIKH 
 

3) Site Address  :  SBI MAFLIPUR  BRANCH ,Ground floor, DEVAM ELEGANCE, BEHIND GEB OFFICE , KALIKUND 

                                             GUNDRA ROAD, SHOP NO 15 TO 19 MAFLIPUR, DHOLKA    
4) Scope of Work         Proposed  Electrical Work of SBI MAFLIPUR BRANCH , DHOLKA                                                                                          

    
1) Name of the Contractor        : 

2) Address of the Contractor        : 
 

3) Period of Completion                     : within the stipulated period from the date of Issue 
of work order. 

4) Earnest Money Deposit                 : 4,860.00/- 

5) Retention Money                            : As per clause no. 1.4 of General 
Conditions 45 43 

6) Defects Liability Period                : Twelve Months from the date of Virtual 
Completion. 

 

7)  Insurance to be undertaken by the: 125% of Contract Value Contractor at his Cost 
(Contractor’s all risk policy) 

8) Liquidated damages: 0.5% of the Contract amount shown in the tender per week 

subject to max. 5%of the contract value or actual final bill value. 

9) Value of Interim Bill (Min.) : NIL 

10) Date of Commencement: From the date of work order issued to the contractor/ 
or the day on which the Contractor is instructed to take possession of the site whichever 
is earlier. 

 

11) Period of Final Measurement: 2 Months from the date of Virtual Completion Certificate (VCC) 

            issued by the project 
Architect 

12) Initial Security Deposit : 2% including EMD 
13) Total Security Deposit : 5.0% of the final bill amount or contract value 
14) Refund of Total Security Deposit : 50% of the Security Deposit shall be 
refunded to the Contractor on completion of the work/along with the final bill and 
balance refunded only after  
the Defect Liability Period is over. 

15) Period for Honoring Certificate : 7 days for R.A. Bills 

16) The final bill will be submitted by the Contractor within one month of the date fixed for completion 
work and the Bill shall be certified within 3 Months from the date of receipt of final bill provided the 
bills are submitted with all pre-requisite documents/test reports etc. prescribed in the tender. 

       Signature of Tenderer 

Date: 

 
 
 
 
 



 

   
 

 

LETTER OF DECLARATION 
To,  

ASSISTANT GENERAL MANAGER-  
STATE BANK OF INDIA REGIONAL BUSINESS OFFICE- IV,  

AHMEDABAD 
 
Dear Sir, 
 
PROPOSED  ELECTRICAL WORKS FOR SBI, MAFLIPUR  BRANCH , DHOLKA 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto and affecting the quotation, I/We 
hereby offer to execute the works specified in the said memorandum within the time  specified in the said 
memorandum on the item rate basis mentioned in the attached schedule and in accordance in all respect with 
the specifications, design, drawings and instructions in writing referred to in conditions of Tender, the articles 
of agreement, conditions of contract and with such conditions so far as they may be applicable. 

 
MEMORANDUM 
 

(a) Description of work Proposed Electrical works OF SBI MAFLIPUR 
BRANCH, DHOLKA 

(b) Earnest Money 4,860/- 

(c) Time allowed for completion of work from 
the date of issue of work order. 

 30 days from the date of commencement as per tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay 
to SBI, the amount mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action 
shall be initiated against us by SBI. This may also include debarring of my empanelment for an year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or 
may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s 
Bungalow/ work) in phases. We, therefore, undertake that we shall not raise any claim/compensation in the 
eventuality of Bank deciding to drop any of the work/building/buildings from the scope of work of this tender at 
any stage during the contract period. Further, we also undertake to execute the work entrusted to us in phases 
as per L-1 rates/standard rates accepted by us/on our approved rates and within the stipulated time limit without 
any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material 
during the currency of contract/execution/completion period. 
 
Yours faithfully, 
Signature of contractor With Seal 
 
 
 
 
 
 
 
 
 
 



 

   
 

 

PROFORMA FOR RUNNING A/C BILL 
 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill: 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence: 

 
vii. Date of Completion as per Agreement              : 

 

S
N 

Item 
Descripti
on 

Unit Rate 
(Rs.) 

As per 
Tender 

Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Present Bill
  

Remark
s 

Qty Amou
nt 
(Rs.) 

Qty Amoun
t (Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

 

 

Note: 

 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a rate. 
 
  
 
  
 
Net Value since previous bill 
 
 
 
 
 
 

 

 

 

 

 

 

 



 

   
 

 

CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running Bill No.------------------------- were 
made have been taken jointly on -------------------------- and are recorded in Excel format. Excel sheet enclosed  
 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of Architects 
Representative (Seal) 

Signature and date of Site 
Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of Steel, 
Cement and other materials and labor as 
detailed in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor 
Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A 
Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 
Less already recovered 

Rs........................ 

 
Balance to be recovered 

Rs........................ 

iii) Mobilization Advance, if any 
Rs........................ 

(a) Outstanding amount (principal + interest) as on 
date 

Rs........................ 

(b) To be recovered in this bill 
Rs........................ 



 

   
 

 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of 
the measurements of work as required and is recommended for payment. 

 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The Bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test checking 
of measurements of works as required and is recommended for payment for an amount of 

Rs................................... 

Date : ---------------------------- 

 
 
 

This Figures given in the Memorandum for payable has been verified and bill passed for payment ---------------
------------------------------------------------- (in words and figures) 
 
 
Date:--------------------- 
 
----------------------------------Signature of the CM (GB) 

  
 
 
STATUTORY DEDUCTION: 
 

 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 

   



 

   
 

 

SPECIFICATION OF MATERIALS 
 
 
All the material to be used shall be as per the specified make of the materials list and ISI approved Brand. Any deviation from 
this shall be got approved from Architect / Owner, the contractor shall submit samples of material to be used for verifications 
and Produce Bill in original. 
 
1. SAMPLES  :  After receipt of the bids but prior to award of the contract,  
                                                   bidder shall, Upon notification from owner submit samples of  
                                                   materials he intends to Use.  
         
                                                  The owner shall reserve the right to evaluate the sample with  
                                                   regard to the Specification before award of work. Samples as        
                                                   directed by the Architect / Owner for various items shall be  
                                                   prepared / brought for approval without  Any cost. 
 
Special Notes  :  
a)     The successful tendered will have to supply the make of the materials as recommended  
        and  in consultation with the Client / Architect / Consultant without any extra cost.             
        Client / Architect / Consultant reserve the rights to choose any make out of above list. 
 
b)     Tenderer should have to specify the list of makes considered in the tender while quoting      
         the rates in the tender, in covering letter of separate letter enclosure. However, the final   
        decision for accepting make specified by tenderer would be of client / Architect /  
        Consultants.  
 
c)     As far as possible, the successful tenderer will have to place order directly to the  
        manufacturer or it’s authorized dealer.  

  
               d)     The client / Architect/ Consultant have right to Check the Challans of supplier.  

 
e)     The RCCB, RCBO, MCB and MCB DBs must be of same make.  
 
f)     Make of components required to be used by contractor to complete the installation, if  
        not mentioned anywhere, shall be required to GOT it Approved by Client / Architect/  
        Consultant before installation in writing manner.  
g)     Within a week of work order, the contractor shall submit the sample of each item /  
       component of above-mentioned approved make for the approval of the Client / Architect        
       / Consultant.  

 
APPLICABLE STANDARDS 
 
 Sr. No. IS No.    Description 
 
 1)  IS:2026-1977  : Distributing transformers & fittings. 
   IS 3639   Fittings and acc. For P.T.  
                       2)  IS:7886 
   IS:660   : Installation of Transformer. 
 3)  IS:2516-1972  : Specification for AC circuit  Breakers. 
 
 4)  IS:335   : Insulating oil for Transformers &  switch  gear. 
 
 5)  IS:2705  : CT for measuring and protection. 
  
 6)  IS:3155  : Voltage (Potential) Transformers. 
 
 7)  IS:3236 Part II  : Voltage Transformer. 
 
 8)  IS:373   : Busbar arrangement and marking. 
 
 9)  IS:2099  : Bushing 
 



 

   
 

 

 10)  IS:5621  : Large Hollow Porcelains 
 
 11)  IS:2544  : Insulators 
  
 12)  IS:2629 & 2633 : Hot Dip Galvanizing 
 
 13)  IS:3842  : Relays. 
 
 14)  IS:1248-1958  : Meters (measuring). 
 
 15)  IS:4572-1975  : Installation of Switch gears. 
 
 16)  IS:692   : HV cable. 
 
 17)  IS:1255  : Installation of HV cables and jointing. 
 
 18)  IS:4543  : Code of practice for earthing. 
 
 19)  IS:4047-1977 : HD Air breaker, Switch gears and fuses for Voltage not 

exceeding 1000 Volts. 
 20)  IS:8106-1966  : Selection, installation and maintenance of fuses upto 650 

Volts. 
 21)  IS:4237-1967  : for voltage not exceeding 1000 Volts. 
 
 22)  IS:2607-1976  : Air-break isolators for Voltage not exceeding 1000 Volts. 
 
 23)  IS:8623-1977  : Factory built assemblies of switch gears and control gears for 

voltage upto and including 1000 Volts A.C. and 1200 Volts 
D.C. 

 24)  IS:375-1963  : Marking and arrangement of switch gear bus bars main 
connectors and auxiliary wiring. 

 
 25)  IS:2147-1962  : Cubical Boards. 
 
 26)  IS:8084-1972  : Insulated conductor rating. 
 
 27)  IS:2675-1983  : Enclosed distribution fuse boards and cutouts for Voltage not 
       exceeding 1000 Volts. 
  
 28)  IS:8828-1978  : Miniature Circuit Breaker. 
  
                 29)  IS:9926-1981  : Fuse wire used in re-wearable type electric fuses upto 650Volts. 
 
 45)  IS:1554 (Part I) : PVC insulated electric cables   Heavy  duty. 
 
 31)  IS:3961 (Part II) : Recommended current rating for  cables. 
 
 32)  IS:2982  : Copper conductor in insulated cables and cores. 
 
 33)  IS:8145  : Conductor for insulated electric cables and flexible rods. 
 
 34)  IS:3975  : Mild steel wires, strips and tapes for armouring cables. 
 
 35)  IS:5831  : PVC insulation and sheath of  electric  cables. 
 
 36)  IS:1753  : Aluminum conductor for insulated ables. 
 
 37)  IS:4288  : PVC insulated and PVC sheathed solid aluminum conductor cables of 

voltage rating not exceeding 1100 volts. 
 
 38)  IS:961   : Recommended current rating for  Cable. 
 



 

   
 

 

 39)  S:732   : Code of practice for electrical wiring installation system 
Voltage not exceeding 650 Volts. 

 
 40)  IS:1646  : Code of practice for fire safety of Buildings (general) electrical 

installation. 
 41)  IS:1653  : Rigid steel conduits for electrical  wiring. 
 
 42)  IS:2667  : Fittings for rigid steel conduits for electrical wiring. 
 
 43)  IS:3480  : Flexible steel conduit for electrical wiring. 
 
 44)  IS:3837  : Accessories for rigid steel conduits for electrical wiring. 
 
 45)  IS:694   : PVC insulated cables (wires). 
 
 46)  IS:2509  : Rigid non-metallic conduits for electrical wiring. 
 
 47)  IS:6946  : Flexible (playable) nonmetallic conduits for electrical 
       installation. 
  
 48)  IS:1293  : Three pin plugs and sockets. 
 
 49)  IS:8180  : Conductors for insulated electrical cables and flexible codes. 
  
 50)  IS:9537-1980  : Specification for conduit for electrical installation. 
 
 51)  IS:3419       : Accessories for non-metallic conduits for electrical wiring. 
 
 52)  IS:3854      : Switches. 
 
 53)  IS:6538      : Plugs. 
 
 54)  IS:2834-1954  : Shunt Capacitors for power systems. 
 
 55)  IS:2208              :HRC cartridge fuse and links up to 660                                                                        volts. 
 56)  IS:1913-1969  : General and safety requirement for lighting fittings. 
 
 57)  IS:2944-1981  : Code of practice for lighting public thorough fares. 
 
 58)  IS:3528  : Waterproof electric lighting fittings. 
 
 59)  IS:3553-1966  : Water tight electric lighting fitting. 
 
 60)  IS:1239-1958  : Mild Steel tubular and other wrought steel pipe fitting. 
  
 63)  IS:2149-1970  : Luminaries for street light. 
 64)  IS:9224  : HRC fuses having rupturing capacity of 90 KA. 
 65)  IS:2312-1967  : Exhaust Fan. 
 66)  IS:374-1979  : Class I Ceiling Fan. 
 
NOTE : All codes and standards means the latest where not specified otherwise the installation shall generally follow the 

Indian Standard codes of practice or relevant British Standard Codes of Practice in the absence of corresponding 
Indian Standards. 

 
PLEASE FOLLOW : 
 
 a. Indian Electricity Act of 1910 and rules issued there under revised up to date. 
 b. Special Attention should be given to Rule No. 50. 
 c. Regulations for electrical equipment in building issued by The Bombay Regional Council of insurance 

Association of India. 



 

   
 

 

ELECTRICAL MATERIAL SPECIFICATION 

 
All electrical related work shall be carried out in accordance with the prevalent rules and 
regulations on the Indian Electricity Act/ Rules, General Specifications, governing BIS, 
Standard Contract Conditions and all other respective electrical inspectorate guidelines.  
  

Specifications  

i. Ratings of Components  

(a) All components in a wiring installation shall be of appropriate ratings of voltage, 

current, and frequency, as required at the respective sections of the electrical installation 

in which they are used.   

(b) All conductors, switches and accessories shall be of such size as to be capable of 

carrying the maximum current, which will normally flow through them, without their 

respective ratings being exceeded.  

ii. Proper lighting level is to be maintained. NBC 2026 specifies lux levels required for 

various applications. Lower lux level reduces efficiency of working.  

iii. In the event of mains power failure, it is necessary to provide standby generating sets 

to meet the requirement of essential power supply, so that the normal working of 12 

offices and other institutions, which provide service to the public/users, don’t suffer. The 

essential power loads are as below: -   

(a) Residential Water supply pump sets. Lifts. Fire protection/ Firefighting system. 

Street lighting. Essential Community needs.   

(b) Non-residential Water supply pump sets. Lifts. Fire protection/ Firefighting system. 

Lights and fans. Exit lights. Staircase lights etc. Other requirements like critical 

airconditioning, AHUs, essential power out lets etc.   

(c) Therefore, it is necessary to provide for essential power supply system consisting    

of:  

 Standby DG Sets.  

 Essential LT Power panels.   Essential rising mains.   

 Main boards, DB’s, essential wiring etc.  

iv. Low power factor results in higher current resulting in higher voltage drop and system 

losses. To have control over these parameters power factor of not less than 0.95 lag to 

be maintained by the power consumers, at the point of connection. Properly designed 

APFC panels shall be provided to maintain power factor automatically at desired level.  

  

v. The modern building, besides electric wiring, must provide for following services:  

  

(i) Telephone wiring.  

(ii) Communication cabling.  

(iii) Computer cabling, networking, dedicated earthing.  

(iv) Audiovisual systems.  

(v) Security systems.  

(vi) External lighting.  

(vii) Passenger & Luggage Lifts as per guidelines of national Building Code and local 

byelaws.  

(viii) Provisioning of low side work for installation of energy efficient ACs in all rooms  

   

vi. The electric power will be received and distributed in a building, through following 

means: -  

(i) Cabling and switchgear to receive power. The building is divided into convenient 

number of parts, each part served by a rising main system to distribute power 

vertically/horizontally.   



 

   
 

 

(ii) Power flows from rising main through tap-off box to floor main board to final DBs 

and then to wiring.  

(iii) Dedicated circuit for different loads such as lighting, HVAC, power plug loads 

shall be provided, wherever possible.  

(iv) Rising main, which takes care of general lighting and power outlet load of the 

building, should have independent cables for lighting as well as power, wherever 

possible. Other loads like lifts, water pump sets, other motor loads are fed by 

independent cables of suitable capacity fed from properly designed essential/ 

nonessential LT power panels with suitably designed switchgear having 

necessary control and safely features.   

(v) Therefore, the distribution/wiring system essentially consists of provision of 

cables, switchgear, rising main, bus-ducting, earthing, laying of pipes/ conduits 

etc. (in surface or recess) based on proper detailed designing to decide on 

various sizes/ capacities of these components and various controls and safeties 

involved, to provide an efficient, reliable, safe and adequate electrical 

distribution and wiring system.  

  

vii. System of Distribution and Wiring  

  

(i) The wiring shall be done from a distribution system through main and/or branch 

distribution boards. The system design and location of boards will be properly 

worked out.   

(ii) Each main distribution board and branch distribution board shall be controlled 

by an incoming circuit breaker/linked switch with fuse. Each outgoing circuit shall 

be controlled by a circuit breaker/switch with fuse.   

(iii) For non-residential and residential buildings as far as possible DBs shall be 

separate for light and power.  

(iv) Only MCCB/MCB/HRC fuse type DBs shall be used. Rewirable type fuses shall 

not be used.   

(v) Three phase DBs shall not be used for final circuit distribution as far as possible.   

(vi) ‘Power’ wiring shall be kept separate and distinct from light wiring, from the level 

of circuits, i.e., beyond the branch distribution boards. Conduits for light/power 

wiring shall be separate.   

(vii) Essential/non-essential/UPS distribution each will have a completely 

independent and separate distribution system starting from the main, 

switchboard up to final wiring for each system. As for example, conduit carrying 

non-essential wiring shall not have essential or UPS wiring. Wiring for essential 

and UPS supply will have their own conduit system. No mixing of wiring is 

allowed.   

(viii) Generally, no switchboard will have more than one source of incoming supply. 

More than one incoming supply will be allowed only at main board with proper 

safety and interlocking so that only one source can be switched on at a time.   

(ix) Each MDB/DB/Switch Board will have reasonable spare outgoing ways for 

future expansion.  

(x) Balancing of 3-phase circuit shall be done  

  

viii. Wiring - Submain & Circuit Wiring   

(i) Submain Wiring shall mean the wiring from one main/distribution switchboard to 

another.  

(ii) Circuit Wiring shall mean the wiring from the distribution board to the 1st tapping 

point inside the switch box, from where point wiring starts.  



 

   
 

 

  

ix. Wiring System  

(i) Wiring shall be done only by the looping system. Phase/live conductors shall be 

looped at the switch box. For point wiring, neutral wire/earth wire looping for the 

1st point shall be done in the switch box; and neutral/earth looping of subsequent 

points will be made from point outlets.   

(ii) In wiring, no joints in wiring will be permitted anywhere, except in switch box or 

point outlets, where jointing of wires will be allowed with use of suitable 

connector.   

(iii) The wiring throughout the installation shall be such that there is no break in the 

neutral wire except in the form of linked switchgear.   

(iv) Light, fans and call bells shall be wired in the ‘lighting’ circuits. 15A/16A socket 

outlets and other power outlets shall be wired in the ‘power’ circuits. 5A/6A 

socket outlets shall also be wired in the ‘power’ circuit both in residential as well 

as non-residential buildings.   

(v) Colour Coding: Following colour coding shall be followed in wiring:   

 Phase: Red/Yellow/Blue. (Three phase wiring)   

 Live: Red (Single phase wiring)   

 Neutral: Black   

 Earth: Yellow/Green  

  

x. Cables:  

Copper conductor cable only will be used for submain/ circuit/ point wiring.  

Minimum size of wiring:   
a. Light Wiring: 1.5 sq.mm.   

b. Power Wiring: 4.0 sq.mm.   

c. Sub main circuit from DB to Switchboard: 2.5 sq. mm.  

d. Power circuit rated: More than 1 KW, Size as per calculation.  

e. Insulation: Copper conductor cable shall be PVC insulated conforming to BIS 

Specification.  

f.Multi stranded: Cables are permitted to be used  

 xi. 
 Rising Mains   

A. Application:  
a. The rising mains are essentially used in electrical distribution system in building 

2 storied and above. These are only for indoor applications. For vertical power 

distribution, this is a preferred method, compared to rising cable system and is 

more reliable and safer from point of view of fi re hazard.   

b. Tap-off arrangements shall be provided on the rising mains with tap-off boxes.  

c. The rising main shall comprise of sheet metal enclosure, bus bars, tap-off 

points, tap-off boxes, end feed units, fire barriers, expansion joints, thrust pads, 

end covers and fixing brackets etc.  

d. The rising main shall conform to IS 8623 and IEC 439 and shall be suitable for 

415 V, 3 phase, 50 Hz supply and insulation of rising mains shall be capable of 

withstanding the voltage of 660-volt AC. Degree of IP protection and short 

circuit rating shall be specified.   

B. Enclosure:  The enclosure shall be made from sheet steel of 1.6 mm thickness.   

C. Bus bars:  

a. Rating Bus bars shall be made of wrought aluminum or aluminum alloy, or 

electric grade copper, conforming to relevant Indian Standard, as specified. The 

ratings of the bus bars shall be 100A, 200A, 300A, 400A, 500A, 600A, or 800A 

as specified.  



 

   
 

 

b. Current Density:  Bus bars shall be of sufficient cross-section so that a current 

density of 130A/ sq.cm (800A/sq. Inch) is not exceeded at nominal current rating 

for aluminum bus bars, and 160A/sq.cm (1000A/sq. Inch) for copper bus bars. 

The minimum sizes of sections of bus bars are given in Table VI.   

c. Cross Section of Bus Bars:  The cross section of the neutral bus bar shall be the 

same as that of the phase bus bar for bus bars of capacities up to 200A; for 

higher capacities, the neutral bus bar must not be less than half the crosssection 

of that of the phase bus bar.  

d. Insulation: Each bus bar shall be suitably insulated with PVC sleeves/ tapes. 

The insulation of the rising mains shall be capable of withstanding the voltage 

of 660 V of AC.   

e. Bus Bar Supports:  Bus bar support insulators shall be class F insulators made 

of non-hygroscopic, non-combustible, track resistant and high strength FRP/ 

SMC/ DMC material, and shall be of suitable size and spacing to with-stand the 

dynamic stresses due to short circuit currents. The spacing between two 

insulators should be provided by the manufacturers according to the design 

approved by CPRI for their bus bar supports.  

D. Bus Bar Clearances  

a. The minimum clearance to be maintained for enclosed indoor air insulated bus 

bars for medium voltage applications shall be as follows:  

b. Min. Clearances between Phase to earth is 26 mm and Phase to phase is 32 

mm  

c. Note: For strip connection from bus bars to switchgear, the above clearances 

don’t apply.  

d. Bus bar joints shall be thoroughly cleaned, and a suitable oxidizing grease shall 

be applied before making the joint.   

e. High tensile bolts, plain and spring washers shall be provided to ensure good 

contact at the joints.   

f. The overlap of the bus bars at the joints shall be not less than the area of the 

cross section of the bus bars.  

E. Expansion Joint: Expansion joint made of aluminium/copper strips shall be provided 

wherever necessary, to take care of expansion and contraction of the bus bars under 

normal operating conditions. This shall be invariably provided whenever the length of 

the rising mains exceeds 15 m.  F. Thrust Pads:   

a. The bus bars shall be provided with thrust pads so that the expansion of the 

conductors is upwards only.  

b. The bus bar clamps and insulators shall be designed to withstand the forces due 

to short circuit current. They shall also permit free vertical movement of the bus 

bars during expansion and contraction. G. Mounting:   

a. Incoming cable will be connected to the rising main through an end feed unit, 

consisting of switch fuse unit with HRC fuse/ MCCB/ ACB of required capacity 

and cable end box.  

b. Distribution boards/ switch boards will not be mounted on rising main. Such 

boards will be separately erected on floor/ wall and connected to tap-off box with 

suitable copper conductor cable  

  

 xii.  Earthing Requirements  
(i) The electrical distribution system in the Department is with earthed neutral (i.e.  

neutral earthed at the transformer / generator end). In addition to the neutral 
earthing, provision is made for earthing the metallic body of equipment and 
noncurrent carrying metallic components in the sub-station, as well as in the 



 

   
 

 

internal/ external electrical installations.  
(ii) Earthing system is also required for lightning protection, computer installations 

etc. for functional reasons.   

(iii) Earthing requirements are laid down in Indian Electricity Rules, 1956, as 

amended from time to time, and in the Regulations of the Electricity Supply 

Authority concerned. These shall be complied with.  

(iv) The entire system of metallic conduit work, including the outlet boxes and other 

metallic accessories, shall be mechanically and electrically continuous by proper 

screwed joints, or by double check nuts at terminations. The conduit shall be 

continuous when passing through walls or floors.  

(v) A protective (loop earthing) conductor(s) shall be laid inside the conduit between 

the metallic switch boxes and distribution switch boards and terminated with 

proper earth lugs/ terminals. Only PVC insulated copper conductor cable of 

specified size green in colour shall be allowed.   

(vi) The protective conductors shall be terminated properly using earth studs, earth 

terminal block etc. as the case may be. (iv) Gas or water pipe shall not be used 

as protective conductor (earth medium)  

 
 

INSTALLATION TESTS CERTIFICATE 
 
                                         BY ELECTRICAL CONTRACTOR 
   
 
  This contractor is to certify that the work is carried Out work confirming to IE Rules and  
 
     code of practice. He has to give the  test report is under. 
 
  (i)       Insulation Resistance test is                           R - N   M. Ohms 
                                                                                      Y - N   M. Ohms 
                                                                                      B - N   N. Ohms 
 
  (ii)       Load test : - 
 
                        5A - 1000 W Power Point - 15 Minutes 
 
                                                 15A - 5200 W Power Point - 15 Minutes 
 
  (iii)      Earth resistance for each electrode  -    1 Ohm 
                                                                       -    2 Ohm 
                                                                       -    3 Ohm 
                                                                       -    4 - N - E Volts   
 
   (iv)              Certificate of makes of materials used in the work 
    

(v)  Circuit diagram  
 

(vi) Certified that the electrification work has been carried out     under 
                     the supervision of licensed Electrical supervision. 
            

(vii) Certified that the earthing plate / pipe has been verified and Placed at  
correct depth confirming to IE Rules. 

  
 
 
Signature of Electrical Supervision        Signature of Contractor 
Name : 
 
License No. :        



 

   
 

 

 

IMPORTANT POINTS TO BE NOTED 
 

1) Rates for  LIGHT, FAN, EX. FAN, CALL BELL, RAW POWER ETC. POINTS includes the cost of  

main  wires and PVC pipes from LDB-ROW POWER DB to DIFFERENT SWITCHBOARDS WITH 

REQUIRE CIRCUITS . 

2) Rates for COMPUTER POWER POINTS include the cost of wires and PVC pipes from UPS DB 

to COMPUTER POWER POINTS. 

3) Rates for COMPUTER I/O include the cost of DATA cables and PVC pipes from SERVER 

SWITCH to COMPUTER NODES. 

4) Rates for TELE POINTS include the cost of TELEPHONE Wires and PVC pipes from 

EPABX/CRONE BOX to TELE. POINTS. 

5) Rates for A.C. / POWER POINTS include the cost of wires and PVC pipes from A.C.DB to 

DIFFERENT A.C. AND POWER POINTS WITH REQUIRE CIRCUITS. 

6) THE CONTRACTOR SHOULD SUBMIT THE BUILTUP SLD OF PANEL, SLD OF DIFFERENT 

DBS TO DIFFERENT SWITCHBOARDS WITH NUMBERING, SLD OF DATARACK TO 

DIFFERENT I/O POINTS WITH NUMBERING, TELE. KRONE BOX TO DIFFERENT TELE. 

POINTS WITH NUMBERING, ETC. AFTER  EXECUTION OF THE BRANCH. – 2 SETS OF 

COPIES – 1 WITH LAMINATION. 

7) THE CONTRACTOR SHOULD USE MAX. 3 CIRCUITS IN ONE CONDUIT FOR UPS & RAW 

POWER POINTS. 

8) THE CONTRACTOR SHOULD USE MAX. 3 WIRES OF DATA & TELE. IN ONE CONDUIT. 

9) EVERY CONDUIT FOR UPS , RAW POWER , DATA & TELE., POWER POINTS, AC POINTS , 

LIGHTING POINTS SB  SHOULD BE SEPARATE. 

10)   FOR DATA & TELE. POINTS, BIG JUNCTION BOX MUST BE REQUIRED. 

11)  FOR UPS & RAW POWER POINTS, BIG/ SMALL JUNCTION BOX MUST BE REQUIRED. 

12)  EMPTY CONDUIT MUST BE LAID FOR SECURITY SYSTEM. 

13)  PVC CONDUITS MUST BE CLAMPED WITH SADDLES IN CEILING ONLY. 

14)  ELE. CONTRACTOR MUST SUBMIT CERTIFIED LOAD LIST WITH ELE.    

 LICENSE NO. / SUPERVISOR CERTIFICATE NO. 

15)  CONTRACTOR SHOULD SUBMIT TEST REPORT. 

16)  CONTRACTOR SHOULD PRESENT EARTHING PLATES BEFORE EXECUTION 

 

 

 

 

 

 

 

 



 

   
 

 

TECHNICAL BID BOQ :  ELECTRICAL WORK : SBI MAFALIPUR BRANCH, DHOLKA, DIST. 
AHMEDABAD,  

     

Sr. 
No 

                                    DESCRIPTION QTY UNIT 

      

  

NOTE : ALL CHARIS OR CHASES IN WALLS / COLUMNS / SLABS MADE BY THE 
ELECTRICAL CONTRACTOR FOR  INSTALLATION OF CONDUITS / S.B. / BOXES ETC. THE 
FILLING OF THE SAME IS IN THE SCOPE  OF THE ELECTRICAL  CONTRACTOR INCLUDING 
ALL NECESSITY MATERIAL AND LABOUR.  

  PART - A :::: BRANCH 

A 
INTERNAL WIRING :Phase wire must be Red colour for LDB, Yellow colour for PDB 
& Blue for ACDB, Neutral Wire of Black colour & Green Wire for Earthing. Color 
code must be maintained. Tagging from DB MCB and Switch board must be done.  

    

1 

SITC of point wiring in concealed in walls, furniture's & for above false ceiling, or on 
ceiling, on beams shall be fixed with saddles & spacers etc., with conduits  taken in slab 
with 20 mm dia  PVC Rigid conduits 1.5 mm thick ISI mark with 2 nos. of 1.5 sq. mm. 
phase & nutral & 1 nos. of 1.0 sq. mm. earthing with modular switch with company 
made flush metal box/surface PVC box etc. comp. with nec. main lines for switch board 
from LDB of mains  of 2 nos. of 2.5 sq.mm wire and 1 no.of 1.0 sqmm pvc Insulated 
copper conductor wire FRLS type laying in with 20 mm/25 mm dia  PVC rigid conduits 
1.5 mm thick ISI mark .These will be used with point wiring of light, fan, ex. fan, 
callbell points, etc { Max. 3 Switchboards in one circuit - One Sp MCB }.Phase wire 
must be Red colour, Nutral Wire must be Black color & Green Wire for Earthing. 
Color code must be maintained. Tagging from Lighting DB MCB and Switch board 
must be done.  

    

1.1  One 5A switch controlling one light / fan point. 26 nos 

        

1.2  One switch controlling Two light points . 20 nos 

        

1.3  One switch controlling Three light points . 1 nos 

        

1.4  5A socket outlet with 5A switch ( on common board ) (  1 FOR WATER COOLER).  17 nos 

        

1.5 
 5A socket outlet with 5A SP switch (as an independent point )  [  for ex. Fan,  wall fan 
, QMS, Token M/C Display, etc. points.] 

14 nos 

        

1.6  Call bell point with bell push complete. 1 nos 

        

1.7 

SITC of loop light points 0f 2 nos. of 1.5 sq. mm. off wires & 1 nos. of 1.0 sq. mm. earth 
wire from Main panel timer of mains  of 2 nos. of 2.5 sq.mm wire and 1 no.of 1.0 sqmm 
pvc Insulated copper conductor earth  wire laying in with 20 mm/25 mm dia  type PVC 
rigid conduits 1.5 mm thick ISI mark ( This point is for Signage and Down Lighter 
Points at Entrance). 

5 nos 

        



 

   
 

 

2.1 

SITC of 6/16 Amp. Switch and socket complete with necessory require wiring from LDB 
of 2 no of 2.5 sq mm wires and 1 no of 1.0 sq mm PVC Insulated copper conductor earth 
wire  laying in with 20 mm/25 mm dia  PVC rigid conduits 1.5 mm thick ISI mark. These 
will be used with point wiring of  power points ,etc.  No Looping of Neutral or earthing 
is allowed. Each point needs to provide seperate circuit.This Points Need to Be 
Connected through LDB. ( For Cash Room, Locker Room, Record Room - wiring 
points ). 

3 nos 

        

2.2 

SITC of 6/16 Amp. Switch and socket complete with necessory require wiring from PDB 
of 2 no of 4.0 sq mm wires and 1 no of 2.5 sq mm PVC Insulated copper conductor earth 
wire  laying in with 20 mm/25 mm dia  PVC rigid conduits 1.5 mm thick ISI mark. These 
will be used with point wiring of  power points ,etc. . No Looping of Neutral or earthing 
is allowed. Each point needs to provide seperate circuit.This Points Need to Be 
Connected through PDB. ( For Printer, Water Cooler, Freeze, Motor, Note Counting 
Machine points ). 

3 nos 

        

3 

SITC of 20 A/ 25 A , 230 V,  with  DP ELCB, 100 mA all enclosed in a prefabricated M S 
boxes complete to the satisfaction of E.I.C. For SPLIT AC 1.5TR / 2.0 TR  unit  with 
necessory require wiring from ACDB of 2 no of 4.0 sqmm wires and 1 no of 2.5 sqmm 
PVC Insulated copper conductor wire FRLS type  laying in with 20 mm/25 mm dia  PVC 
rigid conduits 1.5 mm thick ISI mark. These will be used with point wiring of   A.C. 
points ,etc . Color code must be maintained. Tagging from  DP MCB and AC point 
must be done. This point should be installed near Split / window AC in concealed 
manner. No Looping of Neutral or earthing is allowed. Each point needs to provide 
seperate circuit. The height of switchboard must be at reachable point for easily 
operation. from that point to Split AC,empty conduit + necessary bends must in 
concealed mode by ele. contractor. THE ENCLOSURE SHOULD BE SAME MAKE 
AS MCB MAKE.  

4 nos 

        

B LIGHTING FIXTURES :     

  
(NOTE :   ANY   OF   FIXTURES AND  FITINGS  SHALL   BE  RE-CONFIRMED WITH 
THE ARCHITECTS / CONSULANTS BEFOTE ORDERING THEM. 

    

4 

Supply, installation, testing and  commissioning (including supply and fixing flexible wires 
from holder to fixtures hardwares  etc.) of…. - The LED  lamps should be of same make as 
fixture make. - The marking & cutting of fixtures should be in ele. contractor's  scope.. 
fixtures should be approved by bank's ele. engineer / ele. consultant / architect. from the 
given make list before installations. LM 79 & LM 80 test reports to be submited. nichia / 
LUmileds / cree -  LED should be used by manufacture. Lighting Luminaire of LED for 
Office single piece die cost aluminium M24  housing complete with driver unit, mirror 
optic and other accessories Lamps of about 100 lumen/W injection moulded PC diffusers 
with high brightness complete unit complying with international standard (LU49, LH801) 
- opertive on 190V - 270  V  50 Hz  with Mini 3 years warranty complete with mounting 
stystem and lamp dully wired and tested Details as under. 

    

4.1 

LED 1  x  36 W ( 3100 lumens ) ( 2' X 2') RECESS MOUNTED LUMINAIRE  with 2KV 
surge protection,  making earthing conection complete to be  recessed in false ceiling 
with all necessary hardwares, hanging - die cast frame arrangement, chains or hook 
arrangement with ceiling, connected to supply wire with PVC connector. Earthing 
connection with lugging need to given to body of Fixture, etc. complete.    (Crompton 
Model ORION II Cat Ref No: LCTLRN-36-FO-CDL, CCT 6000 K and CRI > 80, lumen 
O/P > 3300 lumen, Syatem wattage (LED + Driver) < 40 Watt. or Equivalent in  GE/ 
Philips / Havells / Wipro make) . 

15 nos 

        



 

   
 

 

4.2 

1x15 W Square / Round LED DOWN LIGHT pressure die cast fixture with 2KV surge 
protection ( 950 lumens )  to be  recessed in false ceiling with all necessary hardwares, 
chains, hook etc. complete.          ( CROMPTON make cat no. Crompton Model CROM  
LCDD-15-CDL/TL/ WW ,CCT 6000 K and CRI > 80,Lumen output1450 lumen, System 
wattage( LED + Driver ) 12 Watt or Equivalent in GE / Philips / Havells / Wipro  make 
).  Energy Efficient round recessed mounted LED down lighter with premium white 
powder coating and die cast aluminium housing. as  per  details  above. Die casting 
material should not be CRCO type material. should be connected to supply wire with 
PVC connector. Earthing connection with lugging need to given to body of Fixture. 

31 nos 

        

4.4 SITC of Call bell with  Indicatore. (Max or equivalent make) 1 nos 

        

4.5 

SITC of BLDC Exhaust  fan of 150 mm / 300 mm, fresh air heavy duty industrial type 
complete & 6 Amp. 3 pin TOP. (Crompton/ Khaitan / Havells make)  [Wooden 
mounting frame should be fixed in coordination with carpenter - furniture contractor.]   
- Two Ex. Fan of 300 mm are of heavy duty industrial for Ups room. 

6 nos 

        

4.6 

SITC of 48" BLDC Ceiling Fan with fan step socket modular regulator, Max. 3 feet Fan 
Rode, Anchor Fastner, etc. ( WHITE COLOUR - BEE 5 star  labeled  ceiling fan  BLDC 
fans anti rust, 2 year manufacturing warranty only.) ( Crompton energion hyperjet 
make  or Equivalent  approved make in Orient make Aeon BLDC pro with 5 year 
manufacturing warranty/ Havells.  - first approved by bank's ele. engineer & then to be 
installed. 

5 nos 

        

4.7 

SITC of  1 x 18W  led batten  light fixture (T-5) with electronic driver  and tube complete 
with   necessory hardwares, etc and per watt lumens output must be above 120/watt 
and 90%lumems maintaiance for 90% of life with input voltage 90-270v ac 50hz 
operational without affecting the life, input mov.gtd protection in driver for above 270v 
protection.  and 2 years waranty.LED Batten Comprises of Thermally conductive 
material. Pre-wired with high efficiency electronic driver. High translucent frosted 
diffuser gets glare free, smooth light distribution.  ( Cormpton / GE/ Philips / Havells 
/ Wipro make) . 

17 nos 

        

4.8 
SITC of 450 mm sweep wall mounted BLDC fan with  metal body, metal stand, guard 
and blade, 6 a. 3 pin top With on site 2 years  warranty. (Havells or Crompton or 
equivalent make.) Wall fan with PVC body strictly rejected. 

3 nos. 

        

4.9 

SITC of Decoretive 6 W ( 180 lumens )  LED EYE BALL LIGHT FIXTURE  with its driver 
also.  ( wipro make or philips or equivalent co. make). (Approved by Architrct) basic 
rate of fixture Rs. 400/-.         ( This is for down lighter in ACP work near entrance 
). 

5 nos 

        

4.11 
SITC of LED STRIP LIGHT flexible complete with driver units as per layouts ( led strips 
of diff. lengths, 230 v, 50 Hz, as required .                ( CROMPTON make LST20WW or 
equivalent GE/ Philips / Wipro / Havells make). 

10 mtr 

        

C 

COMPUTER POWER SUPPLY & NETWORKING - TELE. SYSTEM.: Phase wire must 
be Yellow colour for UPS O/P DB, Red colour for PDB , Neutral Wire of Black colour 
& Green Wire for Earthing. Color code must be maintained. Tagging from DB MCB 
and Switch board must be done.  

    



 

   
 

 

5 

SITC of 2 nos. of 6 A, 5 pin Sockets and 1 no. of 6 \ 16 A socket below table  outlets  with  
one  16  A  switche with indicator  Computer power supply  with concealed company 
made metallic boxes or PVC flush box  on walls / furniture's /  trunking etc  complete 
all  respect  with necessory wiring  of mains of 2 no of 2.5 sq mm  and 1 no of 1.5 sqmm 
pvc insulated copper conductor multi-stranded flexible wire with 20/25 dia. PVC  
conduits with accessories duly burried under floor with necessary chasing / breaking 
in floor and to be refinished with all necessary civil material etc. complete from UPSDB 
to Computer power supply boards.{Maxi. 3 computers in one circuit}. complete with 
necessary termination etc. complete.[ White Colour Outer Plate For These 
Switchboards]. LOOP POINTS MUST BE OF SAME SIZED WIRES. Phase wire must be 
Red colour, Nutral Wire must be Black color & Green Wire for Earthing. Color code 
must be maintained. Tagging from UPS O/P DB MCB and Switch board must be done. 

19 nos 

        

6 

SITC of 2 nos. of 6 A, 5 pin Sockets and 1 no. of  with  one  6  A  switches raw power 
supply with concealed company made metallic boxes or PVC flush box  on walls / 
furniture's  /  trunking  etc  complete all  respect   with necessory wiring of mains of 2 
no of 2.5 sq mm  and 1 no of 1.5 sqmm pvc insulated copper conductor multi-stranded 
flexible wire with 20/25 dia.  PVC  conduits with accessories duly burried under floor 
with necessary chasing / breaking in floor and to be refinished with all necessary civil 
material etc. complete from PDB to Computer power supply boards.{Maxi. 3 Raw Power 
Points in one circuit}. complete with necessary termination etc. complete.. [ Black Colour 
Outer Plate For These Switchboards].LOOP POINTS MUST BE OF SAME SIZED 
WIRES. Phase wire must be Red colour, Nutral Wire must be Black color & Green Wire 
for Earthing. Color code must be maintained. Tagging from PDB MCB and Switch board 
must be done. . 

9 nos 

        

7 

SITC of CAT 6 UTP pvc insulated copper conductor data cable of D - Link with 20/25 
dia. PVC conduits with accessories duly burried under floor with necessary chasing / 
breaking in floor and to be refinished with all necessary civil material etc. or to be cleated 
on wall / ceiling with saddles / spacer etc. necessary termination etc. with ferrule 
numbering at both ends of each piece of cable complete. [ 2 Lines from new Krone to 
data rack]. 

30 mtr 

        

8 

SITC of CAT 6, RJ 45 information outlet  (I/O) of D-link mke with front modular cover 
plate, flush box metallic or PVC for trucking system etc. complete with terminations etc 
complete.with Providing,  installing, testing, commissioning of CAT 6 UTP pvc 
insulated copper conductor data cable of D-link make with 20/25 dia.  PVC conduits 
with accessories duly burried under floor with necessary chasing / breaking in floor 
and to be refinished with all necessary civil material etc. or to be cleated on wall / ceiling 
with saddles / spacer etc. necessary termination etc. with ferrule numbering at both 
ends of each of piece of cable etc. complete as per the requirement from data rack to I/O 
points below tables. etc. Dual jack plate will not be allowed. Cross Ferruling need to 
be provided for each point. on Data point tagging must be done). 

20 nos 

        

9 
SITC of 12 U  metal rack for computer clamping switch etc  complete with Tray 
Mounting Fan + power supply board. Bank's hardware - port switch / patch panel must 
be installed by ele. Contractor in this rack. - ( make : D Link / Digi Link / Elixer ). 

1 nos 

        

11 
SITC of  24 port patch panel for computers mounting in metal rack.                                 ( 
make : D Link / Digi Link ). 

1 nos 

        



 

   
 

 

13 
SITC of the Patch cord 1 mtr. Long (factory built) .-When supplying , then first ask to 
BM / Consultant / Architect / Bank Authority.  

25 nos 

        

14 
SITC of the Patch cord 2 mtr. Long (factory built) .-When supplying , then first ask to 
BM / Consultant / Architect / Bank Authority.  

17 nos 

        

15 

SITC of telephone point with telephone socket outlets of RJ 11 of aapproved make with 
company made concealed boxes in walls / furniture's etc. complete with  Providing,  
installing, testing, commissioning of 2 pair of 0.51 cross section pvc insulated copper 
conductor telephone wire of ITI approved with 20/25 dia.  PVC conduits with 
accessories duly burried under floor with necessary chasing / breaking in floor and to 
be refinished with all necessary civil material etc. or to be cleated on wall / ceiling with 
saddles / spacer etc. necessary termination etc. complete.from krone box to tele. RJ - 11 
sockets below tables. etc.-  for Intercom / fax / direct Tele. facility. Cross Ferruling need 
to be provided for each point. on Telephone point tagging must be done. 

10 nos 

        

16 
SITC of 20 pair krone telephone tag block duly enclosed in sheet metal powder coated 
box with locking arrangement  complete with necessary terminations. 

1 nos 

        

D DISTRIBUTION BOARD AND PANELS :     

17 

Supply, installing, testing and commissioning of metallic double door type distribution 
board with all necessary connection complete to be installed concealed in wall / surface 
mount complete to the satisfaction of the Engineer in charge. The DB should be of same 
make as MCB make.  

    

17.1 4 - WAY TPN  DB  :  ( LDB - PPI DB  ) .  All MCB should be ' B ' type. 1 nos 

  

incoming   : 40 A FP MCB - 1 NO.  

    outgoing   : 25  A DP ELCB, 100 mA  - 3 NO . 

outgoing   :  6 to 20 A SP MCB  (6 nos). 

        

17.2 4 - WAY TPN DB : ( PDB - PPI DB).  All MCB should be ' C ' type.  1 nos 

  

incoming   :   63 A FP MCB - 1 NO . 

    
outgoing   :    40 A DP ELCB, 100 mA  - 3 NO . 

outgoing    :   20 A SP MCB  (3 nos ) for 6/16 A power point. 

outgoing    :   10 A SP MCB  (3 nos ) for  raw power points. 

        

17.3 4 - WAY TPN DB : ( ACDB  ).  All MCB should be ' C ' type.  1 nos 

  

incoming   :  63 A FP MCB - 1 NO . 

    outgoing   :  25 A / 32 A FP RCCB, 100mA  ( 3 nos ) for 3 phase 3.0 TR CASSETTE AC . 

outgoing   :  20 A / 25 A DP MCB  (2 nos ) for HI- WALL SPLIT  AC points. 

        

17.4 
8 WAY  SPN DB  : ( UPS DB ) OUTPUT - branch . - All MCBs must be  C Type 
Characteristic. 

1 nos 

  incoming   :  40 A DP 100 mA ELCB.     



 

   
 

 

outgoing   :  10 to 20 A SP MCB ( 6 nos ). 

        

17.5 4 WAY  SPN DB . ( For essential ups points - UPS O/P DB. ).  1 nos 

  

outgoing   : 25 A. DP MCB - 1 NO FOR  UPS  OUTPUT.    

    outgoing   : 10 A / 20 A. SP MCB - 2 NO FOR  essential ups points - DATA RACK / 
FIRE PANEL / CCTV NVR PTS. 

        

17.6 4 WAY  SPN DB . ( For UPS O/P DB  - BRANCH AT UPS ROOM). 1 nos 

  
outgoing   : 40 A. DP MCB - 1 NO FOR  UPS  OUTPUT.    

    
outgoing   : 25 A. DP MCB - 1 NO FOR  UPS  OUTPUT.    

        

17.7 UPS 12 WAY SPN DB.  ( UPS I/P DB ). - All MCBs must be  C Type Characteristic. 1 nos 

  

incoming : 40 A FP MCB - 1 NO FOR  3 - phase UPS.(big) . 

    
outgoing : 25 A DP MCB - 1 NO FOR  1 - phase UPS.  

outgoing : 40 A DP MCB - 1 NO FOR  1 - phase Inverter.  

outgoing : 10 A SP MCB - 1 NO FOR  UPS ROOM LIGHTING. 

        

17.8 4 WAY  SPN DB . (For UPS DB  AT UPS ROOM). For ATM. 1 nos 

  
outgoing   : 25 A. DP MCB - 1 NO FOR  UPS  INPUT.    

    
outgoing   : 25 A. DP MCB - 1 NO FOR  UPS  OUTPUT.    

        

17.9 12 - WAY SPN DB : ( ATMDB ).  All MCB should be ' C ' type. 1 nos 

  

incoming   :  40 A FP MCB - 1 NO . 

    outgoing   :  20 A / 25 A DP MCB  (1 nos ) for HI- WALL SPLIT AC points. 

outgoing    :   10 to 20 A SP MCB  (2 nos ).  

        

### 4 WAY  SPN DB . (For ATM ups points - UPS O/P DB - in ATM AREA. ).  1 nos 

  
outgoing   : 25 A. DP MCB - 1 NO FOR  UPS  OUTPUT.    

    
outgoing   : 10 A / 20 A. SP MCB - 2 Nos. 

        

18.1 

SITC of 25 A / 32 A FP MCB  (C - Curve) with powder coated compny made metallic 
double door sheet stell enclosure complete for three phase 3.0 / 4.0   TR CASSETTE AC 
units. This will be executed near trap door of indoor unit at reachable height. ( as per IP 
65 protection ). THE ENCLOSURE SHOULD BE SAME MAKE AS MCB MAKE.           

3 nos 

        

18.2 
SITC of 40 A FP changeover switch - mcb type (C - Curve) with powder coated compny 
made metallic double door sheet stell enclosure complete for inverter supply to LDB - 
check SLD. THE ENCLOSURE SHOULD BE SAME MAKE AS MCB MAKE.           

1 nos 

        



 

   
 

 

19 

SITC of 100A FP MCCB-  C&S Make CSE1N100ETM4P-100A ( 36KA) (1 No.) with      ( 

Ics =100% Icu., confirmed to IS / IEC 60947 -2 adujstable Ir rating from 0.7 to 1 ) Unit  
M. S.  compartment  enclosure IP65  with hinged door & locking arrangement duly 
fabricated from 18 SWG sheet metal box duly painted with one coat of red-oxide paint 
and two coats of approved enamell paints with  100A OPEN TYPE FP MCCB UNIT  
with Phase indicator lamps phase wise , control fuses & wooden back complete. THIS 
WILL BE INSTALLED NEAR MAIN DOOR - INSIDE OR OUTSIDE - OF THE BANK. ( 
first ask to BM / Consultant / Architect / Bank Authority.  

1 nos 

        

20 

SITC of Main panels as per drawing and specifications.  Panel should be dust and 
vermin proof. Panel shall be fabricated from  14/ 16 SWG CRCA sheet metal duly 
powder coated of approved paints. Panel should be as per the sepecifications of 
ERDA/CPRI. fabrication, Switch gear installation. Internal wiring and Test 
Certificate from Manufacturer to be submitted. - All MCBs must be  C Type 
Characteristic. Panel Drawing Need to be approved by Electrical Consultanat / Bank's 
Engineer before starting work. READ SLD CARFULLY. 

    

  

MAIN PANEL  :  1 nos 

Incoming feeder : 100 A  C&S Make CSE1N100ETM4P-100A  (1 No.). The MCCB 
should have inbuilt Earth Fault & Nutral Overload Protection with Power Supply & 
Display Module for Metering & Fault Recording + spreader link ( set of 4 ) 4P for 100 
A. + phase barrier ( set of 6 ) for 100 A.  

    

Incoming feeder : 80 A  C&S Make CSE1N80ETM4P-80A  (1 No.)  +  spreader link ( set 
of 4 ) 4P for 80 A. + phase barrier ( set of 6 ) for 80 A. :  REGULAR POWER. 

Incoming feeder : 63 A  C&S Make CSE1N63ETM4P-63A  (1 No.) + spreader link ( set of 
4 ) 4P for 63 A. + phase barrier ( set of 6 ) for 63 A. :  ESSENTIAL POWER. 

* 80 A, FP Change over switch (1 No.). REGULAR POWER. 

* 63 A, FP Change over switch (1 No.). ESSENTIAL POWER. 

*  125 AMP. 500 Volts, 3 phase 50 Hz FP Alu. bus bars of suitable length -Current ratio 
shall be 1 sq mm = 1.2 A. 

*  100 AMP. 500 Volts, 3 phase 50 Hz FP Alu. bus bars of suitable length -Current ratio 
shall be 1 sq mm = 1.2 A. 

*  80 AMP. 500 Volts, 3 phase 50 Hz FP Alu. bus bars of suitable length -Current ratio 
shall be 1 sq mm = 1.2 A. 

*   Digital AVF Meter with control fuses. C.T. shall be of 15VA class 1 type and shall be 
resin cast type. 

* Outgoing feeder: 

* Timer of L & T make  Cat. No. 67DDTO digicom Timer with 16A. 4P contactor  / 
Theben make Cat no. SUL 180 a - T180 0 001 ANALOG Timer with L & T make contactor 
MNX 18  ( operating coil voltage 230V, 50 Hz). (24 hrs).- 1 No for signage light. 

* 25 A DP MCB  (1 no - Sign board for branch). 

* 40 A FP MCB     (1 NO - LDB ). 

* 63 A FP MCB     (1 NO - ACDB ). 

* 63 A FP MCB     (1 NO - UPSDB ). 

* 40 A FP MCB     (1 NO - ATMDB ). 

* 63 A FP MCB     (1 NO - PDB ). 

* 40 A FP MCB     (1 NO - SPARE DB). 

        



 

   
 

 

E EARTHING  SYSTEM:     

21 

Providing and making Earthing Pit with all necessary mattterial and  making masonry 
kundi,  watering arrangment etc complete as per ISI 3043-1987 (FOLLOWING ITEMS 
MAY OPERATE). Resistivity as per IEC / IS. ( 3 years Manufacturer Warranty. 
Earthing Certificate Need to Attached). ( At the Time of buried of earthing 
Photograph must be taken Without Photographic Proof Earthing Will be Rejected. 
Earthing Rod Photo Must be attached with Bill.). Earthing need to measure at Site 
and it should be less than 5 Ohm. If found more than 5 ohm than will be rejected. 
Earthing Pit Must be Provided for both Cu as well as GI earthpit. 

    

21.1 

ECO SAFE environment friendly electrical grounding system with T-193- Copper 
electrode used upto 11 KV, having 50mm dia. of outer pipe and 25 mm dia. of inner pipe 
and length of 3mtrs with 50kg Back Fill Compound as per UL 476,  of Powerfill Eco 
friendly electrical grounding backfill compound and clamp ERDA & NSIC approved, E 
link or ETP MAKE or ASHLOK MAKE. Any other make will not be consider. - Cu. ( 1 
for UPS & 1 for Main Panel. ) . 

2 nos 

        

22 
Supply, laying  and  jointing of  following  wire  /  strip  / earth cable  on  walls, ceiling  
etc.  With  necessary non rusting  clamps, washers, nuts and bolts etc complete. 

    

22.1 
SITC of 16.0 sq. mm. Cu. Flexible wire with 20 / 25 mm dia. PVC rigid conduit duly 
cleated / concealed / burried in floor etc. complete From Cu. earthing pit to Main Panel 
+ From Cu. Earthpit to UPS I / P DB. 

30 Rmt 

        

22.2 
SITC of 4.0 sq. mm. Cu. Flexible wire with 20 mm dia. PVC rigid conduit duly    cleated 
/ concealed / burried in floor etc. complete for all DBS, AC outdoor units, etc. 

75 Rmt 

        

F CABLES & CABLE TERMINATIONS:     

23 

Supply, Lying, installation, testing and commissionig of following sizes of  PVC 
insulated PVC sheathed copper / aluminum conductor armoured cable to be laying in 
existing cable trench or to be laid in existing pipes of with necessary clamps, spacers 
with cleating on wall ceilling etc. complete to the satisfaction of EIC.  All types of cable 
excavation works should be in contractor's scope.( LENTH TO BE VERIFY AT SITE )  
with end termination of following PVC insulated armoured cables incluming supply 
and fixing of brass single compression type cable glands and crimping type aluminum 
/ copper lugs suitable for terminations of armoured cables of following overall 
diameters, incl.  

    

23.1 3 C x 2.5 sq. mm Cu . Conductor YWY cable. (for Signboard ). 15 mtr 

        

23.2 
4 C x 4.0 sq. mm  Cu. Conductor YWY cable. (ACDB to  3 PHASE CASSETTE AC - 3.0 
TR OUTDOOR UNIT.  ) . 

67 mtr 

        

23.3 4 C x 6.0 sq. mm  Cu. Conductor YWY cable.  (Main Panel to  UPS  I/P DB  ) . 30 mtr 

        

23.4 4 C x 10.0 sq. mm  Cu. Conductor YWY cable.          (Main Panel to  ACDB ) . 4 mtr 

        

23.5 4 C x 16.0 sq mm Alu. Conductor AYFY cable. ( Main Panel to  LDB, PDB , ATM DB. ) . 18 mtr 

        

23.6 
3.5 C x 50.0 sq. mm Alu. Condudtor AYFY cable. (main cable from Panel to main mccb 
nr. energy meter)  (LENGTH as per   site contition) . 

40 mtr 

        



 

   
 

 

23.7 
25.0 sq. mm single core Cu. wire supply & laying for main load wire from meter to main 
switch in flexible pipe.            if required. 

8 mtr 

        

23.8 
3 C X 6.0 sq. mm flexible Cu. cable with 20 mm/25 mm dia PVC rigid conduits 1.5 mm 
thick ISI mark . ( UPS to UPS O/P DB & UPS I/P DB to UPS). - for branch. 

36 mtr 

        

23.8 
3 C X 6.0 sq. mm flexible Cu. cable with 20 mm/25 mm dia PVC rigid conduits 1.5 mm 
thick ISI mark . ( INVERTER DP MCB TO INVERTER TO MCB CHANGEOVER 
SWITCH ). - for branch. 

33 mtr 

        

23.9 
3 C X 4.0 sq. mm flexible Cu. cable with 20 mm/25 mm dia PVC rigid conduits 1.5 mm 
thick ISI mark . (  ups o/p db in ups room to essential ups o/p db in ups room + from 
UPS - elobby i/p & o/p db to UPS o/p db in e lobby.). 

36 mtr 

        

G MISCELLANEOUS ITEMS :     

        

24 

SITC of 300 x 300 x 40 mm size GI box duly fabricated from 18 SWG m.s. sheet with top 
cover of s. s.  sheet complete with necessary knock outs at all the sides of box for conduit 
entries duly fixed in floor, including breaking in floor and re-finished the same etc. 
complete (Wire Draw Box). 

6 nos 

        

25 

SITC of 150 x 150 x 40 mm size GI box duly fabricated from 18 SWG m.s. sheet with top 
cover of s. s. sheet complete with necessary knock outs at all the sides of box for conduit 
entries duly fixed in floor, including breaking in floor and re-finished the same etc. 
complete (Wire Draw Box). 

4 nos 

        

26 
Supply and installation of 2.5 sq. mm. 3 core flexible cable of approved make (3 mtr. 
Length) with heavy duty industrial pvc flexible pipe & 15 amp. 3 pin top of approved 
make for the supply of cash room / record room / locker room. 

3 nos 

        

27.1 

SITC  of 24 Hr, 7 days A/C timer with 2 nos of TP power contactor of M.D.S, L & T , 
SEIMENS, THEBEN ( indoasian) Make. All enclosed in sheet steel  powder coated 
enclosure of 200 X 200 mm  complete with  all necessary termination for e lobby AC 
supply. Here Ready made Cyclic Timer Will not be permited. - to be installed in E 
lobby near main DB. 

1 nos 

        

27.2 

SITC  of 24 Hr, 7 days A/C timer with 2 nos of DP power contactor of M.D.S, L & T , 
SEIMENS, THEBEN ( indoasian) Make. All enclosed in sheet steel  powder coated 
enclosure of 200 X 200 mm  complete with  all necessary termination for UPS room ex 
fan supply. Here Ready made Cyclic Timer Will not be permited. - to be installed in 
ups room. 

1 nos 

        

28 
SITC of CABLE TV cable line with proper fixing and connecting with modular Co-Axial 
TV Socket. - 2 run. 

30 mtr 

        

29 Supply & laying of the empty conduit . - 25 mm.  50 mtr 

        

30 

Laisioning work ( addition Load ) WITH Electric suppply Co. in branch & Apporoval 
and Neccessary cirtificate. Contrctor must submit latest light bill + load sheet ( duly 
signed ) with final bill. Also check where load wires from ele. Supply vij co feeder to 
meter box must be carried full lod of branch & submit report. 

1 job 



 

   
 

 

        

31 

Providing Necessary plug points ( 3 boards - each including 25 DP RCCB, 30 mA + 3 
nos switches & 3 nos plugs, 16 a switch & 16 a plug ) & light points for tube lights 
(including necessry wiring) at various locations as required by various contractors for 
execution of various works / to run equipments such as drill / cutter etc. during the 
entire execution process. The accessaories used for this purpose shall be of temp. nature 
(anchor piano or eq.) & the contractor has to take back the same on completion of the 
project. The supply for this shall be taken from the temporary connection provided at / 
from nearby general meter under co.ordintion with the LANDLORD. & also providing 
temporary power supply  for computers and data connection for computers with 
wiring, switchboard, Comp. I/O Points,etc. for smoothly running of the branch  with 
removing & reshifting of the computers , printers, etc. bank hardware accessories. 
PHOTOS TO BE POSTED IN WHATSAPP GROUP. 

1 job 

        

                                                       TOTAL - PART A :::     

        

 

 

 

 

 

 

 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

   
 

 

 



 

   
 

 

 
 

 



 

   
 

   


