
 

 

 

 

 

 

                                

      

 

 PART – A : TECHNICAL BID 
 

 

Main Branch Jalandhar (00660), PUNJAB  

 
INVITES  

 

UNIT ITEM RATE E-TENDERS FOR 

AIR CONDITIONING WORKS  

 
 

From  

 

OEMs/Dealers/Distributors/Channel Partners of Mitsubishi, Bluestar, Panasonic, 

Daikin 
 

 

 

 
TENDER SUBMITTED BY : 

 

 NAME    :  __________________________________  

 

 ADDRESS   :  __________________________________  

 

    __________________________________  

 

    __________________________________  

  

MAIL ADDRESS      : __________________________________  

 

MObile :__________________________________   

 

Tender ID: AO Ludhiana/Ductable AC/660/01 
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NOTICE INVITING TENDERS 

 

STATE BANK OF INDIA, Main Branch Jalandhar(00660) invites E-tender for captioned work 

from OEMs/Dealers/Distributors/Channel Partners of Mitsubishi, Bluestar, Panasonic, Daikin, 

who fulfil minimum eligibility criteria mentioned on S.N.-23,page-4.  

Concepts of the tender are as under:  

 

Part-1: Technical bid and  

Part-2: Indicative commercial/price bids for captioned work shall be enclosed in two separate 

envelopes super-scribed with the respective contents (Technical Bid & Commercial Bid 

respectively) to be submitted on the same date and time.  

 

The details of tender are as under:   

SN  Particulars  Details  

1  Name of work  Air Conditioning Works for State Bank Of India, Main 

Branch Jalandhar (00660) 

2  Nature of Work  : Air Conditioning Work 

3  Time allowed for completion  :60 Days from Award of Work 

4 EMD Rs. 30,000/- in favour of “State Bank of India” payable at 

Jalandhar. No exception in submission of EMD will be 

entertained and bids without EMD will be rejected. EMD 

must need to be submitted in hard copy at the address 

mentioned in the tender. 

5 Last date & time for 

submission of Technical 

Bid, Indicative Price Bid 

and EMD 

Start date: 02.09.2026 

Last date BY 19.09.2026 on or before 11.00 am.  

Online at : https://www.tenderwizard.com/SBIETENDER  

Offline at the address mentioned at S.N. 8 of Notice inviting 

tenders 

Note: It is sole responsibility of the bidder to ensure submission 

of their Tender documents along with EMD by stipulated date 

and time at specified address failing which they will not be 

eligible to participate in Tendering process. The bids need to 

be submit online also. 

6 Submission of Price Bid  • Contractors/bidder/firms shall Download the entire 
Technical Bid to get acquainted with the terms and conditions 
and shall submit  compulsorily all the pages upto 19-09-
2026 at 11:00AM of the bid documents without fail after 
putting the signature and seal. 

 

Failure to submit the hardcopy of Technical Bid, indicative price 

bid may render the bidder disqualifies. 

7 Date and Time of opening 

of Tender Document 

(technical bid) 

19.09.2026 at 11:30 am. 

 

https://www.tenderwizard.com/SBIETENDER
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8 Address at which the 

tenders are to be submitted 

Online along with a copy of technical bid submitted  

and offline at Assistant General Manager 

SBI, Main Branch Jalandhar (00660) Civil lines, Jalandhar -

144001   

9 Defect Liability/  

Warranty period   

1-year from the date of installation for free replacement for any 

manufacturing defect (excluding damages due to natural 

calamities). 

10 Liquidated Damages  0.50% per week subject to max. 5% of contract amount for 

delay in completion of work.   

11 Validity of offer  60 days from the date of opening of Price-bid  

12 Value of Interim  

Certificate  

Rs. 15.0 Lakhs. No advance on materials / plant / machinery 

or mobilization advance shall be paid under any circumstances  

13  (i) Additional security deposit (ASD)/APG Shall be 

applicable, if the bid price is below 10% of the 

estimated cost put to tender. 

(ii) The Amount of such ASD/APG shall be the 

difference between 90% of estimate cost put to 

tender and the quoted price.  

(iii) Bank Guarantee or FDR receipt favoring our 

Bank but drawn on any other Nationalized Bank 

may also be accepted as ASD/APG. 

14 Service Providers M/s. Antares Systems Limited, 
 
Registered Office: #24, Sudha Complex, 
 3rd Stage, 4th Block, 
Bangalore – 560079, Karnataka.  
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152 
/ 9674758506 / 9674758723/26 
Contact Persons: (On working days 9 AM to 6 PM) 1. Mr. 
Pushpraj Mobile No.: +91 7503347659 e-Mail: 
pushpraj@antaressystems.com; 2. Mr. Pravesh Mobile No.: 
+91 9044314492 e-Mail: praveshmani.t@antaressystems.com 
3. Mr. Kushal Bose Mobile No.: +91 9674758719 e-Mail: 
kushal.b@antaressystems.co 
 

15      AGREEMENT 
 

    Agreement by Vendor on RS. 500/- Stamp Paper and 
Cost is borne   by the Contractor 

16 Additional Security 
Deposit 

1. If the final L1 bid is unreasonably low i.e. L1 bid is less by 
10.0% or more of the Estimated Cost, the contractor shall 
submit additional Security Deposit in the form of PBG/DD for 
an amount equal to difference in the 90% of the estimated cost 
vis-a-vis final tender amount quoted by the L1 contractor. 
PBG/DD to be submitted within 7 days from issue of letter 
from Bank.  
2. If the L1 bidder refuses to give the PBG, then the EMD will 
be forfeited and the tender will be re-invited. The L1 bidder will 
not be allowed to participate in the retendering process. 
 

   

 

mailto:pushpraj@antaressystems.com
mailto:praveshmani.t@antaressystems.com
mailto:kushal.b@antaressystems.co
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17.The Contractor/ Vendor shall sign and stamp each page of the tender document thereby 

ensuring the number and sequence of all pages. Tender documents without seal and signature of 

the authorized tenderer are liable to be rejected.  

 

18.No conditions other than mentioned in the tender will be considered, and if given they will have 

to be withdrawn before opening of the price-bid.  

 

19.The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 

without assigning any reason(s) for doing so and no claim / correspondence shall be entertained 

in this regard.  

 

20.In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time.  
 
21.Scanned copy of EMD/technical bid and price must be uploaded and the same needs to be 
submitted at given address within due date of tender. 

 

22.Firm can visit the website (https://www.tenderwizard.com/SBIETENDER) till last date 

of submission for changes. Corrigendum if any will be published 

onlyinhttps://www.tenderwizard.com/SBIETENDER 

 

23. MINIMUM ELIGIBILITY CRITERIA 

The following documents must be enclosed with technical bid: 

i. OEM of Ducatable ACs makes as mentioned above or their dealer and distributors and 
channel partners. Authorization certificate  from OEMs  need to be provided by Dealers 
/Distributors/ channel partners for participating for tender ID:  AO Ludhiana/Ductable 
AC/660/01 

ii. Catalogue of offered make/model to be enclosed herewith and must fulfil minimum 
technical specification desired. 

iii. Valid PAN/GST Documents. 

 
iv. Charted accountants (CA) certified average turnover of 10,00,000/- for last 

three financial years. 

v. Firm/bidders must carry out work of Ductable AC work of minimum 40 TON/TR. 

The work order/satisfactory certificates must be provided. 

 

         Yours faithfully, 

 

 

Assistant General Manager  

Main Branch Jalandhar 
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INSTRUCTIONS TO THE TENDERERS 

 

1.0 Scope of work  

Air Conditioning works for State Bank Of India, Main Branch Jalandhar (00660), Punjab 

 

2.0   Tender documents  

2.1   The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner.  

 

• Instructions to tenderers  

• General conditions of Contract  

• Special conditions of Contract  

• Price bid  

2.2  The above documents shall be taken as complementary and mutually explanatory of one another but in 

case of ambiguities or discrepancies, shall take precedence in the order given below:  

 

a. Price Bid  

b. Technical specifications  

c. Special conditions of contract  

d. General conditions of contract  

e. Instructions to Tenderers  

2.3 The tender documents are not transferable.  
 

3.0 Site Visit  

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data that may be required for the purpose of filling this tender document and enter into a 

contract for the satisfactory performance of the work. The tenderer is requested satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character 

quality and quantity of the materials, labour, the law and order situation, climatic conditions local 
authorities requirement, traffic regulations etc.  

The tenderer shall be solely responsible for considering the financial effect of any or all the factors 
while submitting his tender.  

 

5.0   Signing of contract Documents  

The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract with the respective Region/office of SBI within 15 days from the receipt of 
intimation of acceptance of the tender by the SBI. However, the written acceptance of the tenders by 

the Bank will constitute a binding agreement between the Bank and successful tenderer whether 
such formal agreement is subsequently entered into or not.  

 

6.0   Completion Period  

Time is essence of the contract. The work should be completed in all respect accordance with the 

terms of contract within a period of 60 days (2 months)  from the date of award of work. 

 

7.0   Validity of tender  

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of opening 

price bid. If the tenderer withdraws his/her offer during the value period or makes modifications in 

his/her original offer which are not acceptable to Bank without prejudice to any other right or 

remedy the Bank shall act accordingly. 

8.0   Liquidated Damages  
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The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value per week 

subject to a maximum of 5% of Cumulative awarded contract value or actual Invoice Value.  

9.0 Rate and prices:  

9.1 In case of item rate tender  

9.1.1The tenderers shall quote their rates for individual items both in words and figure. In case 

ofdiscrepancy between the rate quoted in words and figures, the unit rate quantity in words will 

prevail. The amount of each item shall be calculated and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of unit rate 

and the quantity the unit rate quoted will govern and the amount will be corrected. 

9.1.2       The tenderers should not change the units as specified in the tender. If any unit is changed the  

tenders would be evaluated as per the original unit and the Contractor/ Vendor would be paid 

accordingly.  

9.1.3 The tenderer should not change or modify or delete the description of the item. If any discrepancy is 

observed he should immediately bring to the knowledge of the SBI.  

10.1.1 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be 

duly attested by him.  

10.1.2 Each page shall be totaled and the grand total shall be given.  

10.1.3 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies during the 

currency of contract including authorized extension, if any, but excluding GST, which shall be 

mentioned in the bills/invoices separately, as applicable.  

10.1.4 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the 

work in phases or may drop the part scope of work at any stage of the project within its sole 

discretion without assigning any reason(s) for doing so and no claim / correspondence shall be 

entertained in this regard.  

10.1.5 In case, it is decided by the SBI to drop one or more Items from the scope of work at any stage of 

the project, the Contractor/ Vendor shall not be entitled to raise any claim /compensation for 

such deleted scope of work. Also, the SBI may consider issuing work order for various 

branches/offices in phases but within a reasonable time interval and the Contractor/ Vendor shall 

be bound to execute the same within the stipulated time period and as per rates quoted by them 

in this tender without any claim for price escalation.  
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LETTER OF UNDERTAKING (Annexure I) 

 

To, 
The Assistant General Manager 

State Bank of India 

Main Branch Jalandhar 

Punjab - 144001 

 

Dear Sir,  

 

Having examined the drawings, specification, design and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and having visited and examined the site of the works 

specified in the said memorandum and having acquired the requisite information relating thereto as 
affecting the tender, I/We hereby offer to execute the works specified in the said memorandum at the rates 
mentioned in the attached Schedule of Quantities and in accordance in all respects with the specifications, 

design, drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement, 
Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they may be 

applicable.  

 

 MEMORANDUM  

 

(a)  Description of work  Tender For Proposed  Air Conditioning Works For State 

Bank of India , Main Branch ( 660 ) Civil Line , Jalandhar 

 

(b)  EMD Rs. 30,000/- 

(c)  Time allowed for completion of the 

Works from Seven day after the 

date of written Order or date of 

handing over of the site (Whichever 

is later) to commence the work    

60 days (2 months)  

   

1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the 
said conditions of contract annexed hereto so far as may be applicable or in default thereof to forfeit and 

pay to SBI, the amount mentioned in the said contract. 

 

2) I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in part or 
whole or may entrust the various work proposed in phases. We, therefore, undertake that we shall not 
raise any claim/ compensation in the eventuality of Bank deciding to drop any of the work from the scope 
of work of this tender at any stage during the contract period. Further, we also undertake to execute the 
work entrusted to us in phases on our approved rates and within stipulated time limit without any extra 
claim for price escalation as also provided for in the clause of “Instructions to Tenderers” of this tender. 

 
3) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the 

material during the currency of contract/execution/completion period including authorized extended 

contract period, if any.  

 
Yours faithfully,  

Signature of Contractors.  
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GENERAL CONDITIONS OF CONTRACT 

 
1.0 Definitions :-  

 

“Contract means the documents forming the tender and the acceptance there of and the formal 
agreement executed between SBI (client) and the Contractor/ Vendor, together with the documents 

referred there in including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Bank and all these documents taken together shall be deemed to 
form one contract and shall be complementary to one another.  

 

1.1   In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them.  

 

1.1.1  “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama Road, 
Nariman Point, Mumbai- 400 021 and its representative Local Head Offices/Administrative 
Offices/Regional Business Offices/Branches at various places across India and includes the client’s 

representatives, successors and assigns.  

 

1.1.2  ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works and 
shall include legal personal representative of individual or composing the firm or company and the 

permitted assignees of individual or firms of company.  

 

1.1.3  The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the 
“Scope of work” and / or to be executed in accordance with the contract includes materials, 
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the 

obligations of the Contractor/ Vendor hereunder and work to be done by the Contractor/ Vendor 
under the contract.  

 

1.1.4  Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI  

 

1.1.5  ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and referred to 
in the specifications and any modifications of such drawings as may be issued by the Engineer from 
time to time.  

 

1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance of 

tender subject such additions thereto or deductions there from as may be made under the provide 
herein after contained.  

 

1.1.7  Specifications’ shall mean the specifications referred to in the tender and modifications thereof as 
may time to time be furnished or approved by the SBI  

 

1.1.8   “Month” means calendar month.  

 

1.1.9   “Week” means seven consecutive days.  

 

1.1.10  “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.  

 

1.1.11   SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project. 

 

 

 

 

2.0 CLAUSE 

 

1.0 Total Security Deposit: The Total Security deposit comprise of  
a) Initial security deposit 

b) Retention Money  
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a) Bid Security Deposit :- 

 

The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be2% 

of the accepted value of the tender, by means of D.D. in favor of State Bank of India,  

The Initial security deposit is to be paid by the Contractor to Bank within 7 days of intimation to 

him of the acceptance of the tender. No interest is allowed on the above said security deposit 

(EMD,ISD) 

 

1. Retention Money: From each running bill, an amount at the rate of 5% of the gross value 
of the running bill shall be recovered as retention money, till the total retention amount 
including the EMD and ISD amounts already with the Bank become 5% of the value of the 
contract amount. 
This amount is called as Total Security Deposit, which consists of three components 

 

a) EMD - Earnest Money Deposit. 
b) ISD –Initial Security Deposits. 
c) RM-Retention Money. 

 
The total security deposit will be kept with the Bank. And total security deposit may be refunded 
after the end of defects liability period (one year), provided he has satisfactorily carried out all 
the works and attended to rectification of all defects in accordance with the conditions of the 
contract. In case of failure on the part to do so, the cost of rectifying the defects through any 
other agency shall be deducted from the amount of security deposit due to the contractor. 
 

b) Retention Money :-  

An amount @ 5% of the bill amount will be retained by the SBI from the bills and the same will be 
released by the SBI against Bank guarantee for equal amount issued by any Nationalized /Scheduled 

Bank in the SBI’s approved format valid for 1 year. The Bank guarantee shall be released only after 
completion of warranty period of 1year provided no complaint is received in the office chairs or the 
defects has been rectified by replacing the same satisfactorily.   

 

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills. No advance on 
materials / plant / machinery or mobilization advance shall be paid in any circumstances.  

 

2.0   Language:-  

The language in which the contract documents shall be drawn shall be in English.  

 

2.0 Errors, Omissions and discrepancies :- 

 

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply.  

 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.  

 

ii) Between the written or shown description or dimensions in the drawings and the corresponding 

one in the specification the former shall be taken as correct.  

 

iii) Between written description of the item in the specifications and descriptions in bills of quantities 
of the same item, the former shall be adopted:  

 

a) In case of difference between rates written in figures and words, the rate in words shall prevail.  

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct.  
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4.0  Scope of Work:- 

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction of the Bank 
to be communicated through SBI. The SBI at the direction of the Bank from time to time issue 

further drawings and / or written instructions, detailed directions and explanations which are 
hereafter collectively referred to as instructions in regard to the variation or modification of the 
design, quality or quantity of any work or the addition or omission or substitution work. Any 

discrepancy in the drawings or between BOQ and / or drawings and / or specifications should be 
brought to the notice of SBI immediately. The removal from the site of any material brought 
thereon by the Contractor/ Vendor and any substitution of any other materials therefore the 

removal and / or re-executed of any work executed by him. The dismissal from the work of any 
person engaged thereupon.  

 

5.0 i)  Letter of Acceptance:- 

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by 
registered post or otherwise depositing at the office of the Contractor/ Vendor as given in the 
tender to enter into a Contract for the execution of the work as per the terms of the tender. The 

letter of acceptance shall constitute a binding contract between the SBI and the Contractor/ 
Vendor.  

 

ii)  Contract Agreement:- 

On receipt of intimation of the acceptance of tender from the SBI The successful tenderer shall be 

bound to implement the contract and within 15 days there of shall sign an agreement in a non-
judicial stamp paper of appropriate value.  

 

6.0         Ownership of drawings:-  

All drawings, specifications and copies thereof furnished by the SBI are the properties of the SBI. 

They are not to be used on other work.              

 

7.0         Detailed drawings and instructions:-  

The SBI shall furnish with reasonable proper additional instructions by means of drawings or 
otherwise necessary for the execution of the work. All such drawings and instructions shall be 
consistent with contract documents, true developments thereof and reasonably inferable there.  

 

The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a detailed 

program schedule indicating therein the date of start and completion of various activities on 
receipt of the work order and submit the same to the SBI through the architect/consultant  

 

7.0   Copies of agreement:-  

 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to 
the Contractor/ Vendors.  

 

8.0  Liquidated damages :-  

 

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause under 

General Conditions of Contract (GCC) or to complete the work and clear the site including vacating 
their office on or before the contracted or extended date or completion, without justification in 

support of the cause of delay, he may be called upon without prejudice to any other right of 
remedy available under the law to the SBI on account of such breach to pay a liquidated damage at 
the rate of 0.50% of the contract value subject to a maximum of 5% of the contract value.  

 

9.0   Materials, Appliances and Employees :- 

 

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are required for 

the satisfactory execution and completion of the work. Unless or otherwise specified all materials 
shall be new and both workmanship and materials shall be best quality. The Contractor/ Vendor 
shall at all times enforce strict discipline and good order among his employees and shall not 
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employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman 

whose work or behavior is found to be unsatisfactory by the SBI he shall be removed from the site 
immediately.  

 

10.0 Permits, Laws and Regulations:-  

 

Permits and licenses required for the execution of the work shall be obtained by the Contractor/ 

Vendor at his own expenses. The Contractor/ Vendor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the Contractor/ Vendor 

observes any discrepancy between the drawings and specifications, he shall promptly notify the 
SBI in writing. If the Contractor/ Vendor performs any act, which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 

actions arising there from.  

 

11.0  Setting out Work: 

The Contractor/ Vendor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and alignment 

of all parts thereof and get it approved by the SBI before proceeding with the work. If at any time 
any error in this respect shall appear during the progress of the works, irrespective of the fact 

that the layout had been approved by SBI, the Contractor/ Vendor shall be responsible for the 
same ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI.  

 

11.0 Protection of works and property: 

 

The Contractor/ Vendor shall continuously maintain adequate protection of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in connection with 
contract. He shall make good any such damage, injury, loss, except due to causes beyond his 
control and due to his fault or negligence.  

 

He shall take adequate care and steps for protection of the adjacent properties. The Contractor/ 

Vendor shall take all precautions for safety and protections of his employees on the works and 
shall comply with all applicable provisions of Govt. and local bodies’ safety laws and building 
codes to prevent accidents, or injuries to persons or property on about or adjacent to his place of 

work. The Contractor/ Vendor shall take insurance covers as per clause at his own cost. The policy 
may be taken in joint names of the Contractor/  Vendor and the SBI and the original policy may be 
lodged with the SBI.  

 

12.0 Inspection of work :-  

 

The SBI or their representatives shall at all reasonable times have free access to the work site 
and / or to the workshop, factories, or other places where materials are lying or from where they 

are obtained and the Contractor/ Vendor shall give every facility to the SBI and their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI except the representative of Public 

authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical Examiner’s 

Organization a wing of Central Vigilance commission.  

 

13.0 Assignment and subletting :- 

 

The whole of work included in the contract shall be executed the Contractor/ Vendor and he shall p 
p not directly entrust and engage or indirectly transfer, assign or underlet the contract or any part 

or share thereof or interest therein without the written consent of the SBI and no undertaking 
shall relieve the Contractor/ Vendor from the responsibility of the Contractor/ Vendor from active 
& superintendence of the work during its progress.  

 

15.0 Quality of materials, workmanship & Test   
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All materials and workmanship shall be best of the respective kinds as described in the 

contract/BOQ and in accordance with SBI’s instructions and shall be subject from time to time to 
such tests as the SBImay direct at the place of manufacture or fabrication or on the site or an 
approved testing laboratory. The Contractor/ Vendor shall provide such assistance, instruments, 

machinery, labor, and materials as are normally required for examining measuring sampling and 
testing any material or part of work before incorporation in the work for testing as may be 
selected and required by the SBI.  

 

ii) Samples  

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
the Contractor/ Vendor without any extra charges. If certain items proposed to be used are of such 

nature that samples cannot be presented or prepared at the site detailed literature / test 
certificate of the same shall be provided to the satisfaction of the SBI. Before submitting the 
sample / literature the Contractor/ Vendor shall satisfy himself that the material / equipment for 

which he is submitting the sample / literature meet with the requirement of tender specifications. 
Only when the samples are approved in writing by SBI the Contractor/ Vendor shall proceed with 
the procurement and installation of the particular material / equipment. The approved samples 

shall by the signed by SBI for identification and shall be kept on record at site office until the 
completion of the work for inspection / comparison at any time. SBI shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples for reasons of its not 

meeting the specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the approval of the 
materials / equipment etc. shall be to the account of the Contractor/ Vendor.  

 

iii) Cost of tests  

The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended by or 
provided for in the specification or BOQ.  

 

16.0   Obtaining information related to execution of work  

No claim by the Contractor/ Vendor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter affecting the 
execution of the work nor any misunderstanding or the obtaining incorrect information or the 
failure to obtain correct information relieve him from any risks or from the entire responsibility for 

the fulfillment of contract.  

 

17.0       Contractor/ Vendor’s superintendence 

The Contractor/ Vendor shall give necessary personal superintendence during the execution the 

works and as long, thereafter, as the SBI may consider necessary until the expiry of the defects 
liability period, stated here to.  

 

18.0  Quantities 

 The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 
shall remain valid for variation of quantity against individual item to any extent.   

 

19.0  Works to be measured 

SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be 

measured and the Contractor/ Vendor shall forthwith attend or send a qualified representative to 
assist the SBI in taking such measurements and calculation and to furnish all particulars or to 
give all assistance required by any of them. Such measurements shall be taken in accordance with 

the Mode of measurements detail in the specifications. The representative of SBI shall take 
measurements with the Contractor/ Vendor’s representative and the measurements shall be 
entered in the measurement book. The Contractor/ Vendor or his authorized representative shall 

sign all the pages of the measurement book in which the measurements have been recorded in 
token of his acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the Measurement book should the Contractor/ Vendor not attend or 

neglect or omit to depute his representative to take measurements the measurements recorded 
by the representative of the SBI shall be final. All authorized extra work, omissions and all 
variations made shall be included such measurement.  
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20.0  Variations  

No alteration, omission or variation ordered in writing by SBI   vitiates the contract. In case the SBI 

thinks proper at any stage during the progress of works to make any alteration in, or additions to 
or omission from the works or any. alteration in the kind or quality of the materials to be used 

therein, the SBI shall give notice thereof in writing to the Contractor/ Vendor shall confirm in 
writing within seven days of giving such oral instructions the contract shall alter to, add to, or omit 
from as the case may be in accordance with such notice but the Contractor/ Vendor shall not do 

any work extra to or make any alterations or additions to or omissions from the works or any 
deviation from any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the SBI  and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by the SBI and the same shall be added to 
or deducted from the contract value, as the case may be.  

 

21.0   Valuation of Variations 

No claim for an extra Item shall be allowed unless it shall have been executed under the authority 

of the SBI with the concurrence of the SBI as herein mentioned. Any such extra is herein referred 
to as authorized extra and shall be made in accordance with the following provisions.  

 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work where 
such extra work is of similar character and executed under similar conditions as the work priced 

herein.  

 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
BOQ.  

b) The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of Works are carried out, 
otherwise the prices for the same shall be valued under sub Clause ‘c’ hereunder.  

 

c) Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works 
are carried out, then the Contractor/ Vendor shall within 7 days of the receipt of the letter of 

acceptance inform the SBI of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the SBI shall fix such rate or prices as in 
the circumstances in its opinion are reasonable and proper, based on the market rate.  

 

d) Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then 
in accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the SBI) the workman’s name and 

materials employed be delivered for verifications to the Architect /consultant at or before the 
end of the week following that in which the work has been executed.  

 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from 
the tender, the Contractor/ Vendor shall submit rates duly supported by rate analysis worked on 

the ‘market rate basis for material, labour hire / running charges of equipment and wastages etc. 
plus 15% towards establishment charges, Contractor/ Vendor’s overheads and profit. Such items 

shall, not be eligible for escalation.  

 

22.0  Final measurement 

The measurement and valuation in respect of the contract shall be completed within one months 
of the virtual completion of the work.  

 

23.0  Virtual Completion Certificate (VCC)  

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, 

the Contractor/ Vendor shall apply to SBI for completion certificate.  

 

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the Contractor/ 
Vendor is entitled to apply to the SBI of satisfactory completion of work. Relative to which the 
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completion certificate has been sought, the SBI shall within fourteen (14) days of the receipt of the 

application for completion certificate, issue a VCC in respect of the work for which the VCC has 
applied.  

 

This issuance of a VCC shall not be without prejudice to the SBI’s rights and Contractor/ Vendor 
liabilities under the contract including the Contractor/ Vendor’s liability for defects liability nor 

shall the issuance of VCC in respect of the works or work at any site be construction as a waiver 
of any right or claim of the SBI against the Contractor/ Vendor in respect of or work at the site and 
in respect of which the VCC has been issued.  

 

24.0  Commencement of Works: 

The date of commencement of the work will be reckoned as the date of execution of agreement 
with SBI or possession of site whichever is later. 

 

25.0  Time for completion 

Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. The 
entire work shall be completed within a period of 60 calendar days from the date of 

commencement.   

 

26.0Extension of time 

If, the work be delayed for reasons beyond the control of the Contractor/ Vendor, the Contractor/ 
Vendor may submit a recommendation to the SBI to grant a fair and reasonable extension of time 

for completion of work as per the terms of contract. If the Contractor/ Vendor needs an extension 
of time for the completion of work or if the completion of work is likely to be delayed for any 
reasons beyond the due date of completion as stipulated in the contract, the Contractor/ Vendor 

shall apply to the SBI.  in writing at least 30 Days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reason in detail and his justification if any, 

for the delays in the prescribed format for granting extension of time. While granting extension of 
time the Contractor/ Vendor shall be informed the period extended time which will qualify for levy 
of liquidated damages. For the balance period in excess of original stipulated period and duly 

sanctioned extension of time by the provision of liquidated damages as stated under clause 8.0 
shall become applicable. Further the contract shall remain in force even for the period beyond the 
due date of completion irrespective whether the extension is granted or not.  

 

27.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the Contractor/ Vendor and the mode, 

manner and speed of execution and maintenance of the works are to be of a kind and conducted in 
a manner to the satisfaction of the SBI. Should the rate of progress of the work or any part thereof 

be at any time be in the opinion the SBI too Slow to ensure the completion of the whole of the work 
the prescribed time or extended time for completion, the SBI shall thereupon take such steps as 
considered necessary to expedite progress so as to complete the works by the prescribed time or 

extended time. Such communications from the SBI neither shall relieve the Contractor/ Vendor 
from fulfilling obligations under the contract nor will he be entitled to raise any claims arising out 
of such directions.   

 

28.0Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall, as 
herein provided, be carried on during the night or on holidays without the permission in writing of 
the SBI, except when the work is unavoidable or absolutely necessary for the saving of life or 

property or for the safety of the work in which case the Contractor/ Contractor/ Vendor shall 
immediately advise the SBI. However, the provisions of the clause shall not be applicable in the 
case of any work which becomes essential to carry by rotary or double shifts in order to achieve 

the progress and quality of the part of the works being technically required / continued with the 
prior approval of the SBI at no extra cost.  

 

All work at night after obtaining approval from competent authorities of SBI shall be carried out 
without unreasonable noise and disturbance.  

 

29.0 No compensation or restrictions of work 
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If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the scope of 

work for any reason whatsoever and hence not required the whole or any part of the work to be 
carried out. SBI shall give notice in writing to that effect to the Contractor/ Vendor and the 
Contractor/ Vendor shall act accordingly in the matter. The Contractor/ Vendor shall have no claim 

to any payment of compensation or otherwise whatsoever on account of any profit or advantage 
which he might have derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work.  

 

Provided that the Vendor shall be paid the charges on the cartage of only materials actually and 

bona-fide brought to the site of the work by the Contractor/ Vendor and rendered surplus as a 
result of the abandonment, curtailment of the work or any portion thereof and then taken back by 
the Vendor, provided however that the SBI shall have in such cases the option of taking over all or 

any such materials at their purchase price or a local current rate whichever is less.  

 

“In case of such stores having been issued from SBI stores and returned by the Vendor to stores, 

credit shall be given to him at the rates not exceeding those at which were originally issued to the 
Vendor after taking into consideration and deduction for claims on account of any deterioration or 
damage while in the custody of the Contractor/ Vendor and in this respect the decision of Architect 

/ consultant shall be final.  

 

30.0Suspension of work 

i) The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall be 
final and binding on the Contractor/ Vendor) suspend the progress of works or any part thereof for 

such time and in such manner as SBI may consider necessary so as not to cause any damage or 
injury to the work already done or endanger the safety thereof for any of following reasons:  

 

a) On account any default on the part of the Contractor/ Vendor, or  

b) For proper execution of the works or part thereof for reasons other than the default the 

Vendor/ Contractor, or   

c) For safety of the works or part thereof.   

 

The Contractor / Vendor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the SBI.  
 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  

 

The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account.  

 

31.0 Action when the whole security deposit is forfeited  

In any case in which under any clause or clauses of this contract, the Contractor/ Vendor shall 
have rendered himself liable to pay compensation amounting to the whole of his security deposit 
the SBI shall have the power to adopt any of the following course as they may deem best suited to 

the interest of the SBI:  

 

a) To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by SBI 
shall be conclusive evidence) and in which case the security, deposit of the Contractor/ Vendor 

shall be forfeited and be absolutely at the disposal of SBI  

 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or part of the 
work, debiting the Contractor/ Vendor with the cost of the labour and materials cost of such labour 
and materials (as worked out by the SBI shall final and conclusive against the Contractor/ Vendor) 

and crediting him with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the Contractor/ Vendor under 
the terms of this contract certificate of SBI as to the value of work done shall be final conclusive 

against the Contractor/ Vendor.  

 

c) To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another Contractor/ Vendor to complete, in which 
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case any expenses which may be incurred in excess of the sum which would have been paid to the 

original Contractor/ Vendor, if the whole work had been executed by him ( The amount of which 
excess the certificates in writing of the SBI shall final and conclusive) shall be borne by original 
Contractor/ Vendor and may be deducted if any money due to him by SBI under the contract or 

otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.  

 

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall have 
no claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account of, or 

with a view to the execution of the work or the performance of the contract and in case the 
contract shall be rescind under the provision aforesaid, the Contractor/ Vendor shall not be 
entitled to recover or to be paid any sum or any work thereto for actually performed under this 

contract, unless, and until SBI will have certified in writing the performance of such work and the 
value payable in respect thereof, and he shall only be entitled to be paid the value so certified.  

 

32.0 Owner’s right to terminate the contract 

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the 
liquidator in such acts of insolvency or winding up shall be unable within seven days after notice 

to him to do so, to show to the reasonable satisfaction of the SBI that he is able to carry out and 
fulfill the contract, and to dye security therefore if so required by the SBI 

 

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or on 

behalf of any of the creditors of the Contractor/ Vendor.  

Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge or 
encumber this contract or any payment due to which may become due to the Contractor/ Vendor 
there under:  

 

a) has abandoned the contract; or  

 

b) has failed to commence the works or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI written notice to 
proceed, or  

 

c) has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice 
from the SBI that the said materials were condemned and rejected by the SBI under these 
conditions; or has neglected or failed persistently to observe and perform all or any of the acts 
matters or things by this contract to be observed and performed by the contactor for seven days 
after written notice shall have been given to the Contractor/ Vendor to observe or perform the 
same or has to the detriment of good workmanship or in defiance of the SBI to the contrary 
subject any part of the contract.   
 

Then and in any of said cases the SBI may not withstanding any previous waiver, after giving seven 
days’ notice in writing to the Contractor/ Vendor, determine the contract, but without thereby 
affecting the powers of the SBI or the obligation and liabilities of the Contractor/ Vendor the whole 

of which shall continue in force as fully as if the contract had not been determined and as if the 
works subsequently had been executed by or on behalf of the Contractor/ Vendor. And, further the 
SBI or their employees may enter upon and take possession of the work and all plants, took 

scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or 
roads use the same by means of their own employees or workmen in carrying on and completing 

the work or by engaging any other Contractor/ Vendors or persons to the work and the 
Contractor/ Vendor shall not in any was interrupt or do any act, matter or thing to prevent or 
hinder such other Contractor/ Vendor or other persons employed for complement and finishing or 

using the materials and plant for the works.  
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When the works shall be completed or as soon thereafter as convenient to the SBI  a notice in 

writing will be given to the Contractor/ Vendor to remove his surplus materials and plants and 
should the Contractor/ Vendor fail to do so within 14 days after receive thereof by him the SBI sell 
the same by publication, and after due publication, and shall, adjust the amount realized by such 

auction. The Contractor/ Vendor shall have no right to question any of the act of the SBI incidental 
to the sale of the materials etc.  

 

33.0Certificate of payment  

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to 

the contractor within 10 working days from the date of certificate to payment from SBI from time to 
time. The SBI shall recover the statutory recovering other dues including the retention amount 
from the certificate of payment.  

 

Provided always that the issue of any certificate by the Architect / consultant during progress of 

works or completion shall not have effect as certificate of satisfaction relieve the contractor from 
his liability under clause.  

 

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof 
is not carried out to their satisfaction.  

 

The Architect / consultant may by any certificate make any corrections required previous 

certificate.  

 

The SBI shall modify the certificate of payment as issued by the architect / consultant from time to 
time while making the payment  

 

The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement books  

 

The Contractor shall not submit interim bills when the approximate value of work done by him is 
less than Rs. 15.0 Lakh. 

 

The final bill may be submitted by contractor within a period of one month from the date of virtual 

completion and Architect / consultant shall issue the certificate of payment within a period of two 
months. The SBI shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities.  

 

The contractor shall submit the interim bills in the prescribed format with all details.  

 

No advance on materials / plant / machinery or mobilization advance shall be paid in any 

circumstances.  

 

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, as per 
contractual provisions.  

 

The SBI shall have power to withhold the payment if the work or part thereof is not carried out to 
their satisfaction.  

 

34.0    A. Settlement of Disputes and Arbitration   

Except where otherwise provided in the contract all questions and disputes to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question , claim, right, matter or 
thing whatsoever in any way arising out of or relating to the contract, designs, drawings 
specifications, estimates, instructions orders or these conditions or otherwise concerning the 
work or the execution or failure to execute the same whether arising during the progress of the 
work or after the cancellation, termination, completion or abandonment thereof shall be dealt with 
as mentioned hereinafter: 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of 
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the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of 
his claim, or dispute to the Regional Manager/AGM and endorse a copy of the same to the 
Architect, within 30 days from the date ofdisallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled to raise any 
claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless 
notice of such claim shall have been given by the contractor to the Regional Manager in the 
manner and within the time as aforesaid. The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to Regional Manager in writing in the 
manner and within the time aforesaid.. 

 
B. Settlement of Disputes and Arbitration 

The DGM(B&O) shall give his decision in writing on the claims notified by the receipt of the 
contractor may within 30 days of the receipt of the decision of theDGM(B&O)Submit his claims to 
the conciliating authority. 
 

i) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned 
DGM(B&O) of the SBI for appointment of an arbitrator to adjudicate the notified claims falling which 
the claims of the contractor shall be deemed to have been considered absolutely barred and 
waived. 

 

ii) Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the SBI shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the DGM(B&O). It will also be no objection to any such appointment that the Arbitrator 
so appointed is a SBI Officer and that he had to deal with the matters to which the Contract relates 
in the course of his duties as SBI. If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said DGM(B&O) of the SBI. Such 
person shall be entitled to proceed with the reference from the stage at which it was let by his 
predecessor. It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

 
 It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager as aforesaid should act as arbitrator. 

 
 The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment thereof 
and the rules made there under. 

 
 It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a SBI Officer. 

 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties calling them to submit their statement of claims and 

counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The fees, if any of the arbitrators shall, if required to be paid before 

the award is made and published, be paid half and half by each of the parties. The Cost of the 

reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of 

the arbitrator who may direct to any by whom and din what manner, such costs or any part thereof, 

shall be paid and fix or settle the amount of costs to be so paid 

 

35.0  Method of measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date rules laid 
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down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the 

SBI shall be final and binding on the corrector.  

 

36.0   Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed perform at site of work 
and should produce the same for inspection of STATE BANK OF INDIA /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as required by 

the local authorities / Govt. from time to time.  

I) Register for secured advance  
II) Register for hindrance to work  
III) Register for running account bill   
IV) Register for labour 
 

37.0  Force Majeure 

37.1 Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the obligations if 
such performance is prevented or delayed by events such as but not war, hostilities revolution, 

riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of or for any other cause beyond the reasonable 
control of the party affected or prevents or delayed. However, a notice is required to be given 

within 30 days from the happening of the event with complete details, to the other party to the 
contract.  

 

37.2  As soon as the cause of force majeure has been removed the party whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred 

in such affected activity adducing necessary evidence in support thereof.  

37.3  From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the caused itself and inability 
resulting there from having been removed, the agreed time completion of the respective 

obligations under this agreement shall stand extended a period equal to the period of delay 
occasioned by such events.  

37.4  Should one or both parties be prevented from fulfilling the contractual obligations by state of force 
majeure lasting to a period of 6 months or more the two parties, shall mutually decide regarding 

the future execution of this agreement.  

 

38.0 Local laws, Acts Regulations: 

The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the contract 
labour (regulation and abolition act of 1970) and other safety regulations. The Contractor/ Vendors 

should comply with the provision of all labour legislation including the latest requirements of the 
Acts, laws, any other regulations that are applicable to the execution of the project.  

 

39.0  Accidents 

The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the architect/ consultant. The 
Contractor/ Vendor shall also such report immediately to the competent authority whenever such 

report is required to be lodged by the law and take appropriate actions thereof.  

 

39.0   The contractor’s shall be bound to comply the following provision in terms as under;   

I. Any bidder from a country which shares a land border with India will be eligible to bid in this 
tender ONLY if the bidder is registered with the Competent Authority (registration committee 
constituted by the Department for Promotion of Industry and Internal Trade).   

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means 
any person or firm or company, including any member of a consortium or joint venture (that is an 
association of several persons, or firms or companies), every artificial judicial person not falling in 

any of the descriptions of bidders stated hereinbefore, including any agency branch or office 
controlled by such person, participating in a procurement process.   

III. ‘Bidder from a country which shares a land border with India (such a country)’ for this purpose 
means:   

a. An entity incorporated, established or registered in such a country; or  
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b. A subsidiary of an entity incorporated, established or registered in such a country; or  

c. An entity substantially controlled through entities incorporated, established or registered in such a 

country; or  

d. An entity whose beneficial owner is situated in such a country; or  

e. An Indian (or other) agent of such an entity; or  

f. A natural person who is a citizen of such a country; or   

g. A consortium or joint venture where any member of the consortium or joint venture falls under 
any of the above  

iv. The beneficial owner for the purpose of (iii) above will be as under:  

1. In case of A Company or Limited Liability Partnership, the beneficial owner is the natural person(s), 

who, whether acting alone or together, or through one or more judicial person, has a controlling 
interest or who exercises control through other means.   

Explanation-  

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-five 

percent of shares or capital or profits of the company;  

b. “Control” shall include the right to appoint majority of the directors or to control the management 

or policy decisions including by virtue of their shareholding or management rights or shareholders 
agreements or voting agreements;  

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting 

alone or together, or through one or more judicial person, has ownership of entitlement to more 
than fifteen percent of capital or profits of the partnership;  

3. In case of an unincorporated association or body of Individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more judicial person, has 

ownership of or entitlement to more than fifteen percent of the property or the capital or profits of 
such association or body of individuals;  

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 

relevant natural person who holds the position of senior managing official;  

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author 
of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any 
other natural person exercising ultimate effective control over the trust through a chain of control 

or ownership.   

V. An Agent is a person to do any act for another, or to represent another in dealings with third 
person.   

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country 
which shares a land border with India unless such contractor is registered with the Competent 
Authority.   

All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard as 
per “Annexure IV”. Failure to submit such valid declaration-cum-Certificate will make the bid liable 
for rejection.”  
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ANNEXURE “IV” 

 

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 

Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In India, Or Matters 

Directly Related Thereto, Including National Security. 

 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry ofFinance, India order no. F. No 

6/18/2019/PPD dated 23rd July 2020 

 

I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares 
a land border with India;   

 

I/We, the bidder (Specify full name -------------------------------------------------------------------
-----) certify that we are NOT from such a country OR, if from such a country, has been registered with 

Competent Authority.   

 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.   

 

(Signature of Authoried Signatory along with Seal)  

 

Name of authorised signatory:  

 

Designation of Authorised signatory:   

 

List of Evidences enclosed:  

 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not applicable)  

2. ……….  

3. ………..  

4. ………..  

 

Date:  

Place:    
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SPECIAL CONDITION OF CONTRACT 

 

1. The Technical Bid should contain the following: -  
a. Technical Bid duly signed and sealed on each page.  

b. EMD 

c. If any, The Authorization Certificate issued by the Bank's approved Principal Manufacturer only 

certifying that the tenderer is an Authorized Converter/Agency of their Company and they have 
been specifically authorized by them (i.e. OEM) to participate in the bidding process of SBI.   

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in case their 
Authorised Agency/Converter is not able to perform contractual obligations for the project 

during the contract period, the Original Manufacturer shall own full responsibility to comply all 
contractual obligations relating the captioned work of SBI at their own (i.e. OEM’s) risk cost and 
consequences.  

 

The technical bid not accompanied by abovementioned any one or more documents shall be 

treated as non-responsive bid and the same shall be summarily disqualified. Moreover, such 
bidders shall not be allowed to participate in the submission of Price Bid, No correspondence shall 
be entertained in this regard.  

 

2. Taxes, duties, levies etc.:  

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or charges in 
respect of the works but excluding GST which shall be payable over and above the approved rates 
as per actual. Variation of taxes, duties, fees, levies etc. (excluding GST) if any, till completion of 

work shall be deemed to be included in the quoted rates and no extra claim on this account in any 
case will be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under 
as statutory law during the currency of contract the same shall be borne by the Contractor/ 

Vendor. GST will however be paid by the SBI as applicable. 

 

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings, 
design, etc. for its sufficiency considering all the regulations of local authorities and supply 
company and code of standard as applicable at the time of submitting the tender and shall bring to 

the notice of bank, addition or deletion, if any, in writing before due date of submission of tender.  

 

4. Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not 
to bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to 

question the acts of the SBI However adequate transparency would be maintained by the SBI.  

 

5. Dimensions and levels 

 

All dimensions and levels shown on the drawings shall be verified by the contractor and the site 
and he will be held responsible for the accuracy and maintenance of. All the dimensions and the 

levels. Figured dimensions are in all cases to be accepted and dimension shall be scaled. Large 
scale details shall take precedence over small scale drawings. In case of discrepancy the 
contractor shall ask for clarification from the Architect / consultant before proceeding with the 

work.  

 

6. Notice of operation   

The contractor shall not carry out any important operation without the Consent in with from the 
Architect / consultant:  

 

 

 

7. Construction records  

The contractor shall keep and provide to the Architect / consultant full and accurate records of the 

dimensions and positions of all new work and any other information necessary to prepare 
complete drawings recording details of the work as construction. 

 

8. Safety of adjacent structures and trees 
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The contractor shall provide and erect to the approval of the Architect / consultant supports as 

may be required to protect effectively all structures and protective give to trees, which may be 
endangered by the execution of the works or otherwise such permanent measures as may be 
required by the Architect to protect the tree structures.   

 

9. Temporary works 

Before any temporary works are commenced the contractor shall submit at least in advance to the 
architect / consultant for approval complete drawings of all temporary works he may require for 
the execution of the works. The contractor shall carry out the modifications relating to strength, if 

required by the architect / consultant may require in accordance with the conditions of contract at 
his own cost the contractor shall be solely responsible for the stability and safety of all temporary 
works and unfinished works and for the quality of the permanent works resulting from the 

arrangement eventually adopted for their execution.  

 

10. Water power and other facilities 

a) The rate quoted by the contractor shall include all expenses that are required for providing all 
the water required for the work and the contractor shall make his own arrangements for the 

supply of good quality water suitable for the construction and good quality drinking water for 
their workers If necessary the contractor has to sink a tube well / open well and bring water by 
means of tankers at his own cost for the purpose The STATE BANK OF INDIA will not be liable 

to pay any charges in connection with the above  

 

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges  

 

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA shall be 
entitled to take power and water connections from the temporary water and power supply 

obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at mutually 
agreed rates between them. All municipal charges for drainage and water connection for 

Construction purposes shall be borne by the contactor and charges payable for permanent 
connections, if any, shall be initially paid by the contactor and the SBI   will reimburse the 
amount on production of receipts  

 

d) The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
11. Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and 

workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to and 
from site of work at his own cost.   

 

12. Lighting of works 

The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work.  

 

13. Firefighting arrangements 

i) The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose 

he shall provide requisite number of fire extinguishers and adequate number of buckets, some of 
which are to be always kept filled with sand and some with water this equipment shall be 
provided at suitable prominent and easily accessible place and shall be properly maintained.  

 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 

own cost and, to the approval of the relevant authorities. The contractor makes the following 
arrangements at his own cost but not limited the following:  

 

a) Proper handling, storage and disposal of combustible materials and waste.  
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b) Work operations which can create fire hazards.  

c) Access for fire-fighting equipment.  

d) Type, number and location of containers for the removal of surplus materials and rubbish.  

e) Type, size, number and location of fire extinguishers or other tire fighting equipment.  

f) General house keeping  

 

14. Site order book 

A site order book shall be maintained at site for the purpose of quick communication between the 
Architect / Consultant. Any communication relating to the work may be conveyed through records 
in the site order book. Such a communication from one party to the other shall be deemed to have 

been adequately served in terms of contract Each site order book shall have machine numbered 
pages in triplicate and shall carefully maintained and preserved by the contractor and shall be 
made available to the architect / consultant as and when demanded- Any instruction which the 

architect /consultant may like to issue to the contractor or the contractor may like to bring to the 
architect / consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the second copy 

will be retained for their record.  

 

15. Temporary fencing/ barricading  

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at 
his cost to adequately enclose all boundaries of the site for the protection of the public and for the 

proper execution and security of the work and in accordance with the requirement of the architect 
I consultant and regulations of local authorities. These shall be altered, relocated and adopted 
from time to time as necessary and removed on completion of the work.  

 

16. Site meetings  

Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions. Any 

additional review meetings shall he held if required by the architect/ consultant. -  

 

17. Disposal of refuse  

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the responsibility of 

the contractor to obtain from the local authorities concerned to the effect that all rubbish arising 
out of contractor’s activities at the construction site or any other off-site activities borrow pits has 
been properly disposed off.  

 

18. Contractor to verify site measurement  

The contractor shall check and verify all site measurements whenever requested other specialists 

contractors or other sub-contractors to enable them to prepare the own shop drawing and pass 

on the information with sufficient promptness as will in any way delay the works.  

 

19. Displaying the name of the work  

The contractor shall put up a name board of suitable size as directed by the architect/ consultant 

indicating therein the name of the project and other details as given by the architect/consultant at 

his own cost and remove the same on completion of work.   

 

20. As built drawings 

i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some changes 

have been made. From the approved drawings as instructed by the STATE BANK OF INDIA / 
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Architect / Consultant. The contractor will make the changes made on these copies and return 

these copies to the architect / Consultant for their approval. In cases revision is required or the 

corrections are not properly marked the architect / Consultant will point out the discrepancies 

to the contractor. The contractor will have to incorporated these corrections and / or attend to 

discrepancies either on copies as directed by the architect / consultant and resubmit to him for 

approval. The architect / consultant will return one copy duly approved by him.  

 

ii) For the drawings prepared by the contractor  

The contractor will modify the drawing prepared by him wherever the changes made by the STATE 

BANK OF INDIA / architect / consultant. And submit two copies of such modified drawings to the 

architect/ consultant for approval. The architect / consultant will return one copy of the approved 

drawing to the contractor.  

 

21. Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost and also 

appoint the specialized agency for the waterproofing anti-termite, aluminum doors and windows 

and any other item as specified in the tender. The architect/consultant may approve any make / 

agency within the approved list as given in the tender after inspection of the sample/mock up.  

 

22. Excise duty, taxes, levies etc.; 

 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, 

cess or charges in respect of the works including but not limited to sales tax, tax on works 

contract excise duty, and octroi, payable in respect of materials, equipment plant and other things 

required for the contact. All of the aforesaid taxes, duties, levies, fees and charges shall be to the 

contractor’s account and the STATE BANK OF INDIA shall not be required to pay any additional or 

extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 

work shall be deemed to be included in the quoted rates and no extra amount on this account. 

Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 

included in the quoted rates and no extra claim on this account will in any case be entertained. If a 

new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law during the 

currency of contract the same shall be borne by the contractor.  

 

23. Photographs:  

 

• The Contractor shall at his own expense supply to the Architects with duplicate hard copies 

of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two 

approved portions of each building, at intervals of not more than one months during the 

progress of the work or at every important stage of construction.  
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• In addition to above, the contractor shall be bound to submit adequate no. of site photographs 

along with each Running Bill for the project clearing showing major progress of work 

measured and claimed therein failing which the Architect/ STATE BANK OF INDIA may 

consider returning the Bill to the contractor and no claim for delay on this account will be 

entertained.   
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SAFETY CODE 

 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept 
in a readily accessible place.  

 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 

necessitates hospitalization.  

 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground.  

 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall 
not be less than 30 cm. (clear) and the distance between two adjacent running shall not be more 

than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder.  

 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the 
depth of trench whichever is more. All trenches and excavations shall be provided with necessary 
fencing and lighting.  

 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be one meter.  

 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to 
render it unsafe.  

 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and 

lime shall be provided with protective footwear and rubber hand gloves.  

 

9  Those engaged in welding works shall be provided with welders’ protective eye shield and gloves.  

 

10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade 

paint.  

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in the 
form of spray or surface having lead paint dry rubbed and scrapped.  

 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during cessation of work.  

 

12  Hoisting machines and tackle used in the works including their attachments anchor and supports shall 

be in perfect condition.  

 

13.  The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality 

and adequate strength and free form defects.  
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Note:   

 1. Samples of all items shall be approved by the bank’s Engineer before   use.  

 2. Bank may ask for the bills / cash memo of various items purchased by the     

Contractor from the market, for its satisfaction.  

 3. Work will be carried out as per tender specifications / drawings and     

instructions of Bank’s Engineer.  

4. Branch Manager/Architect shall first physically check all the materials 

brought by   the contractor at site, as per the make / brand mentioned above and 

then allow the Contractor to use the same for work. 
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TABLE-I  

PROFORMA FOR HINDRANCE TO WORK 

 

Name of Work  :      

Date of Start of work  :  

Name of Contractor:   

Period of Completion   :   

Agreement No.  :      

Dt. of Completion of work: 

 

S.No.  Nature of  
Hindrance 

Date of  

Occurrence of  
Hindrance  

Date of which  
Hindrance was 

removed  

Period of which  
Hindrance 

existed  

Signature 

OfSite  

Engineer 

Signature of  

Bank /  

Architects  

Representative 

1  2  3  4  5  6  7  

 

 

 

 

 

 

 

      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

Seal and sign of bidder/firm/contractor 30 

 

TABLE-II  

 

PROFORMA FOR RUNNING A/C BILL 

 

i.  Name of Contractor / Agency   :  

ii.  Name of Work     : 

iii.  Sl.No. of this Bill    : 

iv.  No. & Date of previous Bill    :  

v.  Reference to Agreement No.   : 

 vi.  Date of Written order to commence  : 

vii.  Date of Completion as per Agreement  :  

 

S.No.  Item Description  Unit  Rate  

(Rs.)  

 As per Tender  

 Quantity  Amount  

(Rs.)  

1  2  3  4   5  

 

 

 

     

      

 

Up-to Previous R.A.  

Bill  

Up Date (Gross  Present Bill  Remarks  

Quantity  Amount  

(Rs.)  

Quantity  Amount  

(Rs.)  

Quantity  Amount  

(Rs.)  

6  7  8  9  

    

 

Note: 1. If part rate is allowed for any items, it   ____________  

 should be indicated with reasons for  ___________  

 allowing such a rate.      Net Value since previous  

bill 

 2. If ad-hoc payment is made, it should   be mentioned specifically.  
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CERTIFICATE 

 

 The measurements on the basis of which the above entries for the Running  

Bill No. -------------------------- were made have been taken jointly on ------------------------------

---- 

 

---- and are recorded at pages -------------------------- to -------------------------- of measurement 

book No. -------------------------------------------------------------------------------------------.  

 

 

 

-----------------

---   

-----------------------  ---------------------  

Signature and  date of 

Contractor  

Signature and  date of 
Architects  

Representative (Seal)  

Signature and  date 

of Site Engineer  

   

 

 

 The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per 

tender drawings, conditions and specifications.  

 

 --------------------   ---------------------  

 

 Architect   Signature and date of Site Engineer  
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TABLE-III 

MEMORANDUM FOR PAYMENT 

 

R/A BILL NO.  

 

1. Total value of work done since    Rs. -----------  

previous bill (A)  

 

2. Total amount of secured advance due   Rs. -----------  

since Previous Bill (B)  

 

3. Total amount due since Previous Bill   Rs. -----------  

(C) (A+B)  

 

4. PVA on account of declaration in price   Rs. -----------  

of Steel, Cement and other materials and labour 
as detailed in separate statements enclosed.  

 

5. Total amount due to the Contractor   Rs. -----------  

 

     

 OBJECTIONS:    

 

i) Secured Advance paid in the previous   Rs. -----------   
R/A  

 

ii) Retention money on value of works as   Rs. ----------- per 

accepted tenders upto date amount Rs.  

 

 Less already recovered     Rs. -----------   

 

 Balance to be recovered     Rs. -----------   

 

iii) Mobilization Advance, if any     

 

(a) Outstanding  amount (principal  +    Rs. -----------   

interest) as on date   

 

(b) To be recovered in this bill     Rs. -----------   

 

iii. Any other Departmental materials cost   Rs. -----------   

to be recovered as per contract, if any  

 

iv. Any  other  Departmental  service     Rs. -----------   

charges to be recovered if any, as per contract 
(water, power etc.) enclose statement.  

 Total Deduction as per contract (F)    Rs. -----------   

 

 Adjustments, if any -------------------  Rs. -----------  Amount less received by Contractor 

in  

--------- R/A Bill (as per statement of  

Contractor)  

P.V.A.       Rs. ----------- 

Total amount payable as per contract  

(E+F+G)       Rs. ----------- 

(Rupees  ---------------------------  in words) 
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 

checking of the measurements of work as required and is recommended for payment.  

 

 

Date: -------------------------     -----------------------------  

       Signature of Architect  

        with Seal  

 

 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due 

test checking of measurements of works as required and is recommended for payment for an amount of 
Rs...................................  

 

 

Date: -----------------------------  

        Signature of Owners  

        Engineer  

 

  

 

STATUTORY DEDUCTION:    

 

i) Total Amount due (E)      Rs. -----------   

 

ii) Less I.T. Payable      Rs. -----------   

 

iii) Less S.T. Payable      Rs. -----------   

 

 Net Payable       Rs. -----------   

 

 

This figures given in the Memorandum for payable has been verified and bill passed for payment ----------

------------------------------------------------------ (in words and figures)  

 

Date: ----------------------    --------------------------------------------  

       Signature of the Competent Officer 
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(For Electrical/ Networking Tenders) 

 
Sr. No Name of Various Items Makes 

(A) Electrical Wiring / Cabling/ Earthing  

1 Wires Havells/ Polycab/Finolex 

2 Copper/ Aluminium Power Cables Havells/Polycab/Finolex 

3 Telephone Cables Delton/Finolex/Polycab 

4 PVC Conduit Astral/Diplast/Supreme 

5 MS Conduit Anchor/North West ISI Marked 

6 GI Pipe ISI Marked 

7 Switches/ Sockets (Modular) Anchor/Crabtree/North-West/MK 

8 Raceways MK /North-West 

9 Data cabling- Cat 5 Lucent/HCL/IBM/AMP/Krone/D- Link/ Molex 

10 Information Outlets Lucent/HCL/IBM/AMP/Krone/D-Link/ 
Molex/Legrand 

11 Jack panel Lucent/HCL/IBM/AMP/Krone/D-Link/ 

Molex/Digilink/Legrand 

12 Network Switches 3 COM/INTEL/COMPAX/SMC/D-Link/ 

Lanbit/Digilink/Legrand 

(B) Main Panel/Distribution Board/ Switches etc.  

1 ELCB/RCCB Indoasian/Hager/Legrand/L&T 

2 MCB and Distribution boards, Metal Clad sockets 

and MCBs 

Havells /Standard/ Hager/ Legrand/L&T 

3 MCCBs L&T/ABB/GE 

4 Switch Fuse Unit/ Fuse Switch Unit L&T/C&S/GE 

5 Rewireable Switches Havells/Standard/HPL 

6 Change Over Switches Havells/Standard/HPL/C&S 

7 Kit Kats Havells/Standard/GECO 

8 Ammeter/Voltmeter Automatic Electric/Rishab/Essma 

9 Selector Switch L&T/ Kay Cee/HPL 

10 C/Ts Automatic Electric/Rishab/Essma 

11 Led indicators L&T/C&S 

12 Cable Glands HMI/BBI/Commet 

13 Lugs/Ferrules Esscon/Jainson 

14 Capacitors/for PF improvement Asian/Epcos 

(C) ELECTRICAL FIXTURES  

1 Light Fittings 

i. 2`X2` Light Fittings With LED 
ii. 4`LightFittingwith T 5Lamps iii Downlighter 
– LED 

 
Philips /Wipro/Crompton  

Philips/ /Wipro/Crompton  

Philips/Wipro/Crompton 

2 Ceiling Fans 

i. General Purpose 
ii. Energy Efficient Ceiling Fans 

 
Crompton/Usha/Atomberg 

3 Wall Fans Havells/Crompton/ Atomberg 
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AIR CONDITIONING LIST OF APPROVED BRANDS/ MAKES 

 
One of the following make of the material shall be used. The contractor will have to get the sample 
approved from the Consultant/Bank’s Engineer whose decisions hall be binding on the contractor. 
The condition is also applicable for any material, not mentioned in the specification or schedule of 
work. No deviations are allowed in these even during/ after Tender. 
Ductable AC Acceptable makes – Mitsubishi/Panasonic/Daikin/Bluestar 
GSS Sheet :-Jindal/ Tata/ Sail 
Factory Made Ducts :-Rollastar/ Nutech 

Propeller fans :-GE Alsthom/Crompton/Carryaire 
Flexible pipe connection :-Resistoflex / Dunlop 

Extruded Aluminum Grilles /Diffusers  :-Pineair/ Balance/ ristar/carry                                           

air Fire dampers /  

Volume Control Dampers :-Carryaire / Pineair/ Balance/  

                                                                             

Tristar Flexible insulated ducts :- CARYAIRE / ATCO/MAPRO 

Fibre glass :-OWENSCORNING/UPTWIGA 

 
Extruded Polystyrene Board :-SUPREME 

Cross linked polyethylene :-SUPREME/A-Flex/Aeroflex 

Class‘O’Nitrile rubber insulation :-SUPREME/K-FLEX/SUPERLON/ 
EUROBATEX/ARMACELL/A-Flex 

Copper Pipe :-RAJCO / MANDEV/ MAXFLOW/ TotalLine / Shree 
Shayam 

PVCPIPE :-SETIA/FINOLEX/PRAKASH/SURYA 
Conduit of Electrical wires :-AKG,SETIA,BEC 

Expanded polystyrene :-Styrene Packing/Indian Packing 
Vibration Isolation Spring :-Dunlop/ Resistoflex 
Paints :-ICI/Asian 
Dash Fasteners :-Canon/Fisher/ TKS/Hilti 

Welding Rods :-Advani/ L&T 
ACB, M.C.B. & MCCB :- L&T / GE / Crompton Power 

ControlCable :-ICC/ CCI/ Gloster/ Grandlay/Universal 

Centrifugal/ Axial Fans :-ABB/Kruger/Comfrei/ Nuaire (UK) 
Inline Fans :-Kruger/ Nuaire/ Ostberg/ Systemair/ carryaire 

 

NOTE: Above makes of equipment are approved subject to the irmeeting the specifications. 
The contractor however shall seek approval of specific make from Consultant/Bank's 
Engineer before commencing the work. The decision of Consultant/ Bank's Engineer shall & 
binding on the contract or in this respect. Any other make of the equipment not specified shall 
be got approved by the Bank’s Electrical engineer. 
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MINIMUM TECHNICAL SPECIFICATIONS FOR 17.0 TON DUCTABLE AC. 

S.N. Particulars Desired Specifications 

1 Acceptable Makes Mitsubishi/Daikin/Bluestar/Panasonic 

2 Minimum Tonnage/air flow 17.0Ton+-3% / 7000 cfm+-5% 

3 Voltage/phase/Frequency 415V/3Ph/50Hz 

4 EER/COP 3.82 

5 Compressor Type  Scroll 

6 Refrigerant Type R-410A 

7 Operation temp. ranges Upto 52 Celcius 

8 Standard Controller Wired 

9 Coil and Compressor material 100% Copper. 

10 AC Type Ductable AC 

11 Defect Liability Period Minimum 1 year 

12 Warranty Compressor-1+ 3 years 

PCB- 1 year 

AC(Indoor+Outdoor) unit- 1 year 

 

Note:  

1. Bidders are advised to upload the catalogue details which is offered for installation to 

access the eligibility criteria. The offered catalogue/model/make must full fill above criteria. 

In absence of the same the bid will be rejected.   

2. 5% amount will be kept as retention money for defect liability period of 1 year and will be 

released on completion of defect liability period. No interest will be paid for EMD/Retention 

amount kept with the Department. 

3. Document of OEM/Dealership/Distributorship need to be provided for above mentioned 

make for qualify technically in the bid. Also, PAN/GST Document need to be provided. 

 

 


