Tender ID

SBI/BAN/20260902

Date

09.09.2026

OSBI

STATE BANK OF INDIA

INVITES ONLINE E-TENDER

FOR

PROPOSED EXTERNAL ELECTRICAL WORKS AT BINNYSTON GARDEN QUARTERS, BINIPETE, BENGALURU.

FROM

THE EMPANELLED ELECTRICAL & RENOVATION CONTRACTORS FOR BENGALURU CIRCLE UNDER THE

CATEGORY OF WORKS UP TO Rs. 100.00 LAKHS

THE LAST DATE OF SUBMISSION OF ONLINE TENDER: 23.09.2026 UP TO 3:00 PM
NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM.

PART — A: TECHNICAL BID

TENDER SUBMITTED BY:

NAME

ADDRESS

DATE

Architect

PARVA CONSULTANTS

No. 183, Ground Floor, 16th Main,
36t cross, 4™ T Block, Jayanagar,
Bangalore - 560 041

Email: Parvaconsultant@gmail.com




ICE INVITING TENDERS

NOT

STATE BANK OF INDIA, Premises and Estate Department, LHO, Bengaluru invites item rate e-
Tender through its Architect M/s Parva Consultants under two-bids system (online Technical and
online Price Bids) from the Electrical & Renovation contractors empaneled for SBI, BENGALURU
Circle for Electrical & Renovation works as mentioned in attached Tender document. Please note that
there will be no e-reverse auction conducted.

The details of tender are as under:

S.No. Description
1. |Name of work PROPOSED EXTERNAL ELECTRICAL WORKS AT
BINNYSTON GARDEN QUARTERS, BINIPETE, BENGALURU.
Nature of Work ELECTRICAL & RENOVATION WORK
Time allowed for work completion |60 days from date of acceptance of work order or
the date of taking over the position of site,
whichever is earlier.
Tender Fees NA
Estimated Project Cost Rs. 16.79 Lakhs
Earnest Money Deposit Rs.16790/- by means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of submission of the tender)
from any scheduled Nationalized Bank drawn in favor of State
Bank of India, payable at BENGALURU. [Those registered
with MSME UDYAM need not submitted EMD.
Instead, DD, Valid MSME UDHYAM certificate shall
be uploaded]
7. | Initial Security Deposit 2% of contract value Including EMD (Non-interest bearing ISD to
be submitted by the L1 Bidder)
8. | Total Security Deposit 5% of the final bill amount
9. |Start and end date for downloading| 09.09.2026 to 23.09.2026 at www.sbi.co.in under<Link><SBI
of tender documents form Bank's|in the news >procurement news.
website
10 |[Last date & time for |23.09.2026 up to 3:00 pm
submission of online technical bid
and Online Price Bid
11. | Address at which EMD & Process| The Assistant General Manager,
compliance form has to be submitted Premises and Estate Department, State Bank of India, LHO,
Bengaluru.
12. | Date and time of opening of onling| 23.09.2026 at 03:30 pm
technical bid & Online Price bid at
SBI address mentioned at Sr. No.11



http://www.sbi.co.in/

13.

E-Tendering will be conducted by
our approved e-tendering
consultant

M/s. Antares Systems Limited,
Registered Office: #24, Sudha Complex,
3rd Stage, 4 Block, Bangalore — 560079,

Sushmitha
Mobile No.: +91 8951944383
e-Mail: sushmitha.b@antaressystems.com

Pooja-
Mobile No.: 9686196751

www.tenderwizard.com/SBIETENDER

14.

Liquidated Damages

0.50% of contract amount per weeks subject to max. 5% of
contract value or final bill value.

15.

Rates

Rates quoted shall be inclusive of all existing & future (including
variation) taxes, duties, levies, royalties, transportation, other
incidental charges, WCT etc. PVA & PVA Clause shall not be
applicable.

Note: GST will be paid Extra as per Applicable norms.

If any tenderer puts any condition/anything/any taxes extra over
and above their quoted rates the tender shall be summarily
rejected.

16.

Defects Liability Period

24 Months from the date of Virtual Completion

17.

Validity of offer

90 days from the date of opening of Price-bid

18.

Value of Interim Certificate

The contractor shall not submit interim bills when the
approximate value of work done by him is less than ¥ 20 Lakh
and the minimum interval between two such bills shall be one
month. 2- RA bills are permissible according to the progress of
work.

19.

Insurance

The contractor shall obtain all necessary insurance policies as
per the governing laws applicable at the center & shall require to
produce the original policy of Insurance& receipt of the premium
as applicable in the matter to the Architect/Bank.

20.

Water and Electricity

If contractor is permitted to use SBI source of water & electricity,
the SBI will recover @ 0.5% of contract amount from the final bill
of contractor. However further distribution & extension &
light fixtures etc. With required MCB switches, switch
boards, lamp, tube etc. shall be arranged by the contractor
at their own cost within the accepted tender amount. Bank
will _recover 0.5% of the final bill amount towards
consumption of water & electricity.

21

Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <SBI In the news<Procurement
News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no
case shall be responsible for site issues/ delay in tender submission.

22

The contractor shall read and understand each page of the tender document thereby ensuring the number and

sequence of all pages.



mailto:sushmitha.b@antaressystems.com
https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.com%2FSBIETENDER&data=05%7C01%7CVIPUL.GOYAL%40sbi.co.in%7C64abf857d8394c9411f108da7776e0f6%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637953650019349240%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C0%7C%7C%7C&sdata=d7mUh6KHNydwczsJclhFeX8s1UYcXGEfL0tQ9Fd86UE%3D&reserved=0
http://www.sbi.co.in/

23 No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn
before submission of final quote. else their bid will be rejected.

24 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning
any reason(s) for doing so and no claim / correspondence shall be entertained in this regard.

25  [Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders shall

not be allowed to participate in the Price bid process/ rejected/ not considered.

26 |In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working
day at the same time.

27 |SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence shall
be entertained in this regard.

28 | The Bank will place order as per its requirement and quoting minimum rate for any category does not provide
any guarantee for receiving order for that item by the firm who quotes lowest rates.

29 | Bank reserves right to cancel any / all tender sat any stage without assigning any reasons.

30 | The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for
revision of rates or other condition if his tender is accepted in parts.

31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next
working day at the same time.

32 | SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For
any clarification regarding E-Tendering procedure, System requirements etc. please contact M/s Antares
Systems Limited Bangalore, whose address is mentioned in the NIT.

33 |Itis vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering

procedures & well equipped with all requirements. SBI will not take any responsibility of delay
in submission due to EMD, slow internet connectivity, system failures etc.

Yours Faithfully,

The Assistant General Manager,
Premises and Estate Department, State Bank of India, LHO,

Bengaluru.




To,
The Assistant General Manager,

FORM TENDER

Premises and Estate Department, State Bank of India, LHO

Bengaluru.

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the
memorandum hereinafter set out and having visited and examined the site of the works specified in the said memorandum
and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to execute the
works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance
in all respects with the specifications, design, drawings and instructions in writing referred to in conditions of tender, the
Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as
are provided for by, and in all other respects in accordance with such conditions so far as they may be applicable.

MEMORANDUM

Description of work

PROPOSED EXTERNAL ELECTRICAL WORKS AT BINNYSTON
GARDEN QUARTERS, BINIPETE, BENGALURU.

Earnest Money

The tenderer shall furnish EMD of Rs 16790/-. in the form of
Demand draft or bankers cheque drawn in favour of State Bank of
India payable at BENGALURU. on any Scheduled Bank. No tender
shall be considered unless the EMD is so deposited in the required
form. No interest shall be paid on this EMD. [Those registered with
MSMEUDYAM need not submitted EMD. Instead, DD, Valid
MSME UDHYAM certificate shall be uploaded].

Percentage, if any, to be deducted from
running Bills and total amount to be
retained

10 % from Running Bills, subject to maximum Total 5% of contract
amount or actual Final Bill value.

Time allowed for completion of the Works
from fourteenth day after the date of written
order or date of handing over of the site
(whichever is later) to commence the work

60 days

I/We have deposited a sum of Rs. 16,790/- of the total tender amounts as Earnest Money with the State Bank
of India which is not to bear any interest. Should | / We fail to execute the Contract when called upon to do so
I/ We do hereby agree that suitable action shall be initiated against us by SBI. This may also include debarring

of my empanelment for a year or so.
1) Our Bankers are: i)

The names of partners of our firm are: i)

i)

Name of the partner of the firm Authorized to sign

Or

(Name of person having Power of Attorney to sign the Contract.)

(Certified true copy of the Power of Attorney should be attached)
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Yours faithfully,
Signature of Contractors.

Signature and addresses of Witnesses i)



Business rules for E-tendering:
SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED EXTERNAL ELECTRICAL WORKS AT BINNYSTON GARDEN
QUARTERS, BINIPETE, BENGALURU.

Business rules for E-tendering:

1. Only BENGALURU CIRCLE empaneled ELECTRICAL & RENOVATION contractors under appropriate
category who are invited by the project Architect/SBI shall only be eligible to participate.

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and
assistance before commencement of online bidding on Internet.

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to
contact and get trained.

4. Business rules like event date, closing and opening time etc. also will be communicated through service
provider for compliance.

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the event.

6. E-tendering will be conducted on schedule date &time.

7. The e-tendering will be treated as closed only when the bidding process gets closed in all respects
for the item listed in the tender.

(B) Terms & conditions of E-tendering:
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, Bangalore,
has been engaged by SBI an authorized service provider. Please go through the guidelines given below and
submit your acceptance to the same along with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-specified
date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity
and other paraphernalia requirements shall have to be ensured by Contractors themselves. In the event of
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility

In_order to ward-off such contingent situation bidders are requested to make all the necessary
arrangements/alternatives such as back—up power supply whatever required so that they are able to
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power at
the premises of Contractors during the E-tendering cannot be the cause for not participating in the E-tendering.
On _account of this the time for the E-tendering cannot be extended and SBI is not responsible for such
eventualities.

M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s), without any cost
to you. They shall also explain you all the Rules related to the E-tendering. You are required to give your
compliance on it before start of bid process.

1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit
of Measurement will be displayed in Online E-tendering.

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their appointed
Architects.

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be
subjected to any change whatsoever.
4. Procedure of E-tendering:



(@)

(b)

(c)

(d)

(€)
(f)

10.

. Online E-tendering:

The hard copy of the Technical as well as Price Bid is available on the Bank’'s website during the period
specified in the NIT.

Online e-tendering is open to the empaneled bidders who receive NIT from the Architect and qualified for
participating in the price bidding as provisions mentioned hereinabove through SBI approved Service Provider.

The Price-Bid shall be made available online by the Service Provider wherein the contractors will be required
to fill-in rates

The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price
bid to avoid complications related with internet connectivity, network problems, system crash down, power
failure, etc.

It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item.

In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as
“Incomplete Tender’ and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares
Systems Limited, Bangalore. The Bidders are requested to change the Password after the receipt of initial
Password from M/s. Antares Systems Limited, Bangalore. All bids made from the Login ID given to the
bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made,
cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In
case the L1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall have the liberty

to take action as deemed necessary including de-paneling such contractors and forfeiting their EMD and
imposing heavy penalty to contractor to recover the losses occurred to the Bank.

At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of Contract
shall be final and binding on all the Bidders.

SBI shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, without assigning
any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the
cause.

Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.

OTHER TERMS &CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or
indirectly by communicating with other suppliers/ bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.
SBI decision on award of Contract shall be final and binding on all the Bidders.
SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion.

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have any liability
to Bidders for any interruption or delay in access to the site irrespective of the cause.



SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for any
damages, including damages that result from, but are not limited to negligence.

SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible for
consequential damages, including but not limited to systems problems, inability to use the system, loss of
electronic information etc.

N.B.

-All the Bidders are required to submit the Process Compliance Statement (Annexure-11) duly signed to M/s.
Antares Systems Limited, Bangalore,

All the bidders are requested to ensure that they have a valid digital signature certificate well in
advance to participate in the online event.



1)

3)

4)

5)
6)

PROCESS COMPLIANCE STATEMENT (ANNEXURE I1)
(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing)

To,
M/s. Antares Systems Limited, Bangalore,
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India

Mobile No.: +91 8951944383
e-Mail: sushmitha.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR PROPOSED EXTERNAL ELECTRICAL WORKS AT BINNYSTON GARDEN QUARTERS,
BINIPETE, BENGALURU.

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document
This letter is to confirm that:

The undersigned is authorized representative of the company.
We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in

RFP of SBI as well as this document and confirm our agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have understood the functionality
of the same thoroughly.

We confirm that SBI and M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in any
manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of internet
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc.
before or during the E- tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards, Date:

Signature with company seal Name:

Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on ---==========emmmmeevv
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SECTION -1
INSTRUCTIONS TO THE TENDERERS

Scope of Work
Online Tenders are invited by M/s. Parva Consultants for and behalf of State Bank of India
for the work of PROPOSED EXTERNAL ELECTRICAL WORKS AT BINNYSTON GARDEN
QUARTERS, BINIPETE, BENGALURU.

11

2.0
2.1

2.2

2.3
3.0
3.1

4.0

4.1
4.2

4.3
4.4
4.5
5.0

Site and Its Location

The proposed work is to be carried out at BINNYSTON GARDEN QUARTERS, BINIPETE,
BENGALURU.

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in tender
consisting the following documents and the most workman like manner,

Instructions to tenderers

General Conditions of Contract

Special Conditions of Contract

Additional Conditions for Electrical Installation

Technical Specifications

Drawings

Priced Bid

The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order
given below:

Price Bid

Technical Specifications

Additional Conditions for Electrical Installation

Special Conditions of Contract

General Conditions of Contract

Instructions to Tenderers

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
Tenderer is requested satisfy himself regarding the availability of water, power, transport
and communication facilities, the character quality and quantity of the materials, labour,

the law & order situation, climatic conditions local authorities’ requirement, traffic
regulations etc;

YVVVYVYVYVYVYVY

YVVVVY

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs.in the form of Demand
Draft or Banker's Cheque in favour of State Bank of India drawn on any Bank in India.
EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit
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The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD by means of D/D drawn in favour of State Bank of India within a period of 15
days of acceptance of tender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is
in the form of initial security deposit which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective
running account bill i.e. deduction from each running bill account will be 10% till total 3%
of contract value is reached. 50% of the total security shall be paid to the contractors on
the basis of architect’s certifying the virtual completion. The balance 50% would be paid
to the contractors after the defects liability period as specified in the contract.

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

6.3 Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 10% of the estimated cost put to tender. The
amount of such ASD/ APG shall be the difference between 90% of estimated cost put
to tender and the quoted price. ASD in the format of DD / Banker's Cheque / Bank
Guarantee shall be submitted within 15 days of intimation of award of work / work
order, without which the contractor will not be allowed to start the work and failure of
submission of ASD will result in forfeiture of EMD and cancellation of tender. For e.qg,
if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the
estimate), then ASD of 5% of estimated cost is required to be obtained from the
contractor (90%-85%).

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the receipt
of intimation of acceptance of his tender by the Bank. However, the written acceptance
of the tender by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or not.

8.0 Completion Period: The time period allowed for completion of the project shall be 60
days / menths from the date of commencement of work or from the date of taking over
the site, whichever is earlier.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months
from the date of opening price bid. If the tenderer withdraws his/her offer during the
validity period or makes modifications in his/her original offer which are not acceptance
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to
forfeit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of
contractvalue.

11.0 Rates and Prices
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11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in
case of discrepancy between the rates quoted in words and figures the unit rate quoted
in words will prevail. If no rate is quoted for a particular item the contractor shall not be
paid for that item when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of
unit rate and the quantity the unit rate quoted will govern and the amount will be
corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will
not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor would
be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Architect/
Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

11.15 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies,
etc.

13



GENERAL & IMPORTANT NOTES

1 GENERAL NOTES:
(i) Unless otherwise specified in these tender documents mode of measurements specifications

etc. shall be as per relevant IS codes.

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects
/ Bank before using. In case of deviations, decision of the Bank shall be final and binding and
shall not be open for arbitration.

(iii) The Architects have their specific role / duties / rights as defined in these tender documents.
However, in the event of any dispute arising out of differences between the opinions of the
Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on the
Architects and the Contractor and shall not be open to arbitration.

(vi) The Contractor will extend full co-operation, support and all required assistance to
Architect /Bank for discharging their duties and responsibilities efficiently and
effectively.

(vii)  The contractor has to supply and adhere to the specific makes and specifications of all
the items, which are mentioned in the separate list of approved makes. Any work found
not as per the tender specifications and list of approved the contractor has to replace
the same without any delay. The contractor is instructed of get approval of all the
materials to be used on this site before starting the work. He should provide different
sample of material for approval, before execution of work.

(viii) Al quantities indicated in the tender are approximate & are likely to change. The contractor
must take actual measurement at site and billing shall be done as per the actual measurement
of the work done at site.

(ix) Work has to be got executed at site in coordination with various agencies working at site.

(x) The contractor is instructed to get the approval of the materials to be used on this site before
starting the work. He shall provide different sample of materials for approval before execution
of the work

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.

(xii)  Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite
executed to the shape area only.

(xiii) ~ Making various levels & line out for total layout on site for the items in scope of the work shall
be done by the contractor at his own cost.

(xiv)  MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by
the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor
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at his own cost.

(xv) 2. IMPORTANT NOTES:

(1) The contractor’s qualified & authorized representative shall remain on site
during the entire execution process for coordination with various agencies /
Architect / Bank & execution of work.

(i) If the assigned work is in running/working Branch, the contractor should have
executed the site erection work in odd hours, Holidays and Sundays.

(i)  The contractor shall prepare all loose Electrical items at his workshop only &
deliver the same to the site at appropriate time as instructed by the
Architect/BMs/Bank Officials.

(iv)  The site shall be cleaned on day-to-day basis & all debris shall be disposed
away at the location beyond the limit as approved by the local authority.

(V) Hidden measurements: - It is contractor’'s responsibility to get the
measurement checked immediately on completion of such items. This shall be
done before finishing the same The Architect shall be provided with such

details well in advance so that the other work is not  held up due to last moment
action.

(vi) Before starting the work at site, the contractor shall mark out the plan & levels
of the false ceiling, partitions etc. in coordination with other agencies on site.

vii)  Therates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation,
Delivery, Installation, Testing, Commissioning etc. complete at the site. No extra
will be paid for any kind of taxes. However, the GST will be paid extra as applicable

as per actual.

viii)  The entire job shall be executed in total coordination with the other agencies
working on the project & also with landlord, Branch Manager and Bank officials etc.
iX) Architect of the project shall be kept informed about the progress of the work
at various stages.

X) The contractor shall arrange on his own for lighting & plug point with socket &
electrical wiring, DB's etc. required during entire execution process. However,
supply at point shall be provided by the bank /landlord

(xi)  Any Hidden item MUST be photographed and need to be sent via e- mail or CD
to Architect / Bank
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xii)

BILLING PROCESS:
The contractor/Architect should take care of the following while submitting the
final Bill

The Final Bill Should Contain: -

a) Abstract in tender BOQ format only.

b) Schedules for detailed measurement sheet for all items (in detailed break
up).

c) original insurance policies as per tender terms and conditions.

d) Completion certificate issued by the concerned Architect.

e) Inspection & completion certificates for all types of false ceiling.

f) Test report for Toughened Glass.

g) Copy of LOA etc.

h) All documents shall carry contractor's signature & seal with address. - All
documents shall be submitted in 1 + 1 copies.

i) The contractor shall also provide all measurement sheet in soft copy (in Excel
format).

i) The contractor shall submit the purchase bill copy of items used in the
project.

k) That extension of time, if any, beyond scheduled date of completion has
been granted by the Competent Authority.

[) original receipt of purchase of Corian /plywood/ Gyp board and other major
materials used in the work from the original manufacturer/authorized
dealers/distributors.

m) If any advances paid during the execution of the work.

n) Acceptances form the contractor that “Accepted as full and final settlement
of all claims"

0) The total cost of work should be within the sanction amount, If not, revised

sanction taken from the Competent Authority to be attached with the Final Bill

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN
PIECEMEAL MANNER) ALONG WITH FULL & FINAL BILL & SHALL BE DULY
SIGNED BY PUTTING COMPANY'S ADDRESS SEAL
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions: -

“Contract means the documents forming the tender and the acceptance thereof and the formal agreement
executed between SBI (client) and the contractor, together with the documents referred there in including
these conditions, the specifications, designs, drawings and instructions issued from time to time by the
Architects / Bank and all these documents taken together shall be deemed to form one contract and shall be
complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the meaning
hereby respectively assigned to them.

1.0.1 ‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s representatives,
successors and assigns.

1.0.2 ‘Architects/ Consultants’ shall mean M/s. Parva Consultants, Architects & Interior Designers,
Bengaluru.

1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-
to-day supervision of work and to give instructions to the contractors.

1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking the
works and shall include legal personal representative of individual or the composing the firm or company and
the permitted assignees of individual or firms of company.

The expression ‘works or ‘work’ shall mean the permanent or temporary work description in the “Scope of
work” and/or to be executed in accordance with the contract includes materials, apparatus, equipment,
temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder
and work to be done by the contractor under the contract.

1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant.

1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and refer
red to in the specifications and any modifications of such drawings as may be issued by the Engineer from
time-to-time Contract value shall mean value of the entire work as stipulated in the letter of acceptance of
tender subject such additions there to or deductions there from as may be made under the provide herein
after contained.

1.0.7 Specifications shall mean the specifications referred to in the tender and modifications thereof as
may time to time be furnished or approved by the Architect/Consultant.

1.0.8 “Month” means calendar month.

1.0.9 “Week” means seven consecutive days.
1.0.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.
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1.1.11 “SBI Engineer” shall mean The Electrical/Electrical Engineer in-charge of the Project, as nominated
by the AGM (P&E) SBI, Bengaluru// Competent Authority, BENGALURU.

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for
assessing and reviewing the progress of the work on the project and to issue instructions or directions from
time to time for being observed and followed by the Architects Site Engineer / PMC and other consultants /
contractors engaged in the execution of the project.

i) Assist General Manager - (P &E)
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project.
iii) Concerned partner of the Architects and their Resident Architect Member.

CLAUSE

1.0 Total Security Deposit:

Total security deposit shall be 5.0% of contract value. Deduction from each running bill account (if permitted)
will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security
Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual completion. The balance
50% would be paid to the contractors after completion Defects Liability Period as specified in the
contract/WORK ORDER.

1.1 Earnest Money Deposit Rs. 16,790/-

However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is required
to keep his tender open acceptance by the SBI or after it is accepted by the SBI or the contractor fails to
enter into a formal agreement or fails to commence the work within the stipulated time, the bank is liable to
initiate necessary action against the bidder. The action may also include debarring of bidders’ empanelment
for a year or so.

1.2 Initial Security Deposit (ISD): 2% INCLUDING EMD

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the bid
price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be the difference
between 90% of estimated cost put to tender and the quoted price. ASD in the format of DD / Banker’s
Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award of work / work order,
without which the contractor will not be allowed to start the work and failure of submission of ASD will result
in forfeiture of EMD and cancellation of tender. For e.g, if a contractor is quoting 15% below the estimated
cost put to tender (i.e. 85% of the estimate), then ASD of 5% of estimated cost is required to be obtained
from the contractor (90%-85%).

1.4 Retention Money:

The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value
of work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention
Money shall both together not exceeding 5.0% of the contract value. The 50% of the total security deposit
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by the

18



Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors
without interest within fifteen days after the end of defects liability period provided the contractor has
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance.

2.0 Language:
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies:
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings
or between the drawings and specifications etc., the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

i) Between the written or shown description or dimensions in the drawings and the corresponding one in the
specification the former shall be taken as correct.

iiiy Between written description of the item in the specifications and descriptions in bills of quantities of the
same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words shall prevail.

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said/awarded work in every respect strictly
accordance with this contract and with the directions of and to the satisfaction Bank to be communicated
through the architect/consultant. The architect/consultant at the directions of the SBI from time to time issue
further drawings and / or write instructions, details directions and explanations which are here after
collectively references to as Architect’s / consultant’s instructions in regard to the variation or modification of
the design, quality or quantity of any work or the addition or omission or substitution work. Any discrepancy
in the drawings or between BOQ and / or drawings and/or specifications. The removal from the site of any
material brought thereon by the Contractor and any substitution of any other materials therefore the removal
and/or re-execution of any work executed by him. The dismissal from the work of any person engaged the re
upon.

5.0 i) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the
architect by registered post or otherwise depositing at the of the contractor as given in the tender to enter
into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a bind contract between the SBI and the contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be
bound to implement the contract and within fifteen days there of shall sign an agreement in a non-judicial
stamp paper of appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are
the properties of the SBI They are not to be used on other work.
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7.0 Detailed drawings and instructions:

The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by
means of drawings or otherwise necessary for the execution of the work. All such drawings and instructions
shall be consistent with contract documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity there with and the contractor prepare a detailed programme
schedule indicating therein the date of start and completion of various activities on receipt of the work order
and submit the same to the SBI through the architect/consultant

7.1 Copies of agreement:
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the
contractors.

8.0 Liquidated damages:

If the contractor fails to maintain the required progress or to complete the work and clear the site including
vacating their office on or before the contracted or extended date or completion, without justification in support
of the cause of delay, he may be called upon without prejudice to any other right of remedy available under
the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.50% of the contract
value which subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power,
tools, equipment transportation and any other facilities that are required for the satisfactory execution and
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or anyone not skilled in the work assigned
to him. Workman whose work or behavior is found to be unsatisfactory by the SBI /Architect/ consultant he
shall be removed from the site immediately.

10.0 Permits, Laws and Regqulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable to the contract. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the
contractor performs any act, which is against the law, rules and regulations he shall meet all the costs arising
the reform and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it
approved by the architect / consultant before proceeding with the work. If at any time any error in this respect
shall appear during the progress of the works, irrespective of the fact that the layout had been approved by,
the architect / consultant the contractor shall be responsible for the same ad shall his own expenses rectify
such error, if so, required to satisfaction of the SBI
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12.0 Protection of works and property:

The contractor shall continuously maintain adequate protection. of all his work from damage and shall protect
the SBI's properties from injury or loss arising in connection with contract. He shall make good any such
damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all
precautions for safety and protections of his employees on the works and shall comply with all applicable
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property on about or adjacent to his place of work. The contractor shall take insurance covers as
per clause at his own cost. The policy may be taken in joint names of the contractor and the SBI and the
original policy may be lodged with the SBI

13.0 Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to the
work site and / or to the workshop, factories, or other places where materials are lying or from where they
are obtained and the contractor shall give every facility to the SBI/Architect/consultant and their
representatives necessary for inspection and examination and test of the materials and workmanship. No
person unless authorized by the SBI/ Architect

IConsultant except the representative of Public authorities shall be allowed on the work at any time. The
proposed work either during its construction stage or its completion can also be inspected by the Chief
Technical Examiner’s Organization a wing of Central Vigilance commission.

14.0 Assignment and subletting:

The whole of work included in the contract shall be executed the contractor and he shall not directly entrust
and engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest
therein without the written consent of the SBI through the Architect and no undertaking shall relieve the
contractor from the responsibility of the contractor from active & superintendence of the work during its
progress.

15.0 Quality of materials, workmanship &Test:

All materials and workmanship shall be best of the respective kinds described in the contract and in
accordance with Architect/consultant instructions and shall be subject from time to time to such tests as the
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved testing
laboratory. The contractor shall provide such assistance, instruments, machinery, labor, and materials as are
normally required for examining measuring sampling and testing any material or part of work before in
corporation in the work for testing as may be selected and required by the architect/consultant.

i) Samples:
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the

contractor without any extra charges. If certain items proposed to be used are of such nature that samples
cannot be presented or prepared at the site detailed literature / test certificate of the same shall be provided
to the satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall
satisfy himself that the material / equipment for which he is submitting the sample / literature meet with the
requirement of tender specification. Only when the samples are approved in writing by the
architect/consultant the contractor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall by the signed by the Architect / Consultant for identification
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and shall be kept on record at site office until the completion of the work for inspection / comparison at any
time. The Architect/Consultant shall take reasonable time to approve the sample. Any delay that might occur
in approving the samples for reasons of its not meeting the specifications or other discrepancies inadequacy
in AIR CONDITIONING MATERIAL samples of best qualities from various manufacturers and such other
aspects causing delay on the approval of the materials / equipment etc. shall be to the account of the
contractor.

iii) Cost of tests:
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the
specification or BOQ.

iv) Costs of tests not provided for:

If any test is ordered by the Architect/ Consultant which is either

a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so
intended or provided for but ordered by the Architect / Consultant to be carried out by an independent person
at any place other than the site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by the contractor.

16.0 Obtaining information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on
his part to obtain correct information as to any matter affecting the execution of the work nor any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him
from any risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence:

The contractor shall give necessary personal superintendence during the execution the works and as long,
thereafter, as the Architect/Consultant may consider necessary until the expiry of the defect’s liability period,
stated hereto.

18.0 Quantities:

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance
with the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for
variation of quantity against individual item to any extent. The entire amount paid under Clause 19, 20 hereof
as well as amounts of prime cost and provision sums, if any, shall be excluded.

19.0 Works to be measured:

The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect in
taking such measurements and calculation and to furnish all particulars or to give all assistance required by
any of them. Such measurements shall be taken in accordance with the Mode of measurements detail in the
specifications. The representative of the Architect / Consultant shall take measurements with the contractor’s
representative and the measurements shall be entered in the measurement book. The contractor or his
authorized representative shall sign all the pages of the measurement book in which the measurements have
been recorded in token of his acceptance. All the corrections shall be duly attested by both representatives.
No over writings shall be made in the M book should the contractor not attend or neglect or omit to depute
his representative to take measurements the measurements recorded by the representative of the
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Architect/consultant shall be final. All authorized extra work, omissions and all variations made shall be
included such measurement.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In case
the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any alteration in, or
additions to or omission from the works or any. Alteration in the kind or quality of the materials to be used
therein, the Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in writing
within seven days of giving such oral instructions the contract shall alter to, add to, or omit from as the case
may be in accordance with such but the contractor shall not do any work extra to or make any alterations or
additions to or omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of the Architect/
Consultant and the value of such extras, alterations, additions or omissions shall in all cases be determined
by the Architect / Consultant and the same shall be added to or deducted from the contract value, as the
case maybe.

21.0 Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect
/ Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as
authorized extra and shall be made in accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra
work is of similar character and executed under similar conditions as the work price herein.
(i) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if omissions do
not vary the conditions under which any remaining items of Works are carried out, otherwise the prices for
the same shall be valued under sub- Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or
where the omissions vary the conditions under which any remaining items or works are carried out, then the
contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of the
rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed
and the Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable
and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at
the net rates stated in the tender, of the BOQ or, if not, so stated then in accordance with the local day work
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required
by the Architect/Consultant) the workman’s name and materials employed be delivered for verifications to
the Architect /consultant at or before the end of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender,
the Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for
material, labour hire / running charges of equipment and wastages etc. plus 15% towards establishment
charges, contractor’s overheads and profit. Such items shall, not be eligible for escalation.
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22.0 Final measurement:
The measurement and valuation in respect of the contract shall be completed within two months of the virtual
completion of the work.

23.0 Virtual Completion Certificate (VCC):
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the
contractor shall ensure that the following works have been completed to the satisfaction of the SBI:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site
or any land allotted to the contractor by the SBI not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall clear,
level and dress, compact the site as required by the SBI

Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI
Shall hand over the work in a peaceful manner to the SBI

All defects / imperfections have been attended and rectified as pointed out by the Architects to the full
satisfaction of SBI

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the
Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate has
been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application for
completion certificate, issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the
works or work at any site be construction as a waiver of any right or claim of the SBI against the contractor
in respect of or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies:

The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of
any work not included in the scope of this contract which it may desire to have carried out by other persons
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution
of such work. The contractor however shall not be required to provide any plant or material for the execution
of such work except by special arrangement with the SBI. Such work shall be carried out in such manner as
not to impede the progress of the works included in the contract.

25.0 Insurance of works:

Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint
names of the SBI and the contractor against all loss of damages from whatever cause arising other than the
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI
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and contractor are covered for the period stipulated | clause of GCC and are also covered during the period
of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period
of maintenance and for any loss or damage occasioned by the contractor in the course of any operations
carried out by him for the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof, or such additional
sum as may be specified together with the materials for incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the replacement value of
such constructional plant and other things.

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not
be unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant
the policy if insurance and the receipts for payment of the current premiums.

26.0 Damage to persons and property:

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all
losses and claims in respect of injuries or damages to any person or material or physical damage to any
property whatsoever which may arise out of or in consequence of the execution and maintenance of the
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of
or in relation thereto except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance
of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents,
employees or other contractors not being employed by the contractor or for or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the
injury or damage was contributed to by the contractor, his servants or agents such part of the compensation
as may be just and equitable having regard to the extent of the responsibility of the SBI, their employees, or
agents or other employees, or agents or other contractors for the damage or injury.

27.0 Contractor to indemnify SBI:
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause.

28.0 Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay
any royalties which may be payable in respect to any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to
settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall not
be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or design right

25



is the direct result of an order passed by the Architect / consultant in this behalf.

29.0 Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his obligations and
responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical damage,
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than
due to the matters referred to in the provision to clause 25.0 thereof.

30.0 Minimum amount of Third-Party Insurance:

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not
be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required,
produce to the. Architect / consultant the policy or policies of insurance cover and receipts for payment of the
current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the
number of occurrences limited to four. After each occurrence contractor will pay additional premium
necessary to make insurance valid for four occurrences always.

31.0 Accident or Injury to workman:

The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or
inconsequence of any accident or injury to any workmen or other person in the employment of the contractor
or any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or
their agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid, and against all claims, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

32.0 Insurance against accidents etc. to workmen:

The contractor shall insure against such liability with an insurer approved by the SBI During the whole of the
time that any persons are employed by him on the works and shall, when required, produce to the architect
/ consultant such policy of insurance and receipt for payment of the current premium. Provided always that,
in respect of any persons employed by any sub-contractor the contractor’s obligation to insured as aforesaid
under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in respect
of such persons in such manner that SBI is indemnified under the policy but the contractor shall require such
sub-contractor to produce to the Architect /consultant when such policy of insurance and the receipt for the
payment of the current premium.

33.0 Remedy on contractor’s failure to insure:

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which
he may be required to effect under the terms of contract, then and in any such case the SBI may effect and
keep in force any such insurance and pay such premium or premiums as may be necessary for that purpose
and from time to time deduct the amount so paid by the SBI as aforesaid from any amount due or which may
become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others’ rights of the SBI against contractors. In respect of such default, the employer
shall be entitled to deduct from any sums payable to the contractor the amount of any damage’s costs,
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charges, and other expenses paid by the SBI And which are payable by the contractors under this clause.
The contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant to a policy
taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In
this event all the monies received from the Insurer in respect of such damage shall be paid to the contractor
and the Contractor shall not be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

34.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of letter by the SBI

35.0 Time for completion:

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within the stipulated period from the date of commencement. If required in the contract or as
directed by the Architect / consultant. The contractor shall complete certain portions of work before
completion of the entire work. However, the completion date shall be reckoned as the date by which the
whole work is completed as per the terms of the contract.

36.0 Extension of time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable
extension of time for completion of work as per the terms of contract. If the contractor needs an extension of
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the
due date of completion as stipulated in the contract, the contractor shall apply to the SBI Through the
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time and while applying
for extension of time he shall furnish the reason in detail and his justification if an’, for the delays. The
architect/consultant shall submit their recommendations to the SBI in the prescribed format for granting
extension of time. While granting extension of time the contractor shall be informed the period extended time
which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated period
and duly sanctioned extension of time by the provision of liquidated damages as stated under clause 10.0
shall become applicable. Further the contract shall remain in force even for the period beyond the due date
of completion irrespective whether the extension is granted or not.

37.0 Rate of progress:

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed
of execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction
of the Architect/consultant should the rate of progress of the work or any part thereof be at any time be in the
opinion the. Architect / consultant too Slow to ensure the completion of the whole of the work the prescribed
time or extended time for completion the Architect/consultant shall the re upon take such steps as considered
necessary by the Architect / consultant to expedite progress so as to complete the works by the prescribed
time or extended time. Such communications from the Architect / consultant neither shall relieve. The
contractor from fulfilling obligations under the contract nor he will be entitled to raise any claims arising out
of such directions.

38.0 Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein
provided be carried on during the night or on holidays without the permission in writing of the
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or
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property or for the safety of the work in which case the contractor shall immediately advise the Architect /
consultant. However, the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part
of the works being technically required / continued with the prior approval of the Architect / consultant at no
extra cost to the SBI

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable
noise and disturbance.

39.0 No compensation or restrictions of work:

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any
reason whatsoever and hence not required the whole or any part of the work to be carried out. The Architect
/ consultant shall give notice in writing that effect to the contractor and the contractor shall act accordingly in
the matter. The contractor shall have no claim to any payment of compensation or otherwise what so ever
on account of any profit or advantage which he might have derived from the execution of the Work fully but
which he did not derive in consequence of the fore closure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and Bonafide
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment,
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that
the Architect/Consultant shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit
shall be given to him at the rates not exceeding those at which were originally issued to the contractor after
taking into consideration and deduction for claims on account of any deterioration or damage while in the
custody of the contractor and in this respect the decision of Architect / consultant shall be final.

40.0 Suspension of work:

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be
final and binding on the contractor) suspend the progress of works or any part the offer such time and in such
manner as Architect/consultant may consider necessary so as not to cause any damage or injury to the work
already done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default the contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works the extent necessary
and carry out the instructions given in that behalf by the Architect / consultant.

i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

41.0 Action when the whole security deposit is forfeited:

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself
liable to pay compensation amounting to the whole of his security deposit the Architect / consultant shall have
the power to adopt any of the following course as they may deem best suited to the interest of the SBI:
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To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant shall
be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be
absolutely at the disposal of SBI.

To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, debiting
the contractor with the cost of the labor and materials cost of such labor and materials as worked out by the
Architect / consultant shall final and conclusive against the contractor) and crediting him with the value of the
work done, in all respects in the same manner and at the same manner and at the same rates as if it had
been carried out by the contractor under the terms of this contract certificate of architect /consultant as to the
value of work done shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands,
and to give it to another contractor to complete in which case any expenses which may be incurred in excess
of the sum which would have been paid to the original contractor, if the whole work had been executed by
him (The amount of which excess the certificates in writing of the Architects / consultant shall final and
conclusive) shall be borne by original contractor and may be deducted any money due to him by SBI under
the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material or
entered into any engagements or make any advances on account of, or with a view to the execution of the
work or the performance of the contract and incase the contract shall be rescind under the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually
performed under this contract, unless, and until the Architect / consultant will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only been titled to be paid
the value so certified.

42.0 Owner’s right to terminate the contract:

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent
or being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the
supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up
shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the
Architect / Consultant that he is able to carry out and fulfill the contract, and to dye security therefore if so
required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the
contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become
due to the contractor there under:

has abandoned the contract; or
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has failed to commence the works, or has without any lawful excuse under these conditions suspended the
progress of the works for 14 days after receiving from the SBI through the Architect / consultant written notice
to proceed, or

has failed to proceed with the works with such diligence and failed to make such due progress as would
enable the works to be completed within the time agreed upon, or has failed to remove the materials from
the site or to pull down and replace work within seven days after written notice from the SBI through the
Architect / Consultant that the said materials were condemned and rejected by the Architect/ consultant under
these conditions; or has neglected or failed persistently to observe and perform all or any of the acts matters
or things by this contract to be observed and performed by the contactor for seven days after written notice
shall have been given to the contractor to observe or perform the same or has to the detriment of good
workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any
part of the contract. Then and in any of said cases the SBI and or the Architect / consultant, may not
withstanding any previous waiver, after giving seven days’ notice in writing to the contractor, determine the
contract, but without thereby affecting the powers of the SBI or the Architect/consultant or the obligation and
liabilities of the contractor the whole of which shall continue in force as fully as if the contract had not been
determined and as if the works subsequently had been executed by or on behalf of the contractor. And,
further the SBI through the Architect / consultant their agents or employees may enter upon and take
possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads use the same by means of their own employees or workmen in
carrying on and completing the work or by engaging any other contractors or persons to the work and the
contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other
contractor or other persons employed for complement and finishing or using the materials and plant for the
works.

When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant shall
give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor
fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, and after due
publication, and shall, adjust the amount realized by such tender. The contractor shall have no right to
question any of the act of the SBI incidental to the sale of the materials etc.

43.0 Certificate of payment:

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the
contractor within 10 working days from the date of certificate to payment from SBI From time-to-time SBI
shall recover the statutory recovering other dues including the retention amount from the certificate of
payment. Provided always that the issue of any certificate by the Architect / consultant during progress of
works or completion shall not have effect as certificate of satisfaction relieve the contractor from his liability
under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not
carried out to their satisfaction. The Architect/consultant may by any certificate make any corrections required
previous certificate. The SBI shall modify the certificate of payment as issued by the architect/ consultant
from time to time while making the payment. The contractor shall submit interim bills only after taking actual
measurements and properly recorded in the Measurement books. The Contractor shall not submit interim
bills when the approximate value of work done by him up to 70%. The final bill may be submitted by contractor
within a period of one month from the date of virtual completion and Architect / consultant shall issue the
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certificate of payment within a period of two months. The SBI Shall pay the amount within a period of three
months from the date of issue of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

44.0 Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes relating to the meaning
ofthe specifications, design, drawings and instructions herein before mentioned and as to the
quality ofworkmanship or materials used on the work or as to any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work
or the execution or failure to execute the same, whether arising during the progress of the work or
after the cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter :

i) If the contractor considers that he is entitled to any extra payment or compensation in respectof
the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of
his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy. General Manager
(Premises)and endorse a copy of the same to the Architect, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shallgive full particulars
of the claim, grounds on which it is based and detailed calculations of the amount claimed and the
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect
of any claim by the contractor unless notice of such claim shallhave been given by the contractor
to the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in the
manner and within the time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claim not notified to the Assistant General Manager
(Premises & Estate) / Dy. General Manager(Premises) in writing in the manner and within the time
aforesaid.

i)  The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shallgive
his decision in writing on the claims notified by the contractor. The contractor may within 30 days
of the receipt of the decision of the Assistant General Manager (Premises& Estate) / Dy. General
Manager (Premises) submit his claims to the conciliating authority namely the Circle Development
Officer/General Manager (Official Language & Corporate Services) for conciliation along with all
details and copies of correspondence exchanged between him and the Assistant General Manager
(Premises& Estate)/Dy. General Manager (Premises)

i) Ifthe conciliation proceedings are terminated without settlement of the disputes, the contractorshall,
within a period of 30 days of termination thereof shall give a notice to the concerned ChiefGeneral
Manager/Dy. Managing Director (HR) & Corporate Development Officer of the Bank for
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the
contractor shall be deemed to have been considered absolutely barred and waived.

iv)  Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims
of the Bank shall be referred for adjudication through arbitration by the Sole Arbitratorappointed by
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the Chief General Manager at LHO /Dy. Managing Director &Corporate Development Officer at
CC/CCEs. It will also be no objection to any such appointment that theArbitrator so appointed is a
technically competent person not below the rank of SuperintendingEngineer or equivalent position
in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General
Manager/ Dy. Managing Director (HR) & Corporate Development Officer. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his predecessor.

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

vi)  ltisalso aterm of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator.

vii)  The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the
rules made there under.

vii) Itis also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties.

iX)  Itis also aterm of the contract that the arbitrator shall be deemed to have entered on the reference
on the date he issues notice to both the parties calling them to submit their statementof claims and
counter statement of claims. The venue of the arbitration shall be such place asmay be fixed by
the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the parties. The cost of
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion
of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof
shall be paid and fix or settle the amount of costs to beso paid.

45.0 Water supply:
The contractor shall make his own arrangements for water required for the work and nothing extra will be
paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the
Architect /consultants.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by
the contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory.

iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well (existing
or new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor.

The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes
only after obtaining permission in writing from the SBI The contractor has to make his own arrangements for
drawing and distributing the water at his own cost. He has to make necessary arrangements. To avoid any
accidents or damages caused due to construction and subsequent maintenance of the wells. He has to obtain
necessary approvals from local authorities, if required, at his own cost. He shall restore the ground to its
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original condition after wells are dismantled on completion of work or hand over the well to the SBI without
any compensation as directed by the architect /consultant.

46.0 Power supply:

The contractor shall make his own arrangements for power and supply / distribution system for driving plant
or machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of
the plants are to be included in his tender prices, He shall pay all fees and charges required, by the power
supply and include the same in his tendered rates and hold the owner free from all such costs. He has to
obtain necessary approval from the appropriate authorities, if required.

In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will
recover as per clause 51.0 of this document from the final bill of contractor.

47.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and
shall be handed over to the bank immediately.

48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will
be on the net quantities or work produced in accordance with up-to-date rules laid down by the Bureau of
Indian Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall be
final and binding on the corrector.

49.0 Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed perform at site of work and should
produce the same for inspection of SBI /Architect / consultant whenever desired by them. The contractor
shall also maintain the records / registers as required by the local authorities / Govt. from time to time.

i) Register for secured advance

i) Register for hindrance to work

i) Register for running account bill

iv) Register for labour

50.0 Force Majeure:

Neither contractor nor SBI shall be considered in default in performance of the obligations if such performance
is prevented or delayed by events such as but not war, hostilities revolution, riots, Electrical commotion,
strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or
ordinances or any act of or for any other cause beyond the reasonable control of the party affected or prevents
or delayed. However, a notice is required to be given within 30 days from the happening of the event with
complete details, to the other party to the contract, if it is not possible to serve a notice, within the shortest
possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability perform its obligations has
been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity
adducing necessary evidence in support thereof.
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From the date of occurrence of a case off or force majeure obligations of the party affected.

51.0 Water power and other facilities:

The rate quoted by the contractor shall include all expenses that are required for providing all the water
required for the work and the contractor shall make his own arrangements for the supply of good quality water
suitable for the construction and good quality drinking water for their workers If necessary the contractor has
to sink a tube well/open well and bring water by means of tankers at his own cost for the purpose The SBI
will not be liable to pay any charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections
and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take power and water
connections from the temporary water and power supply obtained by the contractor However, the concerned
contractor shall make their own arrangements to draw the supply and pay directly the actual consumption
charges at mutually agreed rates between them. All municipal charges for drainage and water connection for
Construction purposes shall be borne by the contactor and charges payable for permanent connections, if
any, shall be initially paid by the contactor and the SBI will reimburse the amount on production of receipts.

The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain
the requisite Permission from the various authorities, but the responsibility for obtaining the same in time
shall be of the contractor.

In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the
SBI will recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of contractor.

52.0 Facilities for contractor’s employees:

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen
including adequate drinking water facilities. The contractor shall also make the arrangements at his own cost
for transport where necessary for his staff and workmen to and from site of work at his own cost.

53.0 Lighting of works:
The contractor shall at all times provide adequate and approved lighting as required for the proper execution
and supervision and inspection of work.

54.0 Firefighting arrangements:

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall
provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be
always kept filled with sand and some with water this equipment shall be provided at suitable prominent and
easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and,
to the approval of the relevant authorities. The contractor makes the following arrangements at his own cost
but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.
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b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus materials and

rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.
f) General housekeeping.

55.0 Site order book:

A site order book shall be maintained at site for the purpose of quick communication between the Architect /
Consultant. Any communication relating to the work may be conveyed through records in the site order book.
Such a communication from one party to the other shall be deemed to have been adequately served in terms
of contract Each site order book shall have machine numbered pages in triplicate and shall carefully
maintained and preserved by the contractor and shall be made available to the architect/consultant as and
when demanded- Any instruction which the architect/consultant may like to issue to the contractor or the
contractor may like to bring to the architect / consultant two copies of such instructions shall be taken from
the site order book and one copy will be handed over to the party against proper acknowledgment and the
second copy will be retained for their record.

56.0 Temporary fencing/barricading:

The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to
adequately enclose all boundaries of the site for the protection of the public and for the proper execution and
security of the work and in accordance with the requirement of the architect/consultant and regulations of
local authorities. These shall be altered, relocated and adopted from time to time as necessary and removed
on completion of the work.

57.0 Site meetings:

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior
representative along with the site representative and other staff of approved sub-contractors and suppliers
as required to the site meetings and ensure all follow up actions. Any additional review meetings shall he
held if required by the architect/ consultant. -

58.0 Disposal of refuse:

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same
as directed by the architect / consultant at his own cost. It is the responsibility of the contractor to obtain from
the local authorities concerned to the effect that all rubbish arising out of contractor’s activities at the
construction site or any other off-site activities borrow pits has been properly disposed off.

59.0 Contractor to verify site measurement:

The contractor shall check and verify all site measurements whenever requested other specialists’
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on the
information with sufficient promptness as will in any way delay the works.

60.0 Displaying the name of the work:
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating
there in the name of the project and other details as given by the architect/consultant at his own cost and
remove the same on completion of work.
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61.0 As built drawings:

For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue
two sets of drawings to the Contractor for the items for some changes have been made. From the approved
drawings as instructed by the SBI / Architect / Consultant. The contractor will make the changes made on
these copies and return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect/Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporated these corrections and / or attend to discrepancies
either on copies as directed by the architect / consultant and resubmit to him for approval. The architect /
consultant will return one copy duly approved by him.

For the drawings prepared by the contractor:

The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect /
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The
architect / consultant will return one copy of the approved drawing to the contractor.

62.0 Approved make:

The contractor shall provide all materials from the list of approved makes at his own cost and also appoint
the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any
other item as specified in the tender. The architect/consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample/mockup.

63.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials for the work. All
wastages and losses in weight shall be to the contractor’s account

64.0 Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and
Octroi, payable in respect of materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not
be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc.
if any, till completion of work shall be deemed to be included in the quoted rates and no extra amount on this
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be
included in the quoted rates and no extra claim on this account will in any case be entertained. If a new tax
or duty or levy or cess or royalty or Octroi is imposed under as statutory law during the currency of contract
the same shall be borne by the contractor. However, GST will be paid extra.

65.0 Acceptance of tender:

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to
accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the
SBI. However adequate transparency would be maintained by the SBI

66.0 Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of each
building, at intervals of not more than one month during the progress of the work or at every important stage
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9.

10.

of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with
each Running Bill for the project clearing showing major progress of work measured and claimed therein
failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on this
account will be entertained.

67.0 Safety Codes:

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a
readily accessible place.

. Aninjured person shall be taken to a public hospital without loss of time, in cases when the injury necessitates

hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from
the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less
than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. When a
ladder is used an extra labor shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of
trench whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting.
Every opening in the floor of a building or in a working platform be provided with suitable means to prevent
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one
meter.

No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it unsafe.

. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall

be provided with protective footwear and rubber hand gloves.
Those engaged in welding works shall be provided with welders’ protective eye shield and gloves.

(i) No paint containing lead or lead products shall be used except in the form of paste readymade paint.

(il)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray

or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable

the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in

perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and

adequate strength and free form defects.
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ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

Place: .....ccovvveeeviin.

(On non-judicial stamp paper of RS ---------- /-)

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

B.G.No. Value Rs.

State Bank of India,

(Address)
Sub: Bank Guarantee of Rs.................... towards Security Deposit for the work offer State Bank
of India.
(Name of Branch/Office)
Dear Sir,

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered
into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI's
Consultants (Name & address of consultants) vide their letter No................. dated ..........ccvveennn. and
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract”
the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value
less earnest money deposit of Rs.................. (Rupees only), to State Bank of India for performing their
part of the contract obligations.

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India
a Guarantee of a Scheduled Bank for a value of Rs... .............. to be valid upto (date).

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the
request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in
the manner hereinafter appearing.

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here
after called the “Guarantor” (which expression shall include its successors and assigns) here by
expressly, irrevocably &unreservedly undertake and guarantee under that if the Contractor fails to
execute the work according to his obligations under the said contract, then not withstanding any
dispute between State Bank of India and the contractor the Guarantor shall, on demand without demur
and without reference to the contractor pay to State Bank of India immediately any sum claimed by

State Bank of India under the said contract up to a maximum amount of Rs. (Rupees

only).

In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand,

the Guarantor agrees to pay the aforesaid amount of Rs. /- (Rupees
only).

() Such payment shall be notwithstanding any right the contractor may have directly against State
Bank of India or any disputes raised by the Contractor with State Bank of India or any suits or
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(ii)

(i)
(iv)
V)

(Vi)

proceedings pending in any competent court or before any arbitrator. State Bank of India’s
written demand shall be conclusive evidence to the Guarantor that such payment is payable
under the terms of the Contract and shall be binding in all respect on the guarantor.

The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by
any arrangement, variations made between SBI and the Contractor and or indulgence shown to
the contractor by SBI, with or without the consent and knowledge of the guarantor or by
alterations in the obligations of the contractor by any forbearance, whether as to payment, time
performance or otherwise.

This guarantee shall remain valid until or as may be caused to be extended by the contractor or
until discharged by SBI in writing whichever is earlier.

This guarantee shall be a continuing guarantee and shall not be revocable during its currency
except with the previous written consent of SBI.

This guarantee shall not be affected by any change in the constitution of the contractor, by
absorption with any other body or corporation or dissolution or otherwise and this guarantee will
be available to or enforceable against such body or corporation.

In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the
principal debtor and the Guarantor hereby waives all and any of its rights or surety ship.

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by

operation of law and shall cease only on payment of the full amount by the Guarantor to SBI of
the amount hereby secured.

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security

(ix)

)

for the contractor given or to be given to SBI in respect of the said contract.

Any notice by way of request and demand or otherwise here under may be sent by post or any
other mode or communication to the guarantor addressed as aforesaid and if sent by post it shall
be deemed to have been given at the time when it would be delivered in due course of post and
in providing such notice when given by post it shall be sufficient to prove that the envelope
containing the notice was posted and a certificate signed by an officer of SBI that the envelope
was so posted shall be conclusive.

These presents shall be governed by and constructed in accordance with Indian Law.

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is
restricted to a sum of Rs.

This guarantee will remain valid up to unless a demand or claim under this guarantee is
made in writing on or before the guarantor shall be discharged from all liability under the
guarantee thereafter.

Datedthe .......ccooviveiiiiiiii .

For (Name of Bank)

(Signature/s with designation/s of signatory/ies)
(Name and Stamp of Bank)
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ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES

Type of policies Name of | Amount Rs. Policy No. Validity
Insurance

CAR policy including3™
party liability

Workmen’s
Compensation

Remarks:

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work,
materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified

3. should you wish to audit such work, kindly contact the undersigned and oblige.

Architects
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ANNEXURE-4.32: SAFETY CODE

SAFETY MEASURES AT SITE:

1.

10.

All personnel at site should be provided with Helmets and Safety Boots with some Identification
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used

properly.
First Aid Box should be kept at site with all requisite materials.
No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done
from the ground, or from solid construction except such short period Work as can be done
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well as suitable footholds and
handholds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than Y4 to 1 (% horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform
of such scaffolding or staging and extending along the entire length of the outside andends
thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more
than 3-5 Meters above ground level or floor level they should be closely boarded, should have
adequate width and should be suitably fenced, as described.

Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be 1 Meter.

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder
up to and including Meters in length. For longer ladders this width should be increased at least
6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 cms.

Adequate precautions shall be taken to prevent danger from electrical equipment’s. For
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall
not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench
whichever is more cuttings shall be done from top to bottom. Under no circumstances

41



undermining or under cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work: -

a)

b)

C)

d)

9)

h)

All roads and open areas adjacent to the Work Site shall either be closed or suitably
protected;

No electrical cable or apparatus which is liable to be a source of danger over a cable
or apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk or
fire or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Site Engineer
should be kept available for the use of the persons employed on the Site andmaintained
in a condition suitable for immediate use; and the Contractor should take adequate
steps to ensure proper use of equipment by those concerned.

Workers employed on mixing Asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with Welder’'s protective eye-
shields.

Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the Contractor
shall ensure that the manhole covers are opened and are ventilated at least for an hour
before the workers are allowed to get into the manholes and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals and boards
to prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall
conform to the following standard or conditions: -

a)

b)

c)

These shall be of good mechanical construction, sound material and adequate strength
and free from patent defect and shall be kept in good repairs and in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no

person under the age of 21 years should be in-charge of any hoisting machine including
any scaffold, winch or give signals to the operator.
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d)

e)

9)

In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or lowering or as means of suspension the
safe working load shall be ascertained by adequate means.

Every hoisting machine and all gear referred to above shall be plainly marked
with thesafe working load. In case of hoisting machine having a variable safe
working load, each safe working load of the conditions under which it is
applicable shall be clearly indicated. No part of any machine or of any gear
referred to above in this paragraph shall be loaded beyond the safe working
load except for the purpose of testing.

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards, hoisting
appliances should beprovided with such means as will reduce to the minimum
the risk of accidental descentof the load, adequate precautions should be
taken to reduce to the minimum the risk ofany part of a suspended load
becoming accidentally displaced.

When workers are employed on electrical installation, which are already
energized, insulating mats, wearing apparel such as gloves, sleeves, and
boots as may be necessary should be provided. The workers should not wear
any rings, watches and carry keys or other materials, which are good
conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein

shall be maintained in safe condition and no scaffold, ladder or equipment
shall be altered or removedwhile it is in use. Adequate washing facilities shall
be provided at or near places of work.

Signature & Seal of Tenderer
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS

ARTICLES OF AGREEMENT

This agreement madethe ...............oooiiiiiiiinnnen. day of .o, between
AGM/ DGM

(), State Bank of India, ------------------ (hereinafter called the Bank or SBI) which expression
shall include

the successors and assigns) oftheone partand M/s. ..., company
/ partnership for registered under the Indian Companies Act/ Partnership Act having its
registered OffiCe.......coiiiiii (hereinafter

called ‘the Contractors’ which expression shall include the present directors / partners and also
the directors / partners from time to time as also their respective heirs, legal representatives,
administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of (Name of work)

andhas caused drawings and specifications describing the works to be done prepared by
Project Architects M/s PARVA CONSULTANTS having their offices at_183, GROUND
FLOOR, 16™ MAIN, 36™ CROSS, 4™ T BLOCK, JAYANAGAR (hereinafter called “the
Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents
hereinafter mentioned and to be issued from time to time, the specifications and the Schedule
of items and quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set
forth herein and Schedule of items and quantities, General & special Conditions of Contract,
specification etc. contained in the tendered documents including all correspondences
exchanged by or between the parties from the submission of tender till the award of work, both
letters inclusive, (all of which arecollectively hereinafter referred to as “the said conditions”).
The works shown upon the said drawing and /or described in the said specification and
included in the schedule of Items and Quantities at therespective rates therein set forth
amounting to the sum of Rs (Rupees

inwords ) as there in arrived at or such other sum as shall become payable
there under (hereinafter referred to as “the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set
forth in thesaid Conditions, the Contractors shall upon and subject to the said conditions
execute and complete the work shown upon the said drawings and described in the said
specifications and the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become

Signature & Seal of Tenderer
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payable, atthe times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said “M/s_" or in the event
of theirceasing to be the Architect for the purpose of this contract for whatever reason, such
other person orpersons as shall be nominated for that purpose by the Employer, not being a
person to whom the Contractor shall object for reasons considered to be sufficient by the
Employer provided always that no person or persons subsequently appointed to be Architect
under this contract shall be entitled to disregard or over rule any previous decisions or approval
or direction given or expressed in writing bythe architect for the time being.

4, The said conditions and appendix thereto shall be read and construed as forming part
of this agreement, and the parties hereto shall respectively abide by / submit themselves to
the said conditions and perform the agreements on their part respectively in the said conditions
contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this
contract.
6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a

contract to carry out the work in respect of the entire project on item rate basis to be paid for
according to actualmeasured quantities at the rates contained in the schedule of quantities
and rates or as provided in the said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature
of work byadding to or omitting any item of work or having portions of the same carried out
without prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here by
agrees to commence the work soon after the site is handed over to him or from the 14™ day
after date of issue of formal work order as provided for in the said conditions of contractor
whichever is later and to complete the entire work within__(period of contract) months subject
never the less to the provisions for extension of time.

9. All payments by the Employer under this contract will be made only at :

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance
with the stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully understood

Signature & Seal of Tenderer
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by the contractor. They further agree to complete the said work to fullest satisfaction of architect
/ Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective
hands to this present through their duly authorized official and the said two duplicates hereof
to be executedon its behalf of the day and year first herein above written.

Signed on behalf of the Signed-on behalf of the
STATE BANK OF INDIA CONTRACTORS

In the presence of: In the presence of:

1. Signature: 1. Signature :

Name : Name :

Address : Address :

In the presence of : In the presence of :

2. Signature : 2. Signature :

Name : Name :

Address : Address :

Signature & Seal of Tenderer

46



APPENDIX HEREIN BEFORE REFERRED TO

1) Name of the organization Offering Contract

2) Consultants

3) Site Address

4) Scope of Work

: The Assistant General Manager,
Premises and Estate Department,
State Bank of India, LHO, Bengaluru.

: M/s. Parva Consultants

: BINNYSTON GARDEN QUARTERS,
BINIPETE, BANGALORE.

: PROPOSED EXTERNAL ELECTRICAL

WORKS AT BINNYSTON GARDEN QUARTERS, BINIPETE, BENGALURU.

5) Name of the Contractor
6) Address of the Contractor

7) Period of Completion

8) Earnest Money Deposit
9) Retention Money

10) Defects Liability Period

11) Insurance to be undertaken by the
Contractor at his cost

12) Liguidated damages

13) Value of Interim Bill (Min.)

14) Date of Commencement

47

: Within the stipulated period from the
date of Issue of work order.

: 16790/-
: As per clause no. 1.4 of
General Conditions

: Thirty six months Months from the date
of Virtual Completion.

:125% of Contract Value
(Contractor’s all risk policy)

: 0.5% of the Contract amount shown
In the tender per week subject to
maximum 5%of the contract value or
actual final bill value.

. The contractor shall not submit interim
bills when the approximate value of work
done by him is less than ¥ 20 Lakh and
the minimum interval between two such
bills shall be one month. 2- RA bills are
permissible according to the progress of
work.

. From the date of work order issued

to the contractor/ or the day on
Which the Contractor is instructed

Signature & Seal of Tenderer



to take possession of the site
whichever is earlier.

15) Period of Final Measurement . 2 Months from the date of Virtual
Completion Certificate (VCC)
issued by the project Architect

16) Initial Security Deposit : 2% including EMD

17) Total Security Deposit : 5.0% of the final bill amount or contract
value

18) Refund of Total Security Deposit : 50% of the Security Deposit shall be

refunded to the Contractor on
completion of the work/along with the
final bill and balance refunded only
after the Defect Liability Period is over.

19) Period for Honoring Certificate : 15 days for R.A. Bills

20) The final bill will be submitted by the Contractor within one month of the date fixed for
completion work and the Bill shall be certified within 3 Months from the date of receipt of final
bill provided the bills are submitted with all pre-requisite documents/test reports etc. prescribed
in the tender.

Signature of Tenderer.

Date:

Signature & Seal of Tenderer
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LETTER OF DECLARATION

To,

The Assistant General Manager,

Premises and Estate Department, State Bank of India, LHO
Bengaluru.

Dear Sir

PROPOSED PROPOSED EXTERNAL ELECTRICAL WORKS AT BINNYSTON GARDEN
QUARTERS, BINIPETE, BENGALURU.

Having examined the terms & conditions, drawings, specifications, design relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of
the works specified in the said memorandum and having acquired the requisite information
relating thereto and affecting the quotation, I/We hereby offer to execute the works specified
in the said memorandum within the time specified in the said memorandum on the item rate
basis mentioned in the attached schedule and in accordance in all respect with the
specifications, design, drawings and instructions in writing referred to in conditions of Tender,
the articles of agreement, conditions of contract and with such conditions so far as they may
be applicable.

MEMORANDUM
(@) |Description of work PROPOSED EXTERNAL ELECTRICAL WORKS AT
BINNYSTON GARDEN QUARTERS, BINIPETE,
BENGALURU.
(b) [Earnest Money 16,790/-
(c) ([Time allowed for completion of worki60 days from the date of commencement as per
from the date of issue of work order. [tender

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions.
Should | / We fail to execute the Contract when called upon to do so I/ We do hereby agree
that suitable action shall be initiated against us by SBI. This may also include debarring of my
empanelment for a year or so.

We understand that as per terms of this tender, the SBI may consider accepting our tender in
part or whole or may entrust the work of various jobs/buildings proposed (i.e. Institute Building,
Staff Qtrs. And Director’'s Bungalow/ work) in phases. We, therefore, undertake that we shall
not raise any claim/compensation in the eventuality of Bank deciding to drop any of the
work/building/buildings from the scope of work of this tender at any stage during the contract
period. Further, we also undertake to execute the work entrusted to us in phases as per L-1
rates/standard rates accepted by us/on our approved rates and within the stipulated time limit
without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to
Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of
any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor with seal

Signature & Seal of Tenderer
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PROFORMA FO

R RUNNING A/C BILL
TABLE - XIiI
i. Name of Contractor/ Agency
i Name of Work
ii. Sr. No. of this Bill:
iv. No. & Date of previous Bill :
V. Reference to Agreement No.
Vi. Date of Written order to commence :
vii. Date of Completion as per Agreement
SN | ltem Unit Rate | As per Tender | Up to Previous Up to Date Present Bill Remarks
Descriptio (Rs.) R.A. Bill (Gross)
n Qty | Amoun | Qty | Amount | Qty | Amount | Qty | Amount
t (Rs.) (Rs.) (Rs.) (Rs.)
1 |2 3 4 5 6 7 8 9 10 11 12 13
Note:
1. If part rate is allowed for any items, it
should be indicated with reasons for allowing such a rate.
Net Value since previous bill
2. If ad-hoc payment is made, it should be mentioned
specifically.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. ------------
------------- were made have been taken jointly on and are recorded in
Excel format. Excel sheet enclosed

Signature and date  of Signature and date of Signature and date of Site
Contractor Architects Engineer
Representative (Seal)

The work recorded in the above-mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and date of Site Engineer
TABLE - XV
MEMORANDUM FOR PAYMENT
R/A BILL NO.
1. Total value of work done since g
previous bill (A)
2. Total amount of secured advance due RSt
since Previous Bill (B)
3. Total amount due since Previous Bill R
(C) (A+B)
4 Py £ decl Lo . ¢ RS
Steel—Cement—andothermaterials—and
ol latailod i
enclesed-:
S. Total amount due to the Contractor RS
OBJECTIONS:
i) Secured Advance paid in the previous R/A RS
ii) Retention money on value of works as per RS
accepted tenders up to date amount Rs.
Less already recovered RS
RS

Balance to be recovered

Signature & Seal of Tenderer
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iii) Mobilization Advance, if any

a) Outstanding amount (principal + RS
interest) as on date

(b) To be recovered in this bill RS

iii. Any other Departmental materials cost to RS: e
be recovered as per contract, if any

iv. Any other Departmental service charges to RSt
be recovered if any, as per contract (water,
power etc.) enclose
statement.

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after

due checking of the measurements of work as required and is recommended for payment.

Date:-=--~rm=mmmmmmemmm——————- --
Signature of Architect with Seal

The bill amount to Rs.----------------- certified by consultants has been scrutinized by me after
due test checking of measurements of works as required and is recommended for payment
foran amount of RS........ccccevveeiiiiiiiiiieen.

Date :

Signature & Seal of Tenderer
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STATUTORY DEDUCTION:

i) Total Amount due (E) = Y
i) Less I.T. Payable = ——
iii) Less S.T. Payable = ——

Net Payable = ——

This figures given in the Memorandum for payable has been verified and bill passed for
payment -- -- (in words and figures)

- Signature of the CM (GB)

Signature & Seal of Tenderer
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TECHNICAL SPECIFICATION

SPECIFICATION FOR WORKMANSHIP

EXTRA ITEM / SUBSTITUTED ITEMS PAYMENT OF NON-SCHEDULED ITEMS

Payment will be made for various items as per existing CPWD/ PWD (state) rate. If not available in CPWD/
PWD payment will be made based on prevailing market rate with submission of rate analysis and
approved by Bank before execution of work.

EXECUTION OF ELECTRICAL WORKS:

The Contractor shall carry out and complete the Electrical work as per standard
specifications / as stipulated in this contract and relevant IS recommendations in
coordination with other agencies like Interior, AC and civil contractors and to the satisfaction
of the Bank / SBI. With approval of Bank will issue further written instructions, detailed
directions and explanations with respect to the specifications, quality or quantity of works or
the addition or omission or substitution of any work.

METER BOARD: The Main DB/Meter Board shall be provided in the place free from
leakages and in a covered location. The Meter Board shall be as per TSSPDCL
requirements and shall be fixed firmly on the wall. Any opening made in the wall for feeder
cable entry should be sealed properly after installation to avoid entry of rodents and rain
water. The meter Board shall be properly earthed as per the regulatory requirements.

LT PANEL INSTALLATION: Panel shall be covered properly to prevent dust, contamination
& damage during transportation. In case of damages during transportation or unloading etc,
the same shall be rectified and made to perfection before installation. No excuse for delay on
account of the above will be accepted. For floor mounted panel, the exact location of the
panel and fixing holes to be marked on the concrete plinth for the installation. Install the
panel in proper alignment and fix properly. Tighten all the connections as required. Access
around the panel to be provided as per regulatory requirements for future maintenance.
Ensure the services like AC drain lines or water pipe lines or sewage lines are away from the
panel or the panel is properly protected against any accidental leakages.

Incoming and outgoing cables shall be marked/identified as per approved drawing. All
components of the panel shall be verified against the approved panel drawing for correct
rating & size. Ensure that all internal connections are proper and loose connections are
tightened. All breakers (incoming/outgoing) shall be in “OFF” position and to be locked to
prevent mishandling before commissioning. All earth terminals of the panel are firmly
connected to the designated earth pits with suitable size of Gl strips as required. Check
whether the metering equipment and indication lamps are working as desired and rectify the
defects, if any. After installation, the panel shall be properly cleaned and protected to prevent
dust & contamination.

INSTALLATION OF DBs : All DBs wall mounting and floor mounted arrangement shall be in
accordance with BOQ and the approved material. Ensure that painting of the wall is
completed prior to marking and mounting of DB. Confirm label/marking to ensure that is the
correct DB and check the position according to the approved layout and mark the fixing
position of the DB's support. After marking, drill according to the selected sizes of anchor
bolts to appropriate depth. Permanently fix the DB to the wall/slab with anchor bolts. If there
is more than one DB to be installed at the same location, they shall be installed side by side
and clearance shall be maintained for easy maintenance and trouble shooting. The height of
Distribution Board shall be maintained so that easy access for termination of cables and

Signature & Seal of Tenderer
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other maintenance work can be carried out. Cut-out shall be made for inserting the wire in
DB and same cut out shall be provided with a rubber gasket so that there will be no sharp
edges and secure the wire insulation from damage. Wire inserted in the DB shall be cross-
checked for existing circuit number and final ferruling shall be done. Wire in DB shall be used
cable tie and dress with bunching of the phase-neutral and earth and suitably lugged to the
respective MCBs and Bus bar. Bunching shall be done as per phase separation respectively
R, Y and B. After Crimping insulation sleeves shall be provided in the Wire/ Cable to avoid
accidental short circuit between the adjacent terminals. DBs shall be provided with body
earthing connections as per provisions available in the DB. Identifications labels of approved
engraved type nameplate/Radium stickers of suitable font size shall be fixed on DB. After
complete termination of wire/cable same DB compartment shall be cleaned before fixing the
door. When the DB is fixed on the partition care should be taken to ensure the holding
capacity of the partition, to avoid the DB from falling and getting damaged or causing injury.
The installation of DB shall be done in such a way to add to the ambience of the Branch. It
shall be firmly fixed on the wall / partition.

LAYING OF LT CABLE

IN CABLE TRAY: Wherever the cable trays are provided, the cables shall be laid in the
cable tray. The cable shall be laid from one end of the route or any other suitable point as
per site conditions. Wherever the cable needs to be bended, the cables bending radius shall
conform to the cable manufacturer’'s recommendation. Prior to cable cutting, check both
ends to make sure there is sufficient length for proper dressing and end termination. After
cable laying is finished, all cables shall be tested for insulation resistance. Install the cable
tags, dress the cables and clamp it as per the standards. Whenever, single core cables are
used, Trefoil (three-foil formation) laying shall be used with single-core cables.

LAYING THE LT CABLE UNDERGROUND: A trench of about 1.5 meters deep and 45 cm
wide is dug. Then the trench is covered with a 10 cm thick layer of fine sand. The cable is
laid over the sand bed. The sand bed protects the cable from the moisture from the ground.
Then the laid cable is again covered with a layer of sand of about 10 cm thick. When multiple
cables are to be laid in the same trench, a horizontal or vertical spacing of about 30 cm is
provided to reduce the effect of mutual heating. Spacing between the cables also ensures a
fault occurring on one cable does not damage the adjacent cable. The trench is then covered
with bricks and soil to protect the cable from mechanical injury. The LT Cable route markers
shall be provided as per standards.

The end termination shall be provided as per the cable size. Unless specified, the
termination shall be single compression type glands of proper size and lugs shall be suitable
for termination as per the point of termination like switchgear terminals, Bus bar, terminal
connectors etc. Only the respective metal lugs shall be used for termination. Aluminum lugs
shall not be used to terminate in the copper bus bars or vice versa.

The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with
suitable size clamps if laid in the wall. If more number of cables are to be laid, then they shall
be laid in cable trays of suitable size firmly fixed to the ceiling with threaded rods.

To avoid rodent menace, the contractor shall close all openings made by him in the wall, the
unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking
plates etc and also provide sufficient protection to the panels, DB. No claim for additional
amount towards rectifying the work on account of damages caused by rodents will be
entertained during the defects liability period.

CONDUITS: Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in
wall, or ceiling or concealed in the false ceiling. The size of conduits shall be selected in
accordance with the IS regulations and the minimum size of the conduit shall be 20 mm Dia
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unless otherwise indicated or approved. Conduits shall be kept at minimum of 100 mm from
the pipes of other non-electrical services. Separate conduits and runways shall be used for:
1. Lighting system. 2. Power outlets. 3. Emergency light. 4. Telephone system. 5. Fire alarm
system. 6. Sound / public address system. 7. Television system. 8. Computer system. Wiring
for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be installed
in flexible MS conduits. Otherwise rigid conduits shall be used. PVC conduits shall not be
used in outdoor system. Conduits shall be free from sharp edges and burrs and grease or oll
shall not be used for the purpose of pulling the wire. The entire system of conduits must be
completely installed and rendered electrically continuous before the conductors are pulled in.
All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing
materials as recommended by the manufacturer. All joints shall be water tight. Junction
between conduit and adaptable boxes, back outlet boxes, switch outlet boxes and the like
must be provided with entry spouts and smooth PVC bushes.

LAYING OF CONDUITS IN SURFACE: Conduits run on surfaces shall be supported on
galvanized / PVC saddles which in turn are properly screwed to the wall or ceiling. Saddles
shall be at intervals of not more than 60 cm. Fixing screws shall be with round cheese head
or and rustproof materials. Exposed conduits shall be neatly run parallel or at right angles to
the wall of the building. Pull boxes must be provided at the right angles and at a distance of
not exceeding 20 meter

CONCEALING THE CONDUITS IN THE WALL: Conduits embedded into the walls shall be
fixed by means of staples at not more than 60 cm intervals. Chase in the wall shall be neatly
made and refilled after laying the conduit and brought to the finish of the wall. Chasing shall
be done with the wall cutting machine. Hammer and chisel shall be used on chased portion
to get uniform depth of 50 mm. Uniform depth of 50 mm shall be maintained on chased
portion. Conceal Back box shall be installed by using cement mortar. Alignment of the back
box shall be done by using a calibrated spirit level. PVC adaptor shall be used for connection
between JB and conduit. PVC solvent shall be used.PVC solvent cement shall be applied on
conduit before interconnection. Embedded JB shall be protected by covering with brown tape
filled with jute/gunny bag. Cement mortar 1:5 ratio(1 portion of the cement+5 portion of
sand)shall be used for patchwork in chased area. Chicken (wire) mesh and Gl nails shall be
used for all chasing width of the embedded conduit. Curing shall be carried out for a
minimum of three days.

CONCEALING IN THE CONCRETE: Conduits buried in concrete structure shall be put in
position and securely fastened to the reinforcement and got approved by the
consultant/Engineer before the concrete is poured. Proper care shall be taken to ensure that
the conduits and boxes are neither dislocated nor choked at the time of pouring the concrete.
Suitable fish wires shall be drawn in all conduits before they are embedded. Inspection
boxes shall be provided for periodical inspection to facilitate draw and removal of cables.
Such inspection boxes shall be flush with the wall in the case of recessed conduits.
Inspection boxes shall be spaced at not more than 12 meters apart or two 90 degree solid
bends or equal.

WIRING AND ACCESSORIES:

LAYING OF WIRES: Unless otherwise specified all wires shall be FRLS PVC insulated
single core, stranded copper conductor. All wires shall be colored as follows:

Phase R: Red Color of wire

Phase Y: Yellow Color of wire

Phase B: Blue Color of wire

Neutral: Black

Ground: Yellow Green or Green (One color only to be used for the complete Installation).
The size of wires shall be as indicated in the drawings or in the BOQ. When more than one
wires are installed in the same raceway, they should be pulled in the raceway at the same
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time. Use guide wires and similar equipment when wire pulling, to support the tension and
avoid possible damage. Conductor splices must be enclosed in junction boxes. Use a
minimum of 300mm of slack conductors inside DB and at each outlet as needed. Ensure
proper wire installation in all boxes. After installation, the Wires Insulation Test should be
conducted.

SWITCH BOARDS AND POWER OUTLET SOCKETS: Switch Boards for light points,
socket outlets, power outlets, pull / junction boxes shall be of galvanized steel, and shall be
of shapes and size to suit their respective locations and installations and shall be provided
with covers to suit their function and installation. All outlet boxes shall be provided with brass
ground terminals. All junction boxes/pull boxes shall have suitable covers. Surface mounted
outlet and junction boxes in the outdoor locations shall be of weatherproof. The surface
mounted indoor boxes shall be of sheet steel painted or PVC for surface installation. For
internal use Switches shall be of the grid assembly pattern with rocker operated switch units
suitable for operation with inductive loads. Switches shall be either one way or two way as
specified in the BOQ. Switch plates shall be of suitable shade and size as specified in BOQ
or approved by SBI. Surface installation switches shall be provided with matching steel box.

CIRCUIT WIRING Unless and otherwise specified in the BOQ, all sub main circuit conductor
sizes for lighting and appliances, shall be as shown in the schedule of quantities. Each circuit
phase wire from the distribution boards should be followed with a separate neutral wire of the
same size as the circuit wire or as specified in the BOQ. For the light/fan point wiring
individual phase, Neutral and Earth wires shall be run from the switch board to the respective
ceiling rose. Looping of neutral and Earth wires for adjacent light points are not allowed
except for the secondary points. For the secondary points Neutral and Earth looping should
be done only from the respective primary points. This will avoid nuisance tripping of
ELCB/RCCB in case of leakage and identifying the faulty circuit and rectifying will be easy.
Each light point and outlet shall be identified with their circuit number and DB number with a
label pasted on them. Flexible cords for connection to appliances, fans and pendants shall
be 250/440V grade, three or four cores, with tinned stranded copper wires, insulated, twisted
and sheathed with strengthening cord. If demanded by SBI, the contractor shall supply a
certificate issued by the manufacturer of wires and switches stating origin, date of
manufacture, batch number and standard to which it complies and the test certificates.
Looping system of wiring shall be used. Wires shall not be jointed. Where joints are
unavoidable, these shall be made through approved mechanical connector. 230 V power
supply wiring shall be distinctly separate form any other different voltage system and lighting
wiring.

CONTROL SWITCHES Control switches shall be connected in the phase conductors only
and shall be ‘ON’ when knob is down. Switches shall be fixed in galvanized steel boxes.
Chromium plated screws shall be used. The rating of the Switches shall as per the BOQ.

For the UPS power sockets provided in the workstations and counters, the control switches
shall be provided separately above the counter and the sockets below the counter.
Similarly, for the wall mounting fan points, the control switches shall be provided separately
in the Switch board and the socket outlet provided near the wall mounted fans.

TESTING OF ELECTRICAL WIRING SYSTEM The entire installation shall be tested in
accordance with IS regulations for:

1. Insulation resistance.

2. Earth continuity.

3. Polarity of single pole switches.

LIGHT FIXTURE INSTALLATION:

Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is
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observed between the approved layout and the actual layout, please consult the SBI
Engineer and replan the lighting layout to suit the actual site conditions. If there is no false
ceiling, chalk lines (geru powder cement colour removable type) shall be used to mark the
spacing of light fixtures as per approved drawing. After marking, the light fitting support and
accessories shall be fixed. Wires shall be connected to the connector of light fitting as per
standard. Light fitting shall be mounted on the support fitted. Line level and final alignment
shall be checked with line dori.

INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: While installing light
fixtures in the false ceiling, the contractor has to check the distance between the roof and the
false ceiling and ensure that the sufficient height is available for fixing the light fixtures and if
requires any change in the lighting layout. Any hindrance like beams, sewerage pipe lines,
electrical cables etc. has to be informed to the SBI Engineer and necessary guidance
obtained before installation. Support to hang the fixture to be provided in the roof with
suitable length of chain links or Gl wires of suitable size, as per recommendation of the light
manufacturer. The supports shall be of sufficient length to enable change of location of
fixtures to the adjacent grid/cutout, if required by Bank. The supports should not be fixed to
the pipes or cables or electrical conduits running above the false ceiling. The Light fixtures
should not be loosely laid on the false ceiling grid without any support.

In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first as per
the lighting layout and the cutout shall be made in coordination with the interior contractor.
Wherever required, the suitable frames required have to provide by the contractor for the
2'x2’ fixtures.

The cutouts for the light fixtures and down lighters shall be properly marked in the false
ceiling to make the cutout neatly and as per the desired lighting layout. Nylon line dori shall
be used to ensure that all light fixtures are in a straight line.

If the works involves, some architectural features in the false ceiling, the contractor shall
consult the interior contractor and SBI Engineers before installation of light fixtures, ceiling
fans, laying of cables above false ceiling to avoid any damage or any hindrance to the
proposed architectural features.

EARTH STRIPS / CABLE TRAYS:

GI/COPPER STRIP LAYING: Before installation of Gl and copper earth strip, the inspection
shall be carried out to confirm size, quantity and galvanizing of Gl strip. Arrangement shall be
made for proper scaffold for strip laying on the tray. Check wall and beam finishing before
strip clamping on the wall and beam. Ensure that all Earth strip installation are straight. The
earth strip route and size shall be confirmed/verified with approved earthing drawing. Ensure
that there is no overlapping in strips at joints. Where required for Joint area, use “C” type
holding clamp for avoiding gap between two strips. Gl strip fixing inside cable tray with using
of Gl nut bolt at every 5 mtr. interval. Clamps shall be fixed at an interval of 2000mm. Copper
to Gl earth strip connection shall be done by using the bimetallic washer

EARTH STRIP LAYING BY WELDING ON WALL/SLAB. Whenever longer length of Earth
strips are to be installed on wall/ slab, the overlapping in strips at joints shall be minimum.
Overlapping area to be properly welded and ensure no gap in the joint area. Approved PVC
sleeve shall be provided to 50x6mm and 75x10mm Gl earth strip wherever accessible areas
such as inside substation, all embedded portion etc. Welding joints are cleaned with wire
brush and then coated with Galva brite. All paint, scale and enamel shall be removed from
the contact before the earthing connections are made. All sizes of Gl strips shall be fixed by
using Gl clamp, Gl spacer, and 35x8mm Gl screw with PVC nylon fasteners (PVC Grip).
Clamps shall be fixed at an interval of1000mm (in case of wall/slab).The earthing for
Equipment shall be tapped from the main earth conductor/strip. Equipment earthing shall be

Signature & Seal of Tenderer

58



done by GI nut bolting. Ensure Gl nut bolt shall be fully tightened at equipment earthing. Gl
strip laid underground shall be at depth of 500mm below finished grade level. All joint below
ground level shall be welded by two coats of bitumen paint. All connections to the grounding
grid shall be made with earthing strip welded to the grid and bolted at equipment ends. All
joints and cut ends shall be properly painted with galvabrite.

CABLE TRAY INSTALLATION: Cable tray supports and cable tray material shall confirm
the size, quantity and quality as per technical specification. Cable tray routes shall be cleared
of any debris. Necessary cable tray route and supports shall be checked as per approved
drawings. If required, make suitable size opening in the wall for cable tray entry into the
building. All accessories used such as joint plate, nut, bolts with washer, bends, reducers,
etc. used in cable trays shall be of the same manufacturer as that of the cable trays.
Necessary Scaffolding shall be arranged wherever applicable. Throughout the work
execution, safety standards shall be followed. Chalk lines (geru powder cement colour
removable type) are used to mark the cable tray route at the deck slab. After marking of
supports location, drill the hole & install anchor fastener. Ceiling bracket and top hat section
shall be fixed on anchor fastener. Install the threaded rod supports using with ceiling bracket
as per approved drawing. Check the vertical and horizontal alignment of threaded rod
support by spirit level. Supports shall be installed at spacing not exceeding 1.5 meters and
all branches, bends, Endpoints supports shall be installed as shown on the approved
drawings. Nylon line dori will be used to ensure that all supports are in a straight line. After
the installation of supports install the proper size cable tray and check the alignment using of
line dhori & Sprit level. Two lengths of cable tray shall be connected with the joint plate.
Minimum clearance shall be maintained between bottom of the tray and the ceiling. End cap
to be provided at end cut portion of tray.

CORE CUT: Core cut hole shall be carried out at the site as per the site requirement after
consulting Civil Engineer. Ensure marking of core cut is in line of existing cut out at the floor
above or below to have vertical alignment. If more than one Core cut is required, required
spacing shall be provided. Centre of core cut to be drilled with drill machine to receive core
bit of machine. This will avoid displacement of core machine bit. The Core cut Machine will
be Fixed to Slab using Machine Clamp and anchor Fastener. Check that machine is firmed
enough not to displaced from its location. Check the electrical supply and run the machine
with minimal force. Maintain proper gaps between adjacent core cuts to allow pipe jointing in
future. Upon completion of the core cut, protect the Core cut hole using the ply piece.

CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING :

The contractor shall give due notice to the Employer whenever any work like opening for the
earth pits, underground laying of cables, concealing the conduit piping, cabling or any work is
to be concealed in the wall/false ceiling/partitions or finished up or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct dimensions taken
before concealing.

If the Contractor has concealed the items without informing SBI Engineer, the same shall be
opened up for measurement and made good to the original finishing at the contractor’s
expenses. If the contractor refuses to do so, then the same will not be considered for
measurement and no payment may be made for such materials.

The contractor shall not execute any extra work other than the Bank’s or SBI written
instruction. No works, for which rates are not specifically mentioned in the price bid, shall be
taken up without written permission of the Bank/SBI.

Should any dispute or differences arise after the execution of any work as to measurements
etc., or other matters which cannot be conveniently tested or checked, the decision of SBI
shall be accepted as correct and binding on the contractor.
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It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any
other gadgets or supports required for the execution of the work at site and Bank will not
provide or entertain such requests.

MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and
most workman like manner with materials of the best and approved quality of the respective
kinds in accordance with the particulars contained in and implied by the specifications and as
represented by the drawings or according to such other additional particulars, and
instructions as may from time to time be given by SBI during the execution of the work and to
his entire satisfaction. The Contractor shall use only products bearing ISI marking in the work
for those materials for which no makes are mentioned in the tender.

No refurbished, second hand and spurious materials should be used. If required, the
contractor has to submit the details of the source of his purchase of materials to SBI. SBI
reserves its right to enquire and collect data from the supplier to confirm the authenticity of
the materials. SBI has the right to stringent action against the contractor, as deemed fit, in
addition to suspend / cancel the contract.

Contractor should get approval of the samples of materials in advance with SBI Engineer
before use of the same in the work. Should be contractor desire to substitute any specified
materials with “Equal” or “Other approved” etc., he/they must obtain the specific approval of
the Bank/SBI in writing for any such substitution, well in advance.

Samples of all materials to be used must be submitted when so directed by SBI. If required,
the contractor shall have to carry out tests on materials in approved materials testing
laboratories or as prescribed by SBI at his own cost to prove that the materials etc., under
test conform to the relevant I.S Standards or as specified in the specifications. The
necessary charges, transporting, testing etc., shall have to be borne by the contractor. No
extra payment on this account will be entertained.

If the contractor has used any material which is not complying with the specifications, or the
workmanship is bad or the material used is substandard or second hand etc, SBI shall during
the progress of the work have power to order the removal and substitution of the material or
proper re-execution of the work within a reasonable time. In case the contractor refuses to
comply with the order, SBI shall have the power to employ other agencies to rectify or re-
execute the work at the cost and risk of the contractor.

Any damage (during the work) to any part of the work or to the premises for any reasons due
to rain, storm or neglect of contractor shall be rectified by the contractor in an approved
manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

When the employer observes that the progress of the work is not satisfactory or very slow or
not in a workmanship manner or of poor quality or violative of safety protocols etc, the
contractor shall be issued a suitable advise to rectify the same or replace the materials or
redo the entire work, within a reasonable time frame. If the contractor could not rectify the
things within the time frame given, in the interest of the work, the Employer reserves the right
to execute any part of the work included in this contract or the entire work by any other
Agency or persons and contractor shall allow all reasonable facilities and extend cooperation
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for the execution of such work.

All expenses consequent thereon or incidental thereto as certified by SBI shall be borne by
the contractor or may be deducted from any money due to or that may become due to the
contractor. No certificate shall relieve the contractor from his liability in respect of unsound
work or bad materials.

MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and
most workman like manner with materials of the best and approved quality of the respective
kinds in accordance with the particulars contained in and implied by the specifications and as
represented by the drawings or according to such other additional particulars, and
instructions as may from time to time be given by SBI during the execution of the work and to
his entire satisfaction. The Contractor shall use only products bearing ISI marking in the work
for those materials for which no makes are mentioned in the tender.

No refurbished, second hand and spurious materials should be used. If required, the
contractor has to submit the details of the source of his purchase of materials to SBI. SBI
reserves its right to enquire and collect data from the supplier to confirm the authenticity of
the materials. SBI has the right to stringent action against the contractor, as deemed fit, in
addition to suspend / cancel the contract.

Contractor should get approval of the samples of materials in advance with Architect and SBI
Engineer before use of the same in the work. Should be contractor desire to substitute any
specified materials with “Equal” or “Other approved” etc., he/they must obtain the specific
approval of the Bank/SBI in writing for any such substitution, well in advance.

Samples of all materials to be used must be submitted when so directed by SBI. If required,
the contractor shall have to carry out tests on materials in approved materials testing
laboratories or as prescribed by SBI at his own cost to prove that the materials etc., under
test conform to the relevant |.S Standards or as specified in the specifications. The
necessary charges, transporting, testing etc., shall have to be borne by the contractor. No
extra payment on this account will be entertained.

If the contractor has used any material which is not complying with the specifications, or the
workmanship is bad or the material used is substandard or second hand etc, SBI shall during
the progress of the work have power to order the removal and substitution of the material or
proper re-execution of the work within a reasonable time. In case the contractor refuses to
comply with the order, SBI shall have the power to employ other agencies to rectify or re-
execute the work at the cost and risk of the contractor.

Any damage (during the work) to any part of the work or to the premises for any reasons due
to rain, storm or neglect of contractor shall be rectified by the contractor in an approved
manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

When the employer observes that the progress of the work is not satisfactory or very slow or
not in a workmanship manner or of poor quality or violative of safety protocols etc, the
contractor shall be issued a suitable advise to rectify the same or replace the materials or
redo the entire work, within a reasonable time frame. If the contractor could not rectify the
things within the time frame given, in the interest of the work, the Employer reserves the right
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to execute any part of the work included in this contract or the entire work by any other
Agency or persons and contractor shall allow all reasonable facilities and extend cooperation
for the execution of such work.

All expenses consequent thereon or incidental thereto as certified by SBI shall be borne by
the contractor or may be deducted from any money due to or that may become due to the
contractor. No certificate shall relieve the contractor from his liability in respect of unsound
work or bad materials.

SPECIFICATIONS (MAKES/MODELS)

LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS
S.No. Description IS Code

1. EXTERNAL ELECTRIFICATION wiring installation (system IS 732 — 1989
voltage not exceeding 650V

2. Graphical symbols used in Electro-technology art-XI- IS 2032-1969
Electrical Installation buildings

3. Fire safety of buildings (General) Electrical Installation IS 1646-1961

4. 3 pin plugs and sockets IS 1293

5. Earthing IS 3043-1966

6. Fittings for electrical wiring IS 26671964

7. General and safety requirements for electric lighting fittings IS 1913-1969

8. Busbar ratings IS 8084-1976

9. On load change over switches IS 4064-1978

10. | Panel shall comply with the latest Relevant Indian IS-13947-1993
Standards and Electricity Rule and Regulations

11. | The general construction shall for factory built assembled 1S-8623-1977
switchgear & control gear for voltage up to and including (Part-1)
1100 V AC

12. | DBS IS-13947-1993

13. | The general construction for factory built assembled 1S-8623-1977
switchgear & control gear for voltage up to and including (Part-1)
1100V AC

14. | The degree of protection shall be 1P-42 for indoor
application, IP-55 for kitchen and IP-65 for outdoor
application.

15. | Conduits for electrical installations, Part 3: Rigid plain IS 9537-3 (1983)
conduits of insulating materials. General requirements
[ETD 14: Electrical Wiring Accessories].

16. | Fittings rigid non-metallic conduits [ETD 14: Electrical IS 3419 (1989)
Wiring Accessories]
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REFERRED MAKE OF MATERIALS TO BE USED:

Sno ITEMS BRAND NAME

MCCB /MCB/RCCB/MCB | L&K/SIEMENS/ SCHNEIDER/ ABB / LEGRAND /

1. |DB HAVELLS
L&K/UNIVERSAL / FINOLEX / POLYCAB /

2. | HT/LT CABLES HAVELLS
3. | CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/
4. | CABLE LUGS DOWELL/3D/JAINSON

CHANGE OVER
5. | SWITCH HPL/L&T/C&S
6. | INDICATING METERS L&T/AE/IMP/MECO/CONZERV
7. | RELAYS L&T/ GE/TELEMECANIQUE/AREVA
8. | CT'S RESIN-CAST KAPPA/IMP/AE/KALPA
9. | SELECTOR SWITCHES | L& K/SIEMENS/KAYCEE

HAVELLS/FINOLEX/POLYCAB/L&T/RR
10.| FRLS WIRES CABLES/KEI

SCHNIDER / LEGRAND/ L&K/

11.| MODULAR SWITCHES ANCHOR/HONEYWELL/HAVELLS/

12.| PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI
13.| CASING / CAPPING CLASSIC/ MODI/SUDHAKAR

14.| LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS
15.| EXHAUST FANS CROMPTON/ GEC/ ARMONALD/HAVELLS
16.| CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA

17.| ACB L&K/SIEMENS/ SCHNEIDER/ ABB

18.| CONTACTORS L&K/SIEMENS/ SCHNEIDER/ ABB

19.| CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO

BUS BAR SUPPORT
20.| SYSTEM(SMC SHEETS) | POWERMAT/L&T/C&S/LEGRAND
21.| BUS BAR TAPING BOX | SIEMENS/SCHNEIDER/ABB/C&S

22.| M S CONDUITS BHARAT / ZINDAL/

23.| CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS
CAT-6/TELEPHONE D-

24.| CABLES LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE
LAN SWITCHES I/O0

25.| PORT CISCO/D-LINK/ JUNIPER/LEGRAND

26. | NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON

Important: Please Tick (/) the make of materials considered in the Tender.

Note:

[a] Where other Material are proposed to be used these should be got approved from the Architect/Bank's
Engineer before execution of particular item. In case of non-availability of any material of specified make,
the Alternative equivalent make should be used only after it is approved in writing by the Employer or the
Architect. The Material shall be used in preferential Order only.

[b] Before starting of work, contractor must get all samples/make approved from Architect/Bank's
authorities before using at site
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[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacturers and when

required.

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned above.
L9192 9L S 191 9L S L P L P 9L S L P L P L1 9L VL S 1P 1 9L VL S 1P 1 9L 9L PL P L P L 9L S S L1 9L Sl Sl Pl Pl Sl g

SPECIFICATIONS (MAKES/MODELS)

LIST OF APPROVED BRANDS AND / OR MANUFACTURER FOR CIVIL & RENOVATION WORK

SN Particulars and Specifications Approved Make/ model

1 Cement Ultratech/ ACC/ Coramandal/ Zuari/ Ramco

2 Whitecement Birla/ J.KI ACC

3 Mild Steel Tata/ Bhuwalka/ Tisco/ Indus/ JSW.

4 Stainless Steel Jindal/ Tata/ Sail/ 304 grade or approved
equivalent

5 MS / Structural Steel APL APOLLO/ TATA/ JINDAL

6 UPVC Windows Fenesta/ Rehau/ Kommerling/ Veka/ Aluplast/ LG
Hausys

7 Vitrified floor tiles (600mm x 600mm) Johnson / Somani / AGL

8 Epoxy Tile adhesive cement and joint- Bal Adhesive, Pidilite Industries, Roff, Laticrete,

Filling compound Fosroc

9 Paint on Wall & Ceiling Berger/Asian Paint /Birla/ Nerolac / Jotun / Dulux

10 Bison board NCL Industries

11 Fire proof pvc sheet Vardhman wonder boards / Hilux

12 Aluminum skirting Ozone

13 Aluminum Section Jindal / Hindustan / Hindalco

14 Wall Putty Birla white / J.K. white

15 Texture paint Asian / Nerolac/ Jotun

16 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler

17 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler

18 Soil waste & vent pipes Supreme/Prince/Ashirvad & equivalent
For Internal Cold-Water Works: Ashirvad/ Astral
flow guard/ Supreme / finolex or equivalent make
SDR -13.5-CPVC pipe with CPVC brass threaded

19 Water supply pipes fitting or equivalent
For Internal Hot Water Works: Ashirvad/ Astral
flow guard/ Supreme / finolex or equivalent make
SDR -11-CPVC pipe with CPVC brass threaded
fitting or equivalent

20 Waterproofing compounds Fosroc/ Cera-chem/ Dr. Fixit or equivalent

Note:

[a] Where other Material are proposed to be used these should be got approved from the Architect/Bank's
Engineer before execution of particular item. In case of non-availability of any material of specified make,
the Alternative equivalent make should be used only after it is approved in writing by the Employer or the
Architect. The Material shall be used in preferential Order only.
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[o] Before starting of work, contractor must get all samples/make approved from Architect/Bank's
authorities before using at site

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacturers and when
required.

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned above.
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