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Tender ID SBI/GNR/GAO-3/20261017 

Date 22.09.2026 

STATE BANK OF INDIA 

 

INVITES ONLINE E-TENDER 

 

FOR 
 

PROPOSED FURNITURE WORK FOR  

AMBAJI BRANCH DIST. BANASKANTHA  
 

FROM 

THE EMPANELLED FURNITURE CONTRACTORS FOR AHMEDABAD CIRCLE UNDER 

THE CATEGORY OF WORKS UP TO Rs. 25.00 LAKHS AND ABOVE (AS PER THE LIST 

ENCLOSED) 

 

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND  

ONLINE PRICE BID: 22.09.2026  by 15:00 Hrs 

 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS 

COMPLIANCE FORM. 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 

 

NAME :   
 

ADDRESS :   
 

 

 

DATE :   
 

Architect: 
 

STUDIO 919 Architects 

1203-1204, colonnade-2,  

Behind Rajpath Club, Off SG Highway 

Ahmedabad 380054 

M: +91 9879234919 

 

e-mail: 919STUDIO@GMAIL.COM 

 

mailto:919STUDIO@GMAIL.COM
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NOTICE INVITING TENDERS 
 

State Bank of India invites Online e-tender (On item rate Basis) through its Architect M/s. 

STUDIO 919 ARCHITECTS in Online two bid system i.e., online technical bid and online 

indicative sealed price bid (Bidder has to submit his final quote in terms of item rate of each 

item) from the SBI Empanelled Interior FURNITURE contractors CATEGORY OF WORKS UP 

TO ₹ 25.00 LAKHS AND ABOVE (AS PER THE LIST ENCLOSED) of Ahmedabad Circle 

for FURNITURE works at the alternate premises of SBI  AMBAJI BRANCH.  

Please note that there will not be reverse auction conducted and rates quoted in online price 

bid will be final. 

 

The details of tender are as under: 

 

S.No. Description Details 

1. Name of work PROPOSED FURNITURE WORK FOR SBI 

AMBAJI BRANCH, DIST. BANASKANTHA 

2. Nature of Work FURNITURE Work 

3. Time allowed for completion 25 days from date of acceptance of work order or 

Handing over of the site 

4. Estimated Project Cost Rs. 18.87 Lakhs 

5. Earnest Money Deposit Rs. 19,000/-by means of Demand Draft / Pay Order (Valid 

for a period of 90 Days from the last date of submission of 

the tender) from any scheduled Nationalized Bank drawn 

in favour of State Bank of India, payable at 

AHMEDABAD [Those registered with MSME 

UDYAM need not submitted EMD. Instead DD, Valid 

MSME UDHYAM certificate shall be uploaded] 

6. Initial Security Deposit 2% of contract value Including EMD (Non-interest 

bearing ISD to be submitted by the L1 Bidder) 

7. Total Security Deposit 5% of the final bill amount including ISD 

8. Start and end date for 
downloading of tender documents 
form Bank’s website 

22.09.2026 to 29.09.2026 at 
www.sbi.co.inunder<Link><SBI 
in the news >procurement news. 

9. Last date & time for 

submission of online Technical 

bid and Online Indicative Price 

Bid 

29.09.2026 up to 3:00 PM 
 

10. Address at which EMD & Process 

compliance form has to be 

submitted 

The Assistant General Manager, 
State Bank of India 
Regional Business Office-3 
1st Floor, S P House , Abu- Highway,  
Palanpur- 385001 
 

http://www.sbi.co.in/
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11. Date and time of opening of 

online   Technical bid & Online 

Indicative Price bid at SBI address 

mentioned at Sr. No.10 

29.09.2026 at 03:30 PM 

12. e-Tendering will be conducted 

by our approved e-tendering 

consultant 

 

M/s. Antares Systems Limited, 

Registered Office: #24, Sudha Complex, 

3rd Stage, 4th Block, Bangalore – 560079, 

Mr. Kushal Bose 

Mobile No.: +91 9674758719 

e-Mail: kushal.b@antaressystems.com 

 

Mr. Pravesh 

Mobile No.: +91 9044314492 

e-Mail: praveshmani.t@antaressystems.com 

 

www.tenderwizard.com/SBIETENDER 
 13. Date & time for e-reverse auction    Not Applicable 

14. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% 
of contract value or final bill value. 

 
 
 
 
 
 
 

15. Rates Rates quoted shall be inclusive of all existing & future 

(including variation) taxes, duties, levies, royalties, 

transportation, other incidental charges, WCT etc.  

PVA & PVA Clause shall not be applicable. 

Note: GST will be paid Extra as per Applicable norms. 

If any tenderer puts any condition/anything/any taxes 

extra over and above their quoted rates the tender shall 

be summarily rejected. 

16. Defects Liability Period 12 Months from the date of Virtual Completion 
 
 
 
 

17. Validity of offer 90 days from the date of opening of Price-bid 
 

18. Value of Interim Certificate No advance on materials / plant / machinery or 

mobilization advance shall be paid under any 

circumstances.   

Only Full and final payment will be made. 

19. 
 

Insurance The contractor shall obtain all necessary insurance 

policies as per the governing laws applicable at the 

centre & shall require to produce the original policy of 

Insurance & receipt of the premium as applicable in the 

matter to the Architect/Bank. 

In absence of this, suitable amount (Rs. 500/- per lakh 

or as decided by Bank) shall be deducted from 

Contractor’s Final Bill Amount. 

mailto:kushal.b@antaressystems.com
mailto:praveshmani.t@antaressystems.com
https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.com%2FSBIETENDER&data=05%7C01%7CVIPUL.GOYAL%40sbi.co.in%7C64abf857d8394c9411f108da7776e0f6%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637953650019349240%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C0%7C%7C%7C&sdata=d7mUh6KHNydwczsJclhFeX8s1UYcXGEfL0tQ9Fd86UE%3D&reserved=0
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20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & 

electricity, the SBI will recover @ 0.5% of contract 

amount from the final bill of contractor. However 

further distribution & extension & light fixtures etc.  

With required MCB switches, switch boards, lamp, 

tube etc. shall be arranged by the contractor at their 

own cost within the accepted tender amount. Bank 

will recover 0.5% of the final bill amount towards 

consumption of water & electricity. 

 
21 

1. Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the 

news<Procurement News>. It shall be responsibility of the contractor to timely submit the 

technical and financial bid. SBI, in no case shall be responsible for site issues/ delay in 

tender submission. 

 
22 

2. The contractor shall read and understand each page of the tender document thereby ensuring 

the number and sequence of all pages. 

 
23 

3. No conditions other than mentioned in the tender will be considered, and if given they will 

have to be withdrawn before submission of final quote, else their bid will be rejected. 

 
24 

4. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 

part without assigning any reason(s) for doing so and no claim / correspondence shall be 

entertained in this regard. 

 

5.  

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected 

and such tenders shall not be allowed to participate in the Price bid process/ rejected/ not 

considered. 

26 6. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 

on the next working day at the same time. 

27 7. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 
28 The Bank will place order as per its requirement and quoting minimum rate for any 

category does not provide any guarantee for receiving order for that item by the firm who 

quotes lowest rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall 

have no claim for revision of rates or other condition if his tender is accepted in parts. 

 
31 In case the date of online tendering is declared as a holiday, the online tendering will be 

conducted on the next working day at the same time. 

 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason 

whatsoever. For any clarification regarding E-Tendering procedure, System requirements 

etc please contact M/s Antares Systems Limited Bangalore, whose address is mentioned 

in the NIT. 

http://www.sbi.co.in/
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33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering 

procedures & well equipped with all requirements. SBI will not take any responsibility of 

delay in submission due to EMD, slow internet connectivity, system failures etc. 

 33 Contractors having two or more than two pending works/payments with 

Ahmedabad/Gandhinagar Administrative Office will be rejected in Technical bids. 

34 Contractors having office located in Ahmedabad/Gandhinagar may only participate in 

the tender or else will be rejected in Technical bids. 

35 It’s a Working Premises. 

 
 

 

 

 

 Yours Faithfully, 
 

The Assistant General Manager, 
State Bank of India 
Regional Business Office-3 
1st Floor, S P House , Abu- Highway,  
Palanpur- 385001 
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LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 25 LAKH. 

       

1 Abhay Interiors, 

SB/3, Nandanvan Complex, Nr. Citizen 

Society, Rameshwar Mandir Road,  Ellora 

Park, Vadodara - 390021 

9825327845 

abhayv845@gmail.com 

2 Raj Décor, 

A-202, Arpan Flat, Opp Hariba Park, Nr 

Sukurti Nagar society, diwalipura, Vadodara 

-0390015 

9426081311 

rajdecorbaroda@gmail.com 

3 Rakesh B Sharma, 

F/2-24, Om Shanti Nagar-2, Nr. Bhammariya 

Kuwa, Lambha Vatwa Road, Vatwa, 

Ahmedabad 

9426240961/9624730951 

rakeshbsharma1983@gmail.com 

4 Umesh Engineering works,  

Gala No A-10, D M Singh Compound, Opp 

Shraddha Tower, Thakur complex, Kandivali 

(East), Mumbai - 400101 

9821098131/9869423623 

umeshengineeringworks@gmail.com 

5 Arvind C Shukla & Co., 

 

"Meeta" 7/A, Tushar Society, Opp Ghelani 

Petrol Pump, Nizampura, Vadodara - 390002 

9227100313/9099550373    

surit_as@yahoo.com 

6 Harshad Furniture Mart,    

Sadar, Moti Tanki Chowk, Opp. Vedanta 

(Ratlam - 2) Hospital, Near Eagle Travels 

Office, Jigar Pan Street, Rajkot - 360001 

9898198877/9979744997     

harshad_furniture@yahoo.com 

7 Shree Pithad Decorators, 

 82, Kalakunj Society - 1, Water Tank Road, 

Nr Aavakar Hall, Karelibaug, Vadodara - 

390018 

9376215159 

nilesh.spd@gmail.com 

8 The Decorator, 

109-110, City Enclave, BS Baroda High 

School, Polo Ground (South), Vadodara - 

390001 

9825028363     

thedecoratorsindia2gmail.com/ 

dilipnachankar@gmail.com 

9 SHREE SAI CONSTRUCTION, 

 E 402 SHIKHAR-1 ABHAY NAGAR 

SOCIETY, VADODARA-390023 

9426007886/9427612103 

 

shyamprasad.kumble@gmail.com 

10 SHREE THAKAR FURNITURE 

WORKS, 

 

RAMESH INDUSTRIES LANE, BEHIND 

WADI SHAK MARKET, 

PARATAPNAGAR ROAD, BAORDA 

9426024569/9426588635,/9909416839 
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11 R.S.ENTERPRISES,  

(HEAD OFFICE)  C 74 PATEL NAGAR, 

RAISEN ROAD, BHOPAL - 462021    

(BRANCH OFFICE) BHASAN SINGH, 

236/6, SHIV NAGAR 

COLONY,GANDHIDHAM - KUTCH, 

GUJARAT - 370201 

9826961063/9425378197, 

 

rsenterprises73@gmail.com. 

12 TEZ CORPORATION, 

A/55 AKRUTI SOCIETY, AJAY 

APARTMENTS-5 VASTRAL ROAD, 

AHMEDABAD 

9426020113 

tez267@gmail.com 

13 PATEL CONSTRUCTION CO.,   

18, Sanket Complex, N.H.No./, Naroda, 

Ahmedabad 

9427007484           

patelconstructioncompany99@yahoo.com 

14 M/S DEVI KRUPA CORPORATION    

65 Kanan Residency, B/H Panchayat Office, 

Nana Chiloda, Ahmedabad - 382330 

9825068135 

15 DURGA FURNISHERS 

 1, Adesh apartment, Nr. Dharnidhar 

Derasar, Shreyas Crossing Road, Paldi, 

Ahmedabad - 380007 

9898094841/9998948412   

durga79m@gmail.com 

16 S R ENTERPRISE, 

128, Sarvoday Co-operative Society, Nr. 

Ramvadi, Opp. Dev Castle, Isanpur, 

Ahmedabad -382443 

9824690946/9601253767           

srenterprises365@gmail.com 

17 PRAKASH FURNITURE, 

4 - Laxmi Estate, B/H Navneet Press, Ajod 

Dairy Road, Rakhial, Ahmedabad - 380023 

9824021548/9824021498           

prakashfurn@gmail.com, 

prakashfurniture2013@gmail.com 

18 SURENDER FURNITURE, 

J-201, SANGANI PLATINIUM, OPP. 

SATVA-2, B/s SHRINATH RESIDENCY, 

NAROL, AHMEDABAD - 382405. 

9824054688/8401021565, 

surenderfurniture@gmail.com 

19 FIRM - AMUL TRADERS, 

 

35, PRASHANT PARK SOCIETY, 

BEHIND FATEHNAGAR, NR. 

DHANVANTARI GARDEN, PALDI, 

AHMEDABAD - 380007 

9825005970 

nineshipanchigar@gmail.com 

20 M/s Daxesh Furniture Mall, 
 

48-49, Jay Hanuman Estate, Choshath Jogani 

Mandir Road, Nr. Navjivan Hyundai 

Showroom, Udhna Magdalla Road, Surat - 

395004 

9824126610          

info@daxeshfurnituremall.com 
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LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 50.0 LAKH 

1 R S Enterprises, 

C-74, Patel Nagar, Raisen Road, 

Bhopal (M.P.) - 462022 

9826961063/9425378197    

rsenterprises73@gmail.com 

2 Payal, 

12/E Shilpalay Shopping Centre, B/H Old 

Anjali Cinema, Vasna, Ahmedabad - 380007 

9426485544/9825077428  

manan.2407@gmail.com 

3 Gurukripal Wooden 

Furniture,RamnathMahadevMandir, 

OppIdgah Medan, Pratapnagar Road, 

Vadodara - 390004 

9427981212/9824093358      

gurukripal@yahoo.co.in 

4 HarishkumarNarandasMistry,33, 2nd 

Floor, Municipal Shopping Centre, Kotsafil 

Main Road, Surat 

9825981475/9925170302     

harishmistry1971@gmail.com 

5 Devi Krupa, 

26/A, Jivrajpark Society, B/H Sahjanand 

Tower, Jivrajpark Cross Road, Vejalpur, 

Ahmedabad - 380051 

9825013223/9925039223     

devikrupa9297@yahoo.com 

6 Raj Interior, 

Plot No 13, Milan Industrial Estate, Dharmshi 

Desai Marg, Near ChhaniJakat Naka, 

Vadodara - 390024 

9825321878 

rajinteriorbaroda2@gmail.com 

7 RajalInfracon, 

LG - 2, Sargam Complex, Opp. 

Bhulakabhavan School, Nr. Reid & Tailor 

Showroom, Nr. Hero Honda godown, Adajan 

- Hazira Road, Surat 

9898544404 

nirajnmehta@yahoo.co.in 

8 LAXMI INTERIOR, 

106/18A VARDHAMAN PARK, 

DESHMUKH HOMES, TATA POWER 

HOUSE, KALYAN SHILL ROAD, 

DOMBIVALI(E) 

7021634858/9322255135/ 

8451899148, 

laxminarayanjangid5@gmail.com 

9 MISTRY & SONS, 

MAA KRUPA BUILDING, B/H NAVA 

FALIA, OPP MEHTA PETRO, PUMP, 

KATARGAM, SURAT 

9723747744/9825191014/261-2485044/ 

8160074393 

sanju6206@gmail.com 

10 VARDHAN CONSTRUCTION,  

202 VANSHIKA RESIDENCEY, 12 

UTKANTH SOCIEYT, BEHIND 

ALKAPURI CLUB, ALKAPURI BARIDA 

9825533571/7990251062 

vardhan.construction@yahoo.com 

11 MAMTA WOOD DECORATE(INDIA) 

 O/S CHANDPOLE NEAR VIDHYA SOLA 

SCHOOL, JODHPUR (Rajasthan), Pin code: 

342001 

0291-2790444/9782343734 

 

mwdindia@yahoo.com 

12 PHONIX FURNISHERS 

E4/141, ARERA COLONY, BHOPAL - 

462016 

7999552829/9827096677/ 

9999765017 

phonixfurnishers@gmail.com 

mailto:rsenterprises73@gmail.com
mailto:manan.2407@gmail.com
mailto:gurukripal@yahoo.co.in
mailto:harishmistry1971@gmail.com
mailto:devikrupa9297@yahoo.com
mailto:rajinteriorbaroda2@gmail.com
mailto:nirajnmehta@yahoo.co.in
mailto:laxminarayanjangid5@gmail.com
mailto:sanju6206@gmail.com
mailto:vardhan.construction@yahoo.com
mailto:mwdindia@yahoo.com
mailto:phonixfurnishers@gmail.com
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13 ASTHA ENTERPRISES, 

1602, Crimson Tower, Akurli Road, 

Lokhandwala Complex, Kandiwali (E), 

MUMBAI-400101 

7738009043/8828263768/ 

022-40030967 

Aastha.enterprises@ymail.com 

 

 

 

 

 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 100 LAKH 

1 MukundFurniture, 

683/1, Ganesh Temple road, MotaThakor Vas, 

OppVankar Vas, B/H Nirmal Nagar Society, 

Vatva Gam, Ahmedabad - 382440 

9081115137 

mukundfurniture@gmail.com 

2 PHONIX FURNISHERS, 

E4/141, ARERA COLONY, BHOPAL - 462016 

7999552829/9827096677, 

phonixfurnishers@gmail.com 

3 ARIHANT DÉCOR, 

301 WAIKIKI APARTMENT, ANAND 

NAGAR, NEAR VARTAK SCHOOL, 

VASAI(W), PALGHAR 

9326877256/9511637029 

gandhi_devesh@yahoo.in 

4 LIVEFURNISHERS,  

GF/2 MANSUR MANZIL, OPP BATA SHOW 

ROOM, ASHRAM RAOD 

AHMEDABAD 

079-26580996/9824023048 

rvshah54@hotmail.com 

5 DECORA 

40, Mahavirnagar Society, Nr. L J College, 

Vastrapur, 

Ahmedabad - 380015 

9825073947          

decora1967@gmail.com 

 

 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs.200 LAKH 

1 Grid Interiors Pvt. Ltd., 

E-326, Greater Kailash-2, New Delhi - 110048 

9810135852    

thegridprojects@gmail.com 

2 SHAH ASSOCIATES,                       

OPP LAXMI BHAVAN, NEW STATION ROAD, 

BHUJ KUTCHH - 370001 

02832-226067/9825228305 

shahassociate1@gmail.com 

3 PHONIX FURNISHERS, 

E4/141, ARERA COLONY, 

BHOPAL - 462016 

7999552829/9827096677/ 

9999765017 

phonixfurnishers@gmail.com 

4 POORAN CHAND SHARMA & SONS, 

 1/70 W H S TIMBER MARKET, KIRTI NAGAR, 

NEW DELHI - 110015. 

011-41420277/9810111055 

 

sds.pcss@gmail.com 

5 A RAJ CONSTRUCTION CO. 

 Office No. 301, Top Floor, Bharat Chamber, Scindia 

House, Connaught Place, 

New Delhi - 110001 

9873960024/9873937633           

a_rajconstruction@yahoo.co.in 

mailto:Aastha.enterprises@ymail.com
mailto:mukundfurniture@gmail.com
mailto:phonixfurnishers@gmail.com
mailto:gandhi_devesh@yahoo.in
mailto:rvshah54@hotmail.com
mailto:decora1967@gmail.com
mailto:thegridprojects@gmail.com
mailto:shahassociate1@gmail.com
mailto:phonixfurnishers@gmail.com
mailto:sds.pcss@gmail.com
mailto:a_rajconstruction@yahoo.co.in
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6 Inter Furn 

HIG-1/637, Arvind Vihar, Opposite UCO Bank, 

Bagmugaliya, 

Bhopal - 462043 

0755-2488430/09425301192-93  

interfurn1@rediffmail.com 

 

 

 

 

 

 

 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs.500 LAKH 

1 MAHENDRU CONSULTANTS,  

16 VINDHYACHAL APARTMENTS, INDER 

ENCLAVE, NEW DELHI 

011-25289843/9818446200/9810000608 

mahendruconsultants@gmail.com 

2 SANJEEV FURNISHERS PVT LTD, 

 R-552,2nd floor, Shankarroad, New 

rajindernagar, New Delhi-110060  

011-28741050/011-

45088541/9810350767 

sanjeev@sanjeevfurnishers.com 

3 MAHENDRA REALTORS & 

INFRASTRUCTURE PVT LTD, 

603 QUANTUM TOWER, 6TH FLOOR, RAM 

BAUG LANE, NEXT TO SBI MALAD WEST 

INDUSTRIAL BRANCH, MALAD(W) 

MUMBAI - 400 064 

022-28828239/28807684 

EMAIL - info@mripl.net 

/tenders@mripl.net 

4 

M/s InTeRmArc, 

1191-A, Arjun Nagar, Kotla Timber Market, 

New Delhi - 110003 

9717070610/9717070613/9818111113 

info@intermarc.co.in 

/taranjitbawa@intermarc.co.in 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:interfurn1@rediffmail.com
mailto:mahendruconsultants@gmail.com
mailto:sanjeev@sanjeevfurnishers.com
mailto:info@mripl.net
mailto:tenders@mripl.net
mailto:info@intermarc.co.in
mailto:taranjitbawa@intermarc.co.in
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FORM TENDER 
 
To, 

 
The Assistant General Manager, 
State Bank of India 
Regional Business Office-3 
1st Floor, S P House , Abu- Highway,  
Palanpur- 385001 

 

Dear Sir, 

 

Having examined the drawings, specification, design and schedule of quantities relating to the 

works specified in the memorandum hereinafter set out and having visited and examined the site 

of the works specified in the said memorandum and having acquired the requisite information 

relating thereto as affecting the tender, I/We hereby offer to execute the works specified in the 

said memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance 

in all respects with the specifications, design, drawings and instructions in writing referred to in 

conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 

Conditions of Contract and with such materials as are provided for by, and in all other respects 

in accordance with such conditions so far as they may be applicable. 

 

MEMORANDUM 

 

Description of work PROPOSED FURNITURE WORK FOR AMBAJI 

BRANCH DIST. BANASKANTHA  

Earnest Money The tenderer shall furnish EMD of Rs. 19,000/-. In the 

form of Demand draft or bankers cheque drawn in  

favour of State Bank of India payable at 

AHMEDABAD On any Scheduled Bank. No tender 

shall be considered unless the EMD is so deposited in 

the required form. No interest shall be paid on this 

EMD. [Those registered with MSMEUDYAM need 

not submitted EMD. Instead DD, Valid MSME 

UDHYAM certificate shall be uploaded]. 

Percentage, if any, to be deducted from 

Bills and total amount to be retained 

10 % from Running Bills, subject to maximum Total 

5% of contract amount or actual Final Bill value. 

Time allowed for completion of the 

Works from fourteenth day after the 

date of written order or date of handing 

over of the site (whichever is later)to 

commence the work 

25 days 

 

I/We have deposited a sum of Rs. 19,000/-of the total tender amount as Earnest Money with the 

State Bank of India which is not to bear any interest. Should I / We fail to execute the Contract 

when called upon to do so I/ We do hereby agree that suitable action shall be initiated against us 

by SBI. This may also include debarring of my empanelment for a year or so. 
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 1) Our Bankers are:                               i)    ii) 

The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to sign 

Or 

(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses  
 
i) 
 
ii) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Business rules for E-tendering: 
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SAMPLE BUSINESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR PROPOSED FURNITURE WORKS AT SBI 

AMBAJI BRANCH  
 

 

Business rules for E-tendering: 

 

1. Only AHMEDABAD CIRCLE empanelled FURNITURE contractors under appropriate 

category who are invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide necessary 

training and assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 

enable them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through 

service provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by 

service provider), before start of E-tendering. Without this the vendor will not be eligible to 

participate in the event. 
6. The Contractors will be required to submit the various documents in sealed Envelope to the office 

of SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) Demand Draft of 

specified amount of EMD. Contractors not submitting any one or more documents shall not be 

eligible to participate in the on-line price bidding. 
7. E-tendering will be conducted on schedule date &time. 

 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all 

respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems 

Limited, Bangalore, has been engaged by SBI an authorized service provider. Please go through 
the guidelines given below and submit your acceptance to the same along with your Commercial 
Bid. 
 

E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on 
pre-specified date. While the Contractors shall be quoting from their own offices/ place of their 
choice, Internet connectivity and other paraphernalia requirements shall have to be ensured by 
Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason 
whatsoever it may be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 

arrangements/alternatives such as back–up power supply whatever required so that they are able 

to circumvent such situation and still be able to participate in the E-tendering successfully. Failure 

of power at the premises of Contractors during the E-tendering cannot be the cause for not 

participating in the E-tendering. On account of this the time for the E-tendering cannot be 

extended and SBI is not responsible for such eventualities. 

 



        

14  

M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s), 
without any cost to you. They shall also explain you all the Rules related to the E-tendering. You 
are required to give your compliance on it before start of bid process. 

 

1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 

appointed Architects. 
 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document 

and shall not be subjected to any change whatsoever. 
4. Procedure of E-tendering: 

 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the 

period specified in the NIT. 

 

(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and 

qualified for participating in the price bidding as provisions mentioned hereinabove through SBI 

approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will 

be required to fill-in rates 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote 

in the price bid to avoid complications related with internet connectivity, network problems, 

system crash down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and 

every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be 

treated as “Incomplete Tender” and shall be liable for rejection. 
 

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 
M/s. Antares Systems Limited, Bangalore, . The Bidders are requested to change the Password 
after the receipt of initial Password from M/s. Antares Systems Limited, Bangalore, . All bids 
made from the Login ID given to the bidder will be deemed to have been made by the bidder. 
 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. 

Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the 

work at the quoted bid price. In case the L1 Bidder backs out or fail to complete the work as per 

the rates quoted, SBI shall have the liberty to take action as deemed necessary including de-
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paneling such contractors and forfeiting their EMD and imposing heavy penalty to contractor to 

recover the losses occurred to the Bank. 
 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award 

of Contract shall be final and binding on all the Bidders. 

 

7. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, 

without assigning any reason. 
8. SBI shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause. 

 

9. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date. 
 

10. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any 

kind directly or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other 

party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 

 

- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have 

any liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 

 

- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not 

responsible for any damages, including damages that result from, but are not limited to 

negligence. 

 

- SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held 

responsible for consequential damages, including but not limited to systems problems, inability 

to use the system, loss of electronic information etc. 

 
N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly 

signed to M/s. Antares Systems Limited, Bangalore,  

 

- All the bidders are requested to ensure that they have a valid digital signature certificate 

well in advance to participate in the online event. 

 

PROCESS COMPLIANCE STATEMENT  

(The bidders are required to print this on their company’s letter head and sign, stamp before e-
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mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
E-mail :kushal.b@anataressystems.com 

Contact No.- 91 - 9674758719,  9674758720 
 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE 

ONLINE E-TENDERING FOR PROPOSED FURNITURE WORKS AT SBI AMBAJI 

BRANCH  

 

Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 

document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

4) We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-tendering 

platform due to loss of internet connectivity, electricity failure, virus attack, problems with the 

PC, any other unforeseen circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 
 

With regards,    

 

Signature with company seal Name: 
 

Company / Organization: 
 

Designation within Company / Organization: Address of Company / Organization: 

Scan it and send to this Document on ------------------------ 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

mailto:jayprakash@auctiontiger.net
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 Online e-tender is invited by M/s. STUDIO 919 ARCHITECTS for and behalf of State Bank of 
India for the work of FURNITURE at SBI AMBAJI BRANCH  
 

1.1 Site and Its Location 

 The proposed work is to be carried out at SBI AMBAJI Branch, AMBAJI, Dist. 
BANASKANTHA. 

 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting 

the following documents and the most workman like manner, 

 ➢ Instructions to tenderers 

 ➢ General Conditions of Contract 

 ➢ Special Conditions of Contract 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Technical Specifications 

 ➢ Drawings 

 ➢ Priced Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below: 

 ➢ Price Bid 

 ➢ Technical Specifications 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Special Conditions of Contract 

 ➢ General Conditions of Contract 

 ➢ Instructions to Tenderers 

 

2.3 

 

The tender documents are not transferable. 

 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document and 

enter into a contract for the satisfactory performance of the work. The Tenderer is requested 

satisfy himself regarding the availability of water, power, transport and communication facilities, 

the character quality and quantity of the materials, labour, the law & order situation, climatic 

conditions local authorities’ requirement, traffic regulations etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors 

while submitting his tender. 

4.0 Earnest Money 

 4.1 
 

The tenderers are requested to submit the Earnest Money of Rs 19,000/- in the form of Demand 
Draft or Banker’s Cheque in favor of State Bank of India drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
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  5.0 Initial Security Deposit (ISD) 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 

by means of D/D drawn in favor of State Bank of India within a period of 15 days of acceptance 

of tender. 

 
6.0 Security Deposit 

 
6.1 

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form 

of initial security deposit which includes the EMD. Balance 3% shall be deducted from the running 

account bill of the work at the rate of 10% of the respective running account bill i.e., deduction 

from each running bill account will be 10% till total 3% of contract value is reached. 50% of the 

total security shall be paid to the contractors on   the basis of architect’s/Bank Engineer certifying 

the virtual completion. The balance 50% would be paid to the contractors after the defects liability 

period as specified in the contract. 
6.2 
 
6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 

applicable if the bid price is below 10% of the estimated cost put to tender. The amount of such 

ASD/ APG shall be the difference between 90% of estimated cost put to tender and the quoted 

price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 

15 days of intimation of award of work / work order, without which the contractor will not be 

allowed to start the work and failure of submission of ASD will result in forfeiture of EMD and 

cancellation of tender. For e.g., if a contractor is quoting 15% below the estimated cost put to 

tender (i.e., 85% of the estimate), then ASD of 5% of estimated cost is required to be obtained 

from the contractor (90%-85%). 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance 

of his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute 

a binding agreement between the Bank and successful tenderer whether such formal agreement is 

subsequently entered into or not. 
8.0 Completion Period: The time period allowed for completion of the project shall be 25 days / 

months from the date of commencement of work or 25 days from the date of issuance of  
 work order, whichever is earlier. 
 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date 

of opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 

modifications in his/her original offer which are not acceptance to the Bank without prejudice to 

any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10.0 

 

Liquidated Damages 
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 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

 
11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of 

discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail. 

If no rate is quoted for a particular item the contractor shall not be paid for that item when it is 

executed. 
 The amount of each item shall be calculated, and the requisite total is given. In case of discrepancy 

between the unit rate and the total amount calculated from multiplication of unit rate and the 

quantity the unit rate quoted will govern and the amount will be corrected. 

11.1.2  The tenderers need not quote their rates for which no quantities have been given. In case the 

tenderers quote their rates for such items those rates will be ignored and will not be considered 

during execution. 

11.1.3  The tenderers should not change the units as specified in the tender. If any unit is changed the 

tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 

 The tenderer should not change or modify or delete the description of the item. If any discrepancy 

is observed, he should immediately bring to the knowledge of the Architect/ Bank. 

11.1.4  Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 

11.1.5  Each page shall be totaled and the grand total shall be given. 

11.1.6  The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. 

 

12.0     Signing of the contract: 

The successful Tenderer shall be required to execute an agreement in the Performa attached with 

this tender document within 7 days from the date of receipt of the notice of acceptance of tender. 

In the event of failure on the part of the successful Tenderer to sign the agreement within the 

above stipulated period. The reserves the right to forfeit the earnest money/ security deposit and 

cancel the contract. Until the Agreement is formally signed, the Work Order / Letter of 

Acceptance of Tender issued to the successful Tendered and accepted by him shall be operative 

and binding on the SBI and the Contractor. 

1. On acceptance of the tender, the name of the accredited representatives of the 

Tenderer who would be responsible for taking instructions from the SBI shall be 

mentioned by the Tenderer. 
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2. The SBI reserves the right to reproduce partly or fully the items executed on site 

anywhere in the country premises and no copyright claims shall be made by any 

contractor of any description from the SBI. 

3. The SBI has the right to delete items, reduce or increase the scope of work without 

the contractor claiming any compensation for the reduction in the scope of work. I / 

We hereby declare that I / We have read and understood the above instructions for 

the guidance of the Tenderers 

4. The rate quoted shall be firm and shall include all costs, allowances, materials, 

labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual. 

5. The SBI reserve their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the 

project within its sole discretion without assigning any reason(s) for doing so and no 

claim / correspondence shall be entertained in this regard. 

 

NOTE: Please note that the contractor quoting abnormally low rates (quoting below 10 % of the 

estimated cost mentioned in page no. 2 of this NIT) will be asked to submit rate analysis or 

Additional performance guarantee (APG) or both in the form of Bank Guarantee or D.D issued 

by any scheduled Bank as per draft supplied by the Bank, within a period of one week before 

awarding the work. The amount of said Bank Guarantee shall be equal to the difference between 

90 % of estimated cost of project and tender amount quoted by the contractor. This Bank 

Guarantee/D.D will be treated as an additional security deposit for due fulfillment of contract and 

will be retained by the SBI for entire completion period of the project. The contractor shall 

undertake not to cancel/withdraw the said Bank Guarantee/DD. In case contractor fails to 

undertake the job within stipulated time or leave the same incomplete or carryout substandard 

job, the bank will be at liberty to forfeit the said initial security deposit and additional security 

deposit by invoking the Bank Guarantee/en-cashing the DD.  

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 

GENERAL & IMPORTANT NOTES 
 

1 GENERAL NOTES:  
(i) Unless otherwise specified in these tender documents mode of measurements 

specifications etc. shall be as per relevant IS codes. 
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects / Bank before using. In case of deviations, decision of the Bank shall be 
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final and binding and shall not be open for arbitration.  
 

(iii) The Architects have their specific role / duties / rights as defined in these tender 

documents. However, in the event of any dispute arising out of differences between 

the opinions of the Architects and also their role/ duties/rights, the Banks’ decision 

shall be final & binding on the Architects and the Contractor and shall not be open 

to arbitration.  
 

(iv) The Contractor will extend full co-operation, support and all required assistance to  

           Architect /Bank for discharging their duties and responsibilities efficiently and  

effectively. 
 

(v) The contractor has to supply and adhere to the specific makes and specifications of 

all the items, which are mentioned in the separate list of approved makes. Any work 

found not as per the tender specifications and list of approved the contractor has to 

replace the same without any delay. The contractor is instructed of get approval of 

all the materials to be used on this site before starting the work. He should provide 

different sample of material for approval, before execution of work. 

 

(vi) All quantities indicated in the tender are approximate & are likely to change. The 

contractor must take actual measurement at site and billing shall be done as per the 

actual measurement of the work done at site. 

 

(vii) Work has to be got executed at site in coordination with various agencies working at 

site.  

 

(viii) The contractor is instructed to get the approval of the materials to be used on this site 

before starting the work. He shall provide different sample of materials for approval 

before execution of the work  

 

(ix) All material has to be used in full size/length only. Joints should be avoided as far as 

possible.  

 

(x) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of 

onsite executed to the shape area only. 

 

(xi) Making various levels & line out for total layout on site for the items in scope of the 

work shall be   done   by the contractor at his own cost. 

 

(xii) MTC (Manufacturer Test certificate) Wherever applicable shall be arranged & 

submitted by the contractor. Testing of wood for moisture, knot % etc. shall be 

carried out by the contractor at his own cost.  
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2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during 

the entire execution process for coordination with various agencies / Architect / Bank 

& execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have 

executed the site erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose Electrical items at his workshop only & deliver 

the same to the site at appropriate time as instructed by the Architect/BMs/Bank 

Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at 

the location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement 

checked immediately on completion of such items. This shall be done before 

finishing the same The Architect shall be provided with such details well in advance 

so that the other work is not held  up due to last moment action. 

(vi) Before starting the work at site, the contractor shall mark out the plan & levels of the 

false  ceiling, partitions etc. in coordination with other agencies on site. 

 

(vii) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, 

Delivery, Installation, Testing, Commissioning etc. complete at the site. No extra 

will be paid for any  kind  of taxes. However, the GST will be paid extra as 

applicable as per actual.  
 

(viii) The entire job shall be executed in total coordination with the other agencies working 

on the project & also with landlord, Branch Manager and Bank officials etc.  

 

(ix) Architect of the project shall be kept informed about the progress of the work at 

various stages. 

 

(x) The contractor shall arrange on his own for lighting & plug point with socket & 

electrical wiring, DB's etc. required during entire execution process. However, 

supply at point shall be provided by the bank / landlord. 
 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to 

Architect / Bank  
 

xii) BILLING PROCESS:  
The contractor/Architect should take care of the following while submitting the final Bill 
The Final Bill Should Contain: - 
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a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) Original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All 

documents shall be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel 

format). 

j) The contractor shall submit the purchase bill copy of major items used in the 

project. 

k) That extension of time, if any, beyond scheduled date of completion has been 

granted by the Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gypboard and other major 

materials used in the work from the original manufacturer/authorized 

dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all 

claims" 

o) The total cost of work should be within the sanction amount, If not, revised 

sanction taken from the Competent Authority to be attached with the Final Bill 

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE 

(NOT IN PIECEMEAL MANNER) ALONG WITH FULL&FINAL BILL 

&SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS SEAL 

GENERAL CONDITIONS OF CONTRACT 

 

1.0 Definitions: - 
“Contract means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between SBI (client) and the contractor, together with the documents referred 

there in including these conditions, the specifications, designs, drawings and instructions issued 

from time to time by the Architects / Bank and all these documents taken together shall be deemed 

to form one contract and shall be complementary to one another. 
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In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 

 

1.0.1 ‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s 

representatives, successors and assigns. 
 

1.0.2 ‘Architects/ Consultants’ shall mean STUDIO 919 ARCHITECTS, Architects & 

Interior Designers, Ahmedabad. 
 

1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative 

for day-to-day supervision of work and to give instructions to the contractors. 

 

1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, 

undertaking the works and shall include legal personal representative of individual or the 

composing the firm or company and the permitted assignees of individual or firms of company. 
 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the 

“Scope of work” and/or to be executed in accordance with the contract includes materials, 

apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the 

obligations of the contractor hereunder and work to be done by the contractor under the contract. 
 

1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant. 
 

1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and refer red to in the specifications and any modifications of such drawings as may be 

issued by the Engineer from time-to-time Contract value shall mean value of the entire work as 

stipulated in the letter of acceptance of tender subject such additions there to or deductions there 

from as may be made under the provide herein after contained. 

 

1.0.7 Specifications shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the Architect/Consultant. 
 

1.0.8 “Month” means calendar month. 
1.0.9 “Week” means seven consecutive days. 
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 

1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as 

nominated by the AGM/DGM, SBI, Ahmedabad// Competent Authority, AHMEDABAD. 
 

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as 

JPC) for assessing and reviewing the progress of the work on the project and to issue instructions 

or directions from time to time for being observed and followed by the Architects Site Engineer 

/ PMC and other consultants / contractors engaged in the execution of the project. 
 
i) Assist General Manager / Deputy General Manager 
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project. 



        

25  

iii) Concerned partner of the Architects and their Resident Architect Member. 
 

CLAUSE 

1.0 Total Security Deposit:. 
Total security deposit shall be 5.0% of contract value. Deduction from each running bill account 

(if permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. 

The 50% of the Total Security Deposit shall be paid to the contractor on the basis of Architect’s 

certifying the virtual completion. The balance 50% would be paid to the contractors after 

completion Defects Liability Period as specified in the contract/WORK ORDER. 

1.1 Earnest Money Deposit-  19,000/- 
However, if the tenderer revokes his tender after acceptance of rate at any time the period when 

he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI or 

the contractor fails to enter into a formal agreement or fails to commence the work within the 

stipulated time, the bank is liable to initiate necessary action against the bidder. The action may 

also include debarring of bidders empanelment for an year or so. 
 

1.2 Initial Security Deposit (lSD):  2% INCLUDING EMD 
 

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE  
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall   be 

applicable if the bid price is below 10% of the estimated cost put to tender. The amount of such 

ASD/ APG shall be the difference between 90% of estimated cost put to tender and the quoted 

price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 

15 days of intimation of award of work / work order, without which the contractor will not be 

allowed to start the work and failure of submission of ASD will result in forfeiture of EMD and 

cancellation of tender. For e.g, if a contractor is quoting 15% below the estimated cost put to 

tender (i.e. 85% of the estimate), then ASD of 5% of estimated cost is required to be obtained 

from the contractor (90%-85%). 

 

1.4 Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the 

gross value of work done by the contractor and claimed in each bill provided the Total Security 

Deposit plus Retention Money shall both together not exceeding 5.0% of the contract value. The 

50% of the total security deposit shall be refunded to the contractor without any interest on issue 

of Virtual Completion certificate by the Architect/consultant. The balance 50% of the total 

security deposit shall be refunded to the contractors without interest within fifteen days after the 

end of defects liability period provided the contractor has satisfactorily attended to all defects in 

accordance with the conditions of contract including site clearance. 
 

2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the 

drawings or between the drawings and specifications etc., the following order shall apply. 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
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adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding 

one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
a) In case of difference between rates written in figures and words, the rate in words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct. 
 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect 

strictly accordance with this contract and with the directions of and to the satisfaction Bank to be 

communicated through the architect/consultant. The architect/consultant at the directions of the 

SBI from time to time issue further drawings and / or write instructions, details directions and 

explanations which are here after collectively references to as Architect’s / consultant’s 

instructions in regard to the variation or modification of the design, quality or quantity of any 

work or the addition or omission or substitution work. Any discrepancy in the drawings or 

between BOQ and / or drawings and/or specifications. The removal from the site of any material 

brought thereon by the Contractor and any substitution of any other materials therefore the 

removal and/or re-execution of any work executed by him. The dismissal from the work of any 

person engaged the re upon. 
 

5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or 

through the architect by registered post or otherwise depositing at the of the contractor as given 

in the tender to enter into a Contract for the execution of the work as per the terms of the tender. 

The letter of acceptance shall constitute a bind contract between the SBI and the contractor. 

 

ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days there of shall sign an 

agreement in a non-judicial stamp paper of appropriate value. 

 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / 

consultants are the properties of the SBI They are not to be used on other work. 
 

7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional 

instructions by means of drawings or otherwise necessary for the execution of the work. All such 

drawings and instructions shall be consistent with contract documents, true developments thereof 

and reasonably inferable there. 
 

The work shall be executed in conformity there with and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various activities on 

receipt of the work order and submit the same to the SBI through the architect/consultant 
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7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over 

to the contractors. 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to 

complete the work and clear the site including vacating their office on or before the contracted or 

extended date or completion, without justification in support of the cause of delay, he may be 

called upon without prejudice to any other right of remedy available under the law to the SBI on 

account of such breach to pay a liquidated damages at the rate of 0.50% of the contract value 

which subject to a maximum of 5% of the contract value. 
 

9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 

power, tools, equipment transportation and any other facilities that are required for the 

satisfactory execution and completion of the work. Unless or otherwise specified all materials 

shall be new and both workmanship and materials shall be best quality. The contractor shall at 

all times enforce strict discipline and good order among his employees and shall not employ on 

the work any unfit person or anyone not skilled in the work assigned to him. Workman whose 

work or behavior is found to be unsatisfactory by the SBI /Architect/ consultant he shall be 

removed from the site immediately. 
 

10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at 

his own expenses. The contractor shall give notices and comply with the regulations, laws, and 

ordinances rules, applicable to the contract. If the contractor observes any discrepancy between 

the drawings and specifications, he shall promptly notify the SBI in writing under intimation of 

the Architect/ Consultant. If the contractor performs any act, which is against the law, rules and 

regulations he shall meet all the costs arising the reform and shall indemnify the SBI any legal 

actions arising there from. 

 

11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out 

of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

thereof and get it approved by the architect / consultant before proceeding with the work. If at 

any time any error in this respect shall appear during the progress of the works, irrespective of 

the fact that the layout had been approved by, the architect / consultant the contractor shall be 

responsible for the same ad shall his own expenses rectify such error, if so, required to satisfaction 

of the SBI 
 

12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from damage and 

shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 

make good any such damage, injury, loss, except due to causes beyond his control and due to his 

fault or negligence. 
 

He shall take adequate care and steps for protection of the adjacent properties. The contractor 
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shall take all precautions for safety and protections of his employees on the works and shall 

comply with all applicable provisions of Govt. and local bodies’ safety laws and building codes 

to prevent accidents, or injuries to persons or property on about or adjacent to his place of work. 

The contractor shall take insurance covers as per clause at his own cost. The policy may be taken 

in joint names of the contractor and the SBI and the original policy may be lodged with the SBI. 
 

13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free 

access to the work site and / or to the workshop, factories, or other places where materials are 

lying or from where they are obtained and the contractor shall give every facility to the 

SBI/Architect/consultant and their representatives necessary for inspection and examination and 

test of the materials and workmanship. No person unless authorized by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at any 

time. The proposed work either during its construction stage or its completion can also be 

inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance 

commission. 
 

14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not 

directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or 

share there of or interest therein without the written consent of the SBI through the Architect and 

no undertaking shall relieve the contractor from the responsibility of the contractor from active 

& superintendence of the work during its progress. 
 

15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract and 

in accordance with Architect/consultant instructions and shall be subject from time to time to 

such tests as the architect/consultant may direct at the place of manufacture or fabrication or on 

the site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labor, and materials as are normally required for examining measuring 

sampling and testing any material or part of work before in corporation in the work for testing as 

may be selected and required by the architect/consultant. 

 

ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 

by the contractor without any extra charges. If certain items proposed to be used are of such 

nature that samples cannot be presented or prepared at the site detailed literature / test certificate 

of the same shall be provided to the satisfaction of the Architect/consultant before submitting the 

sample/literature the contractor shall satisfy himself that the material / equipment for which he is 

submitting the sample / literature meet with the requirement of tender specification. Only when 

the samples are approved in writing by the architect/consultant the contractor shall proceed with 

the procurement and installation of the particular material / equipment. The approved samples 

shall by the signed by the Architect / Consultant for identification and shall be kept on record at 

site office until the completion of the work for inspection / comparison at any time. The 

Architect/Consultant shall take reasonable time to approve the sample. Any delay that might 

occur in approving the samples for reasons of its not meeting the specifications or other 

discrepancies inadequacy in AIRCONDITIONING MATERIAL samples of best qualities from 
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various manufacturers and such other aspects causing delay on the approval of the materials / 

equipment etc. shall be to the account of the contractor. 
 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided 

for in the specification or BOQ. 
 

 

 

iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, 

or though so intended or provided for but ordered by the Architect / Consultant to be carried out 

by an independent person at any place other than the site or the place of manufacture or fabrication 

of the materials tested or any Government / approved laboratory, then the cost of such test shall 

be borne by the contractor. 
 

16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon 

failure on his part to obtain correct information as to any matter affecting the execution of the 

work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 

correct information relieve him from any risks or from the entire responsibility for the fulfillment 

of contract. 
 

17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and 

as long, thereafter, as the Architect/Consultant may consider necessary until the expiry of the 

defects liability period, stated hereto. 
 

18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 

shall remain valid for variation of quantity against individual item to any extent. The entire 

amount paid under Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if 

any, shall be excluded. 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the 

work to be measured and the contractor shall forthwith attend or send a quantity representative 

to assist the Architect in taking such measurements and calculation and to furnish all particulars 

or to give all assistance required by any of them. Such measurements shall be taken in accordance 

with the Mode of measurements detail in the specifications. The representative of the Architect / 

Consultant shall take measurements with the contractor’s representative and the measurements 

shall be entered in the measurement book. The contractor or his authorized representative shall 

sign all the pages of the measurement book in which the measurements have been recorded in 

token of his acceptance. All the corrections shall be duly attested by both representatives. No 

over writings shall be made in the M book should the contractor not attend or neglect or omit to 

depute his representative to take measurements the measurements recorded by the representative 
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of the Architect/consultant shall be final. All authorized extra work, omissions and all variations 

made shall be included such measurement. 
 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the 

contract. In case the SBI/ Architect / Consultant thinks proper at any during the progress of works 

to make any alteration in, or additions to or omission from the works or any. Alteration in the 

kind or quality of the materials to be used therein, the Architect / Consultant shall give notice 

thereof in writing to the contractor shall confirm in writing within seven days of giving such oral 

instructions the contract shall alter to, add to, or omit from as the case may be in accordance with 

such but the contractor shall not do any work extra to or make any alterations or additions to or 

omissions from the works or any deviation from any of the provisions of the contract, stipulations, 

specifications or contract drawings without previous consent in writing of the Architect/ 

Consultant and the value of such extras, alterations, additions or omissions shall in all cases be 

determined by the Architect / Consultant and the same shall be added to or deducted from the 

contract value, as the case maybe. 
 

21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of 

the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra 

is herein referred to as authorized extra and shall be made in accordance with the following 

provisions. 
 

(i) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work price 

herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 

BOQ. 

 

The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of Works are carried 

out, otherwise the prices for the same shall be valued under sub- Clause ‘c’ hereunder. 
 

Where the extra works are not of similar character and/or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or works 

are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 

inform the Architect/ consultant of the rate which he intends to charge for such items of work, 

duly supported by analysis of the rate or rates claimed and the Architect/consultant shall fix such 

rate or prices as in the circumstances in his opinion are reasonable and proper, based on the market 

rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender, of  the BOQ or, if not, so stated then in accordance 

with the local day work rates and wages for the district; provided that in either case, vouchers 

specifying the daily time (and if required by the Architect/Consultant) the workman’s name and 

materials employed be delivered for verifications to the Architect /consultant at or before the end 

of the week following that in which the work has been executed. 
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It is further clarified that for all such authorized extra items where rates cannot be derived from 

the tender, the Contractor shall submit rates duly supported by rate analysis worked on the 

‘market rate basis for material, labour hire / running charges of equipment and wastages etc. plus 

15% towards establishment charges, contractor’s overheads and profit. Such items shall, not be 

eligible for escalation. 

 

22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two months 

of the virtual completion of the work. 

 

23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the 

SBI, the contractor shall ensure that the following works have been completed to the satisfaction 

of the SBI: 
 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment 

and machinery. 

 

Demolish, dismantle and remove the contractor’s site office, temporary works, structure 

including labour sheds/camps and constructions and other items and things whatsoever brought 

upon or erected at the site or any land allotted to the contractor by the SBI not incorporated in the 

permanent works. 
 

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI 

and shall clear, level and dress, compact the site as required by the SBI 
 

Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 

 

Shall hand over the work in a peaceful manner to the SBI 
 

All defects / imperfections have been attended and rectified as pointed out by the Architects to 

the full satisfaction of SBI 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to 

apply to the Architect / consultant is satisfied of the completion of work. Relative to which the 

completion certificate has been sought, the Architect/ consultant shall within fourteen (14) days 

of the receipt of the application for completion certificate, issue a VCC in respect of the work for 

which the VCC has applied. 
 

This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities 

under the contract including the contractor’s liability for defects liability nor shall the issuance of 

VCC in respect of the works or work at any site be construction as a waiver of any right or claim 

of the SBI against the  contractor in respect of or work at the site and in respect of which the VCC 

has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for 

execution of any work not included in the scope of this contract which it may desire to have 
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carried out by other persons simultaneously and the contractor shall not only allow but also extend 

reasonable facilities for the execution of such work. The contractor however shall not be required 

to provide any plant or material for the execution of such work except by special arrangement 

with the SBI. Such work shall be carried out in such manner as not to impede the progress of the 

works included in the contract. 
 

25.0 Insurance of works: 
 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBI and the contractor against all loss of damages from whatever 

cause arising other than the excepted risks, for which he is responsible under the terms of contract 

and in such a manner that the SBI and contractor are covered for the period stipulated I clause of 

GCC and are also covered during the period of maintenance for loss or damage arising from a 

cause, occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contractor in the course of any operations carried out by him for the 

purpose of complying with his obligations under clause. 
 

The Works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at 

their replacement value. 

 

The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 

shall not be unreasonably withheld and the contractor shall whenever required produce to the 

Architect / consultant the policy if insurance and the receipts for payment of the current 

premiums. 

 

The contractors under the terms of the contract are required to keep the works duly insured under 

CAR Policy (Contractor All Risk Policy) for 110% of the contract amount as well as third Party 

Insurance for minimum value of ₹ 5 Lakhs until the “Completion of the project or handing over 

whichever is later + 3 months”. 

 

25.2 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 

against all losses and claims in respect of injuries or damages to any person or material or physical 

damage to any property whatsoever which may arise out of or in consequence of the execution 

and maintenance of the works and against all claims proceedings, damages, costs, charges and 

expenses whatsoever in respect of or in relation thereto except any compensation of damages for 

or with respect to: 
 

a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any 

lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
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d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their 

agents, employees or other contractors not being employed by the contractor or for or in respect 

of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation 

thereto or where the injury or damage was contributed to by the contractor, his servants or agents 

such part of the compensation as may be just and equitable having regard to the extent of the 

responsibility of the SBI, their employees, or agents or other employees, or agents or other 

contractors for the damage or injury. 
 

25.3 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause. 

 

25.4 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect to any article or part thereof 

included in the contract. In the event of any claim made under or action brought against SBI in 

respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 

that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if 

the infringement of the patent or design or any alleged patent or design right is the direct result 

of an order passed by the Architect / consultant in this behalf. 
 

25.5 Third Party Insurance: 
 

25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 25.0 of GCC shall insure against his liability for any 

material or physical damage, loss, or injury which may occur to any property including that of 

SBI, or to any person, including any employee of the SBI, by or arising out of the execution of 

the works or in the carrying out of the contract, otherwise than due to the matters referred to in 

the provision to clause 25.0 thereof. 
 

25.5.2 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 

shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 

whenever required, produce to the. Architect / consultant the policy or policies of insurance cover 

and receipts for payment of the current premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence contractor will 

pay additional premium necessary to make insurance valid for four occurrences always. 

 

25.7 Accident or Injury to workman: 
 

25.7.1 The SBI Shall not be liable for or in respect to any damages or compensation payable at 

law in respect or inconsequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury 

resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
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indemnify and keep indemnified SBI against all such damages and compensation, save and except 

as aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto. 
 

25.7.2 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the 

whole of the time that any persons are employed by him on the works and shall, when required, 

produce to the architect / consultant such policy of insurance and receipt for payment of the 

current premium. Provided always that, in respect of any persons employed by any sub-contractor 

the contractor’s obligation to insured as aforesaid under this sub-clause shall be satisfied if the 

sub-contractor shall have insured against the liability in respect of such persons in such manner 

that SBI is indemnified under the policy but the contractor shall require such sub-contractor to 

produce to the Architect /consultant when such policy of insurance and the receipt for the 

payment of the current premium. 

 

25.7.3 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any such 

case the SBI may effect and keep in force any such insurance and pay such premium or premiums 

as may be necessary for that purpose and from time to time deduct the amount so paid by the SBI 

as aforesaid from any amount due or which may become due to the contractor, or recover the 

same as debt from the contractor. 
 

25.7.4 Without prejudice to the others’ rights of the SBI against contractors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor the 

amount of any damage’s costs, charges, and other expenses paid by the SBI And which are 

payable by the contractors under this clause. The contractor shall upon settlement by the Insurer 

of any claim made against the insurer pursuant to a policy taken under this clause, proceed with 

due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the Insurer in respect of such damage shall be paid to the contractor and the 

Contractor shall not be entitled to any further payment in respect of the expenditure incurred for 

rebuilding or repairing of the materials or goods destroyed or damaged. 

26.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the 

SBI 
 

27.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work 

shall be completed within the stipulated period from the date of commencement. If required in 

the contract or as directed by the Architect / consultant. The contractor shall complete certain 

portions of work before completion of the entire work. However, the completion date shall be 

reckoned as the date by which the whole work is completed as per the terms of the contract. 
 

 

 

28.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control 
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of the contractor, the Architect/consultant may submit a recommendation to the SBI to grant a 

fair and reasonable extension of time for completion of work as per the terms of contract. If the 

contractor needs an extension of time for the completion of work or if the completion of work is 

likely to be delayed for any reasons beyond the due date of completion as stipulated in the 

contract, the contractor shall apply to the SBI Through the Architect’ Consultant in writing at 

least 30 Days before the expiry of the scheduled time and while applying for extension of time 

he shall furnish the reason in detail and his justification if an’, for the delays. The 

architect/consultant shall submit their recommendations to the SBI in the prescribed format for 

granting extension of time. While granting extension of time the contractor shall be informed the 

period extended time which will qualify for levy of liquidated damages. For the balance period 

in excess of original stipulated period and duly sanctioned extension of time by the provision of 

liquidated damages as stated under clause 10.0 shall become applicable. Further the contract shall 

remain in force even for the period beyond the due date of completion irrespective whether the 

extension is granted or not. 
 

29.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 

and speed of execution and maintenance of the works are to be of a kind and conducted in a 

manner to the satisfaction of the Architect/consultant should the rate of progress of the work or 

any part thereof be at any time be in the opinion the. Architect / consultant too Slow to ensure the 

completion of the whole of the work the prescribed time or extended time for completion the 

Architect/consultant shall the re upon take such steps as considered necessary by the Architect / 

consultant to expedite progress so as to complete the works by the prescribed time or extended 

time. Such communications from the Architect / consultant neither shall relieve. The contractor 

from fulfilling obligations under the contract nor he will be entitled to raise any claims arising 

out of such directions. 
 

30.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save 

as herein provided be carried on during the night or on holidays without the permission in writing 

of the Architect/consultant, save when the work is unavoidable or absolutely necessary for the 

saving of life or property or for the safety of the work in which case the contractor shall 

immediately advise the Architect / consultant. However the provisions of the clause shall not be 

applicable in the case of any work which becomes essential to carry by rotary or double shifts in 

order to achieve the progress and quality of the part of the works being technically required / 

continued with the prior approval of the Architect / consultant at no extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance. 

 

31.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 

work for any reason whatsoever and hence not required the whole or any part of the work to be 

carried out. The Architect / consultant shall give notice in writing that effect to the contractor and 

the contractor shall act accordingly in the matter. The contractor shall have no claim to any 

payment of compensation or otherwise what so ever on account of any profit or advantage which 

he might have derived from the execution of the Work fully but which he did not derive in 

consequence of the fore closure of the whole or part of the work. 
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Provided that the contractor shall be paid the charges on the cartage only of materials actually 

and bonafide brought to the site of the work by the contractor and rendered surplus as a result of 

the abandonment, curtailment of the work or any portion thereof and then taken back by the 

contractor, provided however that the Architect/Consultant shall have in such cases the option of 

taking over all or any such materials at their purchase price or a local current rate whichever is 

less. 
 

In case of such stores having been issued from SBI stores and returned by the contractor to stores, 

credit shall be given to him at the rates not exceeding those at which were originally issued to the 

contractor after taking into consideration and deduction for claims on account of any deterioration 

or damage while in the custody of the contractor and in this respect the decision of Architect / 

consultant shall be final. 

 

32.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any part 

the offer such time and in such manner as Architect/consultant may consider necessary so as not 

to cause any damage or injury to the work already done or endanger the safety thereof for any of 

following reasons: 
 

a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the extent 

necessary and carry out the instructions given in that behalf by the Architect / consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account. 

 

33.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit the 

Architect / consultant shall have the power to adopt any of the following course as they may deem 

best suited to the interest of the SBI: 
 

To rescind the contract (of which rescission notice in writing to the contractor by - Architect / 

consultant shall be conclusive evidence) and in which case the security, deposit of the contractor 

shall be forfeited and be absolutely at the disposal of SBI. 
 

To employ labor paid by the SBI and to supply materials to carry out the work, or part of the 

work, debiting the contractor with the cost of the labor and materials cost of such labor and 

materials as worked out by the Architect / consultant shall final and conclusive against the 

contractor) and crediting him with the value of the work done, in all respects in the same manner 

and at the same manner and at the same rates as if it had been carried out by the contractor under 

the terms of this contract certificate of architect /consultant as to the value of work done shall be 
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final conclusive against the contractor. 
 

To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out 

of his hands, and to give it to another contractor to complete in which case any expenses which 

may be incurred in excess of the sum which would have been paid to the original contractor, if 

the whole work had been executed by him (The amount of which excess the certificates in writing 

of the Architects / consultant shall final and conclusive) shall be borne by original contractor and 

may be deducted any money due to him by SBI under the contract or otherwise, or from his 

security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim 

to compensation for any loss sustained by him by reasons of his having purchased or procured 

any material or entered into any engagements or make any advances on account of, or with a view 

to the execution of the work or the performance of the contract and incase the contract shall be 

rescind under the provision aforesaid, the contractor shall not be entitled to recover or to be paid 

any sum or any work thereto for actually performed under this contract, unless, and until the 

Architect / consultant will have certified in writing the performance of such work and the value 

payable in respect thereof, and he shall only been titled to be paid the value so certified. 
 

34.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted 

an insolvent or being an incorporated company shall have an order for compulsory winding up 

voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 

such acts of insolvency or winding up shall be unable within seven days after notice to him to do 

so, to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry out 

and fulfill the contract, and to dye security therefore if so required by the Architect /Consultant. 
 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 

to be issued or shall suffer any payment under this contract to be attached by or on behalf of any 

of the creditors of the contractor. 
 

Or shall assign or sublet this contract without the consent in writing of the SBI through the 

Architect/Consultant or shall charge or encumber this contract or any payment due to which may 

become due to the contractor there under: 

 

has abandoned the contract; or 
 

has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 

Architect / consultant written notice to proceed, or 
 

has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or has failed to remove the 

materials from the site or to pull down and replace work within seven days after written notice 

from the SBI through the Architect / Consultant that the said materials were condemned and 

rejected by the Architect/ consultant under these conditions; or has neglected or failed persistently 

to observe and perform all or any of the acts matters or things by this contract to be observed and 
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performed by the contactor for seven days after written notice shall have been given to the 

contractor to observe or perform the same or has to the detriment of good workmanship or in 

defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any part of 

the contract. Then and in any of said cases the SBI and or the Architect / consultant, may not 

withstanding any previous waiver, after giving seven days’ notice in writing to the contractor, 

determine the contract, but without thereby affecting the powers of the SBI or the 

Architect/consultant or the obligation and liabilities of the contractor the whole of which shall 

continue in force as fully as if the contract had not been determined and as if the works 

subsequently had been executed by or on behalf of the contractor. And, further the SBI through 

the Architect / consultant their agents or employees may enter upon and take possession of the 

work and all plants, took scaffoldings, materials, sheds, machineries lying upon the premises or 

on the adjoining lands or roads use the same by means of their own employees or workmen in 

carrying on and completing the work or by engaging any other contractors or persons to the work 

and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder 

such other contractor or other persons employed for complement and finishing or using the 

materials and plant for the works. 
 

When the works shall be completed or as soon thereafter as convenient the SBI Or 

architect/consultant shall give a notice in writing to the contractor to remove his surplus materials 

and plants and should the contractor fail to do so within 14 days after receive thereof by him the 

SBI sell the same by publication, and after due publication, and shall, adjust the amount realized 

by such tender. The contractor shall have no right to question any of the act of the SBI incidental 

to the sale of the materials etc. 
 

35.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to 

the contractor within 10 working days from the date of certificate to payment from SBI From 

time to time SBI shall recover the statutory recovering other dues including the retention amount 

from the certificate of payment. Provided always that the issue of any certificate by the Architect 

/ consultant during progress of works or completion shall not have effect as certificate of 

satisfaction relieve the contractor from his liability under clause. 
 

The Architect / consultant shall have power to withhold the certificate if the work or in part 

thereof is not carried out to their satisfaction. The Architect/consultant may by any certificate 

make any corrections required previous certificate. The SBI shall modify the certificate of 

payment as issued by the architect/ consultant from time to time while making the payment. The 

contractor shall submit interim bills only after taking actual measurements and properly recorded 

in the Measurement books. The Contractor shall not submit interim bills when the approximate 

value of work done by him up to 70%.The final bill may be submitted by contractor within a 

period of one month from the date of virtual completion and Architect / consultant shall issue the 

certificate of payment within a period of two months. The SBI Shall pay the amount within a 

period of three months from the date of issue of certificate provided there is no dispute in respect 

of rates and quantities. 

 

The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0 Settlement of Disputes: 
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36.1 Conciliation 

 

If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawing, record or decision given in writing by the Project Architect 

cum PMC / Bank; or if the Project Architect cum PMC / Bank considers any act or decision 

of the contractor on any matter in connection with or arising out of the contract or carrying 

out of the work to be unacceptable and disputed; such party may promptly refer such disputes 

and amount claimed for each dispute to the Conciliator viz., DGM & Circle Development 

Officer for Circles/ General Manager (OL & CS)) for Corporate Centre/ GM for CCEs under 

intimation to the other party. The Conciliator may then request each party to submit to him a 

brief written statement describing the disputes and the points at issue. Each party shall send a 

copy of such statement to the other party. At any stage of the conciliation proceedings, the 

Conciliator may request a party to submit to him such additional information as he deems 

appropriate. When it appears to the Conciliator that there exist elements of a settlement which 

may be acceptable to the parties, he shall formulate the terms of a possible settlement and 

submit them to the parties for their observations.   

 

After receiving the observations of the parties, he may re-formulate the terms of a possible 

settlement in the light of such observations. If the parties reach agreement on a settlement of the 

disputes, they may draw up and sign a written settlement agreement on non-judicial stamp paper 

as per Stamp Act. The Conciliator shall authenticate the settlement agreement and furnish a copy 

thereof to each party. The termination of conciliation proceedings shall be in accordance with 

Section 76 of The Arbitration and Conciliation Act, 1996. No party shall be represented before 

the said Conciliator by an advocate or legal counsel. During his conciliation, the Conciliator shall 

give adequate opportunity to the contractor to present his case. Within 60 days after receiving the 

representation, the Conciliator shall make and notify decisions in writing on all matters referred 

to him. The parties shall not initiate, during the adjudication proceedings, any mediation or 

arbitral or judicial proceedings in respect of a dispute that is the subject matter of the adjudication 

proceedings. The conciliation proceedings shall be deemed to have been terminated at the end of 

60 days from the receipt of reference. 

 

36.2 Mediation 

 

36.2.1 Reference to Mediation 

 

In the event of any dispute, difference, controversy, or claim arising out of, relating to, or in 

connection with this Contract—including its existence, validity, interpretation, performance, 

breach, or termination (hereinafter referred to as the "Dispute")—the Parties shall also attempt 

to resolve the Dispute amicably through statutory mediation in accordance with the provisions 

of the “Mediation Act, 2023” and any statutory modifications or re-enactments thereof. 

 

36.2.2 Pre-Condition to Adjudication 

 

The Parties explicitly agree that the invocation of the mediation process under this Clause is a 

mandatory prerequisite. Neither Party shall initiate formal arbitration or court proceedings 

concerning the Dispute unless they have first attempted to resolve the matter through the 
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mediation framework set forth herein, or unless urgent interim judicial relief is required to 

protect vital property or assets.  

 

36.2.3 The Multi-Tiered Process & Timelines 

 

(a) Internal Administrative Review (Tier 1)/ Conciliation  

Before invoking formal mediation, the Contractor shall submit a detailed statement of 

the Dispute, supported by contemporaneous records (such as labor logs, material 

receipts, and site orders), to the viz., DGM & Circle Development Officer for Circles/ 

General Manager (OL & CS)) for Corporate Centre/ GM for CCEs within fifteen (15) 

days of the dispute arising. The Competent Authority shall issue a written decision 

within thirty (45) days of receipt.  

  

The Bank may, where considered appropriate, e.g., in high-value matters, constitute a 

High- 

Level Committee (HLC) for dispute resolution, which may include the following (this 

composition is purely indicative and not prescriptive):   

i) A retired judge.   

ii) A retired high-ranking officer and/ or technical expert.   

ln cases where a HLC is constituted, the Government department entity/ agency may 

either   

i) negotiate directly with the other party and place a tentative proposed solution 

before the HLC or    

ii) conduct mediation through a mediator and then place the tentative mediated 

agreement before the HLC or  iii) use the HLC itself as the mediator.   

(b) Invocation of Formal Mediation (Tier 2)  

If the Contractor is dissatisfied with the decision of the Competent Authority, or if no 

decision is issued within forty five (45) days, either Party may invoke formal mediation 

by serving a written "Notice of Mediation" on the other Party.  

 

 

 

 

 

 

 

[Dispute Arises] 

│ 



        

41  

▼ 

┌────────────────────────────────────────────┐ 

│ Tier 1: Internal Administrative Review │ ◄── Must file within 15 days;│ 

│ (Project Head / Conciliating Authority) │ Decision within 45 days.         │ 

└────────────────────────────────────────────┘ 

│ 

│ (If Unresolved or No Decision) 

▼ 

┌──────────────────────────────────────────────────┐ 

│ Tier 2: Formal Institutional Mediation  │ ◄── Aligned with Mediation Act, 2023; │ 

│ (Under Designated Mediation Centre) │ Strict 120-day statutory cap.              │ 

└──────────────────────────────────────────────────┘ 

│ 

│ 

│───────────────────────────│ 

│                 │ 

▼ (If Resolved)              ▼ (If Unresolved)  

┌──────────────────────────┐ 

┌────────────────────────┐ 

│ Mediated Settlement Agreement (MSA)   │ │ High-Value / Low-Value Track           

│  │ Enforceable as a final decree of a Court. │ │ (See Clause 36.2.5 for Escalation)   

│ 

└──────────────────────────┘└────────────────────────

┘ 

36.2.4 Appointment of Mediator & Venue  

  

Mediators can be of any nationality and must be registered with the Mediation Council of 

India (MCI) or empanelled by a court-annexed mediation centre or empanelled by an 

Authority constituted under the Legal Services Authorities Act, 1987 or empanelled by a 

mediation service provider (MSP) recognised by MCI.   

  

Within 30 days of receipt of the “Notice of Mediation”, the CGM of the Circle / DMD (HR) 

& CDO for CC / CGM of CCEs shall propose names of three likely mediators from its panel, 

asking the other party to choose one as Mediator. The mutually accepted mediator shall then 

be appointed to conduct mediation.   

If parties do not agree on the mediator, they can approach a mediation service provider 

("MSP", recognised by MCI), who shall appoint a mediator based on the suitability and 

preferences of the parties within 7 days.   

As brought out in Annex-2 of Annexure 17, in contracts having an Integrity Pact, Independent 

External Monitors (IEMs) can be appointed as mediators, as per the Standard Operating 
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Procedure (SOP) issued by the Central Vigilance Commission (CVC).   

After a mediator is appointed, they must disclose any conflict of interest. Either party can seek a 

replacement of the Mediator after such disclosure.   

Venue: Mediation must be conducted within the territorial jurisdiction of the Court, which 

has jurisdiction to decide the dispute unless both parties agree to do it online or at any other 

place.  The language of the proceedings, documentation, and final settlement shall be 

‘English’.  

  

The Process:   

a) The Mediator independently and impartially encourages open communication and co-

operation between disputing parties to reach an amicable settlement, but he does not 

have the authority to impose a settlement upon the parties to the dispute. The parties 

shall be informed expressly by the mediator that he only facilitates in arriving at a reso-

lution of the dispute and that he shall not impose any settlement nor give any assurance 

that the mediation may result in a settlement.   

b) Unlike court proceedings, Mediation is informal and flexible and allows for creative 

problem solving and exploration of various solutions. The Code of Civil Procedure or 

the Bhartiya Sakshya Adhiniyam (BS), 2023 shall not be binding on the mediator. The 

parties can determine the mediation’s venue, manner, and language.   

c) Confidentiality: All the acknowledgements, opinions, suggestions, promises, pro-

posals, apologies, and admissions made during the mediation; acceptance/ willingness 

to accept proposals in the mediation; documents prepared solely for the conduct of me-

diation are strictly confidential. These can neither be relied upon as evidence in any 

subsequent court proceedings nor be asked to be disclosed by any court/ tribunal. No 

audio or video recording of the mediation proceedings shall be made or maintained by 

the parties or the participants, including the mediator and mediation service provider, 

whether conducted in person or online, to ensure the confidentiality of the mediation 

proceedings.   

d) Online Mediation: The Act allows parties to opt for online/ virtual Mediation, which 

shall be deemed to occur within the jurisdiction of a competent court. The Act also re-

quires online mediation communication mechanisms to ensure confidentiality.   

e) The mediator initially meets the parties separately and communicates the view of each 

party to the other to the extent agreed upon by them. He assists them in identifying 

issues, advancing better understanding, clarifying priorities, exploring areas of the par-

ties’ responsibility, identifying common interests, and encouraging compromise. He 

then meets them jointly to encourage a mutually acceptable resolution. At any stage of 

the mediation proceedings, at the parties’ request, the mediator may suggest a dispute 

settlement in writing.   
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f) Termination of Mediation: The process must be completed within 120 days, though 

parties can extend it by another 60 days through mutual consent. If Mediation is not 

completed within this timeline, the Mediator shall prepare a non-settlement report with-

out disclosing the cause of non settlement or any other matter or thing referring to their 

conduct during mediation for the parties or the Mediation Service Provider (MSP). Me-

diation shall also stand terminated on a declaration of the mediator, after consultation 

with the parties or otherwise, that further efforts at mediation are no longer justified or 

on communication by a party(ies) in writing, addressed to the mediator and the other 

parties that they wish to opt out of mediation. On termination of Mediation, if the dispute 

is still alive, the aggrieved party shall be free to invoke Arbitration.   

g) Mediated Settlement Agreement (MSA): If the parties resolve the dispute and execute 

a mediated settlement agreement (“MSA”), then the Mediation is successful. An MSA 

is a written agreement settling some or all disputes and may extend beyond the disputes 

referred to mediation. It must be valid under the Indian Contract Act, signed by both 

parties, and duly authenticated by the Mediator for the parties or the MSP. The Act pro-

vides options for MSA registration. During the pendency of proceedings, parties can 

also execute other agreements, settling some of the subject matter disputes.   

h) Challenge to MSA: MSA can be challenged within 90 days on limited grounds of (a) 

fraud, (b) corruption, (c) impersonation, and (d) subject matter being unfit for Mediation.   

i) Execution of MSA: If there is no challenge or a challenge is unsuccessful, the Act en-

sures that the MSA is binding and enforceable, akin to a judgment or decree. This means 

that if one party fails to comply with the MSA, the non-defaulting party has a right to 

enforce it through the Court.   

j) Costs: The parties shall equally bear all costs of mediation, including the fees of the 

mediator and the charges of the mediation service provider.   

k) No claim of Interest during Mediation proceedings: Parties shall not claim any inter-

est on claims/counter-claims from the date of notice invoking Mediation till the execu-

tion of the settlement agreement if so arrived. If parties cannot resolve the dispute, either 

party shall claim no interest from the date of notice invoking Mediation until the date of 

Termination of Mediation Proceedings.   

l) The parties shall not initiate, during the mediation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the mediation proceed-

ings.   

  Thereafter, the following steps shall be followed.  

  

Claims Below ₹10 Crore:   

If the aggregate monetary value of the Dispute is less than ₹10 Crore (Rupees Ten Crore 

only), either Party may proceed to invoke the formal Arbitration Clause.  

  

Claims of ₹10 Crore and Above:   
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If the aggregate monetary value of the Dispute is ₹10 Crore or more, the Parties must 

escalate the dispute to the CGM of the Circle/ DMD (HR) & CDO for Corporate Centre/ 

DMD for CCEs for final administrative adjudication, failing which the parties may seek 

recourse exclusively through competent civil courts.  

  

Mediation survives the termination or expiration of the main works contract.  

 

36.3 Arbitration  

 
As a norm, arbitration (if include in contracts) may be restricted to disputes with a value less 

than Rs. 10 Crores. This figure is regarding the value of the dispute (not the value of contract 

which may be much higher). It may be specifically mentioned in the bid conditions of the 

contract that Arbitration will not be a method of dispute resolution in all other cases. (as per 

Department of Expenditure – Manual for Procurement of Goods Second Edition, 2024)  

 

Except where otherwise provided in the contract all  questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and as 

to the quality of workmanship or materials used on the work or as to any other question, claim, 

right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the work or the execution or failure to execute the same, whether arising during the 

progress of the work or after the cancellation, termination, completion or abandonment there of 

shall be dealt with as mentioned hereinafter: 
 

i) If the contractor considers that he is entitled to any extra payment or 

compensation in respective the works over and above the amounts admitted as 

payable by the Architect or in case the contractor wants to dispute the validity of 

any deductions or recoveries made or proposed to be made from the contract or 

raise any dispute, the Contractor shall forthwith give notice in writing of his 

claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy. 

General Manager (Premises)and endorse a copy of the same to the Architect, 

within 45 days from the date of disallowance thereof or the date of deduction or 

recovery. The said notice shall give full particulars of the claim, grounds on 

which it is based and detailed calculations of the amount claimed and the 

contractor shall not be entitled to raise any claim nor shall the Bank be in any 

way liable in respect of any claim by the contractor unless notice of such claim 

shall have been given by the contractor to the Assistant General Manager 

(Premises& Estate)/Dy. General Manager (premises) in the manner and within 

the time as aforesaid. The contractor shall be deemed to have waived and 

extinguished all his rights in respect of any claim not notified to the Assistant 

General Manager (Premises & Estate)/Dy. General Manager (Premises) in 

writing in the manner and within the time afore said. 
ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager 

(Premises) shall give his decision in writing on the claims notified by the 

contractor. The contractor may within30 days of the receipt of the decision of 

the Assistant General Manager (Premises& Estate) /Dy. General Manager 

(Premises) submit his claims to the conciliating authority namely the Circle 
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Development Officer/General Manager (Official Language & Corporate 

Services) for conciliation along with all details and copies of correspondence 

exchanged between him and the Assistant General Manager (Premises & 

Estate)/Dy. General Manager (Premises) 
iii) If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give 

a notice to the concerned Chief General Manager/Dy. Managing Director (HR) 

& Corporate Development Officer of the Bank for appointment of an arbitrator 

to adjudicate the notified claims failing which the claims of the contractor shall 

be deemed to have been considered absolutely barred and waived. 
iv) Except where the decision has become final, binding and conclusive in terms of 

the contract, all disputes or differences arising out of the notified claims of the 

contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration by the Sole Arbitrator appointed by the Chief 

General Manager at LHO/Dy. Managing Director & Corporate Development 

Officer at CC/CCEs. It will also be no objection to any such appointment that 

the Arbitrator so appointed is a technically competent person not below the rank 

of Superintending Engineer or equivalent position in Public Sector Banks / 

CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or 

unwilling to act or resigns his appointment or vacates his office due to any reason 

whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 

the said Chief General Manager/ Dy. Managing Director (HR) & Corporate 

Development Officer. Such person shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor. 
v) It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

for appointment of arbitrator. 
vi) It is also a term of this contract that no person other than a person appointed by 

such Chief General Manager afore said should act as arbitrator. 
vii) The conciliation and arbitration shall be conducted in accordance with the 

provisions of the Arbitration & Conciliation Act 1996 or any statutory 

modification or re-enactment thereof and the rules made there under. 
viii) It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. 
ix) It is also a term of the contract that the arbitrator shall be deemed to have entered 

on the reference on the date he issues notice to both the parties calling them to 

submit their statement of claims and counter statement of claims. The venue of 

the arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion. The fees if any, of the arbitrator shall, if required to be paid before 

the award is made and published, be paid half and half by each of the parties. 

The cost of the reference and of the award (including the fees, if any of the 

arbitrator) shall be in the discretion of the arbitrator whom ay director and by 

whom and in what manner, such costs or any part there of shall be paid and fix 

or settle the amount of costs to be so paid. 

 

37.0 Water supply: 

The contractor shall make his own arrangements for water required for the work and nothing 
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extra will be paid for the same. This will be subject to the following condition. 

 

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction 

of the Architect /consultant’s. 

 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement 

made by the contractor for procurement of water in the opinion of the Architect / consultant is 

unsatisfactory. 

 

iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore 

well (existing or new) etc., the SBI will recover as per clause 51.0 of this document form the final 

bill of contractor. 

 

            The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI The contractor has 

to make his own arrangements for drawing and distributing the water at his own cost. He has to 

make necessary arrangements. To avoid any accidents or damages caused due to construction and 

subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, 

if required, at his own cost. He shall restore the ground to its original condition after wells are 

dismantled on completion of work or hand over the well to the SBI without any compensation as 

directed by the architect /consultant. 

 

38.0 Power supply: 

The contractor shall make his own arrangements for power and supply / distribution system for 

driving plant or machinery for the work and for lighting purpose at his own cost, the cost of 

running and maintenance of the plants are to be included in his tender prices, He shall pay all fees 

and charges required, by the power supply and include the same in his tendered rates and hold 

the owner free from all such costs. He has to obtain necessary approval from the appropriate 

authorities, if required. 

 

In case contractor is permitted to use Bank’s source of power supply provided at one point, the 

SBI will recover as per clause 51.0 of this document from the final bill of contractor. 

 

39.0 Treasure trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property 

of SBI and shall be handed over to the bank immediately. 

 

40.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date rules 

laid down by the Bureau of Indian Standards. In the event any dispute/ disagreement the decision 

of the Architect / consultant shall be final and binding on the corrector. 

41.0 Maintenance of registers: 

The contractor shall maintain the following registers as per the enclosed perform at site of work 

and should produce the same for inspection of SBI /Architect / consultant whenever desired by 

them. The contractor shall also maintain the records / registers as required by the local authorities 

/ Govt. from time to time. 
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i) Register for secured advance 

ii) Register for hindrance to work 

iii) Register for running account bill 
iv) Register for labour 

 

42.0 PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS (INCLUDING 

CEMENT & STEEL) & LABOUR 

 

(Applicable only for completion period beyond 12 months) 

 

43.0 Force Majeure: 
 

43.1 Neither contractor nor SBI shall be considered in default in performance of the obligations 

if such performance is prevented or delayed by events such as but not war, hostilities revolution, 

riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 

droughts, earthquakes or ordinances or any act of or for any other cause beyond the reasonable 

control of the party affected or prevents or delayed. However, a notice is required to be given 

within 30 days from the happening of the event with complete details, to the other party to the 

contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

 

43.2 As soon as the cause of force majeure has been removed the party whose ability perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay incurred 

in such affected activity adducing necessary evidence in support thereof. 

 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 

be suspended during the continuance of any inability so caused. With the cause itself and inability 

resulting there from having been removed, the agreed time of completion of the respective 

obligations under this agreement shall stand extended by a period equal to the period of delay 

occasioned by such events.  

 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state 

of force majeure lasting to a period of 6 months or more the two parties shall mutually decide 

regarding the future execution of this agreement. 

 

44.0 Local Laws, Acts, Regulations  

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 

with the provision of all labour legislation including the latest requirements of all the Acts, 

laws, any other regulations that are applicable to the execution of the project.  

(i) Minimum Wages Act, 1948 (Amended)  

(ii) Payment of Wages Act 1936 (Amended)  

(iii) Workmen’s Compensation Act 1923 (Amended)  

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

(Amended)  

(v) Apprentice Act 1961 (Amended)  
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(vi) Industrial Employment (Standing Order) Act 1946 (Amended)  

(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof 

(ix) Shop and Establishment Act 

(x) Shop and Establishment Act Any other Act or enactment relating thereto and rules 

framed there under from time to time 

(xi)  

45.0 SAFETY CODE: 

Safety as per annexure 7.5.7 should be followed. 

 

46.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Architect/Consultant. The 

contractor shall also report immediately to the competent authority whenever such report is 

required to be lodged by the law and take appropriate actions thereof. 

 
47.0  BANK’S BUILDING PROJECTS – MAINTENANCE OF RECORDS  

 

A.  Registers at the site office  

1  Measurement Books.  

2  Cement Register (Daily Record).  

3  Steel Register.  

4  Steel Consumption Register – Bill wise.  

5  Drawings register  

6  Materials at site register.  

7  Hindrance Register.  

8  Concrete cube Test Register.  

9  File and register for extra / variation items.  

10  Materials test Register and File.  

11  Site Order Book (in triplicate).  

12  Lead caulking Register.  

13  Labour Reports and progress Reports Register.  

14  Site Visit & Instructions Register.  

15  Certified true copies of the contracts.  
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48.0 Water power and other facilities: 

The rate quoted by the contractor shall include all expenses that are required for providing all the 

water required for the work and the contractor shall make his own arrangements for the supply 

of good quality water suitable for the construction and good quality drinking water for their 

workers If necessary the contractor has to sink a tube well/open well and bring water by means 

of tankers at his own cost for the purpose The SBI will not be liable to pay any charges in 

connection with the above. 

 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges. 

 

The contractors for other trades directly appointed by the SBI shall be entitled to take power and 

water connections from the temporary water and power supply obtained by the contractor 

However, the concerned contractor shall make their own arrangements to draw the supply and 

pay directly the actual consumption charges at mutually agreed rates between them. All municipal 

charges for drainage and water connection for Construction purposes shall be borne by the 

contactor and charges payable for permanent connections, if any, shall be initially paid by the 

contactor and the SBI will reimburse the amount on production of receipts. 

 

The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s 

to obtain the requisite Permission from the various authorities, but the responsibility for obtaining 

the same in time shall be of the contractor. 

 

In case contractor is permitted to use Bank’s source of water and power supply provided at one 

point, the SBI will recover @ 0.50% of final bill amount for water and electricity (Combined) 

from the bill of contractor. 

 

49.0 Facilities for contractor’s employees: 

The contractor shall make his own arrangement for the housing and welfare of his staff and 

workmen including adequate drinking water facilities. The contractor shall also make the 

arrangements at his own cost for transport where necessary for his staff and workmen to and from 

site of work at his own cost. 

 

50.0 Lighting of works: 

The contractor shall at all times provide adequate and approved lighting as required for the proper 

execution and supervision and inspection of work. 

 

51.0 Firefighting arrangements: 

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose 

he shall provide requisite number of fire extinguishers and adequate number of buckets, some of 

which are to be always kept filled with sand and some with water this equipment shall be provided 

at suitable prominent and easily accessible place and shall be properly maintained. 

 

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 

own cost and, to the approval of the relevant authorities. The contractor makes the following 

arrangements at his own cost but not limited the following: 
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a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 

d) Type, number and location of containers for the removal of surplus materials and   

rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General housekeeping. 

 
52.0 Site order book: 

A site order book shall be maintained at site for the purpose of quick communication between the 

Architect / Consultant. Any communication relating to the work may be conveyed through 

records in the site order book. Such a communication from one party to the other shall be deemed 

to have been adequately served in terms of contract Each site order book shall have machine 

numbered pages in triplicate and shall carefully maintained and preserved by the contractor and 

shall be made available to the architect/consultant as and when demanded- Any instruction which 

the architect/consultant may like to issue to the contractor or the contractor may like to bring to 

the architect / consultant two copies of such instructions shall be taken from the site order book 

and one copy will be handed over to the party against proper acknowledgment and the second 

copy will be retained for their record. 

 

53.0 Temporary fencing/barricading: 

The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at 

his cost to adequately enclose all boundaries of the site for the protection of the public and for 

the proper execution and security of the work and in accordance with the requirement of the 

architect/consultant and regulations of local authorities. These shall be altered, relocated and 

adopted from time to time as necessary and removed on completion of the work. 

 

54.0 Site meetings: 

Site meetings will be held to review the progress and quality evaluation. The contractor shall 

depute a senior representative along with the site representative and other staff of approved sub-

contractors and suppliers as required to the site meetings and ensure all follow up actions. Any 

additional review meetings shall he held if required by the architect/ consultant.- 

 

55.0 Disposal of refuse: 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 

deposit the same as directed by the architect / consultant at his own cost. It is the responsibility 

of the contractor to obtain from the local authorities concerned to the effect that all rubbish arising 

out of contractor’s activities at the construction site or any other off-site activities borrow pits has 

been properly disposed off. 

 

56.0 Contractor to verify site measurement: 

The contractor shall check and verify all site measurements whenever requested other specialists 

contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on 

the information with sufficient promptness as will in any way delay the works. 

 

57.0 Displaying the name of the work: 

The contractor shall put up a name board of suitable size as directed by the architect/ consultant 
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indicating there in the name of the project and other details as given by the architect/consultant 

at his own cost and remove the same on completion of work. 

 

58.0 As built drawings: 

For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant 

will issue two sets of drawings to the Contractor for the items for some changes have been made. 

From the approved drawings as instructed by the SBI / Architect / Consultant. The contractor will 

make the changes made on these copies and return these copies to the architect / Consultant for 

their approval. In cases revision is required or the corrections are not properly marked the 

architect/Consultant will point out the discrepancies to the contractor. The contractor will have 

to incorporated these corrections and / or attend to discrepancies either on copies as directed by 

the architect / consultant and resubmit to him for approval. The architect / consultant will return 

one copy duly approved by him. 

 

For the drawings prepared by the contractor: 

The contractor will modify the drawing prepared by him wherever the changes made by the SBI 

/ architect / consultant. And submit two copies of such modified drawings to the architect/ 

consultant for approval. The architect / consultant will return one copy of the approved drawing 

to the contractor. 

 
59.0 Approved make: 

The contractor shall provide all materials from the list of approved makes at his own cost and 

also appoint the specialized agency for the waterproofing, anti-termite treatment, aluminum doors 

and windows and any other item as specified in the tender. The architect/consultant may approve 

any make / agency within the approved list as given in the tender after inspection of the 

sample/mockup. 

 
60.0 Procurement of materials: 

The contractor shall make his own arrangements to procure all the required materials for the 

work. All wastages and losses in weight shall be to the contractors account 

 

61.0 Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, 

cess or charges in respect of the works including but not limited to sales tax, tax on works contract 

excise duty, and Octroi, payable in respect of materials, equipment plant and other things required 

for the contact. All of the aforesaid taxes, duties, levies, fees and charges shall be to the 

contractor’s account and the SBI Shall not be required to pay any additional or extra amount on 

this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be 

deemed to be included in the quoted rates and no extra amount on this account. Variation of taxes, 

duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted 

rates and no extra claim on this account will in any case be entertained. If a new tax or duty or 

levy or cess or royalty or Octroi is imposed under as statutory law during the currency of contract 

the same shall be borne by the contractor. However, GST will be paid extra. 

 

62.0 Acceptance of tender: 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are 

not to bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to 
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question the acts of the SBI. However adequate transparency would be maintained by the SBI 

 

63.0 Photographs: 

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of 

large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved 

portions of each building, at intervals of not more than one month during the progress of the work 

or at every important stage of construction. 

In addition to above, the contractor shall be bound to submit adequate no. of site photographs 

along with each Running Bill for the project clearing showing major progress of work measured 

and claimed therein failing which the Architect/ SBI may consider returning the Bill to the 

contractor and no claim for delay on this account will be entertained. 

 

64.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 

kept in a readily accessible place. 

 

 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 

necessitates hospitalization. 

 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground. 

 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall 

not be less than 30 cm. (clear) and the distance between two adjacent running's shall not be more 

than 30 cm. When a ladder is used an extra labor shall be engaged for holding ladder. 

 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the 

depth of trench whichever is more. All trenches and excavations shall be provided with necessary 

fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 

height shall be one meter. 

 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to 

render it unsafe. 

 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete 

and lime shall be provided with protective footwear and rubber hand gloves. 

 

9  Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves. 

 

10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade 

paint. 

(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the 

form of spray or surface having lead paint dry rubbed and scrapped. 
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11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 

 

12  Hoisting machines and tackle used in the works including their attachments anchor and supports 

shall be in perfect condition. 

 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
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BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

Place:…………………. 
 

Date:…………………... 
 

(On non-judicial stamp paper of Rs ------ /-) 
 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 

B.G.No.  Value Rs.  
 

State Bank of India, (Address) 

        Sub:  Bank Guarantee of Rs .................... towards Security Deposit for the work offer State Bank of 

India. 
 

       (Name of Branch / Office) 
 

Dear Sir, 
 

WHEREAS (Name and address of contractor/vendor) (hereinafter called the Contractor) have entered 

into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s 

Consultants (Name & address of consultants) vide their letter No……………..dated ...................... and 

The correspondence and tender relating thereto which is hereinafter referred to as “the said contract” 

the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract valueless 

earnest money deposit of Rs .......................... (Rupees only),to State Bank of India for performing their 

Part of the contract obligations. 
 

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India 

a Guarantee of a Scheduled Bank for a value of Rs… ................ to be valid up to(date). 

 

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the 

request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in 

the manner herein after appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at 

(address)hereafter called the “Guarantor” (which expression shall include its successors and assigns) 

here by expressly, irrevocably &unreservedly undertake and guarantee under that if the Contractor fails 

to execute the work according to his obligations under the said contract, then not withstanding 

anydisputebetweenStateBankofIndiaandthecontractortheGuarantorshall,ondemandwithoutdemurand 

without reference to the contractor pay to State Bank of India immediately any sum claimed by State 

Bank of India under the said contract up to a maximum amount of Rs. (Rupees 

only). 

 

In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, 
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the Guarantor agrees to pay the aforesaid amount of Rs.  /- (Rupees 

 Only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly against State 

Bank of India or any disputes raised by the Contractor with State Bank of India or any suits or 

proceedings pending in any competent court or before any arbitrator. State Bank of India’s written 

demand shall be conclusive evidence to the Guarantor that such payment is payable under the 

terms of the Contract and shall be binding in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the undertaking and Guarantee, by any 

arrangement, variations made between SBI and the Contractor and or indulgence shown to the 

contractor by SBI, with or without the consent and knowledge of the guarantor or by alterations 

in the obligations of the contractor by any forbearance, whether as to payment, time performance 

or otherwise. 

(iii) This guarantee shall remain valid until or as may because to be extended by the contractor or 

until is charged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency 

except with the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by 

absorption with any other body or corporation or dissolution or otherwise and this guarantee will 

be available to or enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the 

Principal debtor and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by 

operation of law and shall cease only on payment of the full amount by the Guarantor to SBI of 

the amount hereby secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security 

for the contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any 

other mode or communication to the guarantor addressed as aforesaid and if sent by posit shall 

be deemed to have been given athlete me when it would be delivered in due course of post and 

in providing such notice when given by post it shall be sufficient to prove that the envelope 

containing the notice was posted and a certificate signed by an officer of SBI that the envelope 

was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is 

restricted to assume of Rs. . 

 

This guarantee will remain valid up to  unless a demand or claim under this guarantee is 

made in writing on or before the guarantor’s hall be discharged from all liability under the 

guarantee there after. 

 

 

Dated the…………………………… 
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For (Name of Bank) 
 

(Signature/s with designation/s of 

signatory/ies)(Name and Stamp of Bank)
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DETAILS OF INSURANCE POLICIES 
 

 

 

Type of policies Name of 

Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 

3rdparty liability 

    

Workmen’s 

Compensation 

    

 

Remarks: 
 

1. This is only an‘on-account’paymentandisnottobeinterpretedeitherasapprovalofwork, materials 

brought or affixed at site or forth at matter approval of any sort. 

 

2. The quantum of work done and materials delivered at site have been certified 

by…………………………. 

 

3. Should you wish to audit such work, kindly contact the under signed and oblige. 
 

 

 

Architects 
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ANNEXURE- 7.5.7: SAFETY CODE 
 

SAFETY MEASURES AT SITE: 

 

1. All personnel at site should be provided with Helmet sand Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should been 

sure that the sea reused properly. 

 

2. First Aid Box should be kept at site with all requisite materials. 

 

3. No one should be allowed to inspect/work at a height without Safety Belt. 

 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely 

be done from the ground, or from solid construction except such short period Work 

as can be done safely from ladders. When a ladder is used an extra Mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well 

as suitable footholds and hand holds shall be provided on the ladder and the ladder 

shall be given an inclination not steeperthan¼to1 (¼horizontal and1 vertical). 

 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter 

high above the floor or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only such openings as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure. 

 

6. Working platforms, Gangways, and Stairways should be so constructed that they do 

not sag unduly or unequally, and if the height of the platform or the Gangway or the 

Stairway is more than 3-5 Meters above ground level or floor level they should be 

closely boarded, should have adequate width and should be suitably fenced, as 

described. 

 

7. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1 Meter. 

 

8. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 

9 Meters in length while the width between side rails in rung ladder shall in no case 

be less than 30 cms for ladder upto and including Meters in length. For longer ladders 

this width should be increased at least 6 mm for each additional 30cms. Uniform step 

spacing shall not exceed 30 cms. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment’s. 

For electrical on line works gloves, rubber mats, and rubber shoes shall be used. 
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10. All trenches 1.2 Meters or more in depth shall at all time are supplied with at least 

one ladder for each 30 Meters length or fraction thereof. Ladder shall be extended 

from bottom of the trench to at least 1 Meter above the surface of the ground. The 

sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to 

give suitable slope, or securely held by timber bracing, so as to avoid the danger of 

sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the 

edge of the trench or half of the depth of the trench whichever is more cuttings shall 

be done from to p to bottom. Under no circumstances under mining or under cutting 

shall be done. 

 

11. Before any demolition work is commenced and also during the process of the work:- 

 

a) All roads and open areas adjacent to the Work Site shall either be closed 

or suitably protected; 

 

b) No electrical cable or apparatus which is liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 

charged. 

 

c) All practical steps shall be taken to prevent danger to persons employed 

from risk or fire or explosion or flooding. No floor, roof or other part of 

the buildings hall be so over-loaded with debris or materials as to 

renderitun safe. 

 

d) All necessary personal safety equipment as considered adequate by the 

Site Engineer should be kept available for the use of the persons 

employed on the Site and maintained in a condition suitable for 

immediate use; and the Contractor should take adequates steps to ensure 

proper use of equipment by those concerned. 

 

e) Workers employed on mixing Asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 

goggles. 

 

f) Those engaged in white washing and mixing or stacking of cement bags 

or any materials which is injurious to the eyes shall be provided with 

protective goggles. 

 

g) Those engaged in welding works shall be provided with Welder’s 

protective eye-shields. 

 

h) Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

 

i) When workers are employed in sewers and manholes, which are in use, 
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the Contractor shall ensure that the manhole covers are opened and are 

ventilated at least for an hour before the workers are allowed to get into 

the manholes and the manholes so opened shall be cordoned off with 

suitable railing and provided with warning signal sand boards to prevent 

accident to the Public. 

 

12. Use of hoisting machines and tackle including their attachments, anchorage and 

support shall conform to the following standard or conditions:- 

 

j) These shall be of good mechanical construction, sound material and 

adequate strength and free from patent defect and shall be kept in good 

repairs and in good working order. 

 

k) Every rope used in hoisting or lowering materials or a same ans of 

suspension shall be of durable quality and adequate strength, and free 

from patent defects. 

 

l) Every crane driver or hoisting appliance operator shall be properly 

qualified and nopersonundertheageof21yearsshouldbein – charge of any 

hoisting machine including any scaffold, winch or give signals to the 

operator. 

 

m) In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or lowering or as means of 

suspension the safe working load shall be ascertained by adequate means. 

 

n) Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of hoisting machine having a 

variable safe working load, each safe working load of the conditions 

under which it is applicable shall be clearly indicated. No part of any 

machine or of any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for the purpose of testing. 

 

o) Motor, Gearing, Transmission, Electric wiring and other dangerous parts 

of hoisting appliances should be provided with efficient safeguards, 

hoisting appliances should be provided with such means as will reduce 

to the minimum the risk of accidental descent of the load, adequate 

precautions should be taken to reduce to the minimum the risk of any 

part of a suspended load becoming accidentally displaced. 

 

p) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and 

boots as may be necessary should be provided. The workers should not 

wear any rings, watches and carry key sor other materials, which are 
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good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall 

be maintained in safe condition and no scaffold, ladder or equipment shall be altered 

or removed while it is in use. Adequate washing facilities shall be provided at or near 

places of work. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SAMPLE AGREEMENT WITH CONTRACTORS 

 

ARTICLES OF AGREEMENT 
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This agreement made the ……………………………. day of................................ between 

AGM/ DGM, State Bank of India,

 ................................................................................................................................. (hereinafte

r called the Bank or SBI) which expression shall include the successors and assigns) of the 

one part and M/s. …………………………………... company / partnership for registered 

under the Indian Companies Act/ Partnership Act having its registered 

office…………………………………………….……………………….…. (hereinafter 

called ‘the Contractors’ which expression shall include the present directors / partners and 

also the directors / partners from time to time as also their respective heirs, legal 

representatives, administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of work)  

and has caused drawings and specifications describing the works to be done prepared by 

Project Architects M/s ------------ having their offices at (hereinafter called “the 

Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents 

hereinafter mentioned and to be issued from time to time, the specifications and the Schedule 

of items and quantities have been signed by or on behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set 

forth herein and Schedule of items and quantities, General & special Conditions of Contract, 

specification etc. contained in the tendered documents including all correspondences 

exchanged by or between the parties from the submission of tender till the award of work, 

both letters inclusive, (all of which are collectively hereinafter referred to as “the said 

conditions”). The works shown upon the said drawing and /or described in the said 

specification and included in the schedule of Items and Quantities at the respective rates 

therein set forth amounting to the sum of         Rs (Rupees  

in words ------------------------------- ) as there in arrived at or such other sum as shall become 

payable there under (hereinafter referred to as “the said Contract Amount”. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1 In consideration of the said Contract amount to be paid at the times and the manner set forth 

in the said Conditions, the Contractors shall upon and subject to the said conditions execute 

and complete the work shown upon the said drawings and described in the said specifications 

and the schedule of items and  quantities. 

2 The employer shall pay the Contractors the amount or such other sum as shall become 

payable, at the times and in the manner specified in the said conditions. 

 

3 The term “the Architect” in the said condition shall mean the said “M/s_______” or in the event 

of their ceasing to be the Architect for the purpose of this contract for whatever reason, such 

other person or persons as shall be nominated for that purpose by the Employer, not being a 

person to whom the Contractor shall object for reasons considered to be sufficient by the 

Employer provided always that no person or persons subsequently appointed to be Architect 

under this contract shall be entitled to disregard or over rule any previous decisions or 

approval or direction given or expressed in writing by the architect for the time being. 

 

4 The said conditions and appendix thereto shall be read and construed as forming part of this 
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agreement, and the parties hereto shall respectively abide by / submit themselves to the said 

conditions and perform the agreements on their part respectively in the said conditions 

contained. 

 

5 The plans, agreement and documents mentioned herein shall form the basis of this contract. 

 

6 This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract 

to carry out the work in respect of the entire project on item rate basis to be paid for according 

to actual measured quantities at the rates contained in the schedule of quantities and rates or 

as provided in the said conditions. 

 

 

7 The Bank / Employer reserves to itself the rights of altering the specifications and nature of 

work by adding to or omitting any item of work or having portions of the same carried out 

without prejudice to the contract. 

 

8 Time shall be considered as the essence of this contract and the contractor here by agrees to 

commence the work soon after the site is handed over to him or from the 14th day after date 

of issue of formal work order as provided for in the said conditions of contractor whichever 

is later and to complete the entire work within    (period of contract) months subject never 

the less to the provisions for extension of time. 

 

9 All payments by the Employer under this contract will be made only at . 

 

10 Any dispute arising under this Agreement shall be referred to arbitration in accordance with 

the stipulations laid down in the tender. 

 

11 That all the parts of this contract have been read by the contractor and fully understood by the 

contractor. They further agree to complete the said work to fullest satisfaction of architect / 

Employer. 

 

12 IN WITNESS WHEREOF the Employer and the contractors have set their respective hands 

to these present through their duly authorized official and the said two duplicates hereof to be 

executed on its behalf of the day and year first herein above written. 

 

 

 

Signed on behalf of the            Signed-on behalf of the 

 

     STATE BANK OF INDIA CONTRACTORS 

 

In the presence of : In the presence of : 
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1 Signature : 1. Signature : 

Name : Name : 

Address : Address : 

 

In the presence of : In the presence of : 

2 Signature :   2. Signature : 

Name :   Name : 

Address : Address : 
 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX HEREIN BEFORE REFERRED TO 
 

1)  Name of the organization Offering Contract  :  The Assistant General Manager, 

                                                            State Bank of India 
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Regional Business Office-3 
1st Floor, S P House , Abu- Highway, 

Palanpur- 385001 

 

2) Consultants        : M/s. STUDIO 919 ARCHITECTS  

  
3) Site Address           ....................................    : SBI AMBAJI Branch, AMBAJI, 
BANASKANTHA. 

  

4)  Scope of Work          : Proposed Furniture Work of SBI 
AMBAJI BRANCH  

 

5) Name of the Contractor             :  
  
 
6)Address of the Contractor        :  
 

7) Period of Completion   Date                                 : within the stipulated period from the  date 

of Issue of work order. 
7)  

8) Earnest Money Deposit  : Rs. 19,000/- 
 

9) Retention Money                                            : As per clause no. 1.4 of general conditions 

of contract.   
 

10) Defects Liability Period                                   : Twelve Months from the date of virtual   
completion. 

   
11) Insurance to be undertaken by the        : 125% of Contract Value contractor at his 

  cost(Contractor’s all risk policy)                                                                          
       
12) Liquidated damages                                       : 0.5% of the Contract amount shown in  

   tender per week subject to max. 5% of the 
   contract value or actual final bill value 
       

13) Value of Interim Bill (Min.)                               : Only Full and final payment will be made. 
 

14) Date of Commencement                                  : From the date of work order issued to  

      contractor/ or the day on which the  
      contractor is instructed to take possession 

     possession of the site whichever  is earlier 
    

15) Period of Final Measurement                      : 2 Months from the date of Virtual 

Completion Certificate (VCC) issued by 

the project Architect 
 

16) Initial Security Deposit                                 : 2% including EMD 
 

 17) Total Security Deposit         : 5.0% of the final bill amount or contract  
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value 
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit shall be  
refunded to the Contractor on     
completion of the work/along with the         
final bill  and balance refunded    only  
after the Defect Liability Period is over. 
 
19) Period for Honoring Certificate                           : 15 days for R.A. Bills 
 

20)  The final bill will be submitted by the Contractor within one month of the date fixed for 

completion work and the Bill shall be certified within 3 Months from the date of receipt of final 

bill provided the bills are submitted with all pre-requisite documents/test reports etc. prescribed 

in the tender. 
 

 

                                                                
 
Signature of Tenderer. 
 

    
Date: 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

LETTER OF DECLARATION 

 To, 

The Assistant General Manager, 
State Bank of India 
Regional Business Office-3 
1st Floor, S P House , Abu- Highway,  
Palanpur- 385001 
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Dear Sir, 
PROPOSED FURNITURE WORKS FOR SBI AMBAJI BRANCH  
 

Having examined the terms & conditions, drawings, specifications, design relating to the  works 

specified in the memorandum hereinafter set out and having visited and examined the site of the 

works specified in the said memorandum and having acquired the requisite information relating 

thereto and affecting the quotation, I/We hereby offer to execute the works specified in the said 

memorandum within the time  specified in the said memorandum on the item rate basis mentioned 

in the attached schedule and in accordance in all respect with the specifications, design, drawings 

and instructions in writing referred to in conditions of Tender, the articles of agreement, 

conditions of contract and with such conditions so far as they may be applicable. 

 

MEMORANDUM 
 

(a) Description of work Proposed Furniture works for SBI, AMBAJI  

BRANCH  

(b) Earnest Money Rs. 19,000/- 

(c) Time allowed for completion of work 
from the date of issue of work order. 

25 days from the date of commencement as per 
tender 

 

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions 

of the said conditions of Contract annexed hereto so far as they may be applicable or in default 

thereof to forfeit and pay to SBI, the amount mentioned in the said conditions. 
 

Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that 

suitable action shall be initiated against us by SBI. This may also include debarring of my 

empanelment for an year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part 

or whole or may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff 

Qtrs. And Director’s Bungalow/ work) in phases. We, therefore, undertake that we shall not raise 

any claim/compensation in the eventuality of Bank deciding to drop any of the 

work/building/buildings from the scope of work of this tender at any stage during the contract 

period. Further, we also undertake to execute the work entrusted to us in phases as per L-1 

rates/standard rates accepted by us/on our approved rates and within the stipulated time limit 

without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to 

Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 

any of the material during the currency of contract/execution/completion period. 
Yours faithfully, 

 
Signature of contractor with seal 

PROFORMA FOR RUNNING A/C BILL 
 

 

i. Name of Contractor/ Agency : 

 

ii. Name of Work : 
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iii. Sr. No. of this Bill: 

 

iv. No. & Date of previous Bill : 

 

v. Reference to Agreement No. : 

 

vi. Date of Written order to commence : 

 

vii. Date of Completion as per Agreement               : 

 
S

N 

Item 

Descripti

on 

Unit Rate 

(Rs.) 

As per 

Tender 

Up to Previous 

R.A. Bill 

Up to Date 

(Gross) 

Present Bill Remark

s 

Qty Amou

nt 

(Rs.) 

Qty Amoun

t (Rs.) 

Qty Amount 

(Rs.) 

Qty Amount 

(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

 

 

Note: 

 

(i) If part rate is allowed for any item, it should be ____________ indicated with reasons 

for allowing such a rate ‘Net value since’  

 

(ii) If ad hoc payment is made, it should be mentioned previous bill specifically. 

 

 

 

 

 

 

 

 

 

 

 

 

CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running Bill No. ---------------

---------- were made have been taken jointly on -------------------------- and are recorded in Excel 

format. Excel sheet enclosed  
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---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of 

Architects 
Representative (Seal) 

Signature and date of Site 

Engineer 

 

 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily 

as per tender drawings, conditions and specifications. 

 

----------------------------------       ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 

previous bill (A) 
Rs........................ 

2.  Total amount of secured advance due since 
Rs........................ 
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Previous Bill (B) 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of 

Steel, Cement and other materials and 

labor as detailed in separate statements 

enclosed. 

Rs........................ 

5.  Total amount due to the Contractor 
Rs........................ 

  

OBJECTIONS: 
 

i) Secured Advance paid in the previous R/A 
Rs........................ 

ii) Retention money on value of works as per 

accepted tenders up to date amount Rs. 

Rs........................ 

 
Less already recovered 

Rs........................ 

 
Balance to be recovered 

Rs........................ 

iii) Mobilization Advance, if any 
Rs........................ 

(a) Outstanding amount (principal + 

interest) as on date 

Rs........................ 

(b) To be recovered in this bill 
Rs........................ 

iii. Any other Departmental materials cost to 

be recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to 

be recovered if any, as per contract (water, 

power etc.) enclose 
statement. 

Rs........................ 

 

The bill amounting Rs. ----------------- (both figures and words) has been scrutinized by us after 

due checking of the measurements of work as required and is recommended for payment. 

 

Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due 
test checking of measurements of works as required and is recommended for payment for an 
amount of Rs................................... 
 

Date : ----------------------------- 

 STATUTORY DEDUCTION:  
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This figures given in the Memorandum for payable has been verified and bill passed for payment 

---------------------------------------------------------------- (in words and figures) 
 
 
 
 
 
 
Date:----------------------   
 
 
 
----------------------------------Signature of the CM (GB) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PERFORMA OF HINDERANCE REGISTER  
 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable to Contractor Rs. ----------- 
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Name of Work :       Date of State of Work :  

 

Name of Contractor :       Period of Completion :  

 

Agreement No :       Date of Completion :  

 

Sl. 
No. 

Nature of 
Hindrance 

Date of 
occurren
ce of 
Hindranc
e 

Date of 
which 
Hindranc
e was 
removed 

Period of 
Hindranc
e 

Signature 
of 
Engineer 

Signature 
of 
contracto
r 

Remarks 

1 2 3 4 5 6 7 8 

        

        

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TECHNICAL SPECIFICATION 
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SPECIFICATIONS OF MATERIALS TO BE USED 
 
General: 
 
These specifications are for the work to be executed items to be supplied and materials to be used 

in the works as shown and defined on the drawings and described here in all under the supervision 

and to the satisfaction of the architect / employer. 
 
The workmanship is to be the best available and to a high standard. Use must be made of specialist 

tradesmen in all aspects of the works, and allowance must be made in the rates for doing so. 
 
The materials and items to be provided by the contractor shall be the best of their respective kinds, 

approved by the architect in accordance with any samples, which may be submitted for approval, 

and generally in accordance with the specification. Where materials or products are specified in 

this specification and/ or bill of quantities by the name of the manufacture or the brand trade name 

or catalogue references the contractor will be required to obtain the approval of the architect/ 

employer before using a material or product other than the specified. The contractor shall produce 

all invoices, vouchers or receipted accounts for any materials of called upon to do so by the 

architect. 
 
Sample of all material are to be submitted to the architect for his approval before the contractor 

orders or delivers in bulk to the site. Also, the contractor will be required to submit specimen 

finishes to colors, fabrics etc. For the approval of the architect before proceeding with the works. 

Should it be necessary to prepare shop drawings, then four copies of such drawings shall be 

submitted for the approval of the architect who will retain to copies, all at the contractors 

expenses. 
 
Materials 
 
The materials shall be of the best-approved quality obtainable and shall comply with the 

respective Indian standard specification. 
 
If directed, materials shall be tested in any approved testing laboratory and the test certificates in 

original shall be submitted to the architect and the entire charges for repeated testes, if ordered 

shall be borne by the constructor. 
 
It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from 

manufacturer of the material supplier that the work has been carried out by using their material 

and as per their recommendations. 
 
All materials supplied by the employer / any other specialist firm shall be properly stores and the 

contractor shall be responsible for its safe custody until they are required on the works and till 

the completion of work. 
 
Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special 

specifications, the quality of materials, workmanship, dimensions etc., shall be as specified herein 

under. 
 
The contractor without any extra cost for carrying out field-tests on materials shall provide all 
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equipment and facilities. 
 
Unless mentioned specifically, all materials used in the construction shall conform to the relevant 

Indian standards published by bureau of Indian standards. 
 
The contractor whenever in doubt should get the materials approved by the architect, before use. 

A sample of approved material should be deposited with the architect. 
 
Test certificates from the laboratory approved by the architect will have to be furnished, if so 

directed by him. The contractor will pay all costs for the same. 
 
For special items to be used, the manufacturer's instruction of handling and installation shall be 

strictly adhered to. The contractor shall obtain the guarantee certificate from the manufacturer 

and pass on the same to the owner. 
 
Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. 

The same shall be carefully used and shall be properly preserved till the work is completed and 

handed over to the owner. Proper accounts of such materials will be maintained and will be 

presented for inspection and physical verification as and when requested by the owner. 

 

Timber: 

Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free 

from worm holes large loose or dead knots or other defects and sawn die square and will not 

supper warping, splitting or other defects through improper handling. 
 
The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture content 

not exceeding 12% to 14%. The moisture content of timber shall be determined according to 

method described in paragraph 4 of is: 287 for “maximum permissible moisture content of timber 

used for different purpose in different zones”. 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be 

allowed for each planned surface. 
 
Good quality Steam beach wood: 

Steam beach wood be of good quality and well-seasoned. It shall have uniform color, reasonably 

straight grains and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends, 

borer, holes or defects of any kind. No individual hard and sound know shall be more than 1 cm. 

In diameter and aggregate area of all knots shall not exceed ½ % of the area of the piece. It shall 

be close gained and there shall not be less than 6 growth rings per 2.5 cm width. 
 
Good quality Steam beach wood: 
 
Steam beach wood shall be of good quality and well-seasoned. It shall have uniform color 

reasonably straight grains and shall be free from large, loose, dead knots, cracks, shakes, warp, 

sound knot shall be more than 2.5 cm. In diameter and aggregated area of all knots shall not 

exceed 1% of the area of the piece. There shall not be less than 4 growth rings per 2.5 cm width. 

Timber is to be cut to the required sizes and lengths as soon as practicable after the works are 

begun and stored under cover so that the air will circulate freely around it. Joinery is to be 
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prepared, immediately after the placing of the contract, framed up (but not bonded) and stored 

until required for fixing in position, when it is to be bonded and wedged up. Any portions that 

warp or develop shakes or other defects are to be replaced before wedging up. The whole of the 

work is to be framed and finished in a proper and workman like manner, in accordance with the 

detailed drawings, and fitted with all necessary motets straps, belts screws etc. Running bounded 

joints are to be cross-tongued with teak onguese and where over 1-1/2% thick double cross 

tongued. Joiner’s work generally is to be finished with fine class papered surfaces unless 

otherwise specified. 
 
Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain 

accurate during the time they are in use. 
 
Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to 

walls etc. At 1’-6” centers. 
 
Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu 

of wood plugs with the approval of the architect. 
 
All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs 

of doors frames, cupboard framing, grounds etc. Are to be treated with two coats of approved 

timber preservative like soigné, kirticite, term seal or castral or vacuum pressure impregnated 

with and approved water soluble timber preservative before fixing or bedding. 
 
Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber 

shall be considered as well seasoned, if its moisture content does not exceed the following limits. 
 
(1) timber for frames. . . . . . . 14%  
 
(2) timber for planking, shutters etc.  . . 12%  
 
The moisture content of timber shall be determined according to method described in paragraph 

4 of is 287 for "maximum permissible moisture content of timber used for different purposes in 

different climatic zones". 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be 

allowed for each planed surface.  
 

Carpentry & Joinery: 

The carpenter and joiner shall include the finishing of all labor, materials, equipment, and 

appliances required to complete the work including the installation of hardware as per the 

drawing. The timber shall be of the quality as described on the drawings or in the bills of 

quantities, shall be seasoned and uniform in texture, free from fungal growths, knots, wanes, open 

shake borer holes, rot, decay, discoloration, soft or spongy spots, holes, rot, decay, discoloration, 

soft or spongy spots, hollow pockets, patch or box heart and all other defects.  
 

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be 

securely nailed without splitting the wood. Wherever it is necessary the members shall be lapped 

of joining by g.i. stapes or extra wood blocks. All joints and nailing shall be done in neatness, 

and shall be approved by the architects. All assembly is exactly at right angles. 
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Finish woodwork and joinery including doors shall be surfaced with straight without any warp of 

bow and shall have smooth, well-planned faces at right angles to each other. The frame members 

shall be planned on the three sides exposed at right angles to each other. 
 
All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 

851-1957. Heads, posts, transoms, mullions of door and window frames shall be made out of 

single pieces of timber only. The heads and posts shall be thought - tanned into the mortises of 

not less than ½”. Solid wood panels of not less than 5” and not more than 8” in width shall be 

used and jointed together with tongue and groove joint. 
 
All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, 

until all defects are entirely removed. Assembled door frame without sills shall be fitted with 

temporary stretchers. All exposed wood and plywood shall be straight-grained method grain and 

color and shall be approved by the architects. Interior wood finished doors cabinets and other 

fixed wooden equipments shall be properly installed, level plumb and true. But joints shall be 

avoided wherever possible; if unavoidable the joint shall be leveled. All exterior angles shall be 

mitered. Adjoining interior woodwork shall match and harmonies. All woodwork in contact with 

masonry shall be painted with bitumen paint or red oxide paint. 
 
Joints: 

All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued 

and grooved and rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed 

but joints will not be accepted. All joints shall be smeared with white lead. 
 
Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood 

shall be got approved before collecting the same on site. Fabrication of wooden members shall 

be started only after approval. It shall be free from large, loose, dead of cluster knots, flows, 

shakes, wraps, bends or any other defect. It shall be uniform in substance and of straight fibers as 

far as possible. It shall be free from rats, decay, harmful fungi and other dejects of nature which 

will affect the strength, durability of it usefulness for the purpose for which it is required. The 

color of wood shall be uniform as far as possible. The scantlings planks etc. Shall be seen in 

straight lines and planes in the direction of grain and have uniform thickness. 
 
Plywood: 

Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade 

as specified. It shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm. 

Thicknesses. Intermediate veneers in two opposite grain direction shall be 1:1. The moisture 

content shall not be more than 12.5% by mass. It shall either be kit ply make or other equivalent 

approved make. Where B.W.P. grade is specified it should be boiling waterproof confirming to 

I.S. standards. 
 
The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / 

marine grade as specified Cementing together thin boards or sheets of wood into panels makes 

plywood. There is always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that 

grain of each layer is right angle to the grain in the adjacent layer. 
 
According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood 

for general purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine 
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grade as specified depending upon the adhesives used for bonding and veneers, and it will be 

further classified into six types namely aa, ab, ac, bb, bc and cc based on the quality of the two 

face, each face being of three kinds namely, a, b and c. 

I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness 

commercial face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain 

direction. The moisture content shall not be more than 12.5 % by mass. Where B.W.P. grade is 

specified it should be boiling waterproof conforming to Indian standards. 

 

Laminates: 

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness 

in approved the color and shade as approved and specified by the architect. It shall be matt finish 

manufactured by recommended makes as per sample shown by the consultant unless otherwise 

specified. It shall satisfy all the I.S.I. standards for melamine coated laminated fiber board's before 

the use of such fiberboard laminated. The contractor shall have to take approval of the department 

of each sheet of the laminates. 
 
Fixtures & Fastenings: 
 
The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, 

door latch, bath room latch, handles, door stoppers, casement window fasteners, casement stays 

and ventilators catch shall be made of the metal as specified in the item or its specifications. 
 
They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and 

chromium plated brass, copper oxidized iron, copper oxidized brass or anodized aluminum as 

specified. 
 
The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall 

be such as will ensure ease of operation. 
 
The samples of fixtures and fastening shall be got approved as regards quality and shape before 

providing them in position. Brass and anodized aluminum fixtures and fastenings shall be bright 

finished. 
 
Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the 

finish of the hardware item. Nails, in a finished surface shall be neatly punched and the hole filled 

with wood filler matching the finish. Screws in a finished surface will be round head, raised head 

or sunk beneath the surfaces and the hole plugged with a wood plug with matching color and 

grain of the wood surface as directed. 
 
S.S. fittings should be proper polish finished. 
 
Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with 

the hardware items. 
 
Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching 

the finish. Screws, in a finished surface will be round head, raised head or sunk beneath the 

surfaces and the hole plugged with a wood plug with matching color and grain of the wood 

surface, unless especially detailed 
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Hardware: 

Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the 

manufacturer specified. In any variation of this quality of the substitute shall be equal to or better 

than the original specified, and the samples shall be submitted to the architect for prior approval. 

 

Hardware and metals: 

The hardware throughout shall be of approved brand and supply well-made and equal in every 

respect to the samples deposited with the architect. The contractor may be required to produce 

and provide samples many different sources before the architect is able to make the decision and 

he should allow in his rates for doing so. 
 
Fittings generally shall have a brass finish or powder coated finish unless otherwise specified and 

should be suitable for their intended purposes. 
 
Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter 

sunk as required. 
 
Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable 

material, renew as necessary and subsequently clean off and clear away on completion 
 
All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a reasonable 

test for strength. If so required by the architect at the contractors expenses. 

 

Door closers: 

The overhead door closer shall be of standard make as listed by the architect. The overhead door 

closer shall be of color as approved by the architect. Fixing of the overhead door closer shall be 

done by and experienced worker preferable from the principal supplier of the item. 
 
After successful installation of the overhead door closer the same shall be checked for speed of 

door closing. The contractor shall make necessary adjusted operating mechanism as per 

manufacturer’s guidelines to arrive at most suitable operating speed. The selected operating speed 

should remain constant on all repeated operations. If an overhead door closer is found to lose its 

adjusted operating speed often during warranty period then they shall have to be replaced with a 

new piece without charging any extra. 
 
In case of a steel frame door the overhead door closer shall have to be mounted on a special plate 

supplied by the manufacturer. No extra payment shall be due for such mounting plate. 
 
The rate shall include all materials, labor, required civil work etc. complete and shall be paid per 

no. of overhead door closers installed. 
 
Paints: 

Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, 

flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint 

shall be from an approved manufacturer and shall conform to the latest Indian standard for various 

paints. Ready mixed paints as received from the manufacturer without any admixture shall be 

used, except for addition of thinner, if recommended by the manufacturer. However, if ready 

mixed paint of specified shed or tint is not available then only ready mixed paint with approved 
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strainer will be allowed. In such a case, the contractor shall ensure that the shade of the paint so 

allowed shall be uniform. 
 
All the paints shall met with following general requirements: 
 
Paint shall not show excessive setting in a freshly opened full can and shall easily be 

redispersed with a paddle to a smooth homogeneous state. The paint shall show no curdling, 

levering, cracking or color separation and shall be free from lumps and skins. 
 
Paint as received shall brush easily; possess good leveling properties and show no running or 

sagging tendencies. 
 

The paint shall not skin within 48 hours in a three quarters filled closed container. 
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 

imperfections. 
 
General: wherever scaffolding is necessary, it shall be double scaffolding. 
 
The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel 

work shall be cleaned of loose rust, mill scales, etc. So as to expose the original surface. All 

broken edges, cracks, loose-plaster and wavy surface shall be brought up either by patch 

plasterwork or by plaster of Paris. 
 
All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel 

paint, plastic emulsion paint, cement primer, red lead and other primers and metallic paints shall 

conform to respective i.s. specifications and shall be obtained from approved manufacturers. 
 
Painting - Flat / Plastic emulsion etc.: 

Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum 

paint, etc. Shall be brought in original containers and in sealed tins, if for any reason thinner is 

necessary, the brand and quality of thinner recommended by the manufacturer or as instructed by 

the architect shall be used. 
 
The surface shall be prepared as specified above and a coat of approved primer shall be applied. 

After 24 hours drying, approved or specified quality paint shall be applied evenly and smoothly. 

Filler putty coating may be given to give to give a smooth finish. Each coat shall be allowed to 

dry out thoroughly and then lightly rubbed down with sand paper and cleaned of dust before the 

next coat is applied. Number of coats shall be as specified in the item and if the finish of the 

surface is not uniform, additional coats as required shall be applied to get good and uniform finish 

at no extra cost. After completion no hair marks from the brush or clogging of paint puddles in 

the corners of panels, angles or moldings etc. shall be cleaned of stains. 
 
Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats 

of plastic emulsion paint. Pasted filler to be applied after every coat exempting the final finishing 

coat and sanded. When the final coat is applied, if directed the surface shall be rolled with a roller 

or if directed, it shall be stippled with a stippling brush. 
 
Enamel paints  
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Oil paints shall be of first quality and of the specified color and shade, and as approved. The 
ready mixed paints shall be only used. However, if ready mixed paint of specified shade or tint 
is not available while ready mixed paint with approved strainer will be allowed. In such a case, 
the contractor shall ensure that the shade of the paint so allowed shall be uniform. 
  
All the paints shall meet with the following general requirements: 

Paint shall not showed excessive setting in a freshly opened full can and shall easily be re 

dispersed with a paddle to a smooth homogeneous stage. The paint shall show no curdling 

levering, caking or color separation and shall be free from lumps and skins. 
 
Paint as revived shall brush easily; possess good leveling properties and show no running or 

sagging tendencies. 
 

The paint shall not skin within 48 hours in a three quarters filled closed container. 
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 

imperfections. 
 
Ready mixed paint shall be used exactly as received from the manufacturers and generally 

according to their instructions and without any admixtures what so ever. 
 
French polish: 

The French polish of required tint and shape shall be prepared with the below mentioned 

ingredients and other necessary material: 
 
(i) denatured spirit of approved quality   
(ii) chandras 

(iii) shellac  

(iv) pigment  
 
The French polish so prepared shall conform to is 348. 
 
French polishing: 

French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on 

site, dissolving 0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit 

without heating. To obtain required shade pigment may be added and mixed. 
 
Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and well 

dusted. Knots, if visible, shall be covered with a preparation of red lead and glue. Resinous or 

loose knots and gaps shall be filled with seasoned timber pieces and made level with rest of the 

surface. Holes and indentations on surface shall be filled with putty made of whiting and linseed 

oil. Surface shall be given a coat of filler made of 2.25 kg. Of whiting in 1.5 liter of mentholated 

spirit. When it dries, surface shall again be rubbed down perfectly smooth with sand paper and 

wiped clean. 
 
Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply 

polish. The pad shall be moistened with polish and rubbed hard on the surface applying the polish 

sparingly but uniformly and completely over the entire surface. It shall be allowed to dry and 

another coat applied in the same way. To give CIVIL coat the pad shall be covered with a fresh 
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piece or clean fine cotton cloth, slightly damped with mentholated spirit and rubbed lightly and 

quickly with a circular motion, till the finished surface attains uniform texture and high glass. 
 
Wax polishing: 

Wax polish shall either be prepared on site or obtained ready made from market. Polish made on 

the state shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and varnish 

in the ration or 2:1 ½:1: ½ by weight. The bee’s wax and the boiled linseed oil shall be heated 

over a slow fire. When the wax is completely dissolved the mixture shall be cooled till it is just 

warm, and turpentine oil and varnish added to it in the required proportions and the entire mixture 

is well stirred. 
 
Surface shall be prepared as described under “French polishing” except that the final rubbing 

shall be done with sand paper, which has been slightly moistened with linseed oil. 
 
Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank 

patches are left, and rubbed continuously for half an hour. When the surface is quite dry a second 

coat shall be applied in the same manner and rubbed continuously for an hour or until the surface 

is dry. Final coat shall then be applied and rubbed for two hours or more if necessary, until the 

surface has assumed a uniform glass and is quite dry showing no sign of stickiness when touched. 

Glass rubbing must be continuous and with uniform pressure and frequent change is direction. 

  
Glass: 

All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters 
and other defects. The thickness and kind of glass to be used shall be as mentioned in the item or 
as shown in detailed drawing. The thickness of glass panel shall be uniform. All glass shall be of 
approved make by the architect and conforming to is 3548.  
All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air 

holes, blisters and other defects. The kind of glass to be used shall be as mentioned in the item or 

specification or in the special provisions or as shown in detailed drawings thickness of glass panel 

shall be uniform. All glass to be approved manufacture complying with is: 3548-1966 or as per 

approved quality and sample. 
 
The compound for glazing to metal is to be special non-hardening compound manufacture for 

the purpose and of 9 brands and quality approved the interior designer. 
 
In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in 

one whole sheet and after cutting the edges to be properly filled. 
 
On completion, clean all glass inside and out, replace all cracked scratched or broken panes and 

leave in good condition to the satisfaction of the architect. 
 
The contractor shall furnish all labor, materials, and equipments required for the installation of 

glass and glazing items. 
 
The glass shall be of the type, quality and substance specificity in the bills of quantities. 
 
In case of the glass being supplied by the owners, the contractor shall take the delivery of the 

glass at site and shall be responsible for proper handling and stacking. We shall insure glass 

against theft, fire, etc. 
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The contractor shall replace at his own expense all broken, damaged or disfigured glass caused 

in the execution of the work of faulty installation, before the virtual completion of the work. 

Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects. 

Sheet glass shall be in 5 mm. in thickness. Wired glass shall be 6 mm. in thickness. 
 
The putty used for glazing metal door, window or ventilator shall conform to I.S. 420:1953. 
 

Before installation of the glass, the contractor shall ensure against the following: 
 
All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames 

shall be adjusted before glazing. The weight of the glass in side hung casement causes it to drop 

slightly on its hinges. Before glazing it shall be set in slightly high position in its frame. Glass 

edges shall be clean and cut to the exact size, chipped or damaged edges shall be rejected. Sashes 

shall be glazing in the closed position and shall not be open till the putty is set. 

  
The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve 

water lightness. 
 
The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass 

to form packing between the glass and the metal coating. The ground glass shall be getting with 

smooth surface outside. 

Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be 

used instead of front putty. In this case putty shall be applied to the face of the bead, which is in 

contact with glass. Putty would also be necessary, at the back. 
 
Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The position 

and size of the bead may depend on the thickness of glass used. The beads shall be fixed with 

screws 0” apart. 
 
On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be 

removed. 

 

 

 

 

 

SPECIFICATION FOR WORKMANSHIP 

 
Painting And Polishing:   Various Readymade Paints: 
 
The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be 

repaired with plaster of Paris. All irregularities shall be sand papered and wiped clean. The surface 

so prepared must be dry and free from dust. 
 
The priming coat shall be applied over in the manner recommended by the manufacture in case 

of special paint. When no priming coat is specified by the manufacturer, putty composed of 

powered whitening chalk mixed with double polished linseed oil of required workable 

consistency shall be applied to prepare a good, hard background in case of undecorated surfaces. 
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The surface shall be then rubbed down again with a fine grade sand paper and made smooth. 
 
The paint shall be of 1st quality and of specified color and shade and as approved. 
 
Ready mixed paint as received from the manufacturer without any admixture shall be used, except 

for addition of thinner, if recommended by the manufacturer. However, if ready mixed paint of 

specified shade or tint is not available while ready mixed paint with approved strainer will be 

allowed. In such a case, the contractor shall ensure that the shade of the paint so allowed shall be 

uniform. 
 
Polishing To Wood Work: 
 
Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth 

with medium and fine sand papers. In no case sand paper shall be rubbed across the grains. All 

holes, cracks, open joints and small defects if all allowed to remain by the architect shall be 

stopped with putty made from pure whiting mixed to the proper consistency with linseed oil. 
 
Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before 

applying first coat after stopping, the wood surface shall be rubbed down lightly with a fine sand 

paper taking care to rub along the grains and to leave the color even. The number of coats shall 

be as specified in the item. 
 
Measurement: 
 

No separate measurement and payment shall be made for such finishing work. The cost of such 

finishing shall be included in the rate of related item of woodwork. But if the item is to be carried 

out independent item of measurement shall be as per is 1270. 
 
Melamine polishing to wood work: 

All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of 

dust. 
 

The wood to be polished should be first painted with filler composed of a mixture of whiting and 

mentholated spirit to obtain a good glass surface. The surface shall be again rubbed down for 

making perfectly smooth with sand paper. 
 
The number of coats of melamine polish shall be as specified in the item. On the woodwork a 

pad of woolen cloth covered by fine cloth shall apply a thin coat of melamine polish. The pad 

shall be moistened with polish and rubbed on a surface in a series of overlaying circles, applying 

the polish uniformly over the entire area to give even surface. A trace of linseed oil on the face 

of pad facilitates this operation. The surface shall be allowed to dry and the remaining coats shall 

be applied in the same manner to finish off. The pad shall be covered with a fresh piece of clean 

fine cloth, slightly damped with mentholated spirit and rubbed lightly and quickly with circular 

motion. 

The finished surface shall have uniform texture and high glass. The melamine polish shall be 

applied with spray gun and even coating shall be applied to get the very good quality of finishes. 
 
Measurement: 

No separate measurement and payment shall be made for such finishing work. The cost of such 
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finishing shall be included in the rate of related item of woodwork. But if the item is to be carried 

out independent item of measurement shall be as per IS 1270. 
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SPECIFICATIONS (MAKES/MODELS) 
 

LIST OF APPROVED BRANDS AND / OR MANUFACTURER FOR INTERIOR 

FURNITURE WORK 

SN Particulars and Specifications Approved Make/ model 

1 Gypsum Board Gyproc (saint Gobain)/ USG BORAL 

 Framing with complete system Gyp Frame  (saint Gobin /  USG BORAL 

2 Locks  

 Auto latch Lock P-ALL1-22 (Ebco)/EG 

 Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 

(Ebco)/EG/Godrej 

 Night latch 8812 (Godrej)/Doorset-NL 180 s/s   /  Europa 

8010 NS of SS brush Finished 

 Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / 

C120SS (Europa) 

 Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma 

Make 

 Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S  / 

Dorma  Make 

3 Drawer channels  

 Telescopic channels (zink plated) STDS35(i)35/ STDS45(i)35/ STDS50(i)35/ 

STDS60(i)35 (Ebco)/ EFG/Everite/ 

 Bottom channels (powder coated) BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60 

(Ebco) 

4 General hardware SS matt finish 

 Door stopper i) Black/ivory/brown/silver color Powder 

coated DS1 (Ebco) 

ii) Spring type black/brown/ivory color 

powder coated (ECGL’s sterling) 

 ‘D’ bracket 50x12 mm (Oswal) 

 Hinges i) 3”/4”/5”/6” 1.8mm th. SS matt finish 

(Suzu) 

ii) 75x12x19 1.2 mm th. SS matt finish for 

storage (Suzu) 

iii) Auto close hinges – slip on hinge- euro / 

click on hinge-I (Ebco) for storage 

 Handles ‘D’ or ‘C’ type 1) 3”/4”/6”10mm dia SS 202 matt finish 

(Anjali) 

  Tower bolt 3”/4”/6”/8” brass extruded SS matt finish 

(Oswal) 

5 Floor spring  

 60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma 

/Everite 
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 80 kg 8293 (Godrej) / M-74 

(Hardwyn)/Dorma/Everite 

 100 kg 8294 (Godrej) / M-76 

(Hardwyn)/Dorma/Everite 

6 Door closer  

 60 kg Double speed 8292-silver, 7345- golden 

(Godrej) / scorpio 

(Hardwyn)/Dorma/Ebco/Ozone 

 Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn) 

7 Patch fittings for door and fixed glass 

partition (top/bottom patch, pivot, 

patch lock, L arm, L connect, 

connector, floor spring, handle, plastic 

profile) 

Godrej / XL C series(Dorma) / OPF series 

(Ozone) 

8 Particle boards Novapan / Deco board 

9 Computer accessories  
 Keyboard tray with mouse tray KTE-1-45M (Ebco) / 

Hettich/Innofit/Featherlite 

 CPU hanger/ shelf Side mounted IS CPU HL SM (Innofitt) 

/CPUSM(Ebco) , 4/2-SMCS (Zipco) 

 cable manager (60mm) i) metal - CO60ZN1(Ebco) 

ii) PVC - CO 60 (Ebco) black/ivory/grey color 

10 Foam Sleepwell / Feather foam 

11 Glass film  3M INDIA /AVERY DENNISON 

12 Wood  For Partition  and    Paneling  

Frame 

Marandi wood or Equivalent 

13 Wooden for Visible surface 

(ieBeading,jambs, etc. 

Steam Beach or Equivalent 

A INTERIOR WORK  

1 Vitrified floor tiles(600mm x 600mm ) Johnson / Somani / AGL 

2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol 

 Sealant Pidilite / Roaper 

3 Paint on Wall & Ceiling Asian Paint / Nerolac 

4 
Paint on Wood: Polyurethane systems ( 

PU ) 
Sirca Paint / Asian paint 

5 

Ply wood ( IS 303 MR)/ water proof ply 

IS 701 / Block Board IS 1659 / Flush 

Door IS 2202 

Green / Century / Anchor / Archid / Samrat / [IS 

303 MR) 

6 Laminate  IS 2046 
Green /  Aica Laminate / Marino /  Century/ 

Samrat Mica 

7 MDF Exterior Grade ISI Mark 
Nuwood / Action tesla / Dura turff / 

Century/Green 

8 Bison board NCL Industries 

9 
Timber for lipping, moulding& when 

furniture is to be finished in polish 

Superior quality seasoned Ghana teak. 

10 Timber for all other type of furniture First class seasoned C.P. Teak. 
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work 

11 Decorative laminate (1.0mm) Marino / Green / Aica Laminate / Samrat Mica 

12 
Exterior Grade Compact Laminate 

(5mm,6mm) 
Clads (Greenlam) / Staylam 

13 Veneer Green ply nature max / Century / Lignin 

14 Hardware  

 a) Latches Ebco / Hafele / Hettich 

 b) Locks Ebco / Hafele / Hettich / Godrej 

 c) Screw Nettle fold / GKW / Hafele 

 d) Floor Spring Doorset / Dorma / Ozone / Godrej 

 e) Patch Fitting Dorma / Haffle / Ozone /Godrej 

 f) Handles Doorset / Ozone / Godrej 

 g) Drawer slides telescopic Ebco / Hafele / Hettich / Godrej 

 h) Key board trey Ebco/ Hettich / Innofit 

 i) CPU trolley Ebco/ Hettich / Innofit 

 j) Door Closer Ozone / Dorma / Hafele  / Godrej / Doorset 

 k) Cable Manger Ebco / Easy 

 l) Glass Bracket Flora / Riddhi 

 m) Magnet Suprime / Bentex / Honda 

 n) Tower Bolt Rolex / Flora / Riddhi 

 o) Hinge Suzu matt / Gary premium 

 p) Nails Mehta / chakra / Sun 

 q) L & key Riddhi / Prince 

15 Glazing, Lacquered glass  Tata / Modi guard / Saint gobain 

16 Vinyl & Glass film 3M India / Avery Dennison 

17 Roller Blinds Vista wall fashion / Mac 

18 Fabric Masper / D Décor 

19 Calcium silicate board Saint Gobain / Usgboral / Hilux 

20 
Mineral fiber ceiling tiles tabulated 

profile 
Armstrong / USG / Usgboral / AMF 

21 Fire proofpvc sheet Vardhman wonder boards / Hilux 

22 Corian (Solid Surfaces) DUPONT 

23 Solid hardwood floor Vista / Armstrong / Squarfoot 

24 ACP Aludecore / Armstrong / Urobond / Timex 

25 Aluminum skirting Ozone 

26 Aluminum Section Jindal / Hindustan / Hindalco 

27 
Modular items like chairs, storage units, 

drawer units 
Featherlite/ godrej / wipro 

28 Wall Putty Birla white / J.K. white 

29 Texture paint Asian / Nerolac 

30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler 

31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler 

32 Wall paper Green / Asian 

 

Note:   

 [a]     Where  other  Material are proposed to be used these should be got approved from 

the Architect/Bank's Engineer before execution of particular item. In case of Non-

Availability of any material of specified make, the Alternative equivalent make should be 
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used only after it is approved in writing by the Employer or the Architect. The Material 

shall be used in preferential Order only. 
 

[b] Before starting of work, contractor must get all samples/make approved from 

Architect/Bank's authorities before using at site 
 

[c] Consultants/Bank's authorities reserve the right to add or delete name of any 

manufacturers and when required. 
 

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands 

mentioned above. 
 

Note: - If any material is found to be not up to the mark, the contractor will have to produce 

original bills/certificate from the manufacturer or his authorised Distributor for 

authenticity and genuineness of the material for consideration and as per make approved 

by the SBI. The same will not be considered for payment.  

<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><

><><> 

BILL OF QUANTITY  
PREAMBLE:  

 
1.  RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.  

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.  

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ 

ANY NUMBER OF FLOORS, OR ANY QUANTITY.  

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN 

STANDARD CODES UNLESS OTHERWISE SPECIFIED.  

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF 

Ist QUALITY UNLESS OTHERWISE SPECIFIED.  

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF 

ALL GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY 

APPLICABLE FROM TIME TO TIME.  

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER 

DRAWING, INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK’S 

ENGINEER.  

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY 

VARY DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST 

PARTICULAR ITEM SHALL NOT BE CHANGED WITH VARIATION IN 

QUANTITIES.  

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – 

CONDITIONING WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, 

PARTITIONS, PANELLING MASONRY WORK ETC. AND FINISHING EDGES 

JAMBS / SILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF 

AS TO CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE 

SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING 
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STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY 

AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE 

OR ON GROUND OF INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A 

LATER DATE.  

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, 

CONSUMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL 

RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND 

FULLY FUNCTIONAL.  

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, 

DIFFICULTY IN EXECUTION / DAMAGES INCURRED OWING TO 

DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED BY HIM AND 

HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT.  

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC 

RATES INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE 

TENDER. THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM 

THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY 

THE ARCHITECT.  

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED 

WITH ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 

(VIPER) (WHITE COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON 

WOOD / BOARD).  

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME 

SITE SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK 

AT SITE ON THEIR OWN COST.  

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

FURNITURE LAYOUT OF PROPOSED AMBAJI BRANCH 
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