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TENDER PART-A 

 
 (TECHNICAL BID)  

 

STATE BANK OF INDIA 
 

 

 
 

ARCHITECTS 
Minu & Sharat Associates 

E8/19, Doorsanchar Nagar, Gulmohar Colony,  
                                                                                   Bawadia Kalan, Bhopal-462039. 

Ph: 09755945577,  0755- 4273906 
Email: minusharat@gmail.com 

ONLINE TENDER FOR INTERIOR & FURNISHING  WORK 
OF DOBI BARNCH AT DOBI 

 
 

REGIONAL BUSINESS OFFICE-5 
STATE BANK OF INDIA, 

Vakratund Complex, Opposite Bus Stand,  Narmadapuram, 
Madhya Pradesh,  461001.  

Email :  rm.rbonarmadapuram@sbi.co. in  

TENDER SUBMITTED BY: 
NAME: 

ADDRESS: 

GSTIN NO: 

DATE: 
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NOTICE INVITING TENDERS 

 
STATE BANK OF INDIA, RBO- NARMADAPURAM  through its Architect M/s. Minu & Sharat 
Associates, Bhopal invites “online item rate E-tender” from the SBI Empaneled contractors 
under appropriate category for the captioned work.  
 
The SBI Empaneled contractors who receive NIT from Architect are only entitled to quote 
for this tender. 
 
The details of tender are as under:- 
 
S.
No. 

Description  

1. Name of work Interior & Furnishing work of proposed DOBI 
BRANCH, (NARMADAPURAM  Region). 

2. Nature of Work Interior & Furnishing work. 
3. Estimated Cost Rs. 13,42,910.50  
4. Time allowed for 

completion 
45 Days from the date of Commencement   

5. Earnest Money Deposit Rs. 13,500/- (Rupees Thirteen Thousand Five Hundred 
only) by means of Demand Draft / Banker’s cheque 
(Valid for a period of 90 Days from the last date of 
submission of the tender) from any Nationalized Bank 
drawn in favour of R.M., State Bank of India, 
NARMADAPURAM 

6. Initial Security Deposit The successful tenderer will have to submit a sum 
equivalent to 2% of accepted tender value less EMD by 
means of DD drawn in favour of R.M., State Bank of India, 
NARMADAPURAM within a period of 15 days of 
acceptance of tender. 

7. Date of issue of tender 
documents form Bank’s 
website 

From 20.09.2026 to 03.10.2026  
https://www.etender.sbi/ 

8. Last date & time for 
submission of Online 
Technical and Price bid, 
EMD and cost of tender 
document 

Up to 3:00 P.M. On 03.10.2026 
Note: It is sole responsibility of the bidder to ensure 
submission of their EMD and cost of tender document cum 
processing by stipulated date and time at specified address 
failing which they will not be allowed to participate in e-
tendering 

9. Date & Time of opening 
of e-tenders 

3:30 P.M. On     03.10.2026 

10. Address at which along 
with EMD & Cost of 
tender document proof 
has to be submitted. 

The R.M., State Bank of India, RBO NARMADAPURAM. 
(M.P.) 
However Bids would be opened even in the absence of any 
or all the bidder’s representatives. 
 

11. Place of opening tenders The R.M., State Bank of India, RBO NARMADAPURAM.  
(M.P.) 
However Bids would be opened even in the absence of any 
or all the bidder’s representatives. 
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12. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of 
contract value or final bill value. 

13. Defect’s liability period 12 Months from the date of Virtual Completion 
14. Validity of offer 90 days from the date of opening of Price-bid 
15. Value of Interim 

Certificate 
No Interim bill only Final Bill shall be paid 

16. Submission of 
Technical Bid (Hard 
Copy) 

Contractors shall download the entire Technical Bid to get 
acquainted with terms and conditions and without fail in the 
e-tendering portal after putting the signature and seal. 
Failing to upload as stated above, the tender will be 
rejected. 
 
However, L1 Tenderer should submit the whole technical 
bid spirally bound securely and in serial order containing all 
pages duly signed with company seal and date to this office 
within 7 days of receipt of confirmation. Failure to submit 
the hardcopy of Technical Bid may render the bidder 
disqualifies. 

17. Agency for arranging e-
tender/online bidding 

M/s. Antares Systems Limited, 
24, Sudha Complex, 
3rd Stage, 4thBlock, Bangalore – 560079, 
Karnataka. Ph.: 080-49352000 / 40482000 
e-Mail: kushal.b@antaressystems.com 

ABHAY KUMAR SINGH: 09708966660 

abhaykumar@antaressystems.com 
18. Corrigendum The contractors have to visit the Bank’s web site 

regularly for any corrigendum till the last date and time 
of opening of tender. 

 
19. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) 
<Procurement News>.It shall be responsibility of the contractor to arrange and ensure 
that all pages of technical and financial bid are properly bound separately. Tenders in 
loose pages may be disqualified. 
 
20. The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. 
 
21. No conditions other than mentioned in the tender will be considered, and if given 
they will have to be withdrawn before opening of the price-bid. 
 
22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason(s) for doing so and no claim / correspondence 
shall be entertained in this regard. 
 
23. Tenders received without EMD and Cost of Tender Documents shall be summarily 
rejected and such tenders shall not be allowed to participate in the online price bidding 
process.  
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24. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 
 
25. SBI has the right to accept / reject any / all tenders without assigning any reasons 
and no correspondence shall be entertained in this regard. 
 
 
 
 
The R.M., State Bank of India, RBO NARMADAPURAM. (M.P.) 
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F O R M  O F  T E N D E R  

To, 

The R.M., 

STATE BANK OF INDIA BANK, 

RBO NARMADAPURAM. 

 

NAME OF WORK: Interior & Furnishing work for SBI DOBI BRANCH, NARMADAPURAM 
Region. 

Sir, 

3.1    Having  visited the site and examined the drawings, conditions  of contract,  special  
conditions of contract,  General  specifications  and detailed  specifications, schedules and bill of 
quantities for  the  construction  of the above named works, we offer to construct, complete  and 
maintain  the whole of the said works in conformity with the  said  drawings,  conditions  of  
contract, specifications, schedules  and  bill  of quantities for the sum stated in bill of quantities 
of this Tender  Document or such other sum as may be ascertained in accordance with the  said 
conditions of contract. 

3.2    We undertake to complete and deliver the whole of the works  comprised in the contract 
within the time stated in the appendix hereto. 

3.3    We have independently considered the amount of liquidated  damages shown  in  the 
Appendix hereto  and agree that it represents a  fair  estimate  of  the loss likely to be suffered, 
by you in the  event  of  the works not being completed in time. 

3.4    We  agree to abide by this tender for the period of 90  days  from opening  of envelope 3 
or extension there of as required by the  employer from  the date fixed for receiving the same 
and it shall  remain  binding upon us and may be accepted at any time before the expiry of that 
period. 

3.5    We  confirm that the period and rates as referred in the  agreement or general conditions 
of contract are given or summarized in the appendix hereto, to which we give our consent and 
agree to abide by the same. 

3.6    If this tender is accepted, we undertake to enter into and execute at our cost, when called 
upon by the employer to do so, a contract agreement in  the  prescribed form. Unless and until a  
formal  agreement  is prepared  and executed this tender together with your written  acceptance 
there of, shall constitute a binding contract between us. 

3.7    We understand that if our tender is accepted, we are to be jointly and severally 
responsible for the due performance of the contract. 

3.8    We  understand that you are not bound to accept the Lowest or  any tender  you may 
receive and may reject all or any tender, accept  or  entrust  the entire work to the contractor or 
divide the work to more  than one  contractor  without assigning any reason or giving  any  
explanation whatsoever. 

Dated this __________________________ day of __________________ 2026 Signature 
_____________________________ in the capacity of ______________________ duly 
authorized to sign tenders for and on behalf of 
_____________________________________________ 

    (IN BLOCK CAPITALS) 
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Witness  : 

Signature/ Address: 



 
 
 
AO/BHO/R-NARMADAPURAM/2026-27/07                                               21.09.2026                                                               
                                                           

 
7                                                                   SIGNATURE OF CONTRACTOR WITH 

SEAL  

 

APPENDIX TO FORM OF TENDER 

GENERAL CONDITIONS OF CONTRACT CLAUSE NO. 

Defects Liability period 12 Months (Clause No. 5.37) 

Date of commencement 3 days from the date of acceptance letter is issued to 
contractor or day  on which the contractor is instructed to take 
possession of the site whichever is later. (Clause No. 5.14) 

 

Time of completion 45 Days from the date of commencement. (Clause No. 5.14) 

 

Period of Final Measurement One months from the date of virtual completion (Clause No. 
5.31) 

Liquidated damages 0.5% of   the tendered   amount   shown   in   the  tender per 
week subject to the ceiling of 5% of the accepted contracted 
sum. (Clause No. 5.15) 

 

Minimum value of work for  

interim certificate      

NIL  (Clause No. 5.29) 

 

Initial security deposit 2% of the accepted tender value including earnest money 

 (Clause No. 5.12) 

 

Retention percentage 10% of the accepted tender amount subject to maximum  as 
per clause (Clause No. 5.12) 

 

Refund of total security 
comprising of EMD, ISD and 
Retention 

The initial security deposit comprising of EMD, shall be 
refunded to the  ISD and retention  contractor within 14 days 
of the issue of certificate of Virtual completion. The retention 
amount will be refunded to the contractor 14 days after the 
end of the defect liability period. (Clause No. 5.12) 

Period of honoring Certificate 
  

15  days   from  date of  receipt of certificate from  the 
Architect. (Clause No. 5.29)    

 

GST Contractor to Quote rates excluding GST, the same shall be 
paid separately by the Bank as applicable 
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SAMPLE BUISNESS RULE DOCUMENT 

 
ONLINE E-TENDERING FOR PROPOSED INTERIOR & FURNISHING WORK OF DOBI 
BRANCH,  NARMADAPURAM  Region (M.P.) 
 
(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of and E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI (RM, RBO NARMADAPURAM) will inform the vendor in 

writing, the details of service provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider), before start of E-tendering. Without this the vendor will not 
be eligible to participate in the event. 
 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of State Bank of India at the address 
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any 
one or more documents shall not be eligible to participate in the on line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems 
Limited, Bangalore, has been engaged by SBI an authorized service provider. Please 
go through the guidelines given below and submit your acceptance to the same along 
with your Commercial Bid. 

 
1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited, 

Bangalore on pre-specified date. While the Contractors shall be quoting from their own 
offices/ place of their choice, Internet connectivity and other paraphernalia requirements 
shall have to be ensured by Contractors themselves. In the event of failure of their 
Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ 
responsibility. In order to ward-off such contingent situation bidders are requested to 
make all the necessary arrangements/ alternatives such as back–up power supply 
whatever required so that they are able to circumvent such situation and still be able to 
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participate in the E-tendering successfully. Failure of power at the premises of 
Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and SBI is 
not responsible for such eventualities. 
 

2. M/s Antares Systems Limited, Bangalore shall arrange to train your nominated 
person(s), without any cost to you. They shall also explain you all the Rules related to the 
E-tendering. You are required to give your compliance on it before start of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 
 

5. Procedure of E-tendering: 
 

Online E-tendering :   
 

I. The hard copy of the Technical as well as Price Bid is available on the Bank’s website 
during the period specified in the NIT. 

II. Online e-tendering is open to the empaneled bidders who receive NIT from the SBI and 
qualified for participating in the price bidding as provisions mentioned hereinabove 
through SBI approved Service Provider. 

III. The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their Item-wise rates for each item. 

IV. The Contractors are advised not to wait till the last minute to submit their online item-wise 
quote in the price bid to avoid complications related with internet connectivity, network 
problems, system crash down, power failure, etc. 

V. It is mandatory to all the bidders participating in the price bid to quote their rates for each 
and every item.  

VI. In case, contractor fails to quote their rates for any one or more tender items, their tender 
shall be treated as “Incomplete Tender” and shall be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by M/s Antares Systems Limited, Bangalore. The Bidders are requested to 
change the Password after the receipt of initial Password from M/s Antares Systems 
Limited, Bangalore. All bids made from the Login ID given to the bidder will be deemed 
to have been made by the bidder.  

 
7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 
fail to complete the work as per the rates quoted, SBI shall at liberty to take action as 
deemed necessary including depaneling such contractors and forfeiting their EMD. 

 
8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 

Contract shall be final and binding on all the Bidder 
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9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 

ordering, without assigning any reason. 
 

10. SBI shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause. 

 
11. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.  
 

12. OTHER TERMS & CONDITIONS:  
 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other suppliers / 
bidders. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to 

any other party. 
 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 
- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its 

sole discretion.  
 
- SBI or its authorized service provider M/s Antares Systems Limited, Bangalore 

shall not have any liability to Bidders for any interruption or delay in access to the site 
irrespective of the cause. 

 
- SBI or its authorized service provider M/s Antares Systems Limited, Bangalore is 

not responsible for any damages, including damages that result from, but are not 
limited to negligence.  

 
- SBI or its authorized service M/s Antares Systems Limited, Bangalore will not be 

held responsible for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc. 

 
N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) 
duly signed to M/s Antares Systems Limited, Bangalore. 

 
 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
 
To, 
M/s. Antares Systems Limited, 
24, Sudha Complex, 
3rd Stage, 4thBlock, Bangalore – 560079, 
Karnataka. Ph.: 080-49352000 / 40482000 
e-Mail: kushal.b@antaressystems.com 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE 
E-TENDERING FOR PROPOSED INTERIOR & FURNISHING WORK OF DOBI BRANCH, RBO 
NARMADAPURAM. 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document. 
This letter is to confirm that: 
 
1) The undersigned is authorized representative of the company. 
 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering 
as mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have 
understood the functionality of the same thoroughly. 

 

4) We confirm that SBI and M/s Antares Systems Limited, Bangalore shall not be liable & 
responsible in any manner whatsoever for my/our failure to access & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack, 
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 
Authority.  

 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.  
 

With regards, 
Date: 
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Signature with company seal 
 
Name: 
 
Company / Organization: 
 
 
Designation within Company / Organization: 
 
Address of Company / Organization:  
 
Scan it and send to this Document on --------------------------- 
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S E C T I O N  -  I I  

I N S T R U C T I O N S  T O  T H E  T E N D E R E R  

2.0   The details of work to be carried out and its scope are given  in the  specifications and bill 
of Quantities of these documents which  also indicate a brief description of the Project where 
work is to be executed.  

The Tenderers are advised to study the same carefully before tendering and  they  shall be 
deemed to have fully acquainted themselves  with  the same. 

2.1    The  Tenderers, in their own interest, are advised to inspect  and  examine  the  site  and 
its surroundings and  satisfy  themselves  before submitting their tenders, in respect of the site 
conditions including but not  restricting to the following which may influence or effect the  work or 
cost thereof under the contract. 

a)   Site conditions  including access to the site, existing  and  required roads and other 
means of transport/communication for use by him in  connection with the work. 

b)     Requirement and availability of land and other facilities for his  enabling works, stores 
and workshops etc. 

c)     Ground  condition  including those  bearing  upon  transportation,    disposal,  handling  
and storage or materials required for  the  work  or obtained therefrom; 

d)     Source and extent of availability of suitable materials including water etc. and labour 
(skilled and unskilled) required for work and  laws and Regulations governing their use and 
employment;   

e)     The type of equipment and facilities needed preliminary  for  and in the performance of 
the work and for successful completion of work. 

f)     All other information pertaining to and needed for the  work  including information as to 
the risks, contingencies and other circumstances which may influence or effect the work or the 
cost thereof under  this contract. 

2.2   The tenderers should note that the information, if any, in  regard to the site and local 
conditions, as contained in these tender  documents has been given merely  to assist the 
tenderers and is not warranted to be complete. 

2.3     The tenderers should note and bear in mind that the  BANK  shall bear  no  responsibility 
for the lack  of acquaintance of  the  site  and other conditions or any information relating 
thereto, on their part.  The consequences of the lack of any knowledge as aforesaid on the part 
of the tenderers shall be at their risk and cost and no charges or claims  whatsoever  
consequent upon the lack of any information, knowledge or  understanding shall be entertained 
or payable by the BANK. 

2.4    Immediately on receipt of the Tender Documents from the BANK  but at least seven days 
prior to the date fixed for opening of Envelope No. 1 &  2 of Tender, the Tenderer may submit in 
writing any tender enquiry  on matters where clarifications or additional information is desired.      

If  considered  appropriate,  the  BANK  reserves  the  right  to   issue addendum(s) or 
amendment(s) to any condition/specifications/schedules  to all  Tenderers  before the date of 
submission. Tenders submitted  by  the tenderers shall be deemed to cover the effect of such  
addendum(s)/amendment(s)  issued  and  such addendum(s)/amendment(s) duly  signed  by  
the tenderers shall be submitted along with the tenders. 
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2.5  The tender should be submitted in the prescribed form and the same should be signed 
as laid down here under; 

a)    If the tender is submitted by an individual it shall be signed  by the  proprietor  above his full 
name and full name of his firm  with  his current business address. 

b)    If  the  tender is submitted by a proprietary firm,  it  shall  be signed  by the proprietor above 
his full name and full name of  his  firm with its name and current business address. 

c)    If  the tender is submitted by a firm in partnership, it shall  be signed  for  and on behalf of 
the firm by all the partners  of  the  firm above,  their  full names and current business address, 
or by  a  partner holding the power of attorney for the firm by signing the tender in which case  a  
certified  copy of the Power of  Attorney  shall  accompany  the tender.  A  certified copy of the 
partnership deed and  current  business address of all the partners of the firm shall also  
accompany the tender. 

d)    If the  tender is submitted by a Limited company,  or  a  Limited corporation,  it shall be 
signed by a duly authorized person holding  the power  of attorney for signing the tender in 
which case a certified  copy of the Power of Attorney shall accompany the tender. Such Limited 
company or  Corporation may be required to furnish satisfactory evidence  of  its existence 
before the contract is awarded. 

e)    If  the  tender is submitted by a group of firms,  the  sponsoring firms  shall submit complete 
information pertaining to each firm  in  the group and state along with the bid as to which of the 
firm shall have the responsibility for tendering and for completion of the contract  document and  
furnish  evidence admissible  in  law in respect of   the  authority assigned  to such firm on behalf 
of the group of the firms for  tendering and  for  completion of the contract of the contract 
document.  The  full information and satisfactory evidence pertaining to the participation  of each 
members of the group of firm in the tender shall be furnished  along with the tender. 

f)    All witnesses and sureties (if any) shall be persons of status and their full  names, 
occupations and address shall be stated  below  their signatures.  All signatures affixed on each 
page in the tender  will  be dated. 

2.6    The tenderer shall furnish with his tender : 

a)    Construction  schedule showing all activities of work  in  details and in the form of Bar Chart 
proposed to be completed within the  stipulated period duly signed as token of acceptance. 

b)  Details of plant, equipment and Machinery immediately available with the tenderer for 
deployment on the work. 

c)    Detail of Technical and supervisory personnel already employed by tenderer  which he 
proposes to utilize for this work and such other  personnel which he proposes to employ further 
for this work. 

d)   Relevant information on the capacity, financial resources and  experience about himself. 

2.7    The earnest money deposit without any interest will be returned to the unsuccessful 
tenderers only after validity period/award of work. 

2.8   The  BANK  or  its duly authorized representative  will  open  the tenders  in the presence of 
tenderers who may be present at the time.  If any of the tenderer or his agent is not present at 
the time of opening of tender, the BANK or its duly authorized representative will, on opening of 
tenders of the absentee tenderer, prepare a statement of the  attested and  unattested  
corrections in the tender under his signatures.  Such  a statement shall then be binding on the 
absentee tenderer. 

2.9   Tenders, which should always be placed in sealed covers, with  the name  of the project 
written on the envelopes will be received  by R.M. DOBI  STATE BANK OF INDIA upto 03:00 
noon On 08/10/2026 and will be opened  by him in his office after 03:30 PM. 
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2.10   The  time  allowed  for the carrying out of the work  will  be  45 DAYS from the date of 
written orders to commence the work. 

2.11   The  tenderers should quote for all the items of work as given  in the  bill of quantities. 
The rates shall be written in both the words and in figures.  Tenderer shall also show cost of 
each item, total of  each subhead and, the Grand total  of the whole contract. Corrections, if any, 
shall be made by crossing out, initialing dating and rewriting.  

2.12   While a contractor signs a tender in an Indian language the total amount tendered should 
also be written in the same language. In the case of illiterate contractors the rates and the 
amount tendered should  be attested by a witness. 

2.13   Issue of tender form will be stopped one days before the date fixed for the opening of 
tenders. 

2.14   Earnest  money  amounting  to (RS 13500/-.) in the form of BANK Draft drawn in favour 
of " RM, RBO - NARMADAPURAM , a/c (name of/Contractor’s firm )  "  must  accompany each 
tender and each tender is to be in  a  sealed cover  superscribed "Tender for Interior & 
Furnishing Works of  DOBI BRANCH, RBO NARMADAPURAM  at STATE BANK OF INDIA" 
and  addressed to the office of  R.M., RBO NARMADAPURAM. 

2.15   The contractor whose tender is accepted will be required to furnish by way of security 
deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment of 
his  contract. The Security Deposit shall be collected as detailed in General conditions of 
contract clause no. 5.12. 

2.16  The  acceptance  of a tender will rest with  the  STATE BANK OF INDIA, which does not 
bind itself to accept the lowest tender,  and  reserves  to itself the authority to reject any or all of 
the  tenders  received without the assignment of any reasons. All tenders in which any of the 
prescribed  conditions are not fulfilled or are  incomplete  in  any respect are liable to be 
rejected. 

2.17   Canvassing in connection with tenders is strictly prohibited  and the tenders submitted by 
the contractors who resort to canvassing will be liable to rejection. 

2.18   All item rates shall be quoted on the proper form of the tender alone. 

2.19   An item rate tender containing percentage below/above  will  be summarily rejected. 
However,where a tenderer voluntarily offers a rebate for payment within a stipulated period. This 
may be considered. 

2.20   On  acceptance of tender, the name of the  accredited  representative(s)  of the 
contractor who would be responsible for  taking  instructions   from  the  Employer/Architect  
shall  be  communicated   to   the Employer/Architect. 

2.21   Special  care  should be taken to write in figures as well  as  in words  and the amounts in 
figure only, in such a way that  interpretation is  not possible. The total amount should be written 
both in figures and words.  In case of figures, the word 'Rs' should be written  before,  the figure 
of Rupees and words 'p'   after the decimal figures, e.g. Rs  2.15 p and in case words, the word 
'Rupees' should precede and the word  paise should  be  written at the end, unless the rate is in  
whole  rupees  and followed  by the words 'only', it should invariably be upto  two  decimal 
places.  While quoting the rates in the bill of quantities,  the  word 'only'  should be written closely 
following the amount and it should  not be written in the next line. 

2.22  (a) The  BANK does not bind itself to accept the  lowest  tender but it may accept any 
tender and reserves to itself the right of  accepting the whole or any part of a tender and the 
tenderer shall be bound  to perform the same at the rate quoted.  
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(b)   The BANK  reserves the right to accept the tender in full  or  in parts and that the 
tenderer shall have no claim for revision of rates  or other conditions if the tender is accepted in 
parts.    

2.23   The contractor shall give a list of his relatives working with the BANK along with their 
designations and addresses. 

2.24   No employee of the BANK is allowed to work under or as a contractor  for a period of two 
years after his retirement from  BANK  services, without  the previous permission of the BANK. 
This contract is liable to be cancelled if either the contractor or any of his employees is found at 
any time to be a such a person who had not obtained the permission of the BANK  as aforesaid 
before submission of the tender or engagement  in  the contractor's service. 

2.25   The tender for works shall remain open for acceptance for a period of 90 days from the 
date of opening of Envelope No. 3 of the tenders.  If any tenderer withdraws his tender before 
the said period, then the BANK shall be at liberty to forfeit Earnest Money paid along with the 
tender. 

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in 
case he does not remit the initial security deposits within the stipulated period or start the work 
by the stipulated date mentioned in the award letter. 

2.26  The tender for the work shall not be witnessed by a contractor  or contractors  who  
himself/themselves  has/have tendered or  who  may  and has/have  tendered for the said work. 
Failure to observe  this  condition would  render tenders of the contractors tendering as well as  
witnessing the tender liable to summary rejection. 

2.27  It  will be obligatory on the part of the tenderer to  tender  and sign  the tender documents 
for all  the component parts and  that,  after the  work is awarded, he will have to enter in to an 
agreement, for  each component with the competent authority in the BANK. 

2.28   Sealed tenders are to be delivered in person to the officer  nominated  for the purpose or 
put in a sealed tender box kept in  the  office before the stipulated time. 

2.29  The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the 
Tender Documents. 

 

 

SIGNATURE OF THE COMPETENT AUTHORITY 

        STATE BANK OF INDIA  
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A R T I C L E S  O F  A G R E E M E N T  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

 

This agreement is made on ____________ day of _____________ 2026   between (STATE 
BANK OF INDIA RBO NARMADAPURAM, ______________________ (hereinafter called "The 
Employer") of the one part and _________________________________  (hereinafter called "the 
Contractor") of the other part. 

WHEREAS the Employer is desirous of certain works should be executed viz. Interior & 
Furnishing Works for STATE BANK OF INDIA, DOBI BRANCH, RBO NARMADAPURAM   and 
has by letter of acceptance dated ________________ accepted a tender by the contractor for 
the execution, completion, and maintenance of such works, now THIS AGREEMENT 
WITNESSES as follows : 

 

4.1    In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the said conditions of contract hereinafter referred to : 

4.2  The following documents shall be deemed to form and to read construed as part of this 
agreement, viz. 

 i)   Original tender document. 

 ii)  Relevant correspondence all letters/correspondence forming part of contract and referred 
to in  acceptance letter. 

iii)   Acceptance letter. 

iv)   Bill of quantities. 

v)    The drawings. 

vi)   Time and progress chart. 

vii)  Other  additional documents as required, 

a) 

b) 

c) 

viii)  Article of Agreement. 

4.3   The aforesaid documents shall be taken as complementary and mutually explanatory of 
one another, but in the case of ambiguities of discrepancies the latest documents issued by the 
BANK shall prevail over on earlier documents. 

 * Give the Name, Destination and Address of the Contractor. 
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4.4   In consideration of the payment to be made by the employer to the contractor as 
hereinafter mentioned, the contractor hereby covenants with the employer to perform execute, 
complete and maintain the work in conformity in all respects with the provision of the contract.  

4.5 The employer hereby covenants to pay the contractor in consideration of the execution, 
completion and maintenance of the works such sums as shall become payable 
hereunder at the time(s) and in the manner prescribed in the said conditions and price 
schedule of quantities/bill of quantities prescribed in the contract. 
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IN WITNESS whereof the parties hereto have caused their respective common seals to be 
hereunto affixed (or have hereunto set their respective hands and seals) the day, month and 
year first above written. 

 SIGNED AND SEALED AND DELIVERED BY THE 

 

said ______________________       said _________________________ 

 

(Name _____________________)       (Name 
________________________) 

on behalf of the contractor      on behalf of the employer 

 

In the presence of       In the presence of  

Name: ______________        Name: _______________________ 

Address: ___________________       Address: ____________________ 

 ___________________________       ____________________________ 

  

 This form is included in the tender documents only for the information of the tenderers. 
Only the successful tenderer will be, in due course, required to complete the form. 
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INSTRUCTIONS TO THE TENDERERS 
 
1.0  Scope of work 

 
 RM, RBO, NARMADAPURAM, invites e-tender’s for Proposed Interior & Furnishing work 
of DOBI   Branch, RBO NARMADAPURAM. 
 
Site and its location: The proposed work is to be carried out at DOBI BRANCH, DOBI. 
 

2.0     Tender documents 
 

2.1  The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner. 
 
 Instructions to tenderers 

 General conditions of Contract 

 Special conditions of Contract 

 Additional specifications 

 Drawings 

 Priced bid  

 
2.2  The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 
 
 Price Bid 

 Additional Specifications 

 Technical specifications 

 Drawings 

 Special conditions of contract 

 General conditions of contract 

 Instructions to Tenderers 

 
2.3  Complete set of tender documents including relative drawings can be downloaded from 

the website www.sbi.co.in 
 
2.4  The tender documents are not transferable. 

 
3.0  Site Visit 

 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
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communication facilities, the character quality and quantity of the materials, labour, the 
law-and-order situation, climatic conditions local authorities requirement, traffic 
regulations etc; 
 
The tenderer  will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 
 

4.0  Earnest Money 
 

4.1     The tenderers are requested to submit the Earnest Money of Rs. 13,500.00 (Rupees  
Thirteen Thousand Five Hundred only by means of Demand Draft / Pay Order 
(Valid for a period of 90 Days from the last date of submission of the tender) from any 
Nationalized Bank drawn in favour of R.M., State Bank of India, RBO 
NARMADAPURAM payable in DOBI . NO TDR / STDR SHALL BE ACCEPTED AS 
EMD 
 

4.2  EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 

4.3  No interest will be paid on the EMD. 
 

4.4  EMD of unsuccessful tenderer will be refunded within 45 DAYS of award of Contract. 
 

4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 

5.0  Initial/ Security Deposit 
 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of R.M., State Bank of India, DOBI 
within a period of 15 days of acceptance of tender. 
 

6.0  Security Deposit 
 

6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 
the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @10% till Total 
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the 
Total Security Deposit shall be paid to the contract on the basis of architect’s certifying 
the virtual completion. The balance 50% would be paid to the contractors after the 
defects liability period as specified in the contract. 

 
6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
7.0  Signing of contract Documents 

 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 Days from the receipt of 
intimation of acceptance of the tender by the Bank. However, the written acceptance of 
the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 
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8.0  Completion Period 
 
Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 45Days (Forty five days) from the date of 
award of work. 
 

9.0  Validity of tender 
 
Tenders shall remain valid and open for acceptance for a period of 90 days from the date 
of opening price bid. If the tenderer withdraws his/her offer during the value period or 
makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 

10.0  Liquidated Damages 
 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 
 

11.0  Rate and prices: 
 
 

11.1      The tenderers need not quote their rates for which no quantities have been given. In case 
the tenderers quote their rates for such items those rates will be ignored and will not be 
considered during execution. 
 

11.2 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 
 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBI. 
 

11.3    Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 
 

11.4    Each page shall be totaled and the grand total shall be given. 
 

11.5   The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
 

11.6   The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust 
the work in phases or may drop the part scope of work at any stage of the project within 
its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 
 

11.7    In case it is decided by the SBI to drop one or more buildings from the scope of work at 
any stage of the project, the contractor shall not be entitled to raise any claim / 
compensation for such deleted scope of work. Also, the SBI may consider issuing work 
order for various buildings in phases but within a reasonable time interval and the 
contractor shall be bound to execute the same within the stipulated time period and as 
per rates quoted by them in this tender without any claim for price escalation. 
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12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry 
of Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 2020. 

 
 Any bidder from a country which shares a land border with India will be eligiable to bid in this 

tender ONLY if the bidder is registered with the Competent Authority (registration committee 
constituted by the Department for promotion of industry and internal Trade). 

 ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts) 
means any person or firm or company, including any member of a consortium or joint venture 
(that is an association of several persons, or firms or companies), every artificial judicial 
person not falling in any of the descriptions of bidders stated hereinbefore, including any 
agency branch or office controlled by  such person, participating  in a procurement process. 

 ‘bidder from a country which shares land border with India (such a country); for this purpose 
means: 

 An entity incorporated, established or registered in such a country, or 

 A subsidiary of an entity incorporated, established or registered in such a country or 

 An entity substantially controlled through entities incorporated, established or registered 
in such a country, or 

 An entity whose beneficial owner is situated in such a country or 

 An Indian (or  other) agent of such an entity or 

 A natural person who is a citizen of such a country or 

 A consortium or joint venture where any member of the consortium or joint venture falls 
under any of the above. 

 
     The beneficial owner for the purpose of (iii) above will be as under: 

 In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more judicial person, has 
a controlling interest or who exercise control through other means. 

 Explanation- 
 “Controlling ownership interested” means ownership of or entitlement to more than 

twenty five percent of shares  or capital or profits of the Company; 

 “Control” shall include right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements; 



 
 
 
AO/BHO/R-NARMADAPURAM/2026-27/07                                               21.09.2026                                                               
                                                           

 
24                                                                   SIGNATURE OF CONTRACTOR WITH 

SEAL  

 In case of a partnership firm, the beneficial owner is the natural person(s), who whether 
acting alone or together, through one or more judicial  person, has ownership of entitlement to 
more than fifteen percent of capital or profits of the partnership; 

 In case of an unincorporated association or body of individuals, the beneficial owner is 
the natural person(s), who whether acting alone or together, through one or more judicial  
person, has ownership of or    entitlement to more than fifteen percent of capital or profits of 
such association or body of individuals. 

 Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official; 

 In case of a trust, the trustiest, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with fifteen percent or 
more interest in the trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership. 

 An Agent is a person to do any act  for another, or to represent another in dealing with third 
person . 

 [To be inserted in tenders for Works contracts, including Turnkey contract]. The successful 
bidder shall not be allowed to sub-contract works to any contractor from a country which 
shares a land border with India unless such contractor is registered with the Competent 
Authority. 

 All bidders need to submit a declaration-cum-certificate (along with evidence) in this regards 
as per “Annexure-I” failure to submit such valid declaration-cum-Certificate will make the bid 
liable for rejection.”         

 
 
 
 
 
SIGNATURE OF THE CONTRACTOR 
 
WITH SEAL 
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G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T   

5.2   SCOPE 

The  work consists of Interior & Furnishing Works of STATE BANK OF INDIA , DOBI BRANCH,  
DOBI ,  in  accordance with  the  "Drawings" and "Schedule of Quantities". The Interior & 
Furnishing works etc. complete are within the  scope of  this tender. It includes furnishing all 
materials, labour, tools  and equipment and management necessary for, and incidental to, the  
construction  and completion of the work. All work, during its progress and  upon completion 
shall confirm to the lines, elevations and grades as shown  on the  drawings furnished by the 
employer. Should any detail essential  for efficient completion of the work be omitted from the 
drawings and  specifications it shall be the responsibility of the contractor to inform  the employer  
and to furnish and install such detail with employer's  concurrence,  so  that upon completion of 
the proposed work the  same  will  be acceptable and ready for use. 

Employer  may in their absolute discretion issue further drawings  and/or written  instructions, 
details, directions and explanations,  which  are, hereafter  collectively, referred to as "the 
employer's instructions"  in regard to : 

a)    The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b)   Any discrepancy in the drawing or between the schedule of  quantities and/or drawings 
and/or specifications. 

c)    The  removal  from  the site of any  defective  materials  brought thereon  by  the contractor 
and the substitution of  any  other  material thereof. 

d)    The demolition/removal and/or re-execution of any work executed by the contractors. 

e)    The dismissal from the work of any persons employed thereupon.    

f)    The opening up for inspection of any work covered up. 

g)    The  rectification  and making good of any defects  under  clauses hereinafter  mentioned  
and those arising during the  maintenance  period (retention period). 

The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such 
employer's instructions, provided always  that  verbal instructions,  directions and explanations 
given to the  contractor's  or his  representative upon the works by the employer shall if  involving  
a variation be confirmed in writing to the contractor/s within seven  days. No  works  for which 
rates are not specifically mentioned in  the  priced schedule  of quantities, shall be taken up 
without written permission  of the  employer.  Rates of items not mentioned in the priced  
schedule  of quantities shall be fixed by the employer in consultation with the Architects as 
provided in clause "variations". 

      

1. Definitions: 

“Contract” means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (Client) and the contractor, together 
with the documents referred therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects/Bank and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
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1.1 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of 
India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, 
Mumbai 400 021 and a LHO at Bhopal and includes the client’s representatives, successors 
and assigns. 

Architects/Consultants’ shall mean M/s. Minu & Sharat Associates 

1.1.2 Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 
instructions to the contractors. 

1.1.3 The Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal personal representative of such individual or 
the composing the firm or company and the permitted assignees of such individual or firms 
of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in 
the ‘Scope of Work” and/or to be executed in accordance with the contract and includes 
materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract. 
 

1.1.4 Engineer’ shall mean the representative of the Architect/consultant. 

1.1.5 Drawings shall mean the drawings prepared by the Architects and issued by the Engineer 
and referred to in the specifications and any modifications of such drawings as may be 
issued by the Engineer from time to time ‘Contract value shall mean the value of the entire 
work as stipulated in the letter of acceptance of tender subject to such additions thereto or 
deductions there from as may be made under the provision herein after contained. 

1.1.6 Specifications’ shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the architect/ consultant “Month” 
means calendar month. 

1.1.7 Week” means seven consecutive days. 

1.1.8 Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

 

 

 

 

CLAUSE 

1.0 Total Security Deposit 

 
Total Security deposit comprise of: 
 
a) Earnest Money Deposit 
b) Initial Security Deposit 
c) Retention Money 

d) Additional Security Deposit 
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a) Earnest Money Deposit: 

 
The tenderer shall furnish EMD in the form of Demand draft or bankers cheque drawn in favour 
of R.M., State Bank of India, NARMADAPURAM, on any Scheduled Bank. No tender shall be 
considered unless the EMD is so deposited in the required form. No interest shall be paid on 
this EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the decision to 
award the contract is taken without interest. The EMD shall stand absolutely forfeited if the 
tenderer revokes his tender at any time during the period when he is required to keep his 
tender open acceptance by the SBI or after it is accepted by the SBI the contractor falls to enter 
into a formal agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the work within the stipulated time. 

b)  Initial Security Deposit (ISD) 
 
The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD 
(i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and 
shall be deposited within 15 days from the date of letter of acceptance of tender. 

c)   Retention Money 
Besides the ISD as deposited by the contractor in the above said manner the retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD 
plus Retention Money shall both together not exceed 5% of the contract value. 50% of the total 
security deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total security 
deposit shall be refunded to the contractors without interest within fifteen days after the end of 
defects liability period provided the contractor has satisfactorily attended to all defects in 
accordance with the conditions of contract including site clearance. 

2.0 Scope of Work 

 
The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of the 
Bank from time-to-time issue further drawings and/or written instructions, details directions and 
explanations which are hereafter collectively referred to as Architect’s/Consultant’s instructions 
in regard to : the variation or modification of the design, quality or quantity of work or the 
addition or omission or substitution of any work, any discrepancy in the drawings or between 
the BOQ and/or drawings and/or specifications, the removal from the site of any material 
brought thereon by the contractor and the substitution of any other materials thereof, the 
demolition, removal and/or re-execution of any work executed by him, the dismissal from the 
work of any person employed/engaged thereupon. 

 
3 (i) Letter of Acceptance 

 
Within the validity period of the tender the Bank shall issue a letter of acceptance either 
directly or through the architect by registered post or otherwise depositing at the address of 
the contractor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a binding contract 
between the SBI and the contractor. 

 
4   (ii) Contract Agreement 
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On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign 
an agreement in a non-judicial stamp paper of appropriate value. 
 

5.0   Detailed drawings and instructions 
 

The SBI through its architects/consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the 
work. All such drawings and instructions shall be consistent with the contract documents, true 
developments thereof and reasonably inferable there from. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities 
on receipt of the work order and submit the same to the SBI through the Architect/Consultant. 

 
    Copies of Agreement 
 

Two copies of agreement/tender document duly signed by both the parties in a non-judicial 
stamp paper of ₹ 500/- with the drawings shall be handed over to the contractors. 

 
6.0   Liquidated Damages 

 
If the contractor fails to maintain the required progress in terms of GCC or to complete the 
work and clear the site including vacating their office on or before the contracted or 
extended date or completion without justification in support of the cause of delay, he may be 
called upon without prejudice to any other right of remedy available under the law to the 
SBI. In such cases of breach, the contractor will be liable to pay a liquidated damages at the 
rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract 
value. 

 
7.0  Materials, Appliances and Employees 

 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified all materials 
shall be new and both workmanship and materials shall be best quality. The contractor shall 
at all times enforce strict discipline and good order among his employees and shall not 
employ on the work any unfit person or anyone not skilled in the work assigned to him. 
Workman whose work or behaviour is found to be unsatisfactory by the 
SBI/Architect/Consultant he shall be removed from the site immediately. 

 

8.0 Permits, Laws and Regulations 
 

Permits and licences required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contractor. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/Consultant. If the contractor 
performs any act which is against the law, rules and regulations he shall meet all the costs 
arising there from and shall indemnify the SBI any legal actions arising there from. 
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9.0 Setting out Work 
 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect/consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
architect/consultant the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

 

10.0 Protection of works and property 
 

The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection with 
contract. He shall make good any such damage, injury, loss due to his fault or negligence 
except which are due to causes beyond his control. 
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his employees on the 
works and shall comply with all applicable provisions of Government and local bodies’ 
safety laws and building codes to prevent accidents, or injuries to persons or property of 
about or adjacent to his place of work. The contractor shall take insurance covers as per 
clause 22.7.1 at his own cost. The policy may be taken in joint names of the contractors 
and the SBI and the original policy may be lodged with the SBI. 

 

11.0 Inspection of Work 
 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free 
access to the work site and/or to the workshop, factories or other places where materials 
are lying or from where they are obtained and the contractor shall give every facility to the 
SBI, Architect/Consultant and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless authorized by the 
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on 
the work at any time. The proposed work either during its construction stage or its 
completion can also be inspected by the Chief Technical Examiner’s organization a wing of 
Central Vigilance Commission. 

 

11.0 Assignment and subletting 
 

The whole of work included in the contract shall be executed by the contractor and he shall 
not directly entrust and engage or indirectly transfer assign or underlet the contract or any 
part or share thereof or interest therein without the written consent of the SBI through the 
architect and no undertaken shall relieve the contractor from the responsibility of the 
contractor from active superintendence of the work during its progress. 

 

12.0 Quality of Materials, Workmanship & Test 
 

(i) All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/Consultant instructions and shall be subject 
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from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The contractor 
shall provide such assistance, instruments, machinery, labour and materials. 
 

(ii) Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature/test certificate of the same shall be provided to the satisfaction of the Architect/ 
consultant. Before submitting the sample/literature the contractor shall satisfy himself that 
the material/equipment for which he is submitting the samples/literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the 
architect/consultant the contractor shall proceed with the procurement and installation of 
the particular material/equipment. The approved samples shall be signed by the 
Architect/Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection/comparison at any time. The Architect/Consultant 
shall take reasonable time to approve the sample. Any delay that might occur in approving 
the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such 
other aspects causing delay on the approval of the materials / equipment etc shall be to 
the account of the contractor. 
 

iii)         Cost of tests 
 

The cost of carrying out any test shall be borne by the contractor if such test is intended 
by or provided for in the specifications or BOQ. 

 
(iv) Cost of test not provided for 

 
If any test is ordered by the Architect/ Consultant which is either: 
 
If so intended by or provided for or ( in the cases above mentioned) is not so 
particularized or through so intended or provided for but ordered by the 
Architect/Consultant which is either to be carried out by an independent person at any 
place other than the site or the place of manufacture or fabrication of the materials tested 
or any Government/approved laboratory, then the cost of such test shall be borne by the 
contractor. 
 
 

13.0 Obtaining Information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the 
execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfilment of contract. 
 

14.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect/consultant may consider necessary until the 
expiry of the defect’s liability period, stated hereto. 
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15.0 Quantities 
 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements The rate 
quoted shall remain valid for variation of quantity against individual item to any extent 
subject to maximum variation of the contract value by 25%. The entire amount paid 
under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, 
shall be excluded. 

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 21(c) hereof. 

 
16.0 Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he required 
the work to be measured, and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect in taking such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detailed in 
the specifications. The representative of the Architect/Consultant shall take joint 
measurements with the contractor’s representative, and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the Measurement book. Should the 
contractor not attend or neglect or omit to depute his representative to take 
measurements then the measurements recorded by the representative of the 
Architect/consultant shall be final. All authorized extra work, omissions and all variations 
made shall be included in such measurements. 
 

17.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall 
vitiate the contract.In case the SBI/Architect/Consultant thinks proper at any time during 
the progress of works to make any alteration in, or additions to or omission from the works 
or any alteration in the kind or quality of the materials to be used therein, the 
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm in 
writing within seven days of giving such oral instructions the contractor shall alter to, add 
to, or omit from as the case may be in accordance with such notice but the contractor 
shall not do any work extra to or make any alteration or additions to or omissions from the 
works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the 
Architect/Consultant and the value of such extras, alterations, additions or omissions shall 
in all cases be determined by the Architect/Consultant and the same shall be added to or 
deducted from the contract value, as the case may be. 

 

18.0 Valuation of Variations 
 
No claim for an extra item shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any 
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such extra item is herein referred to as authorized extra item and shall be made in accordance 
with the following provisions. 
 

a) The net rates or prices in the contract shall determine the valuation of the extra work where such 
extra work is of similar character and executed under similar conditions as the work priced 
herein. Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
 

b)  The net prices of the original tender shall determine the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of works are carried 
out, otherwise the prices for the same shall be valued under sub clause (c) hereunder. 
 

c) Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the Architect/Consultant of the rate which he intends to charge for such 
items of work, duly supported by analysis of the rate or rates claimed and the 
Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 
 

d) It is clarified that for all authorized extra items where rates cannot be derived from the tender, 
the contractor shall submit rates duly supported by rate analysis worked on the “market rate 
basis” for material, labour, hire/running charges of equipment and wastages etc plus 15% 
towards establishment. 
 

19.0 Final MeasurementThe measurement and valuation in respect of the contract shall be 
completed within six months 
of the virtual completion of the work. 

 

20.0 Virtual Completion Certificate (VCC) 
 
On successful completion of entire works covered by the contract to the full satisfaction of the 
SBI, the contractor shall ensure that the following works have been completed to the satisfaction 
of the SBI. 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

   equipment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site, or any land allotted to the contractor by the SBI and 
not incorporated in the permanent works. 

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the 
SBI and shall clear, level and dress, compact the site as required by the SBI. 
d) Shall put the SBI in undisputed custody and possession of the site and all land allotted 

by the SBI. 
e) Shall hand over the work in a peaceful manner to the SBI. 
f) All defects/imperfections have been attended and rectified as pointed out by the SBI to 
the full satisfaction of SBI. 
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Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled 
to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of 
the 
completion of the work, relative to which the completion certificate has been sought, the 
Architect/Consultant shall within fourteen (14) days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied. 
 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability for defects liability period nor shall the 
issuance of VCC in respect of the works or work at any site be construed as a waiver of any right 
or claim of the SBI against the contractor in respect of works or work at the site and in respect of 
which the VCC has been issued. 

 

21.0 Work by other agencies 
 
The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also 
extend reasonable facilities for the execution of such work. The contractor however shall not be 
required to provide any plant or material for the execution of such work except by special 
arrangement with the SBI. Such work shall be carried out in such manners not to impede the 
progress of the works included in the contract. 

 
22.0 Insurance of Works 
 
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever 
cause arising other than the excepted risks, for which he is responsible under the terms of 
contract and in such a manner that the SBI and contractor are covered for the period stipulated 
in clause 25 of GCC and are also covered during the period of maintenance for loss or damage 
arising from a cause, occurring prior to the commencement of the period of maintenance and for 
any loss or damage occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause. 
 
a) The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 
 
b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 
c) Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld, and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of 
the current premiums. 
 

22.2 Damage to persons and property 
 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
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physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation 
of damages for or with respect to : 

 

a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through 
any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, 
their agents, employees or other contractors not being employed by the contractor or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 

 
22.3 Contractor to indemnify SBI 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
22.7.2 of this clause. 

 
22.4 Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect/Consultant in this behalf. 
 

22.5 Third Party Insurance 
 
22.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, by 
or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 26.0 thereof 

 
22.5.2 Minimum Amount of Third-Party Insurance 
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Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the Architect/Consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 
 

22.6 The minimum insurance cover for physical property, injury, and death is ₹5.00 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 

 
22.7 Accident or Injury to Workmen 
 

22.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workmen or other person 
in the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act or default of the SBI or their agents, or employees. The 
contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 
 

22.7.2 Insurance against accidents etc to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time any person employed by him on the works and shall, when required, 
produce to the architect/consultant such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the subcontractor shall have insured against the liability in respect of such 
persons in such manner that SBI is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the Architect/Consultant when required such 
policy of insurance and the receipt for the payment of the current premium. 
 

22.7.3 Remedy on Contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBI may effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and from time to time deduct the 
amount so paid by the SBI as aforesaid and also deduct 15% of contract value from any 
amount due or which may become due to the contractor, or recover the same as debt from 
the contractor. 
 

22.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such 
default, the Bank shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the SBI and which 
are payable by the contractors under this clause. The contractor shall upon settlement by 
the insurer of any claim made against the insurer pursuant to a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In 
this event all the monies received from the insurer in respect of such damage shall be paid 
to the contractor and the contractor shall not be entitled to any further payment in respect 
of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 
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23.0 Commencement of Works 
 
The date of commencement of the work will be reckoned as the recorded date of handing over 
site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 
later. 
24.0 Time for completion 
 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 45 days from the date of commencement. If required 
in the contract or as directed by the Architect/Consultant, the contractor shall complete certain 
portions of work before completion of the entire work. However, the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the contract. 
 
25.0 Extension of Time 
 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control 
of the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a 
fair and reasonable extension of time for completion of work as per the terms of contract. If the 
contractor needs an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect/Consultant in writing at least 
30 days before the expiry of the scheduled time and while applying for extension of time he shall 
furnish the reasons in detail and his justification if any, for the delays. The architect/consultant 
shall submit their recommendations to the SBI in the prescribed format for granting extension of 
time. While granting extension of time the contractor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the SBI the provision of liquidated 
damages as stated under clause 8 of GCC shall become applicable. Further contract shall 
remain in force even for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 
 
26.0 Rate of progress 
 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of a kind and conducted in a 
manner to the satisfaction of the Architect/Consultant. Should the rate of progress of the work or 
any part thereof be at any time be in the opinion of the Architect/ Consultant too slow to ensure 
the completion of the whole of the work by the prescribed time or extended time for completion 
the Architect/Consultant shall thereupon take such steps as considered necessary by the 
Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or 
extended time. Such communications from the Architect/Consultant neither shall relieve the 
contractor from fulfilling obligations under the contract nor he shall be entitled to raise any claims 
arising out of such directions. 
 
27.0 Work during nights and holidays 
 
Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night or on holidays without the permission in writing 
of the Architect/Consultant, save when the work is unavoidable or absolutely necessary for the 
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saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect/Consultant. However, the provision of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progress and quality of the part of the works being technically required and 
continued with the prior approval of the Architect/consultant at no extra cost to the SBI. 
 
 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 
 
28.0 No compensation for restrictions of work 
 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not require the whole or any part of the work to be 
carried out, the Architect / Consultant shall give notice in writing to that effect to the contractor 
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or advantage which 
he might have derived from the execution of the work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually 
and bona fide brought to the site of the work by the contractor and rendered surplus as a result 
of the abandonment, curtailment of the work or any portion thereof and then taken back by the 
contractor, provided however that the Architect/Consultant shall have in such cases the option of 
taking over all or any such materials at their purchase price or a local current rate whichever is 
less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the contractor after taking into consideration and deduction for claims on account of 
any deterioration or damage while in the custody of the contractor and in this respect the 
decision of Architect/Consultant shall be final. 
 
29.0 Suspension of work 
 
The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any part 
thereof for such time and in such manner as Architect/ Consultant may consider necessary so as 
not cause any damage or injury to the work already done or endanger the safety thereof for any 
of following reasons. 
 

a) On account any default on the part of the contractor, or 
b) b) For proper execution of the works or part thereof for reasons other than the default of 

the contractor, or 
c) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to the 
extent 
necessary and carry out the instructions given in that behalf by the Architect/Consultant. 
 
If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 
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The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 
30.0 Action when the whole security deposit is forfeited 
 
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
Architect/Consultant shall have the power to adopt any of the following course as they may 
deem best suited to the interest of the SBI. 
 
a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of 
the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 

the work, debiting the contractor with the cost of the labour and materials (the cost of such 
labour and materials as worked out by the Architect/ Consultant shall be final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects in 
the same manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract the certificate of Architect/Consultant as to the value of work done 
shall be final and conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Architects/ Consultant shall be final and conclusive) 
shall be borne by original contractor and may be deducted from any money due to him by 
SBI under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim 
to compensation for any loss sustained by him by reasons of his having purchased or procured 
any material or entered into any engagements or make any advances on account of, or with a 
view to the execution of the work or the performance of the contract and in case the contract 
shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or 
to be paid any sum or any work thereto for actually performed under this contract, unless, and 
until the Architect/Consultant will have certified in writing the performance of such work and the 
value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 
 
31.0 Owner’s Right to Terminate the Contract 
 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 
an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Government and of the Official Assignee of the 
liquidator in such acts of insolvency or winding up shall be unable within seven days after notice 
to him to do so, to show to the reasonable satisfaction of the Architect/Consultant that he is able 
to carry out and fulfil the contract, and to give security therefore if so required by the 
Architect/Consultant. 
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Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 
to be issued or shall suffer any payment under this contract to be attached by or on behalf of any 
of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may 
become due to the contractor there under. 
 

a) Has abandoned the contract; or 
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect/Consultant written notice to proceed, or 
 
c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has failed 
to remove the materials from the site or to pull down and replace work within seven days after 
written notice from the SBI through the Architect/ Consultant that the said materials were 
condemned and rejected by the Architect/ Consultant under these conditions; or has neglected 
or failed persistently to observe and perform all or any of the acts, matters or things by this 
contract to be observed and performed by the contractor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the detriment of 
good workmanship or in defiance of the SBI’s or Architect’s/Consultant’s instructions to the 
contrary subject any part of the contract. 
 
d) Then and in any of said cases the SBI and or the Architect/Consultant, may not withstanding 
any previous waiver, after giving seven days’ notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the SBI or the Architect/Consultant or the 
obligation and liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract had not been so determined and as if the works subsequently had been executed 
by or on behalf of the contractor. 
 
e) And, further the SBI through the Architect/Consultant, their agents or employees may enter 
upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads, use the same by means 
of their own employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 
persons employed for completing and finishing or using the materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt thereof 
by him the SBI sell the same by public auction after due publication and shall adjust the amount 
realized by such auction. The contractor shall have no right to question any of the act of the SBI 
incidental to the sale of the materials etc. 
 
 
 
32.0 DEVIATION LIMIT FOR TENDER QUANTITIES  BEYOND 25% 

The  tender  rates shall hold good for any increase in  the tendered  quantities up to variation of 
25%.  In case tender  quantities of an individual item exceeds the deviation limit of 25%, the 
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same item is to be got approved by submitting the Market Rate Analysis of the above item, 
negotiated, and got to be approved by the competent authority. Please note that in no case 
contractor should execute the deviated item without prior approval   the rates  for the excess 
quantities. Over and above the deviation limit shall be payable as  per market rate analysis, 
sustained by purchase  vouchers/bill  using constant  only of materials, labour, T & P etc. from 
all Indian  Standard analysis  of rates published by NBO/DAR with 15% contractor's  profit and 
overheads. For non schedule items, constant of material, labour, T & P etc. shall be decided by 
the Engineer in-charge of Employer, and Architect based on the actual observation at site. 

 

32.1 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship, 
he/they must obtain the approval of the Architect/Employer in writing for any  such  substitution  
well in advance. Materials designated  in  this specification  indefinitely by such terms as "Equal" 
or "other  approved" etc.,  specific approval of the Employer/Architect has to be obtained  in 
writing. 

 

32.3 CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all 
constructional plant, surplus materials,  rubbish  and temporary  works  of every kind and leave 
the whole of the site  and  the works  clean  and in a workmanlike condition to the satisfaction  of  
the Employer and Architects. 

32.4 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion 
issued jointly by the BANK /Architects.  The contractor shall make good at his own cost and to 
the satisfaction of the employer all defects, shrinkages or other faults which may appear within 
12 months after completion of the work. In  default,  the employer  may  employ and pay other 
persons to amend and make  good  such damages,  losses  and expenses consequent thereon 
or  incidental  thereto shall  be made good and borne by the contractor and such damages,  
losses and  expenses  shall be recoverable from him by the employer  or  may  be deducted by 
the employer, in lieu of such amending and making good by the contractor, deduct from any 
money due to the contractor a sum  equivalent to the cost of amending such work and in the 
event of the amount retained being  insufficient,  recover that balance from the contractor  from  
the amount retained under clause No. 5.12 together with any expenses the  Employer may have 
incurred in connection therewith. 

 

32.5 CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer  and  Architects whenever any work is to 
be buried in the earth, concrete or in the bodies of  walls or otherwise becoming inaccessible 
later on, in order that  the work may be inspected and correct dimensions taken before such 
burial, in default  whereof the same shall, at the option of the  Employer/Architect be  either  
opened up for measurement at the contractor's expense  or  no payment may be made for such 
materials. Should any dispute or differences arise  after the execution of any work as to 
measurements etc., or  other matters which cannot be conveniently tested or checked, the notes 
of  the Employer shall be accepted as correct and binding on the contractor. 

 

32.6 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants  would  be entertained under 
any circumstances. 
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32.6 SUSPENSIONS 

If  the  contractor, except on account of any legal  restraint  upon  the Employer preventing the 
continuance of the work, abandons, suspends  work or  in the opinion of the Employer, the 
contractor neglects or  fails  to proceed  with  due diligence in the performance of his part of  the  
contract, the Employer shall have the power to give notice in writing to the contractor requiring 
the work be proceeded within a reasonable manner and with reasonable dispatch, such notices 
purport to be a notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from the 
site of the works or from any ground  contiguous  thereto  any  plant or materials to subsist from 
the  date  of  such notice being given until the notice shall have been complied with. If the 
contractor shall fail for 7 (seven) days after such notice has been given to proceed with the 
works as therein prescribed, the Employer may proceed as provided in clauses 5.41 
(Termination of contract by Employer). 

 

32.7 TERMINATION OF CONTRACT BY EMPLOYER 

The  contractor being a company go into liquidation whether voluntary  or compulsory  or  being 
a firm shall be dissolved or  being  an  individual shall be adjudicated insolvent or shall make an 
assignment or a  composition  for the benefit of  the greater part, in numbers or amount  of  his 
creditors  or shall enters into a Deed or arrangement with his  creditors or if the official assignee 
in insolvency of the receiver of the contractor in insolvency, shall repudiate the contract, or if a 
receiver of  the contractor's   appointed by court shall be unable, within  fourteen  days after  
notice  to him requiring him to do so, to show to  the  reasonable satisfaction  of the Employer  
that he is able to carry out  and  fulfill the  contract,  and  if so required by the employer  to  give  
reasonable security  therefore,  or if the contractor shall suffer  execution  to  be issued, or shall 
suffer any payment under this contract to be attached by  or  on  behalf of and the creditors of 
the contractor,  or  shall  assign charge or encumber this contract or any payments due or which 
may  become due  to the contractor there under, or shall neglect  or fail  to  observe and perform 
all or any of the acts matters of things by this contract  to be observed and performed by the 
contractor within three clear days after the notice shall have been given to the contractor in 
manner  hereinafter mentioned   requiring  the contractor to observe or perform the  same  or 
shall use improper materials or workmanship in carrying on the works,  or shall in the opinion of 
the employer not exercised such due diligence and make  such due progress as would enable 
the work to be  completed  within due  time agreed upon, and shall fail to proceed to the  
satisfaction  of the employer after three clear days notice requiring the contractor so to do  shall 
have been given to the contractor as hereinafter mentioned,  or shall  abandon the contract, then 
and in any of the said cases, the  BANK may  not withstanding previous waiver determine the 
contract by a  notice in  writing to the effect as hereinafter mentioned, but  without  thereby 
effecting  the powers of the employer of the obligations and  liabilities of the contractor the whole 
of which shall continue in force as fully  as if  the contract, had not been so determined and as if 
the  works  subsequently  executed  had been executed by  or on behalf of  the  contractor 
(without thereby creating any trust in favour of the contractor). Further the  employer or his 
agent, or servants, may enter upon and take  possession  of the work and all plants, tools, 
scaffolding,  sheds,  machinery, steam  and other power utensils and materials lying upon 
premises or  the adjoining  lands  or roads and sell the same as his own property  or  may 
employ  the same by means of his own servants and workmen in carrying  on and  completing 
the works or by employing any other contractors or  other persons  or person to complete the 
works and the contractor shall not  in any  way  interrupt or do any act, matter of thing to prevent  
or  hinder such other contractors or other persons or person employed from  completing  and 
finishing or using the materials and plants for the  works  when the  works shall be completed, or 
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as soon thereafter as conveniently  may be, the employer shall give notice in writing to the 
contractor to remove his surplus materials and plants and should the contractor fail to do  so 
within  a period of fourteen days after receipt by him. The employer may sell the same by Public 
Auction and shall give credit to the  contractor for  the amount so released. Any expenses or 
losses incurred by  the  employer  in  getting the works carried out by other contractors  shall  be 
adjusted  against the amount payable to the contractor by way of  selling his  tools and plants or 
due on account of work carried out by  the  contractor  prior  to  engaging other contractors or  
against  the  Security Deposit. 

 

33.0 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions order or these conditions or 
otherwise concerning the work or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment there of shall be dealt with as mentioned hereinafter. 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of 
the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to 
the made from contract or raise any dispute, the contractor shall forthwith give notice in writing 
of his claim or dispute to the Regional Manager and endorse a copy of the same to the 
Architect, within 30 Days from the date of disallowance there of or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is based 
and detailed calculations of the amount claimed and the contractor shall not be entitled to raise 
any claim nor shall the Bank be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to the Regional Manager 
in the manner and within the time as aforesaid. The contractor shall be deemed to have 
waived and extinguished all his right in respect of any claim not notified to the Regional 
Manager in writing in the manner and within the time aforesaid. 

ii)  The Dy. General Manager (B&O) shall give his decision in writing on the claims notified by the 
contractor. The contractor may within 60 Days of the receipt of the decision of the Dy. General 
Manager (B&O) submit his claims to the conciliating authority. 

iii)  If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 DAYS of termination there of shall give a notice to the concerned 
Dy. General Manager (B&O) of the Bank for appointment of an arbitrator to adjudicate the 
notified claims falling which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 

iv)  Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes of differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Dy. General Manager (B&O). It will also be no objection to any such 
appointment that the Arbitrator so appointed is a technically competent person not below the 
rank of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, 
CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 
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be appointed in the manner aforesaid by the said Dy. General Manager (B&O). Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 

v)  It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

vi)  It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules made there under.  

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties.  

 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. The venue of the arbitration shall be such place as 
may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, 
such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 

34.0 Power Supply 

The contractor shall make his own arrangements for power and supply/distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 
running and maintenance of the plants are to be included in his tender prices. He shall pay all 
fees and charges required for the power supply and include the same in his tendered rates and 
hold the owner free from all such costs. He has to obtain necessary approval from the 
appropriate authorities, if required. 

 

35.0 Water supply 

The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions: 

 

a) That the water used by the Contractor shall be fit for construction purpose to the satisfaction 
of the Architect/Consultant. 

b) The Contractor shall make alternative arrangements for the supply of water if the 
arrangements made by the Contractor for procurement of water in the opinion of the 
Architect/Consultant is unsatisfactory. 

 

The Contractor shall construct temporary well/tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The contractor has 
to make his own arrangements for drawing and distributing the water at his own cost. He has to 
make necessary arrangements. To avoid any accidents or damages caused due to construction 
and subsequent maintenance of the wells. He has to obtain necessary approvals from the local 
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authorities, if required.at his own cost. He shall restore the ground to its original condition after 
wells are dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Architect/Consultant. 

 

36.0 Treasure Trove etc. 

 
Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to the Bank immediately. 

37.0 Method of Measurement 

 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date. 
Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the 
decision of the Architect/Consultant shall be final and binding on the contractor. 

 

38.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed format at site of work 

and should produce the same for inspection of SBI/Architect/Consultant whenever desired by 
them. The contractor shall also maintain the records/registers as required by the local 
authorities/Government from time to time. 

i) Register for secured advance 

ii) Register for hindrance to work 

iii) Register for running account bill 

iv) Register for labour 

 

39.0 Force Majeure 

39.1 Neither contractor not SBI shall be considered in default in performance of their obligations 
if such performance is prevented or delayed by events such as war, hostilities revolution, 
riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, 
floods, droughts, earthquakes or ordinances or any act of god or for any other cause 
beyond the reasonable control of the party affected or prevented or delayed. However, a 
notice is required to be given within 30 days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay. 

39.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof. 

39.3 From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the cause itself 
and inability resulting there from having been removed, the agreed time of completion of 
the respective obligations under this agreement shall stand extended by a period equal to 
the period of delay occasioned by such events. 
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39.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state 
of force majeure lasting to a period of 6 months or more the two parties shall mutually 
decide regarding the future execution of this agreement. 

 

40.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 
with the provision of all labour legislation including the latest requirements of all the Acts, laws, 
any other regulations that are applicable to the execution of the project. 

 

(i) Minimum Wages Act, 1948 (Amended) 

(ii) Payment of Wages Act 1936 (Amended) 

ii) Workmen’s Compensation Act 1923 (Amended) 

iii) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

iv) Apprentice Act 1961 (Amended) 

v) Industrial Employment (Standing Order) Act 1946 (Amended) 

vi) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

vii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof 

viii) Shop and Establishment Act 

ix) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 

 

 

45.0 SAFETY CODE: 

SAFETY MEASURES AT SITE: 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 
properly. 

2. First Aid Box should be kept at site with all requisite materials. 

3. No one should be allowed to inspect / work at a height without Safety Belt (including a full 
body harness). 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 
from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra worker shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder, and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 metres above the ground or floors, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 Metre high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. 
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Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

6. Working platforms, gangways, and stairways should be so constructed that they do not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3-5 Metres above ground level or floor level they should be closely boarded, should 
have adequate width and should be suitably fenced, as described. 

7. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 Metre. 

8. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Metres in 
length while the width between side rails in rung ladder shall in no case be less than 30cms 
for ladder up to and including Metres in length. For longer ladders this width should be 
increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 
cms. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment’s. For 
electrical online works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Metres or more in depth shall always be supplied with at least one ladder for 
each 30 Metres length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1 Metre above the surface of the ground. The sides of the trenches, which 
are 1.5 Metres or more in depth shall be stepped back to give suitable slope, or securely 
held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 Metres of the edge of the trench or half of the depth 
of the trench whichever is more cuttings shall be done from top to bottom. Under no 
circumstances undermining or under cutting shall be done. 

11. Before any demolition work is commenced and during the process of the work: - 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
barricaded. 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus 

used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 
with debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer / 
Safety Engineer / Officer should be kept available for the use of the persons employed on 
the Site and maintained in a condition suitable for immediate use; and the Contractor should 
take adequate steps to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

f) Those engaged in whitewashing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

i) When workers are employed in sewers and manholes, which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated (to ensure safe CO / 
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CO2 limits) at least for an hour before the workers are allowed to get into the manholes and 
the manholes so opened shall be cordoned off with suitable railing and provided with warning 
signals and boards to prevent accident to the Public. 

 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 
conform to the following standard or conditions: - 

a) These shall be of good mechanical construction, sound material and adequate strength and 
free from patent defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any scaffold, 
winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall be 
ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of hoisting machine having a variable safe working load, each safe 
working 

load of the conditions under which it is applicable shall be clearly indicated. No part of any 

machine or of any gear referred to above in this paragraph shall be loaded beyond the safe 

working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards, hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load, adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating 
mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be 
provided. The workers should not wear any rings, watches and carry keys or other materials, 
which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities shall be provided at or near places of work. 

46.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Architect/Consultant. The 
contractor shall also report immediately to the competent authority whenever such report is 
required to be lodged by the law and take appropriate actions thereof. 

 

46.0 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the BANK,/ 
Architect in writing for wooden flooring  for Interior & Furnishing works are to be executed by 
specialist firms. 
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46.1 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the  condition of contract 
specification tender preamble and bill of quantities will  be provided for the use of the contractor 
who must satisfy himself as to the accuracy  of the said copies in every detail, and make all  
other  copies necessary  for  the conduct of the work. Any comments on drawings  to  be given 
by the contractor within 7 days from receiving of drawings. 

One  copy of each drawing or sketch furnished to the contractor shall  be kept in an office at the 
works and the Engineer or any person  authorized by  the  Employer  shall have free access to 
the  drawings  and  sketches whenever they desire. 

46.2 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The  work  is  liable to be technically audited by  the  Chief  Technical Examiner  of  the Central 
Vigilance Commission Government of  India  from time  to time. Any defects, improvements or 
testing etc. pointed  out  by the  Chief Technical Examiner should be carried out by the 
contractor  at his own cost and any deduction suggested by the CTE will be effected. 

The  Employer  shall have a right to cause a  technical  examination  and audit  of works and the 
final bills of the contractor including all  supporting vouchers, abstract, etc. to be made at the 
time of payment of the final  bill. If as a result of this examination or otherwise any  sum  is found 
to have been over paid in respect of any work done by the  contractor  under  the  contract the 
contractor shall be liable  to  return  the amount of over payment and it shall be lawful for the 
employer to recover the same from him from any sum or sums due to him and in any other 
manner legally permissible and if it is found that the contractor was paid  less than  what was 
due to him under the contract in respect of any work  executed  by  him under it, the amount of 
such under payment shall  be  duly paid by the employer. 

Any  sum of money due and payable to the contractor  (including  Security Deposit returnable to 
him) under this contract may be appropriated by the Employer and set off against any claim of 
the employer of the payment  of a  sum  of money arising out of or under any other contract 
made  by  the contractor with employer. 

 

46.3 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all  lights, guards, fencing and 
watching when and where necessary or required by  the Architects and Employer for the 
protection of the works or for the safety and convenience of those employed on the works or the 
public. 

 46.4 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal 
routine requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures   equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 

g) Hindrance registers giving details of commencement and   removal of each hindrance. 

h) Dismantled materials account register. 
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i) Supply and consumption register of scare / costly materials like  laminates special paints white 
cement,  or any material as directed by Architect / Employer. 

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 786. 

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits. 

46.5 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and 
security of basic materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in  which the  BANK has got a 
financial interest or those which influence  progress of work, shall be strictly controlled. Checks 
shall be exercised at  gate (entrance and exit shall be preferably through one gate only). 

(d) When the work  is completed and handed over to the user, the  responsibility of proper 
security arrangement shall rest with the users. 

46.6 WORKING HOURS 

Site officers working hours shall normally be fixed as may be  prevailing in the locality. 

Normally  no  construction work of important structural nature  shall  be carried  out on Sundays, 
Holidays and during nights. In exceptional  circumstances, however, the work may be carried out 
with proper approval  of the Site Engineer who shall depute supervision staff to be present on 
the occasion. 

46.7 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and  requirements  in 
accordance with the following Act  and  Rules  made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules    1971. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(l) Any other Act are enactment relating there to and rules    framed thereunder from time to 
time. 

46.8 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing  and  taking over report and  inventories/statement  (in  quadruplicate) at the time of 
handling over shall be prepared. The reports  and inventories shall be signed by : 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 
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(c) Competent authority in the BANK. 

The following inventories/statements shall be prepared : 

i.  Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of  builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches 
all with duplicate keys. 

iii. Inventory of fixtures & fittings of installations (Interior & Furnishing light fittings, fans, bells, air-
conditioning, lifts pumps and the like ). 

46.9 DELINQUENCIES OF CONTRACTORS 

Procedures for dealing with Delinquencies/ Defaults/  Misconduct/ Misdemeanors of tenderers/ 
Contractors. 

i)  The undernoted delinquencies/defaults/misconduct/misdemeanors on  the part of tenderer or 
enlisted contract will attract disciplinary action. 

a) Incorrect information about credentials, about his performance, equipment, resources, 
technical staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission  of tender containing for too many arithmetical errors  and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organisation at site & lack of his personal supervision. 

h) Ignoring  BANK's  notices for  replacement/rectification  of  rejected materials, workmanship 
etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, 
ban on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final account. 

k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad  treatment of subcontractors (piece workers) and un-business  like dealings with 
suppliers of materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming BANK rupt or insolvent. 

r) Contractor's conviction by a court of law. 

s) Failure  to  satisfactorily rectify defects during  Defects  Liability Period  (DLP) and discovery 
of latent defects in contractor's work  after the expiry of DLP of his contract. 

5.54. Disciplinary action against (Delinquencies of) contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing  embargo on issue of tenders of temporary suspension from  the BANK's approved 
list. 
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b) Permanent  ban on issue of tenders & removal from the BANK's  approved list. 

c) Circulation of the contractor's name to other Public Under taking or Government 
Department for non-entertainment of  this  publication  for contract work. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
SPECIAL CONDITION OF CONTRACT 

 
 
Scope of work 
1.0 The scope of work is to carry out for the Interior & Furnishing work of DOBI BRANCH, 

DOBI, for State Bank of India 
 
2.0  Address of site 
 

The site is located at SBI DOBI BRANCH,  DOBI.  
 
3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor at the 
site and he will be held responsible for the accuracy. Figured dimensions are in all cases 
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to be accepted and dimension shall not be scaled. Large scale details shall take 
precedence over small scale drawings. In case of discrepancy the contractor shall ask for 
clarification from the Architect / consultant before proceeding with the work. 

 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with 
from the Bank’s Engineer/Architect / Consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree structures. . 

 
 
7.0  Temporary works.  

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require in 
accordance with the conditions of contract at his own cost The contractor shall be solely 
responsible for the stability and safety of all temporary works and unfinished works and 
for the quality of the permanent works resulting from the arrangement eventually adopted 
for their execution. 

 
8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube well 
/ open well and bring water by means of tankers at his own cost for the purpose The SBI 
will not be liable to pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by 
the contractor However, the concerned contractor shall make their own arrangements to 
draw the supply and pay directly the actual consumption charges at mutually agreed 
rates between them. All municipal charges for drainage and water connection for 
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Construction purposes shall be borne by the contactor and charges payable for 
permanent connections, if any, shall be initially paid by the contactor and the SBI will 
reimburse the amount on production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment’s shall be provided at suitable prominent and easily accessible place and shall 
be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 

at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipment’s. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect / 
consultant as and when demanded- Any instruction which the architect /consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / 
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consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 

 
13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant. - 

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other 
off-site activities borrow pits has been properly disposed off. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

 
 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI/ 
architect / consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect / Consultant will point 
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out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect / 
consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the 
approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminium 
doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as given in 
the tender after inspection of the sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for 
the work .All wastages and losses in weight shall be to the contractors account 

 
 
21.0  Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges except GST in respect of the works including but not 
limited to sales tax, tax on works contract excise duty, and octroi, except GST payable in 
respect of materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges except GST shall be to the contractor’s 
account and the SBI shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duties, fees, levies etc if any except GST, till completion of 
work shall be deemed to be included in the quoted rates and no extra amount on this 
account. Variation of taxes, duties, fees, levies etc if any excluding GST, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on this 
account will in any case be entertained. If a new tax or duty or levy or cess or royalty or 
octroi is imposed under as statutory law during the currency of contract the same shall be 
borne by the contractor. 

 
22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI. However adequate transparency 
would be maintained by the SBI. 

 
 
23.0 Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not more 
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than one months during the progress of the work or at every important stage of 
construction. 

 
 In addition to above, the contractor shall be bound to submit adequate no. of site 

photographs along with their each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/Bank may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORMAT OF SITE ORDER BOOK 
 
Name of the work: 
 
Date of Commencement: 
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Sr.No Remarks/ 
Instructions of 
the site 
Engineer/ 
Architect  
 

Dated 
Initials of 
site 
Engineer/ 
Architect  
 

Initials of 
the 
Contractor 
for having 
received the 
instructions  
 

Action 
taken with 
date  
 

Dated 
initials of 
the site 
Engineer  
 

Remarks 
of the 
Architects/ 
Bank’s 
Officials  
 

       

       

       

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORMAT OF HINDRANCE REGISTER 
 
 
Name of Work  :  Date of state of work  :  
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Name of Contractor  :  Period of completion  :  

Agreement No.  :  Date of completion  :  

Name of Work  :  Date of state of work  :  

Name of Contractor  :  Period of completion  :  

 
 
Sr.  
No.  

Nature of  
Hindrance  

Date of 
occurrence 
of 
hindrance  

Date of 
which 
hindrance 
was 
removed  

Period of 
hindrance  

Signature 
Site 
Engineer/  
Project 
Engineer  

Remarks  

1 2 3 4 5 6 7 
       
       
       
       
       
       
       
       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORMAT OF MONTHLY PROGRESS REPORT 
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Name of work: 
 
Progress report for the week: 
 
Report No.: 
 
Sr No.  Description  Details of work location 

where work is done  
Approximate 
quantity executed  

    

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PROFORMA FOR RUNNING A/C BILL 
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i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill   : 
 
iv. No. & Date of previous Bill  : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence : 
 
vii. Date of Completion as per Agreement : 
S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 
1 2 3 4 5 

 
 
 
 
 
 
 
 
 
 
 

    

     
 
 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
6 7 8 9 

 
 

Note
: 

1. If part rate is allowed for any items, it 
should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 

 2. If ad-hoc payment is made, it should be 
mentioned specifically. 
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CERTIFICATE 

 
 The measurements on the basis of which the above entries for the Running Bill No. -------

------------------- were made have been taken jointly on -------------------------- and are recorded at 

pages -------------------------- to -------------------------- of measurement book No. --------------------------

. 

 

 

 

-------------------- ----------------------- --------------------- 
 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   

 
 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 

Architect  Signature and  
date of Site Engineer 
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TABLE  

 
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 
 
 
 
S.No. Item Quantity Unit Amount Remarks 
1 2 3 4 5 6 

 
 
 
 

     

 
 
Total value of materials at Site. 
 
 
Secured Advance @ ---------------- of above value -   B 
 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to the 

site of the work and on advance on any quantity of any of this item is outstanding on their 
security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor for 

use in the work in connection with the items for which rates of finished work have been 
agreed upon. 

 
 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
--------------------------- 
Dated Signature of 
the Contractor 
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TABLE  

 
MEMORANDUM FOR PAYMENT 

 
R/A BILL NO. 
 
 
 

1. Total value of work done since 
previous bill (A) 

  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 

  Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

  Rs. ----------- 

5. Total amount due to the Contractor   Rs. ----------- 

     

 OBJECTIONS:    

i) Secured Advance paid in the previous 
R/A 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 

 Rs. -----------  

 Less already recovered  Rs. -----------  

 Balance to be recovered  Rs. -----------  

iii) Mobilization Advance, if any    

(a) Outstanding amount (principal + 
interest) as on date  

 Rs. -----------  

(b) To be recovered in this bill   Rs. -----------  

iii. Any other Departmental materials 
cost to be recovered as per contract, 
if any 

 Rs. -----------  
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iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 
 

 Rs. -----------  

 Total Deduction as per contract (F)   Rs. ----------- 

 Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 

 Rs. -----------  

 P.V.A.  Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 

  Rs. ----------- 

 (Rupees --------------------------- in 
words) 

   

 
 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for payment 
for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 
 
 

 STATUTORY DEDUCTION:    

i) Total Amount due (E)  Rs. -----------  

ii) Less I.T. Payable  Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  

 Net Payable  Rs. -----------  
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 This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the AGM 
       (Premises) 
 
 
 

P R E A M B L E  T O  B I L L  O F  Q U A N T I T I E S  

RATES TO INCLUDE : 

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including 
all taxes, and the cost of all materials, fittings, fixtures, all labour and for all the operations as 
detailed in the specifications and contract conditions.   Apart from other factors mentioned in the 
specifications and contract conditions, rates quoted for the items in this schedule shall also 
include the following : 

10.1. GENERAL: 

.1. Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per 
the drawings, designs, catalogues and or instructions of the Architects/ BANK.   Nothing 
extra shall be paid over the quoted rates for not understanding the designs etc. before 
hand. 

.2. Sample of all works/items shall be got approved from the Architects/ BANK before taking 
the mass production in hand and nothing shall be paid for the cost of samples. 

.3. Any incidental work required to complete the item and not specifically covered in the item 
as mentioned in Bill of Quantities shall be completed at no extra cost. 

.4. Unless otherwise specified all exposed surfaces of wood/wooden mouldings and plywood 
of loose furniture/items tops shall be finished in at least two coats of melamine polish,  
including staining to match the shades of laminates etc. 

.5. Rates for carpeting shall include for fixing of Aluminium grippers over the junction of 
carpet and/or marble stone flooring. 

.6. All laminates for furniture items shall be 1.0 mm thick in Satin finish,& Veneer 4.0 
mm colour texture and shade as per the schemes given by the Architects.   

.7. Unless otherwise specified, all inner surfaces, sides and under sides of furniture items, 
drawers/cabinets shall be polished/Painted flat oil painted as directed by Architects. 

.8. All exposed edges of plywood/block boards shall be finished with teak wood lippings 5 
mm thick of profile as per detail and Melamine polished unless otherwise specified and 
no extra cost shall be paid. 

.9. All furniture items shall be delivered at site packed in polythene sheets. 

 WOOD WORKS: 

a.a) Wherever ply is mentioned it will mean ply wood. 

a.b) All Board/Ply will be of BWP  Type. 

a.c) All teak wood will mean CP teak. 
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a.d) All prelaminated Boards shall be Novapan, Kitlam, Archidlam. 

10.3. HARDWARE: 

a.i. Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/GI screws, nails, 
locks, sliding rails, nut and bolts etc. shall be provided by the Contractor which shall be 
out of the approved make of these materials annexed in the technical 
specifications/approved by Architects / BANK. 

10.4. PAINTING AND POLISHING: 

a.i. All finishes, shade of colours, texture of fabrics including all surfaces of finishes like POP, 
painting, lamination, paneling, stitching  joints in upholstery, all polishing shall be as per 
the satisfaction of the Architects/BANK. 

a.ii. Thoroughly brushing the surface to be finished, free from mortar dropping and other 
foreign matter including preparing the surface and sand papering to give an even 
surface. 

a.iii. For painting and polishing items – on all kinds of wood and wood based surfaces. 

a.iv. All painting work to be completed with at least one coat of the primer along with two coats 
of the paint as per the Technical Specification, Manufacturer’s specification and to the 
satisfaction of the Architects/ BANK. 

a.v. All the polishing works to be completed with at least two coats of the polish of the 
approved make as pr the list of approved manufacturers and to the full satisfaction of the 
Architects/ BANK. 

10.5. GLASS WORKS: 

a.i. The edges of glass tops for tables wherever shown shall be beveled as per approval of 
the Architects. 

4.5.1 Rates shall include Aluminium grippers as directed.   Rates shall include laying of carpet 
to required shape with piles in one direction including all wastage, Rate quoted shall be 
applicable to skirting and steps and net area of laid carpet only shall be measured and 
paid. 

4.6 FALSE CEILING:  

10.7.1 Rates should include labour/materials required to suspend the false ceiling with dash 
fasteners from the reinforcement of the slab and repairing the portion without affecting 
the structural strength of the slab, also with provision of strip hangers/MS flats and 
hinged through nuts and bolts of adequate size (Rawl plug shall not be applied).    The 
channels and hangers shall be as per the instructions of the Architects/BANK. 

i) Cutouts and openings as required by Architects for provision of  lights, switches, AC grills 
and diffusers, sprinklers and providing of trap doors etc. and other fittings in false ceilings 
and holes and cutouts as required for running conduits in frame work of paneling 
including cutouts for switches and fittings in the paneling will be made by the Contractor.  
He will also provide necessary frame work support fro fixing of lights AC diffusers grills 
and fixtures etc.   All these above will be made/provided by him at no extra cost and will 
be deemed to be included in the rates of the items quoted by him. 

10.8 PARTITIONS AND PANELLING 

1. Quoted rate shall include labour/materials required to fix the sub-frame to the wall with 
MS flats (‘L’/ ‘U’) shape clamp with adequate screws and repairing the portion damaged 
while putting the gutties. etc. and  making good the same. 
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2. Quoted rate shall be inclusive of making provisions for electrical conduits and switch 
boxes and time required while coordinating with other  Contractors for the final finishing 
of the work.   

3. The partition  frame work shall be provided upto the RCC slabs at top but measurement 
for payment shall be of partition upto false ceiling and frame /support of partition above 
false ceiling shall be carried out within the quoted rate for which no extra shall be paid. 

4. All electrical works shall be got carried out through licensed “A” class Electrical 
Contractor having experience of similar work and duly approved by Architects/ BANK.   
The work shall be executed as per specifications and strictly in keeping with relevant IS 
code and rules and regulations of authorities. 

5. All work/materials will be as per good engineering practice. 

6. Wherever glass is mentioned it will be  clear float glass. 
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11.2 WOOD WORK AND JOINERY: 

11.2.1  PLY WOOD: Ply wood shall be BWP quality phenol bonded as per relevant Indian 
Standard Specifications with commercial or decorative facing as required.   These shall be 
obtained from approved sources and thickness shall be as shown in drawings & in 
specifications. 

11.2.2 BLOCK BOARDS: 

Block board shall be Grade-I exterior grade bonded with BWP type synthetic  phenol bonded 
adhesives. These shall be of the required thickness and type and obtained from approved 
sources. 

11.2.3 LAMINATE: 

Laminates where specified shall be of approved brand type, texture and thickness and 
manufacturer as per  IS:2046-1969. 

Fixing of laminates shall be done as per best trade practices and strictly as per printed 
instructions of the manufacturers using phenol Formaldehyde Synthetic Resin adhesive of 
approved make.   Unless otherwise indicated laminated shall be 1.5 mm thick of approved make. 

11.2.4 JOINERY: 

All details shall conform to the drawings, but all measurements shall be checked at site.   The 
scantlings shall  be accurately planned and finished smooth to hold full dimensions shown in the 
drawings after finishing and rebates, roundings and mouldings made before they are framed.   
No patching or plugging of any kind shall be prepared and got approved by the Engineer before 
proceeding with bulk manufacture. 

11.3 IRONMONGERY: 

11.3.1 This section shall cover all finish hardware, latches, locks and other fittings and fixtures 
etc., used in wood doors.   All finish  hardware shall be well made, reasonably smooth, and free 
sharp edges and corners flaws and other defects and shall be as per relevant Indian Standard 
Code.   Unless otherwise required all finish hardware shall be polished brass. 

11.3.2 All hardware shall be of approved make and shall be specifically got approved by the 
Engineer before ordering.   No fittings and fixtures shall be fixed before all major work is over.   
While fixing correct handling of fixtures shall be ensured. 

11.3.3 All finish hardware shall be fixed by skilled carpenters experienced in this work.    Work 
shall be done as per manufacturer’s printed instructions and to the satisfaction of the Engineer. 

11.3.4 All hardware fixed to respective locations shall be adequately protected from damage 
and spashes of  mortars and paints  by  covering suitably with Jute clothes/Black PVC sheet till 
handling over of the work to the  Engineer/Owner to his satisfaction. The finished hardware shall 
be absolutely clean without any foreign materials and fully showing original finish in its best 
condition. 

 HORIZONTAL/VERTICAL BLINDS: 

 11.4.1 Vertical blinds shall be 100mm wide scotch guard cloth of approved shade & colour Pull 
cords shall be 1.7 mm dia braided nylon with a core of rayon threads.  

4.2. The Blinds shall be operable in any direction with a tilt upto 180 degrees and can slide to 
one side for opening purposes. All metal parts shall be corrosion-resistant and rotating 
parts shall be self-lubricating. The fixing of the top rail shall be with special GI brackets at 
approx. 1 mt. 
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11.4.3 The installation shall be done by expert workmen approved by the suppliers, strictly as 
per manufacturer’s printed instructions.   The installed blinds shall stay flat and in plum in one 
line and shall operate smoothly to the approval of the Consultant/ BANK. 
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S E C T I O N   V I I  

L I S T  O F  A P P R O V E D  M A K E  O F  M A T E R I A L  

LIST OF MATERIALS ACCEPTABLE 

 

Sr. 
No 

Particulars and Specification Approved makes/ model 

1  Commercial ply (IS-303)/ waterproof ply 
(IS-710)/Block board (IS-1659)/Flush 
door (IS-2202) 

Green Ply, Kitply, Century, Ecotech/Archidply 

2  Veneers (IS-1328:1996) Greenlam, Centurply, Duroply  

3  Beading Teak Wood or as specified  Beading Teak Wood or as specified  

4  Laminates (IS-2046) Greenlam, Merino, Century 

5  Polish Melamine/ as specified 

6  Gypsum Board Framing with complete 
system 

Gyproc (Saint Gobain)/ India Gypsum 
including their suspentions and all fittings. 
Gyp steel ultra (Saint Gobin) 

7  Mineral Fibre Tile Ceiling with complete 
system 

Armstrong/ Saint Gobain including their 
suspensions and all fittings. 

8  Locks with CP brass Godrej/Ozone/Hettich/Harison 

9  Multipurpose lock for drawers Godrej/Ozone/Hettich/Harison 

1 0  Hinges and hardware Hettich, Oswal, suzu, Flora or eq.  

Approved:- HINGES:- 3”/4’/6” 1.78mm th. SS 
matt finish 

 Handles ‘D’ or ‘C’ type:- 3”/4”/6” 10mm dia. 
SS 202 matt finish. 

 TOWER BOLT:- 3”/4”/6” brass extruded SS 
matt finish 

1 1  Telescopic Channel Godrej/Ozone/Harison 

1 2  Paints Asian, Berger, Nerolac 

1 3  Surface texture wall coating Heritage, Spectrum / Asian 

1 4  Glass Modi / Asahi / Saint Gobain 

1 5  Vertical/ Venetian Blinds Vista/MAC/DecoWindow 

1 6  Screw GKM/ CIEF/ Shalimar/ Everite 

1 7  Aluminum sections Jindal/Hindalco/Mahaveer 

1 8  ACP Panel Alstrong/ Alcobond/ Euro bond/ flexi bond 

1 9  Glue Fevicol, Kitcol, Blucote Marine, Euro 

2 0  Prelaminated particle board Novapan., Archid, Bhutan       

2 1  Rubber  MM Foam, Modi Foam 

2 2  Carpet Transasia, Marwar. Maharaja 

2 3  Wooden flooring Century ply, Greenlam Induetries, Action 
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Tesa, Pergo, Vista 

2 4  Enamel Paint Asian Paints, Berger and Nerolac. 

2 5  Emulsion paint Asian Paints, Berger and Nerolac. 

2 6  CPVC pipe (IS-15778) and fittings (IS-
17546) and PVC pipes 

Supeme industries, Ashirvad pipe and 
Finolex Industries.  

 

 

 

 

 

 
 


