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STATE BANK OF INDIA
NOTICE INVITING TENDER

INDIA (RAJASTHAN)
Details of tenders

not be eligible to participate.

State Bank of India (SBI) Invites Sealed Tenders from The Eligible Empanelled Electrical
Contractors in the category of works up to 50 lacs and above FOR ELECTRICAL AND
LV WORKS AT VAISHALI PBB BRANCH GROUND FLOOR JAIPUR, STATE BANK OF

are as under:

Additional eligibility: A vendor who has achieved L1 status in any two tenders floated by AO 1,
Jaipur during the immediately preceding one month from the date of issue of this tender shall

|_\

Name of work

ELECTRICAL AND LV WORKS AT
VAISHALI PBB BRANCH GROUND FLOOR
STATE BANK OF INDIA  JAIPUR,
(RAJASTHAN)

45 days from the date of commencement
as defined in Clause 26.0 of the General
Conditions of Contract.

Rs. 39,500/- (Rupees Thirty Nine Thousand
Five Hundred only), to be submitted
compulsorily in the form of Demand
Draft/Banker's Cheque drawn in favour of
‘AGM, Region 3, State Bank of India,
Jaipur”, payable at Jaipur. No MSME/MSE
exemption from EMD shall be applicable.

Total Security Deposit: 5% of the
accepted contract value, comprising
Initial Security Deposit of 2%
(including EMD) and balance 3% by
retention from running account bili(s),
as detailed in the General Conditions
of Contract.

2. Time allowed for completion

3. Earnest Money Deposit (EMD)
4. Security Deposit

5. Additional Performance Guarantee

If the accepted quoted tender value is
below 90% of the estimated cost, the
successful bidder shall submit an
Additional Performance Guarantee
(APG) for an amount equal to the
difference between 90% of the
estimated cost and the accepted quoted
tender value. The APG shall be
furnished in the form of FDR or Bank
Guarantee in favour of State Bank of
India and shall be released upon
satisfactory completion and handover of
the work to the Bank.
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6. Cost of tender documents Free of Cost. Online
7. Last date and time of receipt of tender Online 15.10.2026 Up to 03:00 PM
8. Address at which the tenders are to be | AGM(RBO 3),
submitted SBI, Prince Road,
Vaishali Nagar ,
Jaipur-302021

9. Date and time of opening of tender Online on 15/10/2026 at 03:30 PM
10. Place of opening tenders Online
11. Defects Liability Period 12 months from the date of completion
12. Validity of offer 90 days from the date of opening of

tenders.

13. Liquidated Damages

At the rate of 0.5% of the contract value per
week of delay subject to a maximum of
5% of the accepted contract value.

14. Rates

Rates quoted by the bidder shall remain
firm throughout the contract period,
including approved variations, and shall
include all costs, duties, levies, royalties,
transportation, labour and other incidental
charges required for complete execution of
the work. GST shall be paid extra as
applicable and as per Bank’s norms. No
price variation/escalation shall be payabile.

15. | Payment terms

1st Running/Adhoc payment @ 50% of
work progress assessment. Maximum
One Interim bill shall be submitted.

Final payment will be made within 45 days
from the date of joint verification of the bill
by the Bank’s engineer/Architect and
contractor

16. Refund of security deposit

50% of the total security deposit deducted
shall be refunded at a time of issuance of
virtual completion certificate. The balance
50% would be paid after successful
completion of the Defect Liability Period of
12 months.

17. Working schedule

The work has to be carried out as per the
schedule prepared by Project Architect/EIC
in order to complete the work within the
stipulated timeline.
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18. Insurance The contractor shall obtain all necessary
insurance policies as per the law applicable
at the centre and shall be required to
produce the original policiesand receipts of
the premium applicable in

the matter ,to the Bank.

19. Water & Electricity Water and Electricity shall be provided by
the Bank at one point. However, further
distribution and extension and lightfixtures
etc. with required MCB switches. Switch
boards, lamp, tube etc shall be arranged
by the contractor at their own

cost with the accepted tender cost..

20. | For e-Tender related queries Service provider:
www.tenderwizard.com/SBIETENDER
M/s. Antares Systems Limited,

Registered Office: #24, Sudha Complex,
3rd Stage, 4thBlock, Bangalore — 560079,
Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Contact Persons:

1. Mr. Pravesh, Mobile No.: +91
9044314492 eMail-
praveshmani.t@antaressystems.com

2 . Kushal Bose, Mobile No.: +91
9674758719, e-Mail:
kushal.b@antaressystems.com

Project Architect: Axes Architectural Design & Engineering Services Pvt. Ltd.
3-Ta-57, Ratan Duggar Marg, Jawahar Nagar,
JAIPUR-302004
MO. — 98281-15410
E-mail : architectsaxes@gmail.com

The tenderer may contact at the above for clarification of any tender related query.

In case the date of opening of tenders is declared as a holiday, the tender will be opened on
the next working day at the same time.

SBI has the right to accept/reject any/ all tenders without assigning any reasons.

For and behalf of State Bank of India
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MODE OF SUBMISSION OF TENDER:

The tender shall be submitted ONLINE in a two-cover system in accordance with the procedure
detailed below. The Price Bid shall be uploaded online. The original EMD instrument and such other
original documents as specifically required shall be submitted physically at the Office of the AGM
Region 3, SBI, Vaishali Nagar, Jaipur within the stipulated date and time.

a) 1)  Physical Cover-1 shall contain the covering letter, undertaking/clarifications (if any),
duly signed technical and commercial terms, and the original prescribed EMD
instrument. The physical Cover-1 shall be submitted at the Office of the AGM,
Region 3, SBI, Vaishali Nagar, Jaipur latest by 15.10.2026 up to 03:00 PM.

2) Priced Bill of Quantities duly filled to be uploaded ONLINE.

OPENING OF TENDER:

1) ONLINE

2) Physical Cover-1 containing the EMD, undertaking, covering letter and duly signed
technical/commercial terms shall be opened/verified first. If the prescribed
documents are not found in order, the tender shall be liable to rejection.

3) After opening of cover 1 and after evaluating the clarifications / conditions, if any,
stipulated by the contractors, i.e. if the vendors are qualified, priced BOQ will be
opened ONLINE of those qualified vendors.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next
working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons.

Yours faithfully,

Signature of the Tenderer AGM RBO 3,
SBI,
Prince Road,
Vaishali Nagar,
Jaipur-302021
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INSTRUCTIONS TO THE TENDERERS

1.0 SCOPE OF WORK

ONLINE Sealed Tenders are invited by M/s. Antares systems for and on behalf of State Bank of India
for ELECTRICAL AND LV WORKS AT VAISHALI PBB BRANCH GROUND FLOOR STATE BANK
OF INDIA JAIPUR, (RAJASTHAN)

1.1 SITE AND ITS LOCATION

The proposed work is to be carried out at proposed ELECTRICAL AND LV WORKS AT VAISHALI
PBB BRANCH GROUND FLOOR STATE BANK OF INDIA JAIPUR, (RAJASTHAN)

2.0 Tender documents
2.1 The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmanlike manner.
Instructions to Tenderers
General Conditions of Contract
Special conditions of contract
Technical specifications
Drawings
Price Bid
2.2 The above documents shall be taken as complementary and mutually explanatory of one another
but in case of ambiguities or discrepancies, shall take precedence in the order given below:
i) Price bid
ii) Technical specifications
i) Drawings
iv) Special Conditions of Contract
v) General Conditions of Contract
vi) Instructions to Tenderers

2.3 Tender documents are not transferable.

3.0 SITE VISIT

The tenderer must obtain himself on his own responsibility and his own expenses all information and
data which may be required for the purpose of filling this tender document and enter into a contract
for the satisfactory performance of the work. The tenderer is requested satisfy himself regarding the
availability of water, power, transport and communication facilities, the character quality and quantity
of the materials labour, the law and order situation, climatic conditions local authorities’ requirements,
traffic regulations etc. The tenderer will be fully responsible for considering the financial effect of any
or all the factors while submitting his tender.

3.1 ADDITIONAL ELIGIBILITY CONDITION: Any vendor who has achieved L1 status in any two tenders

floated by AO 1, Jaipur during the immediately preceding one month from the date of issue of this tender
shall not be eligible to participate in this tender.
4.0 EARNEST MONEY DEPOSIT

4.1 The tenderers shall compulsorily submit Earnest Money Deposit (EMD) of Rs. 39,500/- (Rupees
Thirty Nine Thousand Five Hundred only) in the form of Demand Draft/Banker’'s Cheque drawn in favour
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of “AGM, Region 3, State Bank of India, Jaipur”, payable at Jaipur. No exemption from submission of
EMD shall be available to MSME/MSE bidders. Submission of EMD in the prescribed form is mandatory
for participation in the tender.

4.2 EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD shall be rejected.

4.3 No interest will be paid on the EMD.
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

4.5 EMD of successful tenderer will be retained as a part of security deposit.

5.0 Initial Security Deposit
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by
means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance of tender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form
of initial security deposit which includes the EMD. Balance 3% shall be deducted from the running
account bill of the work at the rate of 10% of the respective running account bill i.e. deduction from
each running bill account will be 10% till total 3% of contract value is reached. 50% of the total
security shall be paid to the contractors on the basis of architect’s certifying the virtual completion.
The balance 50% would be paid to the contractors after the defects liability period as specified in the
contract.

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

7.0  Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement and

conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance

of his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute

a binding agreement between the Bank and successful tenderer whether such formal agreement is

subsequently entered into or not.

8.0 Completion Period- 45 days from the date of commencement.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of opening
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her
original offer which are not acceptance to the Bank without prejudice to any

other right or remedy the Bank shall be at liberty to forfeit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value.

11.0 Rates and Prices

In case of item rate tender
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i)

11.1

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of

discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail. If
no rate is quoted for a particular item, the contractor shall not be paid for that item when it is executed.
The amount of each item shall be calculated, and the requisite total is given. In case of discrepancy
between the unit rate and the total amount calculated from multiplication of unit rate andthe quantity
the unit rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the

tenderers quote their rates for such items those rates will be ignored and will not be considered
during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed,

the tenders would be evaluated as per the original unit and the contractor would be paid accordingly.
The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the Architect/ Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting
shall be duly attested by him.

11.1.5 Each page shall be totaled, and the grand total shall be given.

11.1.6 The rates quoted shall remain firm throughout the contract period, including approved
variations, and shall include all costs, duties, levies, royalties, transportation, labour and other
incidental charges required for complete execution of the work.

GST shall be paid extra as applicable and as per Bank’s norms. No price variation/escalation
shall be payable.

GENERAL CONDITIONS OF CONTRACT

1.0 Definitions
“Contract” means the documents forming the tender and the acceptance thereof and the formal
agreement executed between State Bank of India (Client) and the Contractor, together with the
documents referred therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Architects/Bank and all these documents taken together
shall be deemed to form one contract and shall be complementary to one another.
1.1 In the Contract the following expression shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them
Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State
Bank Bhavan”, Madam Cama Road, Mumbai — 400 021, Maharashtra and Local Head Office at C
Scheme, Tilak Marg Jaipur and includes Client’s representative, successors & assigns.

Consultant: The term Consultant shall mean Axes Architectural Design & Engineering Services Pvt.
Ltd., having their office at 3-Ta-57, Ratan Duggar Marg, Jawahar Nagar, Jaipur-302004
(e mail- architectsaxes@gmail.com) or in the event of their ceasing to be the consultant for the

purpose of this contract, such other person (s) as the Bank shall nominate for the purpose.
Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office
NIT No. SBI/LHO Jaipur/2026-27/ET-003, and his / their heirs, legal representatives, assigns and
SuCCessors.
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iv) Site: The site shall mean Vaishali Nagar, Jaipur where the work is to be executed as per the lay-out
plans and drawings including any other building (s) thereat allotted by the Bank for the Contractor’s
use.

v) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management
Consultant shall be the person / organization appointed by the Bank for administration of construction
work.

Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of
quantities and any further drawings or any other instruction, which may be given by the Bank /
Consultant, during the execution of the work

1.0 Total Security Deposit

Total Security deposit comprise of:
Earnest Money Deposit

Initial Security Deposit

Retention Money

a) Earnest Money Deposit:

The tenderer shall compulsorily furnish EMD of Rs. 39,500/- (Rupees Thirty Nine Thousand Five
Hundred only) in the form of Demand Draft/Banker's Cheque drawn in favour of “AGM, Region 3,
State Bank of India, Jaipur”, payable at Jaipur. No MSME/MSE exemption from EMD shall be
applicable. No tender shall be considered unless the EMD is deposited in the prescribed form. No
interest shall be paid on the EMD. The EMD of unsuccessful tenderers shall be refunded in
accordance with the tender conditions. The EMD shall stand forfeited if the tenderer revokes the
tender during its validity or, after acceptance, fails to enter into the formal agreement, deposit the
required Initial Security Deposit, or commence the work within the stipulated time.

b) Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e
excluding EMD) is to be submitted in the form of D/D drawn on any scheduled bank and shall be
deposited within 15 days from the date of letter of acceptance of tender.

c) Retention Money
Besides the ISD as deposited by the contractor in the above said manner the retention money shall
be deducted from the running account bill at the rate of 10% of the gross value of work done by the
contractor and claimed in each bill provided the total security depositi.e. the ISD plus Retention Money
shall both together not exceed 5% of the contract value. 50% of the total security deposit shall be
refunded to the contractor without any interest on issue of Virtual Completion certificate by the
Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors
without interest within fifteen days after the end of defects liability period provided the contractor has
satisfactorily attended to all defects in accordance with the conditions of contract including site
clearance.
1.1 Additional Performance Guarantee (APG)
If the accepted quoted tender value is below 90% of the estimated cost, the successful bidder shall
submit an Additional Performance Guarantee equal to the difference between 90% of the estimated cost
and the accepted quoted tender value. The APG shall be furnished in the form of FDR or Bank
Guarantee in favour of State Bank of India and shall be released upon satisfactory completion and
handover of the work to the Bank. The APG shall be in addition to the Security Deposit stipulated under
the contract.

2.0 Language Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc, the following order shall apply.
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i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and the corresponding
one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities
of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as
correct.

3.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance
with this contract and with the directions of and to the satisfaction of the Bank to be communicated
through the architect/consultant. The architect/consultant at the directions of the Bank from time to time
issue further drawings and/or written instructions, details directions and explanations which are hereafter
collectively referred to as Architect’s/Consultant’s instructions in regard to: the variation or modification
of the design, quality or quantity of work or the addition or omission or substitution of any work, any
discrepancy in the drawings or between the BOQ and/or drawings and/or specifications, the removal from
the site of any material brought thereon by the contractor and the substitution of any other materials
thereof, the demolition, removal and/or re-execution of any work executed by him, the dismissalfrom
the work of any person employed/engaged thereupon.

4.0 ELECTRICAL & LV WORKS - GENERAL REQUIREMENTS
All Electrical and LV works shall be executed strictly in accordance with the BOQ, approved drawings,
technical specifications, applicable statutory requirements, relevant BIS/IS standards and manufacturer’s
recommendations. Materials shall be new, of approved makes specified in the tender, and shall be
installed, tested, commissioned and handed over complete in all respects to the satisfaction of the
Bank/Architect/EIC. Any item not specifically detailed shall be executed as per the applicable latest
standard specifications and good engineering practice, without diluting the requirements of the BOQ or
approved drawings.

5 (i) Letter of Acceptance

Within the validity period of the tender, the bank shall issue a letter of acceptance either directly or

through the architect by registered post or otherwise depositing at the address of the Contractor as

given in the tender to enter into a Contract for execution of work as per the terms of the tender. The

letter of acceptance shall constitute a binding contract between the SBI and the Contractor.

5 (ii) Contract Agreement

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer
shall be bound to implement the contract and within fifteen days thereof he shall sign an agreement
in a non-judicial stamp paper of appropriate value.

6.0 Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultants
are the properties of the SBI. They are not to be used on other work.

7.0 Detailed drawings and instructions

The SBI through its architects/consultants shall furnish with reasonable promptness

additional instructions by means of drawings or otherwise necessary for the proper execution of the
work. All such drawings and instructions shall be consistent with the contract documents, true
developments thereof and reasonably inferable there from.
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The work shall be executed in conformity therewith and the contractor prepare a detailed program
schedule indicating therein the date of start and completion of various activities on receipt of the work
order and submit the same to the SBI through the Architect/Consultant.

Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall
be handed over to the contractors.

8.0 Liquidated Damages

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete
the work and clear the site including vacating their office on or before the contracted or extended date
or completion without justification in support of the cause of delay, he may be called upon without
prejudice to any other right of remedy available under the law to the SBI on account of such breach to
pay a liquidated damage at the rate of 0.5% of the contract value per week subject to a maximum of
5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water,
power, tools, equipment transportation and any other facilities that are required for the satisfactory
execution and completion of the work. Unless or otherwise specified all materials shall be new and
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict
discipline and good order among his employees and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI/Architect/Consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations
Permits and licenses required for the execution of the work shall be obtained by the contractor at his
own expenses.

The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable to the contractor. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/Consultant.
If the contractor performs any act which is against the law, rules and regulations he shall meet all
the costs arising there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the
same and for the correctness of the positions, levels, dimensions, and alignment ofall parts thereof and
get it approved by the architect/consultant before proceeding with the work. If atany time any error in
this respect shall appear during the progress of the works, irrespective of the fact that the layout had
been approved by the architect/consultant the contractor shall be responsible for the same and shall
at his own expenses rectify such error, if so, required tosatisfaction of the SBI.

12.0 Protection of works and property

The contractor shall continuously maintain adequate protection, of all his work from damage and shall
protect the SBI's properties from injury or loss arising in connection with contract. He shall make good
any such damage, injury, loss due to his fault or negligence except which are due to causes beyond
his control.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall
take all precautions for safety and protection of his employees on the works and shall comply with all
applicable provisions of Government and local bodies’ safety lawsand building codes to prevent
accidents, or injuries to persons or property of about or adjacent to his place of work. The contractor
shall take insurance covers as perclause 24.0 at his own cost. The policy may be taken in joint
names of the contractors and the SBI and the original policy may be lodged with theSBI.
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13.0 Inspection of Work
The SBI/Architect/Consultant or their representatives shall at all reasonable time have free access to

the work site and/or to the workshop, factories or other places where materials are lying or from where
they are obtained and the contractor shall give every facility to the SBI, Architect/Consultant and their
representatives necessary for inspection and examination and test of the materials and workmanship.
No person unless authorized by the SBI/Architect/Consultant except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during its construction
stage or its completion can also be inspected by the Chief Technical Examiner’s organization a wing
of Central Vigilance Commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he shall not directly
entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof
or interest therein without the written consent of the SBI through the architect and no undertaken shall
relieve the contractor from the responsibility of the contractor from active superintendence of the work
during its progress.

15.0 Quality of Materials, Workmanship & Test

(i) All materials and workmanship shall be best of the respective kinds described in the contract and
in accordance with Architect/Consultant instructions and shall be subject from time to time to such
tests as the architect/consultant may direct at the place of manufacture or fabrication or on the site
or an approved testing laboratory. The contractor shall provide such assistance, instruments,
machinery, labour and materials

(ii) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by
the contractor without any extra charges. If certain items proposed tobe used are of such nature that
samples cannot be presented or prepared at the site detailed literature/test certificate of the same
shall be provided to the satisfaction of the Architect/ consultant. Before submitting the
sample/literature the contractor shall satisfy himself that the material/equipment for which he is
submitting the samples/literature meet with the requirement of tender specification. Only when the
samples are approved in writing by the architect/consultant the contractor shall proceed with the
procurement and installation of the particular material/equipment. The approved samples shall be
signed by the Architect/Consultant foridentification and shall be kept on record at site office until the
completion of the work for inspection/comparison at any time. The Architect/Consultant shall take
reasonable time to approve the sample. Any delay that might occur in approving the samples for
reasons of its not meeting the specifications or other discrepancies inadequacy in furnishing samples
of best qualities from various manufacturers and such other aspects causing delay on the approval
of the materials/equipmentsetc shall be to the account of the contractor.

(iii) Cost of tests
a) The cost of making any test shall be borne by the contractor if such test is intended
by or provided for in the specifications or BOQ.

(iv) Cost of test not provided for
If any test is ordered by the Architect/ Consultant which is either:

(a) If so intended by or provided for or (in the cases above mentioned) is not so particularized or
through so intended or provided for but ordered by the Architect/Consultant which is either to be
carried out by an independent person at any place other than the site or the place of manufacture or
fabrication of the materials tested or any Government/approved laboratory, then the cost of such test
shall be borne by the contractor.

12
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16.0 Obtaining Information related to execution of work
No claim by the contractor for additional payment shall be entertained which is consequent upon

failure on his part to obtain correct information as to any matter affecting the execution of the work nor
any misunderstanding or the obtaining incorrect information or the failure to obtain correct information
relieve him from any risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of the works and
as long, thereafter, as the Architect/consultant may consider necessary until the expiry of the defect’s
liability period, stated hereto.

18.0 Quantities
i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements

The rate quoted shall remain valid for variation of quantity against individual item to any extent subject
to maximum variation of the contract value by 25%. The entire amount paid under Clause 20hereof
as well as amounts of prime cost and provisional sums, if any, shall be excluded.

i) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall
be paid on the basis of provisions of clause 22(e) hereof.

19.0 Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he required the work
to be measured and the contractor shall forthwith attend or send a qualified representative to assist
the Architect in taking such measurements and calculation and to furnish all particulars or to give all
assistance required by any of them. Such measurements shall be taken in accordance with the Mode
of measurements detailed in the specifications. The representative of the Architect/Consultant shall
take joint measurements with the contractor’s representative and the measurements shall be entered
in the measurement book. The contractor or his authorized representative shall sign all the pages of
the measurement book in which the measurements have been recorded in token of his acceptance.
All the corrections shall be duly attested by both representatives. No over writings shall be made in
the M book. Should the contractor not attend or neglect or omit to depute his representative to take
measurements then the measurements recorded by the representative of the Architect/consultant
shall be final. All authorized extra work, omissions and all variations made shall be included in such
measurements.

20.0 Variations:
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the
contract.

In case the SBI/Architect/Consultant thinks proper at any time during the progress of

works to make any alteration in, or additions to or omission from the works or any alteration in the kind
or quality of the materials to be used therein, the Architect/Consultant shall give notice thereofin
writing to the contractor or shall confirm in writing within seven days of giving such oral instructions
the contractor shall alter to, add to, or omit from as the case may be in accordance with such notice
but the contractor shall not do any work extra to or make any alteration or additions to oromissions
from the works or any deviation from any of the provisions of the contract, stipulations, specifications
or contract drawings without previous consent in writing of the Architect/Consultant and the value of
such extras, alterations, additions or omissions shall in all cases be determined by the
Architect/Consultant and the same shall be added to or deducted from the contract value, as the case
may be.
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21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority of the
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein
referred to as authorized extra and shall be made in accordance with the following provisions.

a) i) The net rates or prices in the contract shall determine the valuation of the extra work where such
extra work is of similar character and executed under similar conditions as thework priced herein.

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of works are carried out,
otherwise the prices for the same shall be valued under sub clause (c)hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works are
carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance informthe
Architect/Consultant of the rate which he intends to charge for such items of work, duly supported by
analysis of the rate or rates claimed and the Architect/Consultant shall fix such rate or prices as in the
circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the
local day work rates and wages for the district; provided that in either case, vouchers specifying the
daily time (and if required by the Architect/Consultant) the workman’s name and materials employed
be delivered for verifications to the Architect/Consultant at or before the end of the week following that
in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from
the tender, the contractor shall submit rates duly supported by rate analysis worked on the “market
rate basis” for material, labour, hire/running charges of equipment and wastages etc plus 15% towards
establishment charges, contractor's overheads and profit. Such items shall not be eligible for
escalation.

22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the
virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of the SBI,
the contractor shall ensure that the following works have been completed to the satisfaction of the
SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and
machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including
labour sheds/camps and constructions and other items and things whatsoever brought upon or
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the
permanent works.

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor
by the SBI and shall clear, level and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the
14
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SBI.

e) Shall hand over the work in a peaceful manner to the SBI.
f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full
satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to
apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the
completion of the work, relative to which the completion certificate has been sought, the
Architect/Consultant shall within fourteen (14) days of the receipt of the application for virtual
completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities under
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI
against the contractor in respect of works or work at the site and in respect of which the VCC has
been issued.

24.0 Work by other agencies

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which it may desire to have carried
out by other persons simultaneously and the contractor shall not only allow but also extend reasonable
facilities for the execution of such work. The contractor however shall not be required to provide any
plant or material for the execution of such work except by special arrangement with the SBI. Such
work shall be carried out in such manners not to impede the progress of the works included in the
contract.

25.0 Insurance of Works

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure
in the joint names of the SBI and the contractor against all loss or damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and in
such a manner that the SBI and contractor are covered for the period stipulated in clause 28 of GCC
and are also covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss or damage
occasioned by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at their
replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the replacement
value of such constructional plant and other things.

c¢) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval
shall not be unreasonably withheld and the contractor shall whenever required produce to the
Architect/Consultant the policy of insurance and the receipts for payment of the current premiums.

25.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against
all losses and claims in respect of injuries or damages to any person or material or physical damage
to any property whatsoever which may arise out of or in consequence of the execution and
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of damages for orwith respect

15




TENDER NO: SBI/ JAIPUR/2026-27/ET-003

to:
a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents,
employees or other contractors not being employed by the contractor or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where
the injury or damage was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI,
their employees, or agents or other employees, or agents or other contractors for the damage or injury.

25.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the provision sub-clause 26.2 of this clause.

25.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI in respect
of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor
shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise
there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of
the patent or design or any alleged patent or design right is the direct result of an order passed by the
Architect/Consultant in this behalf.

25.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations
and responsibilities under clause 26.0 of GCC shall insure against his liability for any material or
physical damage, loss, or injury which may occur to any property including that of SBI, orto any person,
including any employee of the SBI, by or arising out of the execution of the works orin the carrying
out of the contract, otherwise than due to the matters referred to in the provision to clause 26.0 thereof.

25.5.2 Minimum Amount of Third-Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval
shall not be reasonably withheld and for at least the amount stated below. The contractor shall,
whenever required, produce to the Architect/Consultant the policy or policies of insurance cover and
receipts for payment of the current premiums.

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per
occurrence with the number of occurrences limited to four. After each occurrence contractor will pay
additional premium necessary to make insurance valid for four occurrences always.

25.7 Accident or Injury to Workmen

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law
in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury resulting
from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and
keep indemnified SBI against all such damages and compensation, save and except as aforesaid

and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or

16




TENDER NO: SBI/ JAIPUR/2026-27/ET-003

in relation thereto.

25.7.2 Insurance against accidents etc to workmen

The contractor shall insure against such liability with an insurer approved by the SBI during the
whole of the time any person employed by him on the works and shall, when required, produce to
the architect/consultant such policy of insurance and receipt for payment of the current premium.
Provided always that, in respect of any persons employed by any sub-contractor the contractor’s
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall
have insured against the liability in respect of such persons in such manner that SBI is indemnified
under the policy but the contractor shall require such sub-contractor to produce to the
Architect/Consultant when required such policy of insurance and the receipt for the payment of the
current premium.

25.7.3 Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance
which he may be required to effect under the terms of contract, then and in any such casethe SBI may
effect and keep in force any such insurance and pay such premium or premiums as may be necessary
for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid and also
deduct 15% of contract value from any amount due or which may become due to the contractor, or
recover the same as debt from the contractor.

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default,
the Bank shall be entitled to deduct from any sums payable to the contractor the amount of any
damage’s costs, charges, and other expenses paid by the SBI and which are payable by the
contractors under this clause. The contractor shall upon settlement by the insurer of any claim made
against the insurer pursuant to a policy taken under this clause, proceed with due diligence to
rebuild or repair the works destroyed or damaged. In this event all the monies received from the insurer
in respect of such damage shall be paid to the contractor and the contractor shall not be entitled to
any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials
or goods destroyed or damaged.

26.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site by
the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work
shall be completed within a period of 45 days from the date of commencement. If required in the
contract or as directed by the Architect/Consultant, the contractor shall complete certain portions of
work before completion of the entire work. However, the completion date shall be reckoned as the
date by which the whole work is completed as per the terms of the contract.

28.0 Extension of Time

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of
the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a fair and
reasonable extension of time for completion of work as per the terms of contract. If the contractor
needs an extension of time for the completion of work or if the completion of work is likely to be delayed
for any reasons beyond the due date of completion as stipulated in the contract, the contractor shall
apply to the SBI through the Architect/Consultant in writing at least 30 days before the expiry of the
scheduled time and while applying for extension of time he shall furnish the reasonsin detail and his
justification if any, for the delays. The architect/consultant shall submit theirrecommendations to the
SBI in the prescribed format for granting extension of time. While granting

extension of time the contractor shall be informed the period extended time which will qualify for levy
of liquidated damages. For the balance period in excess of original stipulated period and duly
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sanctioned extension of time by the SBI the provision of liquidated damages as stated under clause
9 of GCC shall become applicable. Further contract shall remain in force even for the period beyond
the due date of completion irrespective whether the extension is granted or not.

29.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to
the satisfaction of the Architect/Consultant. Should the rate of progress of the work or any part thereof
be at any time be in the opinion of the Architect/ Consultant too slow to ensure thecompletion of the
whole of the work by the prescribed time or extended time for completion the Architect/Consultant
shall thereupon take such steps as considered necessary by the Architect/Consultant to expedite
progress so as to complete the woks by the prescribed time or extended time. Such communications
from the Architect/Consultant neither shall relieve the contractor from fulfilling obligations under the
contract nor he shall be entitled to raise any claims arising out of such directions.

30.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as
herein provided be carried on during the night or on holidays without the permission in writing of the
Architect/Bank, save when the work is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the work in which case the contractor shall immediately advise the
Architect/Bank. However the provision of the clause shall not be applicable in the case of any work
which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality
of the part of the works being technically required and continued with the prior approval of the
Architect/consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work
for any reason whatsoever and hence not require the whole or any part of the work to be carried out,
the Architect/Consultant shall give notice in writing to that effect to the contractor and thecontractor
shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation
or otherwise whatsoever, on account of any profit or advantage which he might have derived from the
execution of the work fully but which he did not derive in consequence of the foreclosure of the whole
or part of the work. Provided that the contractor shall be paid the chargeson the cartage only of
materials actually and bona fide brought to the site of the work by the contractor and rendered surplus
as a result of the abandonment, curtailment of the work or any portion thereof and then taken back by
the contractor, provided however that the Architect/Consultant shall have in such cases the option of
taking over all or any such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores,
credit shall be given to him at the rates not exceeding those at which were originally issued to the
contractor after taking into consideration and deduction for claims on account of any deterioration or
damage while in the custody of the contractor and in this respect the decision of Architect/Consultant
shall be final.

32.0 Suspension of work

i)The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision
shall be final and binding on the contractor) suspend the progress of works or any part thereof for
such time and in such manner as Architect/ Consultant may consider necessary so as not cause any
damage or injury to the work already done or endanger the safety thereof for any of following reasons.

a) On account any default on the part of the contractor, or
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b) For proper execution of the works or part thereof for reasons other than the default of the
contractor, or

c) For safety of the works or part thereof. The contractor shall, during such suspension, properly
protect and secure the works to the extent necessary and carry out the instructions given in that behalf
by the Architect/Consultant.

i) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: The contractor shall be
entitled to an extension of time equal to the period of every such suspension. No compensation
whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the
Architect/Consultant shall have the power to adopt any of the following course as they may deem best
suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the
contractor shall be forfeited and be absolutely at the disposal of SBI.

b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the
work, debiting the contractor with the cost of the labour and materials (the cost of such labour and
materials as worked out by the Architect/ Consultant shall be final and conclusive against the
contractor) and crediting him with the value of the work done, in all respects in the same manner and
at the same manner and at the same rates as if it had been carried out by the contractor under the
terms of this contract the certificate of Architect/Consultant as to the value of work done shall be final
and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,
out of his hands, and to give it to another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid to the original contractor, if the
whole work had been executed by him (of the amount of which excess the certificates in writing of
the Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may
be deducted from any money due to himby SBI under the contract or otherwise, or from his security
deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any
material or entered into any engagements or make any advances on account of, or with a view to
the execution of the work or the performance of the contract and in case the contract shall be rescinded
under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or
any work thereto for actually performed under this contract, unless, and until the Architect/Consultant
will have certified in writing the performance of such work and the valuepayable in respect thereof,
and he shall only be entitled to be paid the value so certified.

34.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily
or subject to the supervision of Government and of the Official Assignee of the liquidatorin such acts
of insolvency or winding up shall be unable within seven days after notice to him to do so, to show to
the reasonable satisfaction of the Architect/Consultant that he is able to carry out and fulfil the contract,
and to give security therefore if so required by the Architect/Consultant.
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Or if the contractor (whether an individual firm or incorporated Company) shall sufferexecution to be
issued or shall suffer any payment under this contract to be attachedby or on behalf of any of the
creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may
become due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the
Architect/Consultant written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from
the SBI through the Architect/ Consultant that the said materials were condemned and rejected by
the Architect/ Consultant under these conditions; or has neglected or failed persistently to observe
and perform all or any of the acts, matters or things by this contract to be observed and performed
by the contractor for seven days after written notice shall have been given to the contractor to
observe or perform the same or has to the detriment of good workmanship or in defiance of the
SBI's or Architect’s/Consultant’s instructions to the contrary subject any part of the contract. Thenand
in any of said cases the SBI and or the Architect/Consultant, may not withstanding any previous
waiver, after giving seven days notice in writing to the contractor, determine the contract, but without
thereby affecting the powers of the SBI or the Architect/Consultant or the obligation and liabilities of
the contractor the whole of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of the contractor.
And, further the SBI through the Architect/Consultant, their agents or employees may enter upon
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries
lying upon the premises or on the adjoining lands or roads, use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any other contractors
or persons to complete the work and the contractor shall not in any was interrupt or do any act,
matter or thing to prevent or hinder such other contractor or other persons employed for completing
and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus materials and
plants and should the contractor fail to do so within 14 days after receipt thereof by him the SBI sell
the same by public auction after due publication and shall adjust the amount realized by such auction.
The contractor shall have no right to question any of the act of the SBI incidental to the sale of the
materials etc.

35.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to the
contractor within 10 working days from the date of certificate to the payment from SBI from time to
time. The SBI shall recover the statutory recoveries and other dues including the retention amount
from the certificate of payment.

Provided always that the issue of any certificate by the Architect/Consultant during the progress of
works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his
liability under clause.

The Architect/Consultant shall have power to withhold the certificate if the work orany part thereof is
not carried out to their satisfaction.
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The Architect/Consultant may by any certificate make any corrections required in previous
certificate.

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to time
while making the payment. The contractor shall submit interim bills only after taking actual
measurements and properly recorded in the Measurement book (M.B). The contractor shall not submit
interim bills when the approximate value of the work done by him is less than 50%of the work order
value and maximum one bill shall be submitted.

The final bill shall be submitted by the contractor within one month from the date of Virtual Completion,
supported by joint measurements and all required documents. The Architect/Consultant shall verify
and certify the final bill, and final payment shall be made by SBI within 30 days from the date of joint
verification of the bill by the Bank’s Engineer/Architect and the Contractor, provided there is no dispute
in respect of rates, quantities or recoveries. The contractor shall submit the interim and final bills in
the prescribed format with all details.

36.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to the quality
of workmanship or materials used on the work or asto any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution
or failure to execute the same, whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter:

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works over and above the amounts admitted as payable by the Architect or in case the contractor
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the
contract or raise any dispute, the Contractor shall forthwith give notice in writing ofhis claim, or
dispute to the Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises) and
endorse a copy of the same to the Architect, within 30 days from the date of disallowance thereof or
the date of deduction or recovery. The said notice shall give full particularsof the claim, grounds on
which it is based and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect ofany claim by the
contractor unless notice of such claim shall have been given by the contractor tothe Assistant General
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as
aforesaid. The contractor shall be deemed to have waived and extinguishedall his rights in respect
of any claim not notified to the Assistant General Manager (Premises& Estate)/Dy. General Manager
(premises) in writing in the manner and within the time aforesaid.

i) The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give
his decision in writing on the claims notified by the contractor. The contractor may within 30 days of
the receipt of the decision of the Assistant General Manager (Premises& Estate)/Dy. GeneralManager
(premises) submit his claims to the conciliating authority namely the Circle Development
Officer/General Manager (Corporate Services) for conciliation along with all details and copies of
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/Dy.
General Manager (premises)

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief
General Manager/Dy. Managing Director &Corporate Development Officer of the Bank for
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor
shall be deemed to have been considered absolutely barred and waived.
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iv)Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims
of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by
the Chief General Manager/Dy. Managing Director &Corporate Development Officer. It will also beno
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had
to deal with the matters to which the Contract relates in the course of his duties as Bank Officer.If the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by
the said Chief General Manager/Dy. Managing Director &Corporate Development Officer. Such
person shall be entitled to proceed with the reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made
there under.

Itis also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference
on the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The cost of the reference
and of the award (including the fees, if any of the arbitrator) shall be in the discretion ofthe arbitrator
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and
fix or settle the amount of costs to be so paid.

37.0 Water supply
The contractor shall make his own arrangements for water required for the work and nothing extra will
be paid for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the
Architect/Consultant.

i) The Contractor shall make alternative arrangements for the supply of water if the arrangements
made by the Contractor for procurement of water in the opinion of the Architect/Consultant is
unsatisfactory.

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The contractor has to
make his own arrangements for drawing and distributing the water at his own cost. He has to make
necessary arrangements. To avoid any accidents or damages caused due to construction and
Subsequent maintenance of the wells. He has to obtain necessary approvals from the local authorities,
if required at his own cost. He shall restore the ground to its original condition after wells are
dismantled on completion of work or hand over the well to the SBI without any compensation as
directed by the Architect/Consultant.

38.0 Power supply
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The contractor shall make his own arrangements for power and supply/distribution system for driving
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and
maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges
required for the power supply and include the same in his tendered rates and hold the owner free from
all such costs. He has to obtain necessary approvals from the appropriate authorities, if required.

39.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to the Bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date. Rules
laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision of
the Architect/Bank shall be final and binding on the contractor.

41.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed format at site of work and
should produce the same for inspection of SBI/Architect/Consultant whenever desired by them. The
contractor shall also maintain the records/registers as required by the local authorities/Government
from time to time.

i) Register for secured advance

ii) Register for hindrance to work

iif) Register for running account bill

iv) Register for labour

42.0 Force Majeure

42.1 Neither contractor not SBI shall be considered in default in performance of their obligations if
such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control
of the party affected or prevented or delayed. However, a notice is required to be given within 30 days
from the happening of the event with complete details, to the other party to the contract, if it is not
possible to serve a notice, within the shortest possible period without delay.

42.2 As soon as the cause of force majeure has been removed the party whose ability to perform its
obligations has been affected, shall notify the other of such cessation and the actual delay incurred
in such affected activity adducing necessary evidence in support thereof.

42.3 From the date of occurrence of a case of force majeure obligations of the party affected shall
be suspended during the continuance of any inability so caused. With the cause itself and inability
resulting there from having been removed, the agreed time of completion of the respective
obligations under this agreement shall stand extended by aperiod equal to the period of delay
occasioned by such events.

42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of
force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding
the future execution of this agreement.

43.0 Local Laws, Acts, Regulations
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision
of all labour legislation including the latest requirements of all the Acts, laws, any other regulations
that are applicable to the execution of the project.
i)Minimum Wages Act, 1948 (Amended)
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ii)Payment of Wages Act 1936 (Amended)

iii)Workmen’s Compensation Act 1923 (Amended)

iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
v)Apprentice Act 1961 (Amended)

vi) Industrial Employment (Standing Order) Act 1946 (Amended)

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and
amendment thereof

ix) Shop and Establishment Act

x)Any other Act or enactment relating thereto and rules framed there under from time
to time.

44.0 SAFETY CODE:
SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used properly.

2. First Aid Box should be kept at site with all requisite materials.
3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from
the ground, or from solid construction except such short period Work as can be done safely from
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the
ladder is used for carrying materials as well as suitable footholds and handholds shall be provided on
the ladder and the ladder shall be given an inclination not steeper than 4 to 1 (V4 horizontal and 1
vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from
an overhead support or erected with stationary support shall have a guard rail properly attached,
bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereofwith
only such openings as may be necessary for the delivery of materials. Such scaffolding or staging
shall be so fastened as to prevent it from swaying from the building or structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly
or unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters
above ground level or floor level they should be closely boarded, should have adequate width and
should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places. Every

ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the
width between side rails in rung ladder shall in no case be less than 30cms for ladder up-to and
including Meters in length. For longer ladders this width should be increased at least 6mm for each
additional 30 cms. Uniform step spacing shall not exceed 30 cms.

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical
on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for
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each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at
least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or
more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as
to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters
of the edge of the trench or half of the depth of the trench whichever is more cuttings shall bedone
from top to bottom. Under no circumstances undermining or under cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work:-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected,;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with debris
or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be
kept available for the use of the persons employed on the Site and maintained in a condition suitable
for immediate use; and the Contractor should take adequate steps to ensure proper use of equipment
by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is
injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure
that the manhole covers are opened and are ventilated at least for an hour before theworkers
are allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals and boards to prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall
conform to the following standard or conditions: -

a) These shall be of good mechanical construction, sound material and adequate strength and free
from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give
signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained
by adequate means.

25




TENDER NO: SBI/ JAIPUR/2026-27/ET-003

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of hoisting machine having a variable safe working load, each safe working load of the
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any gear
referred to above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards, hoisting appliances should be provided with such means
as will reduce to the minimum the risk of accidental descent of the load, adequate precautions should
be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally
displaced.

g) When workers are employed on electrical installation, which are already energized, insulating mats,
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided.The
workers should not wear any rings, watches and carry keys or other materials, which are good
conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or equipment shall be altered or removed whileit is in use.
Adequate washing facilities shall be provided at or near places of work.

60.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in connection
with the execution of the work report such accident to the Architect/Consultant. The contractor shall
also report immediately to the competent authority whenever such report is required to be lodged by
the law and take appropriate actions thereof.

46. Storage of materials: The contractor shall not store their materials and debris within the premises
other than the work site handed over to him.

47. Shelter or stay for the labourers has to be arranged by the contractor at his own expense &
responsibility.

48. The rates quoted shall be for complete work at site and shall include all duties, levies, royalties,
cartage, E.S.I. charges and other taxes/charges applicable during execution, except GST, which shall
be paid extra as applicable and as per Bank’s norms. Statutory deductions shall be made at source
as applicable. The rates shall remain firm and no escalation shall be payable by the Bank.

49. The Quantities taken in schedule are only for guide. It may increase or decrease or deleted &
payment shall be made on the basis of actual measurement/quantities executed on site, which to be
measured jointly with the Architect and contractor. In absence of contractor for joint measurement, the
quantity measured by the Architect/Bank’s Engineer will be final & binding upon you.

50. The STATE BANK OF INDIA does not bind itself to accept the lowest or any tender, or to assign
any reason thereof and also reserves the right of accepting the whole or part of the tender and the
tenderer shall in such an event is bound to perform the contract at the same rates quoted in the tender
for the various items of the work.

51. At any point of time Bank may cancel competitive tenders if it is found that rates thus arrived are
on higher side/extreme lower side or delete a part of it as required by bank. It will be sole discretion
of Bank to decide and allocate works to respective contractor as per his past performance or even
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he may be debarred from the forthcoming tender/tenders; against this decision no challenge will be
entertained by Bank.

52. Time is the essence of the contract and the tenderer are required to complete the work in all
respects within the stipulated time of completion and hand over the same, complete in all respect to
the satisfaction of the Bank and if the contractor fails to complete the work within stipulated time, then
left over works and other job will be allotted to another contractor, may be at his own cost and risk.
The contractor will have to ensure normal function of staff at the floor during office hours/ non banking
hours/ day/ night without hampering normal banking business and the site will be availablein parts
as progress of work. Existing furniture, dismantled items shall be shifted from one place to other and
form the floor by the contractor for which no extra payment will be made.

53. It shall be clearly understood that the rates quoted in the tender are to be for complete work on
site, as per instructions in the tender specifications and drawing and also for all such works as are
necessary for the proper completion to the contract. Although specifications thereof may not have
been made in the specifications or drawings or tender documents. The rates shall be firm and shall
not be subject to cost escalation on account of labour and material, and labour condition or any
other reason whatsoever.

54. Regarding the list of material to be used in works has to be got approved by the
Architect/Engineer in-charge along with drawing of works, if not attached with the tender; these may
be obtained from the Architect/Bank's Engineer, prior to submission of tender. The decision of the
Engineer in-charge shall be considered as final and binding upon you.

55. The tenderer shall use only the form issued with this tender to fill up the rates. Every page of the
tender shall be signed by the contractor along with stamp & Digital Signature.

56. DELINQUENCIES
The under noted delinquencies / defaults / misconduct / misdemeanors on the part of tenderer or
enlisted contractor will attract disqualification action.

<% Incorrect information about credentials, about his performance, equipment, resources,
technical staff etc.

+ Non-submission of the fresh / latest income tax clearance certificate

< lrregular tendering practice.

% Submission of tender containing far too many arithmetical errors and freak rates.

< Revoking a tender without any valid reasons.

< Tardiness in commencing work

< Poor organization at site and lack of his personal supervision

< Ignoring Bank’s notices for replacement / rectification of rejected materials, workmanship etc

< Violating any of the important conditions of contract i.e. site facilities, insurance, labour laws,
ban on subletting etc.

< Lack of promptitude and co-operation in measurement of work and settlement of final
account.

< Non-submission of vouchers and proof of purchases etc.

< Tendency towards putting up false and untenable claims.

% Tendency towards suspension of work for frivolous reasons.

% Treatment of labour
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< Bad treatment of sub-contractors (piece workers) and unbusiness like dealings with suppliers
of material.

< Lack of co-operation with nominated contractors of Bank

+ Contractors becoming Bankrupt or insolvent.

< Contractor’s conviction by a Court of Law.

< Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of
latent defects in contractor’s work after the expiry of DLP of his contract.

DISQUALIFICATION ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR
The award of the under noted disciplinary action shall be considered.
< a) Placing embargo on issue of tenders or temporary suspension from the Bank’s approved
list.
< b) Permanent ban on issue of tenders and removal from the Bank’s approved list.

57. The contractor will attend to all the defects noticed during the defect liability period. If the
contractor fails to attend the defects, the same will be rectified by the Bank and the expenditure
incurred on this account will be recovered from security deposit amount. If the expenditure incurred
exceeds the security deposit the contractor has to deposit such excess amount within 15 days
otherwise Bank will initiate action as deemed fit at the risk and cost of the contractor.

58. Deduction of Income Tax and other statutory recoveries/levies shall be made at the prevailing
rates and in accordance with applicable Government rules and Bank instructions. GST shall be dealt
with separately as applicable under prevailing law and Bank norms.

59. No mobilization advance, or secured advance is to be allowed to the contractor.

60. The tenderer, must associate himself with agencies of the appropriate class for specialized works
such as flooring, tiling, false ceiling, plumbing, sanitary etc.

61. The contractor shall remove all malba/debris, wastage material from the site beyond municipal
limit and clean the floor, furniture, glass etc at his own cost and handover the site in proper manner
after the completion of the project. Any damage done to the property of SBI during execution of work
shall be the responsibility of the contractor and it shall be made good by him at his cost to the entire
satisfaction of consulting Architect/Bank.

62. The contractor shall arrange to deploy himself or their competent representative (acceptable to
the Bank) who will responsible for the conduct of the worker and who has authority to receive and act
on such instructions issued by the Architect/Bank's Engineer.

63. The contractor shall give due notice to the Bank/Architect to check measurement of any work
which is likely to be hidden before covering the same. The final measurement of works shall be taken
jointly for the finalization of final bill along with the Architect or his representative and Engineerin-
charge; if contractor remains absent during the final measurement, the measurement & quality of work
certified by the Architect/Bank's Engineer binding upon you.

64. Certificates/invoices of purchase for specified electrical and LV materials/equipment may be
required from authorized distributors/dealers/manufacturers along with the final bill. If required, the
Bank may call for purchase invoices, test certificates and manufacturer authorization. The
Architect/Bank Engineer shall have full powers to have the material or workmanship inspected and
tested by an independent agency for soundness, compliance and adequacy, at the contractor’s cost.
State Bank of India has right to accept / reject any or all tenders without assigning any reason.
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Contractor's signature with seal

GENERAL MATERIAL SPECIFICATIONS
(For Electrical Tenders)

S.No| Particulars And Specifications Approved Make

1 PVC CONDUIT Precision / BEC / Plaza / AKG / Jindal / Steel
MS CONDUIT Kraft

2 Copper Wire Polycab / RR Kabel / Finolex / KEI

3 ggge/ Telephone /TV /CCTV Camera | i polycab / RR Kabel / Finolex / KEI

4 Aluminium HT Cable Polycab / RR Kabel / Finolex / KEI

5 Copper/ Aluminium LT Cable Polycab / RR Kabel / Finolex / KEI

6 Glands/Lugs Comet / Dowells / Stripwell

7 MCB/ELCB/DB/MCCE Schneider Electric, Legrand, IndoAsian, L&T|

Electrical & Automation (formerly L&T),
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Siemens, Hager, ABB
8 ACB Schneider Electric, L&T Electrical & Automation
(formerly L&T), Siemens, Hager, ABB
Diesel Generator Kirloskar / Sudhir
10 PVC Conduit, Flexible Jindal, AKG, Precision, Polycab, Astral,
Conduit, Bends & Accessories Supreme
11 Ceiling Fan Junction Box Jindal, Finolex
12 Ceiling Light Deep Junction Box Jindal, Finolex
13 Flush Switch Board Boxes Legrand, Havells, Wipro
14 Switch Board and Accessories Legrand, Havells, Wipro
15 Light Fixtures Philips, Havells, Wipro
16 Fan Havells, Crompton, Orient, Bajaj, Cinni
17 | Earthing Universal / JEF / Ashlok / Erico / Indelec
18 Lighting Protection ABB, Schneider Electric, OBO, CAPE
19 DWC/HDPE Pipe Astral, Sintex, Jain
20 | Cable Tray BEC Profab / Slotco / ELCON / OBO
21 UPS SYSTEM Numeric / Vertiv (formerly Emerson) / Eaton
22 Servo Stabilizer Shakti, V-Zard, Jindal
23 Schneider Electric, L&T Electrical &
MCB Automation (formerly L&T), Siemens, ABB,
Legrand
24 Schneider Electric, L&T Electrical &
MCCB Automation (formerly L&T), Siemens, ABB,
Legrand
25 Spreader Terminals Schneider Electric, L&T Electrical & Automation
(formerly L&T), Siemens, ABB, Legrand
26 Schneider Electric, L&T Electrical & Automation
Extended Rotary Handle for MCCB (formerly L&T), Siemens, ABB, Legrand
27 Rishabh, L&T Electrical & Automation (formerly
Digital Multifunction Meter L&T), MECO, SECURE, Schneider Electric,
TRINITY, PROCOM
28 ﬁ);\r/n:g}nt Transformer (Cast Resin) {5VA/ AE, PROCOM, KAPPA
29 LED Indicator ESBEE, SURDHI, L&T Electrical & Automation
(formerly L&T), VAISHNO
30 Auto-Manual Switch SALZER, Keycee
31 Breaker Control Switch SALZER, Keycee
32 | push Button ESBEE, SURDHI, VAISHNO
33 . Schneider Electric, EPCOS,L&T Electrical &
Capacitor (440/465 Volt) Automation (formerly L&T), Legrand, NEPTUNE
34 L&T Electrical & Automation (formerly L&T),
Capacitor Duty Contractor ABB, Schneider Electric, Siemens, Legrand,
NEPTUNE
35 Contactor L&T Electrical & Automation (formerly L&T),
ABB, Schneider Electric, Siemens, Legrand
36 Surge Protection Device Legrand, L&T Electrical & Automation (formerly
L&T), Schneider Electric, PHOENIX
37 . HPL, L&T Electrical & Automation (formerly
Manual Change-Over Switch L&T), ABB, Socomec
38 APFC RELAY NEPTUNE, Schneider Electric, LK (Formerly
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L&T), EPCOS
39 | SHEET ESSAR / TATA/SAIL / JINDAL
40 WIRE coding RR, polycab Finolex with proper colour
41 1 LuGS DOWELLS, COMET, Jainson, Cabend

42 | CABLE GLAND DOUBLE
COMORESSION

COMET, DOWELLS

43 Panel Body

2.0/1.6mm CRCA Sheet steel enclosure duly
Powder coated with RAL - 7035

44 | GLAND Sheet

3 mm CRCA Sheet

45 End termination Kit

Raychem ,3M

46 | Patch Cords / Patch Panels /
Communication Racks

AMP / Molex / D-link

47 Bus bar Aluminum

Jindal / Hindalco / Century

48 Busbar Copper

Sterline

49

Any other Item

As per instruction of Architect or Engineer in
Charge and Copy of PO will have to be
submitted for verification.

Signature & Seal of the Contractor
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1 X 10 SUMM COPPER WIRE GREEN

COLOR FOR EARTHING

3. Wina from DB 1o Pawsar Switch Board (16 Amp)
WIRE SIZE FOR CRCUIT -

2H 40580 MM COPPER WIRE +

1 ¥ 25 50MM COPPER WIRE GREEN COLOR
FOR EARTHING

LOOF POINT (Switch Baard to Switch Baard)-
2 ¥ 2.6 0. MM COPPER WIRE .+

1 ¥ 1.5 50MM COPPER WIRE GREEN COLDR
FOR EARTHING

4. Cable For Data STV - CAT &6 UTP
& Telephone Cable- 2 par Telaphone n:-able]
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1. Wira from DB to Swich Board +—g" LF D8 ==
WIRE SEFE FOR CRCLUIT -
2 X 2.5 50, MM COPPER WIRE + il el | S—
1 X 1.5 SOMM COPPER WIRE E I —
GREEN COLDR FOR EARTHING
+ Tl ROMER 0B | R
LOOP POINT (Swilch Baard o Swilch
Boardy-
22X 2550 MM COPPER WIRE .+ LEGEND - HVAC
1 X 1.5 SOMM COPPER WIRE
GREEN COLOR FOR EARTHING 5. M| SYMBDL IDESCRIFTICN OF [TEM
2. Paint Wire (From Swilch Board 1o Light AL DRAIN PIPE
Pant & Laop Paird) INSIALATED}
WIRE SEE FOR CIRCUIT - WO COPPER PIRE
2% 1,550 MM COPPER WIRE + 2 |— {INSULATED]
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