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STATE BANK OF INDIA 

 

INVITES ONLINE E-TENDER 

 

FOR 

 

PROPOSED FURNISHING WORK OF RASMECC ANAND  

V2 Commercial Complex, 2nd Floor, Near Bhaikaka Statue, Vallabh Vidhyanagar, Anand. 

 

FROM 

 

THE EMPANELLED FURNISHING CONTRACTORS OF GANDHINAGAR CIRCLE UNDER 

THE CATEGORY OF WORKS UP TO Rs. 25.00 LAKHS AND ABOVE  

 

THE LAST DATE OF SUBMISSION OF BIDS: 21.10.2026 UP TO 3:00 PM 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS 

COMPLIANCE FORM. 

 

PART – A: TECHNICAL BID 

 

TENDER SUBMITTED BY: 

 

NAME :   

 

ADDRESS :   

 

 

 

DATE :   

 

Architect: 

M/s. Vijay Sahijwani & Associates 

Consulting Architect. Engineers, Interior Designers & 

Govt. Approval Valuers  

7/B, 1st Floor, Nirav Complex, Near Navrang Circle, 

Naranpura,  Ahmedabad - 382 014 

Mob: +91-9824095276  

vijay_sahijwani@yahoo.com 

Tender ID GNRVAO9023/2026-27 

Date 13/10/2026 

mailto:vijay_sahijwani@yahoo.com
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NOTICE INVITING TENDERS 

 

SBI invites E-tender through its Architect M/s. Vijay Sahijwani & Associates “Online e-tenders in two 

bid system i.e. online technical bid and online indicative sealed price bidding from the SBI 

Empanelled Furnishing contractors of Gandhinagar Circle for Furnishing work of SBI RASMECC 

Anand Branch, Anand. Please note that there will not be E-reverse auction conducted and rates 

quoted in online price bid will be final. 

 

The details of tender are as under: 

S.No. Description  

1. Name of work PROPOSED FURNISHING WORK FOR SBI 

RASMECC ANAND BRANCH, V2 Commercial 

Complex, 2nd Floor, Near Bhaikaka Statue, Vallabh 

Vidhyanagar, Anand.  

2. Nature of Work INTERIOR FURNISHING WORK 

3. Time allowed for completion 30 days 

4. Tender Fees NA 

  Estimated Project Cost Rs. 24,47,730=00 

5. Earnest Money Deposit Rs. 24,477=00/-by means of Demand Draft / Pay Order 

(Valid for a period of 90 Days from the last date of 

submission of the tender) from any scheduled   Nationalized   

Bank  drawn in   favour   of   State Bank of India, payable 

at ANAND [Those registered with MSMEUDYAM need 

not submitted EMD. Instead DD, Valid MSME  

UDHYAM certificate shall be uploaded] 

6. Initial Security Deposit 2% of contract value Including EMD (Non-interest bearing 

ISD to be submitted by the L1 Bidder) 

7. Total Security Deposit 5% of the final bill amount 

8. Start and end date for 
downloading of tender 
documents form Bank’s website 

14.10.2026 to 21.10.2026 at https://sbi.bank.in 
under<Link><SBI in the news >procurement news. 

9. Last date & time for 

submission of online Technical 

bid and Online Indicative Price 

Bid 

21.10.2026 up to 3:00 PM 
 

10. Address at which EMD & 

Process compliance form has to 

be submitted 

Chief Manager 

State Bank of India,  

RASMECC, Anand 

11. Date and time of opening of 

online   Technical bid & Online 

Indicative Price bid at SBI 

address mentioned at Sr. No.10 

21.10.2026 at 03:30 PM 

https://sbi.bank.in/
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12. E-Tendering will be conducted 

by our approved e-tendering 

consultant 

 

M/s. Antares Systems Limited, 

Registered Office: #24, Sudha Complex, 

3rd Stage, 4th Block, Bangalore – 560079, 

Mr. Kushal Bose 

Mobile No.: +91 9674758719 

e-Mail: kushal.b@antaressystems.com 

  

Mr. Pravesh 

Mobile No.: +91 9044314492 

e-Mail: praveshmani.t@antaressystems.com 

 

www.tenderwizard.com/SBIETENDER 
 13. Date & time for e-reverse auction    Not Applicable 

14. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% 
of contract value or final bill value. 

 
 
 
 
 
 
 

15. Rates Rates quoted shall be inclusive of all existing & future 

(including variation) taxes, duties, levies, royalties, 

transportation, other incidental charges, WCT etc.  PVA 

& PVA Clause shall not be applicable.  

Note: GST will be paid Extra as per Applicable norms. 

If any tenderer puts any condition/anything/any taxes 

extra over and above their quoted rates the tender shall be 

summarily rejected. 

16. Defects Liability Period 12 Months from the date of Virtual Completion 
 
 
 
 

17. Validity of offer 90 days from the date of opening of Price-bid 
 

18. Value of Interim Certificate   Only Full and final payment will be made. 

19. 
 

Insurance The contractor shall obtain all necessary insurance 

policies as per the governing laws applicable at the center 

& shall require to produce the original policy of Insurance 

& receipt of the premium as applicable in the matter to the 

Architect/Bank. In absence of this, suitable amount (Rs. 

400/- per lakh or as decided by Bank) shall be deducted 

from Contractor’s Final Bill Amount. 
20. 

 
Water and Electricity If contractor is permitted to use SBI source of water & 

electricity, the SBI will recover @ 0.5% of contract 

amount from the final bill of contractor. However further 

distribution & extension & light fixtures etc.  With 

required MCB switches, switch boards, lamp, tube etc. 

shall be arranged by the contractor at their own cost 

within the accepted tender amount. Bank will recover 

0.5% of the final bill amount towards consumption of 

water & electricity. 

mailto:kushal.b@antaressystems.com
mailto:praveshmani.t@antaressystems.com
http://www.tenderwizard.com/SBIETENDER
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 Yours Faithfully, 

 

 

 

 
 

21 
1. Tenders can be downloaded from the bank’s website https://sbi.bank.in under (link)<SBI In 

the news<Procurement News>. It shall be responsibility of the contractor to timely submit 

the technical and financial bid. SBI, in no case shall be responsible for site issues/ delay in 

tender submission. 

22 2. The contractor shall read and understand each page of the tender document thereby ensuring 

the number and sequence of all pages. 

23 
3. No conditions other than mentioned in the tender will be considered, and if given they will 

have to be withdrawn before submission of final quote, else their bid will be rejected. 

24 
4. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 

part without assigning any reason(s) for doing so and no claim / correspondence shall be 

entertained in this regard. 

 

5.  

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected 

and such tenders shall not be allowed to participate in the Price bid process/ rejected/ not 

considered. 

26 6. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 

the next working day at the same time. 

27 7. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any category 

does not provide any guarantee for receiving order for that item by the firm who quotes 

lowest rates. 29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have 

no claim for revision of rates or other condition if his tender is accepted in parts. 

 
31 In case the date of online tendering is declared as a holiday, the online tendering will be 

conducted on the next working day at the same time. 

 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason 

whatsoever. For any clarification regarding E-Tendering procedure, System requirements 

etc please contact M/s Antares Systems Limited Bangalore, whose address is mentioned 

in the NIT. 

33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering 

procedures & well equipped with all requirements. SBI will not take any responsibility of 

delay in submission due to EMD, slow internet connectivity, system failures etc. 

 

Chief Manager, 

State Bank of India,  

RASMECC ANAND 

 

https://sbi.bank.in/
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FORM OF TENDER 
 
To, 

 

Chief Manager, 

State Bank of India,  

RASMECC 

ANAND 

 

Dear Sir, 

 

Having examined the drawings, specification, design and schedule of quantities relating to the works 

specified in the memorandum hereinafter set out and having visited and examined the site of the works 

specified in the said memorandum and having acquired the requisite information relating thereto as 

affecting the tender, I/We hereby offer to execute the works specified in the said memorandum at the rates 

mentioned in the attached Schedule of Quantities and in accordance in all respects with the specifications, 

design, drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement, 

Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 

provided for by, and in all other respects in accordance with such conditions so far as they may be 

applicable. 

 

MEMORANDUM 

 

Description of work PROPOSED FURNISHING WORK FOR 

RASMECC ANAND BRANCH 

Earnest Money The tenderer shall furnish EMD of Rs. 24,477/-. In the 

form of Demand draft or bankers cheque drawn in  

favour of State Bank of India payable at Anand On 

any Scheduled Bank. No tender shall be considered 

unless the EMD is so deposited in the required form. 

No interest shall be paid on this EMD. [Those 

registered with MSMEUDYAM need not submitted 

EMD. Instead DD, Valid MSME UDHYAM 

certificate shall be uploaded]. 

Percentage, if any, to be deducted from 

Bills and total amount to be retained 

10 % from Running Bills, subject to maximum Total 

5% of contract amount or actual Final Bill value. 

Time allowed for completion of the 

Works from fourteenth day after the 

date of written order or date of handing 

over of the site (whichever is later)to 

commence the work 

30 days  

 

I/We have deposited a sum of Rs. 24,477/-of the total tender amount as Earnest Money with the State 

Bank of India which is not to bear any interest. Should I / We fail to execute the Contract when called 

upon to do so I/ We do hereby agree that suitable action shall be initiated against us by SBI. This may also 

include debarring of my empanelment for a year or so. 

 1) Our Bankers are: i)      ii) 
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The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to sign 

Or 

(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i) 
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Business rules for E-tendering: 

                 SAMPLE BUISNESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR PROPOSED FURNITURE WORKS AT SBI RASMECC  ANAND 

BRANCH 

 

Business rules for E-tendering: 

 

1. Only GANDHINAGAR CIRCLE empanelled FURNITURE contractors under appropriate category who 

are invited by the project Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 

assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them 

to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated through service 

provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 

provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the 

event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of SBI 

at the address mentioned hereinbefore by the stipulated date i.e. (1) Demand Draft of specified amount of 

EMD. Contractors not submitting any one or more documents shall not be eligible to participate in the on-

line price bidding. 

7. E-tendering will be conducted on schedule date &time. 

 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects for 

the item listed in the tender. 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, 

Bangalore, has been engaged by SBI an authorized service provider. Please go through the guidelines 
given below and submit your acceptance to the same along with your Commercial Bid. 

 

E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their choice, 
Internet connectivity and other paraphernalia requirements shall have to be ensured by Contractors 
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever it may be) 
it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 

arrangements/alternatives such as back–up power supply whatever required so that they are able to 

circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power 

at the premises of Contractors during the E-tendering cannot be the cause for not participating in the E-

tendering. On account of this the time for the E-tendering cannot be extended and SBI is not responsible 

for such eventualities. 

M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s), without any 
cost to you. They shall also explain you all the Rules related to the E-tendering. You are required to give 
your compliance on it before start of bid process. 
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1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

currency & Unit of Measurement will be displayed in Online E-tendering. 

 

 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 

appointed Architects. 

 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 

not be subjected to any change whatsoever. 

4. Procedure of E-tendering: 

 

i. Online E-tendering: 

 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 

specified in the NIT. 

 

(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified 

for participating in the price bidding as provisions mentioned hereinabove through SBI approved Service 

Provider. 

 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 

required to fill-in rates 

 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the 

price bid to avoid complications related with internet connectivity, network problems, system crash down, 

power failure, etc. 

 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 

 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated 

as “Incomplete Tender” and shall be liable for rejection. 

 

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. 

Antares Systems Limited, Bangalore, . The Bidders are requested to change the Password after the 
receipt of initial Password from M/s. Antares Systems Limited, Bangalore, . All bids made from the 
Login ID given to the bidder will be deemed to have been made by the bidder. 

 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 

made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted 

bid price. In case the L1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall 

have the liberty to take action as deemed necessary including de-paneling such contractors and forfeiting 

their EMD and imposing heavy penalty to contractor to recover the losses occurred to the Bank. 

 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of 

Contract shall be final and binding on all the Bidders. 

 

7. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without 

assigning any reason. 
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8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of 

the cause. 

 

9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till 

date. 

 

10. OTHER TERMS &CONDITIONS: 

 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 

directly or indirectly by communicating with other suppliers/ bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 

-  

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have any 
liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 

 

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for 
any damages, including damages that result from, but are not limited to negligence. 

 

SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible for 
consequential damages, including but not limited to systems problems, inability to use the system, loss of 
electronic information etc. 

 
N.B. 
 

-All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to 
M/s. Antares Systems Limited, Bangalore,  

 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 

M/s. Antares Systems Limited, Bangalore,  

#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
 

E-mail :kushal.b@anataressystems.com 

Contact No.- 91 - 9674758719,  9674758720 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE 

E-TENDERING FOR PROPOSED FURNITURE WORKS AT SBI RASMECC  ANAND 

BRANCH 

 

Dear Sir, 

 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 

This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in 

RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in 

any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of 

internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 

circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 

 

With regards,   Date: 

 

Signature with company seal Name: 

Company / Organization: 

 

 

Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------ 

 

 

mailto:jayprakash@auctiontiger.net
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of Work 

 Sealed Tenders are invited by M/s. Vijay Sahijwani & Associates for and behalf of State 
Bank of India for the work of Furnishing At SBI RASMECC ANAND BRANCH 

1.1 Site and Its Location 

 The proposed work is to be carried out at SBI RASMECC  ANAND BRANCH 
2.0 Tender Documents 
2.1 Theworkhastobecarriedoutstrictlyaccordingtotheconditionsstipulatedintenderconsistingthe 

following documents and the most work man like manner, 

 ➢ Instructions to tenderers 

 ➢ General Conditions of Contract 

 ➢ Special Conditions of Contract 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Technical Specifications 

 ➢ Drawings 

 ➢ Priced Bid 

2.2 Theabovedocumentsshallbetakenascomplementaryandmutuallyexplanatoryofone 
anotherbutincaseofambiguitiesordiscrepancies,shalltakeprecedenceintheordergiven below: 

 ➢ Price Bid 

 ➢ Technical Specifications 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Special Conditions of Contract 

 ➢ General Conditions of Contract 

 ➢ Instructions to Tenderers 

2.3 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document 

and enter into a contract for the satisfactory performance of the work. The Tenderer is 

requested satisfy himself regarding the availability of water, power, transport and 

communication facilities, the character quality and quantity of the materials, 

labour,thelaw&ordersituation,climaticconditionslocalauthoritiesrequirement,trafficregulati

onsetc; 

 Thetendererwillbefullyresponsibleforconsideringthefinancialeffectofanyorallthefactors while 

submitting his tender. 

4.0 Earnest Money 

 
4.1 

The tenderers 
arerequestedtosubmittheEarnestMoneyofRs.intheformofDemandDraftorBanker’sChequein 
favour of State Bank of India drawn on any Bank in India. 

4.2 EMDinanyotherformotherthanasspecifiedabovewillnotbeaccepted.Tender not accompanied 
bythe EMD in accordance with clause 4.1aboveshallberejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 45 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
 



   
 

12  

 
5.0 Initial Security Deposit 

 The successful tenderer will have to submit a sum equivalent to 2% of contract valueless 

EMD by means of D/D drawn in favour of State Bank of India within a period of 

15daysofacceptanceoftender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 

the form of initial security deposit which includes the EMD. Balance 3% shall be deducted 

from the running account bill of the work at the rate of 10% of the 

respectiverunningaccountbilli.e.deductionfromeachrunningbillaccountwillbe10%tilltotal3

%ofcontractvalueisreached.50%ofthetotalsecurityshallbepaidtothecontractorsonthebasisofa

rchitect’scertifyingthevirtualcompletion.Thebalance50%wouldbepaidtothecontractors after 

the defects liability period as specified in the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security Deposit: - Additional Security deposit (ASD)/Additional performance 

Guarantee (APG) shall be applicable if the bid price is below 7.5% of the estimated cost 

put to tender. The amount of such ASD/APG shall be the difference between 92.5% of 

estimated cost put to tender and the quoted price. 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an agreement 

and conditions of contract attached here with within 15 days from the receipt of intimation 

of acceptance of his tender by the Bank. However, the written acceptance of the tender by 

the Bank will constitute a binding agreement between the Bank and successful tenderer 

whether such formal agreement is subsequently entered into or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be 25 days 

/ months from the date of commencement of work or 15 days from the date of issuance of 

work order, whichever is earlier. 
 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from 

the date of opening price bid. If the tenderer withdraws his/her offer during the validity 

period or makes modifications in his/her original offer which are not 

acceptancetotheBankwithoutprejudicetoanyotherrightorremedytheBankshallbeatlibertytofo

rfeitthe EMD. 

10.0 Liquidated Damages 

 The liquidated damages shall be 0.5%perweeksubjecttoamaximumof5%ofcontractvalue. 

11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures 

incaseofdiscrepancybetweentheratesquotedinwordsandfigurestheunitratequotedin words 

will prevail. If no rate is quoted for a particular item the contractor shall not be paid forth 

at item when it is executed. 
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 The amount of each item shall be calculated, and the requisite total is given. In case 

ofdiscrepancybetweentheunitrateandthetotalamountcalculatedfrommultiplicationofunit rate 

and the quantity the unit rate quoted will govern and the amount will be corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will be ignored and will not be 

considered during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit 

ischangedthetenderswouldbeevaluatedaspertheoriginalunitandthecontractorwouldbepaid 

accordingly. 

 The tenderer should not change or modify or delete the description of the item. If 

anydiscrepancyisobservedheshouldimmediatelybringtotheknowledgeoftheArchitect/Bank. 

11.1.4 Each page shall be totaled and the grand total shall be given. 

11.1.5 Theratequotedshallbefirmandshallincludeallcosts,allowances,taxes,VAT,levies,etc. 
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GENERAL & IMPORTANT NOTES 
 
1 GENERAL NOTES:  

(i) Unless otherwise specified in these tender documents mode of measurements 

specifications etc. shall be as per relevant IS codes. 
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / 

Bank before using. In case of deviations, decision of the Bank shall be final and binding and 

shall not be open for arbitration.  
 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However, in the event of any dispute arising out of differences between the opinions of the 

Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on 

the Architects and the Contractor and shall not be open to arbitration.  
 
(vi) The Contractor will extend full co-operation, support and all required assistance to  

           Architect /Bank for discharging their duties and responsibilities efficiently and  

effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all 

the items, which are mentioned in the separate list of approved makes. Any work found 

not as per the tender specifications and list of approved the contractor has to replace the 

same without any delay. The contractor is instructed of get approval of all the materials 

to be used on this site before starting the work. He should provide different sample of 

material for approval, before execution of work. 

 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor 

must take actual measurement at site and billing shall be done as per the actual measurement 

of the work done at site. 

 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  

 

(x) The contractor is instructed to get the approval of the materials to be used on this site before 

starting the work. He shall provide different sample of materials for approval before 

execution of the work  

 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  

 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 

executed to the shape area only. 

 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work 

shall be   done   by the contractor at his own cost. 

 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by 

the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor 

at his own cost.  
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2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the 

entire execution process for coordination with various agencies / Architect / Bank & 

execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have executed 

the site erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose Electrical items at his workshop only & deliver 

the same to the site at appropriate time as instructed by the Architect/BMs/Bank 

Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the 

location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement 

checked  immediately on completion of such items. This shall be done before finishing the 

same The  Architect shall be provided with such details well in advance so that the other 

work is not held  up due to last moment action. 

(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the 

false  ceiling, partitions etc. in coordination with other agencies on site. 

 

vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for 

any  kind  of taxes. However, the GST will be paid extra as applicable as per actual.  
 

viii) The entire job shall be executed in total coordination with the other agencies working on 

the project & also with landlord, Branch Manager and Bank officials etc.  

 

ix) Architect of the project shall be kept informed about the progress of the work at various 

stages. 

 

x) The contractor shall arrange on his own for lighting & plug point with socket & 

electrical  wiring, DB's etc. required during entire execution process. However, supply at 

point shall be provided by the bank / landlord. 
 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to 

Architect / Bank  

 

xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 

 

 

The Final Bill Should Contain: - 

 

a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 
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c) Original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents 

shall be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted 

by the Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gypboard and other major materials 

used in the work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all 

claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction 

taken from the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN 

PIECEMEAL MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY 

SIGNED BY PUTTING COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 

1.0 Definitions: - 

“Contract means the documents forming the tender and the acceptance thereof and the formal agreement 

executed between SBI (client) and the contractor, together with the documents referred there in including 

these conditions, the specifications, designs, drawings and instructions issued from time to time by the 

Architects / Bank and all these documents taken together shall be deemed to form one contract and shall 

be complementary to one another. 

 

In the contract the following expressions shall, unless the context otherwise requires, have the meaning 

hereby respectively assigned to them. 

 

1.0.1 ‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s 

representatives, successors and assigns. 

 

1.0.2 ‘Architects/ Consultants’ shall mean Vijay Sahijwani & Associates, Architects & Interior 

Designers, Ahmedabad. 

 

1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-

to-day supervision of work and to give instructions to the contractors. 

 

1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking 

the works and shall include legal personal representative of individual or the composing the firm or 

company and the permitted assignees of individual or firms of company. 

 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope 

of work” and/or to be executed in accordance with the contract includes materials, apparatus, equipment, 

temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder 

and work to be done by the contractor under the contract. 

 

1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

 

1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

refer red to in the specifications and any modifications of such drawings as may be issued by the Engineer 

from time-to-time Contract value shall mean value of the entire work as stipulated in the letter of 

acceptance of tender subject such additions there to or deductions there from as may be made under the 

provide herein after contained. 

 

1.0.7 Specifications shall mean the specifications referred to in the tender and modifications thereof as 

may time to time be furnished or approved by the Architect/Consultant. 

 

1.0.8 “Month” means calendar month. 

1.0.9 “Week” means seven consecutive days. 

1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 

 

1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by 

the AGM/DGM, SBI, Ahmedabad// Competent Authority, AHMEDABAD 

 

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for 

assessing and reviewing the progress of the work on the project and to issue instructions or directions 
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from time to time for being observed and followed by the Architects Site Engineer / PMC and other 

consultants / contractors engaged in the execution of the project. 

 
i) Assist General Manager / Deputy General Manager 
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 

 

CLAUSE 

1.0 Total Security Deposit:. 

Total security deposit shall be 5.0% of contract value. Deduction from each running bill account (if 

permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of 

the Total Security Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual 

completion. The balance 50% would be paid to the contractors after completion Defects Liability Period 

as specified in the contract/WORK ORDER. 

1.1 Earnest Money Deposit (As per NIT) 

However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is 

required to keep his tender open acceptance by the SBI or after it is accepted by the SBI or the contractor 

fails to enter into a formal agreement or fails to commence the work within the stipulated time, the bank is 

liable to initiate necessary action against the bidder. The action may also include debarring of bidders 

empanelment for an year or so. 

 

1.2 Initial Security Deposit (lSD):  2% INCLUDING EMD 

 

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE  

Additional Security deposit (ASD)/Additional performance Guarantee(APG) shall be applicable if the bid 

price is below 7.5% of the estimated cost put to tender.The amount of such ASD/APG shall be the 

difference between 92.5% of estimated cost put to tender and the quoted price. 

 

1.4 Retention Money: 

The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value 

of work done by the contractor and claimed in each bill provided the Total Security Deposit plus 

Retention Money shall both together not exceeding 5.0% of the contract value. The 50% of the total 

security deposit shall be refunded to the contractor without any interest on issue of Virtual Completion 

certificate by the Architect/consultant. The balance 50% of the total security deposit shall be refunded to 

the contractors without interest within fifteen days after the end of defects liability period provided the 

contractor has satisfactorily attended to all defects in accordance with the conditions of contract including 

site clearance. 

 

2.0 Language: 

The language in which the contract documents shall be drawn shall be in English. 

 

3.0 Errors, omissions and discrepancies: 

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings 

or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in 

the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of 
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the same item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 

 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said/awarded work in every respect strictly 

accordance with this contract and with the directions of and to the satisfaction Bank to be communicated 

through the architect/consultant. The architect/consultant at the directions of the SBI from time to time 

issue further drawings and / or write instructions, details directions and explanations which are here after 

collectively references to as Architect’s / consultant’s instructions in regard to the variation or 

modification of the design, quality or quantity of any work or the addition or omission or substitution 

work. Any discrepancy in the drawings or between BOQ and / or drawings and/or specifications. The 

removal from the site of any material brought thereon by the Contractor and any substitution of any other 

materials therefore the removal and/or re-execution of any work executed by him. The dismissal from the 

work of any person engaged the re upon. 

 

5.0 i) Letter of Acceptance: 

Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the 

architect by registered post or otherwise depositing at the of the contractor as given in the tender to enter 

into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 

constitute a bind contract between the SBI and the contractor. 

 

ii) Contract Agreement: 

On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall 

be bound to implement the contract and within fifteen days there of shall sign an agreement in a non-

judicial stamp paper of appropriate value. 

 

6.0 Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are 

the properties of the SBI They are not to be used on other work. 

 

7.0 Detailed drawings and instructions: 

The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by 

means of drawings or otherwise necessary for the execution of the work. All such drawings and 

instructions shall be consistent with contract documents, true developments thereof and reasonably 

inferable there. 

 

The work shall be executed in conformity there with and the contractor prepare a detailed programme 

schedule indicating therein the date of start and completion of various activities on receipt of the work 

order and submit the same to the SBI through the architect/consultant 

 

7.1 Copies of agreement: 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 

contractors. 

 

8.0 Liquidated damages: 

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the 

work and clear the site including vacating their office on or before the contracted or extended date or 

completion, without justification in support of the cause of delay, he may be called upon without prejudice 
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to any other right of remedy available under the law to the SBI on account of such breach to pay a 

liquidated damages at the rate of 0.50% of the contract value which subject to a maximum of 5% of the 

contract value. 

 

9.0 Materials, Appliances and Employees: 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 

tools, equipment transportation and any other facilities that are required for the satisfactory execution and 

completion of the work. Unless or otherwise specified all materials shall be new and both workmanship 

and materials shall be best quality. The contractor shall at all times enforce strict discipline and good order 

among his employees and shall not employ on the work any unfit person or anyone not skilled in the work 

assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI /Architect/ 

consultant he shall be removed from the site immediately. 

 

10.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 

expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 

applicable to the contract. If the contractor observes any discrepancy between the drawings and 

specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If 

the contractor performs any act, which is against the law, rules and regulations he shall meet all the costs 

arising the reform and shall indemnify the SBI any legal actions arising there from. 

 

11.0 Setting out Work: 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 

same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get 

it approved by the architect / consultant before proceeding with the work. If at any time any error in this 

respect shall appear during the progress of the works, irrespective of the fact that the layout had been 

approved by, the architect / consultant the contractor shall be responsible for the same ad shall his own 

expenses rectify such error, if so, required to satisfaction of the SBI 

 

12.0 Protection of works and property: 

The contractor shall continuously maintain adequate protection. of all his work from damage and shall 

protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good 

any such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence. 

 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 

precautions for safety and protections of his employees on the works and shall comply with all applicable 

provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to 

persons or property on about or adjacent to his place of work. The contractor shall take insurance covers 

as per clause at his own cost. The policy may be taken in joint names of the contractor and the SBI and the 

original policy may be lodged with the SBI. 

 

 

13.0 Inspection of work: 

The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to 

the work site and / or to the workshop, factories, or other places where materials are lying or from where 

they are obtained and the contractor shall give every facility to the SBI/Architect/consultant and their 

representatives necessary for inspection and examination and test of the materials and workmanship. No 

person unless authorized by the SBI/ Architect 

/Consultant except the representative of Public authorities shall be allowed on the work at any time. The 
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proposed work either during its construction stage or its completion can also be inspected by the Chief 

Technical Examiner’s Organization a wing of Central Vigilance commission. 

 

14.0 Assignment and subletting: 

The whole of work included in the contract shall be executed the contractor and he shall not directly 

entrust and engage or indirectly transfer, assign or underlet the contract or any part or share there of or 

interest therein without the written consent of the SBI through the Architect and no undertaking shall 

relieve the contractor from the responsibility of the contractor from active & superintendence of the work 

during its progress. 

 

15.0 Quality of materials, workmanship &Test: 

All materials and workmanship shall be best of the respective kinds described in the contract and in 

accordance with Architect/consultant instructions and shall be subject from time to time to such tests as 

the architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved 

testing laboratory. The contractor shall provide such assistance, instruments, machinery, labor, and 

materials as are normally required for examining measuring sampling and testing any material or part of 

work before in corporation in the work for testing as may be selected and required by the 

architect/consultant. 

 

ii) Samples: 

 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 

contractor without any extra charges. If certain items proposed to be used are of such nature that samples 

cannot be presented or prepared at the site detailed literature / test certificate of the same shall be provided 

to the satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall 

satisfy himself that the material / equipment for which he is submitting the sample / literature meet with 

the requirement of tender specification. Only when the samples are approved in writing by the 

architect/consultant the contractor shall proceed with the procurement and installation of the particular 

material / equipment. The approved samples shall by the signed by the Architect / Consultant for 

identification and shall be kept on record at site office until the completion of the work for inspection / 

comparison at any time. The Architect/Consultant shall take reasonable time to approve the sample. Any 

delay that might occur in approving the samples for reasons of its not meeting the specifications or other 

discrepancies inadequacy in AIRCONDITIONING MATERIAL samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the materials / equipment etc. shall 

be to the account of the contractor. 

 

iii) Cost of tests: 

The cost of making any test shall be borne by the contractor if such test is intended by or provided for in 

the specification or BOQ. 

 

 

iv) Costs of tests not provided for: 

If any test is ordered by the Architect/ Consultant which is either 

a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though 

so intended or provided for but ordered by the Architect / Consultant to be carried out by an independent 

person at any place other than the site or the place of manufacture or fabrication of the materials tested or 

any Government / approved laboratory, then the cost of such test shall be borne by the contractor. 

 

16.0 Obtaining information related to execution of work: 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure 
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on his part to obtain correct information as to any matter affecting the execution of the work nor any 

misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 

him from any risks or from the entire responsibility for the fulfillment of contract. 

 

17.0 Contractor’s superintendence: 

The contractor shall give necessary personal superintendence during the execution the works and as long, 

thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability 

period, stated hereto. 

 

18.0 Quantities: 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 

remain valid for variation of quantity against individual item to any extent. The entire amount paid under 

Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be excluded. 

 

19.0 Works to be measured: 

The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be 

measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect 

in taking such measurements and calculation and to furnish all particulars or to give all assistance required 

by any of them. Such measurements shall be taken in accordance with the Mode of measurements detail in 

the specifications. The representative of the Architect / Consultant shall take measurements with the 

contractor’s representative and the measurements shall be entered in the measurement book. The 

contractor or his authorized representative shall sign all the pages of the measurement book in which the 

measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by 

both representatives. No over writings shall be made in the M book should the contractor not attend or 

neglect or omit to depute his representative to take measurements the measurements recorded by the 

representative of the Architect/consultant shall be final. All authorized extra work, omissions and all 

variations made shall be included such measurement. 

 

20.0 Variations: 

No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In 

case the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any 

alteration in, or additions to or omission from the works or any. Alteration in the kind or quality of the 

materials to be used therein, the Architect / Consultant shall give notice thereof in writing to the contractor 

shall confirm in writing within seven days of giving such oral instructions the contract shall alter to, add 

to, or omit from as the case may be in accordance with such but the contractor shall not do any work extra 

to or make any alterations or additions to or omissions from the works or any deviation from any of the 

provisions of the contract, stipulations, specifications or contract drawings without previous consent in 

writing of the Architect/ Consultant and the value of such extras, alterations, additions or omissions shall 

in all cases be determined by the Architect / Consultant and the same shall be added to or deducted from 

the contract value, as the case maybe. 

 

21.0 Valuation of Variations: 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 

Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 

referred to as authorized extra and shall be made in accordance with the following provisions. 

 

(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra 

work is of similar character and executed under similar conditions as the work price herein. 



   
 

23  

(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 

The net prices of the original tender shall determine the value of the items omitted, provided if omissions 

do not vary the conditions under which any remaining items of Works are carried out, otherwise the prices 

for the same shall be valued under sub- Clause ‘c’ hereunder. 

 

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid 

or where the omissions vary the conditions under which any remaining items or works are carried out, 

then the contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/ 

consultant of the rate which he intends to charge for such items of work, duly supported by analysis of the 

rate or rates claimed and the Architect/consultant shall fix such rate or prices as in the circumstances in his 

opinion are reasonable and proper, based on the market rate. 

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices 

at the net rates stated in the tender, of  the BOQ or, if not, so stated then in accordance with the local day 

work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and 

if required by the Architect/Consultant) the workman’s name and materials employed be delivered for 

verifications to the Architect /consultant at or before the end of the week following that in which the work 

has been executed. 

 

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 

the Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for 

material, labour hire / running charges of equipment and wastages etc. plus 15% towards establishment 

charges, contractor’s overheads and profit. Such items shall, not be eligible for escalation. 

 

22.0 Final measurement: 

The measurement and valuation in respect of the contract shall be completed within two months of the 

virtual completion of the work. 

 

23.0 Virtual Completion Certificate (VCC): 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 

contractor shall ensure that the following works have been completed to the satisfaction of the SBI: 

 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and 

machinery. 

 

Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour 

sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site 

or any land allotted to the contractor by the SBI not incorporated in the permanent works. 

 

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall 

clear, level and dress, compact the site as required by the SBI 

 

Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 

 

Shall hand over the work in a peaceful manner to the SBI 

 

All defects / imperfections have been attended and rectified as pointed out by the Architects to the full 

satisfaction of SBI 
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Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the 

Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate 

has been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application 

for completion certificate, issue a VCC in respect of the work for which the VCC has applied. 

 

This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the 

contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of 

the works or work at any site be construction as a waiver of any right or claim of the SBI against the  

contractor in respect of or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 

The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution 

of any work not included in the scope of this contract which it may desire to have carried out by other 

persons simultaneously and the contractor shall not only allow but also extend reasonable facilities for the 

execution of such work. The contractor however shall not be required to provide any plant or material for 

the execution of such work except by special arrangement with the SBI. Such work shall be carried out in 

such manner as not to impede the progress of the works included in the contract. 

 

25.0 Insurance of works: 

Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 

joint names of the SBI and the contractor against all loss of damages from whatever cause arising other 

than the excepted risks, for which he is responsible under the terms of contract and in such a manner that 

the SBI and contractor are covered for the period stipulated I clause of GCC and are also covered during 

the period of maintenance for loss or damage arising from a cause, occurring prior to the commencement 

of the period of maintenance and for any loss or damage occasioned by the contractor in the course of any 

operations carried out by him for the purpose of complying with his obligations under clause. 

 

The Works for the time being executed to the estimated current Contract value thereof, or such additional 

sum as may be specified together with the materials for incorporation in the works at their replacement 

value. 

 

The constructional plant and other things brought on to the site by the contractor to the replacement value 

of such constructional plant and other things. 

 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall 

not be unreasonably withheld and the contractor shall whenever required produce to the Architect / 

consultant the policy if insurance and the receipts for payment of the current premiums. 

 

26.0 Damage to persons and property: 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all 

losses and claims in respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and maintenance of the 

works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of 

or in relation thereto except any compensation of damages for or with respect to: 

 

a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
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d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other contractors not being employed by the contractor or for or in respect of any claims, 

proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the 

injury or damage was contributed to by the contractor, his servants or agents such part of the 

compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, 

their employees, or agents or other employees, or agents or other contractors for the damage or injury. 

 

27.0 Contractor to indemnify SBI: 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 

expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause. 

 

28.0 Contractor’s superintendence: 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 

and shall pay any royalties which may be payable in respect to any article or part thereof included in the 

contract. In the event of any claim made under or action brought against SBI in respect of such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 

own expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the 

contractor shall not be liable to indemnify the SBI if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the Architect / consultant in this 

behalf. 

 

29.0 Third Party Insurance: 

Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical 

damage, loss, or injury which may occur to any property including that of SBI, or to any person, including 

any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the 

contract, otherwise than due to the matters referred to in the provision to clause 25.0 thereof. 

 

30.0 Minimum amount of Third Party Insurance:  

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall 

not be reasonably withheld and for at least the amount stated below. The contractor shall, whenever 

required, produce to the. Architect / consultant the policy or policies of insurance cover and receipts for 

payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with 

the number of occurrences limited to four. After each occurrence contractor will pay additional premium 

necessary to make insurance valid for four occurrences always. 

 

31.0 Accident or Injury to workman: 

The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or 

inconsequence of any accident or injury to any workmen or other person in the employment of the 

contractor or any sub-contractor, save and except an accident or injury resulting from any act or default of 

the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI against 

all such damages and compensation, save and except as aforesaid, and against all claims, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

 

32.0 Insurance against accidents etc. to workmen:  

The contractor shall insure against such liability with an insurer approved by the SBI During the whole of 

the time that any persons are employed by him on the works and shall, when required, produce to the 
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architect / consultant such policy of insurance and receipt for payment of the current premium. Provided 

always that, in respect of any persons employed by any sub-contractor the contractor’s obligation to 

insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against 

the liability in respect of such persons in such manner that SBI is indemnified under the policy but the 

contractor shall require such sub-contractor to produce to the Architect /consultant when such policy of 

insurance and the receipt for the payment of the current premium. 

 

33.0 Remedy on contractor’s failure to insure: 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 

which he may be required to effect under the terms of contract, then and in any such case the SBI may 

effect and keep in force any such insurance and pay such premium or premiums as may be necessary for 

that purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any amount 

due or which may become due to the contractor, or recover the same as debt from the contractor. 

 

Without prejudice to the others’ rights of the SBI against contractors. In respect of such default, the 

employer shall be entitled to deduct from any sums payable to the contractor the amount of any damage’s 

costs, charges, and other expenses paid by the SBI And which are payable by the contractors under this 

clause. The contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant 

to a policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or 

damaged. In this event all the monies received from the Insurer in respect of such damage shall be paid to 

the contractor and the Contractor shall not be entitled to any further payment in respect of the expenditure 

incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

34.0 Commencement of Works: 

The date of commencement of the work will be reckoned from the date of award of letter by the SBI 

 

35.0 Time for completion: 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be 

completed within the stipulated period from the date of commencement. If required in the contract or as 

directed by the Architect / consultant. The contractor shall complete certain portions of work before 

completion of the entire work. However, the completion date shall be reckoned as the date by which the 

whole work is completed as per the terms of the contract. 

 

 

36.0 Extension of time: 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the 

contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and 

reasonable extension of time for completion of work as per the terms of contract. If the contractor needs 

an extension of time for the completion of work or if the completion of work is likely to be delayed for 

any reasons beyond the due date of completion as stipulated in the contract, the contractor shall apply to 

the SBI Through the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled 

time and while applying for extension of time he shall furnish the reason in detail and his justification if 

an’, for the delays. The architect/consultant shall submit their recommendations to the SBI in the 

prescribed format for granting extension of time. While granting extension of time the contractor shall be 

informed the period extended time which will qualify for levy of liquidated damages. For the balance 

period in excess of original stipulated period and duly sanctioned extension of time by the provision of 

liquidated damages as stated under clause 10.0 shall become applicable. Further the contract shall remain 

in force even for the period beyond the due date of completion irrespective whether the extension is 

granted or not. 
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37.0 Rate of progress: 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed 

of execution and maintenance of the works are to be of a kind and conducted in a manner to the 

satisfaction of the Architect/consultant should the rate of progress of the work or any part thereof be at any 

time be in the opinion the. Architect / consultant too Slow to ensure the completion of the whole of the 

work the prescribed time or extended time for completion the Architect/consultant shall the re upon take 

such steps as considered necessary by the Architect / consultant to expedite progress so as to complete the 

works by the prescribed time or extended time. Such communications from the Architect / consultant 

neither shall relieve. The contractor from fulfilling obligations under the contract nor he will be entitled to 

raise any claims arising out of such directions. 

 

38.0 Work during nights and holidays: 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 

provided be carried on during the night or on holidays without the permission in writing of the 

Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or 

property or for the safety of the work in which case the contractor shall immediately advise the Architect / 

consultant. However the provisions of the clause shall not be applicable in the case of any work which 

becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the 

part of the works being technically required / continued with the prior approval of the Architect / 

consultant at no extra cost to the SBI 

All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance. 

 

39.0 No compensation or restrictions of work: 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for 

any reason whatsoever and hence not required the whole or any part of the work to be carried out. The 

Architect / consultant shall give notice in writing that effect to the contractor and the contractor shall act 

accordingly in the matter. The contractor shall have no claim to any payment of compensation or 

otherwise what so ever on account of any profit or advantage which he might have derived from the 

execution of the Work fully but which he did not derive in consequence of the fore closure of the whole or 

part of the work. 

 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 

bonafide brought to the site of the work by the contractor and rendered surplus as a result of the 

abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 

provided however that the Architect/Consultant shall have in such cases the option of taking over all or 

any such materials at their purchase price or a local current rate whichever is less. 

 

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit 

shall be given to him at the rates not exceeding those at which were originally issued to the contractor 

after taking into consideration and deduction for claims on account of any deterioration or damage while 

in the custody of the contractor and in this respect the decision of Architect / consultant shall be final. 

 

40.0 Suspension of work: 

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall 

be final and binding on the contractor) suspend the progress of works or any part the offer such time and 

in such manner as Architect/consultant may consider necessary so as not to cause any damage or injury to 

the work already done or endanger the safety thereof for any of following reasons: 
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a) On account any default on the part of the contractor, or 

b) For proper execution of the works or part thereof for reasons other than the default the contractor, or 
c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works the extent necessary 

and carry out the instructions given in that behalf by the Architect / consultant. 

i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 

compensation whatsoever shall be paid on this account. 

 

41.0 Action when the whole security deposit is forfeited: 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 

himself liable to pay compensation amounting to the whole of his security deposit the Architect / 

consultant shall have the power to adopt any of the following course as they may deem best suited to the 

interest of the SBI: 

 

To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant 

shall be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited 

and be absolutely at the disposal of SBI. 

 

To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, 

debiting the contractor with the cost of the labor and materials cost of such labor and materials as worked 

out by the Architect / consultant shall final and conclusive against the contractor) and crediting him with 

the value of the work done, in all respects in the same manner and at the same manner and at the same 

rates as if it had been carried out by the contractor under the terms of this contract certificate of architect 

/consultant as to the value of work done shall be final conclusive against the contractor. 

 

To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his 

hands, and to give it to another contractor to complete in which case any expenses which may be incurred 

in excess of the sum which would have been paid to the original contractor, if the whole work had been 

executed by him (The amount of which excess the certificates in writing of the Architects / consultant 

shall final and conclusive) shall be borne by original contractor and may be deducted any money due to 

him by SBI under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 

sufficient part thereof. 

 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any material 

or entered into any engagements or make any advances on account of, or with a view to the execution of 

the work or the performance of the contract and incase the contract shall be rescind under the provision 

aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for 

actually performed under this contract, unless, and until the Architect / consultant will have certified in 

writing the performance of such work and the value payable in respect thereof, and he shall only been 

titled to be paid the value so certified. 

 

42.0 Owner’s right to terminate the contract: 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an 

insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 

subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency 

or winding up shall be unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the Architect / Consultant that he is able to carry out and fulfill the contract, and to dye 
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security therefore if so required by the Architect /Consultant. 

 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 

issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 

of the contractor. 

 

Or shall assign or sublet this contract without the consent in writing of the SBI through the 

Architect/Consultant or shall charge or encumber this contract or any payment due to which may become 

due to the contractor there under: 

 

has abandoned the contract; or 

 

has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for 14 days after receiving from the SBI through the Architect / consultant written 

notice to proceed, or 

 

has failed to proceed with the works with such diligence and failed to make such due progress as would 

enable the works to be completed within the time agreed upon, or has failed to remove the materials from 

the site or to pull down and replace work within seven days after written notice from the SBI through the 

Architect / Consultant that the said materials were condemned and rejected by the Architect/ consultant 

under these conditions; or has neglected or failed persistently to observe and perform all or any of the acts 

matters or things by this contract to be observed and performed by the contactor for seven days after 

written notice shall have been given to the contractor to observe or perform the same or has to the 

detriment of good workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the 

contrary subject any part of the contract. Then and in any of said cases the SBI and or the Architect / 

consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of the SBI or the 

Architect/consultant or the obligation and liabilities of the contractor the whole of which shall continue in 

force as fully as if the contract had not been determined and as if the works subsequently had been 

executed by or on behalf of the contractor. And, further the SBI through the Architect / consultant their 

agents or employees may enter upon and take possession of the work and all plants, took scaffoldings, 

materials, sheds, machineries lying upon the premises or on the adjoining lands or roads use the same by 

means of their own employees or workmen in carrying on and completing the work or by engaging any 

other contractors or persons to the work and the contractor shall not in any was interrupt or do any act, 

matter or thing to prevent or hinder such other contractor or other persons employed for complement and 

finishing or using the materials and plant for the works. 

 

When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant 

shall give a notice in writing to the contractor to remove his surplus materials and plants and should the 

contractor fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, 

and after due publication, and shall, adjust the amount realized by such tender. The contractor shall have 

no right to question any of the act of the SBI incidental to the sale of the materials etc. 

 

43.0 Certificate of payment: 

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the 

contractor within 10 working days from the date of certificate to payment from SBI From time to time SBI 

shall recover the statutory recovering other dues including the retention amount from the certificate of 

payment. Provided always that the issue of any certificate by the Architect / consultant during progress of 

works or completion shall not have effect as certificate of satisfaction relieve the contractor from his 
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liability under clause. 

 

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not 

carried out to their satisfaction. The Architect/consultant may by any certificate make any corrections 

required previous certificate. The SBI shall modify the certificate of payment as issued by the architect/ 

consultant from time to time while making the payment. The contractor shall submit interim bills only 

after taking actual measurements and properly recorded in the Measurement books. The Contractor shall 

not submit interim bills when the approximate value of work done by him up to 70%.The final bill may be 

submitted by contractor within a period of one month from the date of virtual completion and Architect / 

consultant shall issue the certificate of payment within a period of two months. The SBI Shall pay the 

amount within a period of three months from the date of issue of certificate provided there is no dispute in 

respect of rates and quantities. 

 

The contractor shall submit the interim bills in the prescribed format with all details. 

 

44.0 Settlement of Disputes and Arbitration: 

 

Except where otherwise provided in the contract all  questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or 

failure to execute the same, whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment there of shall be dealt with as mentioned hereinafter: 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in 

respective the works over and above the amounts admitted as payable by the Architect or 

in case the contractor wants to dispute the validity of any deductions or recoveries made 

or proposed to be made from the contract or raise any dispute, the Contractor shall 

forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 

(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of the same to 

the Architect, within 45 days from the date of disallowance thereof or the date of 

deduction or recovery. The said notice shall give full particulars of the claim, grounds on 

which it is based and detailed calculations of the amount claimed and the contractor shall 

not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any 

claim by the contractor unless notice of such claim shall have been given by the 

contractor to the Assistant General Manager (Premises& Estate)/Dy. General Manager 

(premises) in the manner and within the time as aforesaid. The contractor shall be deemed 

to have waived and extinguished all his rights in respect of any claim not notified to the 

Assistant General Manager (Premises & Estate)/Dy. General Manager (Premises) in 

writing in the manner and within the time afore said. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) 

shall give his decision in writing on the claims notified by the contractor. The contractor 

may within30 days of the receipt of the decision of the Assistant General Manager 

(Premises& Estate) /Dy. General Manager (Premises) submit his claims to the 

conciliating authority namely the Circle Development Officer/General Manager (Official 

Language & Corporate Services) for conciliation along with all details and copies of 

correspondence exchanged between him 

andtheAssistantGeneralManager(Premises&Estate)/Dy.GeneralManager(Premises) 
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iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 

the concerned Chief General Manager/Dy. Managing Director (HR) & Corporate 

Development Officer of the Bank for appointment of an arbitrator to adjudicate the 

notified claims failing which the claims of the contractor shall be deemed to have been 

considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor as 

aforesaid 

andallclaimsoftheBankshallbereferredforadjudicationthrougharbitrationbytheSoleArbitrat

orappointedbytheChiefGeneralManageratLHO/Dy.ManagingDirector&CorporateDevelop

mentOfficeratCC/CCEs.ItwillalsobenoobjectiontoanysuchappointmentthattheArbitratorso

appointedisatechnicallycompetentpersonnotbelowtherankofSuperintendingEngineer or 

equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the 

arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reason whatsoever another sole arbitrator shall be appointed in the 

manner aforesaid by the said Chief General Manager/ Dy. Managing Director (HR) & 

Corporate Development Officer. Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes 

withamountsclaimedinrespectofeachdisputealongwiththenoticeforappointmentofarbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such 

Chief General Manager afore said should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of 

the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 

thereof and the rules made there under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be 

paid equally by both the parties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on 

thereferenceonthedateheissuesnoticetoboththepartiescallingthemtosubmittheirstatementof 

claims and counter statement of claims. The venue of the arbitration shall be such place as 

may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, 

if required to be paid before the award is made and published, be paid half and half by 

each of the parties. The cost of the reference and of the award (including the fees, if any 

of the arbitrator) shall be in the discretion of the arbitrator whom ay director and by 

whom and in what manner, such costs or any part there of shall be paid and fix or settle 

the amount of costs to be so paid. 

 

45.0 Water supply: 

The contractor shall make his own arrangements for water required for the work and nothing extra will be 

paid for the same. This will be subject to the following condition. 

 

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 

Architect /consultant’s. 

 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by 

the contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 

 

iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well 
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(existing or new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of 

contractor. 

 

              The contractor shall construct temporary well / tube well in SBI land for taking water for construction 

purposes only after obtaining permission in writing from the SBI The contractor has to make his own 

arrangements for drawing and distributing the water at his own cost. He has to make necessary 

arrangements. To avoid any accidents or damages caused due to construction and subsequent maintenance 

of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. He 

shall restore the ground to its original condition after wells are dismantled on completion of work or hand 

over the well to the SBI without any compensation as directed by the architect /consultant. 

 

46.0 Power supply: 

The contractor shall make his own arrangements for power and supply / distribution system for driving 

plant or machinery for the work and for lighting purpose at his own cost, the cost of running and 

maintenance of the plants are to be included in his tender prices, He shall pay all fees and charges 

required, by the power supply and include the same in his tendered rates and hold the owner free from all 

such costs. He has to obtain necessary approval from the appropriate authorities, if required. 

 

In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will 

recover as per clause 51.0 of this document from the final bill of contractor. 

 

47.0 Treasure trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and 

shall be handed over to the bank immediately. 

 

48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 

will be on the net quantities or work produced in accordance with up to date rules laid down by the Bureau 

of Indian Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall 

be final and binding on the corrector. 

49.0 Maintenance of registers: 

The contractor shall maintain the following registers as per the enclosed perform at site of work and 

should produce the same for inspection of SBI /Architect / consultant whenever desired by them. The 

contractor shall also maintain the records / registers as required by the local authorities / Govt. from time 

to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 

50.0 Force Majeure: 

Neither contractor nor SBI shall be considered in default in performance of the obligations if such 

performance is prevented or delayed by events such as but not war, hostilities revolution, riots, civil 

commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 

earthquakes or ordinances or any act of or for any other cause beyond the reasonable control of the party 

affected or prevents or delayed. However, a notice is required to be given within 30 days from the 

happening of the event with complete details, to the other party to the contract, if it is not possible to serve 

a notice, within the shortest possible period without delay. 
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As soon as the cause of force majeure has been removed the party whose ability perform its obligations 

has been affected, shall notify the other of such cessation and the actual delay incurred in such affected 

activity adducing necessary evidence in support thereof. 

 

From the date of occurrence of a case off or force majeure obligations of the party affected. 

 

51.0 Water power and other facilities: 

The rate quoted by the contractor shall include all expenses that are required for providing all the water 

required for the work and the contractor shall make his own arrangements for the supply of good quality 

water suitable for the construction and good quality drinking water for their workers If necessary the 

contractor has to sink a tube well/open well and bring water by means of tankers at his own cost for the 

purpose The SBI will not be liable to pay any charges in connection with the above. 

 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections 

and shall pay for the consumption charges. 

 

The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 

connections from the temporary water and power supply obtained by the contractor However, the 

concerned contractor shall make their own arrangements to draw the supply and pay directly the actual 

consumption charges at mutually agreed rates between them. All municipal charges for drainage and 

water connection for Construction purposes shall be borne by the contactor and charges payable for 

permanent connections, if any, shall be initially paid by the contactor and the SBI will reimburse the 

amount on production of receipts. 

 

The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain 

the requisite Permission from the various authorities, but the responsibility for obtaining the same in time 

shall be of the contractor. 

 

In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the 

SBI will recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of 

contractor. 

 

52.0 Facilities for contractor’s employees: 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 

including adequate drinking water facilities. The contractor shall also make the arrangements at his own 

cost for transport where necessary for his staff and workmen to and from site of work at his own cost. 

 

53.0 Lighting of works: 

The contractor shall at all times provide adequate and approved lighting as required for the proper 

execution and supervision and inspection of work. 

 

54.0 Firefighting arrangements: 

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall 

provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be 

always kept filled with sand and some with water this equipment shall be provided at suitable prominent 

and easily accessible place and shall be properly maintained. 

 

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost 

and, to the approval of the relevant authorities. The contractor makes the following arrangements at his 
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own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 

d) Type, number and location of containers for the removal of surplus materials and   

rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General housekeeping. 

 
55.0 Site order book: 

A site order book shall be maintained at site for the purpose of quick communication between the 

Architect / Consultant. Any communication relating to the work may be conveyed through records in the 

site order book. Such a communication from one party to the other shall be deemed to have been 

adequately served in terms of contract Each site order book shall have machine numbered pages in 

triplicate and shall carefully maintained and preserved by the contractor and shall be made available to the 

architect/consultant as and when demanded- Any instruction which the architect/consultant may like to 

issue to the contractor or the contractor may like to bring to the architect / consultant two copies of such 

instructions shall be taken from the site order book and one copy will be handed over to the party against 

proper acknowledgment and the second copy will be retained for their record. 

 

 

 

56.0 Temporary fencing/barricading: 

The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to 

adequately enclose all boundaries of the site for the protection of the public and for the proper execution 

and security of the work and in accordance with the requirement of the architect/consultant and 

regulations of local authorities. These shall be altered, relocated and adopted from time to time as 

necessary and removed on completion of the work. 

 

57.0 Site meetings: 

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a 

senior representative along with the site representative and other staff of approved sub-contractors and 

suppliers as required to the site meetings and ensure all follow up actions. Any additional review meetings 

shall he held if required by the architect/ consultant.- 

 

58.0 Disposal of refuse: 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the 

same as directed by the architect / consultant at his own cost. It is the responsibility of the contractor to 

obtain from the local authorities concerned to the effect that all rubbish arising out of contractor’s 

activities at the construction site or any other off-site activities borrow pits has been properly disposed off. 

 

59.0 Contractor to verify site measurement: 

The contractor shall check and verify all site measurements whenever requested other specialists 

contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on the 

information with sufficient promptness as will in any way delay the works. 

 

60.0 Displaying the name of the work: 

The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating 

there in the name of the project and other details as given by the architect/consultant at his own cost and 
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remove the same on completion of work. 

 

61.0 As built drawings: 

For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue 

two sets of drawings to the Contractor for the items for some changes have been made. From the approved 

drawings as instructed by the SBI / Architect / Consultant. The contractor will make the changes made on 

these copies and return these copies to the architect / Consultant for their approval. In cases revision is 

required or the corrections are not properly marked the architect/Consultant will point out the 

discrepancies to the contractor. The contractor will have to incorporated these corrections and / or attend 

to discrepancies either on copies as directed by the architect / consultant and resubmit to him for approval. 

The architect / consultant will return one copy duly approved by him. 

 

For the drawings prepared by the contractor: 

The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect 

/ consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. 

The architect / consultant will return one copy of the approved drawing to the contractor. 

 
62.0 Approved make: 

The contractor shall provide all materials from the list of approved makes at his own cost and also appoint 

the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and 

any other item as specified in the tender. The architect/consultant may approve any make / agency within 

the approved list as given in the tender after inspection of the sample/mockup. 

 
63.0 Procurement of materials: 

The contractor shall make his own arrangements to procure all the required materials for the work. All 

wastages and losses in weight shall be to the contractors account 

 

64.0 Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or 

charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, 

and Octroi, payable in respect of materials, equipment plant and other things required for the contact. All 

of the aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI 

Shall not be required to pay any additional or extra amount on this account. Variation of taxes, duties, 

fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted rates and no 

extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work 

shall be deemed to be included in the quoted rates and no extra claim on this account will in any case be 

entertained. If a new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 

during the currency of contract the same shall be borne by the contractor. However, GST will be paid 

extra. 

 

65.0 Acceptance of tender: 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind 

to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of 

the SBI. However adequate transparency would be maintained by the SBI 

 

66.0 Photographs: 

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large 

photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of 

each building, at intervals of not more than one month during the progress of the work or at every 
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important stage of construction. 

In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with 

each Running Bill for the project clearing showing major progress of work measured and claimed therein 

failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay 

on this account will be entertained. 

 

67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a 

readily accessible place. 

 

 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 

necessitates hospitalization. 

 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground. 

 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be 

less than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. 

When a ladder is used an extra labor shall be engaged for holding ladder. 

 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of 

trench whichever is more. All trenches and excavations shall be provided with necessary fencing and 

lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 

shall be one meter. 

 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it 

unsafe. 

 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime 

shall be provided with protective footwear and rubber hand gloves. 

 

9  Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves. 

 

10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint. 

(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray 

or surface having lead paint dry rubbed and scrapped. 

 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to 

enable the working painters to wash during cessation of work. 

 

12  Hoisting machines and tackle used in the works including their attachments anchor and supports shall be 

in perfect condition. 

 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and 

adequate strength and free form defects. 
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ANNEXURE-4.9 BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 

 

Place:…………………. 

 

Date:…………………... 

 

(On non-judicial stamp paper of Rs --------- /-) 

 

BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 

 

B.G.No.  Value Rs.  

 

State Bank 

of 

India,(Addr

ess) 

        Sub:  Bank Guarantee of Rs ...................... towards Security Deposit for the work offer State Bank 

of India. 

 

       (Name of Branch / Office) 

 

Dear Sir, 

 

WHEREAS (Name and address of contractor/vendor)(hereinafter called the Contractor)have 

entered into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the 

letter of SBI’s Consultants(Name & address of consultants)vide their letter 

No……………..dated ........................................................................................................................ and 

The correspondence and tender relating thereto which is hereinafter referred to as “the said 

contract ”the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of 

the contract valueless earnest money deposit of Rs (Rupees only),to State Bank of India 

for performing their 

Part of the contract obligations. 

 

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank 

of India a Guarantee of a Scheduled Bank for a value of Rs… .. to be valid up to(date). 

 

AND WHEREAS (Name of Bank and its branch) having their office at (address) the 

Guarantor, at the request of the contractor hereby furnishes a PBG in favour of State Bank of 

India and Guarantees in the manner herein after appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at 

(address)hereafter called the “Guarantor” (which expression shall include its successors and 

assigns) here by expressly, irrevocably &unreservedly undertake and guarantee under that if 

the Contractor fails to execute the work according to his obligations under the said contract, 

then not withstanding 

anydisputebetweenStateBankofIndiaandthecontractortheGuarantorshall,ondemandwithoutde

murand without reference to the contractor pay to State Bank of India immediately any sum 

claimed by State Bank of India under the said contract up to a maximum amount of Rs.
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 (

Rupees only). 

 

IncasetheamountdemandedbyStateBankofIndiaisnotpaidwithin48hoursofreceiptofdemand, the

 Guarantor agrees to pay the aforesaid amount of Rs.  /-

 (Rupees 

 Only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly 

against State Bank of India or any disputes raised by the Contractor with State Bank of 

India or any suits or proceedings pending in any competent court or before any 

arbitrator. State Bank of India’s written demand shall be conclusive evidence to the 

Guarantor that such payment is payable under the terms of the Contract and shall be 

binding in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the undertaking and Guarantee, 

by any arrangement, variations made between SBI and the Contractor and or indulgence 

shown to the contractor by SBI, with or without the consent and knowledge of the 

guarantor or by alterations in the obligations of the contractor by any forbearance, 

whether as to payment, time performance or otherwise. 

(iii) This guarantee shall remain valid until or as may because to be extended by the 

contractor or until is charged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its 

currency except with the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, 

byabsorptionwithanyotherbodyorcorporationordissolutionorotherwiseandthisguarantee

willbeavailable to or enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor 

were the Principal debtor and the Guarantor hereby waives all and any of its rights or 

surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the 

contractor by operation of law and shall cease only on payment of the full amount by 

the Guarantor to SBI of the amount hereby secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or 

security for the contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post 

or any other mode or communication to the guarantor addressed as aforesaid and if sent 

by posit shall be deemed to have been given athlete me when it would be delivered in 

due course of post and in providing such notice when given by post it shall be sufficient 

to prove that the envelope containing the notice was posted and a certificate signed by 

an officer of SBI that the envelope was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 

 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this 

guarantee is restricted to assume of Rs. . 

 

This guarantee will remain valid up to  unless ademandor claim under this 

guarantee is made in writing on or before the guarantor’s hall be discharged from all 

liability under the guarantee there after. 
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Dated the…………………………… 

 

For (Name of Bank) 

 

(Signature/s with designation/s of 

signatory/ies)(Name and Stamp of 

Bank) 
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ANNEXURE-4.31:DETAILS OF INSURANCE POLICIES 

 

 

 

Type of policies Name of 

Insurance 

Amount Rs. Policy No. Validity 

CARpolicyincluding3rd

party liability 

    

Workmen’s 

Compensation 

    

 

Remarks: 

 

1. Thisisonlyan‘on-account’paymentandisnottobeinterpretedeitherasapprovalofwork, 

materials brought or affixed at site or forth at matter approval of any sort. 

 

2. The quantum of work done and materials delivered at site have been certified 

by…………………………. 

 

3. Should you wish to audit such work, kindly contact the under signed and oblige. 

 

 

 

Architects  
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ANNEXURE- 4.32: SAFETY CODE 

 

SAFETY MEASURESAT SITE: 

 

1. All personnel at site should be provided with Helmet sand Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should been 

sure that the sea reused properly. 

 

2. First Aid Box should be kept at site with all requisite materials. 

 

3. No one should be allowed to inspect/work at a height without Safety Belt. 

 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 

done from the ground, or from solid construction except such short period Work as 

can be 

donesafelyfromladders.WhenaladderisusedanextraMazdoorshallbeengagedforholdingt

heladder and if the ladder is used for carrying materials as well as suitable footholds 

and hand holds shall be provided on the ladder and the ladder shall be given an 

inclination not steeperthan¼to1 (¼horizontal and1 vertical). 

 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter 

high above the floor 

orplatformofsuchscaffoldingorstagingandextendingalongtheentirelengthoftheoutsidean

dends thereof with only such openings as may be necessary for the delivery of 

materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

 

6. Working platforms, Gangways, and Stairways should be so constructed that they do 

not sag unduly or unequally, and if the height of the platform or the Gangway or the 

Stairway is morethan3-

5Metersabovegroundlevelorfloorleveltheyshouldbecloselyboarded,should have 

adequate width and should be suitably fenced, as described. 

 

7. Everyopeninginthefloorofabuildingorinaworkingplatformbeprovidedwithsuitablemean

sto prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be1 Meter. 

 

8. Safe means of access shall be provided to all working platforms and other working 

places.Everyladdershallbesecurelyfixed.Noportablesingleladdershallbeover9Metersinl

engthwhilethewidthbetweensiderailsinrungladdershallinnocasebelessthan30cmsforlad

deruptoandincludingMetersinlength.Forlongerladdersthiswidthshouldbeincreasedatlea

st6mmforeachadditional30cms.Uniform step spacing shall not exceed 30 cms. 

 

9. Adequate precautions shall be taken to prevent danger from electrical equipment’s. 

For electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all time are supplied with at least one 
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ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from 

bottom of the trench to at least 1 Meter above the surface of the ground. The sides of 

the trenches, which are 1.5 Meters or more in depth shall be stepped back to give 

suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge 

of the trench or half of the depth of the trench whichever is more cuttings shall be 

done from to p to bottom. Under no circumstances under mining or under cutting shall 

be done. 

 

11. Before any demolition work is commenced and also during the process of the work:- 

 

a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected; 

 

b) No electrical cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged. 

 

c) All practical steps shall be taken to prevent danger to persons employed from 

risk or fire or explosion or flooding. No floor, roof or other part of the 

buildings hall be so over-loaded with debris or materials as to renderitun safe. 

 

d) AllnecessarypersonalsafetyequipmentasconsideredadequatebytheSiteEngineers

houldbekeptavailablefortheuseofthepersonsemployedontheSiteandmaintained 

in a condition suitable for immediate use; and the Contractor should take 

adequates tepstoensure properuseofequipment by those concerned. 

 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 

 

f) Those engaged in white washing and mixing or stacking of cement bags or 

anymaterialswhichisinjurioustotheeyesshallbeprovidedwithprotectivegoggles. 

 

g) Those engaged in welding works shall be provided with Welder’s protective 

eye-shields. 

 

h) Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

 

i) Whenworkersareemployedinsewersandmanholes,whichareinuse,theContractor

shallensurethatthemanholecoversareopenedandareventilatedatleastforanhourbe

fore the workers are allowed to get into the manholes and the manholes so 

openedshallbecordonedoffwithsuitablerailingandprovidedwithwarningsignalsa

ndboardstopreventaccidenttothe Public. 

 

12. Useofhoistingmachinesandtackleincludingtheirattachments,anchorageandsupportshall

conformtothefollowing standard or conditions:- 

 

a) Theseshallbeofgoodmechanicalconstruction,soundmaterialandadequatestrength

andfreefrompatentdefectandshallbekeptingoodrepairsandingoodworkingorder. 
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b) Everyropeusedinhoistingorloweringmaterialsorasameansofsuspensionshallbeof 

durable quality and adequate strength, and free from patent defects. 

 

c) Every crane driver or hoisting appliance operator shall be properly qualified 

and nopersonundertheageof21yearsshouldbein – charge of any hoisting 

machine including any scaffold, winch or give signals to the operator. 

 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or lowering or as means of suspension the 

safe working load shall be ascertained by adequate means. 

 

e) Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable safe 

working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working  

load except for the purpose of testing. 

 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoistingappliancesshouldbeprovidedwithefficientsafeguards,hoistingappliances

shouldbeprovidedwithsuchmeansaswillreducetotheminimumtheriskofaccidenta

ldescentoftheload,adequateprecautionsshouldbetakentoreducetotheminimumth

eriskofany part of a suspended load becoming accidentally displaced. 

 

g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and boots 

as may be necessary should be provided. The workers should not wear any 

rings, watches and carry key sor other materials, which are good conductors of 

electricity. 

 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near places 

of work. 
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ANNEXURE-4.33:SAMPLE AGREEMENT WITH CONTRACTORS 

 

ARTICLESOFAGREEMENT 

 

This agreement made the…………………………….day of.................................. between 

AGM/DGM ,State Bank of India, ........................................................................... (herein after 

called the Bank or SBI) which expressions hall include the successors and assigns) of the one part 

and M/s. …………………………………... company /partnership for registered under the Indian 

Companies Act/ Partnership Act having its 

registeredoffice…………………………………………….……………………….….(hereinafterca

lled‘theContractors’ which expression shall include the present directors / partners and also the 

directors /partners from time to time as also their respective heirs, legal representatives, 

administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of work)  

And has caused drawings and specifications describing the works to be done prepared by 

Project Architects M/s having their offices at (herein after called “the 

Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents 

herein after mentioned and to be issued from time to time, the specifications and the Schedule 

of items and quantities have been signed by or on behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set 

forth herein and Schedule of items and quantities, General & special Conditions of Contract, 

specification etc. Contained in the tendered documents including all correspondences 

exchanged by or between the parties from the submission of tender till the award of work, 

both letters inclusive, (all of which are collectively hereinafter referred to as “the said 

conditions”). The works shown upon the said 

drawingand/ordescribedinthesaidspecificationandincludedinthescheduleofItemsandQuantities

attherespectiveratesthereinsetforthamountingtothesumof Rs (Rupees  

in words ) as there in arrived at or such other sum as shall become payable there 

under(here in after referred to as “the said Contract Amount”. 

NOWITISHEREBYAGREEDASFOLLOWS: 

1. InconsiderationofthesaidContractamounttobepaidatthetimesandthemannersetforthinthesaid 

Conditions, the Contractors shall upon and subject to the said conditions execute and 

complete the work shown upon the said drawings and described in the said specifications and 

the schedule of items and quantities. 

2. TheemployershallpaytheContractorstheamountorsuchothersumasshallbecomepayable,at the 

times and in the manner specified in the said conditions. 

3. Theterm“theArchitect”inthesaidconditionshallmeanthesaid“M/s”orintheeventoftheirceasing 

to be the Architect for the purpose of this contract for whatever reason, such other person or 

persons as shall be nominated for that purpose by the Employer, not being a person to whom 

the Contractor shall object for reasons considered to be sufficient by the Employer provided 

always that no person or persons subsequently appointed to be Architect under this contract 

shall be entitled 

todisregardoroverruleanypreviousdecisionsorapprovalordirectiongivenorexpressedinwritingby
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thearchitectforthetimebeing. 

4. The said conditions and appendix thereto shall be read and construed as forming part of 

this agreement, and the parties hereto shall respectively abide by / submit themselves to the 

said conditions and perform the agreements on their part respectively in the said conditions 

contained. 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a 

contract to carry out the work in respect of the entire project on item rate basis to be paid for 

according to actual measured quantities at the rates contained in the schedule of quantities 

and rates or as provided in the said conditions. 

7. TheBank/Employerreservestoitselftherightsofalteringthespecificationsandnatureofworkbya

dding to or omitting any item of work or having portions of the same carried out without 

prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees 

to commence the work soon after the site is handed over to him or from the 14th day after date 

of issue of formal work order as provided for in the said conditions of contractor whichever is 

later and to complete the entire work within (period of contract) months subject never the less 

to the provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance 

with the stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by 

the contractor. They further agree to complete the said work to fullest satisfaction of 

architect/Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective 

hands to these present through their duly authorized official and the said two duplicates 

hereof to be executed on its behalf of the day and year first herein above written. 

 

Signed on behalf of the            Signed on behalf of the 

 

     STATEBANKOFINDIA CONTRACTORS 

 

In the presence of : In the presence of: 

 

 

1. Signature: 1. Signature: 

Name: Name: 

Address: Address: 

 

In the presence of: In the presence of: 

2. Signature:            2. Signature: 

Name: Name: 

Address: Address: 
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APPENDIX HEREIN BEFORE REFERRED TO 

 

      

3) Site Address         : SBI RASMECC ANAND BRANCH 

 

4) Scope of Work                                                          :  Proposed Furniture Work of SBI RASMECC 

ANAND BRANCH 

   
5) Name of the Contractor           :  

 
6)Address of the Contractor        :  

 

7) Period of Completion                                    : within the stipulated period from the date  

   of Issue of work order. 

7)  

8) Earnest Money Deposit  : Rs. 24,477/- 

 

9) Retention Money                                            : As per clause no. 1.4 of general conditions. 

  

 

10) Defects Liability Period                                   : Twelve Months from the date of virtual   

completion. 

   

11) Insurance to be undertaken by the        : 125% of Contract Value contractor at  

his cost(Contractor’s all risk policy)                                                                          

       

12) Liquidated damages                                       : 0.5% of the Contract amount shown in the   

   tender per week subject to max. 5% of  

   the contract value or actual final bill  

   value.  

    

13) Value of Interim Bill (Min.)                               : Only Full and final payment will be made. 

 

14) Date of Commencement                                  : From the date of work order issued to the  

   contractor/ or the day on which the  

   contractor is instructed to take   

   possession of the site whichever  

   is earlier. 

 

 

    

15) Period of Final Measurement                      : 2 Months from the date of Virtual Completion  

                                                                            Certificate (VCC) issued by the project  

   Architect 

1)  Name of the organization Offering Contract  :   Chief Manager   

                                                                                                    State Bank of India,  

                                                                                                    RASMECC 

                                                                                                    Anand 

 

 

 

 

2) Consultants      : M/s. Vijay Sahijwani & Associates 
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16) Initial Security Deposit                                 : 2% including EMD 

 

 17) Total Security Deposit         : 5.0% of the final bill amount or contract  

value 

 
18) Refund of Total Security Deposit   : 50% of the Security Deposit shall be  
refunded to the Contractor on     
completion of the work/along with the         
final bill  and balance refunded    only  
after the DefectLiability Period is over. 

 
19) Period for Honoring Certificate                           : 15 days for R.A. Bills 
 

20)  The final bill will be submitted by the Contractor within one month of the date fixed for 

completion work and the Bill shall be certified within 3 Months from the date of receipt of final bill 

provided the bills are submitted with all pre-requisite documents/test reports etc. prescribed in the 

tender. 

 

 
                                                                
 
Signature of Tenderer. 
 

    

Date: 
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LETTER OF DECLARATION 

 

 To, 

Asst. General Manager   

State Bank of India,  

RBO-5, 

Anand 

 

Dear Sir, 

 

PROPOSED FURNITURE WORKS FOR SBI RASMECC ANAND BRANCH 

 

 

Having examined the terms & conditions, drawings, specifications, design relating to the  works 

specified in the memorandum hereinafter set out and having visited and examined the site of the works 

specified in the said memorandum and having acquired the requisite information relating thereto and 

affecting the quotation, I/We hereby offer to execute the works specified in the said memorandum 

within the time  specified in the said memorandum on the item rate basis mentioned in the attached 

schedule and in accordance in all respect with the specifications, design, drawings and instructions in 

writing referred to in conditions of Tender, the articles of agreement, conditions of contract and with 

such conditions so far as they may be applicable. 

 

MEMORANDUM 

(a) Description of work Proposed Furniture works for SBI, RASMECC 

ANAND BRANCH  

(b) Earnest Money Rs. 24,477/-  

(c) Time allowed for completion of work 
from the date of issue of work order. 

  30 days from the date of commencement as per 
tender 

 

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of 

the said conditions of Contract annexed hereto so far as they may be applicable or in default thereof to 

forfeit and pay to SBI, the amount mentioned in the said conditions. 

 

Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that 

suitable action shall be initiated against us by SBI. This may also include debarring of my 

empanelment for an year or so. 

We understand that as per terms of this tender, the SBI may consider accepting our tender in part or 

whole or may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. 

And Director’s Bungalow/ work) in phases. We, therefore, undertake that we shall not raise any 

claim/compensation in the eventuality of Bank deciding to drop any of the work/building/buildings 

from the scope of work of this tender at any stage during the contract period. Further, we also 

undertake to execute the work entrusted to us in phases as per L-1 rates/standard rates accepted by 

us/on our approved rates and within the stipulated time limit without any extra claim for price 

escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of 

the material during the currency of contract/execution/completion period. 

 

Yours faithfully, 

Signature of contractor with seal 
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TECHNICAL SPECIFICATION 
 

SPECIFICATIONS OF MATERIALS TO BE USED 
 
General: 
 
These specifications are for the work to be executed items to be supplied and materials to be used in 

the works as shown and defined on the drawings and described here in all under the supervision and to 

the satisfaction of the architect / employer. 
 
The workmanship is to be the best available and to a high standard. Use must be made of specialist 

tradesmen in all aspects of the works, and allowance must be made in the rates for doing so. 
 
The materials and items to be provided by the contractor shall be the best of their respective kinds, 

approved by the architect in accordance with any samples, which may be submitted for approval, and 

generally in accordance with the specification. Where materials or products are specified in this 

specification and/ or bill of quantities by the name of the manufacture or the brand trade name or 

catalogue references the contractor will be required to obtain the approval of the architect/ employer 

before using a material or product other than the specified. The contractor shall produce all invoices, 

vouchers or receipted accounts for any materials of called upon to do so by the architect. 
 
Sample of all material are to be submitted to the architect for his approval before the contractor orders 

or delivers in bulk to the site. Also, the contractor will be required to submit specimen finishes to 

colors, fabrics etc. For the approval of the architect before proceeding with the works. Should it be 

necessary to prepare shop drawings, then four copies of such drawings shall be submitted for the 

approval of the architect who will retain to copies, all at the contractors expenses. 
 
Materials 
 
The materials shall be of the best-approved quality obtainable and shall comply with the respective 

Indian standard specification. 
 
If directed, materials shall be tested in any approved testing laboratory and the test certificates in 

original shall be submitted to the architect and the entire charges for repeated testes, if ordered shall be 

borne by the constructor. 
 
It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from 

manufacturer of the material supplier that the work has been carried out by using their material and as 

per their recommendations. 
 
All materials supplied by the employer / any other specialist firm shall be properly stores and the 

contractor shall be responsible for its safe custody until they are required on the works and till the 

completion of work. 
 
Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special 

specifications, the quality of materials, workmanship, dimensions etc., shall be as specified herein 

under. 
 
The contractor without any extra cost for carrying out field-tests on materials shall provide all 

equipment and facilities. 
 
Unless mentioned specifically, all materials used in the construction shall conform to the relevant 

Indian standards published by bureau of Indian standards. 
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The contractor whenever in doubt should get the materials approved by the architect, before use. A 

sample of approved material should be deposited with the architect. 
 
Test certificates from the laboratory approved by the architect will have to be furnished, if so directed 

by him. The contractor will pay all costs for the same. 
 
For special items to be used, the manufacturer's instruction of handling and installation shall be strictly 

adhered to. The contractor shall obtain the guarantee certificate from the manufacturer and pass on the 

same to the owner. 
 
Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. The 

same shall be carefully used and shall be properly preserved till the work is completed and handed 

over to the owner. Proper accounts of such materials will be maintained and will be presented for 

inspection and physical verification as and when requested by the owner. 

 

Timber: 

Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from 

worm holes large loose or dead knots or other defects and sawn die square and will not supper 

warping, splitting or other defects through improper handling. 
 
The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture content not 

exceeding 12% to 14%. The moisture content of timber shall be determined according to method 

described in paragraph 4 of is: 287 for “maximum permissible moisture content of timber used for 

different purpose in different zones”. 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed 

for each planned surface. 
 
Good quality Steam beach wood: 

Steam beach wood be of good quality and well-seasoned. It shall have uniform color, reasonably 

straight grains and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends, 

borer, holes or defects of any kind. No individual hard and sound know shall be more than 1 cm. In 

diameter and aggregate area of all knots shall not exceed ½ % of the area of the piece. It shall be close 

gained and there shall not be less than 6 growth rings per 2.5 cm width. 
 
Good quality Steam beach wood: 
 
Steam beach wood shall be of good quality and well-seasoned. It shall have uniform color reasonably 

straight grains and shall be free from large, loose, dead knots, cracks, shakes, warp, sound knot shall 

be more than 2.5 cm. In diameter and aggregated area of all knots shall not exceed 1% of the area of 

the piece. There shall not be less than 4 growth rings per 2.5 cm width. 

 

 

 

 
 
Timber is to be cut to the required sizes and lengths as soon as practicable after the works are begun 

and stored under cover so that the air will circulate freely around it. Joinery is to be prepared, 

immediately after the placing of the contract, framed up (but not bonded) and stored until required for 

fixing in position, when it is to be bonded and wedged up. Any portions that warp or develop shakes or 

other defects are to be replaced before wedging up. The whole of the work is to be framed and finished 

in a proper and workman like manner, in accordance with the detailed drawings, and fitted with all 
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necessary motets straps, belts screws etc. Running bounded joints are to be cross-tongued with teak 

onguese and where over 1-1/2% thick double cross tongued. Joiner’s work generally is to be finished 

with fine class papered surfaces unless otherwise specified. 
 
Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain 

accurate during the time they are in use. 
 
Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to walls 

etc. At 1’-6” centers. 
 
Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu of 

wood plugs with the approval of the architect. 
 
All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs of 

doors frames, cupboard framing, grounds etc. Are to be treated with two coats of approved timber 

preservative like soigné, kirticite, term seal or castral or vacuum pressure impregnated with and 

approved water soluble timber preservative before fixing or bedding. 
 
Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber shall be 

considered as well seasoned, if its moisture content does not exceed the following limits. 
 
(1) timber for frames. . . . . . . 14%  
 
(2) timber for planking, shutters etc.  . . 12%  
 
The moisture content of timber shall be determined according to method described in paragraph 4 of is 

287 for "maximum permissible moisture content of timber used for different purposes in different 

climatic zones". 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be allowed 

for each planed surface.  
 

Carpentry & Joinery: 

The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances 

required to complete the work including the installation of hardware as per the drawing. The timber 

shall be of the quality as described on the drawings or in the bills of quantities, shall be seasoned and 

uniform in texture, free from fungal growths, knots, wanes, open shake borer holes, rot, decay, 

discoloration, soft or spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow 

pockets, patch or box heart and all other defects.  
 

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be 

securely nailed without splitting the wood. Wherever it is necessary the members shall be lapped of 

joining by g.i. stapes or extra wood blocks. All joints and nailing shall be done in neatness, and shall 

be approved by the architects. All assembly is exactly at right angles. 
 
Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow 

and shall have smooth, well-planned faces at right angles to each other. The frame members shall be 

planned on the three sides exposed at right angles to each other. 
 
All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 851-

1957. Heads, posts, transoms, mullions of door and window frames shall be made out of single pieces 

of timber only. The heads and posts shall be thought - tanned into the mortises of not less than ½”. 

Solid wood panels of not less than 5” and not more than 8” in width shall be used and jointed together 
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with tongue and groove joint. 
 
All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until all 

defects are entirely removed. Assembled door frame without sills shall be fitted with temporary 

stretchers. All exposed wood and plywood shall be straight-grained method grain and color and shall 

be approved by the architects. Interior wood finished doors cabinets and other fixed wooden 

equipments shall be properly installed, level plumb and true. But joints shall be avoided wherever 

possible; if unavoidable the joint shall be leveled. All exterior angles shall be mitered. Adjoining 

interior woodwork shall match and harmonies. All woodwork in contact with masonry shall be painted 

with bitumen paint or red oxide paint. 
 
Joints: 

All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and 

grooved and rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but 

joints will not be accepted. All joints shall be smeared with white lead. 
 
Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall 

be got approved before collecting the same on site. Fabrication of wooden members shall be started 

only after approval. It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps, bends 

or any other defect. It shall be uniform in substance and of straight fibers as far as possible. It shall be 

free from rats, decay, harmful fungi and other dejects of nature which will affect the strength, 

durability of it usefulness for the purpose for which it is required. The color of wood shall be uniform 

as far as possible. The scantlings planks etc. Shall be seen in straight lines and planes in the direction 

of grain and have uniform thickness. 
 
Plywood: 

Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as 

specified. It shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm. 

Thicknesses. Intermediate veneers in two opposite grain direction shall be 1:1. The moisture content 

shall not be more than 12.5% by mass. It shall either be kit ply make or other equivalent approved 

make. Where B.W.P. grade is specified it should be boiling waterproof confirming to I.S. standards. 
 
The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine 

grade as specified Cementing together thin boards or sheets of wood into panels makes plywood. 

There is always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each layer 

is right angle to the grain in the adjacent layer. 
 
According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood for 

general purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade 

as specified depending upon the adhesives used for bonding and veneers, and it will be further 

classified into six types namely aa, ab, ac, bb, bc and cc based on the quality of the two face, each face 

being of three kinds namely, a, b and c. 

I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness 

commercial face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction. 

The moisture content shall not be more than 12.5 % by mass. Where B.W.P. grade is specified it 

should be boiling waterproof conforming to Indian standards. 

 

Laminates: 

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in 

approved the color and shade as approved and specified by the architect. It shall be matt finish 

manufactured by recommended makes as per sample shown by the consultant unless otherwise 

specified. It shall satisfy all the I.S.I. standards for melamine coated laminated fiber board's before the 
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use of such fiberboard laminated. The contractor shall have to take approval of the department of each 

sheet of the laminates. 
 
Fixtures & Fastenings: 
 
The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, door 

latch, bath room latch, handles, door stoppers, casement window fasteners, casement stays and 

ventilators catch shall be made of the metal as specified in the item or its specifications. 
 
They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium 

plated brass, copper oxidized iron, copper oxidized brass or anodized aluminum as specified. 
 
The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such 

as will ensure ease of operation. 
 
The samples of fixtures and fastening shall be got approved as regards quality and shape before 

providing them in position. Brass and anodized aluminum fixtures and fastenings shall be bright 

finished. 
 
Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the finish 

of the hardware item. Nails, in a finished surface shall be neatly punched and the hole filled with wood 

filler matching the finish. Screws in a finished surface will be round head, raised head or sunk beneath 

the surfaces and the hole plugged with a wood plug with matching color and grain of the wood surface 

as directed. 
 
S.S. fittings should be proper polish finished. 
 

Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the 

hardware items. 
 
Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching the 

finish. Screws, in a finished surface will be round head, raised head or sunk beneath the surfaces and 

the hole plugged with a wood plug with matching color and grain of the wood surface, unless 

especially detailed 
 
Hardware: 

Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the manufacturer 

specified. In any variation of this quality of the substitute shall be equal to or better than the original 

specified, and the samples shall be submitted to the architect for prior approval. 

 

Hardware and metals: 

The hardware throughout shall be of approved brand and supply well-made and equal in every respect 

to the samples deposited with the architect. The contractor may be required to produce and provide 

samples many different sources before the architect is able to make the decision and he should allow in 

his rates for doing so. 
 
Fittings generally shall have a brass finish or powder coated finish unless otherwise specified and 

should be suitable for their intended purposes. 
 
Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter 

sunk as required. 
 
Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable 
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material, renew as necessary and subsequently clean off and clear away on completion 
 
All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a reasonable test for 

strength. If so required by the architect at the contractors expenses. 

 

Door closers: 

The overhead door closer shall be of standard make as listed by the architect. The overhead door closer 

shall be of color as approved by the architect. Fixing of the overhead door closer shall be done by and 

experienced worker preferable from the principal supplier of the item. 
 
After successful installation of the overhead door closer the same shall be checked for speed of door 

closing. The contractor shall make necessary adjusted operating mechanism as per manufacturer’s 

guidelines to arrive at most suitable operating speed. The selected operating speed should remain 

constant on all repeated operations. If an overhead door closer is found to lose its adjusted operating 

speed often during warranty period then they shall have to be replaced with a new piece without 

charging any extra. 
 
In case of a steel frame door the overhead door closer shall have to be mounted on a special plate 

supplied by the manufacturer. No extra payment shall be due for such mounting plate. 
 
The rate shall include all materials, labor, required civil work etc. complete and shall be paid per no. of 

overhead door closers installed. 
 
Paints: 

Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil 

paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint shall be from an 

approved manufacturer and shall conform to the latest Indian standard for various paints. Ready mixed 

paints as received from the manufacturer without any admixture shall be used, except for addition of 

thinner, if recommended by the manufacturer. However, if ready mixed paint of specified shed or tint 

is not available then only ready mixed paint with approved strainer will be allowed. In such a case, the 

contractor shall ensure that the shade of the paint so allowed shall be uniform. 
 
All the paints shall met with following general requirements: 
 
Paint shall not show excessive setting in a freshly opened full can and shall easily be redispersed 

with a paddle to a smooth homogeneous state. The paint shall show no curdling, levering, cracking 

or color separation and shall be free from lumps and skins. 
 
Paint as received shall brush easily; possess good leveling properties and show no running or sagging 

tendencies. 
 
The paint shall not skin within 48 hours in a three quarters filled closed container. 
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 

imperfections. 
 

General: wherever scaffolding is necessary, it shall be double scaffolding. 
 
The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel work 

shall be cleaned of loose rust, mill scales, etc. So as to expose the original surface. All broken edges, 

cracks, loose-plaster and wavy surface shall be brought up either by patch plasterwork or by plaster of 

Paris. 
 
All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, 
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plastic emulsion paint, cement primer, red lead and other primers and metallic paints shall conform to 

respective i.s. specifications and shall be obtained from approved manufacturers. 
 
Painting - Flat / Plastic emulsion etc.: 

Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum 

paint, etc. Shall be brought in original containers and in sealed tins, if for any reason thinner is 

necessary, the brand and quality of thinner recommended by the manufacturer or as instructed by the 

architect shall be used. 
 
The surface shall be prepared as specified above and a coat of approved primer shall be applied. After 

24 hours drying, approved or specified quality paint shall be applied evenly and smoothly. Filler putty 

coating may be given to give to give a smooth finish. Each coat shall be allowed to dry out thoroughly 

and then lightly rubbed down with sand paper and cleaned of dust before the next coat is applied. 

Number of coats shall be as specified in the item and if the finish of the surface is not uniform, 

additional coats as required shall be applied to get good and uniform finish at no extra cost. After 

completion no hair marks from the brush or clogging of paint puddles in the corners of panels, angles 

or moldings etc. shall be cleaned of stains. 
 
Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats of 

plastic emulsion paint. Pasted filler to be applied after every coat exempting the final finishing coat 

and sanded. When the final coat is applied, if directed the surface shall be rolled with a roller or if 

directed, it shall be stippled with a stippling brush. 
 
Enamel paints  
Oil paints shall be of first quality and of the specified color and shade, and as approved. The ready 

mixed paints shall be only used. However, if ready mixed paint of specified shade or tint is not 

available while ready mixed paint with approved strainer will be allowed. In such a case, the contractor 

shall ensure that the shade of the paint so allowed shall be uniform. 

  
All the paints shall meet with the following general requirements: 

Paint shall not showed excessive setting in a freshly opened full can and shall easily be re dispersed 

with a paddle to a smooth homogeneous stage. The paint shall show no curdling levering, caking or 

color separation and shall be free from lumps and skins. 
 
Paint as revived shall brush easily; possess good leveling properties and show no running or sagging 

tendencies. 
 

The paint shall not skin within 48 hours in a three quarters filled closed container. 
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 

imperfections. 
 
Ready mixed paint shall be used exactly as received from the manufacturers and generally according 

to their instructions and without any admixtures what so ever. 
 
French polish: 

The French polish of required tint and shape shall be prepared with the below mentioned ingredients 

and other necessary material: 
 
(i) denatured spirit of approved quality   
(ii) chandras 

(iii) shellac  

(iv) pigment  
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The French polish so prepared shall conform to is 348. 
 
French polishing: 

French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on site, 

dissolving 0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without 

heating. To obtain required shade pigment may be added and mixed. 
 
Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and well 

dusted. Knots, if visible, shall be covered with a preparation of red lead and glue. Resinous or loose 

knots and gaps shall be filled with seasoned timber pieces and made level with rest of the surface. 

Holes and indentations on surface shall be filled with putty made of whiting and linseed oil. Surface 

shall be given a coat of filler made of 2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it 

dries, surface shall again be rubbed down perfectly smooth with sand paper and wiped clean. 
 
Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply polish. 

The pad shall be moistened with polish and rubbed hard on the surface applying the polish sparingly 

but uniformly and completely over the entire surface. It shall be allowed to dry and another coat 

applied in the same way. To give CIVIL coat the pad shall be covered with a fresh piece or clean fine 

cotton cloth, slightly damped with mentholated spirit and rubbed lightly and quickly with a circular 

motion, till the finished surface attains uniform texture and high glass. 
 
Wax polishing: 

Wax polish shall either be prepared on site or obtained ready made from market. Polish made on the 

state shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and varnish in the 

ration or 2:1 ½:1: ½ by weight. The bee’s wax and the boiled linseed oil shall be heated over a slow 

fire. When the wax is completely dissolved the mixture shall be cooled till it is just warm, and 

turpentine oil and varnish added to it in the required proportions and the entire mixture is well stirred. 
 
Surface shall be prepared as described under “French polishing” except that the final rubbing shall be 

done with sand paper, which has been slightly moistened with linseed oil. 
 
Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank patches 

are left, and rubbed continuously for half an hour. When the surface is quite dry a second coat shall be 

applied in the same manner and rubbed continuously for an hour or until the surface is dry. Final coat 

shall then be applied and rubbed for two hours or more if necessary, until the surface has assumed a 

uniform glass and is quite dry showing no sign of stickiness when touched. Glass rubbing must be 

continuous and with uniform pressure and frequent change is direction. 

  
Glass: 

All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters and 

other defects. The thickness and kind of glass to be used shall be as mentioned in the item or as shown 

in detailed drawing. The thickness of glass panel shall be uniform. All glass shall be of approved make 

by the architect and conforming to is 3548.  
All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air holes, 

blisters and other defects. The kind of glass to be used shall be as mentioned in the item or 

specification or in the special provisions or as shown in detailed drawings thickness of glass panel 

shall be uniform. All glass to be approved manufacture complying with is: 3548-1966 or as per 

approved quality and sample. 
 
The compound for glazing to metal is to be special non-hardening compound manufacture for the 

purpose and of 9 brands and quality approved the interior designer. 
 
In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in one 
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whole sheet and after cutting the edges to be properly filled. 
 
On completion, clean all glass inside and out, replace all cracked scratched or broken panes and leave 

in good condition to the satisfaction of the architect. 
 
The contractor shall furnish all labor, materials, and equipments required for the installation of glass 

and glazing items. 
 
The glass shall be of the type, quality and substance specificity in the bills of quantities. 
 
In case of the glass being supplied by the owners, the contractor shall take the delivery of the glass at 

site and shall be responsible for proper handling and stacking. We shall insure glass against theft, fire, 

etc. 
 
The contractor shall replace at his own expense all broken, damaged or disfigured glass caused in the 

execution of the work of faulty installation, before the virtual completion of the work. 

Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects. 

Sheet glass shall be in 5 mm. in thickness. Wired glass shall be 6 mm. in thickness. 
 
The putty used for glazing metal door, window or ventilator shall conform to I.S. 420:1953. 
 
Before installation of the glass, the contractor shall ensure against the following: 
 
All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames shall be 

adjusted before glazing. The weight of the glass in side hung casement causes it to drop slightly on its 

hinges. Before glazing it shall be set in slightly high position in its frame. Glass edges shall be clean 

and cut to the exact size, chipped or damaged edges shall be rejected. Sashes shall be glazing in the 

closed position and shall not be open till the putty is set. 

  
The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve water 

lightness. 
 
The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass to 

form packing between the glass and the metal coating. The ground glass shall be getting with smooth 

surface outside. 

Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be used 

instead of front putty. In this case putty shall be applied to the face of the bead, which is in contact 

with glass. Putty would also be necessary, at the back. 
 
Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The position and 

size of the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0” 

apart. 
 
On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be 

removed. 
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SPECIFICATION FOR WORKMANSHIP 
 
Painting And Polishing:   Various Readymade Paints: 
 
The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be repaired 

with plaster of Paris. All irregularities shall be sand papered and wiped clean. The surface so prepared 

must be dry and free from dust. 
 
The priming coat shall be applied over in the manner recommended by the manufacture in case of 

special paint. When no priming coat is specified by the manufacturer, putty composed of powered 

whitening chalk mixed with double polished linseed oil of required workable consistency shall be 

applied to prepare a good, hard background in case of undecorated surfaces. The surface shall be then 

rubbed down again with a fine grade sand paper and made smooth. 
 
The paint shall be of 1st quality and of specified color and shade and as approved. 
 
Ready mixed paint as received from the manufacturer without any admixture shall be used, except for 

addition of thinner, if recommended by the manufacturer. However, if ready mixed paint of specified 

shade or tint is not available while ready mixed paint with approved strainer will be allowed. In such a 

case, the contractor shall ensure that the shade of the paint so allowed shall be uniform. 
 
Polishing To Wood Work: 
 
Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth with 

medium and fine sand papers. In no case sand paper shall be rubbed across the grains. All holes, 

cracks, open joints and small defects if all allowed to remain by the architect shall be stopped with 

putty made from pure whiting mixed to the proper consistency with linseed oil. 
 
Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before applying 

first coat after stopping, the wood surface shall be rubbed down lightly with a fine sand paper taking 

care to rub along the grains and to leave the color even. The number of coats shall be as specified in 

the item. 
 
Measurement: 
 
No separate measurement and payment shall be made for such finishing work. The cost of such 

finishing shall be included in the rate of related item of woodwork. But if the item is to be carried out 

independent item of measurement shall be as per is 1270. 
 
Melamine polishing to wood work: 

All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of dust. 
 
The wood to be polished should be first painted with filler composed of a mixture of whiting and 

mentholated spirit to obtain a good glass surface. The surface shall be again rubbed down for making 

perfectly smooth with sand paper. 
 
 
The number of coats of melamine polish shall be as specified in the item. On the woodwork a pad of 

woolen cloth covered by fine cloth shall apply a thin coat of melamine polish. The pad shall be 

moistened with polish and rubbed on a surface in a series of overlaying circles, applying the polish 

uniformly over the entire area to give even surface. A trace of linseed oil on the face of pad facilitates 

this operation. The surface shall be allowed to dry and the remaining coats shall be applied in the same 

manner to finish off. The pad shall be covered with a fresh piece of clean fine cloth, slightly damped 

with mentholated spirit and rubbed lightly and quickly with circular motion. 
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The finished surface shall have uniform texture and high glass. The melamine polish shall be applied 

with spray gun and even coating shall be applied to get the very good quality of finishes. 
 
Measurement: 

No separate measurement and payment shall be made for such finishing work. The cost of such 

finishing shall be included in the rate of related item of woodwork. But if the item is to be carried out 

independent item of measurement shall be as per IS 1270. 
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SPECIFICATIONS (MAKES/MODELS) 

 

LIST OF APPROVED BRANDS AND / OR MANUFACTURER FOR INTERIOR 

FURNISHING WORK 

SN Particulars and Specifications Approved Make/ model 

1 Gypsum Board Gyproc (saint Gobain)/ USG BORAL 

 Framing with complete system Gyp Frame  (saint Gobin /  USG BORAL 

2 Locks  

 Auto latch Lock P-ALL1-22 (Ebco)/EG 

 Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 

(Ebco)/EG/Godrej  

 Night latch 8812 (Godrej)/Doorset-NL 180 s/s   /  Europa 

8010 NS of SS brush Finished 

 Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / 

C120SS (Europa) 

 Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma 

Make 

 Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S  / 

Dorma  Make  

3 Drawer channels  

 Telescopic channels (zink plated) STDS35(i)35/ STDS45(i)35/ STDS50(i)35/ 

STDS60(i)35 (Ebco)/ EFG/Everite/ 

 Bottom channels (powder coated) BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60 

(Ebco) 4 General hardware  SS matt finish 
 Door stopper i) Black/ivory/brown/silver color Powder 

coated DS1 (Ebco)                 

ii) Spring type black/brown/ivory color 

powder coated (ECGL’s sterling) 

 ‘D’ bracket 50x12 mm (Oswal) 

 Hinges i) 3”/4”/5”/6” 1.8mm th. SS matt finish 

(Suzu) 

ii) 75x12x19 1.2 mm th. SS matt finish for 

storage (Suzu) 

iii) Auto close hinges – slip on hinge- euro / 

click on hinge-I (Ebco) for storage 
 Handles ‘D’ or ‘C’ type 1) 3”/4”/6”10mm dia SS 202 matt finish 

(Anjali) 

 
 Tower bolt 3”/4”/6”/8” brass extruded SS matt finish 

(Oswal) 

5 Floor spring  

 60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma 

/Everite  80 kg 8293 (Godrej) / M-74 

(Hardwyn)/Dorma/Everite 

 100 kg 8294 (Godrej) / M-76 

(Hardwyn)/Dorma/Everite 6 Door closer  

 60 kg Double speed 8292-silver, 7345- golden 

(Godrej) / scorpio 

(Hardwyn)/Dorma/Ebco/Ozone  Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn) 
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7 Patch fittings for door and fixed glass 

partition (top/bottom patch, pivot, 

patch lock, L arm, L connect, 

connector, floor spring, handle, 

plastic profile) 

Godrej / XL C series(Dorma) / OPF series 

(Ozone) 

8 Particle boards Novapan / Deco board 

9 Computer accessories  
 Keyboard tray with mouse tray KTE-1-45M (Ebco) / 

Hettich/Innofit/Featherlite  CPU hanger/ shelf Side mounted IS CPU HL SM (Innofitt) 

/CPUSM(Ebco) , 4/2-SMCS (Zipco) 

 cable manager (60mm) i) metal - CO60ZN1(Ebco)  

ii) PVC - CO 60 (Ebco) black/ivory/grey 

color 

10 Foam Sleepwell / Feather foam 

11 Glass film  3M INDIA /AVERY DENNISON 

12 Wood  For Partition  and    Paneling  

Frame 

Marandi wood or Equivalent 

13 Wooden for Visible surface 

(ieBeading,jambs, etc. 

Steam Beach or Equivalent 

A INTERIOR WORK  

1 
Vitrified floor tiles(600mm x 600mm 

) 
Johnson / Somani / AGL 

2 Adhesive 
Favicol SH / Blue coat / Royel bond / 

Mevicol 

 Sealant Pidilite / Roaper 

3 Paint on Wall & Ceiling Asian Paint / Nerolac 

4 
Paint on Wood: Polyurethane systems 

( PU ) 
Sirca Paint / Asian paint 

5 

Ply wood ( IS 303 MR)/ water proof 

ply IS 701 / Block Board IS 1659 / 

Flush Door IS 2202  

Green / Century / Anchor / Archid / Samrat / 

[IS 303 MR) 

6 Laminate  IS 2046 
Green /  Aica Laminate / Marino /  Century/ 

Samrat Mica  

7 MDF Exterior Grade ISI Mark 
Nuwood / Action tesla / Dura turff / 

Century/Green 

8 Bison board NCL Industries 

9 
Timber for lipping, moulding& when 

furniture is to be finished in polish 

Superior quality seasoned Ghana teak. 

10 
Timber for all other type of furniture 

work 

First class seasoned C.P. Teak. 

11 Decorative laminate (1.0mm) 
Marino / Green / Aica Laminate / Samrat 

Mica 

12 
Exterior Grade Compact Laminate 

(5mm,6mm) 
Clads (Greenlam) / Staylam 

13 Veneer Green ply nature max / Century / Lignin 

14 Hardware  

 a) Latches Ebco / Hafele / Hettich 

 b) Locks Ebco / Hafele / Hettich / Godrej 

 c) Screw Nettle fold / GKW / Hafele 

 d) Floor Spring Doorset / Dorma / Ozone / Godrej  
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 e) Patch Fitting Dorma / Haffle / Ozone /Godrej 

 f) Handles Doorset / Ozone / Godrej  

 g) Drawer slides telescopic Ebco / Hafele / Hettich / Godrej 

 h) Key board trey Ebco/ Hettich / Innofit 

 i) CPU trolley Ebco/ Hettich / Innofit 

 j) Door Closer Ozone / Dorma / Hafele  / Godrej / Doorset 

 k) Cable Manger Ebco / Easy 

 l) Glass Bracket Flora / Riddhi 

 m) Magnet Suprime / Bentex / Honda 

 n) Tower Bolt Rolex / Flora / Riddhi 

 o) Hinge Suzu matt / Gary premium 

 p) Nails Mehta / chakra / Sun 

 q) L & key Riddhi / Prince 

15 Glazing, Lacquered glass  Tata / Modi guard / Saint gobain 

16 Vinyl & Glass film 3M India / Avery Dennison  

17 Roller Blinds Vista wall fashion / Mac 

18 Fabric Masper / D Décor 

19 Calcium silicate board Saint Gobain / Usgboral / Hilux  

20 
Mineral fiber ceiling tiles tabulated 

profile 
Armstrong / USG / Usgboral / AMF 

21 Fire proofpvc sheet Vardhman wonder boards / Hilux 

22 Corian (Solid Surfaces) DUPONT   

23 Solid hardwood floor Vista / Armstrong / Squarfoot 

24 ACP Aludecore / Armstrong / Urobond / Timex 

25 Aluminum skirting Ozone  

26 Aluminum Section Jindal / Hindustan / Hindalco 

27 
Modular items like chairs, storage 

units, drawer units 
Featherlite/ godrej / wipro 

28 Wall Putty Birla white / J.K. white 

29 Texture paint Asian / Nerolac 

30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler 

31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler 

32 Wall paper Green / Asian 

 

Note:   

 [a]     Where  other  Material are proposed to be used these should be got approved from the 

Architect/Bank's Engineer before execution of particular item. In case of Non-Availability of any 

material of specified make, the Alternative equivalent make should be used only after it is 

approved in writing by the Employer or the Architect. The Material shall be used in preferential 

Order only. 

 

[b] Before starting of work, contractor must get all samples/make approved from 

Architect/Bank's authorities before using at site 

 

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacturers 

and when required. 

 

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned 

above. 

<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 
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