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PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RB03 DHAR

NOTICE INVITING TENDERS

Name of Work: ON Behalf of State Bank OF India, Invites E-Tender for Proposed Interior
Furnishing Works at

The SBI Empaneled contractors who receive NIT from Architect are only entitled to quote for

this tender.

The details of tender are as under:-

EMD has to submitted

S.No. [Description
1. Name of work Proposed Interior and Furnishing work at PALSOOD
ROAD RAJPUR BRANCH (30039) UNDER RBO 3
DHAR
2. Nature of Work Interior Work
3. Time allowed ford5 (Forty Five) Days from the date of
completion Commencement.
4. Estimated Cost Rs. 1229087.60
S Earnest Money Deposit Rs. 12,000.00(Twelve Thousands only ) by means of
Demand Draft (Valid for a period of 90 Days from the last
date of submission of the tender) from any Nationalized
Bank drawn in favour of The Regional
Manager, R.B.O-III, State Bank of India, DHAR
§ Initial Security Deposit The successful tenderer will have to submit a sum
equivalent to 2% of accepted tender value less EMD by
means of DD drawn in favour of The Regional Manager,
State Bank of India RBO 3 DHAR. within a period of 15
days of acceptance of tender.
7 Date of issue of tenderFrom- 19/10/2026 to 02/11/2026
documents form Bank’s www.tenderwizard.com/SBIETENDER
website
8 Last date & time for|Upto3:00 PM.On 02/11/2026
submission of Online [Note: It is sole responsibility of the bidder to ensure
Technical and Price bid, EMD [submission of their EMD and cost of tender document cum
and cost of tender document [processing by stipulated date and time at specified address
failing which they will not be allowed to participate in e-
tendering
9 Date & Time of opening of e- [3:30 PM. On  02/11/2026
tenders
10 Address at which originalThe Regional Manager, State Bank of India RBO 3

DHAR However Bids would be opened even in the
absence of any or all the bidder’s representatives.
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11

Place of opening tenders

REGIONAL BUSINESS OFFICE-3, State Bank of India,
DHAR

However, Bids would be opened even in the absence of
any or all the bidder’s representatives.

12

Liquidated Damages

0.50% of contract amount per weeks subject to max. 5%
of contract value or final bill value.

13

Defect’s liability period

12 Months from the date of Virtual Completion

14

Validity of offer

90 days from the date of opening of Price-bid

15

Value of Interim Certificate

Rs. 10.0 Lakhs. No advance on materials / plant /
machinery or mobilization advance shall be paid under
any circumstances

16

Submission of Technical Bid
(Hard Copy)

Contractors shall download the entire Technical Bid to
get acquainted with terms and conditions and without fail
in the e-tendering portal after putting the signature and
seal. Failing to upload as stated above, the tender will be
rejected.

However, L1 Tenderer should submit the whole technical
bid spirally bound securely and in serial order containing
all pages duly signed with company seal and date to this
office within 6 days of receipt of confirmation. Failure to
submit the hardcopy of Technical Bid may render the
bidder disqualifies.

16

Agency for arranging
etender/online bidding

E-Tender Portal Address:
www.tenderwizard.com/SBIETENDER Service

provider:
M/s. Antares Systems Limited, Registered

Office:

#24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560069,
Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Help Desk: 6503346659 / 9044314492 / 9063666150/
151 /152 /9664658506 / 9664658623 /26 /
6980085360 / 033 4604 6611

Project In-charge

Mr. Kushal Bose, Mobile No.: +91 6686913156, e-
Mail: kushal.b@antaressystems.com

18

Corrigendum

The contractors have to visit the Bank’s web site
regularly for any corrigendum till the last date and time
of opening of tender.
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19. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of technical
and financial bid are properly bound separately. Tenders in loose pages may be disqualified.

20. The contractor shall sign and stamp each page of the tender document thereby ensuring
the number and sequence of all pages.

21. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in
part without assigning any reason(s) for doing so and no claim / correspondence shall be

entertained in this regard.

23. Tenders received without EMD and Cost of Tender Documents shall be summarily
rejected and such tenders shall not be allowed to participate in the online price bidding process.

24.  In case the date of opening of tenders is declared as a holiday, the tenders will be opened
on the next working day at the same time.

25. SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

The Regional Manager,

DHAR
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PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RB03 DHAR

FORMOFTENDER

To,
THE REGIONAL MANAGER, RBO-3, STATE BANK PREMISES, DHAR

NAME OF WORK: Interior and Furnishing works at PALSOOD ROAD RAJPUR BRANCH
(30039) UNDER RB03 DHAR

Sir,

3.1 Having visited the site and examined the drawings, conditions of contract, special conditions of
contract, General specifications and detailed specifications, schedules and bill of quantities for the
construction of the above named works, we offer to construct, complete and maintain the whole of the
said works in conformity with the said drawings, conditions of contract, specifications, schedules and
bill of quantities for the sum stated in bill of quantities of this Tender Document or such other sum as
may be ascertained in accordance with the said conditions of contract.

3.2 We undertake to complete and deliver the whole of the works comprised in the contract within the
time stated in the appendix hereto.

3.3 We have independently considered the amount of liquidated damages shown in the Appendix hereto
and agree that it represents a fair estimate of the loss likely to be suffered, by you in the event of the
works not being completed in time.

3.4 We agree to abide by this tender for the period of 90 days from opening of envelope 3 or extension
there of as required by the employer from the date fixed for receiving the same and it shall remain binding
upon us and may be accepted at any time before the expiry of that period.

3.5 We confirm that the period and rates as referred in the agreement or general conditions of contract
are given or summarized in the appendix hereto, to which we give our consent and agree to abide by the
same.

3.6 If this tender is accepted, we undertake to enter into and execute at our cost, when called upon by
the employer to do so, a contract agreement in the prescribed form. Unless and until a formal agreement
is prepared and executed this tender together with your written acceptance there of, shall constitute a
binding contract between us.

3.6 We understand that if our tender is accepted, we are to be jointly and severally responsible for the
due performance of the contract.

3.8 We understand that you are not bound to accept the Lowest or any tender you may receive and
may reject all or any tender, accept or entrust the entire work to the contractor or divide the work to
more than one contractor without assigning any reason or giving any explanation whatsoever.

Dated this day of 2026
Signature in the capacity of
duly authorized to sign tenders for and on behalf of
(IN BLOCK CAPITALS)
Witness :
Signature/ Address:

APPENDIX TO FORM OF TENDER
GENERAL CONDITIONS OF CONTRACT CLAUSE NO.

Defects Liability period 12 Months (Clause No. 5.36)
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Date of commencement

5 days from the date of acceptance letter is issued to contractor or day
on which the contractor is instructed to take possession of the site
whichever is later. (Clause No. 5.14)

Time of completion

45 Days from the date of commencement. (Clause No. 5.14)

Period of Final Measurement

One months from the date of virtual completion (Clause No. 5.31)

Liquidated damages

0.5% of the tendered amount shown in the tender per week subject
to the ceiling of 5% of the accepted contracted sum. (Clause No. 5.15)

Minimum value of work for interim
certificate

5.0 Lakhs (This value shall be the difference of work done of two
consecutive bills). (Clause No. 5.29)

Initial security deposit

2% of the accepted tender value including earnest money
(Clause No. 5.12)

Retention percentage

10% of the accepted tender amount subject to maximum as per clause
(Clause No. 5.12)

Refund of total security comprising
of EMD, ISD and Retention

The initial security deposit comprising of EMD, shall be refunded to the
ISD and retention contractor within 14 days of the issue of certificate of
Virtual completion. The retention amount will be refunded to the
contractor 14 days after the end of the defect liability period. (Clause
No. 5.12)

Period of honoring Certificate

15 days from date of receipt of certificate from the Architect. (Clause
No. 5.29)

GST

Contractor to Quote rates excluding GST, the same shall be paid
separately by the Bank as applicable

Seal & sign of contractor
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SAMPLE BUSINESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED INTERIOR AND FURNISHING WORKS AT PALSOOD
ROAD RAJPUR (30039) BRANCH UNDER RBO3 DHAR

(A) Business rules for E-tendering:

oo

oo

oad

oad

oad

oad

oo

oad

Only empaneled contractors with SBI under appropriate category who are invited by the project
Architect/SBI shall only be eligible to participate.

SBI will engage the services of and E-tendering service provider who will provide necessary training and
assistance before commencement of online bidding on Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable
them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be communicated through service
provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format (provided by service
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the
event.

The Contractors will be required to submit the hard copy of EMD and proof of tender application copies
in sealed Envelope to the office of State Bank of India at the address mentioned hereinbefore by the
stipulated date and time. Contractors not submitting any one or more documents shall not be eligible to
participate in the online price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets closed in all respects

for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems Limited,
Bangalore, has been engaged by SBI an authorized service provider. Please go through the
guidelines given below and submit your acceptance to the same along with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s Antares Systems Limited, Bangalore on
prespecified date. While the Contractors shall be quoting from their own offices/ place of their
choice, Internet connectivity and other paraphernalia requirements shall have to be ensured by
Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason
whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such contingent
situation bidders are requested to make all the necessary arrangements/ alternatives such as back—
up power supply whatever required so that they are able to circumvent such situation and still be
able to participate in the E-tendering successfully. Failure of power at the premises of Contractors
during the E-tendering cannot be the cause for not participating in the E-tendering. On account of
this the time for the Etendering cannot be extended and SBI is not responsible for such
eventualities.
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M/s Antares Systems Limited, Bangalore shall arrange to train your nominated person(s),
without any cost to you. They shall also explain you all the Rules related to the E-tendering. You
are required to give your compliance on it before start of bid process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online E-tendering.
VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document

and shall not be subjected to any change whatsoever.

Procedure of E-tendering:

Online E-tendering :

10.

(a.a.l.a.i.3.a) The hard copy of the Technical as well as Price Bid is available on the

Bank’s website during the period specified in the NIT.

(a.a.1.a.1.3.b) Online e-tendering is open to the empaneled bidders who receive NIT from
the SBI and qualified for participating in the price bidding as provisions mentioned
here in above through SBI approved Service Provider.

(a.a.l.a.i.3.¢) The Price-Bid shall be made available online by the Service Provider
wherein the contractors will be required to fill-in their I[tem-wise rates for each item.

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to submit their
online item-wise quote in the price bid to avoid complications related with internet
connectivity, network problems, system crash down, power failure, etc.

(a.a.l.a.i.3.e) It is mandatory to all the bidders participating in the price bid to quote their
rates for each and every item.

(a.a.1.a.1.3.f) In case, contractor fails to quote their rates for any one or more tender items,

their tender shall be treated as “Incomplete Tender” and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by
M/s Antares Systems Limited, Bangalore. The Bidders are requested to change the Password
after the receipt of initial Password from M/s Antares Systems Limited, Bangalore. All bids
made from the Login ID given to the bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified.
Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the
work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the work as per
the rates quoted, SBI shall at liberty to take action as deemed necessary including depaneling such
contractors and forfeiting their EMD.

At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of Contract
shall be final and binding on all the Bidder

SBI shall be at liberty to cancel the E-tendering process / tender at any time, before ordering,
without assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to the site
irrespective of the cause.
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11. Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

12. OTHER TERMS & CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price manipulation of
any kind directly or indirectly by communicating with other suppliers / bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any
other party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its sole
discretion.

- SBI or its authorized service provider M/s Antares Systems Limited, Bangalore shall not
have any liability to Bidders for any interruption or delay in access to the site irrespective
of the cause.

- SBI or its authorized service provider M/s Antares Systems Limited, Bangalore is not
responsible for any damages, including damages that result from, but are not limited to
negligence.

- SBI or its authorized service M/s Antares Systems Limited, Bangalore will not be held
responsible for consequential damages, including but not limited to systems problems,
inability to use the system, loss of electronic information etc.

N.B.
- All the Bidders are required to submit the Process Compliance Statement (Annexure I1) duly
signed to M/s Antares Systems Limited, Bangalore.

All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.

PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company s letter head and sign, stamp before emailing)

To,
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M/s. Antares Systems Limited,

24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560069,
Karnataka. Ph.: 080-49352000 / 40482000
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE
ETENDERING FOR PROPOSED CIVIL, INTERIOR & FURNISHING WORK AT PALSOOD ROAD
RAJPUR (30039) BRANCH UNDER RB03 DHAR (M.P.).

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document.
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as
mentioned in RFP of SBI as well as this document and confirm our agreement to them.

3) We also confirm that we have taken the training on the E-tendering tool and have understood the
functionality of the same thoroughly.

4) We confirm that SBI and M/s Antares Systems Limited, shall not be liable & responsible in any
manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of
internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen
circumstances etc. before or during the E-tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards,
Date:

Signature with company seal

Name:

Company / Organization:

Designation within Company / Organization:
Address of Company / Organization:

Scan it and send to this Document on

SECTION-IIINSTRUCTIONSFORTENDERER

2.0 The details of work to be carried out and its scope are given in the specifications and bill of Quantities
of these documents which also indicate a brief description of the Project where work is to be executed.
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The Tenderers are advised to study the same carefully before tendering and they shall be deemed to have
fully acquainted themselves with the same.

2.1 The Tenderers, in their own interest, are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their tenders, in respect of the site conditions including but not
restricting to the following which may influence or effect the work or cost thereof under the contract.

a) Site conditions including access to the site, existing and required roads and other means of
transport/communication for use by him in connection with the work.

b) Requirement and availability of land and other facilities for his enabling works, stores and
workshops etc.

c) Ground conditions including those bearing upon transportation, disposal, handling and
storage or materials required for the work or obtained therefrom;

d) Source and extent of availability of suitable materials including water etc. and labour (skilled and
unskilled) required for work and laws and Regulations governing their use and employment;

e) The type of equipment and facilities needed preliminary for and in the performance of the work
and for successful completion of work.

f) All other information pertaining to and needed for the work including information as to the risks,
contingencies and other circumstances which may influence or effect the work or the cost thereof under
this contract.

2.2 The tenderers should note that the information, if any, in regard to the site and local
conditions, as contained in these tender documents has been given merely to assist the tenderers
and is not warranted to be complete.

2.3 The tenderers should note and bear in mind that the BANK shall bear no responsibility
for the lack of acquaintance of the site and other conditions or any information relating thereto,
on their part. The consequences of the lack of any knowledge as aforesaid on the part of the
tenderers shall be at their risk and cost and no charges or claims whatsoever, consequent upon the
lack of any information, knowledge or understanding shall be entertained or payable by the
BANK.

24 Immediately on receipt of the Tender Documents from the BANK but at least seven days
prior to the date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer may submit in
writing any tender enquiry on matters where clarifications or additional information is desired.

If considered appropriate, the BANK reserves the right to issue addendum(s) or amendment(s) to any
condition/specifications/schedules to all Tenderers before the date of submission. Tenders submitted by
the tenderers shall be deemed to cover the effect of such addendum(s)/amendment(s) issued and such
addendum(s)/amendment(s) duly signed by the tenderers shall be submitted along with the tenders.

2.5 The tender should be submitted in the prescribed form and the same should be signed as
laid down here under;

a) If the tender is submitted by an individual it shall be signed by the proprietor above his full name
and full name of his firm with his current business address.

b) If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above his
full name and full name of his firm with its name and current business address.

) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf of the
firm by all the partners of the firm above, their full names and current business address, or by a partner
holding the power of attorney for the firm by signing the tender in which case a certified copy of the
Power of Attorney shall accompany the tender. A certified copy of the partnership deed and current
business address of all the partners of the firm shall also accompany the tender.
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d) If the tender is submitted by a Limited company, or a Limited corporation, it shall be signed
by a duly authorized person holding the power of attorney for signing the tender in which case a certified
copy of the Power of Attorney shall accompany the tender. Such Limited company or Corporation may
be required to furnish satisfactory evidence of its existence before the contract is awarded.

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit complete
information pertaining to each firm in the group and state along with the bid as to which of the firm shall
have the responsibility for tendering and for completion of the contract document and furnish evidence
admissible in law in respect of the authority assigned to such firm on behalf of the group of the firms
for tendering and for completion of the contract of the contract document. The full information and
satisfactory evidence pertaining to the participation of each members of the group of firm in the tender
shall be furnished along with the tender.

f) All witnesses and sureties (if any) shall be persons of status and their full names, occupations
and address shall be stated below their signatures. All signatures affixed on each page in the tender will
be dated.

2.6 The tenderer shall furnish with his tender :

a) Construction schedule showing all activities of work in details and in the form of Bar Chart proposed
to be completed within the stipulated period duly signed as token of acceptance.

b) Details of plant, equipment and Machinery immediately available with the tenderer for deployment
on the work.

¢) Detail of Technical and supervisory personnel already employed by tenderer which he proposes to
utilize for this work and such other personnel which he proposes to employ further for this work.

d) Relevant information on the capacity, financial resources and experience about himself.

2.6 The earnest money deposit without any interest will be returned to the unsuccessful tenderers only
after validity period/award of work.

2.8 The BANK or its duly authorized representative will open the tenders in the presence
of tenderers who may be present at the time. If any of the tenderer or his agent is not
present at the time of opening of tender, the BANK or its duly authorized representative
will, on opening of tenders of the absentee tenderer, prepare a statement of the attested
and unattested corrections in the tender under his signatures. Such a statement shall
then be binding on the absentee tenderer.

29 Tenders, which should always be placed in sealed covers, with the name of the project
written on the envelopes will be received by The Regional Manager State Bank of India
AT DHAR upto 3:00 PM On __ and will be opened by him in his office after 3:30 PM.

2,10 The time allowed for the carrying out of the work will be 45 days from the date of
written orders to commence the work.

2.11 The tenderers should quote for all the items of work as given in the bill of quantities.
The rates shall be written in both the words and in figures. Tenderer shall also show cost
of each item, total of each subhead and, the Grand total of the whole contract.
Corrections, if any, shall be made by crossing out, initialing dating and rewriting.

2.12  While a contractor signs a tender in an Indian language the total amount tendered should
also be written in the same language. In the case of illiterate contractors the rates and the
amount tendered should be attested by a witness.

2.13  Issue of tender form will be stopped one days before the date fixed for the opening of
tenders.

2.14 Earnest money amounting to Rs. 12,000.00 (Rupees Twelve Thousand only) in the
form of BANK Demand Draft drawn in favour of " The Regional Manager State Bank of
India at DHAR a/c (name of/Contractor’s firm ) " must accompany each tender and
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2.16

PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RB03 DHAR

each tender is to be in a sealed cover superscribed "Tender for Interior and Furnishing
Works at PALSOOD ROAD ROAD RAJPUR (30039) BRANCH UNDER RB03
DHAR , DHAR (M.P.) “STATE BANK OF INDIA" and addressed to the office of
RBO-3 at DHAR

The contractor whose tender is accepted will be required to furnish by way of security
deposit 2% of the accepted tender amount (including earnest money) for the due
fulfillment of his contract. The Security Deposit shall be collected as detailed in General
conditions of contract clause no. 5.12.

The acceptance of a tender will rest with the STATE BANK OF INDIA, which does
not bind itself to accept the lowest tender, and reserves to itself the authority to reject
any or all of the tenders received without the assignment of any reasons. All tenders in
which any of the prescribed conditions are not fulfilled or are incomplete in any respect
are liable to be rejected.

2.16 Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

2.18
2.19

2.20

2.21

2.22

All item rates shall be quoted on the proper form of the tender alone.

An item rate tender containing percentage below/above will be summarily rejected.
However, where a tenderer voluntarily offers a rebate for payment within a stipulated
period. This may be considered.

On acceptance of tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Employer/Architect shall
be communicated to the Employer/Architect.

Special care should be taken to write in figures as well as in words and the amounts
in figure only, in such a way that interpretation is not possible. The total amount should
be written both in figures and words. In case of figures, the word 'Rs' should be written
before, the figure of Rupees and words 'p' after the decimal figures, e.g. Rs 2.15 p and
in case words, the word 'Rupees' should precede and the word paise should be written
at the end, unless the rate is in whole rupees and followed by the words 'only', it should
invariably be upto two decimal places. While quoting the rates in the bill of quantities,
the word 'only' should be written closely following the amount and it should not be
written in the next line.

(a) The BANK does not bind itself to accept the lowest tender but it may accept any
tender and reserves to itself the right of accepting the whole or any part of a tender and
the tenderer shall be bound to perform the same at the rate quoted.

(b) The BANK reserves the right to accept the tender in full or in parts and that the tenderer shall have
no claim for revision of rates or other conditions if the tender is accepted in parts.

2.23 The contractor shall give a list of his relatives working with the BANK along with their designations

and addresses.

2.24 No employee of the BANK is allowed to work under or as a contractor for a period of two years
after his retirement from BANK services, without the previous permission of the BANK. This contract
is liable to be cancelled if either the contractor or any of his employees is found at any time to be a such
a person who had not obtained the permission of the BANK as aforesaid before submission of the tender
or engagement in the contractor's service.

2.25 The tender for works shall remain open for acceptance for a period of 90 days from the date of
opening of Envelope No. 3 of the tenders. If any tenderer withdraws his tender before the said period,
then the BANK shall be at liberty to forfeit Earnest Money paid along with the tender.
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The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in case he
does not remit the initial security deposits within the stipulated period or start the work by the stipulated
date mentioned in the award letter.

2.26 The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and has/have tendered for the said work. Failure to
observe this condition would render tenders of the contractors tendering as well as witnessing the tender
liable to summary rejection.

2.26 It will be obligatory on the part of the tenderer to tender and sign the tender documents for all the
component parts and that, after the work is awarded, he will have to enter in to an agreement, for each
component with the competent authority in the BANK.

2.28 Sealed tenders are to be delivered in person to the officer nominated for the purpose or put in a
sealed tender box kept in the office before the stipulated time.

2.29 The '"Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the Tender
Documents.

SIGNATURE OF THE COMPETENT AUTHORITY
STATE BANK OF INDIA
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SECTIONIIIARTICLESOFAGREEMENT
(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules)

This agreement is made on day of 2026 between (Regional Manager
STATE BANK OF INDIA, DHAR, (hereinafter called "The Employer") of
the one part and (hereinafter called "the Contractor") of the
other part.

WHEREAS the Employer is desirous of certain works should be executed viz. Interior and Furnishing
Works for STATE BANK OF INDIA at PALSOOD ROAD ROAD RAJPUR (30039) BRANCH
UNDER RB03

DHAR , DHAR (M.P.) and has by letter of acceptance dated accepted a tender by
the contractor for the execution, completion, and maintenance of such works, now THIS AGREEMENT
WITNESSES as follows:

1.1 In this agreement words and expressions shall have the same meaning as are respectively assigned
to them in the said conditions of contract hereinafter referred to:

1.2 The following documents shall be deemed to form and to read construed as part of this agreement,
Viz.

i) Original tender document.
ii) Relevant correspondence all letters/correspondence forming part of contract and referred to in
acceptance letter. iii) Acceptance letter. iv) Bill of quantities. v) The drawings.

vi) Time and progress chart.
vii) Other additional documents as required, viii)  Article of
Agreement.

1.3 The aforesaid documents shall be taken as complementary and mutually explanatory of one another,
but in the case of ambiguities of discrepancies the latest documents issued by the BANK shall prevail
over on earlier documents.

* (Give the Name, Destination and Address of the Contractor.

14 In consideration of the payment to be made by the employer to the contractor as
hereinafter mentioned, the contractor hereby covenants with the employer to perform execute,
complete and maintain the work in conformity in all respects with the provision of the contract.

1.5 The employer hereby covenants to pay the contractor in consideration of the execution,
completion and maintenance of the works such sums as shall become payable hereunder at the
time(s) and in the manner prescribed in the said conditions and price schedule of quantities/bill
of quantities prescribed in the contract.
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IN WITNESS whereof the parties hereto have caused their respective common seals to be hereunto affixed
(or have hereunto set their respective hands and seals) the day, month and year first above written.

SIGNED AND SEALED AND DELIVERED BY THE

said said
(Name ) (Name
) on behalf of the contractor on
behalf of the employer
In the presence of In the presence of
Name: Name:
Address: Address:

This form is included in the tender documents only for the information of the tenderers. Only the
successful tenderer will be, in due course, required to complete the form.
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SECTIONIVINSTRUCTIONSTOTHE TENDERERS

4.1.0 Scope of work

* Regional Manager at DHAR invites e-tender’s for Proposed Interior and Furnishing Work at
PALSOOD ROAD RAJPUR (30039) BRANCH UNDER RB03 DHAR

Site and its location

*  The proposed work is to be carried out at PALSOOD ROAD RAJPUR (30039) BRANCH
UNDER RB03 DHAR 4.2.0 Tender documents.
4.2.1 The work must be carried out strictly according to the conditions stipulated in the tender consisting
of the following documents and the most workmen like manner.
* Instructions to tenderers ¢ General conditions of Contract ° Special conditions of
Contract « Additional specifications ° Drawings Priced bid A
4.2.2 The above documents shall be taken as complementary and mutually explanatory of one another
but in case of ambiguities or discrepancies, shall take precedence in the order given below.
* a) Price Bid
* b) Additional Specifications
* ¢) Technical specifications
* d) Drawings
* ¢) Special conditions of contract
» f) General conditions of contract
* g) Instructions to Tenderers

4.2.3 Complete set of tender documents including relative drawings can be downloaded from the
website www.sbi.co.in
4.2.4  The tender documents are not transferable.

4.3.0 Site Visit

4.3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information
and data that may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself
regarding the availability of water, power, transport and communication facilities, the character
quality and quantity of the materials, labour, the law and order situation, climatic conditions local
authorities requirement, traffic regulations etc;

* The tenderer will be fully responsible for considering the financial effect of any or all the factors

while submitting his tender.

4.4.0 Earnest Money

4.4.1 The tenderers are requested to submit the Earnest Money of Rs. 12000.00 (Rupees Twelve
Thousand only) by means of Demand Draft / Pay Order only (Valid for a period of 90 Days
from the last date of submission of the tender) from any Nationalized Nationalized Bank drawn
in favour
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of The Regional Manager State Bank of India, at DHAR, TDR / STDR SHALL NOT BE
ACCEPTED AS EMD

4.4.2 EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

4.4.3  No interest will be paid on the EMD.

4.4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

4.4.5 EMD of successful tenderer will be retained as a part of security deposit.

4.5.0 Initial/ Security Deposit

* The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value less
EMD by means of DD drawn in favour of The Regional Manager, RBO-IIIState Bank of India,
at DHAR within a period of 15 days of acceptance of tender.

4.6.0 Security Deposit

4.6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form
of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be deducted from
the running account bill of the work at the rate of 10% of the respective running account bill i.e.,
deduction from each running bill account will be @10% till Total Security Deposit (TSD)
including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit shall be
paid to the contract on the basis of architect’s certifying the virtual completion. The balance 50%
would be paid to the contractors after the defects liability period as specified in the contract.

4.6.2 Additional Security Deposit

* In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated project cost),

the bank may ask such bidder to deposit additional security deposit (ASD) equivalent to difference
of 92.5% estimated cost vis-a-vis L-1 quoted amount for due fulfillment of contract. Such ASD
could be in the form of Demand Draft in the Bank’s name as per format approved by the Bank.
On successful completion of work ASD will be returned to the contractor. In case contractor fails
to complete the work in time or as per tender specification or leave the job incomplete, the bank
will be at liberty to recover the dues from ASD or to forfeit such ASD within its sole discretion.

4.6.3  No interest shall be paid to the amount retained by the Bank as Security Deposit.

4.6.0 Signing of contract Documents

* The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 30 days from the receipt of intimation of
acceptance of the tender by the Bank. However, the written acceptance of the tenders by the Bank
will constitute a binding agreement between the Bank and successful tenderer whether such
formal agreement is subsequently entered into or not.

4.8.0 Completion Period

 Time is essence of the contract. The work should be completed in all respect accordance with the
terms of contract within a period of 45 days (Forty-Five days) from the date of award of work.

4.9.0 Validity of tender

* Tenders shall remain valid and open for acceptance for a period of 90 days from the date of opening
price bid. If the tenderer withdraws his/her offer during the value period or makes modifications
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in his/her original offer which are not acceptable to Bank without prejudice to any other right or
remedy the Bank shall be at liberty forfeit the EMD.

4.10.0 Liquidated Damages

* The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value.
4.11.0 Rate and prices:

4.11.1 The tenderers need not quote their rates for which no quantities have been given. In case the
tenderers quote their rates for such items those rates will be ignored and will not be considered
during execution.

4.11.2 The tenderers should not change the units as specified in the tender. If any unit is changed the
tenders would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy
is observed he should immediately bring to the knowledge of the Architect/ SBI.

4.11.3 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be
duly attested by him.

4.11.4 Each page shall be totaled and the grand total shall be given.
4.11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

4.11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the
work in phases or may drop the part scope of work at any stage of the project within its sole
discretion without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

4.11.6 In case it is decided by the SBI to drop one or more buildings from the scope of work at any stage
of the project, the contractor shall not be entitled to raise any claim / compensation for such
deleted scope of work. Also, the SBI may consider issuing work order for various buildings in
phases but within a reasonable time interval and the contractor shall be bound to execute the same
within the stipulated time period and as per rates quoted by them in this tender without any claim
for price escalation.

4.12. Restriction under Rule 144 9XI) of General Financial Rules 2016 of Ministry of Finance,
India order no. F. No. 6/18/2019/PPD dated 23" July 2020.
* Any bidder from a country which shares a land border with India will be eligible to bid in this
tender ONLY if the bidder is registered with the Competent Authority (registration committee
constituted by the Department for promotion of industry and internal Trade).

* ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts) means
any person or firm or company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial judicial person not falling
in any of the descriptions of bidders stated hereinbefore, including any agency branch or office
controlled by such person, participating in a procurement process.
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‘bidder from a country which shares land border with India (such a country); for this purpose
means:

An entity incorporated, established, or registered in such a country, or

A subsidiary of an entity incorporated, established, or registered in such a country or

An entity substantially controlled through entities incorporated, established, or registered in such
a country, or

An entity whose beneficial owner is situated in such a country or
An Indian (or other) agent of such an entity or
A natural person who is a citizen of such a country or

A consortium or joint venture where any member of the consortium or joint venture falls under
any of the above.

The beneficial owner for the purpose of (iii) above will be as under:

In case of A Company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more judicial person, has a
controlling interest or who exercise control through other means.

Explanation-
“Controlling ownership interested” means ownership of or entitlement to more than twenty five
percent of shares or capital or profits of the Company.

“Control” shall include right to appoint majority of the directors or to control the management or
policy decisions including by virtue of their shareholding or management rights or shareholders
agreements or voting agreements.

In case of a partnership firm, the beneficial owner is the natural person(s), who whether acting
alone or together, through one or more judicial person, has ownership of entitlement to more than
fifteen percent of capital or profits of the partnership.

In case of an unincorporated association or body of individuals, the beneficial owner is the natural
person(s), who whether acting alone or together, through one or more judicial person, has
ownership of or entitlement to more than fifteen percent of capital or profits of such association
or body of individuals.

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official.

In case of a trust, the trustiest, the identification of beneficial owner(s) shall include identification
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust through a

chain of control or ownership.

An Agent is a person to do any act for another, or to represent another in dealing with third person
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* [To be inserted in tenders for Works contracts, including Turnkey contract]. The successful bidder
shall not be allowed to sub-contract works to any contractor from a country which shares a land
border with India unless such contractor is registered with the Competent Authority.

» All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard as
per “Annexure-1" failure to submit such valid declaration-cum-Certificate will make the bid liable

for rejection.”

SIGNATURE OF THE CONTRACTOR
WITH SEAL

SECTIONYV
GENERALCONDITIONSOFCONTRACT

Except where provided for in the description of the individual items in the Schedule of Quantities and in
the specifications and conditions laid down hereinafter and in the drawings, the work shall be carried as
per standard specifications and under the directions of the Employer/Architects.
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5.1 INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and agreement,
the following words shall have the meaning herein assigned to them except where the subject of
context otherwise requires :

i) Employer : The term employer shall denote STATE BANK OF INDIA with their RBO-3 DHAR,
and any of its employees or representative authorized to act on their behalf.

ii) The BANK : The term BANK shall mean STATE BANK OF INDIA BANK, the Employer.

iii) Architects: The term Architects shall means M/s Vibha Shrivastava & Associates, B 262 —
Shahpura , BHOPAL 462039 or in the event of his/their ceasing to be the Architects for the purpose
of this contract such other persons as the Employer shall nominate for the purpose.

iv) The Engineer in charge: The term means Engineer to STATE BANK OF INDIA of the STATE
BANK OF INDIA deployed to look after the work.

v) Site Engineer : The term shall means person posted at site who shall work under the orders
of Architects/Employer/Engineer-in-charge to inspect the works.

vi) Contractor : The term Contractor shall mean
(name and address of the contractor) and his/their heirs, legal representatives assigns and successors.

vii) Site : The site shall mean the site where the works are to be executed as shown within boundary
on the Site Plan including any building and erections thereon allotted by the Employer for the
Contractor's use.

viii) Drawings : The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings which may be supplied or any other instruction,
which may be given by the employer during the execution of the work.

All the drawings relating to work given to the contractor together with a copy of schedule of quantities
are to be kept at site and the Employer/Architects shall given access to such drawings or schedule
of quantities whenever necessary.

In case any detailed drawings are necessary, contractor shall prepare such detailed drawings and/or
dimensional sketches therefore and have it confirmed by the employer prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the
time when it is required for implementations so that the Employer may be able to give decision thereon.

ix) "The works" shall mean the work or works to be executed or done under this contract.

x) "Actof Insolvency" shall mean any act as such as defined by the Presidency Towns Insolvency Act
or in Provincial Insolvency Act or any Amending Statutes.

xi) "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming part of
this contract.

xii) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the accepted
quoted percentage of the contractor.

xiii) Order of precedence for any ambiguity in the schedule of quantities, general conditions, special
conditions, specifications and drawings for the contractor shall be as per the decision of the Employer
and the same will be binding on the Contractor, and shall be read as under in the decreasing order of
importance. a) Schedule of Quantities.

b) Drawings.
¢) Special Conditions.
d) General Conditions.

e) Technical Specifications of Contract.
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f) C.P.W.D. specifications.
g) Bureau of Indian Standards specifications.
h) State P.W.D./General Engineering Practice.

Any ambiguity observed shall be brought to the notice of Employer and be executed after obtaining
approval from the Employer.

5.2 SCOPE

The work consists of Interior Furnishing Works STATE BANK OF INDIA at PALSOOD ROAD
ROAD RAJPUR (30039) BRANCH UNDER RB03 DHAR , DHAR (M.P.), in accordance with the
"Drawings" and "Schedule of Quantities". The Interior Furnishing works, related civil and electrical
works etc. complete are within the scope of this tender. It includes furnishing all materials, labour, tools
and equipment and management necessary for, and incidental to, the construction and completion of the
work. All work, during its progress and upon completion shall confirm to the lines, elevations and grades
as shown on the drawings furnished by the employer. Should any detail essential for efficient completion
of the work be omitted from the drawings and specifications it shall be the responsibility of the contractor
to inform the employer and to furnish and install such detail with employer's concurrence, so that upon
completion of the proposed work the same will be acceptable and ready for use.

Employer may in their absolute discretion issue further drawings and/or written instructions, details,
directions and explanations, which are, hereafter collectively, referred to as "the employer's instructions"
in regard to :

a) The variation or modification of the design quality or quantity of works or the addition or omission
or substitution of any work.

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or
specifications.

¢) The removal from the site of any defective materials brought thereon by the contractor and the
substitution of any other material thereof.

d) The demolition/removal and/or re-execution of any work executed by the contractors.
e) The dismissal from the work of any persons employed thereupon.
f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter mentioned and those
arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such employer's
instructions, provided always that verbal instructions, directions and explanations given to the
contractor's or his representative upon the works by the employer shall if involving a variation be
confirmed in writing to the contractor/s within seven days. No works for which rates are not specifically
mentioned in the priced schedule of quantities, shall be taken up without written permission of the
employer. Rates of items not mentioned in the priced schedule of quantities shall be fixed by the
employer in consultation with the Architcts as provided in clause "variations".

5.3 TENDERER SHALL VISIT THE SITE

Intending Tenderer shall visit the site and make himself thoroughly acquainted with the local site
conditions, nature and requirements of the works, facilities of transport conditions, effective labour and
materials, accesses and storage for materials. The Tenderer shall provide in their tender for cost of
carriage, freight and other charges as also for any special difficulties and including police restriction for
transport etc. for proper execution of work as indicated in drawings. The successful Tenderer will not be
entitled to any claim of compensation for difficulties faced or losses incurred on account of any site
conditions which existed before the commencement of the work or which in the opinion of the Employer
might be deemed to have reasonably been inferred to be so existing before commencement of work.
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5.4 TENDERS

The entire set of tender paper issued to the tenderer should be submitted duly priced and also signed on
the last page together with initials on every page. Initials/Signature will indicate the acceptance of the
tender papers by the tenderers.

The schedule of quantities shall be filled in as follows :
i) The rates column to be legibly filled in ink in both English figures and English words.

ii) Amount column to be filled in figures for each item and the amount for each subhead as detailed in
the "Schedule of Quantities". iii) All corrections are to be initialed. iv) The "Rate Column" (for
alternative items shall be filled up).

v) The “Amount" for alternate items of which the quantities are not mentioned shall not be filled up. vi)
In case of any errors/omissions in the quoted rates, the rates given in the tender marked "original" shall
be taken as correct rates.

No modifications, overwriting or corrections can be made in the tender papers by the tenderer, but he
may at his option offer his comments or modifications in a separate sheet of paper attached to the
original tender papers.

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the
tenders for each section or to split up and distribute any item of work to any specialist firm or firms,
without assigning any reason.

The BANK reserves the right to accept the tender in full or in part and the tenderer shall have no claim
for revision of rate or other conditions if his tender is accepted in parts.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to
the fact that the rates for each and every item should be correct workable and self-supporting. If called
upon by the employer detailed analysis of any or all the rates shall be submitted by the contractor. The
employer shall not be bound to recognize the contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum"
contract.

All items of work described in the schedule of quantities are to be deemed and paid as complete works
in all respects and details including preparatory and finishing works involved directly related to and
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection. In the case of lump sum charges in the tender in respect of
any item of works, the payment of such items of work will be made for the actual work done on the
basis of lump sum charges as will be assessed to be payable by the employer.

The employer has power to add to, omit from any works as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorization from the Employer. No
variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of 90 days from
the date of opening of the tender (Envelope No. 3).

5.5 AGREEMENT

The successful contractor may be required to sign agreement as may be drawn up to suit local conditions
and shall pay for all stamps and legal expenses, incidental thereto.

5.6 PHOTOGRAPHS

The contractor shall supply the Architect & Employer weekly with well executed unmounted
photographs 4 (four) No. of size 200 x 250mm in duplicate showing the progress of the works and also
such particular section of the works, site plan, machinery or materials as the Engineer may direct within
his quoted prices.
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5.6 GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and to
the regulations etc. of the Government and local authorities and of any company with whose system the
structure is proposed to be connected. The contractor shall give all notices required by said act, rules,
regulations and Byelaws etc. and pay all fees payable to such authorities for execution of the work
involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into account
all liabilities for licenses, fees for footpath encroachment and restorations etc. He shall indemnify the
employer against such liabilities and shall defend all actions arising from such claims or liabilities.

5.8 TAXES (GST)

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable. However,
work contract tax shall be deducted at source at the specific rate in state legislative, if applicable. The
certificate in respect of T.D.S. shall be issued by the BANK as per rate. No claim whatsoever on this
account shall be entertained.

5.9 PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted to the
purchase of materials and not for any handling and fixing to be done by the contractor. Such costs of
handling and fixing with profit (including transport charges if required) shall be separately included in
the contract price as described in the schedule of quantities. The disposal of the amounts covered under
this head will be absolutely at the discretion of the employer. Contractor is to make payments for these
materials to the suppliers on certificate or order issued by the employer and realise them through his bills
from the employer.

5.10 QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new structure
indicated in the drawings but the Employer reserves the right to execute only a part or the whole or
any excess thereof without assigning any reason therefore.

5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract or any work
which is not included in this contract by other agency or persons and contractor shall allow all reasonable
facilities and use of his scaffolding for the execution of such work. However the contractor shall employ
“A” grade Licence holder Electrical contractor to Complete the electrical work in the scope of the tender

5.12 EARNEST MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of Rs. 12,000.00 (Rupees Twelve Thousand only). in the
form of BANK draft drawn in favor of The Regional Manager SBI at DHAR a/c (name of/Contractor s
firm ) at the time of submission of tender as an Earnest Money. The employer is not liable to pay any
interest on the Earnest Money. The Earnest Money of the unsuccessful tenderers will be refunded without
any interest soon after the decision to award the work is taken or after the expiry of the validity period
of the tender.

The successful tenderer to whom the contract is awarded will have to deposit an initial security deposit,
a further sum to make up 2% of the value of the accepted tender including the Earnest Money. The
initial Security Deposit will have to be made by the contractor to the BANK within 14 days of
acceptance of award letter, failing which the employer at his discretion may revoke the letter of
acceptance and forfeit the earnest money deposit furnished along with the tender. The initial security
deposit shall be accepted in the form of Demand draft and not by BANK Guarantee. The initial security
will be refunded to the contractor within fourteen days after the issue of certificate of virtual completion.

Apart from the initial security deposit made as above, retention money shall be deducted from the
progressive running bills at 10% of the gross value of each running bill. However the retention money
on secured advance payable will not be deducted.
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The retention amount of 5% will be refunded to the contractor in the Final bill and balance 5% will be
refunded fourteen days after the defect liability period. Provided the contractor has satisfactorily carried
out all the works and to all the defects in accordance with the conditions of contract. No interest is
allowed on Retention Money.

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work according to the
intent and meaning of the drawings, schedule of quantities and specifications taken together whether the
same may or may not be particularly shown or described therein provided that the same can reasonably
be inferred therefrom and if the contractor finds any discrepancies therein, he shall immediately and in
writing refer the same to the employer whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to complete the said
items of work within the contemplation of the contract and beyond the unit price. No extra payments will
be allowed for incidental or contingent work, labour and/or materials inclusive of all taxes excluding GST
and duties whatsoever except for specific taxes, if any, stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools
tackles, machinery and equipment's and all the necessary scaffolding, , watching and lighting by night
as well as by day required not only for the proper execution and protection of the said work but also for
the protection of the public and safety of any adjacent roads, streets, walls, houses, buildings, all other
erections, matters and things and the contractor shall take down and remove any or all such scaffolding,
etc. as occasion shall be required or when ordered to do so and shall fully reinstate and make good all
matters and things distributed during the execution of works to the satisfaction of the
Employer/Architect.

The Contractor shall at all times give access to workers employer by the Architect / Employer or any men
employed on the buildings and to provide such parties with proper sufficient and if required special
scaffolding, hoists and ladders and provide them with water and lighting and leave or make any holes,
grooves etc. in any work where directed by the employer as may be required to enable such workmen to
lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of the tenders shall accordingly
include all these above mentioned contingent works.

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART
5.14.1 Time of completion

The entire work is to be completed in all respects within the stipulated period. The date of commencement
will be Three days from the date of acceptance letter issued to the contractor or the day on which contractor
is instructed to take possession of site, whichever is latter. Time is the essence of the contract and shall
be strictly observed by the contractor.

The work shall not be considered as completed until the Employer have certified in writing that work has
been completed and the defects liability period shall commence from the date of such certificate.

5.14.2 Extension of Time
If, in the opinion of the Employer/Architect the works be delayed
(a) by reason of any exceptionally inclement weather, or

(b) by reason of instruction from the employer in consequence of proceedings taken of threatened
by or disputes, with adjoining or neighboring owners or

(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by the Employer
and not referred to in the specification or

(d) by reason of authorized extra and additions or

(e) by reason of any combination of workmen or strikes or lockout effecting any of the building trades
or (f) from other causes which the employer may consider are beyond the control of the contractor,
the Employer at the completion of the time allowed for the contract, shall make fair and reasonable
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extension of the time for completion in respect therefore. In the event of the Employer failing to give
possession of the site upon the day specified above the time of completion shall be extended suitably.

In case of such strikes or lockouts, as are referred to above, the contractor, shall immediately give the
employer, written notice thereof. Nevertheless, the contractor shall use his best endeavors all that to
prevent delay, and shall do all that may be reasonably required, to the satisfaction of the employer to
proceed with the works and on his doing so that it will be ground of consideration by the employer for
an extension of time as above provided. The decision of the Employer as to the period to the allowed
for an extension of time for completion hereunder (which decision shall be final and binding on the
contractor) shall be promulgated at the conclusion of such strike or lockout and the employer shall then,
in the event of an extension being granted, determine and declare the final completion date. The
provision in clause 5.15 with respect to payment of liquidated damages shall, in such case, be read and
construed as if the extended date fixed by the employer were substituted for and the damage shall be
deducted accordingly.

5.14.3 Progress of work

During the period of construction the contractor shall maintain proportionate progress on the basis of
a programmer chart submitted by the contractor immediately before commencement of work and agreed
to by the employer/Architect. Contractor should also include planning for procurement for scarce
material well in advance and reflect the same in the programmers chart so that there is no delay in
completion of the project.

5.15 LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer/Architect within the
stipulated period, the contractor shall be bound to pay to the employer a sum calculated as given below
by way of liquidated damages and not as penalty during which the work remains un-commenced or
unfinished after the expiry of the completion date.

0.5% of the tendered amount shown in the tender per week subject to ceiling of 5% of the accepted
contracted sum.

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE
OFFICE REQUIREMENTS

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff, which offices shall be open at all
reasonable hours to receive instruction, notices or communication and clear away on completion of the
work and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered
with a coat of approved varnish. They are to be protected from ravages of termites, ants and other insects.

The contractor shall provide at site at his own cost all artificial light required for the work and to enable
other contractors and subcontractors to complete the work within the specified time.

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same when
no longer required and to provide all necessary attendants, lights etc. required.

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the
same in a clean sanitary condition to the satisfaction of the Public Health Authorities and shall cause
such latrines and soil to be cleared away whenever necessary and shall make good all the works disturbed
by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works
during the construction and all receptacles, cisterns, water tanks etc. used for the storage of water must be
suitably protected against breeding of mosquitoes. The contractor shall indemnify the employer against
any breach of rules in respect of anti-malarial measures.
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The contractor shall not fix or place any placards or advertisement of any description or permit the same
to be fixed or placed in or upon any boarding, gantry, building structure other than those approved by
the Employer.

5.16.2 Protective Measures

The contractor from the time of being placed in possession of the site must make suitable arrangements
for watching, lighting and, protecting the work, the site and surrounding property by day, by night, on
all days including Sundays and other holidays.

Contractor shall indemnify the employer against any possible damage to the building, roads, or member
of the public in coarse of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the protection of
the work and materials and for altering and adopting the same as may be required and removing on
completion of the works and making good all works disturbed.

5.16.3 Storage of materials

The contractor shall provide and maintain proper sheds for the proper storage and adequate protection
of the materials etc., and other work that may be executed on the site including the tools and materials
of subcontractors and remove same on completion.

5.16.4 Tools

All instruments like steel tape etc. which is found necessary for the works shall be provided by the
contractor for due performance of the contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for safety
taking measurements and shall be supplied by the contractor.

The Mistry's and the supervisors on the works shall carry with them always a one meter or two meter
steel tapes, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall check the
work to see that work is being done according to the drawings and specifications. The site engineer will
use any or all measuring instruments or tools belonging to the contractor as he chooses for checking the
works executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the use
of his scaffolding, tools and plants etc. by subcontractors for their work.

5.16 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to the work, and to
the regulations and By-Laws of any authorities, and / or any water, lighting and other companies, and / or
authorities with whose system the structures were proposed to have constructed and shall before making
any variation from the drawings or specifications that may be associated to so confirm, give the
Employer/Architects written notice, specify the variations proposed to be made and the reasons for making
them and apply for instructions thereon. the Employer on receipt of such intimation shall give a decision
with a reasonable time.

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws to
be given to any authority, and to pay to such authority or to any public officer all fees that may be properly
chargeable in respect of the work and lodge the receipts with the Employer

The contractor shall indemnify the employer against all claims in respect of patent rights, royalties,
damages to buildings, roads or member of public in course of execution of work and shall defend all
actions arising from such claims and shall keep the employer saved harmless and indemnified in all
respects from such actions, costs and expenses.

5.18 CLEARING SITE AND SETTING OUT WORKS

The contractor shall set out the works and shall be responsible for the true and perfect setting out of the
work and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at
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any time, any error shall appear during the progress of any parts of the works the contractor shall at his
own expenses rectify such error, if called upon to the satisfaction of the employer. The contractor shall
further set out the work to the alternative positions at the site until one is finally approved and the rates
quoted in his tender should include for this and no extra on this account will be entertained.

5.19 ACCESS

Any authorized representative of the employer/architect shall at all reasonable times have free access
to the works and/or to the workshops, factories or other places where materials are being prepared or
constructed for the work and also to any place where the materials are lying or from where they are being
obtained, and the contractor shall give every facility to the BANK or their representatives necessary for
inspection and examination and test of the materials and workmanship. Except the representatives of
the employer, no person shall be allowed at any time without the written permission of the employer.

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workman like
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or
according to such other additional particulars and instructions as may from time to time be given by the
Employer/Architect during the execution of the work, and to his entire satisfaction.

If required by the Employer/Architect the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the employer at his own
cost to prove that the materials etc. under test confirming to the relevant IS standards or as specified
in the specifications. The necessary charges for preparation of mould (in case of concrete cube),
transporting, testing etc. shall have to be borne by the contractor. No extra payment on this account
would in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must be
the best oftheir kind available and contractor/s must be entirely responsible for the proper and efficient
carrying out of the work. The work must be done in the best workman like manner. Samples of all
materials to be used must be submitted to the Employer/Architect when so directed by the
Engineer/Architects and written approval from Employer/Architect must be obtained prior to placement
of order. The approved samples shall be kept with the Employer till the completion of work.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor shall
take all precautions necessary for the protection of work and at his own expenses shall make good any
damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the
work whether by himself or special tradesmen or subcontractor and any damage caused must be made
good by the contractor at his own expenses.

5.21 REMOVAL OF IMPROPER WORK

The employer shall during the progress of the work have power to order in writing from time to time the
removal from the work within such reasonable time or times as may be specified in the order of any
materials which in the opinion of the Employer/Architect are not in accordance with specification or
instructions, the substitution or proper re-execution of any work executed with materials or workmanship
not in accordance with the drawings and specifications or instructions. In case the contractor refuses to
comply with the order the employer shall have the power to employ and pay other agencies to carry out
the work and all expenses consequent thereon or incidental there to as certified by the employer shall
be borne by the contractor or may be deducted from any money due to or that may become due to the

29 Seal & sign of contractor




PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RB03 DHAR

contractor. No certificate which may be given by the Architects shall relieve the contractor from his
liability in respect of unsound work or bad materials.

5.22 SITE ENGINEER

The term "Site Engineer" shall mean the person posted at site by Architect/Employer to superintend the
work. The contractor shall afford the Site Engineer every facility and assistance for examining the works
and materials for checking and measuring work and materials. The Site Engineer shall have no
power to revoke, alter, enlarge or relax any requirements of the contractor or to sanction any day work,
additions, alterations, deviations, or omissions or any extra work whatever, except in so far as such
authority may be specially conferred by a written order of the Employer.

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-approval of
any work or materials and such work shall be suspended or the use of such materials shall be discontinued
until the decision of the employer is obtained. The work will from time to time be examined by the
Architects, Engineer from the premises department of the Employer and the Site Engineer. But such
examination shall not in any way exonerate the contractor from the obligation to remedy and defects
which may be found to exist at any stage of the work or after the same is complete. Subject to the
limitations of this clause the contractor shall take instructions only from the Employer.

5.23 CONTRACTOR'S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shall
be available (by turn) through out the working hours to receive and comply with instructions of
the Employer/Architects. The contractor shall engage at least one experienced Engineer as site-in-charge
for execution of the work. The contractor shall employ in connections with the work persons having the
appropriate skill or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible.

No labourers below the age of sixteen years and who is not an Indian National shall be employed on
the work.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or
partly under the direct order or control of the Employer or his representative shall be deemed to be a
person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation's including the requirements

of : a) The payment of Wages Act.

b) Employer's Liability Act.

¢) Workmen's Compensation Act.

d) Contractor Labour (Regulation & Abolition) Act, 1960 and Central Rules 1964. e) Apprentices Act
1961.

f) Any other Act or enactment relating thereto and rules framed there-under from time to time.

The contractor shall keep the Employer saved, harmless and indemnified against claims if any of the
workmen or any other person and all costs and expenses as any be incurred by the Employer in
connection with any claim that may be made by any workman or any other person.

The contractor shall comply at his own cost with the order of requirement of any Health Officer of the
state or any local authority or of the Employer regarding the maintenance of proper environmental
sanitation of the area where the contractor's labourers are housed or accommodated, for the prevention of
small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall provide
maintain and keep in good sanitary condition adequate sanitary accommodation and provide facilities
for pure drinking water at all times for the use of men engaged on the works and shall remove and clear
away the same on completion of the works. Adequate precautions shall be taken by the contractor to
prevent nuisance of any kind on the works or the lands adjoining the same.
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The contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He
shall within 24 hours of the occurrence of any accident at or about the site or in connection with execution
of the works, report such accident to the employer and also to the competent authority where such report
is required by law.

5.24 DISMISSAL OF WORKMEN

The contractor shall on the request of the employer immediately dismiss from works any person
employed thereon by him who may in the opinion of the employer be unsuitable or incompetent or who
may misconduct himself. Such discharges shall not be the basis of claim for compensation or damages
against the employer or any of their officers or employee.

5.25 ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest
therein nor, shall take a new partner without written consent of the employer and no subletting shall
relieve the contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress.

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the worker or workmen or persons, or things and
for all damages to the project works, materials, equipments, structural and/or decorative part of property
which may arise from the operations or neglect of himself or of any subcontractor or any of his or a
subcontractor's employees whether such injury or damage arise from carelessness, accident or any other
cause whatsoever in any way connected with the carrying out of this contract. The clause shall be held
to include interalia any damage to buildings whether immediately adjacent or otherwise and any
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the works
forming the subject of this contract by rain, wind or other inclemency of the weather. The contractor shall
indemnify the employer and hold harmless in respect of all and any expenses arising from any such
injury or damages to persons or property as aforesaid and also in respect of any claim made in respect
of injury or damage under any acts of compensation or damage consequent upon such claim.

The contractor shall reinstate, rectify and remedy all damages of every sort mentioned in this clause so
as to deliver the whole of the contract works complete and perfect in every respect and so as to make
good or otherwise satisfy all claims for damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the employer entirely from all
responsibility in this respect. The insurance must be placed with company approved by the employer and
must be effected jointly in the name of the contractor and the employer and the policy lodged with the
latter. The scope of insurance is to include damage or loss to the contract itself till this is made over in
a complete state. Insurance is compulsory and must be effected for the very initial stage. The contractor
shall also be responsible for anything which may be excluded from the damage to any property arising
out of incidents, negligence or defective carrying out of this contract.

The employer shall be at liberty and hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or
damages from any sums including the total security deposit due or to become due to the contractor.

5.26 INSURANCE

Unless otherwise instructed the contractor shall insure the works for all risk (include fire, flood,
earthquake & third party) of the contractor for total tender value and keep them insured until the virtual
completion of the contract against any loss or damage of the material and of the project. The insurance
must be placed with a company approved by the Employer in the joint names of the Employer and the
contractor for such amount and for any further sum if called to do so by the Employer. The premium of
such further sum being allowed to the contractor as an authorized extra. The contractor shall deposit the
policy and receipt premium paid with the Employer within twenty one days from the date of issue of
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work order unless otherwise instructed. In default of the contractor insuring as provided above the
Employer on his behalf may so insure and may deduct the premiums paid from any money due, or which
may become due to the contractor. The contractor shall as soon as the claim under the policy is settled
or the work reinstated by Insurance Company should they elect to do so, proceed with due diligence with
the completion of the works in the same manner as though the fire has not occurred and in all respects
under the conditions of the contract. The Contractor in case of rebuilding or reinstatement after fire shall
be entitled to extension of time for completion as the Employer may deem fit.

5.28 ACCOUNTS RECEIPT & VOUCHERS

The contractor shall, upon the request of the employer furnish them with all the invoices, accounts,
receipts and other vouchers that they may require in connection with the works under this contract. If the
contractor shall use materials less than what he is required under the contract, the value of the difference
in the quantity of the materials he was required to use and that he actually used shall be deducted from
his dues. The decision of the employer shall be final and binding on the contractor as to the amount of
materials. The contractor is required to use for any work under this contract.

Before taking any measurement of any work the site Engineer or a subordinate deputed by him shall
give reasonable notice to the contractor. If the contractor fails to attend at the measurements after such
notice or fails to countersign or to record the difference within a week from the date of measurement in
the manner required by the Site Engineer then in any such event the measurements taken by the Site
Engineer or by the subordinate deputed by him as the case may be is final and binding on the contractor
and the contractor shall have no right to dispute the same.

5.29 PAYMENTS

All bills shall be submitted by the contractor in the form prescribed by the employer. Normally one interim
bill shall be prepared each month subject to minimum value for interim certificate as stated in these
documents. The bills in proper forms must be duly accompanied by detailed measurements in support of
the quantities of work done and must show deductions for all previous payments, retention money etc.
The bill shall be checked at site by site Engineer and thereafter the Architect shall issue a certificate
after due scrutiny of the contractor's bill which may be further verified by the Employer and the
contractor shall be entitled to payment there of, within the period of honoring certificates named in these
documents, as per final verified amount by the Employer.

The amount as stated in an interim certificate shall be the total value of work properly executed and
secured advance on the materials as described under the heading of secured advance less the amount to
be retained by the employer as retention money vide clause 5.12 of these conditions and less
installments previously paid under these conditions, provided the such certificate shall only include the
value of said material and goods as and from such time as they are reasonably, properly and not
prematurely brought to or placed adjacent to the work and then only if adequately protected against
weather or other casualties.

The employer will deduct retention money as described in clause 5.12 of these conditions. The refund of
retention money will be made as specified in the said clause.

If the employer has supplied any materials or goods to the contractor, the cost of any such materials or
goods will be progressively deducted from the amount due to the contractor in accordance with the
quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the final payments
only and not as payments for work actually done and completed and shall not preclude the requiring of
bad unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or to be considered as an admission of the due performance of the contract or any part thereof
in any respect or the accruing of any claim, nor shall, it conclude determine or affect in any way the
powers of the employer under these conditions or any of them as to the final settlement and adjustment
of the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be
submitted by the contractor within one month of the date fixed for completion of the work or of the
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date of certificate of virtual completion furnished by employer and payment shall be made within six
weeks after issue of certificate of the Architect.

5.30 SECURED ADVANCE FOR MATERIAL AT SITE
No secured advance shall be paid.
5.31 FINAL PAYMENTS

The period of Final Measurements will be One Month from date of Completion, The final bill shall be
accompanied by a certificate of completion from the Employer, payments of final bill shall be made after
deduction of Retention Money as specified in clause 5.12 of these conditions, which sum shall be
refunded after the completion of the Defects Liability Period after receiving the Employer and Architect's
certificate that the contractor has rectified all defects to the satisfaction of the Employer and Architects.
The acceptance of payments of the final bill by the contractor would indicate that he will have no further
claim in respect of the work executed.

5.32 VARIATION/DEVIATIONS

The contractor may when authorized and shall, when directed in writing by the employer add or omit, or
vary the works shown in the drawings or described in the specifications or included in the priced schedule
of the quantities. The contractor on his own accord shall make no addition, omission or variation
without such authorization of direction. A verbal authorization of direction by the employer shall when
confirmed correctly by the contractor in writing within 3 days shall be deemed to have been given in
writing.

The contractor shall send to the Architect/Employer once in every Month a statement giving particulars,
as full and detailed as possible, of all claims for any additional payment to which the contractor may
consider himself entitled and of all extra or additional work ordered by the employer which he has
executed during the preceding month.

No final interim claim for payment for any such work or expense, will be considered which has not
been included in such a statement provided always that the Architect shall be entitled after taking
employer's sanction to authorize payment to be made for any such work or expense, notwithstanding
the contractor's failure to comply with this condition, if the contractor has, at the earliest practicable
opportunity, notified the Architect in writing that he intends to make a claim for such work.

The rates for additional, altered, substituted work shall be arrived at in accordance with the following
rules :

i) The net rates or prices in the contract schedule shall determine the valuation of (the rates for) the
extra work (items) where such extra work is of similar character and is executed under similar conditions
as the work priced therein.

i) If the rates for the extra, altered or substituted or (deviated) work are not provided for (available)
in the schedule of quantities, they shall to the extent possible be derived out of rate given in that schedule
for similar or near similar items. For the purpose of such deviation, where necessary and when so directed,
the contractor shall furnish detailed analysis for the said similar or near similar items in the contract
schedule. For such portions of the analysis, for the extra, altered or substituted (deviated) work for which
prices cannot be abstracted from the corresponding analysis of rates for the said similar or near similar
items in the contract schedule, market rates substantiated by purchase bills/vouchers dependable printed
price schedule of building materials of different type shall be adopted, using factors and constants for
quantum of materials, labour, T & P and sundries, form standard analysis of rates adopted by the National
Building Organization, Ministry of Works and Housing, Government of India in preparation of All India
Standard Schedule of Rates, 2002/DAR and adding 10% over towards profit and overheads. When
called upon to do so, the contractor shall submit the required purchase bills/vouchers.

1i1) In respect of a contract which incorporates more than one schedule, the rate applicable in case (i)
above if not provided for in the schedule pertaining to the work in which the addition, alteration or
substitution (deviation) occurs, shall be taken as the lowest applicable rate in other schedules. Similarly
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in case (ii) above if similar in near similar items cannot be found in the schedule pertaining to the work
in which the addition, alteration or substitution (deviation) occurs, similar or near similar items from
the other schedule shall be adopted.

iv) In the case of additional, altered substituted (deviated) for which rates cannot be reasonably be
derived as at (ii) and (iii) above, the rates shall be worked out adopting market prices, substantiated by
purchase bills/vouchers using factors and constants for quantum of materials, labour, T & P and sundries
from standard analysis of rates adopted by the National Building Organization, Ministry of Works and
Housing, Government of India in preparation of All India Standard Schedule of Rates, 2002 DAR and
adding 10% over towards profit and overheads. When called upon to do so the contractor shall submit
his purchase bills/vouchers to the Architect's and Employer.

V) The question as to what particular items, being similar or near similar to the additional, altered or
substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for the
additional, altered for substituted deviated work and whether the said rates cannot be derived from
similar or near similar items in the contract schedule will decided by the employer.

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the principles
enunciated and the Architect, after scrutinizing the analysis any other papers furnished will allow such
rates as he considers reasonable after obtaining Employer's sanctions.

vii) Where extra work is of such a nature that it cannot be properly measured or valued, the
contractor shall be allowed day work priced at the net rates stated in the tender or the priced schedule
of quantities or if not so stated then in accordance with the minimum local day work rates and wage
for the district notified by the concerned authority provided that in either case if required by the
Architects, vouchers, muster rolls and other documents, required for proper verification of the labour
employed and the materials deployed on the said work and the costs thereof be delivered to the Site
Engineer, Architect or his representative on or before the end of the week following that in which the
work has been executed.

The question as to whether extra work is of such nature that it cannot be properly measured or valued will
be decided by the Architects and Employer. The margin to be allowed on actual costs to the contractor
towards profit and overhead shall be 15%.

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25%

The tender rates shall hold good for any increase in the tendered quantities up to variation of 25%. In
case tender quantities of an individual item exceeds the deviation limit of 25%, the same item is to be got
approved by submitting the Market Rate Analysis of the above item, negotiated, and got to be approved
by the competent authority. Please note that in no case contractor should execute the deviated item without
prior approval the rates for the excess quantities. Over and above the deviation limit shall be payable as
per market rate analysis, sustained by purchase vouchers/bill using constant only of materials, labour, T
& P etc. from all Indian Standard analysis of rates published by NBO/DAR with 15% contractor's profit
and overheads. For non schedule items, constant of material, labour, T & P etc. shall be decided by the
Engineer in-charge of Employer, and Architect based on the actual observation at site.

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship, he/they
must obtain the approval of the Architect/Employer in writing for any such substitution well in advance.
Materials designated in this specification indefinitely by such terms as "Equal" or "other approved"
etc., specific approval of the Employer/Architect has to be obtained in writing.

5.35 CLEARING SITE ON COMPLETION

On completion of the works, the contractor shall clear away and remove from the site all constructional
plant, surplus materials, rubbish and temporary works of every kind and leave the whole of the site and
the works clean and in a workmanlike condition to the satisfaction of the Employer and Architects.
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5.36 DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion issued
jointly by the BANK /Architects. The contractor shall make good at his own cost and to the satisfaction
of the employer all defects, shrinkages or other faults which may appear within 12 months after
completion of the work. In default, the employer may employ and pay other persons to amend and make
good such damages, losses and expenses consequent thereon or incidental thereto shall be made good
and borne by the contractor and such damages, losses and expenses shall be recoverable from him by
the employer or may be deducted by the employer, in lieu of such amending and making good by the
contractor, deduct from any money due to the contractor a sum equivalent to the cost of amending such
work and in the event of the amount retained being insufficient, recover that balance from the contractor
from the amount retained under clause No. 5.12 together with any expenses the Employer may have
incurred in connection therewith.

5.36 CONCEALED WORK

The contractor shall give due notice to the Employer and Architects whenever any work is to be buried
in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order that
the work may be inspected and correct dimensions taken before such burial, in default whereof the same
shall, at the option of the Employer/Architect be either opened up for measurement at the contractor's
expense or no payment may be made for such materials. Should any dispute or differences arise after
the execution of any work as to measurements etc., or other matters which cannot be conveniently tested
or checked, the notes of the Employer shall be accepted as correct and binding on the contractor.

5.38 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional establishment
cost of hire and labour charges of tools and plants would be entertained under any circumstances.

5.39 SUSPENSIONS

If the contractor, except on account of any legal restraint upon the Employer preventing the continuance
of the work, abandons, suspends work or in the opinion of the Employer, the contractor neglects or fails
to proceed with due diligence in the performance of his part of the contract, the Employer shall have
the power to give notice in writing to the contractor requiring the work be proceeded within a reasonable
manner and with reasonable dispatch, such notices purport to be a notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the site of
the works or from any ground contiguous thereto any plant or materials to subsist from the date of
such notice being given until the notice shall have been complied with. If the contractor shall fail for 6
(seven) days after such notice has been given to proceed with the works as therein prescribed, the
Employer may proceed as provided in clauses 5.41 (Termination of contract by Employer).

5.40 TERMINATION OF CONTRACT BY EMPLOYER

The contractor being a company go into liquidation whether voluntary or compulsory or being a firm
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or
a composition for the benefit of the greater part, in numbers or amount of his creditors or shall enters
into a Deed or arrangement with his creditors or if the official assignee in insolvency of the receiver of
the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor's appointed by
court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the Employer that he is able to carry out and fulfill the contract, and if so
required by the employer to give reasonable security therefore, or if the contractor shall suffer execution
to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and the
creditors of the contractor, or shall assign charge or encumber this contract or any payments due or
which may become due to the contractor there under, or shall neglect or fail to observe and perform all
or any of the acts matters of things by this contract to be observed and performed by the contractor within
three clear days after the notice shall have been given to the contractor in manner hereinafter mentioned
requiring the contractor to observe or perform the same or shall use improper materials or workmanship
in carrying on the works, or shall in the opinion of the employer not exercised such due diligence and
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make such due progress as would enable the work to be completed within due time agreed upon, and
shall fail to proceed to the satisfaction of the employer after three clear days notice requiring the
contractor so to do shall have been given to the contractor as hereinafter mentioned, or shall abandon
the contract, then and in any of the said cases, the BANK may not withstanding previous waiver
determine the contract by a notice in writing to the effect as hereinafter mentioned, but without thereby
effecting the powers of the employer of the obligations and liabilities of the contractor the whole of
which shall continue in force as fully as if the contract, had not been so determined and as if the works
subsequently executed had been executed by or on behalf of the contractor (without thereby creating
any trust in favour of the contractor). Further the employer or his agent, or servants, may enter upon and
take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and other power
utensils and materials lying upon premises or the adjoining lands or roads and sell the same as his own
property or may employ the same by means of his own servants and workmen in carrying on and
completing the works or by employing any other contractors or other persons or person to complete the
works and the contractor shall not in any way interrupt or do any act, matter of thing to prevent or
hinder such other contractors or other persons or person employed from completing and finishing or
using the materials and plants for the works when the works shall be completed, or as soon thereafter as
conveniently may be, the employer shall give notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within a period of fourteen days after receipt
by him. The employer may sell the same by Public Auction and shall give credit to the contractor for the
amount so released. Any expenses or losses incurred by the employer in getting the works carried out
by other contractors shall be adjusted against the amount payable to the contractor by way of selling
his tools and plants or due on account of work carried out by the contractor prior to engaging other
contractors or against the Security Deposit.

5.41 ARBITRATION Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions order or these conditions or otherwise concerning the work or the execution or
failure to execute the same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment there of shall be dealt with as mentioned hereinafter.

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of
the works over and above the amounts admitted as payable by the Architect or in case the contractor wants
to dispute the validity of any deductions or recoveries made or proposed to the made from contract or
raise any dispute, the contractor shall forthwith give notice in writing of his claim or dispute to the
Regional Manager S.B.I. DHAR and endorse a copy of the same to the Architect, within 30 days from the
date of disallowance there of or the date of deduction or recovery. The said notice shall give full particulars
of the claim, grounds on which it is based and detailed calculations of the amount claimed and the
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any
claim by the contractor unless notice of such claim shall have been given by the contractor to the Regional
Manager SBI in the manner and within the time as aforesaid. The contractor shall be deemed to have
waived and extinguished all his right in respect of any claim not notified to the Regional Manager in
writing in the manner and within the time aforesaid.

ii)) The Regional Manager SBI shall give his decision in writing on the claims notified by the
contractor. The contractor may within 30 days of the receipt of the decision of the Regional Manager
submit his claims to the conciliating authority namely the Circle Development Office/General Manager
(O.L. & Corporate Services). S.B.L. .......ccvvvvviniinnnnn.. for conciliation alongwith all details and
copies of correspondence exchanged between him and the RM.

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination there of shall give a notice to the concerned Chief General
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Manager/Dy. Managing Director & Corporate Development Office of the Bank for appointment of an
arbitrator to adjudicate the notified claims falling which the claims of the contractor shall be deemed to
have been considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes of differences arising out of the notified claims of the contractor as aforesaid and all claims of
the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the
Chief General Manager/Dy. Managing Director & Corporate Development Officer. It will also be no
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to
deal with the matters to which the Contract relates in the course of his duties as Bank Officer. F the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due
to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said
Chief General Manager / Dy. General Managing Director & C.D.O. Such person shall be entitled to
proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General
Manager /Dy. Managing Director & Corporate Development Officer as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration &
Conciliation Act 1996 or any statutory modification or reenactment there of and the rules made there
under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by
both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the
date he issues notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in
his sole discretion. The fees, if any of the arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference and of the award
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to
any by whom and in what manner, such costs or any part there of shall be paid and fix or settle the amount
of costs to be so paid.

5.42 SPECIALISTS WORKS

The Contractor must associate himself with the specialist firm to be approved by the BANK,/ Architect in
writing for wooden flooring for Electrical works are to be executed by specialist firms.

5.43 CONTRACT DRAWINGS GENERAL

Two copies of each of the drawings and one copy of each of the condition of contract specification tender
preamble and bill of quantities will be provided for the use of the contractor who must satisty himself as
to the accuracy of the said copies in every detail, and make all other copies necessary for the conduct
of the work. Any comments on drawings to be given by the contractor within 6 days from receiving of
drawings.

One copy of each drawing or sketch furnished to the contractor shall be kept in an office at the works
and the Engineer or any person authorized by the Employer shall have free access to the drawings and
sketches whenever they desire.

5.44 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the Central Vigilance
Commission Government of India from time to time. Any defects, improvements or testing etc. pointed
out by the Chief Technical Examiner should be carried out by the contractor at his own cost and any
deduction suggested by the CTE will be effected.
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The Employer shall have a right to cause a technical examination and audit of works and the final bills
of the contractor including all supporting vouchers, abstract, etc. to be made at the time of payment of
the final bill. If as a result of this examination or otherwise any sum is found to have been over paid in
respect of any work done by the contractor under the contract the contractor shall be liable to return
the amount of over payment and it shall be lawful for the employer to recover the same from him from
any sum or sums due to him and in any other manner legally permissible and if it is found that the
contractor was paid less than what was due to him under the contract in respect of any work executed
by him under it, the amount of such under payment shall be duly paid by the employer.

Any sum of money due and payable to the contractor (including Security Deposit returnable to him)
under this contract may be appropriated by the Employer and set off against any claim of the employer of
the payment of a sum of money arising out of or under any other contract made by the contractor with
employer.

5.45 WATCHING AND LIGHTING

The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching
when and where necessary or required by the Architects and Employer for the protection of the works or
for the safety and convenience of those employed on the works or the public.

5.46 CONTROL RECORDS

The under-noted records books at the site of work shall be maintained in addition to normal routine
requirements by the contractor. a) Daily progress record.

b) Work site order book.

¢) Instruction by BANK's Officers.

d) Test registers of other materials/fittings fixtures equipments as stipulated in the tender.
e) Register of drawings and working details.

f) Log book of defects.

g) Hindrance registers giving details of commencement and removal of each hindrance.
h) Dismantled materials account register.

1) Supply and consumption register of scare / costly materials like laminates special paints white cement,
or any material as directed by Architect / Employer.

j) Specifications C.P.W.D. & 1.S.1. as applicable to the contract.
k) IS : 1200 relating to measurements.
1) Conversion Table IS 686.

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits.

5.46 SECURITY ARRANGEMENT
(a) Proper arrangements shall be made to keep all records under lock and key.

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and security of
basic materials such as cement and steel etc.

(c) Movement of material, stores and plant, especially of those in which the BANK has got a financial
interest or those which influence progress of work, shall be strictly controlled. Checks shall be
exercised at gate (entrance and exit shall be preferably through one gate only).

(d) When the work is completed and handed over to the user, the responsibility of proper security
arrangement shall rest with the users.

5.48 WORKING HOURS

Site officers working hours shall normally be fixed as may be prevailing in the locality.
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Normally no construction work of important structural nature shall be carried out on Sundays, Holidays
and during nights. In exceptional circumstances, however, the work may be carried out with proper
approval of the Site Engineer who shall depute supervision staff to be present on the occasion.

5.49 LABOUR RECORD

The contractor shall maintain relevant records and fulfill all conditions and requirements in accordance
with the following Act and Rules made hereunder.

(a) The Payment of Wages Act.

(b) Employer's Liability Act.

(c) Workmen's Compensation Act.

(d) Contract Labour (Regulation & Abolition) Act, 1960 and Central Rules 1961.
(e) Apprentices Act 1961.

(f) Minimum wages Act 1948.

(g) Industrial disputed Act 1946.

(h) Maternity benefit Act 1961.

(1) ESI Act.

(j) Payment of Bonus Act.

(k) Payment of Gratuity Act.

(I) Any other Act are enactment relating there to and rules framed thereunder from time to time.
5.50 HANDING OVER BUILDING/PROJECT WORK TO THE BANK

Handing and taking over report and inventories/statement (in quadruplicate) at the time of handling
over shall be prepared. The reports and inventories shall be signed by :

(a) The contractor (Only the relevant papers).

(b) The Site Engineer, and

(c) Competent authority in the BANK.

The following inventories/statements shall be
prepared : i. Inventory of furniture (Table, Chairs,
Almirah etc.).

ii.. Inventories of builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches all with
duplicate keys.

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-conditioning,
lifts pumps and the like ).

5.51 DELINQUENCIES OF CONTRACTORS

Procedures for dealing with Delinquencies/ Defaults/ Misconduct/ Misdemeanors of tenderers/
Contractors.

1) The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of tenderer or enlisted
contract will attract disciplinary action.

a) Incorrect information about credentials, about his performance, equipment, resources, technical staff
etc.

b) Non-submission of the fresh/latest Income tax clearance certificate.
¢) Irregular tendering practice.
d) Submission of tender containing for too many arithmetical errors and freak rates.

e) Revoking a tender without any valid reasons.
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f) Tardiness in commencing work.
g) Poor Organisation at site & lack of his personal supervision.
h) Ignoring BANK's notices for replacement/rectification of rejected materials, workmanship etc.

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban on
subletting etc.

j) Lack of promptitude and cooperation in measurement of work and settlement of final account.
k) Non-submission of vouchers and proofs of purchase etc.

1) Tendency towards putting up false and untenable claims.

m) Tendency towards suspension of work for frivolous reasons.

n) Bad treatment of labour.

0) Bad treatment of subcontractors (piece workers) and un-business like dealings with suppliers of
materials.

p) Lack of cooperation with nominated contractors or BANK's labour.
q) Contractor becoming Bankrupt or insolvent.
r) Contractor's conviction by a court of law.

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of latent
defects in contractor's work after the expiry of DLP of his contract.

Disciplinary action against (Delinquencies of) contractor.

ii) Action

The award of the undernoted disciplinary action shall be considered.

a) Placing embargo on issue of tenders of temporary suspension from the BANK's approved list.

b) Permanent ban on issue of tenders & removal from the BANK's approved list.

c¢) Circulation of the contractor's name to other Public Under taking or Government Department for
nonentertainment of this publication for contract work.

SECTIONVISPECIALCONDITIONS OF CONTRACT

Scope of work

6.1.0 The scope of work is to carry out for the Proposed Interior and Furnishing Work at Palsood Road
Rajpur (30039) Branch Under RBO3 Dhar.

6.2.0 Address of site
The site is located at SBI PALSOOD ROAD RAJPUR (30039) BRANCH UNDER RBO3 DHAR.
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6.3.0 Dimensions and levels
All dimensions and levels shown on the drawings shall be verified by the contractor at the site
and he will be held responsible for the accuracy. Figured dimensions are in all cases to be accepted
and dimension shall not be scaled. Large scale details shall take precedence over small scale
drawings. In case of discrepancy the contractor shall ask for clarification from the Architect /
consultant before proceeding with the work.

6.4.0 Notice of operation
The contractor shall not carry out any important operation without the Consent in with from the
Bank’s Engineer/Architect / Consultant:

6.5.0 Construction records
The contractor shall keep and provide to the Architect / consultant full and accurate records of the
dimensions and positions of all new work and any other information necessary to prepare
complete drawings recording details of the work as construction.

6.6.0 Safety of adjacent structures and trees
The contractor shall provide and erect to the approval of the Architect / consultant supports as
may be required to effectively protect all structures and protective give to trees, which may be
endangered by the execution of the works or otherwise such permanent measures as may be
required by the Architect to protect the tree structures.

6.6.0 Temporary works.

Before any temporary works are commenced the contractor shall submit at least in advance to the
architect / consultant for approval complete drawings of all temporary works he may require for
the execution of the works. The contractor shall carry out the modifications relating to strength,
if required by the architect / consultant may require in accordance with the conditions of contract
at his own cost The contractor shall be solely responsible for the stability and safety of all
temporary works and unfinished works and for the quality of the permanent works resulting from
the arrangement eventually adopted for their execution.

6.8.0 Waterpower and other facilities

a) The rate quoted by the contractor shall include all expenses that are required for providing all the
water required for the work and the contractor shall make his own arrangements for the supply of
good quality water suitable for the construction and good quality drinking water for their workers
If necessary the contractor has to sink a tube well / open well and bring water by means of tankers
at his own cost for the purpose The SBI will not be liable to pay any charges in connection with
the above

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the SBI shall be entitled to take power and
water connections from the temporary water and power supply obtained by the contractor
However, the concerned contractor shall make their own arrangements to draw the supply and
pay directly the actual consumption charges at mutually agreed rates between them. All municipal
charges for drainage and water connection for Construction purposes shall be borne by the
contactor and charges payable for permanent connections, if any, shall be initially paid by the
contactor and the SBI will reimburse the amount on production of receipts.
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The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s
to obtain the requisite Permission from the various authorities, but the responsibility for obtaining
the same in time shall be of the contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to and from
site of work at his own cost.

6.10.0 Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for the proper
execution and supervision and inspection of work.

6.11.0 Firefighting arrangements

)

ii)

a)
b)
c)
d)
e)

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose
he shall provide requisite number of fire extinguishers and adequate number of buckets, some of
which are to be always kept filled with sand and some with water these equipment’s shall be
provided at suitable prominent and easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his
own cost and, to the approval of the relevant authorities. The contractor make the following
arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipment’s.

Type, number and location of containers for the removal of surplus materials and rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment. f) General
house keeping

6.12.0 Site order book

A site order book shall be maintained at site for the purpose of quick communication between the
Architect / Consultant. Any communication relating to the work may be conveyed through records
in the site order book. Such a communication from one party to the other shall be deemed to have
been adequately served in terms of contract Each site order book shall have machine numbered
pages in triplicate and shall carefully maintained and preserved by the contractor and shall be
made available to the architect / consultant as and when demanded- Any instruction which the
architect /consultant may like to issue to the contractor or the contractor may like to bring to the
architect / consultant two copies of such instructions shall be taken from the site order book and
one copy will be handed over to the party against proper acknowledgment and the second copy
will be retained for their record.

6.13.0 Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at
his cost to adequately enclose all boundaries of the site for the protection of the public and for the
proper execution and security of the work and in accordance with the requirement of the architect
I consultant and regulations of local authorities. These shall be altered, relocated and adopted
from time to time as necessary and removed on completion of the work.
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6.14.0 Site meetings
Site meetings will be held to review the progress and quality evaluation. The contractor shall
depute a senior representative along with the site representative and other staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions. Any
additional review meetings shall he held if required by the architect/ consultant. -

6.15.0 Disposal of refuse
The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the architect / consultant at his own cost. It is the responsibility
of the contractor to obtain from the local authorities concerned to the effect that all rubbish arising
out of contractor’s activities at the construction site or any other off-site activities borrow pits has
been properly disposed off.

6.16.0 Contractor to verify site measurement
The contractor shall check and verify all site measurements whenever requested other specialists
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on
the information with sufficient promptness as will in any way delay the works.

6.16.0 Displaying the name of the work
The contractor shall put up a name board of suitable size as directed by the architect/ consultant
indicating therein the name of the project and other details as given by the architect/consultant at
his own cost and remove the same on completion of work.

6.18.0 As built drawings

i) For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant
will issue two sets of drawings to the Contractor for the items for some changes have been made.
From the approved drawings as instructed by the SBI/ architect / consultant. The contractor will
make the changes made on these copies and return these copies to the architect / Consultant for
their approval. In cases revision is required or the corrections are not properly marked the architect
/ Consultant will
point out the discrepancies to the contractor. The contractor will have to incorporated these
corrections and / or attend to discrepancies either on copies as directed by the architect / consultant
and resubmit to him for approval. The architect / consultant will return one copy duly approved
by him.

i) For the drawings prepared by the contractor
The contractor will modify the drawing prepared by him wherever the changes made by the SBI
/ architect / consultant. And submit two copies of such modified drawings to the architect/
consultant for approval. The architect / consultant will return one copy of the approved drawing
to the contractor.

6.19.0 Approved make
The contractor shall provide all materials from the list of approved makes at his own cost and also
appoint the specialized agency for the waterproofing anti-termite, aluminium doors and windows
and any other item as specified in the tender. The architect/consultant may approve any make /
agency within the approved list as given in the tender after inspection of the sample/mock up.

6.20.0 Procurement of materials

The contractor shall make his own arrangements to procure all the required materials for the work
.All wastages and losses in weight shall be to the contractors account
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6.21.0 Excise duty, taxes, levies etc;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees,
cess or charges except GST in respect of the works including but not limited to sales tax, tax on
works contract excise duty, and octroi, except GST payable in respect of materials, equipment
plant and other things required for the contact. All of the aforesaid taxes, duties, levies, fees and
charges except GST shall be to the contractor’s account and the SBI shall not be required to pay
any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc if any
except GST, till completion of work shall be deemed to be included in the quoted rates and no
extra amount on this account. Variation of taxes, duties, fees, levies etc if any excluding GST, till
completion of work shall be deemed to be included in the quoted rates and no extra claim on this
account will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is
imposed under as statutory law during the currency of contract the same shall be borne by the
contractor.

6.22.0 Acceptance of tender
The SBI shall have the right to reject any or all tenders without assigning any reason. They are
not to bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to
question the acts of the SBI. However adequate transparency would be maintained by the SBI.

6.23.0 Photographs:

* The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken
from two approved portions of each building, at intervals of not more than one months
during the progress of the work or at every important stage of construction.

* In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with their each Running Bill for the project clearing showing major
progress of work measured and claimed therein failing which the Architect/Bank may
consider returning the Bill to the contractor and no claim for delay on this account will
be entertained.
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1. Name of Work
iii. SI.No. of this Bill

PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RB03 DHAR

PROFORMA FOR RUNNING A/C BILL

Name of Contractor / Agency

iv. No. & Date of previous Bill

V. Reference to Agreement No.
vi. Date of Written order to commence
vil. Date of Completion as per Agreement
S.No. Item Description Unit Rate (Rs.) As per Tender
Quantity ‘ Amount (Rs.)
1 2 3 4 5
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 8 9
Note: 1. If part rate is allowed for any items, it

should be indicated with reasons for
Value since previous bill
2. If ad-hoc payment is made, it should be mentioned specifically.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No.

- were made have been taken jointly on and are recorded at pages
————— to of measurement book No.
Signature and date Signature and date Signature and
of Contractor of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per

tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer

TABLE

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

S.No. Item Quantity Unit Amount Remarks

1 2 3 4 5 6
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Total value of materials at Site.

Secured Advance @ ---------------- of above value - B
CERTIFIED:
(1) That the materials mentioned above have actually been brought by the Contractor to the site of

the work and on advance on any quantity of any of this item is outstanding on their security.

(i1) That the materials (are of imperishable nature) and are all required by the Contractor for use in
the work in connection with the items for which rates of finished work have been agreed upon.

Dated Signature of
Site Engineer
Preparing the bill
Rank

Date signature of
Banks Architects----------=--nmmn--
(Name of the Architects)

Dated Signature of
the Contractor

TABLE
MEMORANDUM FOR PAYMENT

R/A BILL NO.
1. Total value of work done since previous Rs. ----------- bill (A)
2. Total amount of secured advance due | e ——

since Previous Bill (B)
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3. Total amount due since Previous Bill (C) | L —
(A+B)
4, PVA on account of declaration in price of | 2 ———

Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

5. Total amount due to the Contractor Rs. -~
OBJECTIONS:

1) Secured Advance paid in the previous Rs. ----------- R/A

i) Retention money on value of works as per Rs. ----------- accepted tenders

upto date amount Rs.

Less already recovered | 2 T ——— Balance to be
recovered | 2 ——

iii)  Mobilization Advance, if any

(a) Outstanding amount (principal + interest) Rs. ----------- as on date
(b) To be recovered in this bill 2
1il. Any other Departmental materials cost to | L ——

be recovered as per contract, if any

iv. Any other Departmental service charges Rs. ----------- to be recovered if any,
as per contract (water, power etc.) enclose statement.

Total Deduction as per contract (F) | A ——
Adjustments, if any -----------------—- Amount less | L
received by Contractor in -------- R/A Bill

(as per statement of Contractor)

P.V.A. 2L —
Total amount payable as per contract Rs. --ooooemes
(B+F+G)
(Rupees in words)
The bill amount to Rs. -----------—-———- (both figures and words) has been scrutinized by us after due

checking of the measurements of work as required and is recommended for payment.
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Date:
Signature of Architect
with Seal
The bill amount to Rs. -------=--------- certified by Consultants has been scrutinized by me after due test

checking of measurements of works as required and is recommended for payment for an amount of

Date :
Signature of Owners
Engineer
STATUTORY DEDUCTION:
1) Total Amount due (E) Rs. —--—-mme- ii) Less L.T.
Payable Rs. —--—---—-- i) Less S.T. Payable
L
Net Payable | ST

This figures given in the Memorandum for payable has been verified and bill passed for payment -----
(in words and figures)

Date:

Signature of the RM

SECTION-VII
PREAMBLETOBILLOFQUANTITIES
RATES TO INCLUDE:
Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all taxes,
and the cost of all materials, fittings, fixtures, all labour and for all the operations as detailed in the

specifications and contract conditions. Apart from other factors mentioned in the specifications and
contract conditions, rates quoted for the items in this schedule shall also include the following:

6.1.0. GENERAL:
7.1.1  Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per the

drawings, designs, catalogues and or instructions of the Architects’ BANK. Nothing extra shall
be paid over the quoted rates for not understanding the designs etc. before hand.

7.1.2 Sample of all works/items shall be got approved from the Architects/ BANK before taking the mass
production in hand and nothing shall be paid for the cost of samples.
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7.1.3 Any incidental work required to complete the item and not specifically covered in the item as
mentioned in Bill of Quantities shall be completed at no extra cost.

7.1.4 Rates for carpeting shall include for fixing of Aluminum grippers over the junction of carpet and/or
marble stone flooring.

7.1.5 For standard bought out items, the sizes manufactured by the firm listed shall prevail in case of
discrepancy with the sizes mentioned in the schedule without any financial adjustment.

7.1.6 Materials shall be tested at site/any approved Testing Laboratory. The Laboratory Test Certificate in
original shall be submitted to the representative of the Bank/Architect/Consultant. Test results are
also to be recorded at site registers appropriately.

7.1.7 Unless otherwise specified all exposed surfaces of wood/wooden mouldings and plywood of loose
furniture/items tops shall be finished in at least two coats of melamine polish, including staining
to match the shades of laminates etc.

7.1.8 Rates for carpeting shall include for fixing of Aluminium grippers over the junction of carpet and/or
marble stone flooring.

7.1.9 All laminates for furniture items shall be 1.0 mm thick in Satin finish, & Veneer 4.0 mm
colour texture and shade as per the schemes given by the Architects.

7.1.10 Unless otherwise specified, all inner surfaces, sides and under sides of furniture items,
drawers/cabinets shall be laminated with economical liner laminates of 0.9 mm thickness as per
approval.

7.1.11 All exposed edges of plywood/block boards shall be finished with teak wood lippings 5 mm thick
of profile as per detail and Melamine polished unless otherwise specified and no extra cost shall be paid.
7.1.12 All furniture items shall be delivered at site packed in polythene sheets.

7.1.13 Wherever work as per manufacturer’s specification is indicated, it will be obligatory on the part of
the Contractor to submit manufacturer’s specification to the Architect/Consultant/Bank. The
quoted rates shall be deemed to include for the complete work specified by the manufacturer even
though not specifically mentioned in the schedule of items. Moreover the quoted rates shall be
deemed to include for the complete work specified by the manufacturer even though not
specifically mentioned in the schedule of items.

7.2.0 HARDWARE:

7.2.1 Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/GI screws,
nails, locks, sliding rails, nut and bolts etc. shall be provided by the Contractor
which shall

be out of the approved make of these materials annexed in the technical
specifications/approved by Architects / BANK.

7.3.0 FINISHING, PAINTING AND POLISHING:

7.3.1 All finishes, shade of colours, texture of fabrics including all surfaces of finishes
like POP, painting, lamination, paneling, stitching joints in upholstery, all
polishing shall be as per the satisfaction of the Architects/BANK.

7.3.2  Thoroughly brushing the surface to be finished, free from mortar dropping and
other foreign matter including preparing the surface and sand papering to give
an even surface.

7.3.3 For painting and polishing items — on all kinds of wood and wood based surfaces.
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All painting work to be completed with at least one coat of the primer along
with two coats of the paint as per the Technical Specification, Manufacturer’s
specification and to the satisfaction of the Architects/ BANK.

All the polishing works to be completed with at least two coats of the polish of
the approved make as pr the list of approved manufacturers and to the full
satisfaction of the Architects/ BANK.

PLASTIC EMULSION PAINT

7.4.1 The emulsion paint and primers in general shall be of approved quality, colour and

7.4.2

7.4.3

7.4.4

7.4.5

7.4.6
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shade of approved manufacturers.

Scaffolding: This shall be double or single as required and directed. If ladders
are used, pieces of gunny bags or cloth bags shall be tied on their tips to avoid
damage or scratches to the plastered surfaces etc. Proper stage scaffolding shall
be erected when painting the ceiling.

Preparation of the Surface: The surface to be painted shall be cleaned and all
cracks, holes and surface defects shall be repaired with plaster of paris for spot
filling, and with filler prepared with whiting, water and a little quantity paint for
filling and leveling the wider areas.

Priming Coat: The priming coat of the cement primer of approved quality,
make and shall be applied over the completely dry surface in the manner as
recommended by the paint manufacturers.

Application of Emulsion Paint: The recommendation of the approved
manufacturer, whose product is used, shall be followed regarding the
preparation of the surface and the application of the priming and finishing coat.
The Contractor shall arrange for technical assistance and supervision from the
paint manufacturer, during the execution of the painting work. After the priming
coat has been applied and perfectly dried all holes, scratches, if any, shall be
repaired as mentioned in preparation of surface and then the second coat of
approved shade and manufacturer shall be evenly applied and allowed to dry.
The third coat shall be carefully applied to achieve smooth and even surface
after the previous coat has dried up. Minimum 3 coats of paint shall be applied
inclusive of primer coat. If a proper and even surface is not obtained to the
satisfaction of the Architect/Consultant/Bank in 3 coats the Contractor shall
carry out additional coats of painting to approval, at contractor’s expenses. Care
shall be taken that dust or other foreign materials do not settle or disfigure the
various coats.

Rates to include: Apart from other factors mentioned elsewhere in this contract
the rates for the item of plastic emulsion paint shall include for the following: -
All labour, materials and equipments necessary to carry out the work.
Supplying the approved emulsion paint for primer and finishing coats.
Preparing the surface for

receiving the primer and finishing coats. Scaffolding including its erections and
dismantling. Application of one primer coat and minimum two coats of
finishing. If a proper and even surface is not obtained to the satisfaction of the
Architect/Consultant/Bank in 3 coats mentioned above the Contractor shall
carry out additional coats of painting to approval at contractor’s expense.
Protection to painted surface till dried and handed over. Expense, if any, for
supervision and technical assistance supplied by the approved paint
manufacturer
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7.4.7 Mode of Measurement: The measurement shall be in square meter. The mode of

measurement shall be as per relevant section of I.S. 1200 latest revision.

GLASS WORKS:

7.5.1

7.5.2

7.5.3

7.5.4

7.5.5

7.5.6

The edges of glass tops for tables wherever shown shall be beveled as per
approval of the Architects.

Rates shall include Aluminum grippers as directed. Rates shall include laying
of carpet to required shape with piles in one direction including all wastage,
Rate quoted shall be applicable to skirting and steps and net area of laid carpet
only shall be measured and paid.

Cutouts and openings as required by Architects for provision of lights,
switches, AC grills and diffusers, sprinklers and providing of trap doors etc. and
other fittings in false ceilings and holes and cutouts as required for running
conduits in frame work of paneling including cutouts for switches and fittings
in the paneling will be made by the Contractor. He will also provide necessary
frame work support fro fixing of lights AC diffusers grills and fixtures etc. All
these above will be made/provided by him at no extra cost and will be deemed
to be included in the rates of the items quoted by him.

It shall be obligatory for the contractor to furnish certificates, if demanded by
the representative of the Bank/Architect/Consultant, from manufacturer or the
material supplier stating that the work has been carried out by using their
material.

All materials supplied by the representative of the Bank/Architect/Consultant
/any other specialist firm shall be properly stored and the Contractor shall be
responsible for its safe custody until they are required on the works and till the
completion of work.

All equipments and facilities for carrying out field tests on materials shall be
provided by the Contractor without any extra cost.

WOOD WORK AND JOINERY:

7.6.1 Wherever ply is mentioned it will mean plywood; teak wood will mean CP teak.

7.6.2

7.6.3

7.6.4

All Board/Ply will be of BWP Type, all prelaminated Boards shall be Novapan,
Kitply, Archid, Century or other approved brand.

PLY WOQOD: Ply wood shall be BWP quality phenol bonded as per relevant
Indian Standard Specifications with commercial or decorative facing as
required. These shall be obtained from approved sources and thickness shall
be as shown in drawings & in specifications.

BLOCK BOARDS: Block board shall be Grade-I exterior grade bonded with
BWP type synthetic phenol bonded adhesives. These shall be of the required
thickness and type and obtained from approved sources.

LAMINATE: Laminates where specified shall be of approved brand type,
texture and thickness and manufacturer as per 1S:2046-1969. Fixing of
laminates shall be done as per best trade practices and strictly as per printed
instructions of the manufacturers using phenol Formaldehyde Synthetic Resin
adhesive of approved

make. Unless otherwise indicated laminated shall be 1.5 mm thick of approved
make.

JOINERY:
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All details shall conform to the drawings, but all measurements shall be
checked at site. The scantlings shall be accurately planned and finished
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smooth to hold full dimensions shown in the drawings after finishing and
rebates, roundings and mouldings made before they are framed. No patching
or plugging of any kind shall be prepared and got approved by the Engineer
before proceeding with bulk manufacture.

7.8.0 IRONMONGERY:

7.8.1  This section shall cover all finish hardware, latches, locks and other fittings and
fixtures etc., used in wood doors. All finish hardware shall be well made,
reasonably smooth, and free sharp edges and corners flaws and other defects
and shall be as per relevant Indian Standard Code. Unless otherwise required
all finish hardware shall be polished brass.

7.8.2  All hardware shall be of approved make and shall be specifically got approved
by the Engineer before ordering. No fittings and fixtures shall be fixed before
all major work is over. While fixing correct handling of fixtures shall be
ensured.

7.8.3  All finish hardware shall be fixed by skilled carpenters experienced in this
work. Work shall be done as per manufacturer’s printed instructions and to the
satisfaction of the Engineer.

7.8.4  All hardware fixed to respective locations shall be adequately protected from
damage and spashes of mortars and paints by covering suitably with Jute
clothes/Black PVC sheet till handling over of the work to the Engineer/Owner
to his satisfaction. The finished hardware shall be clean without any foreign
materials and fully showing original finish in its best condition.

7.9.0 FALSE CEILING:

7.9.1 Rates should include labour/materials required to suspend the false ceiling with
dash fasteners from the reinforcement of the slab and repairing the portion
without affecting the structural strength of the slab, also with provision of strip
hangers/MS flats and hinged through nuts and bolts of adequate size (Rawl plug
shall not be applied). The channels and hangers shall be as per the instructions
of the Architects/BANK.

7.9.2  Cutouts and openings as required by Architects for provision of lights,
switches, AC grills and diffusers, sprinklers and providing of trap doors etc. and
other fittings in false ceilings and holes and cutouts as required for running
conduits in frame work of paneling including cutouts for switches and fittings
in the paneling will be made by the Contractor. He will also provide necessary
frame work support fro fixing of lights AC diffusers grills and fixtures etc. All
these above will be made/provided by him at no extra cost and will be deemed
to be included in the rates of the items quoted by him.

7.10.0 PARTITIONS AND PANELLING

7.10.1 Quoted rate shall include labour/materials required to fix the sub-frame to the
wall with MS flats (‘L’/ “U’) shape clamp with adequate screws and repairing
the portion damaged while putting the gutties. etc. and making good the same.

7.10.2 Quoted rate shall be inclusive of making provisions for electrical conduits and
switch boxes and time required while coordinating with other Contractors for
the final finishing of the work.

7.10.3 The partition frame work shall be provided upto the RCC slabs at top but
measurement for payment shall be of partition upto false ceiling and frame
/support of partition above false ceiling shall be carried out within the quoted
rate for which no extra shall be paid.
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7.10.4 All electrical works shall be got carried out through licensed “A” class Electrical
Contractor having experience of similar work and duly approved by Architects/
BANK. The work shall be executed as per specifications and strictly in
keeping with relevant IS code and rules and regulations of authorities.

7.10.5 All work/materials will be as per good engineering practice.

7.10.6 Wherever glass is mentioned it will be clear float glass.
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SECTIONVIILISTOFAPPROVEDMAKEOFMATERIAL

BWP Boards & ply : Green Ply, Kitply, Duro, Archid, Century, Corbett,
Rama ply,

Synthetic Enamel paint/ : Asian, Shalimar, Nerolac, ICI.

Oil Bond distemper/primers

Prelaminated Boards : Novapan, Kitlam, Archidlam,

Locks : Godrej, Harrison, ECIE,ebco

Brass/powder coated fittings : Pallidium, Earlbehari (ebco), Godrej Hardwares

Glass (Plain) : Modi float, Triveni Float , Saint Gobian, AIS

Hardware fittings : Locks, Everite, Bhandari, EBCO

Glue : Fevicol, Vemicol , Kitcol, Blucote Marine, Euro

M.S. Screws : Nettle Fold

Prelaminated particle board : Novapan., Archid, Bhutan

Laminates : Royal Touche, Sunmica, Formica, Airolam

Rubber : MM Foam, Modi Foam

Polyurethane foam : ISI Marked

Carpet : Transasia, Marwar. Maharaja
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