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NIT NO HYD/R4/26-27/04 

DATE 15.10.2026 

 

 

STATE BANK OF INDIA 
 

e-TENDER DOCUMENT FOR 

 

PROPOSED INTERIOR WORKS AT NEW PREMISE FOR SHIFTING OF ACB 
SHANKARAMPET (20271), RBO SIDDIPET, AO HYDERABAD 

 

 

(INTERIOR WORKS) 

 

 

TENDER NOTICE 

 

THROUGH E-TENDERING PROCESS 

 

 

 

Interior Contractors who are on the panel of SBI, Hyderabad Circle, (LHO) in the 

Appropriate category are only eligible (Contractors should submit proof of the same) 

 

 

 

Last date for submission of e-tender: 26.10.2026 by 03.00 PM 

 

 

 

The Regional Manager, 

State Bank of India, 

Regional Business Office-4, 

AO Hyderabad, Sy. No 1340, Near TTC Building, 

Ensanpally Bypass Road, Siddipet, Telangana– 502103 
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NOTICE INVITING TENDER (NIT) 

 

SBI invites e-Tender on “Percentage Rate Contract basis” from the eligible contractors 
empanelled with State Bank of India LHO Hyderabad for Interior Works in the appropriate 
category. 

Details of the tender are as under:  

1  Name of the work  
PROPOSED INTERIOR WORKS AT NEW PREMISE FOR 
SHIFTING OF ACB SHANKARAMPET (20271), RBO 
SIDDIPET, AO HYDERABAD 

2 Estimated cost  ₹ 14,72,658.07  plus GST 

3  Cost of Tender Documents  NIL 

4 
Quantum of Earnest 
Money Deposit (EMD)  

₹ 15,000/- Drafts/BCs shall be in favor of “State Bank of India, 
Hyderabad” Payable at Hyderabad. Those empanelled contractors, 
who have submitted onetime EMD, have to submit the proof. 

5  
Date and Time where 
tender forms are available  

Available on Bank’s website https://sbi.bank.in/web/sbi-in-the-
news/procurement-news from 16/10/2026 to 26/10/2026 

AND 

https://etender.sbi 

6  
Last date and time of 
submission of online 
Tender  

26/10/2026 up to 03:00 PM 

 

7  

Place, date &time for 
submission of e tender  

Contact person /telephone 
no/email address.  

 

a) On line submission up to 26/10/2026 up to 03:00 PM at 
https://etender.sbi 

b)EMD & Cost of tender Document submission Address:  

The Regional Manager, 

State Bank Of India, 

Regional Business Office-4, 

AO Hyderabad, Sy. No 1340, Near TTC Building, 

Ensanpally Bypass Road, Siddipet, Telangana– 502103 

Email: cmcompr4.aohyd@sbi.co.in 

By 26/10/2026 up to 03:00PM 

Contact: Chief Manager (CM/Ops) 

+91-90632 71881 

8  
Date, Time and Place of 
opening of e-Tenders  

26/10/2026 at  03:10PM 

The Regional Manager, 

State Bank Of India, 

Regional Business Office-4, 

AO Hyderabad, Sy. No 1340, Near TTC Building, 
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Ensanpally Bypass Road, Siddipet, Telangana– 502103 

9  
Quantum of Security 
Deposit (percentage)  

1. Initial Security Deposit (ISD) – 2% of the Tender value 
including EMD  

2. Retention Money- 10% of the running bills and Total deduction 
of 5% of value of work including EMD, ISD.  

3. Additional Security deposit (ASD)/Additional performance 
Guarantee (APG) shall be applicable if the bid price is below 10% 
of the estimated cost put to tender. The amount of such ASD/ 
APG shall be the difference between 90% of estimated cost put to 
tender and the quoted price. 

10  

Terms of payment of Bills, 
if any (specify the 
minimum value of work 
for payment of running 
account bills)  

Minimum value of Running bill- 5 Lakhs and above 

11  
Stipulated time for 
completion of the 
Work/supply.  

30 Days from the date of commencement 

12  
(Penalty clause) 
Liquidated Damages  

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of 5% of the value of work would be strictly 
imposed.  

13  
Validity period of the 
tender.  

3 (Three) Months from opening of price bid 

14 Defect Liability Period Twelve (12) Months 

15  Eligible Taxes  

A)Income Tax & GST IT will be deducted at source as per Govt. 
Guidelines.  

B) Reimbursement of GST will be made only on submission of 
proper GST invoice as per applicable GST provision. The 
contractor should comply with the following;  

1. Contractor should have GST Registration Number  

2. Invoice should specifically/separately disclose the amount of 
GST levied at applicable rate as per GST provision  

3. In case of Correction in the bills after scrutiny, contractor 
should submit fresh bills for payment  

4. Contractor should timely file his GST return in accordance 
with GST provisions to enable the bank to claim the credit of 
GST paid to the contractor  

5. The GST Number of State Bank of India are  
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For Telangana State -36AAACS8577K1ZQ  

16  Electronic Payment  
Payment shall be made by way of Electronic fund transfer and the 
bill will be paid by the Branch. Firm should furnish details of the 
bank, a/c no, IFSC code 

17  

Agency for arranging 
online  

bidding  

e-Procurement technologies Limited, Ahmedabad. 

Primary Contact: Ms. Geeta 

079-68136810 , geeta@auctiontiger.net 

Name Mob No Mail id 

Vishal Khilosiya 9510813528 Vishal.k@eptl.in 

NithyaVallavar 7859800609 Nithya@eptl.in 

Laxmi Karli  7859800624 Laxmi@eptl.in 

Nandan Valera  9081000427 Nandan.v@eptl.in 

Mail to - etender.support@sbi.co.in 
 

18  
Any additional 
Information  

The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), 
wastages, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the work  

19 
EVALUATION OF 
PRICE BIDS AND 
FINALIZATION 

1. Only those Bidders who qualify in Technical evaluation would 
be shortlisted and the online price bid submitted by the bidder will 
be opened. 

2. The L-1 Bidder will be selected on the basis of net total of the 
price evaluation as quoted in the Online bidding or Reverse 
Auction (if conducted).  

3. In case, the L-1 amount quoted by two or more contractors 
is the same, such lowest contractors will again be asked to submit 
sealed / online “Revised price bid” on the original Estimated Cost 
of tender but the revised price bid shall, in no case, be higher than 
the price quoted during their initial offer for the project. The L-1 
shall be decided on the basis of revised offers.  

4. The process of online rebidding amongst the two or more 
contractors offering same rates shall continue till L1 bidder is 
discovered. If required, SBI shall conduct reverse auction to 
discover the L1 bidder. 

5 In case, any of such contractors or all contractors (who 
have quoted same tender amount in the initial bidding or 
subsequent bidding) refuse to submit revised offer, it shall be 
treated as “Withdrawal of tender” by the Contractor before 
acceptance by SBI and the EMD of such contractors shall be 
forfeited and they shall not be allowed to participate in the re-
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tendering process for the work.  

6. If the L-1 bidder refuses to give the PBG, then the EMD 
will be forfeited and the tender will be re-invited. The L-1 bidder 
will not be allowed to participate in the retendering process.  

Following documents to be scanned and uploaded:- 

1. Scanned copy of Tender cost and EMD must be uploaded and the same needs to 
be submitted at given address within due date of tender 

2. Firm should be visit the website (https://etender.sbi) till last date of submission for 
changes. corrigendum if any will be published only in https://etender.sbi 

3. L-1 Tenderer must submit the signed copy of entire tender document within 3 
days from date of tender opening.  

REGIONAL MANAGER, 

STATE BANK OF INDIA 
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INSTRUCTIONS TO TENDERERS 

 

1. Online, e-tenders are invited in online single bid for PROPOSED INTERIOR 
WORKS AT NEW PREMISE FOR SHIFTING OF ACB SHANKARAMPET 
(20271), RBO SIDDIPET, AO HYDERABAD 

2. Submission of BIDs/Tender Documents: Tenders should be submitted online in the 
website https://etender.sbi. In addition, scanned copy of the declaration given in the 
tender to be signed with seal and scanned proof of dealership/empanelment letter 
certificate should be submitted online with our service provider on the website at: 
https://etender.sbi. The tender document is not required to be sent to us in hard copy.  

 

3. Contractors should submit/sent EMD should be submitted physically within due date 
of the tender at the office address mentioned thein NIT document. The tender will be 
rejected if the tenderer fails to submit the above documents, EMD and Cost of tender 
document. 

 

4. Contract documents consist of detailed plans, technical specification, schedule of 
quantities of the various classes of work to be done, and the set of ‘conditions of 
contract’ to be compiled with by the person whose tender may be accepted. The 
documents are available in the website https://etender.sbi 

 

5. Tenders should be submitted online (As mentioned in NIT).  

 

6. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ 
Banker’s Cheque payable at Hyderabad and drawn in favor of State Bank of India, 
Hyderabad, otherwise the tender is liable for rejection.  

 

7. The successful tenderer will have to pay an amount of Initial Security Deposit, which 
shall be 2% of the accepted value of the tender, by means of D.D. in favor of State Bank 
of India, Hyderabad. The Initial security deposit is to be paid by the Contractor to Bank 
within 7 days of intimation to him of the acceptance of the tender. No interest is allowed 
on the above said security deposit(EMD, ISD)  

 

8. Retention Money: From each running bill, an amount at the rate of 5% of the gross value 
of the running bill shall be recovered as retention money, till the total retention amount 
including the EMD and ISD amounts already with the Bank become 5% of the value of 
the contract amount. This amount is called as Total Security Deposit, which consists of 
three components  

a) EMD - Earnest Money Deposit.  

b) ISD - Initial Security Deposits.  

c) RM - Retention Money.  

 

The total security deposit will be kept with the Bank. And total security deposit may be 
refunded after the end of defects liability period (12 months), provided he has 
satisfactorily carried out all the works and attended to rectification of all defects in 
accordance with the conditions of the contract. In case of failure on the part to do so, the 
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cost of rectifying the defects through any other agency shall be deducted from the 
amount of security deposit due to the contractor. 

Wherever the Bank Guarantee is acceptable, it should be issued by the scheduled Bank 
other than SBI or its Associate Banks. 

 

9. Completion of work:  

i) The work shall be considered as complete only when the certificate of virtual 
completion is issued by the architects/Bank. 

ii) The 'defects liability period' as prescribed in the contract shall commence only from 
date of such virtual completion. 

iii) Any defect that may appear within the defects liability period shall be rectified by the 
contractor within reasonable time on receipt of necessary instructions from Bank to that 
effect.  

 

10. The acceptance of a tender will rest with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or 
all the tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 
rejected.  

 

11. All compensation or other sums of money payable by the Contractor to Clients under the 
terms of this contract may be deducted from the security deposit, or from any sum that 
may be or may become due to the Contractor on any account whatsoever and in the 
event of the Security Deposit being reduced by reasons of any such deductions, the 
Contractor shall within 7 days of being asked to do make good in by DD any sum which 
have been deducted from his security deposit.  

 

12. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected.  

 

13. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable to rejection.  

 

14. The tenderer should quote their (own) rates for undertaking the work.  

 

15. GST as applicable will be reimbursed by Bank as specified in NIT.  

 

16. All taxes other than GST, other statutory obligation in respect of this contract, as 
applicable, shall be payable by contractor including transportation and TA / DA of the 
workers at site and the Bank will not entertain any claim whatsoever in this respect  

 

17. I.T. will be recovered as per Government Rules  

 

18. Time is the essence of the contract. The work should be completed on time as mentioned 
in the NIT. The successful Contractor will have to give CPM/PERT chart of various 
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activities of works to be done so that the work gets completed within the stipulated time. 
The chart shall be submitted within 7 days from the date of acceptance of the tender.  

 

19. Tenders for works shall remain open for acceptance for a period of 90 days from the last 
date of tenders. If the tenderer withdraws his tender before the expiry of the said period 
or makes any modifications in terms and condition of the tender which are not 
acceptable to the Bank, then the bank without prejudice to any other right or remedy is at 
liberty to forfeit the earnest money.  

 

20. The successful tenderer, after the work is awarded, he will have to enter into an 
agreement with the competent authority of the bank.  

 

21. The tenderer must co-ordinate with the other agencies such as Interior/Civil/ 
Electrical/IT/Fire/AC etc.  

 

22. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations / restrictions if any and other information required for the proper execution 
of the work.  

 

23. The work may be carried out on any floor level as per site condition. Please note that 
materials and machines are required to be carried on head load and the same must be 
accounted in the costing. Please note that no separate cost shall be allowed for head load.  

 

24. The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment / execution of work. Bank reserves the 
right to omit / delete any item(s) of work from the schedule at the time of allotment / 
before. Contractor will be paid for the actual work done at the site duly verified by the 
concerned official of the bank.  

 

25. The unit price shall be deemed to be fixed price. In case of extra items, a record of 
labour charges paid shall be maintained and shall be presented regularly to the 
Employer’s for checking. The settlement will be made based on figures arrived at jointly 
and taking unit price given in the contract assigned to the successful Tenderer. In case of 
extra items where similar or comparable items are quoted in the tender, extra rates shall 
be based on tender rates.  

 

26. If the rate quoted by the contractor for any item / items are not workable or abnormally 
lower than the market rate, the bank may demand Bank guarantee from the contractor for 
satisfactory completion of these work. The bank guarantee amount will be not less than 
50% of the estimated amount of the items for which the rates are not workable or 
abnormally low. This bank guarantee will be released after completion of these works 
(unworkable and abnormally low rated items) to the satisfaction of the bank.  

 

27. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the 
insurance cover for the work in the form of CAR policy and Third-Party Insurance 
within seven (7) days from the acceptance of work order.  
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28. The work must be started within immediately from the date of receipt of work order/ 
mark out at site; whichever is later. In case of work not being started within this 
stipulated period, the bank reserves the right to cancel the work order duly forfeiting the 
Earnest money deposit  

 

29. No employee of the Bank is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank Services without previous permission of the Bank. This 
contract is liable to be cancelled, if either the contractor or any of his employees is any 
time to be such a person who had not obtained the permission of Bank as aforesaid 
before submission of the tender or engagement in the contractor’s service.  

 

30. Contractor should get approval of the samples of materials in advance with Bank’s 
Engineer before use of the same in the work’  

 

31. Bank has the right to offer the contractor to modify the old material wherever/ whenever 
necessary instead of new supplies  

 

32. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works 
such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges 
and all related expenses to complete the work. 

 

33. The tenders shall summarily have rejected, if any one of the above said requirements has 
not been complied with.  

 

34. The Bank will not be bound to accept the lowest tender and reserves the right to accept 
or reject any or all the  tenders without assigning any reason whatsoever  

 

35. The contractor should fulfill the labour regulation guidelines stipulated by the 
governments. 

 

36. No advance payment in any form will be granted for the works proposed. 

 

37. Period of taking up the final bill will be one month from/ after satisfactory virtual 
completion or the date of submission of the final bill whichever is later.  

 

38. Contractor is advised not to engage child labour during the contract period. 
 

39. The SBI reserves the right to cancel or postpone the tendersat any stage without 
assigning any reason. 

 

40. Firm should be visit the website till last date of submission for changes/ corrigendum if 
any 
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41. Tender documents found partly or fully modified / altered/ corrected etc shall stand 
summarily rejected. 

 

42. The make of materials should be chosen strictly from the approved makes as given in the 
tender. Using of the multi brands is not permissible. Single brand should be used for 
entire project. 

 

43. ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL 
NOT BE ENTERTAINED AT ANY COST. 

 

 

 

REGIONAL MANAGER, 

STATE BANK OF INDIA 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Regional Manager, 

State Bank of India, 

AO Hyderabad, Sy. No 1340, Near TTC Building, 

Ensanpally Bypass Road 

Siddipet, Telangana– 502103 

 

Dear Sir/s,  

 

REF: PROPOSED INTERIOR WORKS AT NEW PREMISE FOR SHIFTING OF 
ACB SHANKARAMPET (20271), RBO SIDDIPET, AO HYDERABAD 

 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials Technical Specifications of schedule of 
quantities, and clearly understood all the same and on the basis of the same I/ We have 
quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.  

 

I / We do here by undertaken to execute and complete the whole or part of the work (as 
desired by you) at the respective rates quoted.  

 

I/ We are depositing Tender cost &Earnest Money Deposit (Amounts as per NIT) by way of 
demand draft drawn in favor of SBI, Hyderabad; along with this tender for due execution of 
the work at my/ our tendered rates.  

 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit 
the declaration on requisite non-judicial stamp papers as and when required and execute the 
contract according to your form of Agreement etc., in default whereof, I/ We do hereby bind 
my-self / ourselves to forfeit the aforesaid deposit.  

 

In the event of this Tender being accepted I/ We agree to obtain the labor license and the 
CAR and Third party insurance policy and deposit the balance E.M.D. amount and 
adhere/comply to all other instructions as given in TENDER DOCUMENT.  

 

I / We further agree to complete the work included in the said schedule of quantities as 
mentioned in NIT from the date of the work order issued to commence the same.  

 

Date of commencement shall be either one week from the date of work order issued to the 
contractor or the date on which mark out of work at site has been given to contractor; 
whichever is later.  
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I / We agree not to employ sub-contractors other than those that may be approved by 
Employer.  

 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, 
on such items for whom same is to be levied by/ for the government, and the rates quoted by 
me / us are inclusive of all the same.  

 

Yours Faithfully,        Signature of Witness:  

Contractor’s Signature_______________________    1.  

Name: _______________________________    2.  

Address: ___________________________________   3. 

 

GENERAL NOTES 

 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER  

a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the 
website https://etender.sbi. In addition, scanned copy of the declaration to be signed 
with seal and scanned proof of valid dealership certificate should be submitted online 
with our service provider on the website at: https://etender.sbi.  

 

b) In the event of the tender being submitted by a firm, it must be signed by a member or 
members of the firm having legal authority to do so, and if called for, the legal documents 
in support thereof must be produced for inspection and the same in the case of the firm 
carried out by one member of a joint family. It must disclose that the firm is duly 
registered under the India Partnership Act. Any tender signed by a member not holding a 
power of attorney shall be treated as invalid.  

 

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum 
period of three months from the last date of receipt of tenders. The tenders must be 
unconditional. Conditional tenders may be summarily rejected. 

 

2. RATES TO INCLUDE:  

While quoting their rates the tenderer should include the following if otherwise not stated 
herein before.  

a) Necessary cost of taking samples of materials supplied by them for the work, testing of 
the same at Govt.’s / approved laboratory including transportation, cost of the samples, 
as and when required.  

b) Submission of test reports of other materials as may be specified by Bank’s Engineer.  

 

3. STORAGE OF MATERIALS:  

The contractor shall not store their materials and debris within the premises other than the 
work site handed over to him.  

 

5. LABOUR HUTMENT:  



  
 

Signature of the Contractor                                                                                   Page 13 of 74 

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his 
own expense and responsibility (outside the Bank premises).  

 

6. IDLE LABOUR:  

In case the work is held up for any site conditions not attributable to the contractors or for any 
decisions instructions / want of details from Employer or for any of the conditions, the 
contractor shall be allowed reasonable extension of time by the employer but any claim for 
idle labour shall not be entertained by the employer. Contractor’s quoted rates should include 
for all such contingencies.  

 

7. The contractor shall engage one competent person at site who shall take the instructions 
from the Employer. The work should not suffer due to lack of supervision, manpower and 
materials.  

 

8. The Contractor is required to co-ordinate his works along with other agencies working at 
site. He has to reimburse any of the damage made by him or any of his representatives for 
any of the other agency or owner at site.  

 

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 
partition, Paneling, masonry work etc., and providing panels of the same finish in partitions, 
paneling shall not be paid extra.  

 

10. The contractor is required to fabricate a sample where required, or any item so installed 
for approval. Any changes made by the Architect/Employer, in the sample to the 
specifications as mentioned in the tender, shall not be deducted or paid extra. 

 

11. All measurements given in the schedule hereunder are for the purpose of tender only. 
Payment will be made on actual measurement of the work done 

 

12. All measurements shall be as per relevant I.S. standards. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  
 

Signature of the Contractor                                                                                   Page 14 of 74 

GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and, in the drawings, 
the work shall be carried out as per standard specifications and under the direction of 
Employer.  

 

1. INTERPRETATION  

In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise requires.  

a) Employer: The term employer shall denote SBI (State Bank of India having 
Regional Business office at Siddipet) and any of its employee’s representative 
authorized on their behalf.  

 

b) Architects / Consultants: The term Architects shall mean the Architects appointed 
by the employer for the purpose of preparing detailed drawing, supervision etc. It is the 
Bank to decide whether to appoint Architect or not and to change the Architect at any 
stage of work.  

 

c) Contractor: The term contractor shall mean _____________ (Name and address of 
the contractor) and his / their heirs, legal representatives, assigns &successors.  

 

d) Site: The site shall mean the site where the works are to be executed, i.e. interior 
works, at SBI Branchincluding any building and erection thereon, allotted by the 
employer for the contractors use.  

 

e) Site Engineer: Any Engineer appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to be positioned at site to 
supervise the work.  

 

f) Drawings: The work is to be carried out in accordance with drawings, specifications, 
the schedule of quantities and any further drawings which may be supplied or any other 
instruction, which may be given by the Employer or Architects during the execution of 
the work.  

 

All drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer / Architects shall be given access to such 
drawings or schedule of quantities wherever necessary.  

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings 
and / or dimensional sketches therefore and have it confirmed by the Employer as case may 
be prior to taking up such work.  

The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 10 
days ahead from the time when it is required for implementation so that the Employer may be 
able to give decision thereon.  
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 “The Works” shall mean the work or works to be executed or done under this contract.  

 

 “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs 
Insolvency Act or in Provincial Insolvency act or any amending status.  

 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and 
forming part of this contract.  

 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with 
the accepted quoted rates of the contractor.  

 

 “Contract” shall mean the Articles of Agreement, the general conditions special 
conditions, the appendix, the schedule of quantities, specifications and drawings attached 
here to and duly signed.  

 

 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto 
or deductions there from as may be made under the provisions hereafter contained.  

 

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed 
characters sent (unless delivered personally or otherwise provided to have been received) 
by registered post to the last known private or business address or registered office of the 
addressee and shall be deemed to have been received when in the ordinary course of post it 
would have been delivered.  

 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the tender shall be the sum arrived at by adding 
to or deducting from the actual figure appearing in the tender as the price of that item a 
similar percentage or proportionate sum. Providing always that in determining the 
percentage or proportion of the sum so added or deducted by the contractor, the total 
amount of any Prime Cost items and provisional sums of money shall be deducted from 
the total amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used with 
reference to the contract or account shall be held to mean rates or prices so arrived at.  

 

 ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 
occupation.  

 

 Words importing persons include firms and corporations. Words importing the singular 
only, also include the plural and vice versa where the Context requires.  

 

2. SCOPE OF WORK/ CONTRACT  

The Brief Scope of work involves the following.  

1. Interior& Civil Works.  

2. False Ceiling  

3. Wall paneling and glass works  
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The Contractor shall carry out and complete the said work in every respect in accordance 
with this Contract and with the directions of and to the satisfaction of the Employer. The 
Architect with approval of Employer or Employer issue further drawings and/or written 
instructions, detailed directions and explanations which hereafter collectively referred to as 
‘Instructions’ in regard to:  

 The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work.  

 Any discrepancy in the drawings or between the schedule of quantities and / or 
drawings and / or specification.  

 The removal from the site of any defective material brought thereon by the contractor 
and the substitution of any other material thereof.  

 The demolition removal and / or re-execution of any work executed by the 
contractor/s.  

 The dismissal from the work of any persons employed there upon.  

 The opening up for inspection of any work covered up.  

 The rectification and making good of any defects under clauses hereinafter mentioned 
and those arising during the maintenance period (Defect Liability Period).  

 

The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, 
directions and explanations given to the contractor’s or his representative upon the works by 
the Employer’s or his agent / Architects shall, if involving a variation, be confirmed in 
writing to the contractor/s within seven days. No works, for which rates are not specifically 
mentioned in the priced schedule of quantities, shall be taken up without written permission 
of the Employer. The employer as provided in clause “variation” shall fix rates of items not 
mentioned in the priced schedule of quantities.  

Regarding all factory-made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work.  

 

3. TENDERER SHALL VISIT THE SITE  

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 
site condition, nature and requirements of the works, facilities of transport conditions, 
effective labour and materials, access and storage for materials and removal of rubbish. The 
tenderer shall provide in their tender for cost of carriage, freight and other charges as also for 
any special difficulties and including police restriction for transport etc., for proper execution 
of work as indicated in the drawings. The successful tenderer will not be entitled to any claim 
of compensation for difficulties faced or losses incurred on account of any site condition. 
Work to be done in phase manner. 

 

4. TENDERS  

The Employer reserves the right to reject the lowest or any tender.  

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates 
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shall be submitted. The Employer/Architects shall not be bound to recognize the contractor’s 
analysis.  

The works will be paid for as “measured work” on the basis of actual work done and not as 
“lump sum” contract, unless otherwise specified.  

All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly related to and reasonably detectable from the drawings, specifications and 
schedule of quantities and no further extra charges will be allowed in this connection. In the 
case of lump-sum charges in the tender in respect of any items of work will be made for the 
actual work done on the basis of lump sum charges as will be assessed to be payable by the 
Employer / Architects.  

The employer has power to add, omit from any work as shown in drawings or described in 
specifications or include in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the contractor without authorization from the 
Employer. No variation shall vitiate the contract.  

The tenderer shall note that his tender shall remain open for consideration for a period of 
three months from the date of opening of the tender.  

 

5. AGREEMENT  

The successful contractor will be required to sign agreement in accordance with the draft 
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and 
legal expenses, incidental thereto. However, the written acceptance by the employer of a 
tender will constitute a binding contract between the employer and the person so tendering 
such formal agreement is subsequently executed.  

 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:  

The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting 
and other companies, and / or authorities with whose systems the structures were proposed to 
have connection and shall before making any variations from the drawings or specifications 
that may be associated to so conform, give the Employer / Architects written notices 
specifying the variations proposed to be made and reasons for making them and apply for 
instruction thereon. The Employer / Architects on receipt of such intimation shall give a 
decision within a reasonable time.  

 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer The Contractor shall identify the Employer against all claims in respect of patent 
rights, designs, trademarks or name or the protected rights in respect of any constructional 
plant, machine, work or material used for or in connection with the works or temporary 
works and from and against all claims, demands, proceedings, damages, costs, charges, and 
expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend all 
actions arising from such claims, unless he has informed the Employer/ Architects, before 
any such infringement and received their permission to proceed and shall himself pay all 
royalties, license fees, damages, coat and charges of all and every sort that may be legally 
incurred in respect thereof.  
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7. TAXES AND DUTIES  

The tenderers must include in their tender prices quoted for all taxes (except GST) and duties 
royalties, cess, local charges if applicable. No extra claim on this account will in any case be 
entertained.  

 

8. NOTICES AND STATUTORY REGULATIONS:  

The contractor shall give all notices and pay all fees and shall comply all Acts and 
Regulations for the successful completion of the contract works.  

The whole of the work is to be complied with as per the requirements and bylaws of the 
relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970.  

 

9. QUANTITY OF WORK TO BE EXECUTED  

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure shall be considered to be approximate and no 
liability shall attach to the employer for any error may be discovered therein. The Employer 
reserves the right to execute only a part or the whole or any excess thereof without assigning 
any reason therefore.  

The Contractor shall be deemed to have satisfied himself before tendering to the correctness 
and sufficiency of his tender for the works and of the prices stated in the Schedule of 
Quantities and / or the Schedule of Rates and Prices, which rates and prices shall cover all 
things necessary for the completion of the works.  

 

10. OTHER PERSONS ENGAGED BY THE EMPLOYER  

The Employer reserves the right to execute any part of the work included in this contract or 
any work, which is not included in this contract by the other Agency, or persons and 
contractor shall allow all reasonable facilities and use of his scaffoldings for the execution of 
such work. The main contractor shall extend all cooperation in his regard.  

 

11. Tenderer should deposit EMD as mentioned in the NIT.  

 

 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  

The Contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and specifications 
taken together whether the same may or may not be particularly shown or described therein 
provide that the same can reasonably be inferred there from and if the contractor finds any 
discrepancies therein he shall immediately and in writing , refer the same to the Employer / 
Architects whose decision shall be final and binding. 

 

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART  

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated 
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly 
proceed with to complete the same. On or before the ‘Day of Completion’ stated in the 
Appendix subject nevertheless the provision for the extension of time hereinafter contained.  
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If in the opinion of the Employer/Architect the works be delayed:  

a) By force major or  

b) By reason of any exceptionally inclement weather or  

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners of public authorities arising, than through the Contractor’s won default or  

d) By the works or delays of the contractors tradesmen engaged or nominated by the 
Employer / Architect and not referred in the Schedule of Quantities and / or specifications or  

e) By reason of civil, commotion, local combination of workmen or strike or lock-out 
effecting any of the buildings traders or  

f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions, the employer shall make a fair and reasonable 
extension of time for completion of the Contract works  

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 
thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to 
prevent delay and shall do all they may reasonably be required, to the satisfaction of the 
employer to proceed with the work.  

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM 
Program for carrying out the work stage in the stipulated time for the approval of Architect / 
Employer and follow strictly the approved time schedule incorporating charges if any, to 
ensure the completion of the work in stipulated time. A graph or chart on individual work 
shall be maintained showing the proportionate progress of work week by week a weekly 
progress report stating the number of skilled and un skilled laborers employed on the work, 
working hours done, place, type, and quantity of work done during the period.  

The Contractor must inform the employer within 10 days in advance of all drawings and 
detailed required by him from time to time. The Contractor shall adhere to the approved 
program and arrange for the materials and labour etc. accordingly.  

Despite repeated instructions, if the Contractor fails to show proportionate progress of the 
work, the Architect / Employer may take suitable action and deemed fit without prejudice to 
any terms and conditions of the contract  

 

14. LIQUIDATED DAMAGES  

Should the work be not completed to the satisfaction of the Employer /Architects within the 
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as 
given below by way of liquidated damages and not as penalty during which the work remains 
un-commenced or unfinished after the expiry of the completion date.  

If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount 
for each week beyond the date that the work remains incomplete subject to maximum of 
5%of the contract value  

 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.  

All the works specified and provided for in the specifications or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and most 
workmanlike manner with materials of the best and approved quality of the respective kinds 
in accordance with the particulars contained in and implied by the specifications and as 
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represented by the drawings or according to such other additional particulars, and instructions 
as may from time to time be given by the Employer / Architects during the execution of the 
work and to his entire satisfaction.  

 

All mandatory tests shall be carried out as per CPWD specifications. If required by the 
Employer / Architects, the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the Employer / 
Architects at his own cost to prove that the materials etc., under test conform to the relevant 
I.S Standards or as specified in the specifications. The necessary charges, transporting, testing 
etc., shall have to be borne by the contractor. No extra payment on this account should in any 
case be entertained.  

 

All the materials (except where otherwise described) stores and equipment required for the 
full performance of the work under the contract must be provided through normal channels 
and must include charges for import duties, and other charges and must be the best of their 
kind available and the contractors must be entirely responsible for the proper and efficient 
carrying out of the work. The work must be done in the best workmanlike manner. Samples 
of all materials to be used must be submitted to the Employer when so directed by the 
Engineer and written approval from Employer must be obtain prior to placement of 
order.  

Any damage (during the work) to any part of the work or to the premises for any reasons due 
to rain, storm or neglect of contractor shall be rectified by the contractor in an approved 
manner at no extra cost.  

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes.  

The contractor shall cover up and protect from damage, from any cause, all new work and 
supply all temporary doors, protection to windows, and any other requisite protection for the 
execution of the work whether by himself or special tradesmen or sub-contractor and any 
damage caused must be made good by the contractor at his own expenses.  

Contractor should take all precaution to safeguard the flooring and if any damages to the 
flooring should be rectified by the contractor in the same quality at his own cost.  

 

16. REMOVAL OF IMPROPER WORK  

The Employer shall during the progress of the work have power to order in writing from time 
to time the removal from the work within such reasonable time or times as may be specified 
in the order of any materials which in the opinion of the Employer / Architects are not in 
accordance with specification or instructions, the substitution or proper re-execution of any 
work executed with materials or workmanship not in accordance with the drawings and 
specifications or instructions. In case the contractor refuses to comply with the order the 
Employer shall have the power to employ and pay other agencies to carry out the work and 
all expenses consequent thereon or incidental thereto as certified by the Employer / 
Architects shall be borne by the contractor or may be deducted from any money due to or that 
may become due to the contractor. No certificate shall relieve the contractor from his liability 
in respect of unsound work or bad materials.  

 

17. SITE ENGINEER  
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The Employer may appoint a Site Engineer or clerk of works who shall be representative of 
the Employer. The duties of the Employer representative are to watch and supervise the 
works and to test any materials to be used of workmanship employed in connection with the 
works. He shall have no authority either to relieve the Contractor of any of his duties or 
obligations under the Contract, or except those expressly provided hereunder, to order any 
work involving delay or any extra payment by the Employer or any variation of or in the 
works.  

The contractor shall afford the Employer’s representative every facility and assistance for 
examining the works and materials and checking the measuring time and materials. Neither 
the Employer’s representative nor any assistant to the Architect shall have power to revoke, 
alter enlarge or relax the requirements of this Contract, or to Sanction any day-work, 
additions, alterations, deviations or omissions unless such an authority may be specially 
conferred by a written order of the Employer.  

The Employer’s Representative shall have to give notice to the Contractor or his foremen 
about the non-approval of any work or materials and such works shall be suspended or the 
use of such material should be discontinued until the decision of the employer/Architect is 
obtained, the work will from time to time be examined by the Architect or the Employer’s 
representative but such examinations shall not in any way exonerate the Contractor from the 
obligation to remedy defects which may be found to exist at any stage of the work of after the 
same is completed. Subject to the limitations of this cause, the Contractor shall take 
instruction from the Architect / Employer.  

 

18. CONTRACTOR’S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer / Architects. The contractor shall engage at least one 
experienced Engineer as site-in-charge for execution of the work. The contractor shall 
employ in connection with the work persons having the appropriate skill or ability to perform 
their job efficiently.  

The contractor shall not employ labour below the age of sixteen years and who is not an 
Indian National.  

Any laborer supplied by the contractor to be engaged on the work on day work basis either 
wholly or partly under the direct order or control of the Employer or his representative shall 
be deemed to be a person employed by the contractor.  

 

LOCAL LAWS, ACTS, REGULATIONS  

The contractor should abide by the central labour regulation and also shall strictly adhere to 
all prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) 
and other safety regulations. The agency shall comply with the provision of all labour 
legislation including the latest requirements of all the acts, laws, any other regulations that are 
applicable to the execution of the tests.  

 Minimum wages act, 1948 (Amended)  

 Payment of wages act,1936 (Amended)  

 Workmen’s compensation act 1923 (Amended)  

 Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)  
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 Chief LabourCommissioner(C) , Ministry of Labour& Employment vide Gazette 
notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages  

 Apprentice act 1961 (Amended)  

 Industrial employment (Standing order) Act 1946 (Amended)  

 Personal injuries (compensation insurance) Act 1963 and other modifications  

 Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 
thereof  

 Shop and Establishment Act  

 Employer’s Liability Act.  

 Any other Act or enactment thereof and rules framed there under from time to time.  

 

The contractor shall keep the Employer saved harmless an indemnified against claims if any 
of the workmen and all costs and expenses as may be incurred by the Employer in connection 
with any claim that may be made by any workmen.  

The contractor shall comply at his own cost with the order for requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance of 
proper environmental sanitation of the area where the contractor’s laborers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious diseases. The contractor shall provide, maintain and keep in good sanitary 
condition adequate sanitary accommodation and provide facilities for pure drinking water at 
all times for the use of men engaged on the works and shall remove and clear away the same 
on completion of the works. Adequate precautions shall be taken by the contractor to prevent 
nuisance of any kind on the works or the lands adjoining the same.  

The contractor shall arrange to provide first aid treatment to the laborers engaged on the 
works. He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works report such accident to the Employer and also to the 
competent Authority where such report is required by law.  

 

19. DISMISSAL OF WORKMEN  

The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct him. Such discharges shall not be the basis of any claim 
for compensation or damages against the Employer or any of their officer or employee.  

 

20. ASSIGNMENT  

The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 
share or interest therein nor, shall take a new partner, without written consent of the 
Employer and no subletting shall relieve the contractor from the full and entire responsibility 
of the contract or from active superintendence of the work during their progress 

.  

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.  

The contractors under the terms of the contract are required to keep the works duly 
insured under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance 
for the value of 110% of the Project value or Tender value until the Completion of the 
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project or handing over whichever is later. The insurance policies should be taken in the 
joint names by the contractors and the same should be renewed at appropriate time.  

The contractor shall be responsible for all injury to the work or workmen to persons, animals 
or things and for all damages to the structural and / or decorative part of property which may 
arise from the operations or neglect of himself or of any sub-contractor or of any of his or a 
sub-contractor’s employees, whether such injury or damage arise from carelessness, accident 
or any other cause whatsoever in any way connected with the carrying out of this contract. 
The clause shall be held to include inter-alias, any damage to buildings whether immediately 
adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as 
damages caused to the buildings and the works forming the subject of this contract by rain, 
wind or other inclemency of the weather. The contractor shall indemnify the Employer and 
hold harmless in respect of all and any expenses arising from any such injury or damages to 
the person or property as aforesaid and also in respect of any claim made in respect of injury 
of damage under any acts on compensation or damage consequent upon such claim.  

The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as to 
make good or otherwise satisfy all claims for damages to the property of third parties.  

The contractor shall affect the insurance necessary and indemnify the Employer entirely from 
all responsibility in this respect must be effected jointly in the name of the Employer and 
contractor and the policy lodged with the Employer. The scope of insurance is to include 
damage or loss to the contract itself till this is made over in a complete state. Insurance is 
compulsory and must be affected from the very initial stage. The contractor shall be 
responsible for anything, which may be excluded from damage to any property arising out of 
incidents, negligence or defective carrying out of this contract.  

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect 
of any such claim or damages from any sums due to or to become due to the contractor.  

 

22. MEASUREMENTS  

Before taking any measurement of any work the Site Engineer or employer’s representative 
shall give reasonable notice to the contractor. If the contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference within a 
week from the date of measurement in the manner required by Site Engineer or by the 
subordinate deputed by him as the case may be is final and binding on the contractor and 
contractor shall have no right to dispute the same.  

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill 
stating the amount due to the contractor from the Employer and the contractor shall be 
entitled to payment thereof, within the period of honoring certificates named in these 
documents.  

 

23. PAYMENTS  

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 
Architects. Normally one interim bill shall be prepared each month subject to minimum value 
as stated in these documents.  

The bills in proper forms must be duly accompanied by detailed measurements in M-book in 
support of the qualities of work done and must show deductions for all previous payments, 
retention money, etc.  
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The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to 
payment thereof, within the period of honoring certificates named in these documents.  

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and 
retention money as described in this document. The refund of retention money will be made 
as specified.  

If the Employer has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work.  

All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and 
taken away and reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any claim, 
nor shall, it conclude, determine or affect in any way the power of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by 
the contractor within one week of the date fixed for completion of the work or of the date of 
certificate of completion and payment shall be made within one month from the date of 
receipt of the bill.  

 

Final Payment  

The final bill shall be accompanied by a certificate of completion from the Architects. 
Payments of final bill shall be made after deduction of Retention Money as specified, which 
shall be refunded after the completion of the Defects Liability Period after receiving the 
Branch Manager/Engineer’s certificate that the contractor has rectified all defects to the 
satisfaction of the Employer. The acceptance of the payment of the final bill by the contractor 
would indicate that he has no further claim in respect of the work executed.  

 

24. VARIATION / DEVIATION  

The tender rates shall be fixed and applicable for any increase or decrease in the tendered 
quantities. The Employer / Architect can increase or decrease any quantities to any extend or 
even delete particular item as per the site requirements and the contractor shall not be paid 
anything extra on this account. Nothing extra will be paid by the Bank on account of 
omission / deletion of items or decrease in the quantity of items. The Bank shall not entertain 
any claim whatsoever from the contractor on this account.  

The price of all additional items/non-tendered items will be worked out on the basis of rates 
quoted for similar items in the contract wherever existing. If similar items are not available, 
the rates for such items will be derived as per standard method of rate analysis based on 
prevalent fair price of labour, material and other components as required with 15% towards 
contractor’s profit and overheads.  

 

25. SUBSTITUTION  

Should be contractor desire to substitute any materials and workmanship, he/they must obtain 
the approval of the Employer/ Architects in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such term as “Equal” or “Other 
approved” etc. specific approval of the Employer / Architect has to be obtained in writing.  
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26. CLEARING SITE ON COMPLETION  

On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the whole 
of the site and the works clean and in a workmanlike condition to the satisfaction of the 
Employer/Architects.  

 

27. DEFECTS AFTER COMPLETION  

The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, which may appear within 12 months after completion of the work. In the default, the 
Employer may employ and pay other persons to amend and make good such damages, losses 
and expenses consequent thereon or incidental thereto shall be made good and borne by the 
contractor and such damages, loss and expenses shall be recoverable from him by the 
Employer or may be deducted by the employer, in lieu of such amending and making good 
by the contractor, deduct from any money due to the contractor a sum equivalent to the cost 
of amending such work and in the event of the amount retained being insufficient recover that 
balance from the contractor from the amount retained(retention money) together with any 
expenses the Employer may have incurred in connection therewith. 

 

28. CONCEALED WORK  

The contractor shall give due notice to the Employer/Architects whenever any work is to be 
covered up or finished up or otherwise becoming inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before such covering, in default whereof the 
same shall, at the opinion of the Employer/ Architect be either opened up for measurement at 
the contractor’s expenses or no payment may be made for such materials. Should any dispute 
or differences arise after the execution of any work as to measurements etc., or other matters 
which cannot be conveniently tested or checked, the notes of the Employer / Architects shall 
be accepted as correct and binding on the contractor.  

 

29. IDLE LABOUR  

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire 
and labor charges of tools and plants would be entertained under any circumstances. 

 

30. SUSPENSION OF WORKS  

If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed 
with due diligence in the performance of his part of the contract or if he shall more than once 
make default, the Employer shall have the power to give notice in writing to the contractor 
requiring the work to be proceeded within a reasonable manner and with reasonable dispatch, 
such notice purport to be a notice under this clause.  

After such notice shall have been given, the contractor shall not be at liberty to remove from 
the site of the works or from any ground contiguous thereto any plant or materials to subsist 
from the date of such notice being given until the notice shall have been compiled with. If the 
contractor fails to start the work within seven days after such notice has been given to 
proceed with the works as therein prescribed, the employer may proceed as provided in 
clause 31 (Termination of Contract by Employer)  
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31. TERMINATION OF CONTRACT BY EMPLOYER  

If the contractor being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall 
make an assignment or a composition for the benefit of the greater part, in number of amount 
of his creditors or shall enter into a Deed or arrangement with his creditors, or if the Official 
Assignee in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the 
contract, or if a receiver of the contractor’s firm appointed by the court shall be unable within 
fourteen days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the employer that he is able to carry out and fulfill the contract, and if so 
required by the employer to give reasonable security therefore, or if the contractor shall suffer 
execution to be issued, or shall suffer any payment under this contract to be attached by or on 
behalf of and of the creditors of the contractor, or shall assign, charge or encumber this 
contract or any payments due or which may become due to contractor, there under, or shall 
neglect or fail to observe and perform all or any of the acts matters of things by this contract, 
to be observed and performed by the contractor within three clear days after the notice shall 
have been given to the contractor in manner hereinafter mentioned requiring the contractor to 
observe or perform the same or shall use improper materials of workmanship in carrying on 
the works, or shall in the opinion of the employer not exercise such due diligence and make 
such progress as would enable the work to be completed within due time agreed upon, and 
shall fail to proceed to the satisfaction of the employer after three clear das notice requiring 
the contractor so to do shall have been given to the contractor as hereinafter mentioned or 
shall abandon the contract, then and in any of the said cases, the Bank may notwithstanding 
previous waiver determine the contract by a notice in writing to the effect as hereinafter 
mentioned, but without thereby effecting the powers of the employer of the obligations and 
liabilities of the contractor the whole of which shall continue in force as fully as if the 
contract, had not been so determine and as if the works subsequently executed by or on 
behalf of the contractor (without thereby creating any trust in favor of the contractor) further 
the employer or his agent, or servants, may enter upon and take possession of the work and 
all plants tools scaffolding sheds machinery, steam, and other power, utensils and materials 
lying upon premises or the adjoining lands or roads and sell the same as his own property or 
may employ the same by means of his own servants and workmen in carrying on and 
completing the works or by employing any other contractors or other persons or person to 
complete the works, and the contractor shall not in any way interrupt or do any act, matter or 
thing to prevent or hinder such other contractors or other persons or person employed from 
completing and finishing or using the materials and plants for the works when the works shall 
be completed, or as soon thereafter as conveniently may be the employer shall give notice in 
writing to the contractor to remove his surplus materials and plants and should the contractor 
to remove his surplus materials after receipt by him the employer may sell the same by Public 
Auction and shall give credit to the contractor for the amount so realized. Any expenses or 
losses incurred by the contractor for the amount so realized. Any expenses or losses incurred 
by the employer in getting the amount payable to the contractor by way of selling his tools 
and plants or due on account of work carried out by the contractor prior to engaging other 
contractors or against the Security Deposit.  

 

32. ARBITRATION  

All disputes or differences of any kind whatsoever which shall at any time arise between the 
parties hereto touching or concerning the works or the execution or maintenance thereof this 
contract or effect thereof or to the rights or liabilities of the parties or arising out of or in 
relation thereto whether during or after determination foreclosure or breach of the contract 
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(other than those in respect of which the decision of any person is by the contract expressed 
to be final and binding) shall after written notice by either party to the contract to the other of 
them and to the Employer hereinafter mentioned be referred for adjudication to a sole 
Arbitrator to be appointed as hereinafter provided.  

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send 
within thirty days of receipt of the notice, to the contractor a panel of three names of persons 
who shall be presently unconnected with the organization for which the work is executed 
from the following categories of Arbitrators”:- 

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration 
Cases.  

b) Member of Council of Arbitrators  

c) Fellow of the Institution of Engineers  

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of 
good reputation and integrity  

e) Fellow of Indian Institute of Architects  

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name 
to be appointed as a sole Arbitrator and communicate his name to the Employer within thirty 
days of receipt of the names. The Employer shall thereupon without any delay appoint the 
said person as the Sole Arbitrator. If the contractor fails to communicate such selection as 
provided above within the period specified, the Competent Authority shall make the selection 
and appoint the selected person as the Sole Arbitrator.  

If the Employer fails to send to the contractor the panel of three names as aforesaid within the 
period specified, the contractor shall send to the Employer a panel of three names of persons 
who shall all be unconnected with either party. The Employer shall on receipt appoint him as 
the Sole Arbitrator. If the Employer fails to select the person and appoint him as the Sole 
Arbitrator within 30days of receipt of the panel and inform the contractor accordingly, the 
contractor shall be entitled to appoint one of the persons from panel as the Sole Arbitrator and 
communicate his name to the Employer.  

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed as 
aforesaid.  

The work under the Contract shall, however, continue during the arbitration proceedings and 
no payment due or payable to the contractor shall be withheld on account of such 
proceedings.  

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice 
to both the parties fixing date of the first hearing.  

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for 
making and publishing the award.  

The arbitrator shall give a separate award in respect of each dispute or difference referred to 
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and 
give a reasoned award. The venue of arbitration shall be such place as may be fixed by the 
Arbitrator in his Sole discretion.  

The award of the Arbitrator shall be final and binding on the both the parties.  

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification 
or re-enactment thereof and the rules made there under, and for the time being in force, shall 
apply to the arbitration proceeding under this clause.  
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The Employer and the contractor hereby also agree that arbitration under clause shall be 
condition precedent to any right to action under the contract with regard to the matters hereby 
expressly agreed to be so referred to arbitration. 
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SPECIAL CONDITIONS OF CONTRACT 

 

1.  DRAWINGS AND SPECIFICATIONS  

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, 
in accordance with the signed drawings and specifications and such further drawings and 
details as may be provided by the Architect/Employer, and in accordance with such written 
instructions, directions and explanations as may from time to be given by the 
Employer/Architect, whose decision as to the sufficiency and quality of the work and 
materials shall be final and binding upon all parties. If the work shown on any such further 
drawings or work that may be necessary to comply with any such instructions directions or 
explanations, be in the opinion of the contractor extraction that comprised in or reasonably to 
be inferred from the contract he shall before proceedings with such work, give notice in 
writing to this effect to employer/Architect, and in the event of the employer/Architects agree 
to the same in writing the contractor shall be entitled to an allowance in respect of such extra 
work as on authorized extra. If the Architect and the contractor fail to agree as to whether or 
to there is an extra, then, if the Employer/Architect decided that the contractor is to carry out 
the said work, the contractor shall do so, and the question whether or not there is any extra, 
and it so the amount thereof, shall failing agreement, be settled by Arbitration as hereinafter 
provided, but such references shall in no way delay the fulfillment of this contract.  

No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such an 
order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work 
shall be allowed unless the said work shall have been executed under the provisions of clause 
6 (Authorities notices, patent right and royalties) or by the Authorities of directions in 
drawing of the Architect as herein mentioned.  

One complete set of the signed drawings and specification and scheduled of quantities shall 
be furnished by the Architect to the Contractor. The Architect shall furnish within such time, 
as he may consider reasonable, one copy of any additional drawing, which is his opinion, 
may be necessary for the execution of any part of work. Such copies shall be kept at the 
works, and the architect or his representatives shall, at all reasonable time have access to the 
same and shall be return to the Architect by the contractor before the issue of the Final 
certificate. The contract shall remain in the custody of the Architect and shall be produced by 
him at his office as and when required by the Employer or by the contractor.  

 

2. INSPECTION OF DRAWINGS  

Before filling in the tender, the contractor will have to check up all drawings/specification 
and schedule of quantities and will have to get an immediate clarification from the employer/ 
Architect on any point that he feels is vague or uncertain. No claim of damages or 
compensation will be entertained on this account.  

 

3. EXECUTION OF WORK (PRICES TO INCLUDE)  

The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect 
from time to time is to be carried out and completed in all its parts to the entire satisfaction of 
the Employer /Architect. Any minor details of the work which may not have been definitely 
referred to in this contract, but which are usual in practice and essential to the work, are 
deemed to be include in this contract. Rates quoted in the Schedule shall be inclusive of all 
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frights, Royalties, duties, etc., as well as transportation, so as to execute the contractor as per 
the rules and regulations of Local Bodies, State Government and Government of India.  

The rates quoted in the tender should include all charges for:  

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, 
materials and workmanship protection from weather, shuttering, temporary supports, 
platform and maintenance of the same.  

c) Covering for the walling and other works during inclement weather or striking or 
whenever directed as necessary.  

The rates quoted by contractor shall include removal of all the existing furniture and other 
material & dispose them off where ever required including the furniture and material for 
which the contract has given the pay back offer.   

 

4. SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified 
Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials 
at site and outside laboratory, (3) for other general supervision. Their appointment shall be 
approved by the Employer / Architect. The site Engineers shall not be removed from the site 
without the written consent of the Employer / Architect.  

 

4. DIMENSIONS  

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale 
details take precedence over small scale drawings. In case of discrepancy, the contractor is to 
ask for a clarification before proceeding with the work. Accordingly, if any work is executed 
without prior clarification it is liable to be rejected and shall not be paid for.  

 

5. PROGRAMME OF WORKS  

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 
immediately after issue of the work order and display the approved charts in the site office. 
He shall also make bar charts indicating individual items and during the progress of work he 
shall update the bar charts showing the proportionate progress of work every week.  

He shall strictly adhere to the program of works as per CPM/PERT charts showing the 
proportionate progress of work.  

 

6. PROCUREMENT OF MATERIALS  

Contractor shall procure all the materials for the work from the open market. Time is the 
essence of the contract. Acceptance of the completion date by the contractor shall mean that 
he has taken into consideration the availability of all material of approved make and quality 
in sufficient quantities at site to enable him to complete the entire work in the stipulated 
period. Contractor will get sample of all materials approved by the Employer before placing 
order / purchase / procurement. They shall conform to I.S. codes and or tender specification 
as applicable.  

For all materials the contractor shall quote for the best quality of the materials of best make / 
source or supply and it will be got approved by Employer before procurement. In case 
sufficient quantities of approved quality materials from approved source are not available in 
time, contractor may have to procure the same from neighboring area with longer leads as 
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required and directed at no extra cost. The material will be, however as per relevant I.S code 
as and wherever applicable.  

 

7. UNFIXED MATERIALS  

When any materials intended for the works shall have been placed at site by the Contract, 
such material shall not be removed there from (except for the purposes of being used on the 
works) without the written authority of the Employer / Architect and when the contractor 
shall have received payment in respect of any certificate in which the architect shall have 
stated that he has taken in to account to value of such unfixed materials on the works such 
material shall become the property of the Employer and the contractor shall be liable for any 
loss or damage to any such materials.  

 

8. CUSTODY AND SECURITY OF MATERIALS  

The contractors shall be responsible for the custody and security of all materials and 
equipment at site and he will provide full time watchman / watchmen to lock after his 
materials, stores equipments etc.  

 

9. RATES  

Rates quoted by the contractor shall hold good for all the work carried out to any height and 
depth as shown in detailed drawings and as required and directed by the Architect.  

Rates quoted by the contractor shall also hold good for any small work at any place at site.  

 

10. PRICES FOR EXTRAS ETC., ASCERTAINMENT  

The rates of extra items will be ascertained as below  

a) The rates will be derived from the rates of items already quoted in the original tender for 
the extra work.  

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if 
not so stated, then in accordance with the local day work, rates and wages for the district, 
provided that in either case vouchers specifying the daily time (and if required by the 
Architect, the workmen’s name) and materials employed at or before the end of the week 
following that in which the work has been executed.  

c) The measurements and valuations in respect of the extra items of contract shall be 
completed within the ‘period of final measurement’ or within three months of the completion 
of the contract works as defined under clause (Certificate of Virtual Completion)  

 

11. EXTRA ITEMS RATES  

The work or extra items shall be started only after the approval of extra items rates by client / 
Architect. Rates for additional or extra items work which cannot be derived from the contract 
item rates shall be calculated on the basis of actual cost plus 15 % for profit and overheads.  

 

12. DRAWINGS AND INSTRUCTIONS  

A set of major drawings along with the contract documents shall be provided to the 
contractor. For any clarifications or further drawings are required by the contract, during or 
before the start of construction work, the Contractor shall inform the employer/Architects in 



  
 

Signature of the Contractor                                                                                   Page 32 of 74 

writing to provide the same. Working details will be given to the contractor from time to time 
during the progress of work as and when required. In case of other drawing is required by the 
contractor he will give a minimum ten days notice to the Employer / Architect.  

 

13. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S 
INSTRUCTIONS  

If the contractor after receipt of written notice from the employer/architect requiring 
compliance with such further drawings and / or instruction, fails within seven days to comply 
with the same, the Employer / Architect may employ and pay other persons to execute any 
such work whatsoever as may be necessary to give effect thereto and all cost incurred in 
connection there with shall be recoverable from the contractors by the Employer as a debit or 
may be deducted from any money due or which become due to the Contractors.  

 

14. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR  

The contractor shall furnish the Employer / Architect the following:  

a) Detailed industrial statistics regarding the labor employed by him etc 

b) The Power of Attorney, name and signature of his authorized representative who will be in 
charges for the execution of work  

c) The list of technically qualified persons employed by him for the execution of this work.  

d) The total quantity and quality of materials used for the works.  

e) The list of plant and machinery employed for this work.  

 

15. ARCHITECT’S DELAY IN PROGRESS  

The Architect may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer for 
the completion of the contract as he may think proper and sufficient in consequences of such 
delay, and the contractor, shall not make any claim for compensation or damage in relation 
thereto.  

 

16. FORCE MAJEURE  

Neither party shall be held responsible by the other for breach of any condition of this 
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other 
reason, beyond the control of the parties and any breach of clauses arising from much force 
majeure conditions as aforesaid shall not be regarded as a breach of the provision of this 
Agreement.  

 

17. INCOME-TAX & GST IT  

Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and 
final bill payments as per Statutory Regulations.  

 

18. SITE MEETINGS  

A senior representative of the contractor shall attend weekly meetings at works site and in 
addition meetings as and when arranged by employer / Architect to discuss the progress of 
the work and sort out problems, if any and ensure that the work is completed in the stipulated 
time.  
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19. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE  

1. The quantities given herein are approximate and they are subjected to alterations 
omissions, deductions or additions as provided for in the conditions of this contract and do 
not necessarily show the actual quantities of the work to be done.  

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) 
any custom or practice to the contrary according to the actual quantities when in place and 
finished according to the drawings or as may be directed from time to time by the employer 
and the cost calculated by measurements or weight, at the respective prices, without any 
additional charge for any necessary or contingent works connected there with. The rates 
quoted are for work in site and complete in every respect.  

3. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate quoted 
in the schedule shall be re-fixed.  

 

20. ACTION WHERE THERE IS NO SPECIFICATION  

In case of any class of work for which is there is no specification mentioned, the same will be 
carried out in accordance with the Indian Standards Specifications subject to the approval of 
the Employer / Architect. 

 

21. ACCIDENT AT SITE  

The contractor shall be responsible for the safety of persons employed by him on the works. 
This shall be without prejudice to the responsibility of the contractor under the Insurance 
Clause of the general conditions. Contractor shall take all precaution detailed in the safety 
code attached separately. 

 

22. TYPOGRAPHICAL CLERICAL ERRORS  

The Employer / Architect clarification regarding partially omitted particulars of typographical 
or Clericals errors shall be final and binding on the contractors.  

 

23. WORK PERFORMED AT CONTRACTOR’S RISK  

The contractor shall take all precautions necessary and shall be responsible for the safety of 
the work and shall maintain all lights, goods, signs, temporary passages or other protection 
necessary for the purpose. All works shall be done by the contractor’s risk and if any loss or 
damage shall result from fire or from others cause, the contractor shall promptly repay or 
replace such loss or damage free from all expenses to the employer.  

The contractor shall be responsible for any loss or damage to materials, tools or other articles 
used held for use in connection with the work. The work shall be carried on to completion 
without interferences with the operations of existing machinery or equipment, if any.  

 

24. SPECIAL CONDITIONS OF CONTRACT  

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clauses mentioned within special conditions of contract, the clauses mentioned within the 
special conditions of contract shall supersede those mentioned elsewhere. 
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25. CONTRACTOR'S LABOUR REGULATIONS  

Short title:  

1. These regulations may be called the "contractor labour regulations."  

2. Definitions: –in these regulations, unless otherwise expressed or indicated, the 
works and expressions shall have the meaning hereby assigned to them respectively, 
that is to say : 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly 
through a sub-contractor or other persons or by an agent on his behalf of a payment 
not exceeding Rs. ________/- per month and will not include supervisory staff like 
overseers etc.  

(ii) "fair wages" means wages whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages prescribed by the government of 
India in the ministry of labour and employment vide Sl.No. 1917 published in the 
gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.  

(iii) "contractors' shall include every person whether a sub-contractor or headman or 
agent employing labour on the work taken on contract.  

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includes time and piece rate wages.  

2. a. Normally working hours if an adult employee should not exceed 9 hours a day 
and in case of a child 4 1/2 hours a day. The working day shall be so arranged that 
inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any 
day.  

2.b. When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week, he shall be paid overtime for the extra hours put in 
by him at double the ordinary rate of wages. Children shall not be made to work extra.  

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in 
accordance with the provisions of minimum wages (central) rules, 1960 as amended 
from time to time irrespective of whether such worker is governed by the minimum 
wages act 1948 or not.  

3. Display of notice regarding wage etc. the contractor shall:  

(a) Before the commences his work on contract, display and correctly maintain and 
continue to display correctly maintain in a clean legible condition in conspicuous 
places on the work, notice in English and in the local Indian language spoken by the 
majority of workers, giving the rate of wages which have been certified by the 
executive engineer, ZONAL labour commissioner fair as wages and the hours of work 
for which such wages are earned, and  

(b) Send a copy of such notices to the certifying officer.  

 Payment of wages under central govt. wages act: – 

 (i) Wages due to every worker shall be paid to him direct.  

(ii) All wages shall be paid in current coin or currency or in both.  

(iii) Arrears claimed after 3 months after the completion of the work shall not be 
entertained.  

  Fixation of wage periods: – 

 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 
payable.  
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The minimum daily rates of wages fixed under notification of the government of India 
in the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of 
wages for weekly day of restyle and the question of extra payment for week holiday 
would not arise.  

(ii) No wage period shall exceed one month.  

(iii) wages of every employed on the contract shall be paid (a) in case of 
establishments in which wage period is one week within 3 days from the end of the 
wage period and (b) in the case of other establishments before the expiry of the 7th 
day or 10th day from the end of the wages period according to the number of workers 
employed in such establishment does not exceed 1000 or exceeds 1000.  

(iv) When the employment of any worker is terminated by or on behalf or the 
contractor the wages earned by him shall be paid before the expiry the day exceeding 
the one on which his employment is terminated.  

(v) All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment shall be 
made within 48 hours of the last working day at work site and during the working 
time.  

Note: The term "working day" means a day on which work on which the labor 
employed is in progress.  

 

4. wage book and wage slip etc. The contractor shall maintain a wage book of each 
worker in such form as may be convenient at the place of work, but the same shall 
include the following particulars: - 

(a) Name of the worker.  

(b) Rate of daily or monthly wages.  

(c) Nature of work on which employed.  

(d) Total number of days worked during each wage period.  

(e) Dates and periods for which worked overtime.  

(f) Gross wages payable for the work during each wage period.  

(g) All deductions made from the wage with an indication in each case of the ground 
for which the deduction is made.  

(h) Wages actually paid for each wage period.  

(i) Signature or thumb impression of the worker.  

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each 
worker employed by him on the work at least a day prior to the day of disbursement of 
wages.  

(k) The contractor shall issue the employment card in the prescribed form iii to each 
worker on the day of work or entry in to his employment. If the worker has already any 
such card with him from the previous employer, the contractor shall merely endorse that 
employment card with relevant entries. On termination of employment the employment 
card shall again be endorsed by the contractor and returned to the worker.  

(l) The contractor shall issue an attendance-cum-wages card as perform:  

Attached to each worker on the day of each worker on entry into his employment. 
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5. Register of unpaid wages: – the contractor shall maintain a register of unpaid 
wages in such form as may be convenient at the place of work but the same shall 
include the following particulars:  

(a) Full particulars of the labourers where wages have not been paid.  

(b) Reference number of the muster roll and wage register.  

(c) Rate of wages.  

(d) Wage period  

(e) Total amount not paid  

(f) Reasons for not making payment  

(g) How the amount of unpaid wages was utilized.  

(h) Acquaintance with dates.  

 

6. Register of accidents: the contractor shall maintain a register of accidents in such 
form as may be convenient at the work place but the same shall include the 
following particulars:  

(a) Full particulars of the labours who met with accident.  

(b) Rate of wages.  

(c) Sex  

(d) Age  

(e) Nature of accident and cause of accident.  

(f) Time and date of accident  

(g) Date and time when admitted in hospital  

(h) Date of discharge from the hospital  

(i) Period of treatment and result of treatment.  

(j) Percentage of loss of earning capacity and disability as assessed by the medical 
officer.  

(k) Claim required to be paid under worker's compensation act.  

(l) Date of payment of compensation.  

(m) Amount paid with details of persons to whom the same was paid.  

(n) Authority by whom the compensation was assessed.  

(o) Remarks.  

 

7. Fines and deductions which may be made from wages:  

(i) The wages of a worker shall be paid to him without any deduction of any kind except 
the following:  

(a) Fines.  

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of 
his employment he required to work. The amount of deduction shall be in proportion to 
the period for which he was absent.  

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person 
for custody, or loss of money or any other deduction which he is required to account, 
where such damage or loss is directly attributable to this neglect or default.  
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(d) Deduction for recovery of advances or for adjustment of over-payment of wages, 
advance granted shall be entered in a register.  

(e) Any other deduction which the central government may from time to time allow.  

(ii) No fine should be imposed on any worker save in respect of such acts and omission 
on his part as have been approved by the chief labour commissioner.  

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions.  

(iv) The total amount of fine which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in 
respect of that wage period.  

(v) No fine imposed on any worker shall be recovered from him by installment, or after 
the expiry of sixty days from the date on which it was imposed.  

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission 
in respect of which it was imposed.  

 

8. Register of fines, etc.:  

(i) The contractor shall maintain a register of fines and a register of deduction for damage 
or loss in form nos. 1 & 2 respectively which should be kept at the place of work.  

(ii) The contractor shall maintain both in English and the local Indian language, a list 
approved by the chief labour commissioner clearly starting the acts and omissions for 
which penalty or fine may be imposed on a workman and display it in a good condition 
in a conspicuous place of the work.  

 

9. Preservation of registers: – the wage book the wage slips, the register of unpaid 
wages, the register of accidents, the register of fines, deductions required to be 
maintained under these regulations shall be preserved for 45 days after the date of last 
entry made in them and shall be made available for inspection by the engineer-in-charge 
labour welfare officer or any other officer authorized by the chief labour commissioner 
in this behalf.  

 

10. Powers of labour welfare officer to make investigation or enquiry  

The labour welfare officer or any other person authorized by the central government on 
their behalf shall have power to make enquiries with a view to ascertaining and enforcing 
due and proper observance of the fair wage clauses and provisions of these regulations. 
He shall investigate into any complaint regarding the default made by the contractor or 
sub-contractor in regard to such provision.  

 

11. Report of labour welfare officer  

The labour welfare officer or other persons authorized as aforesaid shall submit a report 
of result of his investigation or enquiry to the executive engineer concerned indicating 
the extent, if any, to which the default has been committed, with a note that necessary 
deduction from the contractor's bill be made and the wages and other dues be paid to the 
labours concerned. In case an appeal is made by the contractor under clause 14 of these 
regulations actual payment to the labours will be made by the executive engineer after 
the zonal labour commissioner has given his decision on such appeal.  
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The executive engineer shall arrange payments to the labours concerned within 45 days 
from the receipt of the report from the labour welfare officer or the zonal 
labourcommissioner as the case may be.  

 

12. Appeal against the decision of labour welfare officer:  

Any person aggrieved by the decision and recommendations of the labour welfare officer 
or other person so authorized may appeal against such decision to the zonal labour 
commissioner concern within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the executive engineer concerned but subject to 
such appeal, the decision of the officer shall be final and binding upon the contractor.  

 

13. Prohibition regarding representation through lawyer:  

(a) A workman shall be entitled to be represented in any investigation or enquiry under 
this regulation by:  

(a) An officer of a registered trade union of which he is a member.  

(b) An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated.  

(c) Where the employee is not a member of any registered trade union, by any officer, of 
a registered union, connected with, or by any other workman, employed in the industry 
in which the worker employed.  

(ii) An employer shall be entitled to be represented in any investigation or enquiry under 
this regulation by;  

(a) An officer of any association of employers of which he is a member.  

(b) An officer of a federation of association of employers to which the  

Association referred to in clause (a) is affiliated.  

(c) Where the employer is not a member of any association of employers' by an officer of 
association of employers connected with or by any other employer, engaged in the 
industry in which the employer is engaged.  

(iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations.  

 

14. Inspection of books and slips: The contractor shall allow inspection of the wage 
books and the wage slips the register of unpaid wages, the register of a accident, and 
the register of fines and deduction to any of his workers or to his agent at a 
convenient time and place after due notice is received or to the labour welfare officer 
or any other person authorized by the central government on his behalf.  

 

15. Submission of returns:  

The contractor shall submit periodical returns as may be specified from time to time.  

 Amendment: The central government may from time to time add to or amend the 
regulation and on any question as to the application, interpretation or effect of these 
regulations the decision of the chief labour commission or deputy chief labour 
commission to the government of India, or any other person authorized by the central 
government in that behalf shall be final.  
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SAFETY CODE 

SAFETY MEASURES AT SITE: 

 

1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be en-
sured that these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 

 

3. No one should be allowed to inspect / work at a height without Safety Belt. 

 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as can 
be done safely from ladders. When a ladder is used an extra Mazdoor shall be en-
gaged for holding the ladder and if the ladder is used for carrying materials as well as 
suitable footholds and handholds shall be provided on the ladder, and the ladder shall 
be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter 
high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be nec-
essary for the delivery of materials. Such scaffolding or staging shall be so fastened as 
to prevent it from swaying from the building or structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do 
not sag unduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is more than 3-5 Meters above ground level or floor level they should be 
closely boarded, should have adequate width and should be suitably fenced, as de-
scribed. 

7. Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1 Meter. 

8. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be 
less than 30cms for ladder up to and including Meters in length. For longer ladders this 
width should be increased at least 6mm for each additional 30 cms. Uniform step 
spacing shall not exceed 30 cms. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment’s. 
For electrical online works gloves, rubber mats, and rubber shoes shall be used.  

 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 1 Meter above the surface of the ground. The sides of 
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the trenches, which are 1.5 Meters or more in depth shall be stepped back to give 
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge 
of the trench or half of the depth of the trench whichever is more cuttings shall be done 
from top to bottom. Under no circumstances undermining or under cutting shall be 
done. 

11. Before any demolition work is commenced and also during the process of the work: - 

 

a) All roads and open areas adjacent to the Work Site shall either be closed or 
suitably protected. 

b) No electrical cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from 
risk or fire or explosion or flooding. No floor, roof or other part of the build-
ing shall be so over-loaded with debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the 
Site and maintained in a condition suitable for immediate use; and the Con-
tractor should take adequate steps to ensure proper use of equipment by those 
concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars 
shall be provided with protective footwear and protective goggles. 

f) Those engaged in whitewashing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective gog-
gles. 

g) Those engaged in welding works shall be provided with Welder’s protective 
eye-shields  

 

h) Stone breakers shall be provided with protective goggles and protective cloth-
ing and seated at sufficiently safe intervals. 

i) When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into the manholes and 
the manholes so opened shall be cordoned off with suitable railing and pro-
vided with warning signals and boards to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and 
support shall conform to the following standard or conditions: - 

a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in 
good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension 
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shall be of durable quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and 
no person under the age of 21 years should be in-charge of any hoisting ma-
chine including any scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension the 
safe working load shall be ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of hoisting machine having a variable safe 
working load, each safe working load of the conditions under which it is ap-
plicable shall be clearly indicated. No part of any machine or of any gear re-
ferred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting ap-
pliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load, adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming ac-
cidentally displaced. 

g) When workers are employed on electrical installation, which are already en-
ergized, insulating mats, wearing apparel such as gloves, sleeves, and boots as 
may be necessary should be provided. The workers should not wear any rings, 
watches and carry keys or other materials, which are good conductors of elec-
tricity. 

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  
 

Signature of the Contractor                                                                                   Page 42 of 74 

FORM OF AGREEMENT 

 

ARTICLES of AGREEMENT made this _________ day of __________ year 2026 between 
the THE REGIONAL MANAGER, SBI (Hereinafter referred to as the 
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the 
context, includes its successors and assigns) of the ONE PART and ___________ of 
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the 
context, includes its successors and assigns) of the OTHER PART.  

 

WHEREAS the Employer intends to carry out (PROPOSED INTERIOR WORKS AT 
NEW PREMISE FOR SHIFTING OF ACB SHANKARAMPET (20271), RBO 
SIDDIPET, AO HYDERABAD) shall herein after referred to as “Project”.  

 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed 
tenders from experienced, resourceful and bonafide contractors vide his Notice Inviting 
Tender (NO._______________dated._____). 

 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials, Declaration, Technical Specifications as in 
Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as 
the “said conditions”), duly signed on each page as a token of his acceptance of the same, 
along with requisite Cost of tender and Earnest Money Deposit  

 

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be 
most suitable for the project.  

 

AND WHEREAS the Employer has accordingly issued the work order 
(NO._____dt.__________) to the contractor subject to his furnishing the requisite Security 
Deposit.  

 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance NO.____________ dt.______________ and has also deposited with the Employer 
a sum of Rs._____________ which with the Earnest Money of RS._________ forms the 
requisite Security Deposit @ 2 % of the accepted Tender Value of Rs._________.  

 

NOW, therefore, it is hereby agreed to and between the parties as follows:  

1) Contract documents  

The following documents shall constitute the Contract Documents.  

I. This Article of Agreement.  

II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 
Schedule of quantity.  

III. All correspondence between the Employer and the Contractor from the date of issue of 
N.I.T and the date of issue of work order.  
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IV. Work order No. ______________dt.______________  

 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted 
project works shown upon the said drawings etc. and such further detailed drawings as may 
be furnished to the contractor by the said Employer and described in the said Specifications 
and the said Schedule of Quantities.  

 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the 
drawings and the nature of the work and addition to or omitting any items of work or of 
having portions of same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract.  

 

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and to 
abide by and submit themselves to the conditions and stipulations and perform the same on 
their parts to be respectively observed and preferred.  

 

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited 
within the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration 
shall be final and binding on both the parties.  

IN WITNESS WHEREOF THE PARTIES to their present have here under set and 
subscribed their hands, the day, month and year first above written.  

 

Signed and delivered for and on behalf of  

State Bank of India, Shri. ____________________ its duly authorized official, In the 
presence of –  

1. (Name and Address)  

 

2. (Name and Address)  

 

Signed and delivered for and on behalf of  

The Contractor _________________by Shri__________________________ his duly 
authorized official, in the presence of –  

1. (Name and Address)  

 

2. (Name and Address)  

 

THE REGIONAL MANAGER, SBI 

READ, UNDERSTOOD AND ACCEPTED  

SIGNATURE OF THE CONTRACTOR WITH SEAL  

DATE 
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DECLARATION 

 

To,  

The Regional Manager, 

State Bank of India, 

Regional Business Office-4, 

AO Hyderabad, Sy. No 1340, Near TTC Building, 

Ensanpally Bypass Road 

Siddipet, Telangana– 502103 

 

NAME OF THE WORK: PROPOSED INTERIOR WORKS AT NEW PREMISE FOR 
SHIFTING OF ACB SHANKARAMPET (20271), RBO SIDDIPET, AO HYDERABAD 

I/We ______________have inspected the site of works and have made me / us fully 
acquainted with the local conditions in and around the sites of works. I/We hereby declare 
that I/We have gone through the conditions laid down in the Notice Inviting Tender, 
Conditions of Contract, Technical Specifications, Bill of Quantities, approved makes and 
understood the same and on the basis of the same I/We quoted our rates in the Schedule of 
Quantities attached with the tender documents.  

 

We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ 
make as per the tender schedule.  

 

I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of 
the tender at your office.  

 

For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as 
I shall be liable to penalized by the employer as deemed fit and for all such loses made 
thereof, I/ we shall not have any right to arbitrate in any manner. 

 

I/We shall also uniformly maintain such progress as may be directed by the Employer / 
Architect to ensure completion of same within the target date as mentioned in the tender 
document.  

Witness:                                                                          ______________________  

 

Signature of Tender  

 

Address______________________  

Date: _____________________ 

SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 
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I. The quantities given herein are those upon which the lump sum cost of the work is 
based. They are subjected to alterations omissions, deductions or additions as provided 
for in the conditions of this contract and do not necessarily show the actual quantities of 
the work to be done. The unit rate noted below are those governing payment of extras or 
deductions for omissions, according to the conditions of the contract as set forth in the 
preliminary specifications of the Bank detailed standard specifications and other 
conditions or specifications of this contract. 

II. It is to be expressly understood that the measured work is to be taken 
net(notwithstanding) any custom or practice to the contrary according to the actual 
quantities when in place and finished according to the drawings or as may be directed 
from time to time by the Architects, and the cost calculated by measurements or weight, 
at the respective prices, without any additional charge for any necessary or contingent 
works connected there with. The rates quoted are for work in site and complete in every 
respects. 

III. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed. 

 

 

SIGNATURE OF THE CONTRACTOR  

           WITH DATE 
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NAME OF WORK: PROPOSED INTERIOR WORKS AT NEW PREMISE FOR 
SHIFTING OF ACB SHANKARAMPET (20271), RBO SIDDIPET, AO HYDERABAD 

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED 
IN  THE INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI. 

(ALL THE MATERIALS USED HAVE TO CONFORM TO GREEN INTERIOR NORMS OF IGBC) 

 

S. 
No. 

MATERIAL NAME BRAND / MANUFACTURER 

1. 

MDF – Exterior Grade (Medium 
Density Fibre Board) – 
CONFIRMING TO IS : 12406 - 
2003. (Density: 750 – 850 Kgs/m3) 

GREEN PLY /  CENTURY / ARCHID /  TESA 

2. 

PLYWOOD – BWR (Boiling Wa-
ter Resistant, Termite Resistant & 
Borer Resistant) – CONFIRMING 
TO IS: 303. 

GOLDENPLY / SARDAPLY / ARCHID / GREENPLY 
/ CENTURY / UNIPLY / RAMA PLY / MAYUR / NA-
TIONAL  PLYWOOD. 

2. 

FLEXI PLYWOOD – BWR 
(Boiling Water Resistant, Termite 
Resistant & Borer Resistant) – 
CONFIRMING TO IS: 303. 

GOLDEN /   GREENPLY / CENTURY / UNIPLY  

3. 
BLOCK BOARD  (BWP/BWR 
grade)– CONFIRMING TO IS : 
1659 - 2004. 

NIKON / GOLDEN / GREENPLY./ CENTURY 

4. 
FLUSH DOOR – CONFIRMING 
TO IS : 2202 (Part – 1) – 1991. 

NIKON / GREENPLY / CENTUARY / UNIPLY 

5. 
LAMINATE – CONFIRMING TO 
IS : 2046-1995. 

GREENLAM / MERINO/ FORMICA/ CENTURY / 
AICA/ SUNMICA ARCHID / VIR LAMINATE / 
BRAVIA. 

6. GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT. 

7. HARDWARE. 
EFFICIENT GADGETS (EG) / EARL BEHARI 
(EBCO) / DOORSET/OZEN 

8. BEECH WOOD (STEAM) AS APPROVED BY SBI / ARCHITECT. 

9. SCREWS. GKW NETTLEFOLD OR AS APPROVED. 

10. ADHESIVES. 
MOVICOL / FEVICOL SH / ARALDITE/ 
JEEVANJOR 

11. PAINT. ASIAN/  NIPPON / BERGER / NEROLAC. 

12. 
FLOOR SPRING / DOOR 
CLOSER. 

DOORSET / STERLING / DORMA / OZONE. 

13. LOCKS. DOORSET / GODREJ. 

14. 
GI SUPPORT SYSTEM FOR 
PLAIN FALSE CEILING. 

SAINT GOBAIN / USG BORAL/KNAUF 

15. 
GI DRY WALL PARTITION 
SYSTEM. 

SAINT GOBAIN / USG BORAL /KNAUF 

16. GYPSUM / PLASTER BOARDS. SAINT GOBAIN/ USG BORAL/KNAUF 
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17. 
GI SUPPORT SYSTEM FOR 
GRID CEILING. 

ARMSTRONG / USG BORAL/KNAUF/ DAIKEN 

18. CEILING TILES. 
ARMSTRONG / GYP ROCK  / US BORAL/KNAUF/ 
DAIKEN 

19 TEXTURED PAINT. TERRACO / SPECTRUM./ ASIAN 

20 VINYL FLOORING. LG / ARMSTRONG / PERGO 

21. WRITING BOARD. WHITE MARK OR APPROVED. 

22. 
VITRIFIED, CERAMIC AND 
GLAZED TILES. 

JOHNSON / KAJARIA / RAK./ SOMANY 

23. 
SANITARY FAUCETS AND 
FIXTURES. 

JAGUAR / HINDWARE / CERA/ PARRY 

24. 
ALUMINIUM COMPOSITE 
PANELS. 

ALUCOBOND / ALSTRONG / EUROBOND / 
ALUDECOR 

25. 

CEMENT FIBER / CALCIUM 
SILICATE / REINFORCED 
MAGNESIUM SILICATE 
BOARD. 

VISAKA / TRILITE / SHERA / BISON. 

26. ACRYLIC SOLID SURFACE. 
LG Hausys, HI - MACS / DUPONT - MONTELLI / 
STARON / LOTTE – STARON 

27. CARPET TILES FLOORING. 
GODREJ / ELEMENT / UNITEX / FLOR-
TEX/VITOFLOOR/WELSPUN. 

 

NOTE: The Contractor shall use only above mentioned material.  All other materials shall conform to 
the specifications laid down. The Contractor shall take this into account while tendering rates / prices.  
All materials and sections used should adhere to the manufacturer’s guidelines and the contractor must 
submit certificate from the manufacturer on usage of their specified product / section. 
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PRICE BID 

NAME OF WORK PROPOSED INTERIOR WORKS AT NEW PREMISE FOR 
SHIFTING OF ACB SHANKARAMPET (20271), RBO SIDDIPET, AO HYDERABAD 

DETAILED BILL OF QUANTITIES (BOQ) 

 

ESTIMATE FOR INTERIOR WORKS FOR STATE BANK OF INDIA,   
DETAILED BILL OF QUANTITIES   

ACB SHANKARAMPET BRANCH, RBO SIDDIPET, AO 
HYDERABAD 

 

S. 
No. 

Description Unit. Quantity. Rate. 
(Rs.) 
(Excl. 
GST) 

Amount. (Rs.) 
(Excl. GST) 

1.0 FULL HEIGHT PARTI-
TIONS: 

Sq.M. 15 2,853.00 42,795.00 

  Providing and fixing metal 
stud dry wall partition with 
following specifications:  The 
Partition will be fully opaque 
OR partly opaque and partly 
glazed as per specific site 
conditions and drawings. 

  (a)  Supporting system com-
prising of  51mm / 50mm x 
35mm / 34mm x 0.5mm 
metal studs at 600mm c/c 
and 51mm / 50mm x 32mm 
x 0.5mm metal tracks at 
floor,  door and ceiling level 
with joints staggered to 
avoid through joints.  The 
vertical members should 
touch the ceiling with hori-
zontal ceiling channel at slab 
/ beam bottom.  The rate 
should also include neces-
sary strengthening with 
studs / tracks or channels at 
doors and other openings. 

  (b) 12mm MDF Exterior 
Grade Board fixed on both 
sides with 25mm dry wall 
screws for the entire height 
of the partition. 
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  (c) Partition from floor level 
upto  Ceiling /false ceiling 
level to have 8mm x 100mm  
1mm glossy Laminate (silver 
color) at bottom + from 
100mm to 300mm level to 
have 1mm Glossy Laminate 
(blue color) + from 300mm 
level to 1100mm level to 
have 1mm Glossy Laminate 
(white color) + from 1100mm 
level to 1200mm level 1mm 
Glossy  Laminate (blue color) 
+ from 1200 mm level to 
2100mm level to have 1mm 
Textured /Glossy/ Plain 
Laminate (white color) + 
from 2100mm level to 
2200mm level  1mm Glossy 
Laminate (blue color) on 
both sides as shown in draw-
ing, from 2100mm to ceiling 
level with Plain white lami-
nate.  (In the Branch mager 
cabing laminate shades are 
finalized by Engineer In-
charge.  

  (d)  Partition to have 8mm 
clear float glass fixed with 
85mm x 15mm all-round 
MDF Exterior Grade jamb 
and 12mm x 12mm MDF Ex-
terior Grade button beading 
on both sides of the glass, to 
a neat finish as per drawings 
and directions etc., complete. 

  (e) Partition above 2200mm 
level to have 1mm Laminate 
(White color - Matt finish) / 
NO VOC or LOW VOC plas-
tic emulsion paint  finish on 
both sides as shown in draw-
ing. 

  (f)  All exposed surfaces of 
MDF Exterior Grade mem-
bers to have minimum two 
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coats of LOW VOC or NO 
VOC duco paint finish. 

  (g)  All sections used should 
adhere to the manufacturers 
guidelines and the contractor 
has to submit certificate from 
the manufacturer on usage of 
their specified sections. Parti-
tion measurement will be 
considered from floor level 
to false ceiling level .  

            
2.0 FULL HEIGHT PARTI-

TIONS IN BISON BOARD: 
Sq.M. 6 2655.00 15930.00 

  Same as the Full height parti-
tion , but two sides 12mm 
thick Bison Board with 2 
coats putty and one coat 
primer and two coats paint 

3.0 FULL HEIGHT PARTI-
TIONS: (one side Bison 
Board & one side MDF with 
laminate) 

Sq.M. 10 2745.00 27450.00 

  Same as the Full height parti-
tion , but two sides 12mm 
thick Bison Board with 2 
coats putty and one coat 
primer and two coats paint 

            
4.0 HALF HEIGHT PARTI-

TIONS:  
Sq.M. 33 3,204.90 1,05,761.70 

  Same as item Full height 
partition above, but for 
height of 1200mm from fin-
ished floor level, to a neat 
finish as per drawings and 
directions etc., complete and 
the following: 

  (a) 12mm x 75mm capping of 
MDF Exterior Grade Board 
on top with minimum two 
coats of LOW VOC or NOW 
VOC duco paint as per draw-
ings and directions etc., 
complete. 
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  (b) Partition from floor level 
upto 1200mm level on both 
sides with 1mm glossy Lam-
inate (silver color) at bottom 
+ from 100mm to 300mm 
level to have 1mm Glossy 
Laminate (blue color) + from 
300mm level to 1100mm lev-
el to have 1mm Glossy Lam-
inate (white color) + from 
1100mm level to 1200mm 
level 1mm Glossy Laminate 
(blue color)  

  (c)  The cost to include all 
materials and hardware re-
quired  etc., as per site condi-
tions. The rate is for a fin-
ished item of work etc., com-
plete as directed. 

        .   
5.0 30-32MM DOORS IN PAR-

TITIONS:  
Sq.M. 8 7,096.50 56,772.00 

  Providing and fixing 30-
32mm thick solid core flush 
shutter with 85mm x 18mm 
MDF Exterior Grade jamb 
all-round and 12mm x 12mm 
MDF Exterior Grade button 
beading fixed 1mm Laminate 
as specified on both sides 
and 8mm clear float glass 
with 3M privacy film fixed as 
per drawing with 50mm x 
18mm MDF Exterior Grade 
jamb around the glass open-
ing and 12mm x 12mm MDF 
Exterior Grade beading for 
fixing of glass on both sides.   

  The rate to include necessary 
hardware viz., door stopper, 
door buffer, pair of " H " type 
handles, Mortise Dead Lock 
and Euro Profile Cylinder - 
Key and Knob 70mm SS, 4 
Nos. SS 2 ball-bearing hinges 
- (127mm x 76mm x 2.5mm), 
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door closer (all of approved 
make and quality), ZERO 
VOC or NO VOC duco paint 
finish for all exposed surfac-
es of MDF Exterior Grade 
members, etc., complete as 
directed. 

            

6.0 
FIXED GLASS WORKS: 10- 
12MM TOUGHENED 
GLASS WORK  

Sq.M. 27 3,690.00 99,630.00 

  Providing, making and fixing 
in position Fixed 10-12mm 
toughened glass as fixed 
glass from Floor to available 
Ceiling level .The glass is to 
be fixed with patch fittings 
and all the edges of the glass 
have to be polished for a 
smooth finish.  The work in-
cludes cost of all materials, 
approved hardware, making 
necessary template before 
toughening of glass and fix-
ing the same as per site con-
ditions to a neat finished 
work as per drawings and 
directions etc., complete. 

            

7.0 

10-12MM TOUGHENED 
GLASS MAIN ENTRANCE 
DOOR AND PARTITION 
DOORS: 

Sq.M. 8 8,460.00 67,680.00 

  

Providing, making and fixing 
in position Fixed 10-12mm 
10mm toughened glass 
openable shutters work as 
per specifications given be-
low and for the openings 
mentioned.  Main Entrance 
Glass Work comprising of 
Door opening of approxi-
mate size 1800mm x 2100mm 
- 2400mm in two pieces, and 
Partition Doors of approxi-
mate size 900 - 1000mm x 
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2250mm - 2400mm.  The en-
tire work to be done as per 
site conditions with follow-
ing specifications etc., com-
plete as directed.   

  

(a)  Entrance door - Provid-
ing, fixing in position glazed 
entrance Double door / Sin-
gle door with patch fitting or 
approved make (Double 
Door approx. Size: 1800mm - 
1500mm x 2400mm - 
2250mm and Single Door 
approx. Size: 900mm - 
1200mm x 2400mm - 
2250mm) using 12mm 
toughened glass edge pol-
ished. The Door to consist of 
Heavy Duty Floor spring, 
Upper Patch, Bottom Patch, 
Lock Keeper Plate, Euro Pro-
file Cylinder (EPC), "H" Type 
Handle 32 x 600mm, Corner 
Lock and the side fixed glass 
to have 2 Nos. Bottom Patch 
and 2 Nos. Upper Patch for 
each door to a neat finish 
etc.,  

  

(b)  The work includes cost of 
all materials, approved 
hardware, making necessary 
template before toughening 
of glass and fixing the same 
as per site conditions to a 
neat finished work as per 
drawings and directions etc., 
complete. 

            
8.0 WALL PANELLING: Sq.M. 66 2,022.30 1,33,471.80 

  Same as item Full height par-
tition , but for Wall Paneling.  
The basic frame work to 
comprise all cladding speci-
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fied only from one side to a 
neat job as per drawings and 
directions etc., complete. 

  (a)  Providing 18mm thick 
MDF Exterior Grade jamb for 
door and window openings 
of suitable depth as per site 
conditions. 

  (b) All exposed surfaces of 
MDF Exterior Grade mem-
bers to have NO VOC or 
LOW VOC duco paint finish. 

            
9.0 COLUMN PANELLING: Sq.M. 12 2,606.40 31,276.80 

  Providing and fixing metal 
stud column paneling with 
following specifications: 

  (a)  Supporting system com-
prising of  51mm / 50mm x 
35mm / 34mm x 0.5mm 
metal studs at 600mm c/c 
and 51mm / 50mm x 32mm 
x 0.5mm metal tracks at 
floor, and ceiling level with 
joints staggered to avoid 
through joints.  The vertical 
members should touch the 
ceiling with horizontal ceil-
ing channel at slab / beam 
bottom.  The rate should also 
include necessary strength-
ening with studs / tracks or 
channels at doors and other 
openings. 

  (b) 12mm MDF Exterior 
Grade Board fixed on all four 
sides with 25mm dry wall 
screws for the entire height 
of the partition. 

  (c) Column Paneling from 
floor level upto ceiling level 
to have with 1mm glossy 
Laminate (silver color) at 
bottom + from 100mm to 
2350mm/Levels finalized by 
Bank Engineer  level to have 
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1mm Glossy Laminate on 
two longer sides of the col-
umn as shown in drawing. 

  (d)  Column Paneling to have 
6mm toughened lacquered 
glass in blue color fixed with 
12mm x 12mm MDF Exterior 
Grade button beading on 
two shorter sides of the col-
umn, to a neat finish as per 
drawings and directions etc., 
complete. 

  (e) Column Paneling above 
2350mm level to have 1mm 
Laminate   on all four sides 
as shown in drawing. 

  (f)  All exposed surfaces of 
MDF Exterior Grade mem-
bers to have minimum two 
coats of LOW VOC or NO 
VOC duco paint finish. 

  (g)  All sections used should 
adhere to the manufacturers 
guidelines and the contractor 
has to submit certificate from 
the manufacturer on usage of 
their specified sections. 

            
10.0 GRID FALSE CEILING: Sq.M. 158 1,080.00 1,70,640.00 

  Providing & Fixing of Min-
eral Fiber Acoustical Sus-
pended Ceiling System with 
15mm Tiles and Exposed 
GRID.  The tiles should have 
Humidity Resistance (RH) of 
90% - 99%, NRC 0.5, Light 
Reflectance ≥87%, Thermal 
Conductivity k = 0.052 - 
0.057 w/m K, Colour White, 
Fire Performance UK Class 0 
/ Class 1 (BS 476 pt - 6 &7) in 
module size of 600 x 600 x 
16mm , suitable for Green 
Building application, with 
Recycled content of 30% - 
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45% .  

  The tile shall be laid on Mi-
cro line / Silhouette profile 
grid system with 15mm - 
16mm white flanges incorpo-
rating a 6mm central reveal 
in white/black colour and 
with a web height of 38mm 
and a load carrying capacity 
of minimum 8 Kgs/M2 & 
minimum pull out strength 
of 100 Kgs.  Micro line / Sil-
houette, Main Runners & 
Cross Tees to have mitred 
ends & “birds mouth” notch-
es to provide mitred cruci-
form junctions. The T Sec-
tions have a Galvanizing of 
90 grams per M2 and need to 
be installed with Suspension 
system as per manufacturers 
details.  

  The Installation to comprise 
main runner spaced at 
1200mm centers securely 
fixed to the structural soffit 
using US Boral / Gyproc / 
Armstrong suspension sys-
tem (specifications below) at 
1200mm maximum centre.  
The First/Last suspension 
system at the end of each 
main runner should not be 
greater than 450mm from the 
adjacent wall.   
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  Flush fitting 1200mm long 
cross tees to be interlocked 
between main runners at 
600mm centre to form 1200 x 
600 mm module.  Cut cross 
tees longer than 600mm re-
quire independent support.  
600 x 600mm module to be 
formed by fitting 600mm 
long flush fitting cross tees 
centrally between the 1200 
mm cross tees.  Perimeter 
trim to be Wall angles of size 
3000mm x 19mm x 19mm, 
secured to walls at 450 mm 
maximum centers. 

            
11.0 PLAIN FALSE CEILING: Sq.M. 40 900.00 36,000.00 

  Note: (No separate meas-
urements will be considered 
for the vertical surfaces and 
cove lighting areas only  
plan area will be considered 
for the measurements 
)Providing and fixing Con-
cealed Grid suspended ceil-
ing system of 12.5mm Gyp-
sum Boards / Standard Plas-
ter Boards fixed to ceiling 
Frame Work as per manufac-
turers instructions and de-
tails for a concealed grid key 
lock suspended ceiling sys-
tem consisting of following:  
Providing and fixing Con-
cealed Grid suspended ceil-
ing system of 12.5mm Gyp-
sum Boards / Standard Plas-
ter Boards fixed to ceiling 
Frame Work as per manufac-
turers instructions and de-
tails for a concealed grid key 
lock suspended ceiling sys-
tem consisting of following:   
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  (a)  27 x 37 x 1.6mm Soffit 
Clip, 5mm suspension rod / 
25 x 10 x 0.5mm Ceiling An-
gle, adjustable spring loaded 
suspension clip / 2.64mm 
dia Connecting Clip, 20 x 28 
x 30 x 0.5mm Perimeter 
Channel, Top Cross Rail of 
3000mm long of 0.55BMT 
Furring Channel / 15 x 45 x 
15 x 0.9mm Intermediate 
Channel and 4000mm long 
made of 0.5mm BMT the Top 
Cross Rail / 80 x 26 x 0.5mm 
Ceiling Section to be sus-
pended from ceiling at every 
1200mm and Furring / In-
termediate Channel to be 
fixed to Top Cross Rail / 
Ceiling Section at every 
600mm to make a grid of 
1200 x 600mm.  

  (b)  All sections used should 
adhere to the manufacturers 
guidelines and the contractor 
has to submit certificate from 
the manufacturer on usage of 
their specified sections. 

  (c)  Further the rates to in-
clude cutouts for lighting fix-
tures / AC grilles / Fire 
Alarm Detectors etc., along 
with necessary strengthening 
and supports for fixing of 
these. The board joints are to 
be flush finished with joint-
ing compound and paper 
tape etc., complete as di-
rected. The cost including 2 
coats of wall care putty and 
one coat of primer and two 
coats of emulsion paint  

            
12.00 WORK TABLE: (WITHOUT 

6MM ACRYLIC SOLD 
SURFACE TOP) 

Sq.M. 3 9,761.40 29,284.20 
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  Providing, making and plac-
ing in position worktables 
made in 18mm MDF Exterior 
Grade Board for all members 
except table top and 25mm 
block board for table top and 
Ready Made Foot Rest, Key 
Board Tray and vertical sup-
ports at approximately every 
1350mm length.  The Work 
Table top to have 1mm Lam-
inate as specified and all-
round front facia to have 
12mm thick MDF Exterior 
Board lipping along with 
minimum two coats of NO 
VOC or LOW VOC duco 
paint finish/ With PVC Edge 
lipping and remaining all 
exposed faces to have 1mm 
Glossy Laminate as specified.  
The unexposed surfaces of 
MDF Exterior Grade mem-
bers to have  0.8mm Lami-
nate  complete as directed.  
The table to have a three 
drawer unit for every 
1350mm length as per draw-
ing.  All faces of MDF Exteri-
or Grade Board to have 
12mm MDF Exterior Grade 
lipping.  The cost to include 
all materials, labour, neces-
sary hardware viz., drawer 
channels, " W " hinges, SS 
handles, set locks etc., to a 
neat job as per directions and 
directions etc., complete. 

            
13.00 STORAGE UNITS:  

(WITHOUT 6MM ACRYL-
IC SOLD SURFACE TOP) 

Sq.M. 15 7,049.70 1,05,745.50 
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  Providing, making and plac-
ing in position Storage Units 
with horizontal partitions of 
1200mm high abutting wall 
and 750mm high as back 
credenza or abutting parti-
tion made in 18mm MDF Ex-
terior Grade Board to all 
members except table top 
and 25mm block board  for 
table top.  The top of the 
storage unit to have 1mm 
thick Laminate and the front 
facia of the storage unit to 
have 50mm x 12mm MDF 
Exterior Grade Board fin-
ished with minimum two 
coats of LOW VOC or NOW 
VOC duco paint.  All other 
exposed faces of the unit to 
have 1mm Glossy Laminate 
as specified and  all unex-
posed faces to have 0.8mm 
Laminate OR NO VOC or 
LOW VOC enamel painting 
with putty finish on all un-
exposed faces including NO 
VOC or NO VOC duco paint 
finish for all other exposed 
surfaces of MDF Exterior 
Grade members and all nec-
essary hardware viz., 'W' or 
wing hinges, locks, handles, 
tower bolts etc., and MDF 
Exterior Grade beading 
36mm x 36mm at top and 
MDF Exterior Grade edge 
lipping 18mm x 12mm etc., 
as per drawings and direc-
tions etc., complete. 

            
14.00 BRANCH HEAD TABLE: Each. 1 24,966.00 24,966.00 

  Providing, making and plac-
ing in position Executive Ta-
ble and Side Table of approx-
imate size 2400mm - 2100mm 
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x 900mm x 750mm + 
1200mm - 1050mm x 450mm 
x 750mm with following 
specifications. 

  (a) Main Table and side Ta-
ble top and to be made in 
25mm block board with 1mm 
thick Laminate.  The front 
side of the table to have a " C 
" made with 2 x 18mm thick 
MDF Exterior Grade Board 
cladded with 1mm Laminate 
on the front and the verticals 
towards the modesty panel.  
The modesty panel to have 
18mm MDF Exterior Grade 
Board cladded with 1mm 
Laminate as specified. 

  (b)  The " L " shaped table top 
on the back side to have 
50mm edge all-round and to 
be cladded with 12mm MDF 
Exterior Grade Board fin-
ished with minimum two 
coats of LOW VOC or NOW 
VOC duco paint. 

  (c)  All other members to be 
with 18mm MDF Exterior 
Grade Board and all exposed 
faces of the table to have 
1mm Laminate OR 1mm 
Glossy Laminate OR 12mm 
thick MDF Exterior Grade 
Board finished with mini-
mum two coats of LOW VOC 
or NOW VOC duco paint as 
specified above to be used. 

  (d)  All the edges of 18mm 
MDF Exterior Grade Board 
to have 18mm x 12mm MDF 
Exterior Grade edge lipping. 

  (e)  One readymade CPU 
mobile pedestal. 

  (f)  One Molded Key Board 
Tray with channels etc., 
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  (g)  One Three Drawer Unit 
made with 18mm MDF Exte-
rior Grade Board and 12mm 
MDF Exterior Grade Board.  
The unit to have one vertical 
filing drawer at bottom and 
two equal drawers on top.  
The rate to include all neces-
sary hardware viz., telescop-
ic drawer channels, handles, 
locks, etc., and 18mm x 
12mm MDF Exterior Grade 
edge lipping etc., 

  (h)  One Side Table with 
shutter unit of 600mm with 2 
drawers and two openable 
shutters made with 18mm 
MDF Exterior Grade Board 
and 19mm plywood  with 
necessary hardware viz., ' W 
' hinges, handles, locks, tow-
er bolts, etc., and 18mm x 
12mm MDF Exterior Grade 
edge lipping etc., 

  (i) All the unexposed faces to 
have 0.8mm Laminate OR 
minimum two coats of NO 
VOC or LOW VOC enamel 
paint with putty finish. 

  (j)  Ready Made Modular 
Foot Rest - 400mm x 350mm 
x 65mm. 

  The cost to include all mate-
rials, labour etc., for a fin-
ished item of work as per 
drawings and directions etc., 
complete. 

            
15.0 OFFICER's EXECUTIVE 

TABLES: 
Each. 2 19362.43 38724.87 

  Providing, making and plac-
ing in position Executive Ta-
ble and Side Table of approx-
imate size 1650mm  - 
1550mm x 750mm x 750mm 
+ 1050mm x 450mm x 
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750mm with following speci-
fications. 

  (a) Main Table and side Ta-
ble top and to be made in 
25mm block board with 1mm 
thick Laminate.  The front 
side of the table to have a in-
verted " U " made with 2 x 
18mm thick MDF Exterior 
Grade Board cladded with 
1mm Laminate on the front 
and the verticals towards the 
modesty panel.  The modesty 
panel to have 18mm MDF 
Exterior Grade Board clad-
ded with 1mm Glossy Lami-
nate and 1mm Laminate as 
specified. 

  (b)  The " L " shaped table top 
on the back side along with 
side table to have 49mm 
edge all-round, which is to 
be achieved by adding a 
75mm piece of 18mm MDF 
Exterior Grade Board to the 
table top from bottom and 
this vertical edge is to be 
cladded with 1mm Laminate 
OR 12mm MDF Exterior 
Grade Board finished with 
minimum two coats of LOW 
VOC or NOW VOC duco 
paint. 

  (c)  All other members to be 
with 18mm MDF Exterior 
Grade Board and all exposed 
faces of the table to have  
1mm Glossy Laminate as 
specified above to be used. 

  (d)  All the edges of 18mm 
MDF Exterior Grade Board 
to have 18mm x 12mm MDF 
Exterior Grade edge lipping. 

  (e)  One readymade CPU 
mobile pedestal. 

  (f)  One Molded Key Board 
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Tray with channels etc., 
  (g)  One Three Drawer Unit 

made with 18mm MDF Exte-
rior Grade Board and 12mm 
MDF Exterior Grade Board.  
The unit to have one vertical 
filing drawer at bottom and 
two equal drawers on top.  
The rate to include all neces-
sary hardware viz., telescop-
ic drawer channels, handles, 
locks, etc., and 18mm x 
12mm MDF Exterior Grade 
edge lipping etc., 

  (h)  One Side Table with 
shutter unit of 600mm, with 
2 drawers and two openable 
shutters made with 18mm 
MDF Exterior Grade Board 
with necessary hardware 
viz., ' W ' hinges, handles, 
locks, tower bolts, etc., and 
18mm x 12mm MDF Exterior 
Grade edge lipping etc., 

  (i) All the unexposed faces to 
have 0.8mm Laminate OR 
minimum two coats of NO 
VOC or LOW VOC enamel 
paint with putty finish. 

  (j)  Ready Made Modular 
Foot Rest - 400mm x 350mm 
x 65mm. 

  The cost to include all mate-
rials, labour etc., for a fin-
ished item of work as per 
drawings and directions etc., 
complete. 

            
16.0 SINGLE WINDOW 

COUNTERS: 
Each. 6 25,992.00 1,55,952.00 



  
 

Signature of the Contractor                                                                                   Page 65 of 74 

  Providing, making and plac-
ing in position Single Win-
dow Counters along with 
necessary partitions as per 
item 1.2 above (The parti-
tions will be measured and 
paid as per item 1.2 i.e., Half 
Height Partitions) with fol-
lowing specifications and per 
dimensions specified.  The 
front side of the Single Win-
dow Counter to have 8mm x 
100mm Fiber Cement Board 
/ Calcium Silicate Board / 
Reinforced Magnesium Sili-
cate Board as Skirting clad-
ded with 1mm glossy Lami-
nate (silver color) at bottom. 

  (a)  The overall size of each 
Single Window Counter to 
be 1650mm - 1500mm x 
900mm - 975mm x 750mm + 
1050mm x 450mm x 750mm. 

  (b)  Tabletop of main table 
and side table to be made in 
25mm block board with 1mm 
thick Laminate for horizontal 
surfaces and 1mm glossy 
laminate for vertical surfaces 
and double thickness at edg-
es all-round.  The 1mm thick 
glossy Laminate to continue 
in the front side with curva-
ture from the front table top 
to the modesty panel in front 
with cove lighting provision. 

  (c)  All other members to be 
with 18mm MDF Exterior 
Grade Board / 2 Nos. of 
6mm Flexi Plywood in cur-
vature (which should be 
achieved with a frame work 
of 50mm x 50mm sal wood 
frame to be fixed from the 
front modesty panel / apron 
and the bottom of this niche 
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to have provision of cove 
lighting with LED strips) and 
all exposed faces of the table 
to have 1mm thick Laminate 
for horizontal surfaces and 
1mm thick glossy Laminate 
for vertical surfaces and 
12mm thick MDF Exterior 
Grade Board as specified in 
the drawing to be used. 

  (d)  All the edges of 18mm 
MDF Exterior Grade Board 
to have 18mm x 12mm MDF 
Exterior Grade edge lipping. 

  (e)  One readymade CPU 
mobile pedestal. 

  (f)  One Molded Key Board 
Tray with channels etc., 

  (g) One Three Drawer Unit 
made with 18mm MDF Exte-
rior Grade Board and 12mm 
MDF Exterior Grade Board.  
The unit to have one vertical 
filing drawer at bottom and 
two equal drawers on top.  
The rate to include all neces-
sary hardware viz., telescop-
ic drawer channels, handles, 
locks, etc., and 18mm x 
12mm MDF Exterior Grade 
edge lipping etc., 

  (h)  One Side Table with 
shutters made with 25mm 
block board top and 18mm 
MDF Exterior Grade Board 
for all other members  with 
necessary hardware viz., ' W 
' hinges, SS handles, locks, SS 
tower bolts, etc., and 18mm x 
12mm beech wood edge lip-
ping etc., 

  (i) All the unexposed faces to 
have 0.8mm Laminate OR 
minimum two coats of NO 
VOC or LOW VOC enamel 
paint with putty finish. 
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  (j)  Ready Made Modular 
Foot Rest - 400mm x 350mm 
x 65mm. 

  (k)  All wooden members to 
have minimum two coats of 
NO VOC or LOW VOC duco 
paint finish. 

  TThhee  ccoosstt  ttoo  iinncclluuddee  tthhee  ""  LL  ""  
sshhaappeedd  SSiinnggllee  WWiinnddooww  
CCoouunntteerr  aanndd  ttoo  iinncclluuddee  aallll  
mmaatteerriiaallss,,  hhaarrddwwaarree,,  llaabboouurr  
ffoorr  aa  nneeaatt  aanndd  ffiinniisshh  jjoobb  aass  
ppeerr  ddrraawwiinnggss  aanndd  ddiirreeccttiioonnss  
eettcc..,,  ccoommpplleettee..  

              
17.0 12MM TOUGHENED 

GLASS DIVIDERS FOR 
SINGLE WINDOW 
COUNTERS: 

Each. 5 3,681.00 18,405.00 

  Providing, making and fixing 
in position 12mm thick 
toughened clear float glass in 
the front side of half height 
partitions of Single Window 
Counters of approximate size 
1250mm x 400mm - 100mm 
in tapered shape.  All the 
edges of the glass to be pol-
ished for a smooth finish and 
the glass is to be fixed with " 
D " brackets.  The cost to in-
clude all materials, labour, 
hardware etc., for a neat fin-
ished job as per drawings 
and directions etc., complete. 

            
18.0 12MM TOUGHENED 

GLASS ON TRANSAC-
TION SIDE FOR SINGLE 
WINDOW COUNTERS: 

Each. 7 1,800.00 12,600.00 

  Providing, making and fixing 
in position 12mm thick clear 
float glass in the front side of 
approximate size 1650mm x 
450mm with a central cut out 
of 200mm x 175mm.  All the 
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edges of the glass to be pol-
ished for a smooth finish and 
the glass is to be fixed with " 
D " brackets.  The cost to in-
clude all materials, labour, 
hardware etc., for a neat fin-
ished job as per drawings 
and directions etc., complete. 

            
19.0 FLOOR MOUNTED WRIT-

ING DESK: 
Each. 1 10,801.80 10,801.80 

  Providing, making and plac-
ing in position Wall Mount-
ed Circular Writing Desk 
900mm dia x 750mm with 
following specifications. 

  (a) A Octagonal support box-
ing is to be made 450mm at 
floor level tapering upwards 
to 600mm at 900mm from 
floor made in 12mm MDF 
Exterior Grade Board clad-
ded with 1mm Glossy Lami-
nate.  A top to be provided at 
900mm level from floor to be 
made with 25mm Block 
Board cladded with 1mm 
Glossy Laminate which will 
have verticals made with 
12mm MDF Exterior Grade 
Board cladded with 1mm 
Glossy Laminate upto the 
table top level of 1050mm 
from floor level.   

  (b)  The Writing Desk Circu-
lar Top to have 1200mm dia 
toughened clear float glass 
with 25mm champered bull 
nosing all-round. 

  (c)  All members to be with 
12mm / 18mm MDF Exterior 
Grade Board and all exposed 
faces to have 1mm Glossy 
Laminate as specified. 

  (d)  All the edges of 12mm / 
18mm MDF Exterior Grade 
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Board to have 18mm x 12mm 
MDF Exterior Grade edge 
lipping. 

  (e) All the unexposed faces to 
have 0.8mm Laminate OR 
minimum two coats of NO 
VOC or LOW VOC enamel 
paint with putty finish. 

  The cost to include all mate-
rials, labour etc., for a fin-
ished item of work as per 
drawings and directions etc., 
complete. 

            

20.0 WALL MOUNTED WRIT-
ING DESK: 

Each. 1 5666.40 5666.40 

  Providing, making and plac-
ing in position Wall Mount-
ed Writing Desk 750mm x 
300mm x 450mm with fol-
lowing specifications. 

  (a) The entire unit is to be 
made with 18mm MDF Exte-
rior Grade Board cladded 
with 1mm Glossy Laminate 
as per drawing. 

  (b)  The Writing Desk to have 
12mm thick toughened clear 
float glass with 25mm cham-
pered bull nosing all-round 
at top fixed with SS supports. 

  (c)  All members to be with 
18mm MDF Exterior Grade 
Board and all exposed faces 
to have 1mm Glossy Lami-
nate as specified. 

  (d)  All the edges of 12mm / 
18mm MDF Exterior Grade 
Board to have 18mm x 12mm 
MDF Exterior Grade edge 
lipping. 

  (e) All the unexposed faces to 
have 0.8mm Laminate OR 
and members of beech wood 
to have minimum two coats 
of NO VOC or LOW VOC 
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enamel paint with putty fin-
ish. 

  The cost to include all mate-
rials, labour etc., for a fin-
ished item of work as per 
drawings and directions etc., 
complete. 

            
21.0 PLASTIC EMULSION 

PAINTING: With Putty  
Sq.M. 150 202.50 30,375.00 

  CClleeaanniinngg  tthhee  ssuurrffaaccee  ooff  tthhee  
wwaallll  &&  tthheenn  aappppllyyiinngg  TTwwoo  
ccooaatt  ooff  WWaallll  ccaarree  ppuuttttyy  oonnee  
ccooaatt  ooff  pprriimmeerr  ttoo  ggiivvee  ssmmooootthh  
ffiinniisshh  eexxaaccttllyy  iinn  lliinnee  aanndd  lleevv--
eell  &&  tthheenn  ffiinnaallllyy  aappppllyyiinngg  
oonnee  ccooaatt  pprriimmeerr  aanndd    ttwwoo  
ccooaattss  ooff  NNOO  VVOOCC  oorr  LLOOWW  
VVOOCC  PPllaassttiicc  EEmmuullssiioonn  PPaaiinntt  
ooff  aapppprroovveedd  sshhaaddee  ttoo  ggiivvee  aa  
nneeaatt  ffiinniisshh  iinncclluuddiinngg  ccoosstt  ooff  
aallll  mmaatteerriiaallss  nneecceessssaarryy  ssccaaff--
ffoollddiinngg  eettcc..,,  ccoommpplleettee  ffoorr  
wwaallllss  &&  cceeiilliinngg..  

              
22.0 PLASTIC EMULSION 

PAINTING/ Enamel Paint-
ing : With out Putty  

Sq.M. 75 108.00 8,100.00 

  CClleeaanniinngg  tthhee  ssuurrffaaccee  ooff  tthhee  
wwaallll  &&  tthheenn  aappppllyyiinngg  oonnee  
ccooaatt  pprriimmeerr  aanndd    ttwwoo  ccooaattss  ooff  
NNOO  VVOOCC  oorr  LLOOWW  VVOOCC  PPllaass--
ttiicc  EEmmuullssiioonn  PPaaiinntt  ooff  aapp--
pprroovveedd  sshhaaddee  ttoo  ggiivvee  aa  nneeaatt  
ffiinniisshh  iinncclluuddiinngg  ccoosstt  ooff  aallll  
mmaatteerriiaallss  nneecceessssaarryy  ssccaaffffoolldd--
iinngg  eettcc..,,  ccoommpplleettee  ffoorr  wwaallllss  &&  
cceeiilliinngg..  

              
23.0 ROLLER BLINDS: Sq.M. 8 1,260.00 10,080.00 

  Providing and fixing in posi-
tion of Roller Blinds of ap-
proved Fabric (Fabric Cost - 
RS. 1,000/- per Meter) of 
Hunter Douglas / Mac / 
Vista make or approved 
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equivalent of approved 
shade etc., as directed. (Win-
dow opening only consid-
ered for measurement) 

            
24.0 DESIGNER FILM WORK 

(Itching film): 
Sq.M. 46 675.00 31,050.00 

  Providing and fixing in posi-
tion Designer Film  with el-
lipse design on all glasses as 
per drawings and heights 
mentioned.  The Designer 
Film is of Harmony / 3M or 
equivalent approved make.  
The rate is for a finished item 
of work etc., complete as di-
rected. 

            
25.0 ACP CLADDING: 3mm Sq.M. 50 2,700.00 1,35,000.00 

  Supplying and fixing alumi-
num composite cladding 
(HB-1)with skin material 0.5 
mm thick aluminum sheet 
cover material natural poly-
ethylene aluminum cladding 
panel fixed with extruded 
aluminum basis frame  
(50x25x1.5mm) angle cleats, 
weather sealants, rivets, GI 
brackets all as approved, us-
ing suitable bolts on struc-
tural steel work including 
necessary accessories com-
plete in all respects including 
all labour charges etc., com-
plete for finished item of 
work but excluding cost of 
structural steel fabrication, 
scaffolding charges, if any, 
ACP Cladding - 3 mm thick. 

            
26.0 Wicket Gate Sqm 8 4,050.00 32,400.00 
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  Providing and Fixing wicket 
gate made with 25 mm thick 
block board  (all  the edges to 
be covered with teak wood 
beading)  wherever required 
with required SS hinges, SS 
tower bolts, automatic sur-
face mounted spring door 
closer etc. Rubber wood cap-
ping made out of sect. 65 x 15 
mm fixed at edges incl. natu-
ral polish / painting etc. 
complete as directed 

            
27.0 Night latch  Nos 6 1,350.00 8,100.00 

  Providing and fixing night 
latch with three keys at 
doors, 
etc. 

            
28.0 Cleaning of the premises  Ls 1 10,000.00 10,000.00 

  Cleaning of the premises and 
dispose the debris, the scope 
includes cleaning of the inte-
rior,electrical, civil, AC 
works debris and fine clean-
ing of the existing premises 
and daily cleaning and main-
taining the premises neat and 
clean 

            
29.0 Bison Board Door Sqm 4 4,500.00 18,000.00 

  Providing Door shutter of 
overall thickness 30-32mm 
With both sides 8mm Bison 
board OR with one side lam-
inate finish and other side 
8/12mm thick Bison Board 
with 2 coats putty and one 
coat primer and two coats 
paint. The rate to include 
necessary hardware viz., 
door stopper, door buffer, 
pair of " H " type handles, 
hinge Lock , door closer, 
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complete as directed 

            
            

  Total Amount (Excl. GST) in Rs.: 14,72,658.07 
PERCETAGE ABOVE OR BELOW OF TOTAL AMOUNT:   

FINAL AMOUNT:    

 
 
 

Note: Quoted amount should exclude GST. GST Will be paid extra as per actual 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  
 

Signature of the Contractor                                                                                   Page 74 of 74 

 


