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TENDER NO: SBI/AO-1/2026-27/ET-001 
 

 

  
 
 

 
 

 
 

 
 
 
 

TENDER DOCUMENT 
 
 

INETRIOR FURNISHING WORK AT NEHRU PLACE  
STATE BANK OF INDIA 

 
 
 

 
Date of Issue of Tender :        19 .10. 2026  
End Date & Time of Submission :        31 .10. 2026 at 03.00PM 

 
 
 
 
 
 
 
 
 
 
Chief Manager (HR) 
Administrative Office-1 
Jaipur 
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STATE BANK OF INDIA 

NOTICEINVITINGTENDER 
State Bank of India (SBI) Invites Sealed Tenders from The Eligible Empaneled 
Contractors UNDER Jaipur Circle FOR INTERIOR FURNISHING WORKS (RS 10 
LAKHS AND  ABOVE) FOR INTERIOR FURNISHING WORKS AT NEHRU PLACE, 

STATE BANK OF INDIA. 
Details of tenders are as under: - 

 

1. Name of work INTERIOR FURNISHING  WORK 
AT NEHRU PLACE, STATE BANK 

OF INDIA 
 

2. Time allowed for completion 35daysfromthedateof 
Commencement/ 
Handing over of site whichever is earlier. 

3. Earnest Money Deposit (EMD) Rs.20,000/- (Rupees twenty thousand
only) as Earnest Money  in the form of 
DD/Bankers Cheque in favor of State
Bank of India payable at Jaipur(No 
exemption to MSME 

4. Security Deposit 2% of the accepted value
 of the contract including 
earnest money. 

5. Additional Performance Guarantee Vendor has to submit additional 
performance guarantee in the form 
of FDR or Bank Guarantee favoring 
State Bank of India, difference 
amount of the 90% of the estimated 
cost and tender cost, if the tender 
value is lower by more than 10% of 
estimated value 

6. Cost of tender documents Free of Cost. Online 
7. Last date and time of receipt of 

tender 
 31/10/2026 Upto 03:00 PM 

8. Address at which the tenders are to 
be 
Submitted 

Technical and Financial  Bid (TO BE 
SUBMITTED IN HARD COPY ALONG WITH 
EMD AND UNDERTAKING): 
The Chief Manager (HR), 1ST floor Nehru 
place, Jaipur 
 

9. Date and opening of tender  on 31/10/2026 at 3:30 PM 
10. Place of opening tenders At DGM office, AO1 Jaipur 
11. Defects Liability Period 12 months from the date of completion 
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12. Tender availability Online at https://sbibank.in  

13. Liquidated Damages At the rate of 0.5% of the contract 
value per week of delay subject to a 
maximum of 5% of the accepted 
contract value. 

14. Rates Rates quoted by the bidder shall 
remain firm throughout the contract 
period (including variations) taxes, 
duties, levies, royalties, transportations, 
labour other incidental charges, WCT 
etc. PVA & PVA clause shall not be 
applicable; rates are inclusive of all 
taxes except GST. GST shall be paid as 
per Bank’s norms. 

15. Payment terms 1st Running/ Adhoc payment @ 50% 
of work progress assessment. 
Maximum One Interim bill shall be 
submitted. Final payment will be 
made within 30 days from the date of 
joint verification of the bill by the 
Bank’s engineer/Architect and 
contractor 

16. Refund of security deposit 50% of the total security deposit 
deducted shall be refunded at a time 
of issuance of virtual completion 
certificate. The balance 50% would be 
paid after successful completion of the 
Defect Liability Period of 12 months. 

17. Working schedule The work has to be carried out as per 
the schedule prepared by Project 
Architect/EICin order to complete the 
work within the stipulated timeline. 

18. Insurance The contractor shall obtain all 
necessary insurance policies as per the 
law applicable at the center and shall 
be required to produce the original 
policies and receipts of the premium 
applicable in the matter, to the Bank. 
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19. Water & Electricity Water and Electricity shall be provided 
by the Bank at one point. However, 
further distribution and extension and 
light fixtures etc. with required MCB 
switches. Switch boards, lamp, tube 
etc. shall be arranged by the 
contractor at their own cost with the 
accepted tender cost. 

Project Architect-                          M/s Rekha Nemani 
                                                        C-40, Dev Nagar, Tonk road, Jaipur 
                                                        302018 MO. – -0141-2708402,6377178119 
E-mail –                                           niyojan_c45@yahoo.in 
 
The tenderer may contact the above for clarification of any tender related query. 
 
In case the date of opening of tenders is declared as a holiday, the tender will be 
opened on 
The next working day at the same time. 

 
SBI has the right to accept/ reject any/ all tenders without assigning any reasons. 

 
For and behalf of State Bank of India 
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MODE OF SUBMISSION OF TENDER: 
 

The tender shall be submitted ONLINE in two cover systems in accordance with the 
procedure detailed herein below. Specified documents shall be sealed in envelopes of 
appropriate size, each of which shall be sealed. 

 
a) 1) First Envelope marked cover-1 shall contain covering letter, 

clarification(if any), technical and commercial terms, 
Undertaking as per Annexure-1, Requisite EMD to be deposited 
duly signed at the Office of The deputy general manager before 
31.10.2026 up to 2.00 pm 

 2) Priced Bill of Quantities duly filled to be uploaded ONLINE. 
 
 

OPENING OF TENDER: 
 

1) ONLINE 

2) Envelope No. 1 containing the EMD, Undertaking, covering letter, terms and 
conditions will be opened first and if the content is not found as prescribed, 
the tender shall be rejected. 

3) After opening of cover 1 and after evaluating the clarifications/conditions, if 
any, stipulated by the contractors, i.e. if the vendors are qualified, priced 
BOQ will be opened ONLINE of those qualified vendors. 

 
 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 

 
State Bank of India has the rig0ht to accept/reject any or all tenders without assigning any 
reasons. 

 
 
 
 
 
Yours faithfully, 

 
 
 

Signature of the Tenderer Chief Manager (HR) 

 Administrative Office-1 

 Jaipur 
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UNDERTAKING (Annexure 1) 

(To be submitted along with the technical Bid) 

 
To 

Chief Manager (HR) 

Administrative Office-1 

Jaipur 
Dear Sir, 

Reg.:-Interior Furnishing  Works at Nehru place, Jaipur. 
 
2. I / We refer to the tender notice issued by you for Interior Furnishing Works and allied works 

in connection with the above. 
3. I undertake to submit in Hard copy the tender document along with all terms & Conditions, 

Specifications and subsequent annexure and corrigendum’s duly signed and stamped by 
authorized representative/ signatory on becoming L1. However, we accept all the terms 
and conditions along with the specifications, Drawings, Layouts etc. defined in the tender 
documents. I / we hereby offer to perform, provide, execute, complete and maintain the 
works in conformity with the drawings, designs, conditions of contracts, specifications, 
schedule of quantities relating to the works. 

4. I / we have satisfied myself / ourselves as to the site conditions, examined the drawings 
and all aspects of the tender conditions, subject to above, I / We do hereby agree, should 
this tender be accepted in whole or in part, to: 

a. Abide by and full fill all the terms and provisions of the said conditions annexed here to, 
complete the works within 45 Days as per the work program enclosed with the tender in 
two or three shifts if considered necessary by the Employer / Consultants at no extra cost 
to the Employer. 

5. I / We understand that you are not bound to accept the lowest or any tender you receive. 
 

The names of DIRECTORS of our Firm are: 

 

1. ________________________________ 
2. ________________________________ 
3. ________________________________ 
4. ________________________________ 
 
Yours faithfully 
 
Signature …………………………….. 

Designation ………………………….. 

Name of Partner / Director of the Firm, authorized 

To sign or name of person having power of attorney 

To sign the contract. 

(Certified true copy of power of attorney should be attached 
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 SCOPEOFWORK 
  
 1.1 SITE AND ITS LOCATION 

         The proposed work is to be carried out at proposed Site at Nehru Place Jaipur. 

 
 2.0 Tender documents 

 2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most work men like manner. 

 Instructions to Tenderers 
 General Conditions of Contract 
 Special conditions of contract 
 Additional Conditions for Electrical Installation 
 Technical specifications 
 Drawings 
 Price Bid 

 2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below: 

i) Price bid 
ii) Technical specifications 
iii) Additional Conditions for Electrical Installation 
iv) Special Conditions of Contract 
v) General Conditions of Contract 
vi) Instructions to Tenderers 

 
 2.3 Tender documents are not transferable. 

 
 3.0 SITE VISIT 

The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for the purpose of filling this tender document and enter 
into a contract for the satisfactory performance of the work. The tenderer is requested satisfy 
himself regarding the availability of water, power, transport and communication facilities, the 
character quality and quantity of the materials labor, the law-and-order situation, climatic 
conditions local authorities’ requirements, traffic regulations etc. The tenderer will be fully 
responsible for considering the financial effect of any or all the factors while submitting his 
tender. 

 
4.0 EARN EST MONEY DEPOSIT 

 4.1 The tenderers are requested to submit the Earnest Money of Rs.30,000/- (thirty thousand 
only) in the form of D.D/Bankers cheque, in favor of SBI payable at Jaipur. 

 
 4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD shall be rejected. 
4.3 No interest will be paid on the EMD. 
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 4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

 
 4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
 

5.0 Initial Security Deposit 
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 
by means of D/D drawn in favor of State Bank of India within a period of 15 days of 
acceptance of tender. 
 

 6.0 Security Deposit 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 
the form of initial security deposit which includes the EMD. Balance 3% shall be deducted 
from the running account bill of the work at the rate of 10% of the respective running account 
bill i.e. deduction from each 
runningbillaccountwillbe10%tilltotal3%ofcontractvalueisreached. 50% of the total security 
shall be paid to the contractors on the basis of architect’s certifying the virtual completion. 
The balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract. 

 
 6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
7.0    Signing of Contract Documents 

 
The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the 
bank will constitute a binding agreement between the Bank and successful tenderer whether 
such formal agreement subsequently entered in to or not. 
 

8.0    Completion Period-45days from the date of commencement. 
 

9.0    Validity of Tender 
 
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the 
date of opening price bid. If the tenderer withdraws his/her offer during the validity period or 
makes modifications in his/her original offer which are not acceptance to the Bank with out 
prejudice to any other right or remedy the Bank shall be at liberty to for Feit the EMD. 
 

10.0 Liquidated Damages 
 
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 
 

 11.0      Rates and Prices 
 

 In case of item rate tender 
 

 11.1 
 
11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case 
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of discrepancy between the rates quoted in words and figures the unit rate quoted in words 
will prevail. If no rate is quoted for a particular item, the contractor shall not be paid for that 
item when it is executed. The amount of each item shall be calculated, and the requisite total 
is given. In case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the amount 
will be corrected. 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 

case the 

tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution.   

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
changed, the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. The tenderer should not change or modify or delete the description of 
the item. If any discrepancy is observed he should immediately bring to the knowledge of 
the Architect/Bank. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 
 

11.1.5 Each page shall be totaled, and the grand total shall be given. 
 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, 
etc.  
(GST will be paid extra as applicable) 

 
 

GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between State bank of India (Client) and the Contractor, 
together with the documents referred therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the 
Architects/Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

 1.1 In the Contract the following expression shall, unless the context otherwise requires, have  
the   

           Meaning hereby respectively assigned to them 
i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at 

“State Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head 
Office at C Scheme, Tilak Marg Jaipur and includes Client’s representative, successors & 
assigns. 

ii) Consultant: The term Consultant shall mean M/s. Rekha Nemani having their office at C-40, 
Dev Nagar, Tonk road, Jaipur-302018, email at -  niyojan_c45@yahoo.inor in the event of their 
ceasing to be the consultant for the purpose of this contract, such other person(s) as the 
Bank shall nominate for the purpose. 



10 

 
 
TENDER NO: SBI/AO-1/2026-27/ET-001 
 

 

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this 
office NIT No. SBI/AO-1/2025-26/ET-001, and his / their heirs, legal representatives, assigns and 
successors. 

iv) Site: The site shall mean the proposed site SBI AO-1of Nehru place where the work is to be 
executed as per the lay-out plans and drawings including any other building (s) thereat 
allotted by the Bank for the Contractor’s use. 

v) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project 
Management Consultant shall be the person / organization appointed by the Bank for 
administration of construction work. 

vi) Drawing: The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings or any other instruction, which may be given 
by the Bank / Consultant, during the execution of the work. 
 
 

 

1.0 Total Security Deposit 
Total Security deposit comprise of: 
Earnest Money Deposit 
Initial Security 
Deposit Retention 
Money 

 
a) Earnest Money Deposit: 
The tenderer shall furnish EMD of Rs. Rs.20,000/- (Rupees Twenty Thousand only) in the form of 

demand draft or bankers cheque drawn in favor of SBI payable at Jaipur. No tender shall 
be considered unless the EMD is so deposited in the required form. No interest shall be 
paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the 
decision to award the contract is taken without interest. The EMD shall stand absolutely 
forfeited if the tenderer revokes his tender at any time during the period when he is 
required to keep his tender open acceptance by the SBI or after it is accepted by the 
SBI the contractor fails to enter into a formal agreement or fails to pay the initial security 
deposit as stipulated or fails to commence the work within the stipulated time. 

. 
 

b) Initial Security Deposit (ISD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of 
ISD (i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled bank 
and shall be deposited within 15 days from the date of letter of acceptance of tender. 

 
c) Retention Money 
Besides the ISD as deposited by the contractor in the above said manner the retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. the 
ISD plus Retention Money shall both together not exceed 5% of the contract value. 50%of the 
total security deposit shall be refunded to the contractor without any interest on issue of 
Virtual Completion certificate by the Architect/consultant. The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen days after 
the end of defects liability period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance. 
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2.0 Language Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc. the following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the latter shall be adopted. 

 
iv) In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken 
as correct. 

 
 
3.0 Scope of Work 

 
The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to 
be communicated through the architect/consultant. The architect/consultant the directions of 
the Bank from time to time issue further drawings and/or written instructions, details directions 
and explanations which are hereafter collectively referred to as Architect’s/Consultant’s 
instructions in regard to: the variation or modification of the design, quality or quantity of work 
or the addition or omission or substitution of any work any discrepancy in the drawings or 
between the BOQ and/or drawings and/or specifications, the removal from the site of any 
material brought there on by the contractor and the substitution of any other materials thereof, 
the demolition, removal and /ore-execution of any work executed by him, the dismissal from 
the work of any person employed/engaged thereupon. 

 
          4.1MATERIAL AND FINISHES 
  

4.1.1  RATE FOR ALL PAINTING WORKS TOINCLUDE: 
 

Apart from other factors mentioned elsewhere in this contract, the rate for painting shall 
also include. 

 
 Providing all the materials/labor and equipment that is required to execute the work 

as specified. 
 
 Scaffolding (single/double) erection and removal. 
 
 Preparing the surfaces before painting. 
 
 Applying three cots of approved paint including priming coat. If proper & even 

surface or shade is not acquired, then extra cost/coats shall be applied as directed 
and to the final approval of the Architect & Employer, at no extra cost. 
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 Applying additional priming coat/coats to obtain thoroughly saturated surface and 

filling the putty as required and directed. 
 
 No extra coat shall be paid for painting smooth/rough surfaces such as precast 

concrete pardis, rough cast plaster, sand faced plaster etc. 
 
 Curing the cement paint as directed for minimum 7days. 
 
 Doors, windows, floors and other materials of furniture etc., shall be protects from 

being splashed upon. Splashing and droppings, if any, shall be removed and the 
surfaces cleaned as directed. 

 
 If any cracks develop in the plaster, before or after final painting, the same will have 

to be filled in by suitable putty and the surface painted again as directed to give 
an even surface to the approval of Architect & Employer at no extra cost. If neeru 
surface is damaged due to any reason before painting, then the surface shall be 
redone by using plaster of paris as directed, at no extra cost. 
 

 MODE OF MEASUREMENT FOR OIL, ENAMEL PAINT, POLISHING ETC: 
 

 Measurement of painted/polished surfaces shall be in sqm and as per plaster work. 
 

 For measurement of polishing/painting to joinery and steel work etc., multiplying 
coefficients, as in standard table shall, be as follows: 

 
S.N
O. 

 
DESCRIPTION OF WORK 

 
HOW MEASURED 

 
COEFFICIENT 

 
I. 

 
Wood Work – doors and 

windows 

  

 
 

 
 

1
. 

 
 

2
. 

 
3
. 

 
 
 

etc: 
 

Paneled doors/windows. 
 
 

Flush doors 
 

Partly paneled and partly 
glazed or glazed 
doors/windows (for glazed 
portions only – for paneled 
portions as per 1above). 
 

Fully venetioned or louvered 
doors/windows. 

 
 
Measured flat 
including frame. 
 

- do - 
 
 
 

- do - 
 
 

- do - 

 
 
1.30 (for each 
side). 
 
 
1.20 (for each 
side). 
 
 
 

1.00 (for each 
side). 
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4
. 

 
1.80 (for each 
side). 

 
S.N
O. 

 
DESCRIPTION OF WORK 

 
HOW MEASURED 

 
COEFFICIENT 

 
II. 
 

1
. 

 
 

2
. 

 
3
. 

 
 

4
. 

 
Steel Work – Doors and 
Windows: 
 

Fully glazed doors & windows. 
 
 

Plain sheeted steel door, 

 

Windows,  collapsible gate. 

 
Rolling shutters of interlocked 
laths. 

 
 

Measured flat 
including frame. 
 

- 

do - 

Measured 

flat. 

 
-do- jamb 
guides bottom 
rails, locking 
arrangement 
included (top 
cover shall be 
measured 
separately) 

 
 

0.50 (for each 
side). 
 
 
1.10 (for each 
side) 
 
1.50 (for painting 
all over) 
 
1.10 for each 
side. 
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III. 
 

1
. 

General work: 
 

Expanded metal, M.S. grill 
work, grating in guard bars, 
balustrades, railing and 
partitions. 
 

R.C.C. grill. 

 
 
Measure

d flat. 
 
 

- do- 

 
 

1(for painting all 
over). 

 
 
1(for each side). 

The table given above is as per C.P.W.D. specification. 
 

 FRENCH SPIRIT POLISHING: 
 

 Materials: 
French spirit polish shall be of an approved make conforming to I.S.348:1968 and 
shall be approved by the Architects. If it is to be prepared, the polish shall be made 
by dissolving 0.7 kgs of best shellac in 4.5 liters of spirit or wine without heating. To 
obtain required shade, approved pigment shall be added and mixed in required 
proportions. 

 
 Workmanship: 

 

Preparation of Surface: 
The surface shall be cleaned. All unevenness shall be rubbed down smooth with 
sand paper and well dusted. Holes and indentations of the surface shall be filled 
with putty made of whiting and linseed oil. The surface shall be given a coat of filler 
made of 2.25 Kg of whiting and 1.5 litre of methylated spirit. When it dries, the surface 
shall again be rubbed down perfectly smooth with sand paper and wiped clean. 

 
Application: 

 
A piece of clean fine cotton cloth or cotton wool made into the shape of a pad 
shall be used to apply polish. The pad shall be moistened with polish and applied 
sparingly but uniformly and completely over the entire surface. It shall be allowed 
to dry and then only another coat is applied in the same way. To finish off, the pad 
shall be covered with a fresh piece of clean fine cotton cloth, slightly damped with 
methylated spirit and rubbed lightly and quickly with a circular motion. The finished 
surface shall have a uniform texture and high gloss. Irrespective of number of coats, 
this will be carried out to the entire satisfaction of Architect & Employer. 

 
 

 POLISHING: 
 

 Materials: 
 

This shall be of approved quality and make and brought to site in sealed 
containers as marketed by the manufacturers. 

 
 Workmanship: 
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J.12.2.1 Preparation of Surface: 
Woodwork to be treated shall be finished smooth. It shall then be stopped and 
rubbed down perfectly smooth with different grades of sand paper. (The final 
rubbing shall be done with sand paper which has been slightly moistened with 
linseed oil and rubbed one over the other for a few seconds). 

 
J.12.2.2. Application: 

The mixture of the polishing shall be applied evenly, with a clean cloth pad in such 
a way that no blank patches are left, and rubbed continuously for half an 0hour. 
When the surface is quite dry, a second coat shall then be applied and rubbed for 
two hours or more if necessary, until the surface has assumed a uniform glass and is 
quite dry, showing no signs of stickiness when touched. Irrespective of number of 
coats, this will be carried out to the entire satisfaction of Architect & Employer. 

 
 MEASUREMENT: 

 

Measurement for French/wax polishing and or polishing with readymade polish will 
be as per schedule stated herein before and the explanatory note on coefficient 
shall be as per C.P.W.D. specifications. 

 
 For all painting and polishing works (J.1. toJ.12): 

 
(i) Detailed register shall be maintained, by the contractor, showing daily 

account of receipts, consumption and balance of different materials 
showing materials received and their consumption with location, and 
shall be checked by Employer & Architect as their discretion. 

 
(ii) Each coat of work shall be done in one building at a time and got 

approved before starting next coat in that building; and shall not be done 
room wise or floor wise. 

 
Note: Any item not specified in this tender has to be executed as per latest standard BSR 

specification or as per manufacturer’s specification. 
  

 
5(i ) Letter of Acceptance 

      Within the validity period of the tender, the bank shall issue a letter of acceptance either 
directly or through the architect by registered post or otherwise depositing at the address of the 
Contractor as given in the tender to enter into a Contract for execution of work as per the 
terms of the tender. The letter of acceptance shall constitute a binding contract between the 
SBI and the Contractor. 
 

5(ii) Contract Agreement 
On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days there of he shall 
sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0 Ownership of drawings 
All drawings, specifications and copies thereof furnished by the SBI through its architect/ 
consultants are the properties of the SBI. They are not to be used on other work. 
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7.0 Detailed drawings and instructions 
The SBI through its architects/consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execute on of the 
work. All such drawing sand instructions shall be consistent with the contract documents, true 
developments thereof and reasonably infer able therefrom. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed 
program schedule indicating therein the date of start and completion of various activities on 
receipt of the work order and submit the same to the SBI through the Architect/Consultant. 

 
Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the 
drawings shall be handed over to the contractors. 

 

8.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 
complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion without justification in support of the cause of 
delay, he may be called upon without pre judice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damage at the rate 
of 0.5% of the contract value per week subject to a maximum of 5% of the contract value. 

 
9.0Materials,Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any un fit person or anyone not skilled in the work assigned 
to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI/Architect/Consult an the shall be removed from the site immediately. 

 
10.0 Permits, Laws and Regulations 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. 

 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contractor. If the contractor observes any discrepancy between the 
drawings and specifications, he shall promptly notify the SBI in writing under intimation of the 
Architect/Consultant. If the contractor performs any act which is against the law, rules and 
regulation she shall meet all the costs arising there from and shall indemnify the SBI any legal 
action arising therefrom. 

 
11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment of 
all parts thereof and get it approved by the architect/consultant before proceeding with the 
work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by the architect/consultant the 
contractor shall be responsible for the same and shall at his own expenses rectify such error, if 
so, required to satisfaction of the SBI. 
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12.0 Protection of works and property 
The contractor shall continuously maintain adequate protection, of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. He 
shall make good any such damage, injury, loss due to his fault or negligence except which 
are due to causes beyond his control. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his employee on the works 
and shall comply with all applicable provisions of Government and local bodies’ safety laws 
and building code stop prevent accidents or injuries to persons or property of about or 
adjacent to his place of work. The contractor shall take insurance covers as per clause 24.0 
at his own cost. The policy may be taken in joint names of the contractors and the SBI and 
the original policy may be lodged with the SBI. 

 
13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free 
access to 

the work site and/or to the workshop, factories or other places where materials are lying or 
from where they are obtained and the contractor shall give every facility to the SBI, 
Architect/Consultant and their representatives necessary for inspection and examination 
and test of the materials and work man ship. No person unless authorized by the 
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on 
the work at any time. The proposed work either during its construction stage or its completion 
can also be inspected by the Chief Technical Examiner’s organization a wing of Central 
Vigilance Commission. 
 

 
14.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he shall 
not directly entrust and engage or indirectly transfer assign or underlet the contract or any 
part or share there of or interest there in without the written consent of the SBI through the 
architect and no undertaken shall relieve the contractor from the responsibility of the 
contractor from active super intendance of the work during its progress. 

   
015.0 Quality of Materials, Workmanship & Test 
(i) All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/Consultant instructions and shall be subject from 
time to time to such tests as the architect/consultant may direct at the place of manufacture 
or fabrication or on the site or an approved test in laboratory. The contractor shall provide 
such assistance, instruments, machinery, labor and materials 

 
(ii) Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be use 
dare of such nature that samples cannot be presented or prepared at the site detailed 
literature/test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample/literature the contractor shall satisfy 
himself that the material/equipment for which he is submitting the samples/literature meet 
with the requirement of tender specification. Only when the samples are approved in writing 
by the architect/consultant the contract or shall proceed with the procurement and 
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installation of the particular material/equipment. The approved samples shall be signed by 
the Architect/Consultant for identification and shall be kept on record at site office until the 
complete on of the work for inspection/comparison at any time. The Architect/Consultant 
shall take reasonable time to approve the sample. Any delay that might occur in approving 
the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such other 
aspects causing delay on the approval of the materials/ equipments etc shall be to the 
account of the contractor. 

 
(iii) Cost of tests 
a) The cost of making any test shall be borne by the contractor if such test is 
intended by or provided for in the specifications or BOQ. 

 
(iv) Cost of test not provided or 
If any testis ordered by the Architect/Consultant which his either: 

 
(a) If so intended by or provided for or (in the cases above mentioned) is not so particularized 
or through so intended or provided for but ordered by the Architect/Consultant which is 
either to be carried out by an independent person at any place other than the site or the 
place of manufacture or fabrication of the materials tested or any Government/approved 
laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall been tertained which his 
consequent upon 

failure on his part to obtain correct information as to any matter affecting the execution of 
the work or any misunderstanding or the obtaining incorrect information or the failure to 
obtain correct information relieve him from any risks or from the entire responsibility for the 
fulfillment of contract. 

 
17.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect/consultant may consider necessary until the 
expiry of the defect’s liability period, stated here to. 

 
18.0 Quantities 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements 

 
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent subject to maximum variation of the contract value by 25%. The entire amount paid 
under Clause 20hereofas well as amounts of prime cost and provisional sums, if any, shall be 
excluded. 

 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% 
shall be paid on the basis of provisions of clause 22(e) hereof. 

 
 

19.0 Works to be measured 
The Architect/Consultant may from time to time intimate to the contract or that here quired 
the work to be measured and the contractor shall forthwith attend or send a qualified 
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representative to assist the Architect in taking such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. Such measurements 
shall be taken in accordance with the Mode of measurements detailed in the specifications. 
The representative of the Architect/Consultant shall take joint measurements with the 
contractor’s representative and the measurements shall be entered in the measurement 
book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the M book. Should the contractor not attend or neglector it to 
depute his representative to take measurements then the measurements recorded by the 
representative of the Architect/consultant shall be final. All authorized extra work, omissions 
and all variations made shall be included in such measurements. 

 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate 
the contract. 

 
In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to 
make any alteration in, or additions to or omission from the works or any alteration in the kind 
or quality of the materials to be used there in, the Architect/Consultant shall give notice 
thereof in writing to the contractor or shall confirm in writing within seven days of giving such 
or a instructions the contractor shall alter to, add to, or omit from as the case may be in 
accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to or omissions from the works or any deviation from any of the provisions 
of the contract, stipulations, specifications or contract drawings without previous consent 
inwriting of the Architect/ Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Architect/Consultant and the same shall be 
added to or deducted from the contract value, as the case may be. 

 
21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the Architect/Consultant with the concurrence of the SBI as here in mentioned. Any such 
extra is herein referred to as authorized extra and shall be made in accordance with the 
following provisions. 

 
a) i) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work 
priced herein. 

 
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
BOQ. 

 
b) The net prices of the original tender shall determine the value of the items omitted, provided 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub clause(c)here under. 

 
c) Where the extra works are not of similar character and/or executed under similar 
conditions as afore said or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 day soft he receipt 
of the letter of acceptance inform the Architect/Consultant of the rate which he intends to 
charge for such items of work, duly supported by analysis of the rate or rates claimed and 
the Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 
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d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
daywork prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the 
Architect/Consultant at or before the end of the week following that in which the work has 
been executed. 

 
e) It is further clarified that for all such authorized extra items where rates can not be derived 
from the tender, the contractor shall submit rates duly supported by rate analysis worked on 
the “market rate basis” for material, labour, hire/running charges of equipment and wastages 
etc plus 15%towards establishment charges, contractor’s overheads and profit. Such items 
shall not be eligible for escalation. 

 
22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six 
months of the virtual completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of 
the SBI, the contractor shall ensure that the following works have been completed to the 
satisfaction of the SBI. 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

 
b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works. 

 
c) Remove all rubbish, debris etc from the site and the land allotted other 
contractor by the SBI and shall clear, level and dress, compact the site as 
required by the SBI. 

 

d) Shall put the SBI in undisputed custody and possession of the site and alll and allotted by 
the SBI. 
 

e) Shall hand over the work in a peaceful manner to the SBI. 
 

f) All defects/imperfections have been attended and rectified as pointed out by the SBI to 
the full satisfaction of SBI. 

 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 
entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is 
satisfied of the completion of the work, relative to which the completion /certificate has been 
sought, the Architect/Consultant shall with in fourteen(14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for which the 
VCC has been applied. 
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This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability for defects liability period nor shall the 
issuance of VCC in respect of the works or work at any site be construed as a waiver of any 
right or claim of the SBI against the contractor in respect of works or work at the site and in 
respect of which the VCC has been issued. 

 
24.0 Work by other agencies 
The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contract or shall not only allow but also 
extend reasonable facilities for the execution of such work. The contractor however shall not 
be required to provide any plant or material for the execution of such work except by special 
arrangement with the SBI. Such work shall be carried out in such manners not to impede the 
progress of the works included in the contract. 

 
 
25.0 Insurance of Works 
25.1 Without limiting his obligation sand responsibilities under the contract the contractor shall 
insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the 
period stipulated in clause 28of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement 
of the period of maintenance and for any loss or damage occasioned by the contractor in 
the course of any operations carried out by him for the purpose of complying with his 
obligation sunder clause. 

 
a) The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 

 
b) The construction al plant and other things brought on to the site by the contractor the 
replacement value of such construction al plant and other things. 

 
c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of 
the current premiums. 

 
 25.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of 
the execution and maintenance of the works and against all claims proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to: 

a) The permanent use or occupation of land by or any part there of. 
 

b) The right of SBI to execute the works or any part there of, on, over, under, in or through any 
lands. 
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c) Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract. 

 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect 
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents such part of the compensation as may be just and equitable having 
regard to the extent of the responsibility of the SBI, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury. 

 
 25.3 Contract or to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provisionsub-clause26.2 of 
this clause. 

 
 25.4 Contractor’s superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article or 
part there of included in the contract. In the event of any claim made under or action 
brought against SBI in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the SBI if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed by the 
Architect/Consultant in this behalf. 

 
25.5 Third Party Insurance 
25.5.1 Be for e commencing the execution of the work the contract or but with out limiting 
his obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBI, by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 26.0 there of. 

 
 25.5.2 Minimum Amount of Third-Party Insurance 
Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the Architect/Consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

 
25.6 The minimum insurance cover for physical property, injury, and death isRs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
 25.7 Accident or Injury to Workmen 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workmen or other person 
in the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act or default of the SBI or their agents, or employees. The contractor 
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shall indemnify and keep indemnified SBI against tall such damages and compensation, save 
and except as aforesaid 

And against all claims, proceedings, costs, charges and expenses what so ever in respect 
there of or in relation there to. 

 
 25.7.2 Insurance against accidents etc to workmen 
The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time any person employed by him on the work sand shall, when required, 
produce to the architect/consultant such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub contractor shall have insured against the liability in respect of such persons 
in such manner that SBI is indemnified under the policy but the contractor shall require such 
sub-contractor to produce to the Architect/Consultant when required such policy of 
insurance and the receipt for the payment of the current premium. 

 
25.7.3 Remedy on Contractor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBI may effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and from time to time deduct the amount 
so paid by the SBI as afore said and also deduct 15% of contract value from any amount due 
or which may become due to the contractor, or recover the same as debt from the 
contractor. 

 
25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such 
default, the Bank shall be entitled to deduct from any sums payable to the contractor the 
amount of any damage’s costs, charges, and other expenses paid by the SBI and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the in surer pursuant Toa policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event 
all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not betitled any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 

 

26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing 
over site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, 
whichever is later. 

 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 45 days from the date of commencement. If 
required in the contract or as directed by the Architect/Consultant, the contractor shall 
complete certain portions of work before completion of the entire work. However, the 
completion date shall be reckoned as the date by which the whole work is completed as 
per the terms of the contract. 

 
28.0 Extension of Time 
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If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/Consultant may submit a recommendation to the SBI 
to grant a fair and reasonable extension of time for completion of work as per the terms of 
contract. If the contract or needs an extension of time for the completion of work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of completion 
as stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/Consultant in writing at least 30 days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reasons in detail and his justification if 
any, for the delays. The architect/consultant shall submit their recommendations to the SBI in 
the prescribed format for granting extension of time. While granting extension of time the 
contractor shall be in formed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned 
extension of time by the SBI the provision of liquidated damage Sas stated under clause 9 of 
GCC shall become applicable. Further contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extensions granted or not. 

 
29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/Consultant. Should the rate of 
progress of the work or any part there of be at any time be in the opinion of the 
Architect/Consultant too slow to ensure the completion of the whole of the work by the 
prescribed time or extended time for completion the Architect/Consultant shall there upon 
take such steps as considered necessary by the Architect/Consultant to expedite progress 
so as to complete the woks by the prescribed time or extended time. Such communications 
from the Architect/Consultant neither shall relieve the contractor from fulfilling obligations 
under the contract nor he shall be entitled to raise any claims arising out of such directions. 

 
30.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall 
save as here in provided be carried on during the night or on holidays without the permission 
in writing of the Architect/Bank, save when the work is unavoidable or absolutely necessary 
for the saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect/Bank. However the provision of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double 
shifts in order to achieve the progress and quality of the part of the works being technically 
required and continued with the prior approval of the Architect/consultant at no extra cost 
to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out 
with out unreasonable noise and disturbance. 

 
31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not require the whole or any part of the 
work to be carried out, the Architect/Consultant shall give notice in writing to that effect to 
the contractor and the contractor shall act accordingly in the matter. The contractor shall 
have no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the work fully 
but which he did not derive in consequence of the for enclosure of the whole or part of the 
work. Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bona fide brought to the site of the work by the contractor and rendered surplus 



25 

 
 
TENDER NO: SBI/AO-1/2026-27/ET-001 
 

 

as a result of the abandonment, curtailment of the work or any portion there of and then 
taken back by the contractor, provided however that the Architect/Consultant shall have in 
such cases the option of taking over all or any such materials at their purchase price or a 
local current rate which ever is less. 

 
In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the contractor after taking into consideration and deduction for claims on account 
of any deterioration or damage while in the custody of the contract or and in this respect the 
decision of Architect/Consultant shall be final. 

 
 

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any 
part thereof for such time and in such manner as Architect/Consultant may consider 
necessary so as not cause any damage or injury to the work already done or endanger the 
safety thereof for any of following reasons. 

 
a) On account any default on the part of the contractor, or 

 
b) For proper execution of the works or part thereof for reasons other than the default of the 
contractor, or 

 
c) For safety of the works or part thereof. The contractor shall, during such suspension, 
properly protect and secure the works to the extent necessary and carry out the instructions 
given in that be half by the Architect/Consultant. 

 
ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: The contractor 
shall be entitled to an extension of time equal to the period of every such suspension. No 
compensate on what so ever shall be paid on this account. 

 
33.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contract or shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect/Consultant shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBI. 

 
a) To rescind the contract (of which rescission notice in writing to the contract or by the 
Architect/Consultant shall be conclusive evidence) and in which case the security deposit 
of the contract or shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the labour and materials (the cost of 
such labour and materials as worked out by the Architect/ Consultant shall be final and 
conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract the certificate of 
Architect/Consultant as to the value of work done shall be final and conclusive against the 
contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall be 
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unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Architects/ Consultant shall be final and conclusive) 
shall be borne by original contract or and may be deducted from any money due to him by 
SBI under the contract or otherwise, or from his security deposit or the proceeds of sale there 
of, or sufficient part there of. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered in to any engagement so r make any advances on 
account of, or with a view to the execution of the work or the performance of the contract 
and in case the contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum or any work thereto for actually 
performed under this contract, unless, and until the Architect/Consultant will have certified 
in writing the performance of such work and the value payable in respect there of, and he 
shall only been titled to be paid the value so certified. 

 
34.0 Owner’s Right to Terminate the Contract 
If the contract or being an individual or a firm commit any ‘Act of In solvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Government and of the Official Assignee 
of the liquidator in such acts of insolvency or winding up shall be unable within seven days 
after notice to him to do so, to show to the reasonable satisfaction of the Architect/Consultant 
that he is able to carry out and fulfil the contract, and to give security there fore if so required 
by the Architect/Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or 
on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under. 
 
a) Has abandoned the contract; or 
 
b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect/Consultant written notice to proceed, or 
 
c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed with in the time agreed upon, or has 
failed to remove them at erials from the site ortopulldown and replace work with in seven 
day safter written notice from the SBI through the Architect/Consultant that the said materials 
were condemned and rejected by the Architect/ Consultant under these conditions; or has 
neglected or failed persistently to observe and perform all or any of the acts, matters or things 
by this contract to be observed and performed by the contractor or seven days after written 
notice shall have been given to the contractor to observe or perform the same or has to the 
detriment to good workmanship or in defiance of the SBI’s or Architect’s/Consultant’s 
instructions to the contrary subject any partite contract. Then and in any of said cases the SBI 



27 

 
 
TENDER NO: SBI/AO-1/2026-27/ET-001 
 

 

and or the Architect/Consultant, may not withstanding any previous waiver, after giving 
seven days notice in writing to the contractor, determine the contract, but without there by 
affecting the power soft he SBI or the Architect/Consultant or the obligation and liabilities of 
the contractor the whole of which shall continue in force as fully as if the contract had not 
been so determined and as if the works subsequently had been executed by or on behalf of 
the contractor. And,further the SBI through the Architect/Consultant, their agent so 
remployees may enterup on and take possession of the work and all plants, tools, 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining land 
sorroads,use the same by mean sof their own employees or workmen in carrying on and 
completing the work or by engaging any other contractors or persons to complete the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or 
hinder such other contractor or other persons employed for completing and finishing or using 
the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the SBI sell the same by public auction after due publication and shall adjust 
the amount realized by such auction. The contractor shall have no right to question any of 
the act of the SBI incidental to the sale of the materials etc. 

 
35.0Certificateof Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant to the contractor within 10 working days from the date of certificate to the 
payment from SBI from time to time. The SBI shall recover the statutory recoveries and other 
dues including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant during the 
progress of works or completion shall not have effect as certificate of satisfaction or relieve 
the contractor from his liability under clause. 

 
The Architect/Consultant shall have power to withhold the certificate if the work or any part 
there of is not carried out to their satisfaction. 

 
The Architect/Consultant may by any certificate make any corrections required in previous 
certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time 
to time  while making the payment. The contractor shall submit interim bills only after taking 
actual measurements and properly recorded in the Measurement book (M.B). The contractor 
shall not submit interim bills when the approximate value of the work done by him is less than 
50%of the work order value and maximum one bill shall be submitted. 

 
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect/Consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities. The 
contractor shall submit the interim bills in the prescribed format with all details. 

 
36.0 Settlement of Disputes and Arbitration 
Except where other  wise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instruction shere in before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
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question, claim, right, matter or thing what so ever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 
or otherwise concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the  cancellation, termination, completion or 
abandonment there of shall be dealt with as mentioned here in after: 

 
i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect or 
in case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contractor raise any dispute, the Contractor shall forth with 
give notice in writing of his claim, or dispute to the Assistant General Manager (Premises& 
Estate)/Dy. General Manager(Premises) and endorse a copy of the same to the Architect, 
within 30 days from the date of disallowance there of or the date of deduction or recovery. 
The said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled to raise 
any claim nor shall the Bank be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to the Assistant General 
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and with in the 
time as a foresaid. The contractor shall be deemed to have waived and extinguish hed all 
his rights in respect of any claim not notified to the Assistant General Manager (Premises& 
Estate)/ Dy. General Manager(premises) in writing in the manner and with in the time 
aforesaid. 

 
ii) The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall 
give his decision in writing on the claims notified by the contractor. The contractor may within 
30 days of the receipt of the decision of the Assistant General Manager (Premises & Estate)/ 
Dy. General Manager (premises) submit his claims to the conciliating authority namely the 
Circle Development Officer/General Manager (Corporate Services) for conciliation along 
with all details and copies of correspondence exchanged between him and the Assistant 
General Manager (Premises & Estate)/Dy. General Manager(premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor  shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned ChiefGeneralManager/Dy.ManagingDirector&CorporateDevelopmentOfficerof 
the Bank for appointment of an arbitrat or toad judicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely barred and 
waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director & 
Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as Bank Officer .If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due 
to any reason whatsoever another sole arbitrator shall be appointed in the mannerafore said 
by the said Chief General Manager/Dy.Managing Director & Corporate Development 
Officer .Such person shall be entitled to proceed with the reference from the stage at which 
it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
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arbitrator. 
 

It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act1996 or any statutory modification or re-enactment there of and 
the rules made the reunder. 

 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
Bank Officer. 

 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fee if any, of the 
arbitrator shall ,if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of there reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part there of shall be paid and fixor settle 
he amount of costs to be so paid. 

 
 37.0 Water supply 

The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions: 

 
i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction 
of the Architect/Consultant. 

 
ii) The Contractor shall make alternative arrangements for the supply of water if the 
arrangements made by the Contractor for procurement of water in the opinion of the 
Architect/Consultant are unsatisfactory. 

 
37.1 The Contractor shall construct temporary well /tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The contractor 
has to make his own arrangements for drawing and distributing the water at his own cost. He 
has to make necessary arrangements. To avoid any accidents or damages caused due to 
construction and Subsequent maintenance of the wells. He has to obtain necessary 
approvals from the local authorities, if required at his own cost. He shall restore the ground to 
its original condition after wells are dismantled on completion of work or hand over the well 
to the SBI without any compensation as directed by the Architect/Consultant. 

 
38.0 Power supply 
The contractor shall make his own arrangements for power and supply/distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 
running and maintenance of the plants are to be included in his tender prices. He shall pay 
all fees and charges required for the power supply and include the same in his tendered rates 
and hold the owner free from all such costs. He has to obtain necessary approvals from the 
appropriate authorities, if required. 

 
39.0TreasureTroveetc. 
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Any reassure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the Bank immediately. 

 
40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with upto date. 
Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement 
the decision of the Architect/Bank shall be final and binding on the contractor. 

 
41.0 Maintenance of Registers 
The contractor shall maintain the following registers as per the enclosed format at site of  work 
and should produce the same for inspection of SBI/Architect/Consultant whenever desired 
by them. The contractor shall also maintain the records/registers as required by the local 
authorities/Government from time to time. 
i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
42.0 Force Majeure 
42.1 Neither contractor not SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, 
storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause 
beyond the reasonable control of the party affected or prevented or delayed. However, a 
notice is required to begiven within 30 days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, with in the 
shortest possible period without delay. 

 
42.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
there of. 

 
42.3 From the date of occurrence of a case of for cemajeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With the 
cause itself and inability resulting there from having been removed, the agreed time of 
completion of the respective obligations under this agreement shall stand extended by a 
period equal to the period of delay occasioned by such events. 

 
42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a 
state of force majeure lasting to a period of 6 months or more the two parties shall mutually 
decide regarding the future execution of this agreement. 

 

43.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labor(regulation and abolition act of 1970) and other safety regulations. The contractor shall 
comply with the provision of all labour legislation including the latest requirements of all the 
Acts, laws, any other regulations that are applicable to the execution of the project. 
i)Minimum Wages Act, 1948 (Amended)ii) 
Payment of Wages Act 1936 (Amended)iii) 
Workmen’sCompensationAct1923(Amended) 
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iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 
(Amended) ApprenticeAct1961(Amended) 
vi) Industrial Employment (Standing Order) Act 1946(Amended) 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other 
modifications viii) Employees’ Provident Fund and Miscellaneous Provisions Act 
1952 and amendment thereof 
ix)  Shop and Establishment Act 
x) AnyotherActorenactmentrelatingtheretoandrulesframedthereunderfromtim
etotime. 

 
44.0SAFETYCODE: 
SAFETYMEASURESATSITE: 

 
1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 
these are used properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. Noone should be allowed to inspect/work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 
from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung 
orsuspendedfromanoverheadsupportorerectedwithstationarysupportshallhaveaguardrailpr
operlyattached, bolted, braced and otherwise secured at least 1 Meter high above the floor 
or platform 
ofsuchscaffoldingorstagingandextendingalongtheentirelengthoftheoutsideandendsthereof
with only such openings as may be necessary for the delivery of materials. Such scaffolding 
or staging shall be so fastened as to prevent it from swaying from the building or structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not 
sagunduly or unequally, and if the height of the platform or the Gangway or the Stairway is 
more than 3-5 Meters above ground level or floor level they should be closely boarded, 
should have adequate idth and should be suitably fenced, as described. 

 
7. Everyopeninginthefloorofabuildingorinaworkingplatformbeprovidedwithsuitablemeansto 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be 1Meter. 

 
8. Safe means of access shall be provided to all working plat forms can do there or king places. 

Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while 
the width between side rails in rung ladder shall in no case be less than 30cms for ladder up-
to and including Meters in length. For longer ladders this width should be increased at least 
6mm for eachadditional30 cms. Uniform step spacing shall not exceed 30cms. 
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9. Adequate precautions shall be taken to prevent danger from electrical equipments. For 
electricalonline worksgloves,rubbermats,andrubbershoesshall beused. 

 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder foreach 30 Meters length or fraction thereof. Ladder shall be extended from bottom 
of the trench to atleast 1 Meter above the surface of the ground. The sides of the trenches, 
which are 1.5 Meters ormore in depth shall be stepped back to give suitable slope, or securely 
held by timber bracing, so asto avoid the danger of sides collapsing. The excavated materials 
shall not be placed within 1.5Meters of the edge of the trench or half of the depth of the 
trench whichever is more cuttings shall bedonefromtoptobottom.Under 
nocircumstancesundermining orundercuttingshall bedone. 

 
11. Beforeany demolitionworkis commencedandalsoduringtheprocess ofthe work:- 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 
 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparat us used by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 
with debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained in 
a condition suitable for immediate use; and the Contractor should take adequate stepstoen 
sure proper use of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials 
which are injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

 
h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 
ensure that the man hole covers are opened and are ventilated at least for an hour before 
the workers are allowed to get into the manholes and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals and board stop prevent 
accident to the Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support 
shall conform to he following standard or conditions: - 

 
a) These shall be of good mechanical construction, sound material and adequate strength 
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and free from patent defect and shall be kept in good repairs and in good working order. 
 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable 

Quality and adequate strength, and free from patent defects. 
 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any 
scaffold, winch or give sign to the operator. 

 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall be as 
curtained by adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accident latescent of the 
load, adequate precautions should be taken to reduce to the minimum the risk of any part 
of a suspended load becoming accidentally displaced. 
g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or other 
materials, which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described here in shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

 
60.0Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Architect/Consultant. 
The contractor shall also report immediately to the competent authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof. 

 
46. Storage of materials: The contractor shall not store the materials and debris within the 
premises other than the work site handed over to him. 

 
47. Shelter or stay for the laborers has to be arranged by the contractor at his own expense 
&responsibility. 

 
48. The rates quoted shall be for complete work at site and inclusive of WCT., Sales Tax, VAT, 
Service Tax or any other Government levies if applicable, E.S.I. charges, Octroi, Royalties, Cart 
age etc. or any other tax as applicable during the course of execution of works as applicable 
by State government or Central Government or as per direction of the Government. The rates 
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shall be firm and shall not be subject to cost other condition whatsoever. All taxes shall be 
deducted at source as per Government norms. Nothing extra including Escalation shall be 
payable by the Bank. 

 
49. The Quantities taken in schedule are only for guide. It may increase or decrease or 
deleted & payment shall be made on the basis of actual measurement/quantities executed 
on site, which to be measured jointly with the Architect and contractor. In absence of 
contractor for joint measurement, the quantity measured by the Architect/Bank’s Engineer 
will be final & binding upon you. 
 
 

50. The STATE BANK OF INDIA does not bind itself to accept the lowest or any tender, or to 
assign any reason thereof and also reserves the right of accepting the whole or part of the 
tender and the tenderer shall in such an event is bound to perform the contract at the same 
rates quoted in the tender for the various items of the work. 

 
51. At any point of time Bank may cancel competitive tenders if it is found that rates thus 
arrived are on higher side/extreme lower side or delete a part of it as required by bank. It will 
be sole discretion of Bank to decide and allocate works to respective contractor as per his 
past performance or even he may be debarred from the forthcoming tender/tenders; 
against this decision no challenge will be entertained by Bank. 

 
52. Time is the essence of the contract and the tenderer are required to complete the work 
in all respects within the stipulated time of completion and hand over the same, complete in 
all respect to the satisfaction of the Bank and if the contractor fails to complete the work 
within stipulated time, then left over works and other job will be allotted to another 
contractor, may be at his own cost and risk. The contractor will have to ensure normal 
function of staff at the floor during office hours/ non banking hours/day/night without 
hampering or mal banking business and the site will be available in parts as progress of work. 
Existing furniture, dismantled items shall be shifted from one place too there and form the 
floor by the contractor for which no extra payment will be made. 

 
53. It shall be clearly understood that the rates quoted in the tender are to be for complete 
work onsite, as per instructions in the tender specifications and drawing and also for all such 
works as are necessary for the proper completion to the contract. Although specifications 
thereof may not have been made in the specifications or drawings or tender documents. 
The rates shall be firm and shall not be subject to cost escalation on account of labour and 
material, and labour condition or any other reason whatsoever. 

 
54. Regarding the list of material to be used in works has to be got approved by the 
Architect/Engineer in-charge along with drawing of works, if not attached with the tender; 
these may be obtained from the Architect/Bank's Engineer, prior to submission of tender. The 
decision of the Engineer in-charge shall be considered as final and binding upon you. 
55. The tenderer shall use only the form issued with this tender to fill up the rates. Every page 
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of the tender shall be signed by the contractor along with stamp & Digital Signature. 

 
56. DELINQUENCIES 
The under noted delinquencies/ defaults/ misconduct/ misdemean or so the part often 
dererorenlisted contractor will at tract is qualification action. 

 
 Incorrect information about credentials, about his performance, equipment, 

resources, technical staff etc. 
 Non-submission of the fresh/latest income tax clearance certificate 
 Irregular tendering practice. 
 Submission offender containing far too many arithmetical errors and freak rates. 
 Revoking a tender without any valid reasons. 
 Tardiness in commencing work 
 Poor organization at site and lack of his personal supervision 
 Ignoring Bank’s notices for replacement/ rectification of rejected materials, 

workmanship etc. 
 

 Violating any of the important conditions of contract i.e. site facilities, insurance, 
labour laws, ban on subletting etc. 

 Lack of promptitude and co-operation in measurement of work and settlement of 
final account. 

 Non-submission of vouchers and proof of purchases etc. 
 Tendency towards putting up false and untenable claims. 
 Tendency towards suspension of work for frivolous reasons. 
 Treatment of labour 
 Bad treatment of sub-contractors(pieceworkers) and unbusiness like dealings with 

suppliers of material. 
 Lack of co-operation with nominated contractors of Bank 
 Contractors becoming Bank ruptor insolvent. 
 Contractor’s conviction by a Court of Law. 
 Failure to satisfactorily rectify defects during Defects Liability Period(DLP) and 

discovery of latent defects in contractor’s work after the expiry of DLP of his contract. 

 
DISQUALIFICATION ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR 
The award of the under noted disciplinary action shall be considered. 
 a) Placing embargo on issue of endorser temporary suspension from the Bank’s 

approved list. 
 b) Permanent ban on issue of tenders and removal from the Bank’s approved list. 

 
57. The contractor will attend to all the defects noticed during the defect liability period. If 
the contractor fails to attend the defects, the same will be rectified by the Bank and the 
expenditure incurred on this account will be recovered from security deposit amount. If the 
expenditure incurred exceeds the security deposit the contractor has to deposit such excess 
amount within 15 day so there wise Bank will initiate action as deemed fit at the risk and cost 
of the contractor. 

 



36 

 
 
TENDER NO: SBI/AO-1/2026-27/ET-001 
 

 

58. Deduction of Income tax and W.C.T, Service Tax and other govt. levies, etc will be made 
as 
pertheprevailingrates/Governmentrulefromthecontractor’sfinalbillapplicableasperBank'sreq
uirement/instructions and the final bill shall be submitted by bifurcating service tax 
component on gross bill amount. 

 
59. Nomobilization advance, or secured advance is to be allowed to the contractor. 

 
60. The tenderer, must associate himself with agencies of the appropriate class for 
specialized works such as flooring, tiling, false ceiling, plumbing, sanitary etc. 

 
61. The contractor shall remove all malba/debris, wastage material from the site beyond 
municipal limit and clean the floor, furniture, glass etc. at his own cost and handover the site 
in proper manner after the completion of the project. Any damage done to the property of 
SBI during execution of work shall be the responsibility of the contractor and it shall be made 
good by him at his cost to the entire satisfaction of consulting Architect/Bank. 

 
62. The contractor shall arrange to deploy himself or their competent representative 
(acceptable to the Bank) who will responsible for the conduct of the worker and who has 
authority to receive and act on such instructions issued by the Architect/Bank's Engineer. 

 
 

63. The contractor shall give due notice to the Bank/Architect to check measurement of any 
work which is likely to be hidden before covering the same. The final measurement of works 
shall betaken jointly for the finalization of final bill along with the Architect or his representative 
and Engineering-charge; if contractor remains absent during the final measurement, the 
measurement & quality of work certified by the Architect/Bank's Engineer binding up on you. 

 
64. Certificates of purchase of company specified items/units like Chairs, Tube lights, 
electrical fixture & fittings, AC's and any such items as deemed necessary by the 
Architects/Bank Engineer may beasked to produce by the contractor from the authorized 
distributors/ dealers/ company showroom/transporter along with the final bill. If required bank 
may ask the purchase bill of the material. The Architect/Bank Engineer shall have full powers 
to get the material or workmanship to be inspected and tested by an independent agency 
for its soundness and adequacy on all the cost of contractor. 
State Bank of India has right to accept/reject any or all tenders without assigning any reason. 

 
 
 
 
 
 
 

Contractor's signature with seal 
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GENERAL MATERIAL SPECIFICATIONS 

(For Interior Furnishing Tenders) 
S.No Particulars and Specifications Approved Make   

1 Board – All relevant thickness 
Commercial – ISI Approved 

Century / Merino / Archid Brand (s) as 
approved by the Engineer/ Architect In 
Charge 

2 Ply – all relevant thickness –
Commercial – ISI Approved 

Century/Merino/Archid 
Brand(s) as approved by 
Architect In Charge 

 
th
e 

/ 

3 Cement Ambuja/Ultratech/Lafarge/Wonder 
4 Brick and Sand  USE 1st quality Red clay bricks and Sand 

(Fine sand for plaster ) 
5 Lamination – Century /Merino  / Archid 
6 Locks / Night Latches Godrej/4–C Acme/ Indo 

Brass/Ozone/Dorma 
7 Hardware – hinges, 

 door stoppers, 
 drawer/
 shutter 
handles, Patch fitting Spider 
Fitting etc. 

OZONE/DORMA 

8 Hardware – catchers-KITCHEN Magnetic – Heavy Duty. 
9 Hardware – channels EBCO / HETTICH 
10 Hardware –

 Hydraulic 
closers, Floor Spring 

door OZONE. 

11 Beadings – relevant thickness As designed in Teak wood/ Steam Beech 
Wood 

12 Glass – relevant thickness Saint Gobain / Asahi  
13 Adhesive Fevicol SH / Araldite. 
14 Flush Door Greenlam, Century, Merino. 
15 Film on Glass, Sun Control Film 3M 
16 Double Charged Vitrified Tile Jhonson, Kajaria, ASIAN GRANITO 
17 1st quality MAT(antiskid 

)finished ceramic tile for floor 
Jhonson, Kajaria, ASIAN GRANITO 

18 1st quality  GLOSSY finished 
ceramic tile for wall 

Jhonson, Kajaria,  

19 GRID CEILING SUPPORTS  
SECTION / SILHOUETTE GRID 

Armstrong/USG 

20 Mimeral Fibre Grid Ceiling Armstrong/USG 
21 Structure Steel Tata, Jindal, Sail 
22 Resin Bonded rock wool  POLYBOND/SUNROCK / ROCKBOND 
23 Gypsum board Saint Gobain / USG 
24 Gypsum Ceiling Section Saint Gobain / USG 
25 Aluminum partition SECTION 1.2 TO 1.5 MM THIK ISI MARKED. With the 

Approval of SBI 
26 Calcium silicate TILE Hilux / Ramco/Aerolite 
27 Texture paint / Paint  Asian paints, Nerolac, Berger 
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28 Aluminum Cladding Panel  Alstrong, Alucobond, Alstone, Alu Decor 
29 WOODEN FLOORING VISTA, GREENPANEL, FLOORTEX 
30 Roller Blinds Vista levellor/ MAC 
31 Solid Acrylic sheet   Dupont 
32 uPVC Window  Veka/Vanesta/Enkraft 

33 TOUGHENED LAQUERED GLASS   Saint Gobain 

34 Any other Item As per instruction of Architect or Engineer 
in Charge and Copy of PO will have to 
be submitted for verification. 
 

 
        

 
GENERAL MATERIAL SPECIFICATION 

(Any from the following) 
 

S.No ITEM RECOMMENDED MAKES 

1 MS CONDUIT ISI MARK With the Approval of Bank Engineer 

2 MODULAR  SWITCHES 
MK-aspect/schneider-zencelo/legrand- Myrius 

series 

3 
PVC INSULATED FR WIRES AND 
SUBMAINS 

 FINOLEX/ DELTON/ K E I/HAVELL'S 

4 TEL/ Co-Axial CABLE DELTON/FINOLEX/ NATIONAL/ KEI 
5 INDUSTRIAL PLUG & SOCKET Legrand/Hager/MG/ Siemens 

6 
PVC/ XLPE power cables up to 
1.1kv, grade. 

 Polycab/KEI/RR 

7 CABLE GLAND STRIPWELL/COMET 

8 THIMBLES/ LUGS 
DOWELLS/JAINSON/ ELCON/ METALCRAFT/ 

CABEND/ TRINITY TOUCH 
9 LAN WIRES AMP/ MOLEX/D-Link 

10 
PATCH CORDS/ PATCH PANELS/ 
COMMUNICATION RACKS 

AMP/ MOLEX/D-Link 

11 
On line UPS, servo stabilizer, 
inverter CVT. 

Luminous/AEI, BHEL, Hind Rectfier, L&T, NGEF, 
Siemens, HI-REL, Autometer, Enertech, 

Pyramid, APC, Dubas, Luminous, Microtech, 
TATA Libert 

12 MCB  Siemens/Schneider89/ Legrand DX3 

13 
MCCB with short circuit/ over 
load/earth fault with time lag 
facility 

Schneider (Compact CVS/Siemens (3VI)/ABB    
(T Max/ L&T (D-sine) 

14 Bus bar Aluminium Jindal/ Indalco/century 

15 Busbar Copper sterline 

16 Battery Charger AE/Voltstar 

17 
24V DC Sealed Maintenance Free 
Lead Acid Battery 

Exide/Amron 

18 
Exhaust fan/Air circulator/ 
Bracket & Pedestal fans/Ceiling 

Crompton/Alstom/, Almonard. 
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fan 
19 LED Fixtures Philips/ Wipro 

20 Amplifier, DVD ,SPEAKER AHUJA/PHILIPS/BOSCH 

22 CABLES FINOLEX/ KEI/POLYCAB 
23 Any other Item With the Approval of Architect/Bank Engineer 

 
 
 
 
Signature & Seal of the Contractor 
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