TENDER ID: AO/RAI/26-27/18 DATE:29.10.2026

(TECHNICAL BID)

STATE BANK OF INDIA
REGIONAL BUSINESS OFFICE-01 RAIPUR (C.G)

PROPOSED INTERIOR & FURNISHING WORK
OF

NIT BRANCH, RAIPUR (C.G.)

ARCHITECTS

Design home

455/3 Shakti Nagar Bhopal

Ph: 09425004543, 0755- 4271687
Email: designhome_bpl@yahoo.com

Web: designhome.in
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TENDER ID: AO/RAI/26-27/18 DATE: 29.10.2026

NOTICE INVITING TENDERS

STATE BANK OF INDIA, RBO-01 2nd Floor, Administrative Office Raipur (C.G) through its
Architect M/s Design Home, Bhopal invites “online item rate E-tender” from the SBI
Empaneled contractors under appropriate category for the captioned work.

The SBI Empaneled contractors who receive NIT from Architect are only entitled to
quote for this tender.

The details of tender are as under:

S.No. | Description

1. Name of work PROPOSED INTERIOR & FURNISHING WORK
AT NIT BRANCH RAIPUR (C.G.)
2. Nature of Work INTERIOR & FURNISHING WORKS
3 Time allowed for | 30 DAYS
completion
4. Earnest Money Deposit Rs. 20,000.00/- (Rupees Twenty Thousand

only) by means of Demand Draft (Valid for a
period of 90 Days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of Regional
Managr RBO-01 State Bank of India, Raipur
5. Initial Security Deposit 2% of contract amount including EMD. The
successful bidder(s) shall be responsible to
deposit initial security deposit @ 2% of the
contract value by way of demand draft in favour
Assistant General Manager (P&E) and payable
at Bhopal within 10 days from the date of receipt
of “Work Order” from SBI/Architects. The SBI
may consider accepting ISD in the form of Bank
Guarantee issued by any Scheduled Bank in the
format supplied/approved by any the SBI within
its sole discretion but the same cannot be
considered as a right of the bidder.

6. Date of issue of tender | From 29.10.2026 to 16.11.2026
documents form Bank’s | https://www.etender.sbi/
website

7. Last date & time for | Upto 3:00 P.M. On 16.11.2026

submission of Online
Technical and Price bid and

EMD

8. Date & Time of opening of | 3:30 PM. On  16.11.2026
e-tenders

9. Address at which EMD to | State Bank of India, RBO - Region-1, 2nd
be submitted. Floor, Administrative Office, Byron Bazar,

Raipur (C.G.)




TENDER ID: AO/RAI/26-27/18

DATE:29.10.2026

Place of opening tenders

State Bank of India, RBO - Region-1, 2nd
Floor, Administrative Office,
Byron Bazar, Raipur (C.G.)

Liquidated Damages

0.50% of contract amount per weeks subject to
max. 5% of contract value or final bill value.

12.

Defect’s liability period

12 Months from the date of Virtual Completion

13.

Validity of offer

90 days from the date of opening of Price-bid

14.

Value of Interim Certificate

NIL no running payment will be given No
advance on materials / plant / machinery or
mobilization advance shall be paid under any
circumstances

Submission of Technical
Bid (Hard Copy)

Contractors shall download the entire Technical
Bid to get acquainted with terms and conditions
and Shall upload compulsorily the pages
numbered from 01 to 09 of the technical bid
without fail in the e-tendering portal after putting
the signature and seal. Failing to upload as
stated above, the tender will be rejected.
However, L1 Tenderer should submit the whole
technical bid spirally bound securely and in serial
order containing all pages duly signed with
company seal and date to this office within 7
days of receipt of confirmation. Failure to submit
the hardcopy of Technical Bid may render the
bidder disqualifies.

Agency for arranging e-
tender/online bidding

M/s Antares Systems Limited (TenderWizard),
24, 1st Floor, Sudha Complex 3rd Stage, 4th
Block, Basaveshwara Nagar, Bengaluru,
Karnataka 560079. Mailld:
ravi.r@etenderwizard.com,r.rakeshkumar@eten
der wizar d.com, --, -Website Address:
www.tenderwizard.com/SBIETENDER

Corrigendum

The contractors have to visit the Bank’s web site
regularly for any corrigendum till the last date
and time of opening of tender.

18. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement
News>.

19. The contractor shall sign and stamp each page of the tender document thereby ensuring
the number and sequence of all pages.

20. No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before opening of the price-bid.
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TENDER ID: AO/RAI/26-27/18 DATE: 29.10.2026

21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in
part without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

22. Tenders received without EMD shall be summarily rejected and such tenders shall not be
allowed to participate in the online price bidding process.

23. In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

24. SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

25. As mentioned in the NIT, the vendor quoting ALR rates shall submit ASD for the
difference amount. Further, as per the Bank’s Manual, ALR and AHR reports for all
items shall be prepared. The vendor shall submit rate analysis for all ALR items,
along with proper justification for AHR items. Confidential reports of the vendor shall
also be obtained from different AOs under the Bhopal Circle. Failure to comply with
the above requirements shall result in financial disqualification of the bidder and
forfeiture of the EMD.

The Regional Managar
State Bank of India
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FORM TENDER

To,

The Regional Managar,
Regional office-01,

State Bank of India, 2nd Floor,
Administrative Office,

Byron Bazar, Raipur (C.G.)

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and having visited and examined
the site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the tender, I/We hereby offer to execute the works
specified in the said memorandum at the rates mentioned in the attached Schedule of
Quantities and in accordance in all respects with the specifications, design, drawings and
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are
provided for by, and in all other respects in accordance with such conditions so far as they
may be applicable.

MEMORANDUM

Description of work PROPOSED INTERIOR & FURNISHING
WORK AT NIT BRANCH RAIPUR (M.P)

Earnest Money Rs.20,000.00

Time allowed for completion of the Works | 30 DAYS
from fourteenth day after the date of
written order or date of handing over of the
site (whichever is later) to commence the
work

| / We have deposited a sum of Rs. 20,000.00/- (Rupees Twenty Thousand only) of the
total tender amount as Earnest Money with the Regional Manager RBO-01 State Bank of
India, Raipur which amount is not to bear any interest. Should | / We fail to execute the
Contract when called upon to do so | / We do hereby agree that this sum shall be forfeited by
me/us to SBI.

1) Our Bankers are:

i)
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TENDER ID: AO/RAI/26-27/18 DATE: 29.10.2026
ii)
The names of partners of our firm are:
i)
ii)
Name of the partner of the firm
Authorized to sign
Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power
of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses



TENDER ID: AO/RAI/26-27/18 DATE:29.10.2026

SAMPLE BUISNESS RULE DOCUMENT

PROPOSED INTERIOR & FURNISHING WORK AT NIT BRANCH, RAIPUR (C.G.)

(A) Business rules for E-tendering:

1. Only empaneled contractors with SBI under appropriate category who are invited by
the project Architect/SBI shall only be eligible to participate, For electrical works A
class electrical Licence is required and only licencee contractor to be given the
electrical works .

2. SBI will engage the services of and E-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on
Internet.

3. In case of e-tendering, SBI (Regional Manager) will inform the vendor in writing, the
details of service provider to enable them to contact and get trained.

4. Business rules like event date, closing and opening time etc. also will be
communicated through service provider for compliance.

5. Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor will
not be eligible to participate in the event.

6. The Contractors will be required to submit the hard copy of EMD and proof of tender
application copies in sealed Envelope to the office of State Bank of India at the
address mentioned herein before by the stipulated date and time. Contractors not
submitting any one or more documents shall not be eligible to participate in the online
price bidding.

7. E-tendering will be conducted on schedule date & time.

8. The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s Antares
Systems Limited, Bangalore, has been engaged by SBI an authorized service
provider. Please go through the guidelines given below and submit your acceptance
to the same along with your Commercial Bid.

-_—

E-tendering shall be conducted by SBI through M/s Antares Systems Limited,
Bangalore on pre-specified date. While the Contractors shall be quoting from their
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5

own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Contractors themselves. In the event of
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the
bidders’ responsibility. In order to ward-off such contingent situation bidders are
requested to make all the necessary arrangements/ alternatives such as back—up
power supply whatever required so that they are able to circumvent such situation
and still be able to participate in the E-tendering successfully. Failure of power at the
premises of Contractors during the E-tendering cannot be the cause for not
participating in the E-tendering. On account of this the time for the E-tendering cannot
be extended and SBI is not responsible for such eventualities.

M/s Antares Systems Limited, Bangalore shall arrange to train your nominated
person(s), without any cost to you. They shall also explain you all the Rules related to
the E-tendering. You are required to give your compliance on it before start of bid
process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4 VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the
tender document and shall not be subjected to any change whatsoever.

Procedure of E-tendering:

Online E-tendering :

1.1.11.1.1.1.1.1 The hard copy of the Technical as well as Price Bid is available
on the Bank’s website during the period specified in the NIT.

1.1.11.1.1.1.1.2 Online e-tendering is open to the empaneled bidders who
receive NIT from the SBI and qualified for participating in the price bidding
as provisions mentioned here in above through SBI approved Service
Provider.

1.1.11.1.1.1.1.3 The Price-Bid shall be made available online by the Service
Provider wherein the contractors will be required to fill-in their ltem-wise
rates for each item.

1.1.11.1.1.1.1.4 The Contractors are advised not to wait till the last minute to
submit their online item-wise quote in the price bid to avoid complications
related with internet connectivity, network problems, system crash down,
power failure, etc.

1.1.11.1.1.1.1.5 It is mandatory to all the bidders participating in the price bid to
quote their rates for each and every item.
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1.1.11.1.1.1.1.6 In case, contractor fails to quote their rates for any one or more
tender items, their tender shall be treated as “Incomplete Tender’ and shall
be liable for rejection.

6 LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s Antares Systems Limited, Bangalore. The Bidders are requested
to change the Password after the receipt of initial Password from M/s Antares
Systems Limited, Bangalore. All bids made from the Login ID given to the bidder will
be deemed to have been made by the bidder.

7 BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or
fail to complete the work as per the rates quoted, SBI shall at liberty to take action as
deemed necessary including depanelling such contractors and forfeiting their EMD.

8 At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award
of Contract shall be final and binding on all the Bidder

9 SBI shall be at liberty to cancel the E-tendering process / tender at any time, before
ordering, without assigning any reason.

10 SBI shall not have any liability to bidders for any interruption or delay in access to the
site irrespective of the cause.

11 Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

12 OTHER TERMS & CONDITIONS:

1. The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other
suppliers / bidders.

2. The Bidder shall not divulge either his Bids or any other exclusive details of SBI to
any other party.

3. SBI decision on award of Contract shall be final and binding on all the Bidders.

4. SBI reserves their rights to extend, reschedule or cancel any E-tendering within its
sole discretion.

5. SBI or its authorized service provider M/s Antares Systems Limited, Bangalore
shall not have any liability to Bidders for any interruption or delay in access to the
site irrespective of the cause.

6. SBI or its authorized service provider M/s Antares Systems Limited, Bangalore
is not responsible for any damages, including damages that result from, but are
not limited to negligence.
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7. SBI or its authorized service M/s Antares Systems Limited, Bangalore will not
be held responsible for consequential damages, including but not limited to
systems problems, inability to use the system, loss of electronic information etc.

N.B.
3) All the Bidders are required to submit the Process Compliance Statement
(Annexure Il) duly signed to M/s Antares Systems Limited, Bangalore.

- All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.

10
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PROCESS COMPLIANCE STATEMENT (ANNEXURE Il)
(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

To,

M/s. Antares Systems Limited,

24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560069,
Karnataka. Ph.: 080-49352000 / 40482000
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON
LINE E-TENDERING FOR PROPOSED INTERIOR & FURNISHING WORK AT NIT
BRANCH RAIPUR.

Dear Sir,
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender

document.
This letter is to confirm that:

b The undersigned is authorized representative of the company.

¢ We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBlI as well as this document and confirm our
agreement to them.

d We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

e We confirm that SBI and M/s Antares Systems Limited, shall not be liable & responsible
in any manner whatsoever for my/our failure to access & bid on the e-E-tendering
platform due to loss of internet connectivity, electricity failure, virus attack, problems with
the PC, any other unforeseen circumstances etc. before or during the E-tendering event.

f We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.
g We, hereby confirm that we will honor the Bids placed by us during the E-tendering

process.

With regards,
Date
Signature with company seal
Name:
Company / Organization:
Designation within Company / Organization:
Address of Company / Organization:

Scan it and send to this Document on
|
|
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ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

This agreement made the ....................oiiini day of................ between Regional
Managar RBO-1 State Bank of India (hereinafter called the Bank or SBI)
which expression shall include the successors and assigns) of the one part and M/s.
Company/ partnership for registered under the Indian Companies Act/ Partnership Act having
its registered OffiCE....cummimiiiiiiiiiiii (hereinafter called the
Contractors’ which expression shall include the present directors / partners and also the
directors/ partners from time to time as also their respective heirs, legal representatives,
administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of FOR PROPOSED INTERIOR &
FURNISHING WORK AT NIT BRANCH, RAIPUR (C.G.)

and has caused drawings and specifications describing the works to be done prepared by
Project Architects M/s Design Home, Bhopal having their offices at (hereinafter called “the
Architect”)

AND WHEREAS THE SAID Drawing numbered as mentioned in the tender documents
hereinafter mentioned and to be issued from time to time, the Specifications and the
Schedule of Quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set
forth herein and Schedule of items and quantities, General & special Conditions of Contract,
specification etc. Contained in the tendered documents including all correspondences
exchanged by or between the parties from the submission of tender till the award of work,
both letters inclusive, (all of which are collectively hereinafter referred to as “the said
conditions”). The works shown upon the said drawing and/or described in the said
specification and included in the schedule of Items and Quantities at the respective rates

therein set forth amounting to the sum of
......................... RS oo (RUPEES. . in
WOPdS....oniiiiiieieeeeea, ) as there in arrived at or such other sum as shall become

payable there under (hereinafter referred to as “the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner
set forth in the said Conditions, the Contractors shall upon and subject to the said
conditions execute and complete the work shown upon the said drawings and
described in the said specifications and the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall
become payable, at the times and in the manner specified in the said conditions.

12
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3. The term “the Architect” in the said condition shall mean the said “M/s Design Home,
Bhopal or in the event of their Ceasing to be the Architect for the purpose of this
contract for whatever reason, such other person or Persons as shall be nominated for
that purpose by the Employer, not being a person to whom the Contractor shall object
for reasons considered to be sufficient by the Employer provided always that No
person or persons subsequently appointed to be Architect under this contract shall be
entitled to Disregard or over rule any previous decisions or approval or direction given
or expressed in writing by The architect for the time being.

4. The said conditions and appendix thereto shall be read and construed as forming part
of this Agreement, and the parties hereto shall respectively abide by submit
themselves to the said Conditions and perform the agreements on their part
respectively in the said conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of
this contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a
contract to carry out the work in respect of the entire project on item rate basis to be paid for
according to actual measured quantities at the rates contained in the schedule of quantities
and rates or as provided in the said conditions.

7. The Bank/Employer reserves to itself the rights of altering the specifications and nature of
work by adding to or omitting any item of work or having portions of the same carried out
without prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here by agrees
to commence the work soon after the site is handed over to him or from the 14th day after
date of issue of formal work order as provided for in the said conditions of contractor
whichever is later and to complete the entire work within 45 DAYS (period of contract)
months subject never the less to the provisions for extension time.

9. All payments by the Employer under this contract will be made only at.............

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance
with the stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully understood
by the contractor. They further agree to complete the said work to fullest satisfaction of
architect / Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective
hands to these present through their duly authorized official and the said two duplicates
hereof to be executed on its behalf of the day and year first herein above written.

Signed on behalf of the STATE BANK OF INDIA

In the presence of
.|
.|
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1. Signature:

Name:

Address:

In the presence of

2. Signature:

Name:

Address:

Signed on behalf of the CONTRACTORS
In the presence of

3. Signature:

Name:

Address:

In the presence of

4. Signature:

Name:

Address:
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SECTION -1

INSTRUCTIONS TO THE TENDERERS

1.0

Scope of work

State Bank of India, RBO -1Raipur invites e-tender’s for PROPOSED INTERIOR &
FURNISHING WORK AT NIT BRANCH RAIPUR (C.G.)

1.1

2.3

Site and its location
The proposed work is to be carried out at SBI NIT BRANCH RAIPUR (C.G.)
Tender documents

The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Priced bid A

The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below;

a) Price Bid

b) Additional Specifications

c¢) Technical specifications

d) Drawings

e) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded
from the website www.sbi.co.in
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24
3.0

3.1

4.0

4.1

4.2

4.3
4.4
4.5

5.0

6.0

6.1

16

The tender documents are not transferable.
Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
tenderer is requested satisfy himself regarding the availability of transport and
communication facilities, the character quality and quantity of the materials, labour,
the law and order situation, climatic conditions local authorities requirement, traffic
regulations etc; Only water and Electrical power supply available by bank.

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs. 20,000.00
(Rupees Twenty Thousand only by means of Demand Draft (Valid for a period of
90 Days from the last date of submission of the tender) from any scheduled
Nationalized Bank drawn in favour of Regional Manager RBO-01 State Bank of
India, and payable in Raipur. NO TDR/ STDR SHALL BE ACCEPTED AS EMD.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted
tender value less EMD by means of DD drawn in favour of Regional Manager RBO-1
State Bank of India, Raipur within a period of 15 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance
3% shall be deducted from the running account bill of the work at the rate of 10% of
the respective running account bill i.e., deduction from each running bill account will
be @10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract
value. The 50% of the Total Security Deposit shall be paid to the contract on the basis
of architect’s certifying the virtual completion. The balance 50% would be paid to the
contractors after the defects liability period as specified in the contract.
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6.2 Additional Security Deposit

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 7.5 % of the estimated cost put to tender. The
amount of such ASD/ APG shall be the difference between 92.5 % of estimated cost
put to tender and the quoted price. Such ASD could be in the form of DD / STDR in
the Bank’s name as per format approved by the Bank. On successful completion of
work ASD will be returned to the contractor. In case contractor fails to complete the
work in time or as per tender specification or leave the job incomplete, the bank will be
at liberty to recover the dues from ASD or to forfeit such ASD as the case may be
within its sole discretion.

6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit.
7.0 Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the
receipt of intimation of acceptance of the tender by the Bank. However, the written
acceptance of the tenders by the Bank will constitute a binding agreement between
the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

8.0 Completion Period

Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within a period of 45 Days from the date of
award of work.

9.0 Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the
date of opening price bid. If the tenderer withdraws his/her offer during the value
period or makes modifications in his/her original offer which are not acceptable to
Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit
the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of
contract value.

11.0 Rate and prices:
11.1 The tenderers need not quote their rates for which no quantities have been given. In

case the tenderers quote their rates for such items those rates will be ignored and will
not be considered during execution.
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11.2  The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the
Architect/ SBI.

11.3 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

11.4 Each page shall be totaled and the grand total shall be given.
11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may
entrust the work in phases or may drop the part scope of work at any stage of the project
within its sole discretion without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

11.7 In case it is decided by the SBI to drop one or more buildings from the scope of work at
any stage of the project, the contractor shall not be entitled to raise any claim / compensation
for such deleted scope of work. Also, the SBI may consider issuing work order for various
buildings in phases but within a reasonable time interval and the contractor shall be bound to
execute the same within the stipulated time period and as per rates quoted by them in this
tender without any claim for price escalation.

12. Restriction under Rule 144 9XlI) of General Financial Rules 2017 of Ministry of
Finance, India order no. F. No. 6/18/2019/PPD dated 23" July 2020.

I.  Any bidder from a country which shares a land border with India will be eligible to bid
in this tender ONLY if the bidder is registered with the Competent Authority
(registration committee constituted by the Department for promotion of industry and
internal Trade).

II.  ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain
contexts) means any person or firm or company, including any member of a
consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial judicial person not falling in any of the descriptions of
bidders stated hereinbefore, including any agency branch or office controlled by such
person, participating in a procurement process.

lll.  ‘bidder from a country which shares land border with India (such a country); for this
purpose means:

a. An entity incorporated, established or registered in such a country, or
b. A subsidiary of an entity incorporated, established or registered in such a

country or
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c. An entity substantially controlled through entities incorporated, established or
registered in such a country, or

d. An entity whose beneficial owner is situated in such a country or
e. An Indian (or other) agent of such an entity or
f. A natural person who is a citizen of such a country or

g. A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above.

V. The beneficial owner for the purpose of (iii) above will be as under:

1. In case of A Company or Limited Liability Partnership, the beneficial owner
is the natural person(s), who, whether acting alone or together, or through
one or more judicial person, has a controlling interest or who exercise
control through other means.

Explanation-
a. “Controlling ownership interested” means ownership of or entitlement to

more than twenty five percent of shares or capital or profits of the
Company;

b. “Control” shall include right to appoint majority of the directors or to control
the management or policy decisions including by virtue of their
shareholding or management rights or shareholders agreements or voting
agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s),
who whether acting alone or together, through one or more judicial person,
has ownership of entitlement to more than fifteen percent of capital or
profits of the partnership;

3. In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who whether acting alone or
together, through one or more judicial person, has ownership of or
entittement to more than fifteen percent of capital or profits of such
association or body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the
beneficial owner is the relevant natural person who holds the position of
senior managing official;

5. In case of a trust, the trustiest, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the beneficiaries
with fifteen percent or more interest in the trust and any other natural
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person exercising ultimate effective control over the trust through a chain of
control or ownership.

V. AnAgentis a person to do any act for another, or to represent another in dealing with
third person.

VI. [To be inserted in tenders for Works contracts, including Turnkey contract]. The
successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered
with the Competent Authority.

VII.  All bidders need to submit a declaration-cum-certificate (along with evidence) in this
regards as per “Annexure-I” failure to submit such valid declaration-cum-Certificate
will make the bid liable for rejection.”

SIGNATURE OF THE CONTRACTOR

WITH SEAL
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions: -
“Contract means the documents forming the tender and the acceptance thereof and
the formal agreement executed between SBI (client) and the contractor, together with
the documents referred there in including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Architects/ Bank
and all these documents taken together shall be deemed to form one contract and
shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean Regional Manager, State Bank of India,RBO-01 Raipur and includes
the client’s representatives, successors and assigns.

1.1.2 ‘Architects/ Consultants’ shall mean M/s Design Home, Bhopal.

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not,
undertaking the works and shall include legal personal representative of individual or
the composing the firm or company and the permitted assignees of individual or firms
of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the contractor hereunder and work to
be done by the contractor under the contract.

12.1.5 ‘Engineer’ shall mean the representative of the Architect/consultant.

1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such drawings
as may be issued by the Engineer from time to time ‘Contract value shall mean value
of the entire work as stipulated in the letter of acceptance of tender subject such
additions there to or deductions there from as may be made under the provide herein
after contained.
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1.1.7 Specifications’ shall mean the specifications referred to in the tender and
modifications thereof as may time to time be furnished or approved by the Architect/
Consultant.

1.1.8 “Month” means calendar month.
1.1.9 “Week” means seven consecutive days.
1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

1.1.12 “SBI Engineer” shall mean The INTERIOR / Electrical Engineer in - charge of the
Project, as nominated by the Regional Manager State Bank of India, Raipur.

1.1.13 The following shall constitute the Joint Project Committee (herein under referred to as
JPC) for assessing and reviewing the progress of the work on the project and to issue
instructions or directions from time to time for being observed and followed by the
Architects Site Engineer /PMC and other consultants / contractors engaged in the
execution of the project.

i) Regional Manager State Bank of India, Raipur.

ii) SBI Engineer (INTERIOR and Electrical) in-charge of the Project, as may be
nominated by the DGM & CDO.

iii) Concerned partner of the Architects and their Resident Architect.... Member.

CLAUSE

1.0 Total Security Deposit

Total Security deposit comprise of
Earnest Money Deposit
Initial security deposit

Retention Money

a) Earnest Money Deposit -

The tenderer shall furnish EMD of Rs. 20,000.00 (Rupees Twenty Thousand only)
in the form of Demand draft drawn in favour of Regional Manager RBO-1 STATE
BANK OF INDIA, Raipur., on any Scheduled Bank. No tender shall be considered
unless the EMD is so deposited in the required form. No interest shall be paid on this
EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the
decision to award the contract is taken without interest. The EMD shall stand
absolutely forfeited if the tenderer revokes his tender at any time the period when he
is required to keep his tender open acceptance by the SBI or after it is accepted by
the SBI the contractor fails to enter into a formal agreement or fails to pay the initial
security deposit as stipulated or fails to commence the commence the work within the
stipulated time. NO TDR / STDR SHALL BE ACCEPTED AS EMD.

b) Initial Security Deposit (ISD)

22



TENDER ID: AO/RAI/26-27/18 DATE:29.10.2026

The amount of ISD shall be 2% of accepted value of tender including the EMD in the
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days
from the date of acceptance of tender.

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 7.5 % of the estimated cost put to tender. The
amount of such ASD/ APG shall be the difference between 92.5 % of estimated cost
put to tender and the quoted price. Such ASD could be in the form of DD / STDR in
the Bank’s name as per format approved by the Bank. On successful completion of
work ASD will be returned to the contractor. In case contractor fails to complete the
work in time or as per tender specification or leave the job incomplete, the bank will be
at liberty to recover the dues from ASD or to forfeit such ASD as the case may be
within its sole discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Retention Money: -

Besides the SD as deposited by the contractor in the above said manner, the
Retention money shall be deducted from the running account bill at the rate of 10% of
the gross value of work done by the contractor and claimed in each bill provided the
total security deposit i.e. ISD plus EMD plus Retention Money shall both together not
exceed 5% of the contract value. The 50% of the total security deposit shall be
refunded to the contractor without any interest on issue of Virtual Completion
certificate by the Architect/consultant. The balance 50% of the total security deposit
shall be refunded to the contractors without interest within fifteen days after the end of
defects liability period provided the contractor has satisfactorily attended to all defects
in accordance with the conditions of contract including site clearance.

Language

The language in which the contract documents shall be drawn shall be in English.
Errors, omissions, and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the

following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.
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ii)

a)

b)

4.0

5.0 i)

6.0

7.0
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Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words
shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction
Bank to be communicated through the architect/consultant. The architect/consultant
at the directions of the SBI from time to time issue further drawings and / or write
instructions, details directions and explanations which are here after collectively
references to as Architect’s /consultant’s instructions in regard to the variation or
modification of the design, quality or quantity of any work or the addition or omission
or substitution work. Any discrepancy in the drawings or between BOQ and / or
drawings and / or specifications. The removal from the site of any material brought
thereon by the Contractor and any substitution of any other materials therefore the
removal and / or re-executed of any work executed by him. The dismissal from the
work of any person engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance
directly or through the architect by registered post or otherwise depositing at the of
the contractor as given in the tender to enter into a Contract for the execution of the
work as per the terms of the tender. The letter of acceptance shall constitute a bind
contract between the SBI and the contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI / Architect the
successful tenderer shall be bound to implement the contract and within fifteen days
there of shall sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
Architect / consultants are the properties of the SBI. They are not to be used on other
work.

Detailed drawings and instructions:

The SBI through its architects / consultants shall furnish with reasonable proper
additional instructions by means of drawings or otherwise necessary for the execution
of the work. All such drawings and instructions shall be consistent with contract
documents, true developments thereof and reasonably inferable there.
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The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the SBI through
the architect/consultant

7.0 Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

8.0 Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC
or to complete the work and clear the site including vacating their office on or before
the contracted or extended date or completion, without justification in support of the
cause of delay, he may be called upon without prejudice to any other right of remedy
available under the law to the SBI on account of such breach to pay a liquidated
damages at the rate of 0.50% of the contract value which subject to a maximum of
5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The contractor shall at all times enforce strict discipline and good
order among his employees and shall not employ on the work any unfit person or
anyone not skilled in the work assigned to him. Workman whose work or behavior is
found to be unsatisfactory by the SBI /Architect/ consultant he shall be removed from
the site immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor
performs any act, which is against the law, rules and regulations he shall meet all the
costs arising there from and shall indemnify the SBI any legal actions arising there
from.

11.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions,
and alignment of all parts thereof and get it approved by the architect / consultant
before proceeding with the work. If at any time any error in this respect shall appear
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13.0

14.0

15.0
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during the progress of the works, irrespective of the fact that the layout had been
approved by, the architect / consultant the contractor shall be responsible for the
same ad shall his own expenses rectify such error, if so, required to satisfaction of the
SBI.

Protection of works and property:

The contractor shall continuously maintain adequate protection. of all his work from
damage and shall protect the SBI’s properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to
causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies’ safety
laws and building codes to prevent accidents, or injuries to persons or property on
about or adjacent to his place of work. The contractor shall take insurance covers as
per clause 24.0 at his own cost. The policy may be taken in joint names of the
contractor and the SBI and the original policy may be lodged with the SBI.

Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times
have free access to the work site and / or to the workshop, factories, or other places
where materials are lying or from where they are obtained and the contractor shall
give every facility to the SBI./Architect/consultant and their representatives necessary
for inspection and examination and test of the materials and workmanship. No person
unless authorized by the SBI / Architect /Consultant except the representative of
Public authorities shall be allowed on the work at any time. The proposed work either
during its construction stage or its completion can also be inspected by the Chief
Technical Examiner’s Organization a wing of Central Vigilance commission.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share there of or interest therein without the written consent of
the SBI through the Architect and no undertaking shall relieve the contractor from the
responsibility of the contractor from active & superintendence of the work during its
progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/consultant instructions and shall be subject
from time to time to such tests as the architect/consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labor, and materials
as are normally required for examining measuring sampling and testing any material
or part of work before incorporation in the work for testing as may be selected and
required by the architect/consultant.
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i) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall
be supplied by the contractor without any extra charges. If certain items proposed to
be used are of such nature that samples cannot be presented or prepared at the site
detailed literature / test certificate of the same shall be provided to the satisfaction of
the Architect/consultant. Before submitting the sample / literature the contractor shall
satisfy himself that the material / equipment for which he is submitting the sample /
literature meet with the requirement of tender specification. Only when the samples
are approved in writing by the architect / consultant the contractor shall proceed with
the procurement and installation of the particular material / equipment. The approved
samples shall by the signed by the Architect / Consultant for identification and shall be
kept on record at site office until the completion of the work for inspection /
comparison at any time. The Architect/Consultant shall take reasonable time to
approve the sample. Any delay that might occur in approving the samples for reasons
of its not meeting the specifications or other discrepancies inadequacy in furnishing
samples of best qualities from various manufacturers and such other aspects causing
delay on the approval of the materials / equipment etc. shall be to the account of the
contractor.

iii) Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended by
or provided for in the specification or BOQ.

iv) Costs of tests not provided for
If any test is ordered by the Architect/ Consultant which is either

a) If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the
site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by the
contractor.

16.0 Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him from any
risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution

the works and as long, thereafter, as the Architect / Consultant may consider

necessary until the expiry of the defects liability period, stated here to.
.|
.|
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21.0
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Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent. The entire amount paid under Clause 19, 20 hereof as
well as amounts of prime cost and provision sums, if any, shall be excluded.

Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he
require the work to be measured and the contractor shall forthwith attend or send a
quantity representative to assist the Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detail in the specifications. The representative of the Architect /
Consultant shall take measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his
authorized representative shall sign all the pages of the measurement book in which
the measurements have been recorded in token of his acceptance. All the corrections
shall be duly attested by both representatives. No over writings shall be made in the
M book should the contractor not attend or neglect or omit to depute his
representative to take measurements the measurements recorded by the
representative of the Architect / consultant shall be final. All authorized extra work,
omissions and all variations made shall be included such measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant
vitiates the contract. In case the SBI / Architect / Consultant thinks proper at any
during the progress of works to make any alteration in, or additions to or omission
from the works or any. alteration in the kind or quality of the materials to be used
therein, the Architect / Consultant shall give notice thereof in writing to the contractor
shall confirm in writing within seven days of giving such oral instructions the contract
shall alter to, add to, or omit from as the case may be in accordance with such but the
contractor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of
the Architect/ Consultant and the value of such extras, alterations, additions or
omissions shall in all cases be determined by the Architect / Consultant and the same
shall be added to or deducted from the contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
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mentioned. Any such extra is herein referred to as authorized extra and shall be made
in accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the
extra work where such extra work is of similar character and executed under
similar conditions as the work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates
given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘B’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of the
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or
rates claimed and the Architect/ consultant shall fix such rate or prices as in the
circumstances in his opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so
stated then in accordance with the local day work rates and wages for the district;
provided that in either case, vouchers specifying the daily time (and if required by the
Architect/Consultant) the workman’s name and materials employed be delivered for
verifications to the Architect /consultant at or before the end of the week following that
in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the ‘market rate basis for material, labour hire / running charges of
equipment and wastages etc. plus 15% towards establishment charges, contractor’s
overheads and profit. Such items shall, not be eligible for escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed within
two months of the virtual completion of the work.

Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full
satisfaction of the SBI, the contractor shall ensure that the following works have been

completed the satisfaction of the SBI.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour
equipment and machinery.

Signature of Contractor with Seal Page 29



TENDER ID: AO/RAI/26-27/18 DATE: 29.10.2026

b)

24.0

25.0

25.1
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Demolish, dismantle and remove the contractor’s site office, temporary works,
structure including labour sheds/camps and constructions and other items and things
whatsoever brought upon or erected at the site or any land allotted to the contractor
by the SBI not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor the
SBI and shall clear, level and dress, compact the site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land allot
by the SBI

Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is satisfied of the completion of work.
Relative to which the completion certificate has been sought, the Architect/ consultant
shall within fourteen (14) days of the receipt of the application for completion
certificate, issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI's rights and
contractor liabilities under the contract including the contractor’s liability for defects
liability nor shall the issuance of VCC in respect of the works or work at any site be
construction as a waiver of any right or claim of the SBI against the contractor in
respect of or work at the site and in respect of which the VCC has been issued.

Work by other agencies

The SBI / Architect / consultant reserves the rights to use premises and any portion
the site for execution of any work not included in the scope of this contract which may
desire to have carried out by other persons simultaneously and the contractor shall
not only allow but also extend reasonable facilities for the execution of such work. The
contractor however shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the SBI. Such work shall
be carried out in such manner as not to impede the progress of the works included in
the contract.

Insurance of works

Without limiting his obligations and responsibilities under the contract the contractor
shall insure in the joint names of the SBI and the contractor against all loss of
damages from whatever cause arising other than the excepted risks, for which he is
responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated | clause of GCC and are also covered
during the period of maintenance for loss or damage arising from a cause, occurring
prior to the commencement of the period of maintenance and for any loss or damage
occasioned by the contractor in the course of any operations carried out by him for
the purpose of complying with his obligations under clause.
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The Works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to
the replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall whenever
required produce to the Architect / consultant the policy if insurance and the receipts
for payment of the current premiums.

Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person
or material or physical damage to any property whatsoever which may arise out of or
in consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or through
any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract

Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other contractors not being employed by the contractor or
for or in respect of any claims, proceedings, damages, costs, charges and expenses
in respect thereof or in relation thereto or where the injury or damage was contributed
to by the contractor, his servants or agents such part of the compensation as may be
just and equitable having regard to the extent of the responsibility of the SBI, their
employees, or agents or other employees, or agents or other contractors for the
damage or injury.

Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision
sub-clause 25.2 of this clause.

Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent r design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claim
made under or action brought against SBI in respect of such matters as aforesaid the
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25.5

25.51

contractor shall be immediately notified thereof and the contractor shall be at liberty,
at his own expenses to settle any dispute or to conduct any litigation that may arise
there from, provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Architect / consultant in this behalf.

Third Party Insurance

Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 24.0 of GCC shall insure against his
liability for any material or physical damage, loss, or injury which may occur to any
property including that of SBI or to any person, including any employee of the SBI, by
or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the matters referred to in the provision to clause 24.0 thereof.

25.5.2 Minimum amount of Third-Party Insurance

256

257

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required, produce to the. Architect / consultant
the policy or policies of insurance cover and receipts for payment of the current
premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

Accident or Injury to workman:

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable

25.7.21

32

at law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except an
accident or injury resulting from any act or default of the SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto.

nsurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the architect / consultant such policy of insurance
and receipt for payment of the current premium. Provided always that, in respect of
any persons employed by any sub-contractor the contractor’s obligation to insured as
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have
insured against the liability in respect of such persons in such manner that SBI is
indemnified under the policy but the contractor shall require such sub-contractor to
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produce to the Architect /consultant when such policy of insurance and the receipt for
the payment of the current premium.

25.7.3 Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then
and in any such case the SBI may effect and keep in force any such insurance and
pay such premium or premiums as may be necessary for that purpose and from time
to time deduct the amount so paid by the SBI as aforesaid from any amount due or
which may become due to the contractor, or recover the same as debt from the
contractor.

25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of
such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by
the SBI and which are payable by the contractors under this clause. The contractor
shall upon settlement by the Insurer of any claim made against the insurer pursuant to
a policy taken under this clause, proceed with due diligence to rebuild or repair the
works destroyed or damaged. In this event all the monies received from the Insurer in
respect of such damage shall be paid to the contractor and the Contractor shall not be
entitled to any further payment in respect of the expenditure incurred for rebuilding or
repairing of the materials or goods destroyed or damaged.

26.0 Commencement of Works:

The date of commencement of the work will be reckoned as the date, fifteen days
from the date of award of letter by the SBI.

27.0 Time for completion

Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 45 days from the date of
commencement. If required in the contract or as directed by the Architect / consultant.
The contractor shall complete certain portions of work before completion of the entire
work. However, the completion date shall be reckoned as the date by which the whole
work is completed as per the terms of the contract.

28.0 Extension of time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond
the control of the contractor, the Architect/consultant may submit a recommendation
to the SBI to grant a fair and reasonable extension of time for completion of work as
per the terms of contract. If the contractor needs an extension of time for the
completion of work or if the completion of work is likely to be delayed for any reasons
beyond the due date of completion as stipulated in the contract, the contractor shall
apply to the SBI through the Architect’ Consultant in writing at least 30 Days before
the expiry of the scheduled time and while applying for extension of time he shall
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29.0

30.0

31.0
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furnish the reason in detail and his justification if an’, for the delays. The
architect/consultant shall submit their recommendations to the SBI in the prescribed
format for granting extension of time. While granting extension of time the contractor
shall be informed the period extended time which will qualify for levy of liquidated
damages. For the balance period in excess of original stipulated period and duly
sanctioned extension of time by the provision of liquidated damages as stated under
clause 10.0 shall become applicable. Further the contract shall remain in force even
for the period beyond the due date of completion irrespective whether the extension is
granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Architect / consultant should
the rate of progress of the work or any part thereof be at any time be in the opinion
the. Architect / consultant too Slow to ensure the completion of the whole of the work
the prescribed time or extended time for completion the Architect / consultant shall
thereupon take such steps as considered necessary by the Architect / consultant to
expedite progress so as to complete the works by the prescribed time or extended
time. Such communications from the Architect / consultant neither shall relieve. The
contractor from fulfilling obligations under the contract nor he will be entitled to raise
any claims arising out of such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect / consultant, save when the work is unavoidable
or absolutely necessary for the saving of life or property or for the safety of the work in
which case the contractor shall immediately advise the Architect / consultant.
However the provisions of the clause shall not be applicable in the case of any work
which becomes essential to carry by rotary or double shifts in order to achieve the
progress and quality of the part of the works being technically required / continued
with the prior approval of the Architect / consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce
the scope of work for any reason whatsoever and hence not required the whole or
any part of the work to be carried out. The Architect / consultant shall give notice in
writing to that effect to the contractor and the contractor shall act accordingly in the
matter. The contractor shall have no claim to any payment of compensation or
otherwise what so ever on account of any profit or advantage which he might have
derived from the execution of the Work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
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surplus as a result of the abandonment, curtailment of the work or any portion thereof
and then taken back by the contractor, provided however that the Architect /
Consultant shall have in such cases the option of taking over all or any such materials
at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody
of the contractor and in this respect the decision of Architect / consultant shall be final.

32.0 Suspension of work

i)

The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress of
works or any part thereof for such time and in such manner as Architect /consultant
may consider necessary so as not to cause any damage or injury to the work already
done or endanger the safety thereof for any of following reasons:

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default
the contractor, or

For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
the extent necessary and carry out the instructions given in that behalf by the
Architect / consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his
security deposit the Architect / consultant shall have the power to adopt any of the
following course as they may deem best suited to the interest of the SBI

To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.
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34.0

36

To employ labour paid by the SBI and to supply materials to carry out the work, or part
of the work, debiting the contractor with the cost of the labour and materials cost of
such labour and materials as worked out by the Architect/consultant shall final and
conclusive against the contractor) and crediting him with the value of the work done,
in all respects in the same manner and at the same manner and at the same rates as
if it had been carried out by the contractor under the terms of this contract certificate
of architect /consultant as to the value of work done shall be final conclusive against
the contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor, if the whole work had been executed by him ( The
amount of which excess the certificates in writing of the Architects / consultant shall
final and conclusive) shall be borne by original contractor and may be deducted f any
money due to him by SBI under the contract or otherwise, or from his security deposit
or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any
advances on account of, or with a view to the execution of the work or the
performance of the contract and in case the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or to be paid any
sum or any work thereto for actually performed under this contract, unless, and until
the Architect / consultant will have certified in writing the performance of such work
and the value payable in respect thereof, and he shall only be entitled to be paid the
value so certified.

Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the
contract, and to dye security therefore if so required by the Architect / Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through
the Architect/Consultant or shall charge or encumber this contract or any payment
due to which may become due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the
SBI through the Architect / consultant written notice to proceed, or
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c) has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work
within seven days after written notice from the SBI through the Architect / Consultant
that the said materials were condemned and rejected by the Architect/consultant
under these conditions; or has neglected or failed persistently to observe and perform
all or any of the acts matters or things by this contract to be observed and performed
by the contactor for seven days after written notice shall have been given to the
contractor to observe or perform the same or has to the detriment of good
workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the
contrary subject any part of the contract. Then and in any of said cases the SBI and
or the Architect / consultant, may not withstanding any previous waiver, after giving
seven days’ notice in writing to the contractor, determine the contract, but without
thereby affecting the powers of the SBI or the Architect / consultant or the obligation
and liabilities of the contractor the whole of which shall continue in force as fully as if
the contract had not been determined and as if the works subsequently had been
executed by or on behalf of the contractor. And, further the SBI through the Architect /
consultant their agents or employees may enter upon and take possession of the
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for complement and finishing or using the materials and plant
for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
architect / consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days
after receive thereof by him the SBI sell the same by publication, and after due
publication, and shall, adjust the amount realized by such auction. The contractor
shall have no right to question any of the act of the SBI incidental to the sale of the
materials etc.

35.0 Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBI from time to time. The SBI shall recover the statutory recovering
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certificate of satisfaction
relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work orin
part thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required
previous certificate.
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The SBI shall modify the certificate of payment as issued by the architect / consultant
from time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the M books

The contractor shall not submit interim bills when the approximate value of work done
by him is less than Rs. 10.00 Lakh and the minimum interval between two such bills
shall be one month.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect / consultant shall issue the certificate of
payment within a period of two months. The SBI shall pay the amount within a period
of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question , claim, right, matter or thing whatsoever in any way arising out
of or relating to the contract, designs, drawings specifications, estimates, instructions
orders or these conditions or otherwise concerning the work or the execution or failure
to execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in respect
of the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to
be made from the contract or raise any dispute, the contractor shall forthwith give notice in
writing of his claim, or dispute to the Regional Manager, State Bank of India, RBO-1 Raipur .

38

a.i) And endorse a copy of the same to the Architect, within 30 days from the date

of disallowance thereof or the date of deduction or recovery. The said notice shall give
full particulars of the claim, grounds on which it is based and detailed calculations of
the amount claimed and the contractor shall not be entitled to raise any claim nor shall
the SBI - be in any way liable in respect of any claim by the contractor unless notice of
such claim shall have been given by the contractor to the M.D.& C.E.O. SBI, RBO in
the manner and within the time as aforesaid. The Contractor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the
M.D.&C.E.O. SBI, RBO in writing in the manner and within the time aforesaid.

B. Settlement of Disputes and Arbitration
The RM shall give his decision in writing on the claims notified by the receipt of the

contractor may within 30 days of the receipt of the decision of the RM, Submit his
claims to the conciliating authority namely the Regional Manager, RBO-1 State Bank
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of India, Raipur for conciliation along with all details and copies of correspondence
exchanged between him and the SBI

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to
the concerned M.D. & C.E.O. of the SBI for appointment of an arbitrator to adjudicate
the notified claims falling which the claims of the contractor shall be deemed to have
been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor
as aforesaid and all claims of the SBI shall be referred for adjudication through
arbitration by the Sole Arbitrator appointed by the RM. and who will be of Deputy
General Manager rank. It will also be no objection to any such appointment that the
Arbitrator so appointed is a SBI, Officer and that he had to deal with the matters to
which the Contract relates in the course of his duties as SBI, Officer. If the arbitrator
so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever another sole arbitrator shall be appointed in the
manner aforesaid by the said RM. of the SBI Such person shall be entitled to proceed
with the reference from the stage at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions
of the Arbitration & Conciliation Act 1996 or any or any accordance modification or
reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall
be paid equally by both the parties. However, no fees will be payable to the arbitrator
if he is a SBI Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit
their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any of the arbitrators shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The Cost of the reference
and of the award (including the fees, if any of the arbitrator) shall be in the discretion
of the arbitrator who may direct to any by whom and din what manner, such costs or
any part thereof, shall be paid and fix or settle the amount of costs to be so paid.

Water supply

The Bank arrangements for water required for the work and nothing extra will be claim
for the same. This will be subject to the following condition.
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The contractor shall construct temporary pipeline laying in own cost for working. He
has to make necessary arrangements. To avoid any accidents or damages caused
due to construction and subsequent maintenance of the existing running pipeline.
Completion of work or hand over the SBI without any compensation as directed by the
Bank Engg. In-charge/architect / consultant.

Power supply

The Bank arrangements for power and supply / distribution system for working.
Temporary cable, DB & lighting fixture in contractors his own cost. Completion of
work or hand over the SBI without any compensation as directed by the Bank Engg.
In-Charge /architect / consultant.

Treasure trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to the bank immediately.

Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
the measurement will be on the net quantities or work produced in accordance with
up to date rules laid down by the Bureau of Indian Standards. In the event any dispute
/ disagreement the decision of the Architect / consultant shall be final and binding on
the corrector.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspection of SBI -/Architect / consultant
whenever desired by them. The contractor shall also maintain the records / registers
as required by the local authorities / Govt. from time to time.

Register for secured advance
Register for hindrance to work
Register for running account bill
Register for labour

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not
war, hostilities revolution, riots, INTERIOR & FURNISHING commotion, strikes,
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of or for any other cause beyond the
reasonable control of the party affected or prevents or delayed. However a notice is
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required to be given within 30 days from the happening of the event with complete
details, to the other party to the contract, if it is not possible to serve a notice, within
the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in
support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With
the caused itself and inability resulting there from having been removed, the agreed
time completion of the respective obligations under this agreement shall stand
extended a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations
by state of force majeure lasting to a period of 6 months or wore the two parties, shall
each other to decide regarding the future execution of this agreement.

Local laws, Acts Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractors should comply with the provision of all labour legislation including the
latest requirements of the Acts, laws, any other regulations that are applicable to the
execution of the project.

Minimum wages Act 1948 (Amended)

Payment of wages Act 1936 (Amended)

Workmen’s compensation Act 1923 (Amended)

Contract labour regulation and abolition act 1970 and central rules 1971 (Amended)
Apprentice act 1961 (amended)

Industrial employment (standing order) Act 1946 (Amended)

Personal injuries (Compensation insurance) act 1 963 and any other modifications
Employees’ provident fund and miscellaneous provisions Act 1952 and amendment
thereof

Shop and establishment act

Any other act or enactment relating thereto and rules framed there under from time to
time.

Prevailing Indian Electricity rules & act.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site or
in connection with the execution of the work report such accident to the architect /
consultant. The contractor shall also such report immediately to the competent
authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.
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SPECIAL CONDITION OF CONTRACT

Scope of work

1.0

The scope of work is to carry out for the PROPOSED INTERIOR & FURNISHING

WORKAT NIT BRANCH RAIPUR (C.G.).

2.0

3.0

04

5.0

6.0

7.0

42

Address of site
The site is located at NIT BRANCH RAIPUR (C.G.)
Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor
and the site and he will be held responsible for the accuracy and maintenance of. All
the dimensions and the levels. Figured dimensions are in all cases to be accepted
and dimension shall be scaled. Large scale details shall take precedence over small
scale drawings. In case of discrepancy the contractor shall ask for clarification from
the Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in with
from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as
construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to effectively protect all structures and protective give to
trees, which may be endangered by the execution of the works or otherwise such
permanent measures as may be required by the Architect to protect the tree
structures.

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out
the modifications relating to strength, if required by the architect / consultant may
require in accordance with the conditions of contract at his own cost The contractor
shall be solely responsible for the stability and safety of all temporary works and
unfinished works and for the quality of the permanent works resulting from the
arrangement eventually adopted for their execution.
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8.0 Water & power and other facilities

a) The Bank arrangements for water required for the work and nothing extra will be claim
for the same. This will be subject to the following condition. The contractor shall
construct temporary pipeline laying in own cost for working. He has to make
necessary arrangements. To avoid any accidents or damages caused due to
construction and subsequent maintenance of the existing running pipeline.
Completion of work or hand over the SBI without any compensation as directed by the
Bank Engg. In-charge/architect / consultant.

b) The Bank arrangements for power and supply / distribution system for working.
Temporary cable, DB & lighting fixture in contractors his own cost. Completion of
work or hand over the SBI without any compensation as directed by the Bank Engg.
In-Charge /architect / consultant.

c) The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

9.0 Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make the arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

10.0 Lighting of works

The contractor shall at all times provide adequate and approved lighting as required
for the proper execution and supervision and inspection of work.

11.0 Firefighting arrangements

i) The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number
of buckets, some of which are to be always kept filled with sand and some with water
these equipment shall be provided at suitable prominent and easily accessible place
and shall be properly maintained.

i) Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and, to the approval of the relevant authorities. The
contractor make the following arrangements at his own cost but not limited the

following:
a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.
c) Access for fire-fighting equipments.
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Type, number and location of containers for the removal of surplus materials and
rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one
party to the other shall be deemed to have been adequately served in terms of
contract Each site order book shall have machine numbered pages in triplicate and
shall carefully maintained and preserved by the contractor and shall be made
available to the architect / consultant as and when demanded- Any instruction which
the architect /consultant may like to issue to the contractor or the contractor may like
to bring to the architect / consultant two copies of such instructions shall be taken
from the site order book and one copy will be handed over to the party against proper
acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading
and gates at his cost to adequately enclose all boundaries of the site for the
protection of the public and for the proper execution and security of the work and in
accordance with the requirement of the architect | consultant and regulations of local
authorities. These shall be altered, relocated, and adopted from time to time as
necessary and removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site representative and
other staff of approved sub-contractors and suppliers as required to the site meetings
and ensure all follow up actions. Any additional review meetings shall he held if
required by the architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the architect / consultant at his own cost. It is
the responsibility of the contractor to obtain from the local authorities concerned to the
effect that all rubbish arising out of contractor’s activities at the construction site or
any other off-site activities borrow pits has been properly disposed off.

Contractor to verify site measurement.

The contractor shall check and verify all site measurements whenever requested
other specialists’ contractors or other sub-contractors to enable them to prepare the
own shop drawing and pass on the information with sufficient promptness as will in
any way delay the works.
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17.0 Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating there in the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

18.0 As built drawings

i) For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some
changes have been made. From the approved drawings as instructed by the SBI /
Architect / Consultant. The contractor will make the changes made on these copies
and return these copies to the architect / Consultant for their approval. In cases
revision is required or the corrections are not properly marked the architect /
Consultant will point out the discrepancies to the contractor. The contractor will have
to incorporate these corrections and / or attend to discrepancies either on copies as
directed by the architect / consultant and resubmit to him for approval. The architect /
consultant will return one copy duly approved by him.

ii) For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made
by the SBI / Architect / consultant. And submit two copies of such modified drawings
to the architect/ consultant for approval. The architect / consultant will return one copy
of the approved drawing to the contractor.

19.0 Approved make
The contractor shall provide all materials from the list of approved makes at his own
cost and also appoint the specialized agency for the waterproofing anti-termite,
aluminum doors and windows and any other item as specified in the tender. The
architect/consultant may approve any make / agency within the approved list as given
in the tender after inspection of the sample/mock up.

20.0 Procurement of materials
The contractor shall make his own arrangements to procure all the required materials
for the work .All wastages and losses in weight shall be to the contractors account
(Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry of
Finance, India order no. F. No. 6/18/2019/PPD dated 23" July 2020.)

I.  Any bidder from a country which shares a land border with India will be eligiable to bid
in this tender ONLY if the bidder is registered with the Competent Authority
(registration committee constituted by the Department for promotion of industry and
internal Trade).

II.  ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain
contexts) means any person or firm or company, including any member of a
consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial judicial person not falling in any of the descriptions of
bidders stated hereinbefore, including any agency branch or office controlled by such
person, participating in a procurement process.

.|
.|
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V.

46

‘bidder from a country which shares land border with India (such a country); for this
purpose means:

a.

b.

An entity incorporated, established or registered in such a country, or

A subsidiary of an entity incorporated, established or registered in such a
country or

An entity substantially controlled through entities incorporated, established or
registered in such a country, or

An entity whose beneficial owner is situated in such a country or

An Indian (or other) agent of such an entity or

A natural person who is a citizen of such a country or

A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above.

The beneficial owner for the purpose of (iii) above will be as under:

1.

In case of A Company or Limited Liability Partnership, the beneficial owner
is the natural person(s), who, whether acting alone or together, or through
one or more judicial person, has a controlling interest or who exercise
control through other means.

Explanation-
“Controlling ownership interested” means ownership of or entitlement to

more than twenty five percent of shares or capital or profits of the
Company;

“Control” shall include right to appoint majority of the directors or to control
the management or policy decisions including by virtue of their
shareholding or management rights or shareholders agreements or voting
agreements;

In case of a partnership firm, the beneficial owner is the natural person(s),
who whether acting alone or together, through one or more judicial person,
has ownership of entittlement to more than fifteen percent of capital or
profits of the partnership;

In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who whether acting alone or
together, through one or more judicial person, has ownership of or
entittement to more than fifteen percent of capital or profits of such
association or body of individuals.

Where no natural person is identified under (1) or (2) or (3) above, the
beneficial owner is the relevant natural person who holds the position of
senior managing official;
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5. In case of a trust, the trustiest, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the beneficiaries
with fifteen percent or more interest in the trust and any other natural
person exercising ultimate effective control over the trust through a chain of
control or ownership.

An Agent is a person to do any act for another, or to represent another in dealing with
third person.

[The successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is
registered with the Competent Authority.

All bidders need to submit a declaration-cum-certificate (along with evidence) in this
regards as per “Annexure-|” failure to submit such valid declaration-cum-Certificate
will make the bid liable for rejection.”

Excise duty, taxes, levies etc.

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to
sales tax, tax on works contract excise duty, and octroi, payable in respect of
materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account
and the SBI shall not be required to pay any additional or extra amount on this
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall
be deemed to be included in the quoted rates and no extra amount on this account.
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be
deemed to be included in the quoted rates and no extra claim on this account will in
any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is
imposed under as statutory law during the currency of contract the same shall be
borne by the contractor.

Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bind to accept the lowest or any tender and the tenderer or tenderers
shall have no right to question the acts of the SBI However adequate transparency
would be maintained by the SBI

Photographs:

e The Contractor shall at his own expense supply to the Architects with duplicate
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of
the works, taken from two approved portions of each building, at intervals of
not more than one months during the progress of the work or at every
important stage of construction.
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e |n addition to above, the contractor shall be bound to submit adequate no. of
site photographs along with their each Running Bill for the project clearing
showing major progress of work measured and claimed therein failing which
the Architect/ SBI may consider returning the Bill to the contractor and no
claim for delay on this account will be entertained.

SAFETY CODE

1.

10.

11.

12

13.
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First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
when the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm. (clear) and the distance between two adjacent
running shall not be more than 30 cm. When a ladder is used an extra mazdoor shall
be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench
half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
material as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield
and gloves.

(i) No paint containing lead or lead products shall be used except in the form of paste
readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor
and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be
durable quality and adequate strength and free form defects.
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APPENDIX HEREINBEFORE REFERRED TO

1) Name of the organization Offering Contract :The Regional Business office RBO-1,

7)

2nd Floor, Administrative Office,
Byron Bazar, Raipur (C.G.)

Consultants : M/s. Design Home, Bhopal

Site Address : SBI NIT BRANCH AT RAIPUR (C.G.)

Scope of Work : PROPOSED INTERIOR & FURNISHING
WORK AT NIT BRANCH RAIPUR
(C.G)

Name of the Contractor

Address of the Contractor

Period of Completion ; 45 days (Forty five Days) from
the Date of Commencement

.|
.|
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8) Earnest Money Deposit

9) Retention Money
10) Defects Liability Period
11) Insurance to be undertaken by the

Contractor at his cost

12) Liquidated damages

13) Value of Interim Bill (Min.)

14) Date of Commencement
letter

15) Period of Final Measurement

16) Initial Security Deposit

17)  Total Security Deposit

18)  Refund of initial Security Deposit
Comprising of EMD and ISD.

19) Period for Honoring Certificate

50

DATE: 29.10.2026

Rs. 20,000/- (Twenty Thousand Only)
by means of Demand Draft

(Valid for a period of 90 Days

from the last date of submission of the
tender) from any scheduled Nationalized
Bank drawn in favour of The Regional
Manager RBO-01 payable in Raipur.
NO TDR/STDR SHALL BE

ACCEPTED AS EMD

As per clause no. 1.0(c) of general
Conditions

Twelve Months from the date of
Virtual Completion.

125% of Contract Value
(Contractor’s all risk policy)

0.5% of the Contract amount shown

in the tender per week subject to max.
5% of the contract value or actual final
bill value.

Rs. 10 Lakhs.
10 days from the date of acceptance

is issued to the Contractor/ or the day on
which the Contractor is instructed to take
possession of the site whichever is
earlier.

3 Months from the date of Virtual
Completion.

2% of the Accepted Value of the
Tender. (Clause No. 1.0 - b)

As per clause No. 1.0

50% of the Security Deposit shall be
refunded to the Contractor on completion
of the work and balance refunded only
after the Defect Liability Period is over.

1. One Month for R.A. Bills

2. The final bill will be submitted by the
Contractor within one month of the date
fixed for completion work and the Bill
shall be certified within 3 months from
the date of receipt of final bill provided
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the bills are submitted with all pre-
requisite documents/test reports etc.
prescribed in the tender.

Signature of Tenderer.

Date:
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LETTER OF DECLARATION

To,

The Regional Manager,
RBO-01,

State Bank of India,

2nd Floor, Administrative Office,
Byron Bazar, Raipur (C.G.)

Dear Sir,
PROPOSED INTERIOR & FURNISHING WORK AT NIT BRANCH, RAIPUR (C.G.)

Having examined the terms & conditions, drawings, specifications, design relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto and affecting the quotation, I/We hereby offer to execute the
works specified in the said memorandum within the time specified in the said memorandum
on the item rate basis mentioned in the attached schedule and in accordance in all respect
with the specifications, design, drawings and instructions in writing referred to in conditions of
Tender, the articles of agreement, conditions of contract and with such conditions so far as
they may be applicable.

MEMORANDUM

(a) | Description of work PROPOSED INTERIOR & FURNISHING
WORK AT NIT BRANCH, RAIPUR (C.G.)

(b) | Earnest Money Rs. 20,000/- (Rupees Twenty Thousand

Only) by means of Demand Draft / Pay
Order from any scheduled Nationalized
Bank drawn in favour of Regional Manager
RBO-01 STATE BANK OF INDIA,
RAIPUR.

(c) | Time allowed for completion of | 45 days from the date of commencement as per
work from the date of issue of | tender.
work order.

Should this tender be accepted, l/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable
or in default thereof to forfeit and pay to SBI , the amount mentioned in the said conditions.

I/'we have deposited Demand Draft for a sum of Rs. 20,000.00/- (Rupees Twenty Thousand
Only) as Earnest money deposit with the SBI -. Should I/we do fail to execute the contract
when called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to
SBI.
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We understand that as per terms of this tender, the SBI may consider accepting our tender in
part or whole or in phases. We, therefore, undertake that we shall not raise any claim /
compensation in the eventuality of Bank deciding to drop any of the building / buildings from
the scope of work of this tender at any stage during the contract period. Further, we also
undertake to execute the work entrusted to us in phases on our approved rates and within
the stipulated time limit without any extra claim for price escalation as provided for in Clause
11.1.7 and 11.1.8 “Instructions to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of
any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor
With Seal
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DATE: 29.10.2026

PROFORMA FOR HINDRANCE TO WORK

Name of Work

Name of Contractor

Agreement No.

Date of Start of work :

Period of Completion :

Dt. of Completion of work

S.No. Nature of | Date of | Date of | Period Signatu | Signature  of
Hindrance Occurrenc | which of which | re of | Bank /
e of | Hindran | Hindran | Site Architects
Hindrance | ce was | ce Engine | Representative
removed | existed er
1 2 3 4 5 6 7
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TABLE - Xl
PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor / Agency

ii. Name of Work

iii. SlI.No. of this Bill

iv. No. & Date of previous Bill

V. Reference to Agreement No.

Vi. Date of Written order to commence

Vii. Date of Completion as per Agreement
S.No. |Item Description Unit Rate (Rs.) As per Tender

Quantity Amount
(Rs.)

1 2 3 4 5
Upto Previous R.A. Bill [Up Date (Gross Present Bill

Quantity | Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)

6 7 8
. _____________________________________________________________________________________________________________________|
. _____________________________________________________________________________________________________________________|
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Note 1. |If part rate is allowed forany items, it
: should be indicated with reasons for
allowing such a rate. Net Value since previous bill
2. If ad-hoc payment is made, it should be
mentioned specifically.

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. ---

were made have been taken jointly on and are
recorded at pages to of measurement book No. ------
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer
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TABLE - XIV

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

S.No. Item Quantity Unit Amount Remarks

—_
N

3 4 5 6

Total value of materials at Site.

Secured Advance @ ---------------- of above value - B
CERTIFIED:
(i) That the materials mentioned above have actually been brought by the Contractor to

the site of the work and on advance on any quantity of any of this item is outstanding
on their security.

(i) That the materials (are of imperishable nature) and are all required by the Contractor
for use in the work in connection with the items for which rates of finished work have
been agreed upon.

Dated Signature of
Site Engineer
Preparing the bill
Rank

Date signature of
Banks Architects
(Name of the Architects)

Dated Signature of
the Contractor
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TABLE - XV

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since
previous bill (A)

2. Total amount of secured advance due
since Previous Bill (B)

3. Total amount due since Previous Bill
(C) (A+B)

4. PVA on account of declaration in price
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

5. Total amount due to the Contractor

ii)
(@)
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OBJECTIONS:

Secured Advance paid in the previous
R/A

Retention money on value of works as
per accepted tenders upto date
amount Rs.

Less already recovered

Balance to be recovered

Mobilization Advance, if any

Outstanding amount (principal +
interest) as on date

To be recovered in this bill

Any other Departmental materials cost
to be recovered as per contract, if any

DATE: 29.10.2026
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iv. Any other Departmental service Rs. -------—--
charges to be recovered if any, as per
contract (water, power etc.) enclose

statement.
Total Deduction as per contract (F) Rs. --—----—--
Adjustments, if any ---------—--m-—- = —

Amount less received by Contractor in
--------- R/A Bill (as per statement of
Contractor)

P.V.A. RS. —nmmmemeee

Total amount payable as per contract Rs. -
(E+F+G)

(Rupees in
words)

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after
due checking of the measurements of work as required and is recommended for payment.

Date:

Signature of Architect
with Seal

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by
me after due test checking of measurements of works as required and is recommended for
payment for an amount of RS..........cccccceiiiiiiiinennn.

Date :
Signature of
Engineer
STATUTORY DEDUCTION:
i) Total Amount due (E) = T
i) Less I.T. Payable R ——
iii)) Less S.T. Payable - ———
Net Payable |2 Y —
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This figures given in the Memorandum for payable has been verified and bill passed
for payment (in words and figures)

Date:

Signature of the AGM (P&E)
Annexure-|
Declaration-cum- Certificate on the letter head of bidder regarding restrictions

on procurement from bidders from a country or countries, on grounds of
defence in India or matters directly related thereto, including national security

We have read the clause regarding restrictions on procurement from a bidder of a
country which shares a land border with India.

We the bidder (Specify full name.......................ooll ) certify that we are NOT,
from such a country OR if from such a country has been registered with Competent
Authority.

We hereby certify that we fulfill all requirements in this regard and is eligible to be
considered.

(Signature of Authorized Signatory along with seal)
Name of authorized signatory

Designation of Authorized signatory:

List of Evidences enclosed:

i1, Copy of certificate of valid registration with the Competent Authority
(Score out if not applicable)

L2,
L3,

Lid.

Date:
Place:
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SECTION - VIiI
PREAMBLE TO BILL OF QUANTITIES

RATES TO INCLUDE:

Rates quoted shall be for the items completed in all respect at all floors/heights/levels
including all taxes, and the cost of all materials, fittings, fixtures, all labour and for all the
operations as detailed in the specifications and contract conditions. Apart from other factors
mentioned in the specifications and contract conditions, rates quoted for the items in this
schedule shall also include the following:

a) 6.1.0.GENERAL:

1. Whether mentioned or not in the Bill of Quantities, all works are to be carried
out as per the drawings, designs, catalogues and or instructions of the
Architects/ BANK. Nothing extra shall be paid over the quoted rates for not
understanding the designs etc. before hand.

2. Sample of all works/items shall be got approved from the Architects/ BANK
before taking the mass production in hand and nothing shall be paid for the
cost of samples.

3. Any incidental work required to complete the item and not specifically covered
in the item as mentioned in Bill of Quantities shall be completed at no extra
cost.

4. Rates for carpeting shall include for fixing of Aluminium grippers over the
junction of carpet and/or marble stone flooring.

5. For standard bought out items, the sizes manufactured by the firm listed shall
prevail in case of discrepancy with the sizes mentioned in the schedule
without any financial adjustment.

6. Materials shall be tested at site/any approved Testing Laboratory. The
Laboratory Test Certificate in original shall be submitted to the representative
of the Bank/Architect/Consultant. Test results are also to be recorded at site
registers appropriately.

7. Unless otherwise specified all exposed surfaces of wood/wooden mouldings
and plywood of loose furniture/items tops shall be finished in at least two coats
of melamine polish, including staining to match the shades of laminates etc.

8. Rates for carpeting shall include for fixing of Aluminium grippers over the
junction of carpet and/or marble stone flooring.

9. All laminates for furniture items shall be 1.0 mm thick in Satin finish, &
Veneer 4.0 mm colour texture and shade as per the schemes given by
the Architects.

10. Unless otherwise specified, all inner surfaces, sides and under sides of
furniture items, drawers/cabinets shall be laminated with economical liner
laminates of 0.9 mm thickness as per approval.

11. All exposed edges of plywood/block boards shall be finished with teak wood
lippings 5 mm thick of profile as per detail and Melamine polished unless
otherwise specified and no extra cost shall be paid.

12. All furniture items shall be delivered at site packed in polythene sheets.

13. Wherever work as per manufacturer’s specification is indicated, it will be
obligatory on the part of the Contractor to submit manufacturer’s specification
to the Architect/Consultant/Bank. The quoted rates shall be deemed to include

.|
.|
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for the complete work specified by the manufacturer even though not
specifically mentioned in the schedule of items. Moreover the quoted rates
shall be deemed to include for the complete work specified by the
manufacturer even though not specifically mentioned in the schedule of items.

1. HARDWARE:

1.

Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/Gl
screws, nails, locks, sliding rails, nut and bolts etc. shall be provided by the
Contractor which shall be out of the approved make of these materials
annexed in the technical specifications/approved by Architects / BANK.

2. FINISHING, PAINTING AND POLISHING:

1.

All finishes, shade of colours, texture of fabrics including all surfaces of
finishes like POP, painting, lamination, paneling, stitching joints in upholstery,
all polishing shall be as per the satisfaction of the Architects/BANK.
Thoroughly brushing the surface to be finished, free from mortar dropping and
other foreign matter including preparing the surface and sand papering to give
an even surface.

For painting and polishing items — on all kinds of wood and wood based
surfaces.

All painting work to be completed with at least one coat of the primer along
with two coats of the paint as per the Technical Specification, Manufacturer’s
specification and to the satisfaction of the Architects/ BANK.

All the polishing works to be completed with at least two coats of the polish of

the approved make as pr the list of approved manufacturers and to the full
satisfaction of the Architects/ BANK.

3. PLASTIC EMULSION PAINT

1.

2.

The emulsion paint and primers in general shall be of approved quality, colour
and shade of approved manufacturers.

Scaffolding: This shall be double or single as required and directed. If ladders
are used, pieces of gunny bags or cloth bags shall be tied on their tips to avoid
damage or scratches to the plastered surfaces etc. Proper stage scaffolding
shall be erected when painting the ceiling.

Preparation of the Surface: The surface to be painted shall be cleaned and
all cracks, holes and surface defects shall be repaired with plaster of paris for
spot filling, and with filler prepared with whiting, water and a little quantity paint
for filling and leveling the wider areas.

Priming Coat: The priming coat of the cement primer of approved quality,
make and shall be applied over the completely dry surface in the manner as
recommended by the paint manufacturers.

Application of Emulsion Paint: The recommendation of the approved
manufacturer, whose product is used, shall be followed regarding the
preparation of the surface and the application of the priming and finishing coat.
The Contractor shall arrange for technical assistance and supervision from the
paint manufacturer, during the execution of the painting work. After the priming
coat has been applied and perfectly dried all holes, scratches, if any, shall be
repaired as mentioned in preparation of surface and then the second coat of
approved shade and manufacturer shall be evenly applied and allowed to dry.
The third coat shall be carefully applied to achieve smooth and even surface
after the previous coat has dried up. Minimum 3 coats of paint shall be applied
inclusive of primer coat. If a proper and even surface is not obtained to the
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satisfaction of the Architect/Consultant/Bank in 3 coats the Contractor shall
carry out additional coats of painting to approval, at contractor’'s expenses.
Care shall be taken that dust or other foreign materials do not settle or
disfigure the various coats.

6. Rates to include: Apart from other factors mentioned elsewhere in this
contract the rates for the item of plastic emulsion paint shall include for the
following: - All labour, materials and equipments necessary to carry out the
work. Supplying the approved emulsion paint for primer and finishing coats.
Preparing the surface for receiving the primer and finishing coats. Scaffolding
including its erections and dismantling. Application of one primer coat and
minimum two coats of finishing. If a proper and even surface is not obtained to
the satisfaction of the Architect/Consultant/Bank in 3 coats mentioned above
the Contractor shall carry out additional coats of painting to approval at
contractor’s expense. Protection to painted surface till dried and handed over.
Expense, if any, for supervision and technical assistance supplied by the
approved paint manufacturer

7. Mode of Measurement: The measurement shall be in square meter. The
mode of measurement shall be as per relevant section of 1.S. 1200 latest
revision.

4. GLASS WORKS:

1. The edges of glass tops for tables wherever shown shall be beveled as per
approval of the Architects.

2. Rates shall include Aluminum grippers as directed. Rates shall include laying
of carpet to required shape with piles in one direction including all wastage,
Rate quoted shall be applicable to skirting and steps and net area of laid
carpet only shall be measured and paid.

3. Cutouts and openings as required by Architects for provision of lights,
switches, AC grills and diffusers, sprinklers and providing of trap doors etc.
and other fittings in false ceilings and holes and cutouts as required for
running conduits in frame work of paneling including cutouts for switches and
fittings in the paneling will be made by the Contractor. He will also provide
necessary frame work support fro fixing of lights AC diffusers grills and fixtures
etc. All these above will be made/provided by him at no extra cost and will be
deemed to be included in the rates of the items quoted by him.

4. It shall be obligatory for the contractor to furnish certificates, if demanded by
the representative of the Bank/Architect/Consultant, from manufacturer or the
material supplier stating that the work has been carried out by using their
material.

5. All materials supplied by the representative of the Bank/Architect/Consultant
/any other specialist firm shall be properly stored and the Contractor shall be
responsible for its safe custody until they are required on the works and till the
completion of work.

6. All equipments and facilities for carrying out field tests on materials shall be
provided by the Contractor without any extra cost.
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. WOOD WORK AND JOINERY:

1.

Wherever ply is mentioned it will mean plywood; teak wood will mean CP teak.
All Board/Ply will be of BWP Type, all prelaminated Boards shall be Novapan,
Kitply, Archid, Century or other approved brand.

PLY WOOD: Ply wood shall be BWP quality phenol bonded as per relevant
Indian Standard Specifications with commercial or decorative facing as
required. These shall be obtained from approved sources and thickness shall
be as shown in drawings & in specifications.

BLOCK BOARDS: Block board shall be Grade-l exterior grade bonded with
BWP type synthetic phenol bonded adhesives. These shall be of the required
thickness and type and obtained from approved sources.

LAMINATE: Laminates where specified shall be of approved brand type,
texture and thickness and manufacturer as per 1S:2046-1969. Fixing of
laminates shall be done as per best trade practices and strictly as per printed
instructions of the manufacturers using phenol Formaldehyde Synthetic Resin
adhesive of approved make. Unless otherwise indicated laminated shall be
1.5 mm thick of approved make.

. JOINERY:

All details shall conform to the drawings, but all measurements shall be
checked at site. The scantlings shall be accurately planned and
finished smooth to hold full dimensions shown in the drawings after
finishing and rebates, roundings and mouldings made before they are
framed. No patching or plugging of any kind shall be prepared and
got approved by the Engineer before proceeding with bulk
manufacture.

IRONMONGERY:

1.

This section shall cover all finish hardware, latches, locks and other fittings
and fixtures etc., used in wood doors. All finish hardware shall be well made,
reasonably smooth, and free sharp edges and corners flaws and other defects
and shall be as per relevant Indian Standard Code. Unless otherwise
required all finish hardware shall be polished brass.

All hardware shall be of approved make and shall be specifically got approved
by the Engineer before ordering. No fittings and fixtures shall be fixed before
all major work is over. While fixing correct handling of fixtures shall be
ensured.

All finish hardware shall be fixed by skilled carpenters experienced in this
work.  Work shall be done as per manufacturer’s printed instructions and to
the satisfaction of the Engineer.

All hardware fixed to respective locations shall be adequately protected from
damage and spashes of mortars and paints by covering suitably with Jute
clothes/Black PVC sheet till handling over of the work to the Engineer/Owner
to his satisfaction. The finished hardware shall be clean without any foreign
materials and fully showing original finish in its best condition.

FALSE CEILING:

1.

Rates should include labour/materials required to suspend the false ceiling
with dash fasteners from the reinforcement of the slab and repairing the
portion without affecting the structural strength of the slab, also with provision
of strip hangers/MS flats and hinged through nuts and bolts of adequate size
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(Rawl plug shall not be applied). The channels and hangers shall be as per
the instructions of the Architects/BANK.

2. Cutouts and openings as required by Architects for provision of lights,
switches, AC grills and diffusers, sprinklers and providing of trap doors etc.
and other fittings in false ceilings and holes and cutouts as required for
running conduits in frame work of paneling including cutouts for switches and
fittings in the paneling will be made by the Contractor. He will also provide
necessary frame work support fro fixing of lights AC diffusers grills and fixtures
etc. All these above will be made/provided by him at no extra cost and will be
deemed to be included in the rates of the items quoted by him.

1. PARTITIONS AND PANELLING

1. Quoted rate shall include labour/materials required to fix the sub-frame to the
wall with MS flats (‘L’/ ‘U’) shape clamp with adequate screws and repairing
the portion damaged while putting the gutties. etc. and making good the
same.

2. Quoted rate shall be inclusive of making provisions for electrical conduits and
switch boxes and time required while coordinating with other Contractors for
the final finishing of the work.

3. The partition frame work shall be provided upto the RCC slabs at top but
measurement for payment shall be of partition upto false ceiling and frame
/support of partition above false ceiling shall be carried out within the quoted
rate for which no extra shall be paid.

4. All electrical works shall be got carried out through licensed “A” class Electrical
Contractor having experience of similar work and duly approved by Architects/
BANK. The work shall be executed as per specifications and strictly in
keeping with relevant IS code and rules and regulations of authorities.

5. All work/materials will be as per good engineering practice.
6. Wherever glass is mentioned it will be clear float glass.
1. VERTICAL BLINDS:

1. Vertical blinds shall be 100mm wide scotch guard cloth of approved shade &
colour Pull cords shall be 1.6 mm dia braided nylon with a core of rayon
threads.

2. The Blinds shall be operable in any direction with a tilt upto 180 degrees and
can slide to one side for opening purposes. All metal parts shall be corrosion-
resistant and rotating parts shall be self-lubricating. The fixing of the top rail
shall be with special Gl brackets at approx. 1 mt.

3. The installation shall be done by expert workmen approved by the
suppliers, strictly as per manufacturer’s printed instructions. The installed
blinds shall stay flat and in plum in one line and shall operate smoothly to the
approval of the Consultant/ BANK.
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SECTION

DATE: 29.10.2026

Vil

LIST OF APPROVED MAKE OF MATERIAL

BWP Boards & ply

Synthetic Enamel paint/
Oil Bond distemper/primers

Prelaminated Boards
Locks

Brass/powder coated fittings
Hardwares

Glass (Plain)

Hardware fittings
Glue

M.S. Screws
Prelaminated particle board
Laminates

Rubber
Polyurethane foam
Carpet

Vertical Blinds

Green Ply, Kitply, Duro, Archid, Century,
Corbett, Rama ply,

Asian, Shalimar, Nerolac, ICI.

Novapan, Kitlam, Archidlam,
Godrej, Harrison, ECIE,ebco
Pallidium, Earlbehari (ebco), Godrej

Modi float, Triveni Float , Saint Gobian,
AlIS

Locks, Everite, Bhandari, EBCO

Fevicol, Vemicol , Kitcol, Blucote Marine,
Euro

Nettle Fold
Novapan., Archid, Bhutan

Royal Touche, Sunmica, Formica,
Airolam, Durian, VIR

MM Foam, Modi Foam

ISI Marked

Transasia, Marwar. Maharaja
Vista, Trac, MAC.



