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 INTEGRITY PACT  

 To    

…………………..  

………………………  

  

  

Sub: ………………………………………………….  

 Ref:  Tender No. SBI/AMR/P&E/2025-26/08/12 

 Dear Sir,  

It is hereby declared that the SBI are committed to follow the principle of transparency, equity and 

competitiveness in public procurement.  

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 

Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, failing 

which the tenderer/bidder will stand disqualified from the tendering process and the bid of the 

bidder would be summarily rejected.  

This declaration shall form part and parcel of the Integrity Agreement, and signing of the same 

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the SBI.  

  

  

  

Yours faithfully  

 

Assistant General Manager (P&E),  
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INTEGRITY PACT 

 

To  

 Assistant General Manager (P&E),       

 State Bank of India,       

 Premises & Estate Dept,                            

 Local Head Office, 2nd Floor, 

 Gun Foundry, Abid’s Hyderabad, Telangana – 500001.  

 Ph. No.: 040-2338 7706/365/297 

 Email: agmpe.lhoand@sbi.co.in 

 

 

Sub: …………………………………………………….  

  

 Ref:  Tender No. SBI/AMR/P&E/2025-26/08/12 

Dear Sir,  

I/We acknowledge that the SBI is committed to follow the principles thereof as enumerated in the 

Integrity Agreement enclosed with the tender/bid document.  

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

I/We will sign the enclosed Integrity Agreement, which is an integral part of tender documents, 

failing which I/We will stand disqualified from the tendering process. I/We acknowledge that the 

making of the bid shall be regarded as an unconditional and absolute acceptance of this condition 

of the NIT.  

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from the 

main contract, which will come into existence when tender/bid is finally accepted by the SBI. I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with 

Clause 12 of the enclosed Integrity Agreement.  

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 

while submitting the tender/bid, the SBI shall have unqualified, absolute and unfettered right to 

disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of 

the tender/bid.  

Yours faithfully  

  

  

(Duly authorized signatory of the Bidder)  

  

mailto:agmpe.lhoand@sbi.co.in
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PRE-CONTRACT INTEGRITY PACT 

To be signed by the bidder and same signatory competent / authorized to sign the relevant 

contract on behalf of …………….  

INTEGRITY AGREEMENT  

This Pre-Contract Integrity Pact (herein after called the Integrity Pact) is made on  day of the 

month of  

    

Between  

STATE BANK OF INDIA. [SBI], having office at Premises & Estate Dept, Local Head Office, 2nd 

Floor, Gun Foundry, LHO Amaravati, Abid’s Hyderabad, Telangana -500001 India. (Hereinafter 

called “SBI”, which expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Party.  

And  

M/s   with office at ……………………………………represented by Shri  , Chief Executive Officer 

(hereinafter called the “BIDDER/Contractor” which expression shall mean and include, unless the 

context otherwise requires, his successors and permitted assigns) of the Second Party.  

Preamble  

[Both SBI and BIDDER referred above are jointly referred to as the Parties]  

SBI intends to award, under laid down organizational procedures, Purchase orders / contract/s 

against Tender /Work Order /Purchase Order No. ………………. SBI desires full compliance with 

all relevant laws and regulations, and the principles of economic use of resources, and of fairness 

and transparency in its relations with its Bidder/s and Contractor/s.  

NOW, THEREFORE,  

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to: -  

1. Enable SBI to obtain the desired materials/ stores/equipment/ work/ project done at a 

competitive price in conformity with the defined specifications by avoiding the high cost and the 

distortionary impact of corruption on public procurement; and  

2. Enable the BIDDER to abstain from bribing or indulging in any corrupt practice in order to 

secure the contract by providing assurance to them that their competitors will also abstain from 

bribing and other corrupt practices and SBI will commit to prevent corruption, in any form, by its 

officials by following transparent procedures.  

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:  

Clause.1. Commitments of SBI  

1.1 SBI undertakes that SBI and/or its Associates (i.e. employees, agents, consultants, advisors, 

etc.) will not demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 

from the BIDDER, either for themselves or for any person, organization or third party related to 

the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract.  

1.2 SBI will, during the tender process / pre-contract stage, treat all BIDDERs with equity and 

reason, and will provide to all BIDDERs the same information and will not provide any such 

information or additional information, which is confidential in any manner, to any particular 

BIDDER which could afford an advantage to that particular BIDDER in comparison to other 

BIDDERs in relation to tendering process or during the contract execution.  
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1.3 All the officials of SBI regarding this Integrity Pact will report to IEM if any, any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of such a 

breach shall not be permitted.  

1.4 SBI will exclude from the process all known prejudiced persons and persons who would be 

known to have a connection or nexus with the prospective bidder.  

1.5 If the BIDDER reports to SBI with full and verifiable facts any misconduct on the part of SBI’s 

Associates (i.e. employees, agents, consultants, advisors, etc.) and the same is prima facie found 

to be correct by SBI, necessary disciplinary proceedings, or any other action as deemed fit, 

including criminal proceedings may be initiated by SBI. Further, such an Associate may be 

debarred from further dealings related to the contract process. In such a case, while an enquiry is 

being conducted by SBI the proceedings under the contract would not be stalled.  

Clause 2. Commitments of BIDDERS / CONTRACTORS  

2. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract or post-

contract stage in order to secure the contract or in furtherance to secure it and in particular 

commit itself to the following: -  

2.1 The BIDDER will not offer, directly or indirectly (i.e. employees, agents, consultants, advisors, 

etc.) any bribe, gift, consideration, reward, favor, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of SBI, connected directly 

or indirectly with the bidding process, or to any person, organization or third party related to the 

contract in exchange for any advantage in the bidding, evaluation, contracting and implementation 

of the contract.  

2.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favor, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of SBI or otherwise in 

procuring the contract or forbearing to do or having done any act in relation to obtaining or 

execution of the contract or any other contract with SBI for showing or forbearing to show favor or 

disfavor to any person in relation to the contract or any other contract with SBI.  

2.3 The BIDDER will not engage in collusion, price fixing, cartelization, etc. with other 

counterparty(s).  

2.4 The Bidder(s) will not pass to any third party any confidential information entrusted to it, 

unless duly authorized by SBI.  

2.5 The Bidder (s) will promote and observe ethical practices within its Organization and its 

affiliates.  

2.6 BIDDER shall disclose the name and address of agents and representatives, and Indian 

BIDDERS shall disclose their foreign principals or associates.  

2.7 The Bidder(s) will not make any false or misleading allegations against SBI or its Associates.  

2.8 BIDDERs shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract.  

2.9 The BIDDER while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to 

officials of SBI or their family members, agents, brokers or any other intermediaries in connection 

with the contract and the details of services agreed upon for such payments.  

 

2.10 The BIDDER will not accept any advantage in exchange for any corrupt practices, unfair 

means and illegal activities.  

2.11 The BIDDER commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts.  
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2.12 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 

BIDDER, either directly or indirectly, is a relative of any of the officers of SBI, or alternatively, if 

any relative of an officer of SBI has financial interest/stake in the BIDDER‟s firm, the same shall 

be disclosed by the BIDDER at the time of filing of tender.  

The term “relative” for this purpose would be as defined in Section 2(77) of the Companies Act 

2013  

2.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings 

or transactions, directly or indirectly, with any employee of SBI.  

2.14 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract, and will not enter into any undisclosed agreement or 

understanding with other Bidders, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or any 

other actions to restrict competitiveness or to introduce cartelization in the bidding process.  

2.15 The BIDDER will not commit any offence under the relevant Bhartiya Nyaya Samhita or 

Prevention of Corruption Act, 1988; further the Bidder(s)/ Contractor(s) will not use improperly, for 

purposes of competition or personal gain, or pass on to others, any information or document 

provided by the SBI as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is divulged.  

2.16 The BIDDER will not instigate third parties to commit offences outlined above or be an 

accessory to such offences.  

2.17 The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly, the Bidder(s) /Contractors(s) of Indian Nationality 

shall furnish the name and address of the foreign Principal(s), if any.  

2.18 The Bidder(s) shall not approach the courts while representing the matters to IEM if any, and 

the Bidder(s) will await their decision in the matter.  

Clause.3. Previous contravention and Disqualification from tender process and exclusion 

from future contracts  

3. 1 The BIDDER declares that no previous contravention occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country in respect 

of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any 

Government Department in India that could justify BIDDER’s exclusion from the tender process.  

3.2 The BIDDER agrees that if it makes an incorrect statement on this subject, the BIDDER can 

be disqualified from the tender process or the contract, if already awarded, can be terminated for 

such a reason.  

If BIDDER before award or during execution has committed a contravention through a violation of 

Clause 2, above or in any other form such as to put his reliability or credibility in question, SBI is 

entitled to disqualify the BIDDER from the tender process.  

Clause.4. Equal treatment of all Bidders/ Contractors / Subcontractors  

4.1 The Bidder(s)/ Contractor(s) undertakes(s) to demand from his Subcontractors a commitment 

in conformity with this integrity Pact.  

4.2 SBI will enter into agreements with identical conditions as this one with all Bidders and 

Contractors.  

4.3 SBI will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions.  
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Clause.5. Consequences of Violation/ Breach  

5.1 Any breach of the aforesaid provision by the BIDDER or anyone employed by it or acting on 

its behalf (whether with or without the knowledge of the BIDDER) shall entitle SBI to take all or 

any one of the following actions, wherever required: -  

i. To immediately call off the pre-contract negotiations without assigning any reason or giving 

any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would 

continue.  

ii. If BIDDER commits a violation of Integrity Pact Policy during the bidding process, he shall be 

liable to compensate SBI by way of liquidated damages amounting to a sum equivalent to 5% to 

the value of the estimated cost or offer, whichever is higher.  

iii. In case of violation of the Integrity Pact after award of the contract, SBI will be entitled to 

terminate the contract. SBI shall also be entitled to recover from the contractor liquidated 

damages equivalent to 10% of the contract value or the amount equivalent to security deposit/ 

Initial Security Deposit, whichever is higher.  

iv. To immediately cancel the contract, if already signed, without giving any compensation to the 

BIDDER.  

v. To recover all sums already paid by SBI, and in case of an Indian BIDDER with interest 

thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case 

of a BIDDER from a country other than India with interest thereon at 2% higher than the LIBOR. If 

any outstanding payment is due to the BIDDER from SBI in connection with any other contract for 

any other stores, such outstanding payment could also be utilized to recover the aforesaid 

amount.  

vi. To encash the advance bank guarantee and Initial Security Deposit /warranty bond, if 

furnished by the BIDDER, in order to recover the payments already made by SBI, along with 

interest.  

vii. To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to SBI resulting from such cancellation/recession, and SBI 
shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.  

viii. To debar the BIDDER from participating in future bidding processes of SBI for a minimum 

period of five (5) years, which may be further extended at the discretion of SBI or until 

Independent External Monitors is satisfied that the Bidder (s) will not commit any future violation.  

ix. To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 

broker with a view to securing the contract.  

x. In cases where irrevocable Letters of credit have been received in respect of any contract 

signed by SBI with the BIDDER, the same shall not be opened.  

xi. Forfeiture of Initial Security Deposit in case of a decision by SBI to forfeit the same without 

assigning any reason for imposing sanction for violation of the pact.  

5.2 SBI will be entitled to all or any of the actions mentioned in para 5.1(i) to (x) of this pact also 

on the commission by the BIDDER or any one employed by it or acting on its behalf (whether with 

or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Bhartiya 

Nyaya Samhita or Prevention of Corruption Act, 1988 or any other statute enacted for prevention 

of corruption.  

5.3 The decision of SBI to the effect that a breach of the provisions of this Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER 

can approach the Independent External Monitor(s) appointed for the purposes of this Pact.  

  

Clause 6: Independent External Monitor(s)  

6.1 SBI has appointed Independent External Monitor(s) (hereinafter referred to as IEM(s)) for this 

Pact in consultation with the Central Vigilance Commission. The details of IEM is as below:  
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 (i)  Shri Otem Dai  otemdai@hotmail.com  

       (ii)      Shri Satyajit Mohanty  
satyajitmohanty88@gmail.com  

6.2 The responsibility of the IEM(s) shall be to review independently and objectively whether and 

to what extent the parties comply with the obligations under this Pact.  

6.3 The IEM(s) shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently.  

6.4 Both the parties accept that the IEM(s) have the right to access all the documents relating to 

the project / procurement, including minutes of meetings.  

6.5  As soon as the IEM(s) notices, or has reason to believe, a violation of this pact, he will so 

inform the CEO/CMD.  

6.6 The BIDDER(S) accepts that the IEM(s) have the right to access without restriction to all 

project documentation of SBI including that provided by the BIDDER. The BIDDER will also grant 

the IEM(s), upon his request and demonstration of a valid interest, unrestricted and unconditional 

access to his project documentation. The same is applicable to subcontractors engaged by the 

BIDDER. The IEM(s) shall be under contractual obligation to treat the information and documents 

of the BIDDER/Subcontractor(s) with confidentiality.  

6.7 SBI will provide to the IEM(s) sufficient information about all meetings among the parties 

related to the Project provided such meetings could have an impact on the contractual relation 

between the parties. The parties will offer to the IEM(s) option to participate in such meetings.  

6.8 The IEM(s) will submit a written report to the Appropriate Authority of SBI within 8 to 10 weeks 

from the date of reference or intimation to him by SBI/BIDDER.  

Clause.7: Criminal Charges against violating Bidder(s)/ Contractor(s)/ Subcontractor(s)  

If SBI obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee 

or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes 

corruption, or if SBI has substantive suspicion in this regard, SBI will inform the same to the Chief 

Vigilance Officer, SBI  

Clause.8. Facilitation of Investigation  

In case of any allegation of violation of any provisions of this Pact or payment of commission, SBI 

or its agencies shall be entitled to examine all the documents, including the Books of Accounts of 

the BIDDER and the BIDDER shall provide necessary information and documents in English and 

shall extend all possible help for the   purpose of such examination.  

 Clause.9. Law and Place of Jurisdiction  

Both the Parties agree that this Pact is subject to Indian Law. The place of performance and 

hence this Pact shall be subject to Jurisdiction in the Vijayawada.  

   Clause.10. Other legal Actions  

The actions stipulated in the Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 

proceedings.  

     Clause.11. Validity and Duration of the Agreement  

This Pact begins when both parties have legally signed it. This Pact begins when both parties 

have legally signed it. It expires for the Contractor/Vendor 3 years after the completion of work 

under the contract or till the continuation of defect liability period, whichever is more, and for all 

other bidders, till the Contract has been awarded.  

If any claim is made/ lodged during this time, the same shall be binding and continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged / determined by 

Appropriate Authority of SBI.  
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Clause.12. Other provisions  

12.1 Changes and supplements as well as termination notices need to be made in writing. Both 

the Parties declare that no side agreements have been made to this Integrity Pact.  

12.2 If the Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members.  

12.3 Should one or several provisions of this agreement turn out to be invalid, the remainder of 

this agreement remains valid. In this case, the parties will strive to come to an agreement to their 

original intentions.  

IN WITNESS THEREOF the parties have signed and executed this pact at the place and date first 

above mentioned in the presents of following witnesses:  

 

State Bank of India   Bidder  

...............................................................  ................................................................  

WITNESS:  WITNESS:  

1. ..............................................  1. ..............................................  

(Signature, name and address)  (Signature, name and address)  

2. ...............................................  2................................................  

(Signature, name and address)  (Signature, name and address)  
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General Rules and Directions  

  

1. All work proposed for execution by contract will be notified in a form of invitation to tender 

pasted by publication in Newspapers or posted on website as the case may be. This form will 

state the work to be carried out, as well as the date for submitting and opening tenders and the 

time allowed for carrying out the work, also the amount of earnest money to be deposited with the 

tender, and the amount of the security deposit and Initial Security Deposit to be deposited by the 

successful tenderer and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and any other documents required in connection with the 

work signed for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting tender during office hours.  

2. In the event of the tender being submitted by a firm, it must be digitally signed/ signed 

separately by each partner thereof or in the event of the absence of any partner, it must be signed 

on his behalf by a person holding a power-of attorney / authorized designated Partner LLP him to 

do so, such power of attorney to be produced with the tender, and it must disclose that the firm is 

duly registered under the applicable Indian Partnership Act, 1932/Companies Act 2013.  

3. Receipts for payment made on account of work, when executed by a firm must be signed in 

the name of the firm by one of the partners, or by some other person having due authority to give 

effectual receipts for the firm.  

4. Amounts must be quoted in full rupees by ignoring fifty paisa and considering more than fifty 

paisa as rupee one. In case the lowest tendered amount of two or more contractors is same, then 

such lowest contractors may be asked to submit sealed revised offer. The lowest tender shall be 

decided on the basis of a revised offer.  

  

If the revised tendered amount (worked out on the basis of quoted rate) of two or more 

contractors received in revised offer is again found to be equal, then the lowest tender, among 

such contractors, shall be decided by draw of lots in the presence of officer nominated by SBI and 

the lowest contractors who have quoted equal amount of their tenders.  

  

In case of any such lowest contractor in his revised offered quote is more than their respective 

original rate quoted already at the time of submission of tender, then such revised offer shall be 

treated invalid. Such cases of revised offer of the lowest contractor or a case of refusal to submit 

revised offer by the lowest contractor shall be treated as withdrawal of his tender before 

acceptance and 50% of the earnest money shall be forfeited.  

  

In case all the lowest contractors those have the same tendered amount, refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of EMD of each lowest Contractors.  

  

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 

quoting higher revised rate(s) than their respective original rate quoted already at the time of 

submission of his bid shall not be allowed to participate in the retendering process of the work. 
                                                                                                                                                                                                                         

PART-B GCC  

5. The officer inviting the tender or his duly authorized representative will open tenders in the 

presence of any intending contractors who may be present at the time.  

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender.  

7. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender documents drawings or other records connected with the work given to 

them. The unsuccessful tenderers shall return all the drawings given to them.  
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8. In the case of EPC Tenders, only percentage below/above the estimated cost needs to be 

quoted. In event no rate has been quoted, leaving space both in figure(s), word(s), and amount 

blank, it will be presumed that the contractor, the tender shall be treated as invalid and will not be 

considered as lowest tenderer and earnest money deposited shall be forfeited.  

9. All rates shall be quoted in the price bid format available in the e-tendering portal.  

10. (i) The Contractor whose tender is accepted will be required to furnish Initial Security Deposit 

of 2% of the tendered amount within the period specified in Schedule F. This Guarantee shall be 

in the form of Account Payee cheque, Demand Draft, or Bank Guarantee from any of the 

Commercial Banks.  

(ii) The contractor whose tender is accepted will also be required to furnish by way of Security 

Deposit for the fulfilment of his contract, an amount equal to 5% of the tendered value of the 

work (Including Initial Security Deposit). The Security deposit will be collected by deductions 

from the running bills of the contractor at the rates mentioned above.  

11. On acceptance of the tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the PMC/ Bank shall be communicated in 

writing to the PMC/ Bank.  

12. GST or any other applicable in respect of inputs procured by the contractor for this contract 

shall be payable by the EPC Contactor, and the Client will not entertain any claim whatsoever in 

respect of the same. However, the component of GST at the time of supply of service (as 

provided in CGST act 2017) provided by the contract shall be varied if different from that 

applicable on the last date of receipt of tender including extensions if any.  

13. The contractor shall give a list of both Executive/Non-Executive employees of clients related 

to him.  

14. The tender for composite work includes, in addition to building work, all other works such as, 

sanitary and water supply installations drainage installation, electrical work etc. The tenderer must 

associate himself with agencies of appropriate class which are eligible to tender for sanitary and 

water supply drainage, electrical works in the composite tender.  

  

 

 

 

 

 

 

 

  



CONSTRUCTION OF BUILDING FOR AO, SBILD AND OTHER OFFICES AT TIRUPATI.                                                                                               PART-B GCC 

Seal and Signature of the Contractor                                                                   Page 13 of 133 
 

SECTION – 1  

  

CONDITIONS OF CONTRACT  

A.  Definition:  

1. The Contract means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority of SBI and the Contractor, together 

with the documents referred to therein including these conditions, the specifications, designs, 

drawings and instructions issued from time to time by the PMC/ Bank and all these documents 

taken together, shall be deemed to form one contract and shall be complementary to one another.  

2. In the contract the following expressions shall, unless the context otherwise requires, have 

the meanings, thereby respectively assigned to them: -  

i) The expressions work(s) shall, unless there be something either in the subject or context 

repugnant to such construction, be construed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent, and whether original, 

altered, substituted or additional. The work(s) shall also mean the work including survey, 

investigation, design, both permanent and temporary, or services to be carried out, designed, 

constructed, manufactured, fabricated, delivered to Site, erected, installed, completed, tested, 

commissioned, (including Integrated Testing and Commissioning) and remedying of any defects, 

and/ or supplied in accordance with the Contract and include Plant, Goods and Materials and their 

accessories and other necessary items/activities to complete the project/work.  

ii) Accepting Authority shall mean the authority nominated by SBI.  

iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such individual or the 

persons composing such firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company.  

iv) “Client” shall mean “State Bank of India, Local Head Office, Amaravati.  

v)  “Department” means SBI or his authorized representative who invites tenders and 

shall include their legal representatives, nominees, employees and officials  

vi) The “Engineer in Charge” (EIC) means the Engineer Officer as mentioned in the 

schedule “F” hereunder, as authorized by SBI.  

vii) Expected risk(s) are risks due to riots (other than those on account of the contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, 

rebellion revolution, insurrection, military or usurped power, any act of Client, damage from 

aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other causes 

over which the contractor has no control and accepted as such by the Accepting Authority or 

causes solely due to use or occupation by Client of the part of the works in respect of which a 

certificate of completion has been issued or a cause solely due to the Client’s faulty design of 

work.  

viii) Market rate shall be the rate as decided by PMC/ Bank on the basis of the cost of 

materials and labour at the site where the work is to be executed plus the percentage mentioned 

in Schedule F to cover, all overheads and profits, provided that no extra overheads and profits 

shall be payable on the part(s) of work assigned to other agency(s) by the contractor as per terms 

of contract.  

ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 

to the tender papers or the standard Schedule of Rates of the Government mentioned in 
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Schedule “F” hereunder, with the amendments thereto issued up to the date of receipt of the 

tender.  

x) The “Site” shall mean the land/ or place on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which work is to be executed under 

the contract or any adjacent land, path or street which may be located or used for the purpose of 

carrying out the contract. The “Site” also includes the places provided by the SBI to which Plant, 

Goods / Machinery and Materials are to be delivered, tested and commissioned and any other 

place as may be specifically designated in the Contract as forming part of the Site.  

xi) “Tendered Value”/ “Contract Price”/ “Tendered Amount” means the value of the entire 

work as stipulated in the letter of award.  

xii) GST shall mean Goods and Service Tax.  

xiii) “Design Data” means all specifications, plans, drawings, details, graphs, sketches, 

models, levels, setting-out dimensions, calculations duly checked by the Contractor and other 

documents relating to the design of the Works prepared or to be prepared by or on behalf of the 

Contractor.  

3.  Laws and Language  

In this contract unless the context otherwise requires, following shall be applicable:  

3.1.  Laws  

i) references to any legislation or any provision thereof, administrative orders of the State or 

Central Government or their regulatory bodies/authorities, or the orders/ruling of any competent 

Court of Law in India shall include amendment or re-enactment or consolidation of such legislation 

or any provision thereof so far as such amendment or re-enactment or consolidation applies or is 

capable of applying to any transaction entered into hereunder;  

ii) references to laws of India or Indian law or regulation having the force of law shall include 

the laws, acts, ordinances, rules, regulations, bye laws or notifications which have the force of law 

in the territory of India and as from time to time may be amended, modified, supplemented, 

extended or re-enacted.  

iii) terms and expressions not herein defined shall have the meanings assigned to them in the 

“Indian General Clauses Act, 1897” or the Indian Contract Act or the Indian Sale of Goods Act or 

any other applicable Indian Law, as the case may be.  

iv) “Jurisdiction of Courts” Where recourse to a court is made by either party in respect of any 

matter under the contract, the court of competent jurisdiction at Vijayawada, shall have the 

exclusive jurisdiction to try all disputes between the parties.  

3.2.  Language  

i) “Language” of the contract shall be English and in case of bilingual contract, English 

version shall prevail over other language.  

ii) references to a "person" and words denoting a natural person shall be construed as a 

reference to any individual, firm, company, corporation, society, trust, government, state or agency 

of a state or any association or partnership (whether or not having separate legal personality) of 

two or more of the above and shall include successors and assigns.  

iii) the table of contents, headings or sub-headings in this Contract are for convenience of 

reference only and shall not be used in, and shall not affect, the construction or interpretation of 

this Contract.  
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iv) the words "include" and "including" are to be construed without limitation and shall be 

deemed to be followed by "without limitation" or "but not limited to" whether or not they are 

followed by such phrases.  

v) words indicating one gender include all genders.  

vi) words indicating the singular also include the plural and words indicating the plural also 

include the singular, and “written” or “in writing” means hand-written, type written, printed or 

electronically made and resulting in a permanent record falling within the meaning of “document‟ 

as per the Bharatiya Saksha Adhiniyam 2023.  

4.  Interpretation  

4.1. In this Contract, unless the context otherwise requires,  

i) references to "development" include, unless the context otherwise requires, construction, 

renovation, refurbishing, augmentation, up gradation and other activities incidental thereto, and 

"develop" shall be construed accordingly.  

ii) any reference to any period of time shall mean a reference to that according to Indian 

Standard Time (IST).  

iii) references to any date, period or Project Milestone shall mean and include such date, 

period or Project Milestone as may be extended pursuant to this Contract.  

iv) any reference to any period commencing "from" a specified day or date and "till" or "until' a 

specified day or date shall include both such days or dates; provided that if the last day of any 

period computed under this Contract is a gazetted /general holiday, then the period shall run until 

the end of the next working day.  

v) "lakh/lac" means a hundred thousand (100,000) and "crore" means ten million 

(10,000,000).  

vi) "indebtedness" shall have construed so as to include any obligation (whether incurred as 

principal or surety) for the payment or repayment of money, whether present or future, actual or 

contingent.  

vii) references to the "winding-up", "dissolution", "insolvency", or "re-organization" of a 

company or corporation shall be construed so as to include any equivalent or analogous 

proceedings under the law of the jurisdiction in which such company or corporation is 

incorporated or any jurisdiction in which such company or corporation carries on business 

including the seeking of liquidation, winding-up, re-organization, dissolution, arrangement, 

protection or relief of debtors;  

viii) save and except as otherwise provided in this Contract, any reference, at any time, to any 

contract, deed, instrument, license or document of any description shall be construed as 

reference to that contract, deed, instrument, license or other document as amended varied, 

supplemented, modified or suspended at the time of such reference; provided that this Clause 

shall not operate so as to increase liabilities or obligations of the Employer hereunder or pursuant 

hereto in any manner whatsoever;  

ix) Any contract, consent, approval, authorization, notice, communication, information or 

report required under or pursuant to this Contract from or by any Party or the Employer's Engineer 

shall be valid and effective only if it is in writing under the hand of a duly authorized representative 

of such Party or the Employer's Engineer, as the case may be, in this behalf and not otherwise.  

x) the Schedules and Recitals to this Contract form an integral part of this Contract and will 

be in full force and effect as though they were expressly set out in the body of this Contract.  
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xi) references to Recitals, Articles, Clauses, Sub-clauses or Schedules in this Contract 

shall mean references to Recitals, Articles, Clauses, Sub-clauses and Schedules of or to this 

Contract, and references to a Paragraph shall, subject to any contrary indication, be construed as 

a reference to a Paragraph of this Contract or of the Schedule in which such reference appears.  

xii) the damages payable by either Party to the other of them, as set forth in this Contract, 

whether on per diem basis or otherwise, are mutually agreed genuine pre- estimated loss and 

without any proof of actual damage likely to be suffered and incurred by the Party entitled to 

receive the same and are not by way of penalty (the "Damages")  

4.2. Unless expressly provided otherwise in this Contract, any Documentation required to be 

provided or furnished by the Contractor to the Employer/Engineer shall be provided free of cost 

and in three copies, and if the Employer/Engineer is required to return any such Documentation 

with its comments and/or approval, it shall be entitled to retain two copies thereof.  

4.3. The rule of construction, if any, that a contract should be interpreted against the parties 

responsible for the drafting and preparation thereof, shall not apply.  

5. Measurements and arithmetic conventions  

Unless and otherwise specified in Specifications/Standards as applicable and BIS 

Codes/Specifications, all measurements and calculations shall be in the metric system and 

calculations done to 2 (two) decimal places, with the third digit of 5 (five) or above being rounded-

up and below 5 (five) being rounded-down.  

6. Employer’s use of Contractor’s Documents  

The Contractor shall be deemed (by signing the Contract) to give to the Employer a non- 

terminable transferable non-exclusive royalty-free license to copy, use and communicate the 

Contractor's Documents, including making and using modifications of them. This license shall:  

i) apply throughout the actual or intended working life (whichever is longer) of the relevant 

parts of the Works,  

ii) entitle any person in proper possession of the relevant part of the Works to copy, use and 

communicate the Contractor's Documents for the purposes of completing, operating, maintaining, 

altering, adjusting, repairing and demolishing the Works, and  

iii) in the case of Contractor's Documents which are in the form of computer programs and 

other software, permit their use on any computer on the Site and other places as envisaged by 

the Contract, including replacements of any computers supplied by the Contractor.  

7. Contractor’s use of Employer’s Document  

As between the Parties, the Employer shall retain the copyright and other intellectual property 

rights in the Employer's Requirements and other documents made by (or on behalf of) the 

Employer. The Contractor may, at his cost, copy, use, and obtain communication of these 

documents for the purposes of the Contract. They shall not, without the Employer's consent, be 

copied, used or communicated to a third party by the Contractor, except as necessary for the 

purposes of the Contract.  

8. Compliance with Statutes, Regulations and Laws  

The Contractor shall familiarize themselves and conform in all aspects with:  

i) the provisions, their legal interpretation in respect of any enactment and relevant 

judicial/administrative/quasi-judicial orders in India, as is and/or may become, applicable from 

time to time, related to or having impact on any aspect affecting the works  

ii) the regulations or byelaws of any local body and utilities.  
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iii) the Contractor shall be bound to give all notices required by statute, regulations or by- 

laws, as aforesaid and to pay all fees and bills payable in respect thereof. The Contractor will 

arrange necessary clearances and approvals before the Work is taken up.  

Ignorance of Rules, Regulations and Bylaws shall not constitute a basis for any claim at any stage 

of work.  

The Contractor shall indemnify the Employer against all penalties and liabilities of every kind of 

breach of any such enactment, laws, regulations, byelaws or rules.  

B. Scope and performance  

1. Where the context so requires, words imparting the singular only also include the plural or 

vice versa. Any reference to masculine gender shall whenever required include feminine gender 

and vice versa  

2. Heading and Marginal notes to these General Conditions of Contract shall not be deemed 

to form part thereof or be taken into consideration in the interpretation or construction thereof or of 

the contract.  

3. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, and such other printed and published documents, together with all 

drawings as may be forming part of the tender papers. None of these documents shall be used for 

any purpose other than that of this contract.  

C. Works to be carried out  

The work to be carried out under the contract shall, except as otherwise provided in these 

conditions, include all Concept Designs and Detailed Drawings, Engineering & Procurement with 

required labour, materials, tools, plants, equipment and transport which may be required in 

preparation of and for entire execution and completion of the works. This shall include wastage of 

materials, cartage and carriage, carrying and return of empties, hoisting, setting, fitting and fixing 

in position and all other labour necessary in and for the full entire execution and completion of the 

work as aforesaid in accordance with good practice and recognized principles.  

D. Sufficiency of tender  

The contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and price quoted, to cover all his 

obligations under the contract and all matters and things necessary for the proper completion and 

maintenance of the works.  

E. Discrepancies and Adjustment of errors  

The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawings and figured 

dimensions in preference to scale and specific conditions in preference to general conditions.  

  

i. In the case of discrepancy between the various documents, the following order of 

preference shall be observed: –  

a. Concept designs & Tender Drawings (Intent) along with Design Basis Report (DBR).  

b. Specific Conditions of Contract.  

c. General Conditions of Contract, NIT, ITB.  

d. Technical Specifications.  

e. CPWD Specifications.  
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f. Indian Standard Specifications of BIS  

g. National Building Code, 2016 & ECBC.  

h. Sound engineering practices and as per directions of the PMC/ Bank.  

  

The above order of preference will remain the same always, but if any clause / condition is 

revised/modified in the pre-bid meeting, the existing clause will be replaced by the modified 

conditions.  

ii. If there are varying or conflicting provisions made in any one document forming Part of the 

contract, Accepting Authority shall be deciding authority with regard to the intention of the 

document and his decision shall be final and binding on the Contractor.  

iii. Any error in description, quantity or rate in schedule of quantities or any omission 

therefrom shall not vitiate the contract or release the contractor from the execution of the whole or 

any part of the works comprised therein according to drawings and specifications or from any of 

his obligation under the contract.  

  

F. Signing of Contract  

The successful bidder/contractor, on acceptance of his tender by the Accepting Authority, shall 

within fifteen days of the date of issue of the Letter of Acceptance (LOA), execute/sign the 

Contract Agreement consisting of: -  

i. All Part of tender documents i.e. Notice inviting tender, GCC, SCC, DBR, Technical 

specifications including drawings, Price Bid, Amendments, Corrigendum etc., if any, forming the 

tender as issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto.  

ii. No payment for the work done will be made  

 Unless the contract agreement is signed by the contractor.  

a. Till the Performance BG, copy of applicable labour licenses, registration with EPFO, ESIC 

and BOCW Welfare Board is submitted by the contractor.  
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SECTION – 2 CLAUSES OF CONTRACT 

CLAUSE 1 INITIAL SECURITY DEPOSIT (ISD)  

i. The contractor shall submit an irrevocable Initial Security Deposit of 2% (Two percent) of 

the tendered amount as mentioned in Schedule 'E', in addition to other deposits mentioned 

elsewhere in the contract for his proper performance of the contract agreement, (not withstanding 

and/or without prejudice to any other provisions in the contract) within period specified in 

Schedule 'F' from the date of issue of letter of acceptance. This period can be further extended by 

the Engineer- in-Charge up to a maximum period as specified in Schedule 'F' on written request of 

the contractor stating the reason for delays in procuring the Initial Security Deposit, to the 

satisfaction of the PMC/ Bank. This Guarantee shall be in the form of  

Account Payee Demand Draft, or Bank Guarantee from any of the Commercial Banks. The Initial 

Security Deposit shall be submitted by the contractor on format as per Form-K as per NIT & ITB 

(Part-A) and shall be initially valid up to the stipulated date of completion plus minimum 6 months 

beyond that. In case the time for completion of work gets enlarged, the contractor shall get the 

validity of Initial Security Deposit extended to cover such enlarged time for completion of work.   

ii. The PMC/ Bank shall not make a claim under the Initial Security Deposit except for 

amounts to which the SBI is entitled under the contract (not withstanding and/or without prejudice 

to any other provisions in the contract agreement) in the event of:  

a) Failure by the contractor to extend the validity of the Initial Security Deposit as described 

herein above, in which event the PMC/ Bank may claim the full amount of the Initial Security 

Deposit.  

b) Failure by the contractor to pay SBI any amount due, either as agreed by the contractor or 

determined under any of the Clauses/Conditions of the agreement, within 30 days of the service 

of notice to this effect by PMC/ Bank.  

iii. In the event of the contract being determined or rescinded under the provision of any of 

the Clause/Condition of the agreement, the Initial Security Deposit shall stand forfeited in full and 

shall be absolutely at the disposal of the SBI.  

iv. On substantial Completion of any work which has been completed to such an extent that 

the intended purpose of the work is met and ready to use, then a provisional Completion 

certificate shall be recorded by the PMC/ Bank. The provisional certificate shall have appended 

with a list of outstanding balance items of work that need to be completed in accordance with the 

provisions of the contract.  

This provisional completion certificate shall be recorded by the concerned Engineer- in Charge 

with the approval of the authority of State Bank of India (SBI). After recording of the Provisional 

Completion Certificate for the work by the competent authority, the 80 % of Initial Security Deposit 

shall be returned to the contractor, without any interest. The balance 20% of Initial Security 

Deposit shall be returned to the contractor without any interest after fulfilling all the relevant 

conditions & obligations of the Contract.  

  

In case of contracts involving maintenance of buildings and services/any other work after 

construction of same building and services/other work, then 40% of Initial Security Deposit shall 

be retained as Security Deposit. The same shall be returned year-wise proportionately.  

  

CLAUSE 1 A  RECOVERY OF SECURITY DEPOSIT 
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The person(s) whose tender may be accepted (hereinafter called the contractor) shall permit Bank 

at the time of making any payment to him for work done under the contract to deduct a sum at the 

rate of 5% of the gross amount of each running and final bill till the sum deducted will amount to 

security deposit of 5% of the tendered amount (including Initial Security Deposit) of the work. 

Such deductions will be made and held by the Bank by way of Security Deposit.  

The security deposit shall be collected from the running bills and the final bill of the contractor at 

the rates mentioned above.  

The security deposit as deducted above can be released against bank guarantee issued by a 

commercial bank, on its accumulations of Rs.500 lac deducted amount from running bills to the 

condition that amount of such bank guarantee, except last one, shall not be less than Rs.500 lacs. 

Provided further that the validity of the bank guarantee shall be in conformity with provisions 

contained in clause 17 which shall be extended from time to time depending upon the extension 

of contract granted under provisions of clause 2 and clause 5.  

The total security deposit will be kept with the Bank. 50% of the total security deposit amount shall 

be refunded without interest to the contractor on issuance of virtual completion certificate by the 

Architect/Bank and the Contractor's removal of his materials, equipment, labour force, temporary 

sheds, stores, site office etc. and on receipt of physical possession of the site by the Bank.  

The remaining 50% of the total security deposit may be refunded 15 days after the end of defects 

liability period, provided he has satisfactorily carried out all the works and attended to rectification 

of all defects in accordance with the conditions of the contract.  

Wherever the Bank Guarantee is acceptable, it should be issued by the scheduled Bank other 

than SBI or its Associate Banks.  

 

CLAUSE 2   COMPENSATION FOR DELAY  

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 

work and clear the site on or before the stipulated completion date or justified extended date of 

completion determined as per clause 5 (excluding any extension under clause 5.5) also 

considering any extension granted under clauses 12 and 15, he shall, without prejudice to any 

other right or remedy available under the law to the SBI on account of such breach, pay as 

compensation, the amount calculated as below :  

  

i).       Compensation for delay of work @ 0.5% of accepted tendered amount per week of delay 

(to be computed on per day basis) Provided further that the total amount of compensation for 

delay to be paid under this condition shall not exceed 5 % (Five percent) of the accepted 

Tendered Value of work or of the accepted Tendered Value of the Sectional part of work as 

mentioned in Schedule 'F' for which a separate period of completion is originally given.  

The period of delay solely attributable to the contractor shall be computed as the time taken by 

the contractor going beyond the 'justified date of completion' as determined by the authority 

specified in Schedule F under clause 5. Further, in the case where the contractor is entitled to 

additional time under clause 12 and/or clause 15, that shall also be accounted for while deciding 

the net period of delay. In case, the authority specified in Schedule F decides to levy 

compensation during the progress of work, the period of delay attributable to contractor shall be 

computed (by such authority) as the period by which the progress is behind the schedule on date 

of such decision, after due consideration of justified extension at that stage of work.  
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In case no compensation has been decided by the authority in Schedule 'F' during the progress of 

work, this shall be no waiver of right to levy compensation by the said authority if the work 

remains incomplete on final justified extended date of completion.  

If the PMC/ Bank decides to give further extension of time allowing performance of work beyond 

the justified extended date, the contractor shall be liable to pay compensation for such extended 

period. The levy of compensation under this clause shall be without prejudice to the right of action 

by the PMC/ Bank under clause 3 or any other clause in contract.  

In case action under clause 2 has not been finalized and the work has been determined under 

clause 3, the right of action under clause 2 shall remain post determination of contract and in such 

case the levy of compensation shall be for days the progress is behind the schedule on date of 

determination, as assessed by the authority in Schedule F, after due consideration of justified 

extension. The compensation for the delay, if not decided before the determination of contract, 

shall be decided after the determination of contract. Further, in such case where the contract has 

been determined, the total amount of recovery against compensation under clause 2 plus that 

under clause 3 (i.e. forfeiture of security deposit, Initial Security Deposit) shall not exceed 5% of 

the accepted tendered value of work.  

The amount of compensation may be adjusted or set off against any sum payable to the 

Contractor under this or any other contract with the SBI.  

In case, the contractor does not achieve a particular milestone mentioned in schedule F, or the re-

scheduled milestone(s) in terms of Clause 5, the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied as above. Withholding of this amount on 

failure to achieve a milestone shall be automatic without any notice to the contractor. However, if 

the contractor catches up with the progress of work on the subsequent milestone(s), the withheld 

amount shall be released. In case the contractor fails to make up for the delay in subsequent] 

milestone(s), the amount mentioned against each milestone missed subsequently also shall be 

withheld. The amount withheld can be released against BG from a commercial bank of an 

equivalent amount. Further, no interest whatsoever shall be payable on such a withheld amount.  

 

CLAUSE 3   WHEN CONTRACT CAN BE DETERMINED  

Subject to other provisions contained in this clause, the PMC/ Bank may, without prejudice to his 

any other rights or remedy against the contractor in respect of any delay, not following safety 

norms, inferior workmanship, any claims for damages and/or any other provisions of this contract 

or otherwise, and whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases:  

  

(i) If the contractor having been given by the PMC/ Bank a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient or 

otherwise improper or un-workman like manner shall omit to comply with the requirement of such 

notice for a period of seven days thereafter.  

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence and continues to do so after a notice in 

writing of seven days from the PMC/ Bank.  

(iii) If the contractor fails to complete the work or section of work with individual date of 

completion on or before the stipulated or justified extended date, on or before such date of 

completion; and the PMC/ Bank   without any prejudice to any other right or remedy under any 

other provision in the contract has given further reasonable time in a notice given in writing in that 

behalf as either mutually agreed or in absence of such mutual agreement by his own assessment 
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making such time essence of contract and in the opinion of PMC/ Bank   the contractor will be 

unable to complete the same or does not complete the same within the period specified.  

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 

in that behalf by the PMC/ Bank.  

(v) If the contractor shall offer or give or agree to give to any person in SBI service or to any 

other person on his behalf any gift or consideration of any kind as an inducement or reward for 

doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining or 

execution of this or any other contract for SBI.  

(vi) If the contractor shall enter into a contract with SBI in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have been previously disclosed in writing to the 

PMC/ Bank.  

(vii) If the contractor had secured the contract with SBI as a result of wrong tendering or other 

non- bonafide methods of competitive tendering or commits breach of Integrity Agreement.  

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made against 

him or shall take any proceedings for liquidation or composition (other than a voluntary liquidation 

for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in 

force or make any conveyance or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made under any Insolvency Act 

for the time being in force for the sequestration of his estate or if a trust deed be executed by him 

for benefit of his creditors.  

(ix) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order.  

(x) If the contractor shall suffer an execution levied on his goods and allow it to be continued 

for a period of 21 days.  

(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract), transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with 

the entire works or any portion thereof without the prior written approval of the Engineer -in-

Charge.   

(xii) When the contractor has made himself liable for action under any of the cases aforesaid, 

the PMC/ Bank on behalf of the SBI shall have powers:  

(a) To determine the contract as aforesaid so far as performance of work by the Contractor is 

concerned (of which determination notice in writing to the contractor under the hand of the PMC/ 

Bank shall be conclusive evidence). Upon such determination, the Initial Security Deposit shall 

stand forfeited in full, Security Deposit already recovered, and Security deposit recoverable shall 

be liable to be forfeited and shall be absolutely at the disposal of the SBI.  

(a) After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 

another contractor to complete the work. The contractor, whose contract is determined as above, 



CONSTRUCTION OF BUILDING FOR AO, SBILD AND OTHER OFFICES AT TIRUPATI.                                                                                               PART-B GCC 

Seal and Signature of the Contractor                                                                   Page 23 of 133 
 

shall not be allowed to participate in the tendering process for the remaining work which may 

include any new items to complete the work. In the event of above courses being adopted by the 

Engineer- inCharge, the contractor shall have no claim to compensation for any loss sustained by 

him by reasons of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution of the work or the 

performance of the contract. And in case action is taken under any of the provision aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the PMC/ Bank has certified in writing the 

performance of such work and the value payable in respect thereof and he shall only be entitled to 

be paid the value so certified.  

 

CLAUSE 3A  

In case, the work cannot be started due to reasons not within the control of the contractor within 

1/8th of the stipulated time for completion of work or one month whichever is higher, either party 

may close the contract by giving notice to the other party stating the reasons. In such an 

eventuality, the Initial Security Deposit of the contractor shall be refunded within 30 days.  

Neither party shall claim any compensation for such an eventuality. This clause is not applicable 

for any breach of contract by either party.  

  

CLAUSE 4 CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN 

UNDER CLAUSE 3  

In any case in which any of the powers conferred upon the PMC/ Bank by Clause3 thereof, shall 

have become exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the PMC/ Bank putting in 

force all or any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 

PMC/ Bank which shall be final and binding on the contractor) use as on hire (the amount of the 

hire money being also in the final determination of the PMC/ Bank) all or any tools, plant, 

materials and stores, in or upon the works, or the site thereof belonging to the contractor or 

procured by the contractor and intended to be used for the execution of the work/or any part 

thereof, paying or allowing for the same in account at the contract rates, or, in the case of these 

not being applicable, at current market rates to be certified by the PMC/ Bank, whose certificate 

thereof shall be final, and binding on the contractor, clerk of the works, foreman or other 

authorized agent to remove such tools, plant, materials, or stores from the premises (within a time 

to be specified in such notice) in the event of the contractor failing to comply with any such 

requisition, the PMC/ Bank may remove them at the contractor's expense or sell them by auction 

or private sale on account of the contractor and his risk in all respects and the certificate of the 

PMC/ Bank as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the contractor.  

  

CLAUSE 5 TIME AND EXTENSION FOR DELAY  

The time allowed for execution of the Works as specified in Schedule 'F' or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the work 

shall commence from such date as mentioned in schedule 'F' or from the date of handing over of 

the site, as notified by the State Bank of India (SBI) / PMC, whichever is later. If the Contractor 
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commits default in commencing the execution of the work as aforesaid and such default continues 

even after 10 days after a notice in writing has been given by the State Bank of India/ PMC the 

Initial Security Deposit shall be forfeited by the State Bank of India (SBI) /PMC and shall be 

absolutely at the disposal of the SBI without prejudice to any other right or remedy available in 

law. The contract shall stand determined when such a decision regarding the forfeiture of the 

Initial Security Deposit is communicated to the contractor.  

5.1 The contractor shall within 10 (ten) working days of award of work, submit a time program to 

the State Bank of India (SBI)/ PMC. Such program shall be made in due consideration of:  

a) Schedule of handing over of site as specified in the Schedule 'F'  

b) Schedule of issue of designs as specified in the Schedule 'F'  

  

(i) The Contractor shall submit a Time and Progress Chart for each milestone. The State 

Bank of India (SBI)/ PMC may within 7 (seven) days of receipt of such chart, make modifications 

thereafter, if any, and communicate the approved chart to the contractor, failing which the chart 

submitted by the contractor shall be deemed to be approved by the State Bank of India (SBI)/ 

PMC.  

 The Chart shall be prepared in direct relation to the time stated in the Contract documents for 

completion of items of the work(s). It shall indicate the forecast of the dates of commencement 

and completion of various trades of sections of the work and may be amended as necessary by 

agreement between the PMC/ Bank and the Contractor within the limitations of time imposed in 

the Contract documents.  

 In case of non-submission of time and progress chart by the contractor, the chart prepared by the 

Engineer-in- Charge shall be deemed to be final.  

(ii) Such a program by the PMC/ Bank shall not relieve the contractor of any of the obligations 

under the contract.  

  

(iii) The contractor shall submit the Time and Progress Chart containing up to date progress of 

work using the mutually agreed software or in the format decided by PMC/    Engineer in Charge. 

Such chart shall be submitted by the contractor on or before 5th day of each month failing which a 

recovery as mentioned in Schedule ‘F’ shall be made at the earliest from the next running account 

bill without any notice in this regard.  

  

(iv) While recording the hindrances in the progress of the work, due consideration should be 

Given to the cause of hindrance. The hindrances shall be segregated in following categories:  

  

(a) Delays due to reasons beyond the control of both parties (sub- clause 5.2)  

  

(b) Delays attributable to the Department and concurrent delays (sub-clause 5.3).  

  

(c) Delays solely attributable to the contractor (sub-clause 5.5)  

 

5.2 Delays due to reasons beyond the control of both parties:  

If the work(s) be delayed by: -  
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I. force majeure, or  

II. abnormally bad weather, or  

III. serious loss or damage by fire, or  

IV. civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or  

V. delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract, or  

VI. any other cause like above which, in the reasoned opinion of the PMC/ Bank is beyond the 

control of both parties.  

  

Then upon the happening of any such event causing delay, the contractor shall within 03 (three) 

days give online notice thereof through BIM Portal or suitable mode to the State Bank of India 

(SBI) / PMC but shall nevertheless use constantly his best endeavours to prevent or make good 

the delay and shall do all that may be reasonably required to the satisfaction of the State Bank of 

India (SBI) / PMC to proceed with the work(s).  

      

    The contractor shall have no claim on account of any hindrance in case notice(s) are not given 

by the contractor.  

  

The State Bank of India (SBI) / PMC, on receipt of such notice(s) after considering the factual 

ground situation, shall either acknowledge or reject the notice(s).  

  

In case of rejection, the reason(s) for rejection shall be communicated by the State Bank of India 

(SBI) / PMC to the Agency.  

  

The decision of the State Bank of India (SBI) / PMC with regard to nature of event causing delay, 

its start date and end date, as finalized during acknowledgement of notice, shall be final and 

binding.  

  

The end date of such events shall be recorded by the State Bank of India (SBI) / PMC either 

during acknowledgment of notice or subsequent to acknowledgement if end date of hindrance is 

after the date of acknowledgement of notice.  

  

In absence of notice by the contractor, the State Bank of India (SBI) / PMC or his 

representative(s) may record the Events causing delay within 05 (five) days of occurrence of 

hindrance further that not recording of events causing delay by the State Bank of India (SBI) / 

PMC does not facto entitle the Contractor for any hindrance.  

  

The contractor shall have no claim of damages against the delays listed in this sub clause i.e. sub 

Clause 5.2. The contractor shall have no claim of damages for extension of time granted or 

rescheduling of milestone/s for events listed in sub clause 5.2.  

  



CONSTRUCTION OF BUILDING FOR AO, SBILD AND OTHER OFFICES AT TIRUPATI.                                                                                               PART-B GCC 

Seal and Signature of the Contractor                                                                   Page 26 of 133 
 

5.3 Delays attributable to the Bank and the Concurrent delays:  

 In case the work is hindered, in the opinion of the contractor, by the Bank or for any reason / 

Event, for which the Bank is responsible, then upon the happening of such event causing delay, 

the Contractor shall within 3 (three) days give online notice there of through BIM Portal to the 

PMC/ Bank but shall nevertheless use constantly his best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of the State Bank of 

India (SBI) / PMC to proceed with the work.  

  

The contractor shall not be entitled for any hindrance in case notice(s) are not given by the 

contractor.  

  

The PMC/ Bank, on receipt of such notice(s) after considering the factual ground situation, shall 

either acknowledge or reject the notice(s).  

  

In case of rejection, the reason(s) for rejection shall be communicated by PMC/ Bank to the 

agency.  

  

The decision of PMC/ Bank with regard to nature of event causing delay, its start date and end 

date, as has been finalized during acknowledgement of notice, shall be final and binding.  

  

The end date of such events shall be recorded by the State Bank of India (SBI) / PMC either 

during acknowledgment of notice or subsequent to acknowledgement if end date of hindrance is 

after the date of acknowledgement of notice.  

  

In absence of notice by the contractor, PMC/ Bank or his representative(s) may record the events 

causing delay within 05 (five) days of occurrence of hindrance provided further that not recording 

of events causing delay by the PMC/ Bank does not ipso facto entitle the contractor for any 

hindrance.  

  

Such extension of time or rescheduling of milestone/s shall be without prejudice to any other right 

or remedy of the parties in contract or in law, provided further that for the concurrent delays i.e. 

the delays occurring concurrently due to the defaults of both the parties, the contractor be entitled 

for extension of time but shall have no claim of damages.  

 5.4  Rescheduling of milestones and 'Justified extended date'  

The request for rescheduling the Mile stones or extension of time, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing delay on the 

prescribed forms i.e. Form of application by the contractor for seeking rescheduling of milestones 

or Form of application by the contractor for seeking extension of time (Appendix -XVI) to the 

authority as indicated in Schedule 'F'. The Contractor shall indicate in such a request the period 

by which rescheduling of milestone/s or extension of time is desired.  

The authority as indicated in Schedule 'F', after examining the request, shall give a fair and 

reasonable 'justified extension of time' for completion of work and simultaneously reschedule the 

mile stones. In event of non-application by the contractor for extension of time, the authority as 

indicated in schedule F, after affording opportunity to the contractor, may give, fair and reasonable 
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justified extension and reschedule the milestones, within a reasonable period of occurrence of the 

event causing delay. Such justified extension of time shall determine the 'justified extended date' 

of completion of work.  

  

5.4.1    Provided that the end date of any event causing delay shall not fall beyond the date of 

request for extension of time or rescheduling of milestone(s) by the contractor. In case end date of 

event falls beyond the date of submission of said request, then period for extension up to date of 

application shall be considered in the said request for events eligible for consideration and 

remaining period shall be applied in subsequent request of extension of time or rescheduling of 

milestone(s). the State Bank of India (SBI) / PMC shall finalize/ reschedule a particular mile stone 

before taking action against subsequent mile stone. Such extension or rescheduling of the 

milestones shall be communicated to the Contractor by the authority as indicated in Schedule 'F' 

in writing, within 21 (twenty-one) days of the date of receipt of such request from the Contractor.  

5.5 Delays beyond the 'justified extended date'  

(delays attributable solely to the contractor):  

  

            In case the work is delayed by reasons solely attributable to the contractor, then the State 

Bank of India (SBI) / PMC or his representative(s) may record the event causing delay within 05 

(five) days of occurrence of delay. Contractor shall take the notice of the same for necessary 

action. He may submit his version, if any within 05 (Five) days. Engineer-inCharge, considering 

the version of the contractor, will take decision on such recording of the event and the decision of 

the PMC/ Bank shall be final and binding.  

  

The contractor shall be liable for levy of compensation for such delays i.e. for the period beyond 

the justified extended date of completion as determined in sub clause 5.4 and this default of 

contractor shall be dealt in conjunction with clause 2 of the contract.  

  

In case the work is delayed, due to hindrances attributable solely to the contractor, beyond              

the justified extended date (as stated in sub clause 5.4), the authority indicated in Schedule ‘F’, 

without prejudice to provisions to take action under Clause 3, may grant extension of time 

required for completion of work without rescheduling of milestone(s) and extend the date of 

completion.  

  

CLAUSE 6 COMPUTERIZED MEASUREMENT BOOK  

PMC/ Bank shall, except as otherwise provided, ascertain and determine by measurement the 

value of work done in accordance with the contract.  

All measurements as per the stage payments mentioned in Part C SCC, 2.3 having financial value 

shall be entered by the contractor and compiled in the shape of the Computerized Measurement 

Book having pages of A-4 size as per the format of the Bank so that a complete record is obtained 

of all the stages of works performed under the contract.  

All such measurements recorded by the contractor or his authorized representative from time to 

time, during the progress of the work, shall be got checked by the contractor from the PMC/ Bank 

or his authorized representative as per interval or program fixed in consultation with PMC/ Bank or 

his authorized representative. After the necessary corrections made by the PMC/ Bank, the 

measurement sheets shall be returned to the contractor for incorporating the corrections and for 
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resubmission to the Engineer-in- Charge   for the dated signatures by the PMC, Engineer-in- 

Charge and the contractor or their representatives in token of their acceptance.  

Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from the 

PMC/ Bank and/or his authorized representative. The contractor will, thereafter, incorporate such 

changes as may be done during these checks/test checks in his draft computerized 

measurements, and submit to the Bank a computerized measurement book, duly bound, and with 

its pages machine numbered. The Engineer-in- Charge   and/or his authorized representative 

would thereafter check this MB and record the necessary certificates for their checks/test checks.  

The final, fair, computerized measurement book given by the contractor, duly bound, with its 

pages machine numbered, should be 100% correct. No cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor shall have 

to submit a fresh computerized MB with its pages duly machine numbered and bound, after 

getting the earlier MB cancelled by the Bank. Thereafter, the MB shall be taken in the SBI Office 

records and allotted a number as per the Register of Computerized MBs. This should be done 

before the corresponding bill is submitted to the SBI Office for payment. The contractor shall 

submit two spare copies of such computerized MB's for the purpose of reference and record by 

the various officers of the Bank.  

The contractor shall also submit to the PMC/ Bank separately his computerized Abstract of Cost 

and the bill based on these measurements, duly bound, and its pages machine numbered along 

with two spare copies of the bill. Thereafter, this bill will be processed by the SBI and allotted a 

number as per the computerized record in the same way as done for the measurement book 

meant for measurements.  

The contractor shall, without extra Charge, provide all assistance with every appliance, labour and 

other things necessary for checking of measurements by the Engineer-in- Charge or his 

representative.  

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the contract 

notwithstanding any provision in the relevant Standard Method of measurement or any general or 

local custom.  

The contractor shall give not less than seven days' notice to the PMC/ Bank or his authorized 

representative in Charge   of the work before covering up or otherwise placing beyond the reach 

of checking and/or test checking the measurement of any work in order that the same may be 

checked and/or test checked and correct dimensions thereof be taken before the same is covered 

up or placed beyond the reach of checking and/or test checking measurement and shall not cover 

up and place beyond reach of measurement  

However, to expedite the progress of work, PMC/ Bank, on the request of contractor, may make 

interim payment (s) even before the net payment limit specified in schedule ‘F’ is achieved. In 

such case(s) no interest /compensation shall be recoverable from contractor. Such payment by 

PMC/ Bank shall not be construed as wavier of limit specified in schedule ‘F’ for subsequent 

interim payments. PMC/ Bank shall arrange to have the bill verified in the event of the failure of 

the contractor to submit the bills, no claims whatsoever due to delays on payment including that of 

interest shall be payable to the contractor. Payment on account of amount admissible shall be 

made by the PMC/ Bank certifying the sum to which the contractor is considered entitled by way 

of interim payment at such rates as decided by the PMC.  

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work 

to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 
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PMC/ Bank relating to the work done or materials delivered forming If the revised tendered 

amount (worked out on the basis of quoted rate of individual items) part of such payment, may be 

modified or corrected by any subsequent such certificate(s) or by the final certificate and shall not 

by itself be conclusive evidence that any work or materials to which it relates is/are in accordance 

with the contract and specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine or affect in any way powers of the PMC/ Bank under the contract or 

any of such payments be treated as final settlement and adjustment of accounts or in any way 

vary or affect the contract.  

Pending consideration of extension of date of completion, interim payments shall continue to be 

made as herein provided without prejudice to the right of the Bank to take action under the terms 

of this contract for delay in the completion of work, if the extension of date of completion is not 

granted by the competent authority.  

 Any work without consent in writing of the PMC/ Bank or his authorized representative in Charge 

of the work who shall within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of checking and/or test checking measurements 

without such notice having been given or the PMC/ Bank's consent being obtained in writing the 

same shall be uncovered at the Contractor's expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which the same was executed.  

PMC/ Bank or his authorized representative may cause either themselves or through another 

officer of the Bank to check the measurements recorded by contractor and all provisions 

stipulated herein above shall be applicable to such checking of measurements or levels.  

It is also a term of this contract that checking and/or test checking the measurements of any item 

of work in the measurement book and/or its payment in the interim, on account of final bill shall 

not be considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period.  

  

CLAUSE 7   PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS 

ADVANCES  

The running account bills shall be submitted by the contractor for the work executed on the basis 

of such recorded measurements as per Clause 6 on the format of the Bank in triplicate on or 

before the date of every month fixed for the same by the PMC/ Bank. The contractor shall not be 

entitled to be paid any such interim payment if the gross work done together with net payment/ 

adjustment of advances for material collected, if any, since the last such payment is less than the 

amount specified in Schedule 'F', in which case the interim bill shall be prepared on the appointed 

date of the month after the requisite progress is achieved.  

An amount of ad-hoc payment not less than 75% of the net amount of the bill under check, shall 

be made within 15 working days of submission of the bill. The remaining payment is also to be 

made after final checking of the bill within 30 working days of submission of bill by the contractor.   

The Contract price & payments are mentioned in the Special Conditions of Contract (SCC).  

  

CLAUSE 7A  

No Running Account Bill shall be paid for the work till the applicable labour licenses, registration 

with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by the Contractor 

to the Engineer-in- Charge.  
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CLAUSE 7B Payment to third party:  

If the exigencies of the work so demand, the PMC/ Bank may allow payment to a third party, who 

is creditor to the contractor, after fulfilling the following conditions.  

(a) The contractor gives an authority letter addressed to the PMC/ Bank on a non- judicial 

stamp paper of Rs.100 in the format given below.  

I/We authorize the Engineer-in Charge, SBI to pay directly on my/our behalf to (name of the third 

party) an amount of Rs..................(Rupees . in words) for the work done or supplies made  

By .......... (name of the third party). I/We shall be responsible for the quality and quantity of the 

same under the provisions of agreement number .............  

(b) The total payment to third party (or parties) shall not exceed 10% of the agreement cost of 

the work.  

  

 

Signature of the contractor  
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CLAUSE 8 COMPLETION CERTIFICATE AND COMPLETION PLANS  

Within ten days of the completion of the work, the contractor shall give notice of such completion 

to the PMC/ Bank and within thirty days of the receipt of such notice, the PMC/ Bank shall inspect 

the work and if there is no defect in the work, shall furnish the contractor with a final certificate of 

completion, otherwise a provisional certificate of physical completion indicating defects (a) to be 

rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall be 

issued. But no final certificate of completion shall be issued, nor shall the work be considered to 

be complete until the contractor shall have removed from the premises on which the work shall be 

executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 

required for his/their work people on the site in connection with the execution of the works as shall 

have been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, 

doors, windows, walls, floor or other parts of the building, in, upon, or about which the work is to 

be executed or of which he may have had possession for the purpose of the execution, thereof, 

and not until the work shall have been measured by the PMC/ Bank. If the contractor fails to 

comply with the requirements of this Clause as to removal of scaffolding, surplus materials and 

rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the 

date fixed for the completion of work, the PMC/ Bank may at the expense of the contractor 

remove such scaffolding, surplus materials and rubbish etc., and dispose off the same as he 

thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of 

scaffolding or surplus materials or final cleaning work as aforesaid except for any sum actually 

realized by the sale thereof.  

 

CLAUSE 8A COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR  

The Contractor shall submit completion plans for Internal and External Civil, Electrical and 

Mechanical & other Services within thirty days of the completion of the work, the contractor shall 

give notice of such completion to the State Bank of India (SBI) / PMC.  

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 

sum of 0.1 % (zero-point one percent) of Tendered Value or limit prescribed in Schedule F 

whichever is more as may be fixed by the authority as mentioned in Schedule F and in this 

respect the decision of the that authority shall be final and binding on the contractor.  

CLAUSE 9 PAYMENT OF FINAL BILL  

The final bill shall be submitted by the contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the final 

certificate of completion furnished by the State Bank of India (SBI) whichever is earlier. No further 

claims shall be made by the contractor after submission of the final bill, and these shall be 

deemed to have been waived and extinguished. Payments of those items of the bill in respect of 

which there is no dispute and of items in dispute, for quantities and rates as approved by PMC / 

Engineer in Charge, will, as far as possible be made within the period of three months the period 

being reckoned from the date of receipt of the bill by the SBI / PMC or his authorized Engineer.  

CLAUSE 9A PAYMENT OF CONTRACTOR’S BILLS TO BANKS  

Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co- operative or thrift societies or recognized financial institutions instead of direct to him 

provided that the contractor furnishes to the PMC/ Bank   

(1) an authorization in the form of a legally valid document such as a power of attorney 

conferring authority on the bank, registered financial, co-operative or thrift societies or recognized 

financial institutions to receive payments and   
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(2) his own acceptance of the correctness of the amount made out as being due to him by SBI 

or his signature on the bill or other claim preferred against SBI before settlement by the PMC/ 

Bank of the account or claim by payment to the bank, registered financial, co-operative or thrift 

societies or recognized financial institutions. While the receipt given by such banks registered 

financial, co-operative or thrift societies or recognized financial institutions shall constitute a full 

and sufficient discharge   for the payment, the contractor shall whenever possible present his bills 

duly receipted and discharged through his bank, registered financial, co-operative or thrift 

societies or recognized financial institutions.  

Nothing herein contained shall operate to create in favour of the bank; registered financial, co-

operative or thrift societies or recognized financial institutions any rights or equities vis- a-vis the 

SBI.  

CLAUSE 10A  MATERIALS TO BE PROVIDED BY THE CONTRACTOR  

The contractor shall, at his own expense, provide all materials, required for the works other than 

those which are stipulated to be supplied by the SBI.  

The contractor shall, at his own expense and without delay supply to the PMC / Engineer in 

Charge samples of materials to be used on the work and shall get these approved in advance. All 

such materials to be provided by the Contractor shall be in conformity with the specifications laid 

down or referred to in the contract. The contractor shall, if requested by the PMC/ Engineer-in- 

Charge furnish proof, to the satisfaction of the PMC/ Engineer-in- Charge that the materials so 

comply. The PMC/ Bank shall within thirty (30) days of supply of samples or within such further 

period as he may require intimate to the Contractor in writing whether samples are approved by 

him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the 

PMC/ Bank for his approval, fresh samples complying with the specifications laid down in the 

contract. When materials are required to be tested in accordance with specifications, approval of 

the Engineer-in- Charge shall be issued after the test results are received.  

  

The Contractor shall, at his own cost, make all necessary arrangements and provide all required 

facilities, including travel, accommodation, and any other expenses, as may be required by the 

Project Management Consultant (PMC) and/or the Engineer-in-Charge for the collection and 

preparation of the required number of samples for testing. Such samples shall be collected at the 

time and location, and transported to such place(s), as directed by the Engineer-in-Charge. The 

Contractor shall also bear all charges related to testing and analysis.  

The Engineer-in-Charge or his authorized representative shall have unrestricted access at all 

times to the works, as well as to any workshops or other premises where work components are 

being fabricated or where materials, manufactured articles, or machinery are being procured for 

the project. The Contractor shall provide all necessary assistance and facilities to enable such 

access and inspection.  

The PMC/ Bank shall have full powers to require the removal from the premises of all materials 

which in his opinion are not in accordance with the specifications and in case of default, the PMC/ 

Bank shall be at liberty to employ at the expense of the contractor, other persons to remove the 

same without being answerable or accountable for any loss or damage that may happen or arise 

to such materials. The Engineer- in-Charge shall also have full powers to require other proper 

materials to be substituted thereof and in case of default, the PMC/ Bank may cause the same to 

be supplied and all costs which may attend such removal and substitution shall be borne by the 

Contractor.  
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The contractor shall at his own expense, provide a material testing lab at the site for conducting 

routine field tests. The lab shall be equipped at least with the testing equipment as specified in 

schedule F.  

CLAUSE 10B   

 (i)  MOBILISATION ADVANCE  

Mobilization advances not exceeding 5% of the tendered amount may be given, if requested by 

the contractor in writing within six months of the work order to commence the work. The 

mobilization advance will be utilized for the following:  

Establishment of Site Office for Contractor and PMC / SBI Staff, Testing lab, laboratory 

equipment, labour camps, basic amenities, Services for labour/staff, Cement Godown, 

Reinforcement yard and stores etc. Any other item as mentioned in NIT by the NIT approving 

authority.  

90% of the price of new items and 50% of the depreciated price of old items will be considered for 

assessing the utilized amount of mobilization advance.  

Expenditure incurred on items / materials which are measurable and payable under agreement / 

extra items as well as materials eligible for secured advance will be excluded from utilized amount 

of mobilization advance, if any.  

The assessment of Engineer-in-Charge in this respect shall be final and binding.  

However, clause 10B (i) are exclusive, i.e. both cannot be operated for same material 

simultaneously.  

Before releasing of mobilization advance, the contractor shall execute Bank Guarantee Bonds not 

more than 6 (six) in number from commercial Bank for the amount equal to 110% of the amount of 

advance and valid for the period till recovery of advance. This (Bank Guarantee from commercial 

Bank on prescribed format for the amount equal to 110% of the balance amount of advance) shall 

be kept renewed from time to time to cover the balance amount and likely period of complete 

recovery.  

Leasing of equipment shall be considered at par with purchase of equipment and shall be 

covered by tripartite agreement with the following:  

a) Leasing company which gives certificate of agreeing to lease equipment to the contractor.  

b) The State Bank of India (SBI) / PMC, and  

c) The contractor.  

This advance shall further be subject to the condition that such plant and equipment  a) are 

considered by the PMC/ Bank to be necessary for the works;   

b) and are in working order and are maintained in working order;   

c) hypothecated to the SBI as specified by the PMC/ Bank before the payment of advance is 

released. The contractor shall not be permitted to remove from the site such hypothecated plant 

and equipment without the prior written permission of the State Bank of India (SBI).   

The contractor shall be responsible for maintaining such plant and equipment in good working 

order during the entire period of hypothecation failing which such advance shall be entirely 

recovered in lump sum. For this purpose, steel scaffolding and form work shall be treated as plant 

and equipment The contractor shall insure the Plant and Machinery for which mobilization 

advance is sought and given, for a sum sufficient to provide for their replacement at site. Any 

amounts not recovered from the insurer will be borne by the contractor.  
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The Plant, Machinery & Shuttering Material Advance will be utilized for the following: For purchase 

of any type of tool, plant and machinery required for execution of work such as concrete batch mix 

plant, mixtures, transit mixtures, loader, excavators, dumpers, DG sets, vibrators, hot mix bitumen 

plant, paver, rollers and any other equipment etc. Barricading of site and procurement of centering 

/ shuttering / staging material etc. Any other item as mentioned in NIT by the NIT approving 

authority. 90% of the price of new items and 50% of the depreciated price of old items will be 

considered for assessing the utilized amount of Plant, Machinery & Shuttering Material Advance. 

The assessment of PMC/ Bank in this respect shall be final and binding. However, clause 10B (ii) 

and clause 10B (iii) are mutually exclusive i.e. both cannot be operated for same material 

simultaneously.  

  

INTEREST & RECOVERY  

The mobilization advance and plant and machinery advance in (ii) & (iii) above bear simple 

interest at the rate of 8 percent per annum and shall be calculated from the date of payment to the 

date of recovery, both days inclusive, on the outstanding amount of advance. Recovery of such 

sums advanced shall be made by the deduction from the contractor’s bills commencing after first 

ten percent of the gross value of the work is executed and paid, on prodata percentage basis to 

the gross value of the work billed beyond 10% in such a way that the entire advance is recovered 

by the time eighty percent of the gross value of the contract is executed and paid, together with 

interest due on the entire outstanding amount up to the date of recovery of the installment If the 

circumstances are considered reasonable by the State Bank of India (SBI), the period mentioned 

in (ii) and (iii) for request by the contractor in writing for grant of mobilization advance and plant 

and equipment advance may be extended at the discretion of the State Bank of India (SBI).  

  

CLAUSE 10CC  PRICE ADJUSTMENTS OF WORKS         

If the prices of materials and/or wages of labour required for execution of the work increase, the 

contractor shall be compensated for such increase as per provisions detailed below and the 

amount of the contract shall accordingly be varied, subject to the condition that such 

compensation for escalation in prices and wages shall be available only for the work done during 

the stipulated period of the contract including the justified period extended under the provisions of 

clause 5 of the contract without any action under clause 2. Such compensation for escalation in 

the prices of materials and labour, when due, shall be worked out based on the following 

provisions:  

  

(i) The base date for working out such escalation shall be the last stipulated date of receipt of 

tenders including extension, if any.  

(ii) The cost of work on which escalation will be payable shall be reckoned as below:  

(a) Gross value of work done up to this quarter: (A)  

(b) Gross value of work done up to the last quarter: (B)  

(c) Gross value of work done since previous quarter (C)= (A-B)  

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) (e) Full assessed 

value of Secured Advance recovered in this quarter: (E) (f) Full assessed value of Secured 

Advance for which escalation Payable in this quarter, (F)= (D-E)  

(g) Advance payment made during this quarter: (G)  

(h) Advance payment recovered during this quarter: (H)  
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(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) (j) Amount paid 

based on prevailing market rates due to deviations/variations as per clause 12 during this 

quarter:(J)  

Then, M = C+F+I-J  

Cost of work for which escalation is applicable(W)=0.85M  

Components for materials, labour, etc. shall be pre-determined for every work  

and incorporated in the conditions of contract attached to the tender documents included in 

Schedule ‘F’. The decision of the PMC/  Engineer in Charge in working out such percentage shall 

be binding on the contractors. The completion after the quarter covered by the last such 

instalment of payment, is less than three months, the indices shall be the average of the indices 

for the months falling within that period.  

  

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage notified by 

Government of India, Ministry of Labour and that notified by the local administration both relevant 

to the place of work and the period of reckoning.  

  

(d) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials is paid under this clause. If such revision of 

minimum wages takes place during any such quarterly intervals, the escalation compensation 

shall be payable at revised rates only for work done in subsequent quarters;  

  

(e) Irrespective of variations in minimum wages of any category of labour, for the purpose of 

this clause, the variation in the rate for an unskilled Mazdoor alone shall form the basis for 

working out the escalation compensation payable on the labour component.  

  

(iv) In the event the price of materials and/or wages of labour required for execution of the 

work decreases, there shall be a downward adjustment of the cost of work so that such price of 

materials and/or wages of labour shall be deductible from the cost of work under this contract and 

in this regard the formula herein stated below under this Clause 10CC shall mutatis mutandis 

apply.  

  

(v) The contract price shall be adjusted for increase or decrease in rates and prices of labour, 

cement, steel reinforcement bar, fuel and lubricants and other input materials as per percentage 

of materials/labour specified in schedule F and in accordance with the principles, procedures and 

formulae specified below:  

  

(a) Price adjustment for change in cost shall be paid in accordance with the following formulae:  

  

(i) For Construction:  

VW= W*(1/100) *[CP * (CI-CO)/CO + LP* (LI-LO)/LO+CMP*(CMI-CMO)/  

CMO+EMP*(EMI-EMO)/ EMO +FP* (FI-FO)/FO+SP* (SI- SO)/SO+ Bp *(BI- Bo)/BO]  
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(ii) For Maintenance:  

VW= W *(1/100) *[LP* (LI-LO)/LO +CMP* (CMI-CMO)/CMO+EMP* (EMI-EMO)/ EMO + Bp*(BI- 

Bo)/BO]  

  

Where, W=cost of work done as per para (ii) above.  

VW (Variation of cost of Work) =Increase or decrease in the cost of works during the period under 

consideration due to change in the rates for relevant components.  

   

Percentage components of materials & labour as specified in the schedule F are defined as 

under: -  

  

CP- Cement component,  

                               LP - Labour component,  

CMP- Civil component of other construction materials,  

EMP- E & M component of construction materials  

FP-POL (Diesel) component  

  

SP- Reinforcement steel bars/TMT bars/structural steel (including strands and  

cables) component BP- Bitumen component  

Indices for various components of materials & labour to be used for the purpose of this Clause are 

defined as under:  

  

CO= Wholesale Price Index for Pozzolana Cement published by office of the Economic Adviser, 

Ministry of Industry & Commerce valid for the month of last date of receipt of tender including 

extension, if any.  

  

CI= Wholesale Price Index for Pozzolana Cement published by office of the Economic Adviser, 

Ministry of Industry & Commerce for the period under consideration.  

  

LO= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any law, statutory 

rule or order as on the last date of receipt of tender including extension, if any.  

  

LI= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law, statutory rule or 

order as applicable on the last date of the quarter previous to the one under consideration.  

  

CMO= Price Index for civil components of other construction materials valid for the month of the 

last date of receipt of tender including extension, if any, as issued by the office of CE CSQ (Civil) 

or successor.  
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CMI= Price Index for civil components of other construction materials for the period under 

consideration and as issued by the office of CE CSQ (Civil) or successor.  

  

EMO= Price Index for E & M components of construction materials valid for the month of the last 

date of receipt of tender including extension, if any, as issued by the office of CE CSQ (Electrical) 

or successor.  

  

EMI= Price Index for E & M components of construction materials for the period under 

consideration and as issued by the office of CE CSQ (Electrical) or successor.  

  

FO= Wholesale Price Index of HSD (High Speed Diesel) published by office of the Economic 

Adviser, Ministry of Industry & Commerce valid for the month of the last date of receipt of tender 

including extension, if any.  

  

FI= Wholesale Price Index of HSD (High Speed Diesel) published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under consideration.  

  

SO= Wholesale Price Index of Mild Steel-long products published by office of the Economic 

Adviser, Ministry of Industry & Commerce valid for the month of the last date of receipt of tender 

including extension, if any  

  

SI= Wholesale Price Index of Mild Steel-long products published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under consideration.  

  

BO= Wholesale Price Index of Bitumen published by office of the Economic Adviser, Ministry of 

Industry & Commerce valid for the month of the last date of receipt of tender including extension, 

if any  

   

BI= Wholesale Price Index of Bitumen published by office of the Economic  

Adviser, Ministry of Industry & Commerce for the period under consideration.  

 

CLAUSE 11          WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 

DRAWINGS, ORDERS AS PER MODE MENTIONED IN SCHEDULE F  

  

The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and faithfully to 

the design, drawings and instructions in writing in respect of the work issued by the SBI / PMC / 

Engineer in Charge Contractor shall be furnished free of Charge one copy of the contract 

documents.  
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The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including 

for measurements and supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 

full responsibility for adequacy, suitability and safety of all the works and methods of construction.  

  

The 3D Architectural Models of the project will be prepared on any BIM applications with minimum 

LOD 350 and IFC format of the same shall be made available for interoperability of building 

information to all stake holders of the project.  

  

The 3D Architectural BIM Model Information(s) shall be used for structural, MEP services and 

horticulture design. The comprehensive BIM model with minimum LOD 350 of project shall have 

all the architectural, structural, horticulture and MEP services element.  

  

All architectural and MEP drawings (2 D) shall be generated from BIM model. All the structural 

drawings shall be in conformity with BIM model.  

  

Project or work shall be executed using 2D drawings generated from BIM model.  

  

The provisions of BIM shall be applicable in the project only if, the same is mentioned in schedule 

‘F’.  

  

              CLAUSE 12       DEVIATIONS / VARIATIONS EXTENT AND PRICING  

  

The State Bank of India (SBI) / PMC shall have power (i) to make alterations in, additions to or 

substitutions for the original scope of work as defined in the contract, that may appear to him to be 

necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case 

of no availability of a portion of the site or due to any other reason (save except Clause-13), the 

contractor shall be bound to carry out the works in accordance with any instructions given to him  

in writing signed by the State Bank of India (SBI) / PMC and all such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided therein and any 

change in the scope of work as defined in the contract, which the contractor may be directed to do 

in the manner specified above as part of the works, shall be carried out by the contractor on the 

same terms and conditions in all respects, except for increase/decrease in the cost and additional 

time due to change of scope, to be determined based on the sub-clauses hereunder:  

  

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 

contractor, as follows:  

I. In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus.  
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II. 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by The State Bank of India (SBI) / PMC.  

  

12.2 Payment of deviations/variations beyond 0.25% of the accepted tendered amount.  

  

In case there is any change in scope as defined in the contract, the contractor shall carry out the 

changes as per direction of The State Bank of India (SBI) / PMC and nothing extra shall be 

payable to the contractor on account of same if the additional cost of such work is up to 0.25% 

(zero point two five percent) of the accepted tendered amount and worked out as per sub-clause 

12.3 below. Variations/deviations up to 0.25% (zero-point two five percent) of the accepted 

tendered amount shall be deducted from overall variations/ deviations for making payment.  

  

12.3 DETERMINATION OF RATES  

 In the event, there is any deviations/variations in work as defined in the contract, the contractor 

shall submit the complete proposal to The State Bank of India (SBI) / PMC in Charge within 15 

days duly supported with: -  

(a)  Analysis of rates for items involved, along with relevant documents, rates of materials, 

tools/plants and labour, etc.  

(b) The impact, if any, which the deviations/variations are likely to have on the project 

completion schedule, on receipt of such proposal, either individually or covering group of items, 

the State Bank of India (SBI) / PMC shall examine the proposal regarding its admissibility and 

finalize the proposal/rates within 45 days after receipt of proposal with all requisite details and 

documents from the contractors, after giving due consideration to the proposal, analysis and rates 

of materials and labors, etc.  

12.3.1 The increase/decrease in the rates due to deviations/variations shall be decided based on 

the following criteria: -  

(i) Pricing of deviations  

(a) If the item of work as stipulated in the schedule of quantity/scope of work deviates on plus 

side, then the rate for the deviated quantity shall be paid at the agreement rate up to the deviation 

limit as specified in schedule "F" with the same terms & conditions of the contract. Beyond 

deviation limit as specified in the schedule "F", rate shall be payable on market rates to be 

determined based on the relevant documents and prevailing market rates, as per Para (ii) below  

(b) If the item of work as stipulated in the schedule of quantity/scope of work deviates on 

minus side, then the amount for such deviated quantity shall be deducted proportionately at the 

agreement rate.  

(ii) Pricing of variations  

(iii) If there are changes in the quantity/specifications/ alterations/ substitutions/additions, etc. 

in the items, other than mentioned in Para- (i) above, the rates shall be determined based on 

detailed analysis of rates with original stipulated scope of items & newly proposed/provided items.   

The difference of rates so determined shall be payable to/ recoverable from the contractor. The 

rates for both the components i.e. materials & labor shall be based on prevailing market rates. 

The rate finalized by the PMC/ Bank shall be final and binding.  

12.3.2 In case of either non-submission of timely proposal or incomplete proposal by the 

contractor for deviations/variations, the State Bank of India (SBI) / PMC shall give final opportunity 
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to the Contractor to submit the complete proposal for change of cost within next 15 days. In case 

of non-submission or further incomplete submission by the contractor within the stated period, the 

PMC/ Bank shall initiate the proposal and decide the change of cost. In such case the proposal 

finalized by the State Bank of India (SBI) / PMC shall be final and binding on the contractor.  

12.3.3 Restrictions on Deviations/Variations  

(iv) Work(s) due to deviations/variations shall be executed only after getting the instructions of 

PMC/ Bank, save except to meet any work of emergent nature.  

(v) Notwithstanding anything to the contrary in this clause 12, any change arising from default 

of the contractor in the performance of his obligations under this agreement shall not be deemed 

to be deviations/variations, and shall not result in any adjustment of the contract price or the 

project completion schedule  

  

CLAUSE 13 FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN 

SCOPE OF WORK  

If at any time after acceptance of the tender or during the progress of work, the purpose or object 

for which the work is being done changes due to any supervening cause and as a result of which 

the work has to be abandoned or reduced in scope, the PMC/ Bank shall give notice in writing to 

that effect to the contractor stating the decision as well as the cause for such decision and the 

contractor shall act accordingly in the matter. The contractor shall have no claim to any payment 

of compensation or otherwise whatsoever, on account of any profit or advantage which he might 

have derived from the execution of the works in full but which he did not derive in consequence of 

the foreclosure of the whole or part of the works.  

The contractor shall be paid at contract rates, full amount for works executed at site and, in 

addition, a reasonable amount as certified by the PMC/ Bank for the items hereunder mentioned 

which could not be utilized on the work to the full extent in view of the foreclosure;  

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and water storage 

tanks.  

(ii) SBI shall have the option to take over contractor's materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 

incorporation in or incidental to the work) provided, however SBI shall be bound to take over the 

materials or such portions thereof as the contractor does not desire to retain. For materials taken 

over or to be taken over by SBI, cost of such materials as detailed by Engineer-in- Charge   shall 

be paid. The cost shall, however, take into account purchase price, cost of transportation and 

deterioration or damage which may have been caused to materials whilst in the custody of the 

contractor.  

(iii) Reasonable compensation for transfer of T & P from site to contractor's permanent stores 

or to his other works, whichever is less. If T & P are not transported to either of the said places, no 

cost of transportation shall be payable.  

(iv) Reasonable compensation for repatriation of contractor's site staff and imported labour to 

the extent necessary.  

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 

wage books, time sheets and other relevant documents and evidence as may be necessary to 

enable him to certify the reasonable amount payable under this condition.  

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost 

of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as 
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per accepted tender less the cost of work actually executed under the contract and less the cost 

of contractor's materials at site taken over by the Bank as per item (ii)above. Provided always that 

against any payments due to the contractor on this account or otherwise, the PMC/ Bank shall be 

entitled to recover or be credited with any outstanding balances due from the contractor for 

advance paid in respect of any tool, plants and materials and any other sums which at the date of 

termination were recoverable by the Bank from the contractor under the terms of the contract.  

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor 

may furnish fresh Initial Security Deposit on the same conditions, in the same manner and at the 

same rate for the balance tendered amount and initially valid up to the extended date of 

completion or stipulated date of completion if no extension has been granted plus minimum 180 

days beyond that. Wherever such a fresh Initial Security Deposit is furnished by the contractor the 

PMC/ Bank may return the previous Initial Security Deposit.  

 CLAUSE 14   PRE- CONSTRUCTION ACTIVITIES  

The data supplied by the SBI, if any, are for General Guidance only. The contractor shall be 

responsible for carrying out pre- construction activities for construction of work as defined in 

NIT/ITB/Specific Conditions of Contract. The contractor shall also carry out site investigations to 

verify site details / Data at his own cost.  

Since start of pre-construction activities contractor has to deploy Building Information Model (BIM) 

professional having knowledge of using Building Information Model (BIM) of minimum LOD 350.  

  

CLAUSE 15   SUSPENSION OF WORK  

(i) The contractor shall, on receipt of the order in writing of the State Bank of India (SBI) /PMC, 

(whose decision shall be final and binding on the contractor) suspend the progress of the works or 

any part thereof for such time and in such manner as the PMC/ Bank may consider necessary so 

as not to cause any damage or injury to the work already done or endanger the safety thereof for 

any of the following reasons:  

• on account of any default on the part of the contractor or; for proper execution of the works 

or part thereof for reasons other than the default of the contractor; or  

• For safety of the works or part thereof. The contractor shall, during such suspension, 

properly protect and secure the works to the extent necessary and carry out the instructions given 

in that behalf by the Engineer in- Charge.  

(b) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:  

• the contractor shall be entitled to an extension of time equal to the period of every such 

suspension plus 25%, for completion of the item or group of items of work for which a separate 

period of completion is specified in the contract and of which the suspended work forms a part, 

and;  

• If the total period of all such suspensions in respect of an item or group of items or work 

for which a separate period of completion is specified in the contract exceeds thirty days, the 

contractor shall, in addition, be entitled to such compensation as the Engineer-in- Charge may 

consider reasonable in respect of salaries and/or wages paid by the contractor to his employees 

and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover 

indirect expenses of the contractor provided the contractor submits his claim supported by details 

to the Engineer-in- Charge within fifteen days of the expiry of the period of 30 days.  

(c) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 

than three months at a time, except when suspension is ordered for reason (a) in sub Para (i) 

above, the contractor may after receipt of such order serve a written notice on the Engineer-in-
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Charge requiring permission within fifteen days from receipt by the Engineer in- Charge of the 

said notice, to proceed with the work or part thereof in regard to which progress has been 

suspended and if such permission is not granted within that time, the contractor, if he intends to 

treat the suspension, where it affects only a part of the works as an omission of such part by Bank 

or where it affects whole of the works, as an abandonment of the works by Government, shall 

within ten days of expiry of such period of 15 days give notice in writing of his intention to the 

Engineer-in-Charge. In the event of the contractor treating the suspension as an abandonment of 

the contract by Bank, he shall have no claim to payment of any compensation on account of any 

profit or advantage which he might have derived from the execution of the work in full but which 

he could not derive in consequence of the abandonment. He shall, however, be entitled to such 

compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries and/or 

wages paid by him to his employees and labour at site, remaining idle in consequence adding to 

the total thereof 2% to cover indirect expenses of the contractor provided the contractor submits 

his claim supported by details to the Engineer-in-Charge within 30 days of the expiry of the period 

of 3 months.  

  

CLAUSE 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS  

All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of the SBI/ PMC, his authorized 

subordinates in Charge of the work and all the superior officers, officer of the Quality Assurance 

Unit of the Bank or any organization engaged by the Bank for Quality Assurance and of the Chief 

Technical Examiner’s Office, and the contractor shall, at all times, during the usual working hours 

and at all other times at which reasonable notice of the visit of during the usual working hours and 

at all other times at which reasonable notice of the visit of such officers has been given to the 

contractor, either himself be present to receive orders and instructions or have a responsible 

agent duly accredited in writing, present for that purpose. Orders given to the Contractor’s agent 

shall be considered to have the same force as if they had been given to the contractor himself.  

  

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or 

to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of 

the organization engaged by the Bank for Quality Assurance or to the Chief Technical Examiner or 

his subordinate officers, that any work has been executed with unsound, imperfect, or un-skill ful 

workmanship, or with materials or articles provided by him for the execution of the work which are 

unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, 

the contractor shall, on demand in writing which shall be made within twelve months of the 

completion of the work from the Engineer-in-Charge specifying the work, materials or articles 

complained of, notwithstanding that the same may have been passed, certified and paid for, 

forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own charge and cost. In the event of the 

failing to do so within a period specified by the Engineer-in- Charge in his demand aforesaid, then 

the contractor shall be liable to pay compensation at the same rate as specified under clause 2 of 

the contract (for non-completion of the work in time) for this default.  

  

In such case, the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the authority specified in 

Schedule ‘F’ may consider reasonable during the preparation of on account bills or final bill or any 

other amount due to the contractor, if the item is so acceptable without detriment to the safety and 
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utility of the item and the structure or he may reject the work outright without any payment and/or 

get it along with other connected and incidental items rectified, or removed and re-executed at the 

risk and cost of the contractor. Decision of the Engineer-in- Charge to be conveyed in writing in 

respect of the same will be final and binding on the contractor.  

  

CLAUSE 17   DAMAGES AND DEFECTS LIABILITY  

17.1 During progress of work  

If the contractor or his working staff or workers damage any part of the work in the scope of 

contract, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or 

telephone post or wires, trees, grass, grassland, cultivated ground, etc. contiguous to the 

premises on which the work or any part of it is being executed, the contractor shall make good the 

same at his own cost.  

Contractor shall repair/replace and restore the damaged structures/services in a time bound 

manner as required and as directed by the PMC/ Bank   Contractor shall not be given any benefit 

of hindrance caused in the execution of the work owing to such damaged structure/service and 

time taken in its restoration by the contractor.  

  

17.2 During defect liability period  

The contractor shall be responsible for all the defects and deficiencies in the work within the 

scope of this contract, during the defect liability period which shall be for 3 (Three) Years after the 

date of actual completion of work as recorded by the Engineer- in-Charge. The liability of 

contractor for defects and deficiencies may arise due to:  

(a) Improper planning and design of the project.  

(b) Works, Tools, Plant & Machinery, Materials or Workmanship not being in accordance with 

this contract.  

(c) Improper upkeep & maintenance during construction of the work.  

(d) Improper upkeep, operation and/or maintenance during defect liability period, if these are 

in the scope of this contract.  

(e) Failure by the contractor to comply with any other obligation under this contract.  

Such defects and deficiencies shall be made good by the contractor at his own cost after getting 

instructions/notice from the PMC/ Bank within the time period specified in such instructions/notice.  

However, contractor need not wait for instructions/notice from the SBI/PMC for rectification of 

defects in work which come to his notice and he should initiate action for needful rectification of 

defect on priority, under intimation to PMC/ Bank, to avoid any untoward incident.  

  

17.3 Structural soundness  

The contractor shall follow the good engineering practice for safety, serviceability and structural 

soundness of the building/ structure/road work etc. as covered in the scope of contract.  

17.3.1 Structure design in the scope of contract  

The contractor shall have obligation to rectify all defects in the structural elements or any other 

part of building/structure/road etc. due to design deficiency at his own cost for 10 (ten) years from 

the date of completion as recorded in the completion certificate by the PMC/ Bank   Such defects 

shall be made good by the contractor at his own cost after getting instructions/notice from the 
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PMC/ Bank within the time period specified in such instructions/notice and as per the 

methodology duly approved by the PMC/ Bank.  

17.3.2 Liability for execution  

The contractor shall be fully liable for any deficiency in structural soundness of work owing to 

execution of the work under the scope of this contract. The contractor shall have obligation to 

rectify all defects in the structural elements owing to any deficiency in execution of work at his 

own cost for 10 (ten) years from the date of completion as recorded in the completion certificate 

by PMC/ Bank Such defects shall be made good by the contractor at his own cost after getting 

instructions/notice from the PMC/ Bank within the time period specified in such instructions/notice 

and as per methodology duly approved by the Engineer- in-Charge.  

  

17.4 Methodology for rectification of defects  

The design, methodology and quality of rectification of defects carried out by the contractor shall 

be as per sound engineering practice.  

17.5 Contractor's failure to rectify defects as defined in the sub-clauses 17.1, 17.2,17.3 &  

17.4.  

In the event that the contractor fails to repair or rectify the defect or deficiency within the period 

specified by the State Bank of India (SBI) shall be entitled to get the same repaired, rectified or 

remedied at the contractor's cost and recover such amount from any dues like Initial Security 

Deposit, security deposits etc. available with the State Bank of India (SBI) may take action for 

debarment of contractor from tendering in the Bank by following due process. For inaction or 

failure to rectify the defects covered under sub clause 17.3 within specified time limit, the State 

Bank of India (SBI) may also initiate legal and/or other actions under other applicable laws in 

addition to other remedies available in the contract.  

17.6 Release of security deposit  

  

100% security deposit shall be released after completion of defect liability period or till the final bill   

has been passed whichever is later.  

  

 Fifty percent (50%) of the security deposit of the contractor shall be retained for a period of 18 

(eighteen) months from the date of completion of work as per completion certificate issued by the 

State Bank of India (SBI) or till the final bill has been passed whichever is later. This balance fifty 

percent (50%) security deposit shall be released after completion of defect liability period.  

  

 Provided further, that the security deposit shall be released within a month of its due date as 

stated above only if satisfactory performance is observed during the said period and after 

deduction of Bank dues from the contractor, if any  

  

  

CLAUSE 18A  RECOVERY OF COMPENSATION PAID TO WORKMEN  

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 

Compensation Act, 1923, SBI is obliged to pay compensation to a workman employed by the 

contractor, in execution of the works, SBI will recover from the contractor, the amount of the 
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compensation so paid; and, without prejudice to the rights of the SBI under sub-section (2) of 

Section 12, of the said Act, SBI shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by SBI to the contractor whether under 

this contract or otherwise. SBI shall not be bound to contest any claim made against it under sub-

section (1) of Section 12, of the said Act, except on the written request of the contractor and upon 

his giving to SBI full security for all costs for which SBI might become liable in consequence of 

contesting such claim.  

  

CLAUSE 18B  ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR 

FAILS  

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

SBI is obliged to pay any amounts of wages to a workman employed by the contractor in 

execution of the works, or to incur any expenditure in providing welfare and health amenities 

required to be provided under the above said Act and the rules under Clause 19H or under the 

Contractor’s Labour Regulations, or under the Rules framed by Government / SBI from time to 

time for the protection of health and sanitary arrangements for workers employed by Contractors, 

SBI will recover from the contractor, the amount of wages so paid or the amount of expenditure so 

incurred; and without prejudice to the rights of the SBI under sub-section(2) of Section 20, and 

sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, SBI 

shall be at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or of the said Act, from any sum due by SBI to the contractor whether under this contract 

or otherwise SBI shall not be bound to contest any claim made against it under sub-section (1) of 

Section 20, sub-section (4) of Section 21, except on the written request of the contractor and upon 

his giving to the SBI full security for all costs for which SBI might become liable in contesting such 

claim.  

  

CLAUSE 19 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR  

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor shall 

also comply with provisions of the Inter-State Migrant Workmen (Regulation of Employment and 

Conditions of Service) Act, 1979.The contractor shall also abide by the provisions of the Child and 

Adolescent Labour (Prohibition and Regulation) Act, 1986, amended by Amendment Act No. 35 of 

2016 and thereafter time to time.  

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 

Construction Workers Welfare Cess Act, 1996.  

The contractor shall also comply with provisions of Sexual Harassment of Women at workplace 

(Prevention Prohibition and Redressal) Act, 2013 and amendment thereafter time to time.  

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out 

of the resultant non-execution of the work.  

  

CLAUSE 19A  

No labour below the age of Eighteen years shall be employed on the work. However Adolescent 

Persons can be employed on non-hazardous works/process.  
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CLAUSE 19 B PAYMENTS OF WAGES  

 Payment of wages:  

(i) The contractor shall pay to labour employed by him either directly or through sub- 

contractors, wages not less than fair wages / minimum wages as defined in the CPWD 

Contractor’s Labour Regulations or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971 and 

Gazette  

Notification 19.01.2017, S.O. 188 (E) extra ordinary part-2-sec.3 (ii) amended from time to time.  

Thus, higher of the wages either notified by Govt. of India, Ministry of Labour and/or that notified 

by the local administration of the State Govt. both relevant to the place of work and the period of 

the reckoning shall be paid by the contractor to the labourer.  

The minimum wage of an unskilled Mazdoor shall be the higher of the wage notified by 

Government of India, Ministry of Labour and that notified by the local administration both relevant 

to the place of work and the period of reckoning.  

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 

to be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 

sub- contractors in connection with the said work, as if the labour had been immediately employed 

by him.  

(iii) In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with the 

Central Public Works Bank contractor’s Labour Regulations made by Government from time to 

time in regard to payment of wages, wage period, deductions from wages recovery of wages not 

paid and deductions unauthorized made, maintenance of wage books or wage slips, publication of 

scale of wages and other terms of employment, inspection and submission of periodical returns 

and all other matters of the like nature or as per the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable.  

(iv) (a) The State Bank of India (SBI) concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be required for making good the 

loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract 

for the benefit of the workers, non-payment of wages or of deductions made from his or their 

wages which are not justified by their terms of the contract or non-observance of the Regulations.  

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow 

to the labours directly or indirectly employed in the works one-day rest for 6 days’ continuous work 

and pay wages at the same rate as for duty. In the event of default, the PMC/ Bank shall have the 

right to deduct the sum or sums not paid on account of wages for weekly holidays to any labours 

and pay the same to the persons entitled thereto from any money due to the contractor by the 

Engineer-in- Charge   concerned.  

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, 

Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour 

(Regulation and Abolition) Act 1970, and Gazette Notification 19.01.2017, S.O. 188 (E) extra 

ordinary part-2-sec.3 (ii) amended from time to time and the modifications thereof or any other 

laws relating thereto and the rules made there under from time to time.  
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(vi) The contractor shall indemnify and keep indemnified SBI against payments to be made 

under and for the observance of the laws aforesaid and the Contractor’s Labour Regulations 

without prejudice to his right to claim indemnity from his sub-contractors.  

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract.  

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than 

such wage, such wage shall be paid by the contractor to the workmen directly without the 

intervention of Supervisor and that Supervisor shall not be entitled to deduct or recover any 

amount from the minimum wage payable to the workmen as and by way of commission or 

otherwise.  

(ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Supervisor from the wage of workmen.  

CLAUSE 19C  

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per CPWD Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith.   

             In case the contractor fails to make arrangement and provide necessary facilities as 

aforesaid, he shall be liable to pay a penalty as mention in Schedule “F” for each default and in 

addition, the SBI / PMC shall be at liberty to make arrangement and provide facilities as aforesaid 

and recover the costs incurred in that behalf from the contractor.  

CLAUSE 19 D  

The contractor shall submit by the 4th and 19th of every month, to the SBI / PMC, a true 

statement showing in respect of the second half of the preceding month and the first half of the 

current month respectively: -  

(1) the number of laborers employed by him on the work,  

(2) their working hours,  

(3) the wages paid to them,  

(4) the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and  

(5) The number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them.  

Failing which the contractor shall be liable to pay to SBI a sum as mention in Schedule “F” for 

each default or materially incorrect statement. The decision of the SBI/ PMC shall be final in 

deducting from any bill due to the contractor; the amount levied as fine and shall be binding on the 

contractor. The same would be pass on to the Client.  

CLAUSE 19E  

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with all 

the rules framed by SBI from time to time for the protection of health and sanitary arrangements 

for workers employed by the SBI and its contractors.  

  

1. Pay:  
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(i) in the case of delivery - leave pay during maternity leave will be at the rate of the women’s 

average daily earnings, calculated on total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date on which she gives notice 

that she expects to be confined.  

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on 

the total wages earned on the days when full time work was done during a period of three months 

immediately preceding the date of such miscarriage.  

2. Conditions for the grant of Maternity Leave:  

No maternity leave benefit shall be admissible to a woman unless she has been employed for a 

total period of not less than six months immediately preceding the date on which she proceeds on 

leave.  

3. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in Appendix -I and II, and the same shall be kept at the place of work.  

CLAUSE 19 G  

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

CPWD, Contractor’s Labour Regulations and Section IV of GCC Rules for the protection of health 

and sanitary arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above Regulations 

and’ Rules which is materially incorrect, he/they shall, without prejudice to any other liability, pay 

to the SBI a sum as mention in Schedule “F” for every default, breach or furnishing, making, 

submitting, filing such materially incorrect statements and in the event of the contractor(s) 

defaulting continuously in this respect, the penalty may be enhanced to as mention in Schedule 

“F” per day for each day of default subject to a maximum of 5 per cent of the estimated cost of the 

work put to tender. The decision of the SBI shall be final and binding on the parties.  

Should it appear to the SBI that the contractor(s) is/are not properly observing and complying with 

the provisions of the Contractor’s Labour Regulations and Section IV of GCC Rules and the 

provisions of CPWD the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 

Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements for 

work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) the PMC/ 

Bank shall have power to give notice in writing to the contractor(s) requiring that the said Rules be 

complied with and the amenities prescribed therein be provided to the work-people within a 

reasonable time to be specified in the notice. If the contractor(s) shall fail within the period 

specified in the notice to comply with and/observe the said Rules and to provide the amenities to 

the workpeople as aforesaid, the PMC/ Bank shall have the power to provide the amenities 

hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and  

maintain at his/their own expense and to approved standards all necessary huts and sanitary 

arrangements required for his/their work-people on the site in connection with the execution of the 

works, and if the same shall not have been erected or constructed, according to approved 

standards, the PMC/ Bank shall have power to give notice in writing to the contractor(s) requiring 

that the said huts and sanitary arrangements be remodeled and/or reconstructed according to 

approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and 

sanitary arrangements according to approved standards within the period Specified in the notice, 

the PMC/ Bank shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of the contractor(s).  
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CLAUSE 19H  

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 

huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land 

to be approved by the PMC/ Bank.  

  

(a)   The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to 

be provided will be at the rate of 2.7 sq. m. (30 sq. ft.) for each member of the worker’s family 

staying with the labourer.   

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum 

area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family.  

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total strength, 

separate latrines and urinals being provided for women.  

(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit 

for every 25 persons residing in the camp. These bathing and washing places shall be suitably 

screened.  

(ii) (a)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the PMC/ Bank   In case of sun-dried bricks, the 

walls should be plastered with mud gobri on both sides. The floor may be kutcha but plastered 

with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The roofs shall be 

laid with thatch or any other materials as may be approved by the PMC/ Bank and the contractor 

shall ensure that throughout the period of their occupation, the roofs remain water-tight. (b) The 

contractor(s) shall provide each hut with proper ventilation.  

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes.  

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 

which may be reduced to 6m (20 ft.) according to the availability of site with the approval of the 

PMC/ Bank back to back construction will be allowed.  

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 

labourers.  The provisions shall not be less than two gallons of pure and wholesome water per 

head per day for drinking purposes and three gallons of clean water per head per day for bathing 

and washing purposes. Where piped water supply is available, supply shall be at stand posts and 

where the supply is from wells or river, tanks which may be of metal or masonry, shall be 

provided. The contractor(s) shall also at his/ their own cost make arrangements for laying pipe 

lines for water supply to his/ their labour camp from the existing mains wherever available, and 

shall pay all fees and Charges therefore.  

(iv) The site selected for the camp shall be high ground, with removed from jungle clearances, 

if required. Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or incineration is not allowed, 

the contractor(s) shall make arrangements for the removal of the excreta through the Municipal 

Committee/authority and inform it about the number of labourers employed so that arrangements 

may be made by such Committee/authority for the removal of the excreta. All Charges on this 

account shall be borne by the contractor and paid direct by him to the Municipality/authority. The 

contractor shall provide one sweeper for every eight seats in case of dry system.  
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(v) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy.  

(vi) The contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers.  

(vii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in 

the labour camps according to the rules of the Local Public Health and Medical Authorities.  

CLAUSE 19I  

The State Bank of India (SBI) may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractors’ employ upon the work who may be incompetent or 

misconduct himself and the contractor shall forthwith comply with such requirements. In respect of 

maintenance/repair or renovation works etc. where the labours have an easy access to the 

individual houses, the contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such labour.  

CLAUSE 19J  

It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by unauthorized person(s) during construction and is handed over to the SBI with vacant 

possession of complete building. If such building though completed is occupied illegally, then the 

SBI shall have the option to refuse to accept the said building/buildings in that position. Any delay 

in acceptance on this account will be treated as the delay in completion and for such delay, a 

compensation shall be levied as per clause 2 of the agreement, by the SBI whose decision shall 

be final both with regard to the justification and quantum and be binding on the contractor.  

However, the SBI, through a notice, may require the contractor to remove the illegal occupation 

any time on or before construction and delivery.  

CLAUSE 19K  EMPLOYMENT OF SKILLED/SEMISKILLED WORKERS  

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified 

and possess certificate in particular trade from CPWD Training Institute/ Industrial Training 

Institute/National Institute of construction Management and Research (NICMAR)/ National 

Academy of Construction, CIDC, National Skill Development Corporation certified training institute 

or any similar reputed and recognized Institute managed/ certified by State/Central Government. 

The number of such qualified tradesmen shall not be less than 20% of total skilled/semi-skilled 

workers required in each trade at any stage of work. The contractor shall submit number of man 

days required in respect of each trade, it’s scheduling and the list of qualified tradesmen along 

with requisite certificate from recognized Institute to The SBI for approval. Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work of respective 

trade, the contractor shall substitute such tradesmen within two days of written notice from the 

SBI. Failure on the part of contractor to obtain approval of the SBI or failure to deploy qualified 

tradesmen will attract a compensation to be paid by contractor at the rate specified in Schedule 

“F” per such tradesman per day. Decision of the SBI as to whether particular tradesman 

possesses requisite skill and amount of compensation in case of default shall be final and binding.  

CLAUSE 19L CONTRIBUTION TO EPF and ESI  

The ESI and EPF contributions, all other statutory payments including royalty etc on the part this 

Contract shall be paid by the Contractor and nothing shall be reimbursed by the SBI. The 

verification of deployment of labour will be done through biometric attendance system or any other 

suitable method by the SBI. The applicable and eligible amount of EPF & ESI shall be reimbursed 

preferably within 7 days but not later than 30 days of submission of documentary proof of 

payment provided same are in order.  
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CLAUSE 19M SEXUAL HARASSMENT OF WOMEN AT WORKPLACE  

The contractor shall comply with all provision(s) and guideline(s) of Sexual Harassment of Women 

at Workplace (Prevention Prohibition and Redressal) Act, 2013 and amendment thereafter time to 

time or any other rules framed under any labour law affecting women worker(s).  

  

CLAUSE 20 MINIMUM WAGES ACT TO BE COMPLIED WITH  

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract 

Labour (Regulation and Abolition) Act, 1970, and Ministry of Labour and Employments dated 

28.03.2025 amended from time to time amended from time to time and rules framed there under 

and other labour laws affecting contract labour that may be brought into force from time to time.  

  

CLAUSE 21 WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY  

The contract shall not assign or sublet without the written approval of the Engineer-in - Charge. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent 

or commence any insolvency proceedings or make any composition with his creditors or attempt 

to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or any 

of his servants or agent to any public officer or person in the employ of SBI in any way relating to 

his office or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the PMC/ Bank on behalf of the Client shall have power to 

adopt the course specified in Clause 3 hereof in the interest of SBI and in the event of such 

course being adopted, the consequences specified in the said Clause 3 shall ensue.  

  

CLAUSE 22 QUALITY ASSURANCE AND SUPERVISION FOR EXECUTION PART OF WORK  

22.1 Quality of Materials and Workmanship  

(i) The Contractor shall ensure that the Materials and workmanship are in accordance with 

the requirements specified in this Agreement, Specifications and Standards and Sound 

Engineering practice.   

The work shall be of the specified quality and standard, both in respect of ingredients as well as 

the intended functions it is supposed to perform for service life.  

(ii) The Contract warrants that all Materials shall be new, unused, not reconditioned, unless 

otherwise allowed as per contract or by the SBI/ PMC, and in conformity with Specification and 

Standards, Applicable Laws and Sound Engineering Practice, and that the Contractor shall not 

use any materials which are generally recognized as being deleterious under Sound Engineering 

Practice.  

22.2 Quality Assurance System  

The Contractor shall devise a quality assurance mechanism to ensure compliance with the 

provisions of this Agreement (the "Quality Assurance Plan" or "QAP").  

(i) The Contractor shall, submit to the SBI/ PMC, its Quality Assurance Plan 15 (fifteen) Days in 

advance of start of the execution stage specified in the NIT. The SBI/ PMC shall convey its 

comments to the Contractor within a period of 7 (seven) days of receipt of the QAP stating the 

modifications, if any, required and the Contractor shall incorporate those in the QAP conforming 

with the provisions of this clause. The QAP shall include the following:  
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i. Contractor's Organization & structure, duties and responsibilities of individual key 

personnel, quality policy of contractor, procedure for control of nonconformities and corrective 

action, inspections and documentation.  

ii. Internal quality audit system.  

iii. Machinery, Shuttering, other Tool & Plants, etc. required to be deployed at  

site.  

iv. Method statement of important activities. These can be submitted as per the sequencing 

of the activities of the work.  

v. Quality control mechanism including sampling and testing of Materials, test frequencies, 

standards, acceptance criteria, testing facilities, reporting, recording and interpretation of test 

results, approvals, Performa for testing and calibration in accordance with the Specifications and 

Standards and Sound Engineering Practice; and Material Lot size, number of required tests and 

frequency of testing for different construction materials.  

       All the relevant and applicable codes, specifications and standards, as well as the acceptance 

criteria for various items of work, workmanship, materials and process employed needs to be 

mentioned.  

vi. Check-list for various items and materials.  

vii. Formats for site documentation, monthly reports on implementation of QAP.  

(ii) Sampling of materials  

 All samples of materials including Cement Concrete Cubes shall be taken by the QA engineers 

deployed by the Contractor and shall be witnessed by the PMC/ Bank or his authorized 

representatives as specified in NIT. All the necessary assistance, facilities and safety shall be 

provided by the contractor. Cost of sample of materials and testing Charges shall be borne by the 

contractor and he/she is responsible for safe custody of samples to be tested at site.  

(iii) Testing of Materials  

 The contractor shall establish temporary field laboratory of adequate size with all necessary 

facilities. Field laboratory shall be equipped with the testing equipment for conducting routine field 

tests as per this contract. It will also have copies of standards, BIS codes, IRC codes, relevant 

publications.  

 All the tests in field lab setup at construction site shall be carried out by the QA Staff deployed by 

the contractor and shall be witnessed by the Engineer-in- Charge or his authorized subordinates 

as specified in NIT. The contractor shall provide all necessary facility to them for witnessing the 

tests in the field laboratory.   

 In general, contractor shall carry out 90% of field tests in site laboratory and 10% tests shall be 

got carried out from outside laboratory as indicated below. Contractor shall endeavor to obtain test 

reports for tests conducted from outside laboratory in a reasonable time.  

(iv) Maintenance of Register of Test -  

• All the entries in the register of test are to be made by the designated QA Engineers of the 

contractor and same is to be regularly reviewed by the field officers as well as the PMC/ Bank The 

contractor shall allow inspection of such records any time as desired by PMC/ Bank or his 

authorized representative.  
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• All the tests carried out at construction site or outside laboratories are to be maintained by 

the contractor in the prescribed format in the test registers provided by the contractor and duly 

authenticated by Engineer-in- Charge. The test reports shall also be maintained in hard file.  

• Contractor is responsible for maintenance and safe custody of all the test registers and 

test records.  

• Mandatory test conducted as per approved Performa shall be attached with each  

Running bill. Submission of copy of all test registers and material at site register along with each 

alternate Running Account Bill and with Final Bill is mandatory.  

(v) Maintenance of Material at Site (MAS) Register-  

MAS register of the key materials including Cement and Steel Registers shall be maintained in the 

Performa approved by PMC/ Bank   All the entries in the MAS registers are made by the 

designated staff of the contractor and same is regularly reviewed by the field officers as well as 

the PMC/ Bank. Contractor is responsible for maintenance and safe custody of MAS registers.  

(vi) The Contractor shall procure all relevant codes, publications, apparatus and instruments, 

fuel, consumables, water, electricity, labour, materials, samples and qualified personnel as are 

necessary for examining and testing the Works, Materials and workmanship in accordance with 

the Quality Assurance Plan.  

(vii) All the cost of testing including cost of samples, packaging, transportation, testing Charges 

of Construction, Materials and workmanship under this clause shall be borne by the contractor.  

(viii) The contractor shall submit monthly quality progress report on implementation of the 

provisions of Quality Assurance Plan on the format approved by the PMC/ Bank.  

 22.3  Samples  

The Contractor shall, at its own expense and without delay, provide the samples of Materials and 

relevant information like Manufacturer's test reports, standard samples of manufactured Materials 

and Samples of such other Materials as the PMC/ Bank may require for review and approvals in 

accordance with Clause 10A of GCC before actual use.  

 22.4  Test  

(i) For determining that the Works conform to the Specifications and Standards, the 

Engineer-in- Charge   shall require the Contractor to carry out or cause to be carried out tests, at 

such time and frequency and in such manner as specified in this Agreement and in accordance 

with sound engineering practice for quality assurance. Frequency and the manner in which tests 

shall be conducted shall be in the following order of preference:  

(a) Contract provisions.  

(b) CPWD specifications.  

(c) BIS codes.  

(d) IRC codes.  

(e) MoRTH Specifications.  

(f) International Codes.  

(g) Manufacturer's specifications.  

Outside tests shall be conducted at Government labs /IITs/NITs and NABL certified laboratories 

approved by the PMC/ Bank for testing of materials  
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(ii) The Contractor shall, with due diligence, carry out all the tests in accordance with the 

Agreement and furnish the results thereof to the PMC/ Bank   The PMC/ Bank or his authorized 

representative shall witness or participate during the testing as specified in NIT. The contractor 

shall provide all necessary assistance for witnessing/participating in the field tests.  

(iii) In the event that results of any tests conducted under this clause establish any defects or 

deficiencies in the Works, the Contractor shall carry out remedial measures at its own cost and 

furnish a report to the PMC/ Bank in this regard. The PMC/ Bank shall require the Contractor to 

carry out or cause to be carried out tests to determine that such remedial measures have brought 

the works into compliance with the Specifications and standards and the procedure shall be 

repeated until such Works conform to the Specifications and Standards.  

  

22.5 Method Statement  

The 'Method statement' is a statement by which the construction procedures for important  

activities are stated, checked, and approved. The method statement shall be prepared for 

important activities as identified by the contractor as mentioned in QAP or any other activity as 

instructed by the SBI. The 'Method statement should have a description of the item with elaborate 

procedure in steps to implement the same, the specifications of the materials involved, equipment 

to be deployed, measures for ensuring safety, their testing and acceptance criteria, precautions to 

be taken, mode of measurement, etc. The Contractor shall, at least 15 (fifteen) days prior to the 

commencement of activities, submit to the SBI for review, the method statements proposed to be 

adopted for executing the various items of work. The SBI shall complete the review and convey its 

comments, if any, to the Contractor within a period of 07 (seven) days from the date of receipt of 

the proposed methodology from the Contractor.  

22.6 Inspection & review by the PMC/ Bank and External Audit.  

The PMC/ Bank, External Audit, Bank & his authorized subordinates, senior officers of Bank, QA 

unit or any other third party may inspect and review the progress and quality of the work and issue 

appropriate directions to the Contractor for taking remedial action in the event the work is not in 

accordance with the provisions of this Agreement. The work may be inspected at any time/stage 

by external inspection teams like CTE or TE, Third Party Quality assurance agency, SBI/Client 

team etc. may conduct inspection of the quality of the works. The findings of the inspections shall 

be notified to the Contractor for taking remedial action in accordance with the agreement. The 

Contractor shall provide all assistance as may be required by the inspection teams in the conduct 

of its inspection hereunder. Suitable actions shall be taken as per the provisions contained in the 

relevant clauses of the agreement, if the work is not found to be as per specifications or quality as 

specified in the agreement.  

22.7 Inspection of records  

The SBI/ PMC or his authorized representative shall have the right to inspect the records of the 

Contractor relating to the works.  

22.8 Inspection of Works  

(i) The SBI/ PMC and his authorized subordinates shall at all times;  

(a) have full access to all parts of the site and to all places from which natural materials are 

being obtained for use in the works; and  

(b) during production, manufacture and construction at the site and at the place of production,  

(c) be entitled to examine, inspect, measure and test the materials and workmanship and to 

check the progress of the manufacturer of Materials.  
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(ii) The Contractor shall give the SBI/ PMC and its authorized representative access, facilities 

and safety equipment for carrying out their obligations under this Agreement.  

  

22.9 Examination of work before covering up/ Test Check of item of Work  

             In respect of the work which the SBI/ PMC or his authorized representatives are required 

to examine, inspect, measure or test before it is covered up or put out of view or any part of the 

work is placed thereon, the Contractor shall give notice to the PMC/ SBI whenever any such work 

is ready and before it is covered up. The PMC/ SBI shall then either carry out the examination, 

inspection or testing without unreasonable delay within 7 days, or promptly give notice to the 

Contractor that the PMC/ SBI does not require him to do so. Provided, however, that if any work is 

of a continuous nature where it is not possible or prudent to keep it uncovered or incomplete, the 

Contractor shall notify the schedule of carrying out such work to give sufficient opportunity, not 

being less than 3(three) business days' notice, to the PMC/ SBI to conduct its inspection, 

Measurement or test while the work is continuing. Provided further that in the event the Contractor 

receives no response from the PMC/ SBI within a period of 3 (three) business days from the date 

on which the Contractor's notice hereunder is delivered to the SBI/PMC, the Contractor shall be 

entitled to assume that the PMC/ SBI would not undertake the said inspections.  

22.10  Rejection  

 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials, design 

or workmanship is found to be defective or otherwise not in accordance with the provisions of this 

Agreement, the PMC/ SBI may reject such piece of work, Plant, Materials, design or Workman 

ship by giving notice to the Contractor, with reasons. The Contractor shall then promptly make 

good the defect and ensure that the rejected item complies with the requirements of this 

Agreement.  

(i) If the PMC/ SBI requires a Piece of work, Plant, Material, design or workmanship to be 

retested, the tests shall be repeated on the same terms and conditions, as applicable in each 

case. If the rejection and retesting cause the Bank to incur any additional costs, such costs shall 

be recoverable by the PMC/ SBI from the Contractor and may be deducted by the PMC/ SBI from 

any amount due to be paid to the Contractor.  

(ii) The Contractor shall not be entitled to any extension of time on account of rectifying any 

defect or retesting as specified in this clause.  

(iii) Examination, inspection, measurement or testing of any Plant, Material, design or 

workmanship by the PMC/ SBI or its failure to convey its observations or to examine, inspect, 

measure or test shall neither relieve the Contractor of its obligations and liabilities under this 

Agreement in any manner nor shall the PMC/ SBI be liable for the same in any manner.  

22.11 Remedial work  

(i) Notwithstanding any previous test or certification, the PMC/ SBI may instruct the 

Contractor to:  

(a) remove from the site and replace any piece of work, plant or materials which are not in 

accordance with the provisions of this Agreement.  

(b) remove and re-execute any work which is not in accordance with the provisions of this 

Agreement and the Specification and Standards; and  

(c) execute any work which is urgently required for the safety of the Project, whether because 

of an accident, unforeseeable event or otherwise.  
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(ii) If the Contractor fails to comply with the instructions issued by the PMC/ SBI under the 

aforesaid para, within the time specified in the notice or as mutually agreed, the PMC/ SBI may 

get the work executed by another agency. The cost so incurred by the PMC/ SBI for undertaking 

such work shall, without prejudice to the rights of the PMC/ SBI to recover damages in 

accordance with the provisions of this Agreement, be recoverable from the Contractor and may be 

deducted by the PMC/ SBI from any amount due to be paid to the Contractor.  

22.12 Quality Control Records  

             The Contractor shall hand over an authenticated copy of all its quality control records and 

documents to the PMC/ SBI before the Completion Certificate is issued.  

22.13 Video recording  

             During the Construction Period, the Contractor shall provide to the PMC/ SBI for every 

calendar quarter, a video recording which will be compiled into a 15 (fifteen) minutes digital video 

covering the status and progress of work in that quarter. Video recording should show different 

activities, stage of work, quality assurance activities etc. including animation, graphs, digital maps, 

commentary, subtitles, etc. spread over the quarter. The video recording shall be provided to the 

PMC/ Bank   no later than 15 (fifteen) days after the close of each quarter to be reckoned from 

next full month of date of start of work.  

The contractor shall install high-resolution cameras at fixed, strategic locations across the 

construction site to record progress through static-position time-lapse imagery. Cameras shall 

remain fixed without angle adjustments to maintain consistency in visual documentation. A 

minimum of 60–70 high-quality images shall be captured at defined construction stages, providing 

a comprehensive visual record from foundation to completion for monitoring, verification, and 

reporting purposes.  

22.14 Suspension of unsafe Construction Works  

       Upon recommendation of the PMC/ SBI to this effect, or on his own volition in cases of 

emergency or urgency, the PMC/ SBI may by notice require the Contractor to suspend forthwith 

the whole or any part of the Works if, in the reasonable opinion of PMC/ SBI, as the case maybe, 

such work threatens the safety of the Users and or other persons on or about the Project. 

Provided, however, that in case of an emergency, the PMC/ SBI may somite issue the notice 

referred to hereinabove.  

(i) The Contractor shall, pursuant to the notice under above para, suspend the Works or any 

part thereof for such time and in such manner as may be specified by the PMC/ SBI and 

thereupon carry out remedial measures to secure the safety of suspended works, the Users, other 

persons and vehicles on or about the Project. The Contractor by notice requires the Engineer-in- 

Charge   to inspect such remedial measures forthwith and request for revocation of suspension. 

Upon reviewing the remedial measures, the PMC/ SBI shall either revoke such suspension or 

instruct the Contractor to carry out such other and further remedial measures as may be 

necessary and reasonable, and the procedure set forth in this Clause shall be repeated until the 

suspension hereunder is revoked.  

(ii) Subject to other provisions of the agreement, all reasonable cost incurred for maintaining 

and protecting the Works or part thereof during the period of suspension (the "Preservation 

Costs") shall be borne by the contractor, if in the opinion of PMC/ SBI suspension is on account of 

reasons attributable to the contractor.  

(iii) If suspension of Work is for reasons not attributable to the Contractor, the PMC/ SBI shall 

determine any Time Extension, if required, in accordance with the provisions of clause-5.  

            22.15   Online maintenance of Site records including testing records.  
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The PMC/ SBI may require the contractor to upload all the site records in any online system 

devised by him. The contractor shall have to ensure that all the required site records, as desired 

by the PMC/SBI, be uploaded in this online system. Nothing extra on this account shall be 

payable to the contractor. In case these records are to be maintained in any online module, then 

the contractor shall comply with this.  

  

CLAUSE 23  CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED  

             Where the contractor is a partnership firm/company/LLP, the prior approval in writing of 

the Engineer in- Charge   shall be obtained before any change is made in the constitution of the 

firm/company/LLP. Where the contractor is an individual or a Hindu undivided family business 

concern, such approval as aforesaid shall likewise be obtained before the contractor enters into 

any partnership agreement where under the partnership  firm would have the right to carry out the 

works hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of clause 21 hereof and the 

same action may be taken, and the same consequences shall ensue as provided in the said 

clause 21.  

  

CLAUSE 24 SETTLEMENTS OF DISPUTES BY CONCILIATION & ARBITRATION  

  

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and as 

to the quality of workmanship or materials used on the work or as to any other question, claim, 

right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the work or the execution or failure to execute the same, whether arising during the 

progress of the work or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned here in after:  

  

i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect or in case 

the contractor wants to dispute the validity of any deductions or recoveries made or proposed to 

be made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing 

of his claim, or dispute to the Assistant General Manager (P&E) and endorse a copy of the same 

to the PMC, within 30 days from the date of disallowance thereof or the date of deduction or 

recovery. The said notice shall give full particulars of the claim, grounds on which it is based and 

detailed calculations of the amount claimed and the contractor shall not be entitled to raise any 

claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless 

notice of such claim shall have been given by the contractor to the Assistant General Manager 

(P&E)in the manner and within the time as aforesaid. The contractor shall be deemed to have 

waived and extinguished all his rights in respect of any claim not notified to the Assistant General 

Manager (P&E) in writing in the manner and within the time aforesaid.  

ii) The Assistant General Manager (P&E) shall give his decision in writing on the claims 

notified by the contractor. The contractor may within 30 days of the receipt of the decision of the 

Assistant General Manager (P&E) submit his claims to the conciliating authority namely the Circle 

Development Officer/General Manager (Official Language & Corporate Services) for conciliation 
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along with all details and copies of correspondence exchanged between him and the Assistant 

General Manager (P&E) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

concerned Chief General Manager/Dy. Managing Director (HR) & Corporate Development Officer 

of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely barred and waived.  

iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor as aforesaid 

and all claims of the Bank shall be referred for adjudication through arbitration by the Sole 

Arbitrator appointed by the Chief General Manager at LHO. It will also be no objection to any such 

appointment that the Arbitrator so appointed is a technically competent person not below the rank 

of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, 

RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the 

manner aforesaid by the said Chief General Manager. Such person shall be entitled to proceed 

with the reference from the stage at which it was left by his predecessor.  

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each dispute along with the notice for appointment of 

arbitrator.  

vi) It is also a term of this contract that no person other than a person appointed by such 

Chief General Manager aforesaid should act as arbitrator.  

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 

rules made there under. viii) It is also a term of the contract that if any fees are payable to the 

arbitrator these shall be paid equally by both the parties.  

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. The venue of the arbitration shall be such place as may 

be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to 

be paid before the award is made and published, be paid half and half by each of the parties. The 

cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any 

part thereof shall be paid and fix or settle the amount of costs to be so paid.  

Reference of disputes and amount claimed for each dispute to the Conciliator.  

(Appendix XVII) Notice for appointment of Arbitrator. (Appendix XVIII)  

 

CLAUSE 25 CONTRACTORS(S) TO INDEMNIFY AGAINST PATENT RIGHTS  

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made or action brought against SBI in respect 

of any such matters as aforesaid, the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation 

that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if 
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the infringement of the patent or design or any alleged patent or design right is the direct result of 

an order passed by the State Bank of India (SBI) in Charge in this behalf.  

  

CLAUSE 26 WITHHOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR  

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the PMC/ Bank or the SBI shall be entitled to withhold and also 

have a lien to retain such sum or sums in whole or in part from the security, if any deposited by 

the contractor and for the purpose aforesaid, the Engineer- in-Charge   or the SBI shall be entitled 

to withhold the security deposit, if any, furnished as the case may be and also have a lien over the 

same pending finalization or adjudication of any such claim. In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken from the 

contractor, the PMC/ Bank or the SBI shall be entitled to withhold and have a lien to retain to the 

extent of such claimed amount or amounts referred to above, from any sum or sums found 

payable or which may at any time thereafter become payable to the contractor under the same 

contract or any other contract with the PMC/ Bank of the SBI or any contracting person through 

the Engineer- in-Charge   pending finalization of adjudication of any such claim.  

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the PMC/ Bank or SBI will be kept withheld or retained as such 

by the PMC/ Bank or SBI till the claim arising out of or under the contract is determined by the 

arbitrator (if the contract is governed by the arbitration clause) by the competent court, as the 

case may be and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and duly 

notified as such to the contractor.   

For the purpose of this clause, where the contractor is a partnership firm or a limited company, the 

PMC/ Bank or the SBI shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to any partner/limited 

company as the case may be, whether in his individual capacity or otherwise.  

(ii) SBI shall have the right to cause an audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the contractor under the contract or 

any work claimed to have been done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over-payment and it shall be lawful 

for SBI to recover the same from him in the manner prescribed in sub-clause (i) of this clause or in 

any other manner legally permissible; and if it is found that the contractor was paid less than what 

was due to him under the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by SBI to the contractor, without any interest thereon 

whatsoever.  

Provided that the SBI shall not be entitled to recover any sum overpaid, nor the contractor shall be 

entitled to payment of any sum paid short where such payment has been agreed upon between 

the PMC/ Bank   on the one hand and the contractor on the other under any term of the contract 

permitting payment for work after assessment by the SBI/ PMC.  

  

CLAUSE 27 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS  

Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the SBI/ PMC any other 

contracting person or persons through the SBI/ PMC against any claim of the SBI/ PMC or such 
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other person or persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the SBI/ PMC or with such other person or persons.  

It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by the SBI/ PMC will be kept withheld or retained as such by the SBI/ PMC or till his claim 

arising out of the same contract or any other contract is either mutually settled or determined by 

the arbitration clause or by the competent court, as the case may be and that the contractor shall 

have no claim for interest or damages whatsoever on this account or on any other ground in 

respect of any sum of money withheld or retained under this clause and duly notified as such to 

the contractor.  

  

 CLAUSE 28  WATER FOR WORKS  

The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions.  

(i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the SBI/ PMC.  

(ii) The SBI/ PMC shall make alternative arrangements for supply of water at the risk and cost 

of contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the 

opinion of the SBI/ PMC, unsatisfactory.  

CLAUSE 29             ALTERNATE WATER ARRANGEMENTS  

 The contractor shall be allowed to construct temporary wells/ Bore wells in State Bank of India 

land for taking water for construction purposes only after he has got permission of the SBI in 

writing. No Charges shall be recovered from the contractor on this account, but the contractor 

shall be required to provide necessary safety arrangements to avoid any accidents or damage to 

adjacent buildings, roads and service lines. He shall be responsible for any accidents or damage 

caused due to construction and subsequent maintenance of the wells/ Bore wells and shall 

restore the ground to its original condition after the wells are dismantled on completion of the 

work.  

 CLAUSE 30            EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES  

Contractors Superintendence, Supervision, Technical Staff & Employees  

(i) The contractor shall provide all necessary superintendence during execution of the work and all 

along thereafter as may be necessary for proper fulfilling of the obligations under the contract.  

 As per tendered amount (worked out on the basis of quoted rate of individual items) and before 

commencement of the work, intimate in writing to the SBI/ PMC, the name(s), qualifications, 

experience, age, address(s) and other particulars along with certificates, of the principal technical 

representative to be in Charge of the work and other technical representative(s) who will be 

supervising the work. Minimum requirement of such technical representative(s) and their 

qualifications and experience shall not be lower than specified in Schedule 'F'. Even of the 

contractor (or partner(s) in case of firm/ company) is himself / herself an Engineers, it is necessary 

on the part of the contractor to employ principal technical representative / technical representative 

(s) as per stipulation in Schedule 'F'.  

The State Bank of India (SBI)/ PMC shall within 3 days of receipt of such communication intimate 

in writing his approval or otherwise of such a representative(s) to the contractor. Any such 

approval may at any time be withdrawn and in case of such withdrawal, the contractor shall 

appoint another such representative(s) according to the provisions of this clause. Decision of the 

tender accepting authority shall be final and binding on the contractor in this respect. Such a 

principal technical representative and other technical representative(s) shall be appointed by the 
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contractor soon after receipt of the approval from the SBI/ PMC and shall be available at site 

before start of work.  

All the provisions applicable to the principal technical representative under the Clause will also be 

applicable to other technical representative(s) The principal technical representative and other 

technical representative(s) shall be present at the site of work for supervision at all times when 

any construction activity is in progress and also present himself/themselves, as required, to the 

SBI/ PMC and/or his designated representative to take instructions. Instructions given to the 

principal technical representative or other technical representative(s) shall be deemed to have the 

same force as if these have been given to the contractor. The principal technical representative 

and other technical representative(s) shall be actually available at site fully during all stages of 

execution of work, during recording/checking/test checking of measurements of works and 

whenever so required by the SBI/ PMC and shall also note down instructions conveyed by the 

SBI/ PMC or his designated representative(s) in the site order book and shall affix his/their 

signature in token of noting down the instructions and in token of acceptance of 

measurements/checked measurements/ test checked measurements. The representative(s) shall 

not look after any other work. Substitutes, duly approved by PMC/ Bank of the work in similar 

manner as aforesaid shall be provided in event of absence of any of the representative(s) by more 

than two days.  

If the SBI/ PMC, whose decision in this respect is final and binding on the contractor, is convinced 

that no such technical representative(s) is/are effectively appointed or is/are effectively attending 

or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from the 

contractor as specified in Schedule 'F' and the decision of The State Bank of India (SBI)/ PMC as 

recorded in the site order book and measurement recorded checked/test checked in 

Measurement Books shall be final and binding on the contractor. Further if the contractor fails to 

appoint suitable technical Principal technical representative and/or other technical 

representative(s) and if such appointed persons are not effectively present or are absent by more 

than two days without duly approved substitute or do not discharge   their responsibilities 

satisfactorily, the SBI/ PMC shall have full powers to suspend the execution of the work until such 

date as suitable other technical representative(s) is/are appointed and the contractor shall be held 

responsible for the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative(s) (in the form of copy of Form-16 or CPF deduction 

issued to the Engineers employed by him) along with every on account bill/ final bill and shall 

produce evidence if at any time so required by the SBI/ PMC.  

(ii) The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as are 

competent to give proper supervision to the work.  

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary 

for proper and timely execution of the work.  

The SBI/ PMC shall be at liberty to object to and require the contractor to remove from the works 

any person who in his opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the SBI/ PMC to be 

undesirable. Such person shall not be employed again at works site without the written permission 

of the SBI/ PMC and the persons so removed shall be replaced as soon as possible by competent 

substitutes.  

  

If the contractor fails to ensure that at least one technical representative is trained in the above-

mentioned course till completion of work or one year from start of work, whichever is earlier, then 
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a non-refundable recovery of Rs. 50,000/- shall be made from the bill of the contractor. Decision 

of SBI/ PMC in this regard shall be final and binding on the contractor.  

  

(iv) Building Information Model (BIM) professional shall be deployed by the contractor for the work 

wherever BIM is applicable. The BIM professional shall be available exclusively for this work from 

stipulated date of start and till actual date of completion of project. The recovery shall be made 

from bill of contractor in case of non-deployment of BIM Professional as mentioned in Schedule ‘F’ 

of NIT without giving any notice in writing. The decision of the SBI/ PMC in this respect shall be 

final and binding on the contractor.  

  

CLAUSE 31 LEVY/TAXES PAYABLE BY CONTRACTOR  

i. Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in 

respect of input for or output by this contract shall be payable by the contractor and SBI shall not 

entertain any claim whatsoever in this respect except as provided under clause 34.  

ii. The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities.  

 iii. If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the Government of India and does not any time become payable by the contractor to 

the State Government, Local authorities in respect of any material used by the contractor in the 

works, then in such a case, it shall be lawful to the Government of India and it will have the right 

and be entitled to recover the amount paid in the circumstances as aforesaid from dues of the 

contractor.  

  

CLAUSE 32 CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER 

RECEIPT OF TENDERS  

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated 

date of receipt of tender including extension if any. No adjustment i.e. increases or decrease shall 

be made for any variation in the rate of Building and Other Construction Workers Welfare Cess or 

any tax, levy or cess applicable on inputs. GST will be Paid Extra as per the actuals.  

             However, effect of variation in rates of Building and Other Construction Workers Welfare 

Cess or imposition or repeal of any other tax, levy or cess applicable on output of the works 

contract shall be adjusted on either side, increase or decrease.  

             Provided further that for Building and Other Construction Workers Welfare Cess or any 

tax, levy or cess varied or imposed after the last date of receipt of tender including extension if 

any, any increase shall be reimbursed to the contractor only if the contractor necessarily and 

properly pays such increased amount of taxes/levies / cess.  

             Provided further that such increase taxes/levies / cess.  shall not be made in the extended 

period of contract for which the contractor alone is responsible for delay as determined by 

authority for extension of time under Clause 5 in Schedule F.               

(ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by the 

PMC/ Bank and shall also furnish such other information document as the PMC/ Bank may 

require from time to time.  
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(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy or cess, give a written notice thereof to the PMC/ Bank that the same is given pursuant to this 

condition, together with all necessary information relating thereto.  

  

CLAUSE 33 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR  

                          Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the SBI/ PMC on behalf of the SBI shall have the option of terminating the 

contract without compensation to the contractor.  

    

CLAUSE 34 IF RELATIVE WORKING IN OFFICE OF CLIENT/BANK THEN THE 

CONTRACTOR NOT ALLOWED TO TENDER  

The contractor shall not be permitted to tender for works in the SBI in which his near relative is 

directly working in this project. He shall also intimate the names of near relatives who are working 

in the Bank. Any breach of this condition by the contractor would render him liable to be debarred 

from tendering by the SBI in future for any breach of this condition.  

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 

and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-

laws. 

  

CLAUSE 35 NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE YEAR 

OF RETIREMENT  

             No engineer of Gazetted rank or other Gazetted officer employed in engineering or 

administrative duties in an engineering Bank of the Government of India shall work as a contractor 

or employee of a contractor for a period of one year after his retirement from government service 

without the previous permission of Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such a person 

who had not obtained the permission of Government of India as aforesaid, before submission of 

the tender or engagement in the contractor’s service, as the case may be.  

  

CLAUSE 36   THEORETICAL CONSUMPTION OF MATERIALS  

(i) After completion of the work and also at any intermediate stage in the event of Non 

reconciliation of materials procured, theoretical quantity of materials used in the work shall be 

calculated on the basis and method given hereunder: -  

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 

bitumen required for different items of work as shown in the Schedule of Rates mentioned in 

Schedule ‘F’. In case any item is executed for which standard constants for the consumption of 

cement or bitumen are not available in the above-mentioned schedule/statement or cannot be 

derived from the same shall be calculated on the basis of standard formula to be laid down by the 

PMC/ Bank.  

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the 

quantity required as per design or as authorized by PMC/ Bank, including authorized lap pages, 

chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined 

and compared with the actual procurement each diameter wise, section wise and category wise 

separately.  
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(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and 

G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for wastage 

due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), such 

determination & comparison being made diameter wise & category wise.  

(d) For any other material as per actual requirements. Over the theoretical quantities of 

materials so computed a variation shall be allowed as specified in Schedule ‘F’. For non-

scheduled items, the decision of the SBI/ PMC regarding theoretical quantities of materials which 

should have been actually used, shall be final and binding on the contractor.  

(ii) The said action under this clause is without prejudice to the right of the SBI to take action 

against the contractor under any other conditions of contract for not doing the work according to 

the prescribed specifications.  

  

CLAUSE 37   COMPENSATION DURING WAR LIKE SITUATIONS  

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the State Bank of India (SBI) and a certificate from 

him to that effect obtained. In the event of the work or any materials properly brought to the site 

for incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 

operation, the contractor shall when ordered (in writing) by the SBI/ PMC to remove any debris 

from the site, collect and properly stack or remove in store all serviceable materials salvaged from 

the damaged work and shall be paid at the contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking or removal of serviceable material 

and for reconstruction of all works ordered by the SBI/ PMC, such payments being in addition to 

compensation up to the value of the work originally executed before being damaged or destroyed 

and not paid for. In case of works damaged or destroyed but not already measured and paid for, 

the compensation shall be assessed by the SBI/ PMC up to Rs. 2,00,000/- and by the next higher 

officer concerned for a higher amount. The contractor shall be paid for the damages/destruction 

suffered and for restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the contract. The certificate of the SBI/ PMC regarding the 

quality and quantity of materials and the purpose for which they were collected shall be final and 

binding on all parties to this contract.  

Provided always that no compensation shall be payable for any loss in consequence of hostilities 

or warlike operations (a) unless the contractor had taken all such precautions against air raid as 

are deemed necessary by the A.R.P(Air Raid Precaution) Officers or the SBI/ PMC (b) for any 

material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, temporary 

building and other things not intended for the work.  

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed 

such extension of time for its completion as is considered reasonable by the SBI/ PMC.  

  

CLAUSE 38 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH  

 The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 

orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 

contract and the SBI may, in his discretion, cancel the contract. The contractor shall also be liable 

for any pecuniary liability arising on account of any violation by him of the provisions of the said 

Act.  
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CLAUSE 39  RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE  

The Security Deposit of the work shall be refunded if no labour complaint has been received from 

the labour officer till the due date of its payment. lf a labour complaint is received during this 

period, the Engineer-in- Charge   shall, after issue of notice in this regard to the contractor, deduct 

the amount required to settle the complaint from his security deposit and refund the balance 

amount.  

  

In case, if part completion certificate of work is recorded then security deposit shall be released 

only after recording final completion certificate of the work and after completion of defect liability 

period whichever is later or specified otherwise in the contract.  

  

 Note: - In case of any discrepancies between Hindi and English version, English version shall 

prevail.  

  

 CLAUSE 40: - INSURANCE  

40.1 Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the 

Contract, the Contractor shall at his own cost arrange, secure and maintain insurance in the name 

of the SBI and the contractor with an insurance company selected by the contractor and 

acceptable to the SBI, in such a manner that the SBI and the contractor are covered for all time 

during the period of contract i.e. the time period allowed for completion of work, extended period 

and the defect liability period. The insurance shall be affected in accordance with terms approved 

by the SBI and the contractor shall submit the insurance policies to the SBI/ PMC within one week 

of signing of the agreement along with proof of payment. The contractor shall timely pay and 

submit the proof of payment of premiums for extensions of policies, if any. The insurance shall 

cover the following: -  

a) Contractor’s All Risks Insurance  

The contractor shall insure the work for a sum equivalent to the Contract value together with 

materials and Plant for incorporation therein, to the full replacement cost and it being understood 

that such insurance shall provide for compensation to be payable to rectify the loss or damage 

incurred, and, an additional sum of 15 (%) per-cent of such replacement cost to cover any 

additional costs of and incidental to the rectification of loss or damage including professional fees 

and the cost of demolishing and removing any part of the Works and of removing debris of 

whatsoever nature, and it being understood that such insurance shall provide for compensation to 

be payable to rectify the loss or damage incurred or such additional sums as specified and the 

interests of the SBI against ALL RISKS claims, proceedings, loss or damages, costs, Charge  s 

and expenses from whatsoever cause arising out of or in consequence of the execution and 

maintenance of the work for which the contractor is responsible under the contract.  

  

b) Workman Compensation & Employers Liability Insurance.  

 This insurance shall be affected for all the contractor’s employees engaged in the performance of 

the contract.   

 The SBI shall not be liable in respect of any damages or compensation payable at law in respect 

of or in consequence of any accident or injury to any workman or any other person in the 

employment of the contractor and the contractor shall indemnify and keep indemnified the SBI 
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against all such damages and compensation and against all claims, demands, proceedings, 

costs, Charges and expenses, whatsoever in respect or in relation thereof.  

  

c) Third Party Insurance.  

 The contractor shall be responsible for making good to the satisfaction of the SBI/ PMC any loss 

or any damage to all structures and properties belonging to the SBI or being executed or procured 

or being procured by the SBI or of the other agencies within the premises of all work of the SBI if 

such loss or damage is due to fault and or the negligence or will full acts or omissions and 

commissions of the contractor, his employees, agents, representatives.  

  

 The contractor shall take sufficient care in moving his plants, equipment and materials from one 

place to another so that they do not cause any damage to any person or to the property of the SBI 

or any third party including overhead and underground cables and in the event of any damage 

resulting to the property of the SBI or to a third party during the movement of the aforesaid plant, 

equipment or materials, the cost of such damages including eventual loss of production, operation 

or services in any plant or establishment as estimated by the SBI or ascertained or demanded by 

the third party, shall be borne by the contractor.  

 Before commencing the execution of the work, the contractor, shall insure and indemnify and 

keep the SBI harmless of all claims, against the contractor’s liability for any materials or physical 

damage, loss or injury which may occur to any property, including that of the SBI or to any person 

including any employee of SBI, or arising out of the execution of the work or in the carrying out of 

the contract, otherwise than due to the matters referred to in the provision to (a) above. Such 

insurance shall be affected for an amount sufficient to cover such risks. The terms shall include a 

provision whereby, in the event of any claim in respect of which the contractor, would be entitled 

to receive indemnify under the policy being brought or made against. the SBI, the insurer will fully 

indemnify SBI against such claims and any costs, Charges and expenses in respect thereof.  

d) The Contractor shall also at times indemnify the SBI against all claims, damages or 

compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, 

Employer’s Liability Act, 1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 

1947 and Maternity Benefit Act, 1961, or any modification thereof or any other law relating thereof 

and rules made there under from time to time.  

e) The Contractor shall also at his own cost carry and maintain any and all other insurance(s) 

which he may be required for the Contractor's Equipment and other things brought onto the Site 

by the Contractor, for a sum sufficient to provide for their replacement at the Site  

f) The Contractor shall also at his own cost carry and maintain any and all other insurance(s) 

which he may be required to take out under any law or regulation from time to time. He shall also 

carry and maintain any other insurance, which may be required by the SBI/ PMC.  

g) Cross liabilities: -The insurance policy shall include a cross-liability clause such that the 

insurance shall apply to the contractor and to the SBI as separate insured.  

40.1.1 The Contractor shall prove to the SBI/ PMC from time to time he has taken out all the 

insurance policies referred to above and has paid the necessary premiums for keeping the 

policies alive till expiry of the Defects Liability Period.  

40.2  Evidence and Terms of Insurance  

The Contractor shall provide evidence to the as soon as practicable after the respective insurance 

have been taken out but, in any case, prior to the start of work at the Site that insurance required 

under the Contract have been affected and shall, within 30 days of the Commencement Date, 
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provide the insurance policies to the SBI. When providing such evidence and such policies to the 

SBI, the Contractor shall notify to the SBI/ PMC   also. Such insurance policies shall be consistent 

with the general terms agreed prior to the issue of the Letter of Acceptance. The Contractor shall 

effect all insurance for which he is responsible with insurers and in terms approved by the SBI/ 

PMC.  

40.3 Adequacy and cancellation of Insurance  

a) The Contractor shall notify the insurers of changes in the nature, extent or programme for 

the execution of the Works and ensure the continuity and adequacy of the insurance at all times in 

accordance with the terms of the Contract and shall, when required, produce to the SBI the 

insurance policies in force and the receipts for payment of the current premiums.  

b) The aforesaid insurance policies shall provide that they shall not be cancelled till the SBI 

has agreed for cancellation.  

40.4 Remedy on the contractor’s failure to insure  

If the contractor shall fail to effect and keep in force the insurance referred to above or any other 

insurance which he/they may be required to effect under the terms of the contract then and in any 

such case SBI/ PMC may without being bound to, effect and keep in force any such insurance 

and pay such premium or premiums, as may be necessary for that purpose and from time to time 

deduct the amount so paid by the SBI/ PMC from any moneys due or which may become due to 

the contractor or recover the same as a debt due from the contractor.  

40.5 Compliance with Policy Conditions  

In the event that the Contractor fails to comply with conditions imposed by the insurance policies 

effected pursuant to the Contract, the Contractor indemnify the SBI against all losses and claims 

arising from such failure.  
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SECTION-3   SAFETY CODE  

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done safely 

from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder 

and if the ladder is used for carrying materials as well suitable footholds and handhold shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 

horizontal and 1 vertical).  

2. Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard rail 

properly attached or bolted, braced and otherwise secured at least 90 cm (3 ft.) high above the 

floor or platform of such scaffolding or staging and extending along the entire length of the outside 

and ends thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure.  

3. Working Platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12 ft.) above ground level or floor level, they should be closely boarded, should have 

adequate width and should be suitably fastened as described in (2) above.  

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or railing 

whose minimum height shall be 90 cm (3 ft.).  

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30 ft.) in length 

while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½”) for 

ladder up to and including 3 meter (10 ft.) in length. For longer ladders this width should be 

increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step spacing of not 

more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to 

cause danger or inconvenience to any person or the public. The contractor shall provide all 

necessary fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defense of every suit, action or other proceedings at law that may be brought by any 

person for injury sustained owing to neglect of the above precautions and to pay any damages 

and cost which may be awarded in any such suit, action or proceedings to any such person or 

which may, with the consent of the contractor, be paid to compensate any claim by any such 

person.  

6. (a) Excavation and trenching- All trenches 1.2 m (4 ft.,) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 meter (100 ft.) in length or fraction thereof. The 

ladder shall extend from bottom of the trench to at least 90 cm (3 ft.) above the surface of the 

ground. The sides of the trenches, which are 1.5 m (5 ft.) or more in depth shall be stepped back 

to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated material shall not be placed within 1.5 m (5 ft.) of the edges of the 

trench or half of the depth of the trench whichever is more. Cutting shall be done from top to 

bottom. Under no circumstances shall undermining or undercutting be done. (b) Safety Measures 

for digging bore holes: -  

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of 

the bore well. The failed and the abandoned ones should be completely refilled to avoid caving 

and collapse;  
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(ii) During drilling, sign boards should be erected near the site with the address of the drilling 

contractor and the Engineer in-Charge of the work;  

(iii) Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50m all-round the point of drilling to 

avoid entry of people;  

(iv) After drilling the bore well, a cement platform (0.50m x 0.50m to 1.20m) 0.60m above 

ground level and 0.60m below ground level should be constructed around the well casing;  

  

(v) After the completion of the bore well, the contractor should cap the bore well properly by 

welding steel plates, cover the bore well with the drilled wet soil, and fix thorny shrubs over the 

soil. This should be done even while repairing the pump;  

(vi) After the bore well is drilled, the entire site should be brought to ground level.  

7. Demolition. - Before any demolition work is commenced and during the progress of the 

work,  

i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  

ii) No electric cable or apparatus which is liable to be a source of danger, or a cable or 

apparatus used by the operator shall remain electrically Charged.  

iii) All practical steps shall be taken to prevent danger to employed persons from the risk of 

fire or explosion, or flooding. No floor, roof or other part of the building shall be so overloaded with 

debris or materials as to render it unsafe.  

8. All necessary personal safety equipment as considered adequate by the PMC/ Bank 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. The following safety equipment shall be provided.  

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  

ii) Those engaged in whitewashing and mixing or stacking cement bags or any material 

which is injurious to the eyes, shall be provided protective goggles.  

iii) Those engaged in welding works shall be provided with welder protective eye shields.  

iv) Stonebreakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an hour 

before the workers are allowed to get into manholes and the manholes so opened shall be 

cordoned off with suitable railing and provided with warning signals or boards to prevent accident 

to the public. In addition, the contractor shall ensure that the following safety measures are 

adhered to: -  

(a) Entry for workers into the line shall not be allowed except under supervision of the PMC/ 

Bank or any other higher officer.  

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter the manhole for working inside.  
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(c) Before entry, the presence of toxic gases should be tested by inserting wet lead acetate 

paper, which changes colour in the presence of such gases and gives an indication of their 

presence.  

(d) Presence of oxygen should be verified by lowering a detector lamp into the manhole. In 

case no oxygen is found inside the sewer line, workers should be sent only with an oxygen kit.  

(e) Safety belts with rope should be provided to the workers. While working inside the 

manhole such rope should be handled by two men standing outside to enable him to be pulled out 

during emergency.  

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever for the 

cleaning works is undertaken during night or day.  

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.  

  

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the malba.  

Workers should not be allowed to work inside the manhole continuously. He should be given rest 

intermittently. The PMC/ Bank may decide the time up to which worker may be allowed to work 

continuously inside the manhole.  

(i) Gas masks with Oxygen cylinder should be kept at site for use in emergency.  

(j) Air blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The motors for these, 

shall be vapour proof and of totally enclosed type. Non-sparking gas engines also could be used 

but they should be placed at least 2 meters away from the opening and on the leeward side, 

protected from wind so that they will not be the source of friction on any inflammable gas that 

might be present.  

(k) The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole.  

(l) The worker shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non- sparking tools and safety lights and gas masks and portable air-blowers (when 

necessary). They must be supplied with barrier cream for anointing the limits before working 

inside the sewer lines.  

(m) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well.  

(n) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him.  

(o) The extent to which these precautions are to be taken depend on individual situation but 

the decision of the PMC/ Bank regarding the steps to be taken in this regard in an individual case 

will be final.  

vi) The contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Whenever men above the age of 18 years are 

employed on the work of lead painting, the following precautions should be taken: -  

(a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint.  
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(b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped.  

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 

be provided to enable the working painters to wash during and on the cessation of work.  

9. The Contractor shall not employ women and men below the age of 18 years on the work 

of painting with product containing lead in any form. Whenever men above the age of 18 are 

employed on the work of lead painting, the following principles must be observed for such use:  

i) White lead, sulphate of lead or product containing these pigments, shall not be used in 

painting operation except in the form of pastes or paint ready for use.  

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of paint in the form of spray. iii) Measures shall be taken, wherever practicable to 

prevent danger arising out of from dust caused by dry rubbing down and scrapping.  

iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work  

v) Overall shall be worn by working painters during the whole of working period.  

  

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials.  

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by the competent authority of Bank.  

viii) viii) Bank may require, when necessary, medical examination of workers.  

ix) Instructions with regard to special hygienic precautions, to be taken in the painting trade, shall 

be distributed to working painters.  

10. When the work is done near any place where there is risk of drowning, all necessary 

equipment  

should be provided & kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision, should be made for prompt first aid treatment of all 

injuries likely to be obtained during the course of the work.  

11. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions: -  

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working order.  

(b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength, and free from patent defects.  

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in Charge   of any hoisting machine including any scaffolding 

winch or give signals to operator.  

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

blocks used in hoisting or as means of suspension the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable safe working load each 

safe working load and the condition under which it is applicable shall be clearly indicated. No part 

of any machine or any gear, referred to above in this paragraph shall be loaded beyond the safe 

working load except for the purpose of testing.  
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iv) In case of Bankal machines, the safe working load shall be notified by the Electrical 

Engineer-in- Charge. As regard contractor’s machines the contractors shall notify the safe working 

load of the machines to the PMC/ Bank whenever he brings any machinery to the site of work and 

get it verified by the Electrical Engineer concerned.  

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be provided 

with such means as will reduce to the minimum the risk of accidental descent of the load. 

Adequate precautions should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations, which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots, as may be necessary, should be provided. The worker should not wear any 

rings, watches and carry keys or other materials, which are good conductors of electricity.  

13. All scaffolds’ ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work.  

14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor.  

  

15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by Labour Officer or the 

Engineerin- Charge   or their representatives.  

16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India.  
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SECTION -4  

RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS EMPLOYED BY CONTRACTORS  

 1.  APPLICATION  

These rules shall apply to all buildings and construction works in Charge   of the SBI in which 

twenty or more workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contract work is in progress.  

 2.  DEFINITION  

Workplace means a place where twenty or more workers are ordinarily employed in connection 

with construction work, on any day during the period during which the contract work is in progress.  

 3.  FIRST-AID FACILITIES  

i) At every workplace there shall be provided and maintained, so as to be easily accessible 

during working hours, first aid boxes at the rate of not less than one box for 150-contract labour or 

part thereof ordinarily employed.  

ii) The first-aid box shall be distinctly marked with a red cross on white background and shall 

contain the following equipment: -  

a) For workplaces in which the number of contract labour employed does not exceed 50- 

Each first-aid box shall contain the following equipment: -  

1. 6 small, sterilized dressings.  

2. 3 medium size sterilized dressings.  

3. 3 large size sterilized dressings.  

4. 3 large sterilized burn dressings.  

5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine  

6. 1 (30ml) bottle containing Sal volatile having the dose and mode of  

administration indicated on the label.  

7. 1 snakebite lancet.  

8. 1 (30gms.) bottle of potassium permanganate crystals.  

9. 1 pair of scissors.  

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institute, Government of India/ SBI.  

11. 1 Bottle containing 100 tablets (each 5 gms.) of aspirin.  

12. Ointment for burns.  

13. A bottle of suitable surgical antiseptic solution  

b) For workplaces in which the number of contract labour exceeds 50- Each first–aid- box 

shall contain the following equipment.  

1. 12 small, sterilized dressings.  

2. 6 medium size sterilized dressings.  

3. 6 large size sterilized dressings.  

4. 6 large size sterilized burn dressings.  

5. 6 (15-gms) packets sterilized cotton wool.  
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6. 1 (60 ml.) bottle containing two percent alcoholic solution iodine.  

7. 1 (60-ml.) bottle containing salvolatile having the dose and mode of  

administration indicated on the label.  

8. 1 roll of adhesive plaster.  

9. 1 snake bite lancet.  

10. 1 (30 gms.) bottle of potassium permanganate crystals.  

11. 1 pair of scissors.  

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and 

Labour Institute/ Government of India or SBI.  

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.  

14. Ointment for burns.  

15. A bottle of suitable surgical antiseptic solution.  

iii) Adequate arrangements shall be made for immediate procurement of the equipment when 

necessary.  

iv) Nothing except the prescribed contents shall be kept in the First-aid box.  

v) The first-aid box shall be kept in Charge   of a responsible person who shall always be 

readily available during the working hours at the work place.  

vi) A person in Charge   of the first-aid box shall be a person trained in First-Aid treatment, at 

the workplaces where the number of contract labour employed is 150 or more.  

vii) In workplaces where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works, First-aid posts shall be established 

and run by a trained compounder. The compounder shall be on duty and shall be available at all 

hours when the workers are at work.  

viii) Where workplaces are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill to the 

nearest hospital.  

 4.  DRINKING WATER  

i) In every workplace, there shall be provided and maintained, at suitable places, easily accessible 

to labour, a sufficient supply of cold water fit for drinking. ii) Where drinking water is obtained from 

an intermittent public water supply, each workplace shall be provided with storage where such 

drinking water shall be stored.  

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well, which is 

within such proximity of latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it or for drinking. All such wells shall be entirely closed in 

and be provided with a trap door, which shall be dust and waterproof. iv) A reliable pump shall be 

fitted to each covered well, the trap door shall be kept locked and opened only for cleaning or 

inspection which shall be done at least once a month.  

 5.  WASHING FACILITIES  

i) In every workplace adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein.  
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ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition.  

 6.  LATRINES AND URINALS  

 i)  Latrines shall be provided in every work place on the following scale namely: -  

a) Where female are employed there shall be at least one latrine for every 25 females.  

b) Where males are employed, there shall be at least one latrine and one urinal for every 25 

males.  

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is 

one latrine for 25 males or females as the case may be up to the first 100, and one for every 50 

thereafter. ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 

shall have a proper door and fastenings.  

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat- resisting nonabsorbent materials and shall be cement washed inside and outside at least 

once a year. Latrines shall not be of a standard lower than bore-hole system.  

iv) a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers “For Men 

only” or “For Women only” as the case may be.  

b) The notice shall also bear the figure of a man or a woman, as the case may be.  

v) There shall be at least one urinal for up to 50 number of male workers and one for up to 50 

number of female workers employed at a time, provided that where the number of male or female 

workers, as the case may be, exceeds 500, it shall be sufficient if there is one urinal for every 50 

males or females, up to the first 500 and one for every 100 or part thereafter.  

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times.  

b) Latrines and urinals other than those connected with a flush sewage system shall  

comply with the requirements of the Public Health Authorities.  

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals.  

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made by 

means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of night 

soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. layer of 

waste or refuse and then covering it with a layer of earth for a fortnight (When it will turn to 

manure).  

ix) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer in- Charge   to effect proper disposal of night soil and other conservancy work in respect 

of the contractor’s workmen or employees on the site. The contractor shall be responsible for 

payment of any Charges, which may be levied by Municipal or Cantonment Authority for execution 

of such on his behalf.  

 7.  PROVISION OF SHELTER DURING REST  

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 
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shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq. m. (6 sft.) per head.  

Provided that the PMC/ Bank may permit subject to his satisfaction, a portion of the building under 

construction or other alternative accommodation to be used for the purpose.  

   

 8.  CANTEENS  

i) In every work place where the work regarding the employment of contract labour is likely  

to continue for six months and where in contract labour numbering one hundred or more are 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such 

contract labour.  

ii) The contractor shall maintain the canteen in an efficient manner.  

iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places, separately for workers and utensils.  

iv) The canteen shall be sufficiently lighted at all times when any person has access to it.  

v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year. Provided that the inside walls of the 

kitchen shall be lime- washed every 4 months.  

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.  

vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance.  

viii) Suitable arrangements shall be made for the collection and disposal of garbage.  

ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a 

time.  

x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner 

to be accommodated as prescribed in sub-Rule 9.  

xi)   

a) A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number.  

b) Washing places for women shall be separate and screened to secure privacy.  

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9.  

xiii) a)  

1. There shall be provided and maintained, sufficient utensils, crockery, furniture and any 

other equipment’s, necessary for the efficient running of the canteen.  

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition.  

b)  

1. Suitable clean clothes for the employees serving in the canteen shall be provided and 

maintained.  

2. A service counter, if provided, shall have top of smooth and impervious material.  
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3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipment’s.  

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour.  

xv) The Charges for foodstuffs, beverages and any other items served in the canteen shall be 

based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen.  

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the following 

items shall not be taken into consideration as expenditure namely: -  

a) The rent of land and building.  

b) The depreciation and maintenance Charge   for the building and equipment’s provided for 

the canteen.  

c) The cost of purchase, repairs and replacement of equipment’s including furniture, 

crockery, cutlery and utensils.  

d) The water Charges and other Charges incurred for lighting and ventilation.  

e) The interest and amounts spent on the provision and maintenance of equipment’s 

provided for the canteen.  

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors.  

9. ANTI-MALARIAL PRECAUTIONS  

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 

the PMC/ Bank including the filling-up of any borrow pits which may have been dug by him.  

10. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts.  

11. AMENDMENTS  

Bank may, from time to time, add to or amend these rules and issue directions it may consider 

necessary for the purpose of removing any difficulty, which may arise in the administration thereof.  

12. EPIDEMIC SITUATION  

 In such situation contractor shall deploy special labour to keep the site, worker’s hutments, rest 

rooms etc. neat and clean including sanitization. Contractor shall provide all epidemic related 

arrangements (at his cost following the guidelines issued by State/ Central Government in this 

regard.   
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SECTION - 5  

CONTRACTOR’S LABOUR REGULATIONS TO BE FOLLOWED IN THIS PROJECT  

 1.  SHORT TITLE  

              These regulations may be called the Contractors Labour Regulations and shall be 

followed by the Contractor for this Project.  

 2.  DEFINITIONS  

i) Workman means, any person employed by Bank or its contractor directly or indirectly, through a 

subcontractor, with or without the knowledge of the Bank, to do any skilled, semiskilled or 

unskilled, manual, supervisory, technical or clerical work, for hire or reward, whether the terms of 

employment are expressed or implied, but does not include any person:  

-  

a) Who is employed mainly in a managerial or administrative capacity; or,  

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or by 

reason of powers vested in him, functions mainly of managerial nature; or,  

c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, ornamental 

finished, repaired adopted or otherwise processed for sale for the purpose of the trade or 

business of the principal employers and the process is to be carried out either in the home of the 

out worker or in some other premises, not being premises under the control and management of 

the principal employer.  

No person below the of 18 years shall be employed to act as a workman ii) Fair Wages means 

wages whether for time or piecework fixed and notified under the provision of the Minimum Wages 

Act from time to time.  

iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who supplies 

contract labour for any work and includes a subcontractor.  

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.  

3.  

i) Normally working hours of an adult employee should not exceed 8 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over 

more than 12 hours on any day.  

ii) When an adult worker is made to work for more than 8 hours on any day or for more than 

48 hours in any week, he shall be paid overtime for the extra hours put in by him at double the 

ordinary rate of wages.  

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, 

irrespective of whether such worker is governed by the Minimum Wages Act or not.  

b) Where the minimum wages prescribed by the Government, under the Minimum Wages 

Act, are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest 

day wages, at the rate applicable to the next preceding day, provided he has worked under the 

same contractor for a continuous period of not less than 6 days.  

c) Where a contractor is permitted by the PMC/ Bank to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the  

  

DISPLAY OF NOTICE REGARDING WAGES ETC.  

             The contractor shall, before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain, in a clear and legible condition in 

conspicuous places on the work, notices in English and in local Indian languages spoken by the 

majority of the workers, giving the minimum rates of the wages fixed under Minimum Wages Act, 
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the actual wages being paid, the hours of work for which such wage are earned, wages periods, 

dates of payments of wages and other relevant information as per Appendix ‘III’.  

 4.  PAYMENT OF WAGES.  

i) The contractor shall fix wage periods in respect of which wages shall be payable.  

ii) No wage period shall exceed one month.  

iii) The wages of every person employed as contract labour in an establishment or by a 

contractor, where less than one thousand such persons are employed, shall be paid before the 

expiry of seventh day and in other cases before the expiry of tenth day after the last day of the 

wage period in respect of which the wages are payable.  

iv) Where the employment of any worker is terminated by or on behalf of the EPC contractor, 

the wages earned by him shall be paid before the expiry of the second working day from the date 

on which his employment is terminated.  

v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working day.  

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him 

in this behalf.  

vii) All wages shall be paid in current coin or currency or in both.  

viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the Payment of 

Wages Act 1956.  

ix) A notice showing the wages period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy sent by the contractor to the PMC/ Bank under 

acknowledgement.  

x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of 

authorised representative of the PMC/ Bank who will be required to be present at the place and 

time of the disbursement of wages by the contractor to workmen.  

xi) The contractor shall obtain from the junior engineer or any other authorised representative 

of the PMC/ Bank   , as the case may be, a certificate under his signature at the end of the entries 

in the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the following 

form: -  

xii) “Certified that the amount shown in the column Nohas been paid to the workman 

concerned in  

             my presence on………. ….at ........ ”  

 5.  FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES  

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following:  

-  

(a) Fines  

(b) Deductions for absence from duty i.e. from the place or the places whereby the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to the 

period for which he was absent.  

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deductions which he is required to account, where such 

damage or loss is directly attributable to his neglect or default.  

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register.  

(e) Any other deduction, which the Central Government may from time to time, allows.  

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on 

his part as have  

been approved of by the Chief Labour Commissioner.  
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Note: - An approved list of Acts and Omission for which fines can be imposed is enclosed at 

Appendix-1.  

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against such 

fines or deductions.  

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, 

shall not exceed an amount equal to three paisa in a rupee of the total wages, payable to him in 

respect of that wage period.  

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed.  

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed.  

 6.  LABOUR RECORDS  

(i) The contractor shall maintain a Register of Persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV)  

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)  

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI)  

(iv) Register of accident – The contractor shall maintain a register of accidents in such form 

as may be convenient at the workplace but the same shall include the following particulars: a) Full 

Particulars of the labourers who met with accident.  

b) Rate of wages.S  

c) sex  

d) Age  

e) Nature of accident and cause of accident  

f) Time and date of accident  

g) Date and time when admitted in hospital  

h) Date of dis-Charge   from the hospital  

i) Period of treatment and result of treatment  

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.  

k) Claim required to be paid under Workmen’s Compensation Act.  

l) Date of payment of compensation  

m) Amount paid with details of the person to whom the same was paid  

n) Authority by whom the compensation was assessed  

o) Remarks.  

  

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 

1971 (Appendix XI)  

(vi) The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omission for which fines can be imposed (Appendix X)  

(vii) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the CL (R&A) Rules 1971 (Appendix XII).  

(viii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XIII).  

(ix) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XIV).  

 7.  ATTENDANCE CARD-CUM WAGE SLIP  

(i) The contractor shall issue an Attendance card cum wage slip to each workman 

employed by him  

in the specimen format (Appendix-VII).  
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(ii) The card shall be valid for each wage period.  

(iii) The contractor shall mark the attendance of each workman on the card twice each day, 

once at the commencement of the day and again after the rest interval, before he actually starts 

work.  

(iv) The card shall remain in the possession of the worker during the wage period under 

reference.  

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a 

day prior to the disbursement of wages in respect of the wage period under reference.  

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with him.  

 8.  EMPLOYMENT CARD  

             The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker (Appendix-VIII).  

 9.  SERVICE CERTIFICATE  

             On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service Certificate in the Form XV of the CL 

(R&A) Central Rules 1971 (Appendix-IX).  

 10.  PRESERVATION OF LABOUR RECORDS  

            All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be made 

available for inspection by the PMC/ Bank or Labour Officer or any other officers authorised by the 

Bank this behalf.  

 11.  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  

             The labour officer or any person authorised by the Central Government on their behalf 

shall have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate into 

any complaint regarding the default made by the contractor or subcontractor in regard to such 

provision.  

 12.  REPORT OF LABOUR OFFICER  

            The Labour Officer or other persons authorised as aforesaid shall submit a report of result 

of his investigation or enquiry to the PMC/ Bank   concerned indicating the extent, if any, to which 

the default has been committed with a note that necessary deductions from the contractor’s bill be 

made and the wages and other dues be paid to the labourers concerned. In case an appeal is 

made by the contractor under Clause 13 of these regulations, actual payment to labourers will be 

made by the PMC/ Bank   after the SBI has given his decision on such appeal.  

i) PMC/ Bank   shall arrange payments to the labour concerned within 45 days from the receipt of 

the report as the case may be from the Labour Officer.  

 13.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER  

            Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorized may appeal against such decision to the SBI within 30 days from the date of 

decision, forwarding simultaneously a copy of his appeal to the PMC/ Bank   concerned but 

subject to such appeal, the decision of the officer shall be final and binding upon the contractor.  

 14.  PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  

i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by: -  

a) An officer of a registered trade union of which he is a member.  

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) 

is affiliated.  

c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by any 

other workman employed in the industry in which the worker is employed.  
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ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by: -  

a) An officer of an association of employers of which he is a member.  

b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated.  

c) Where the employer is not a member of any association of employers, by an officer of 

association of employer connected with the industry, in which the employer is engaged or by any 

other employer, engaged in the industry in which the employer is engaged.  

iii) No party shall be entitled to be represented by a legal practitioner in any investigation 

inquiry under these regulations.  

 15.  INSPECTION OF BOOKS AND SLIPS  

             The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or to the 

Labour Officer or any other person, authorised by the Central Government on his behalf.  

  

 16.  SUBMISSION OF RETURNS  

The contractor shall submit periodical returns as may be specified from time to time.  

 17.  AMENDMENTS  

   The Central Government/SBI may from time to time add to or amend the regulations and on any 

question as to the application/interpretation or effect of those regulations the decision of the EIC 

concerned shall be final.  
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SECTION - 6  

PERFORMA OF SCHEDULES  

(Operative Schedules)  

SCHEDULE “A”    

  
Schedule of Item Specifications   Attached as Part-G, Financial Bid.  

SCHEDULE “B”  
  

  Schedule of materials to be issued to the 

contractor  
NIL  

SCHEDULE “C”  
  

  Tools and plants to be hired to the 

contractor  NIL  

SCHEDULE “D”  
  

  Extra schedule for specific requirements/ 

document for the work, if any.  
NIL  

SCHEDULE “E”  
  

  Reference to General Conditions of Contract as per Part-B  

  Name of work:   Construction of Building for AO, 
SBILD and Other Offices at Tirupati 
in EPC Mode.  

  Estimated cost of work:  Design, Engineering, Procurement  

and Construction  

(EPC): Rs.65.39Cr.  

Clause: 1  Initial Security Deposit:  2% of Tendered Value (the value of 

the entire work as stipulated in the 

Letter of Award)   

  

Clause: 1A  

  

 Security Deposit (SD):  

  

 5 % of Tendered Value  

(the value of the entire work as  

stipulated including ISD)   

SCHEDULE “F”  

  GENERAL RULES & DIRECTIONS  

    

Officer inviting bid  
Assistant General Manager (P&E), 

SBI, LHO Amaravati  

  
Applicable Mode of EPC Contract    

  Maximum percentage for quantity of items 

of work to be executed beyond which the 

rates are to be determined in accordance 

with Clause 12.1.& 12.2   

Under class 12 below  

Clause -2 DEFINITIONS  

2(I). Authority executing the agreement on 

behalf of the SBI 

Officer nominated by SBI 

2(II) PMC/ Engineer in Charge Officer nominated by SBI 
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2(III) Percentage on cost of materials and labour 

to coverall Overheads and profits. 

15% 

2(IV) Standard Schedule of Rates  

 i. Civil work (i) Delhi Schedule of Rates 2023 

with amendments up to the date of 

submission of bid 

 ii. Electrical & Mechanical works (ii) Delhi Schedule of Rate 2023- 

(E&M) with amendments up to the 

date of submission of bid. 

 iii. Horticulture work  (iii) Horticulture Schedule of Rate 

2020- with amendments up to the 

date of submission of bid. 

2(V)  Bank SBI 

Clause 1 CLAUSES OF CONTRACT 

(i) Time allowed for submission of Initial 

Security Deposit from the date of issue of 

letter of acceptance or proof of applying 

thereof from the date of issue of letter of 

acceptance 

15 days 

(ii) Time allowed for submission of 

Programme Chart (Time & Progress), 

applicable labour licenses, registration with 

EPFO, ESIC & BOCW Welfare Board or 

proof of applying thereof from the date of 

issue of letter of acceptance 

25 days 

 (iii) Maximum allowable extension for 

submission of Initial Security Deposit, with 

late fee @ 0.1% per day of Initial Security 

Deposit amount beyond the period as 

provided in (i) above. 

15 days 

 

Clause 3 

Authority for fixing compensation under 

Clause 2. 

Assistant General Manager (P&E), 

SBI, LHO Amaravati. 

 

Clause 4 

Time allowed for execution of work 15 months 

 Number of days from the date of issue of 

letter of acceptance for reckoning date of 

start 

The date of start shall be reckoned 

from the 15th day from the date of 

issue of Letter of Acceptance (LOA) 

 Authority to decide shifting of date of start in 

case of delay in handing over of site 

Assistant General Manager (P&E), 

SBI, LHO Amaravati 

 Mile stone (s) will be as per table given below 
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Mile 
Stone  

No  

 Description  of  

Milestone  

(Physical)  

Time allowed 

in days (from 

date of start) 

% age amount of 
total contract 
amount to be 

withheld in case of 
non- 

achievement of 

milestone 

 

 

 

 

 

 

 

1. 

a. Appointment of Consultant (s), 
Preparation and Approval of 
Architectural Drawings, Structural 
Design/ Drawings, MEP Services,  
Conflict frees BIM Design.  

b. Local Body Approvals, Tree 
Cutting Permissions, EIA / Environment 
Clearance and other Statutory 
Approvals/ Clearances/ NOCs and all 
Pre- Construction  
Activities  

c. Site  Barricading  as  per  

Bye Law,  

Mobilization of T&P including  

Calibrations  

d. Demolitions,  if  any  and  

shifting of utilities  
e. Setting up Site Office & Testing 
Laboratory with Testing Equipment and 
their calibration  

f. Concrete Mix design & Trial mix  

3 Months 0.20% 

2. Completion of RCC work of foundation 

up to plinth level & Basement  

3 months 0.20% 

3. Completion of RCC work in  

Superstructure &  

all masonry work for all floors  

including conduiting work  

4 months 0.20% 

 

 

 

4. 

Completion of plastering, flooring, 
doors, windows, false ceiling, finishing 
works, internal water supply, sanitary & 
sewerage etc. in all respect including 
wiring work, installation of all 
equipment’s related to substation 
building, HVAC plant, STP /ETP 
equipment’s, Firefighting and Bore Well, 
including all other misc. works 
pertaining to buildings as mentioned in 
this NIT to make the building functional 
in all respect.  

3 months 0.20% 
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5. 

All external Electrical & Mechanical 

Works, complete in all respect with 

testing and commissioning of services, 

clearances from local body/ completion 

certificates etc. required declaring 

buildings and campus authorized for 

occupation as per scope of work. 

2 months 0.14% 

6. Complete  Project  including 
balance  

 infrastructure  including  all  

relevant Services, signage’s and 

handing over  

1 months 0.06% 

7. Total Completion time allowed including 
design, drawing, local body approval & 
complete structure time with finishes 
and services 

15 months  1.00% 

NOTE:  

The withheld amount shall be released if the subsequent milestone is achieved 

within the respective time specified. However, in case milestones are not achieved 

by the Bidder for the work, the amount shown against milestone shall be withheld.  

Intending bidder may submit phasing of activities/milestones based on their 

resources and methodology at the time of bidding corresponding to physical 

milestones/stages indicated in the above table. These shall be formed as part of the 

agreement after approval of the accepting authority, otherwise it would be assumed 

that the agency agrees with the above-mentioned physical milestones. 
 

  Authority to decide shifting of date 

of start in case of delay in handing 

over of site.  

Assistant General Manager (P&E), 

SBI, LHO Amaravati. 

Clause 5.4  Authority for deciding Extension of  

Time and rescheduling of 

Milestones  

Assistant General Manager (P&E), 

SBI, LHO Amaravati. 

  

  

  

Clause 7  

Gross work to be done together 

with net payment /adjustment of 

advances for material collected, if 

any, since the last such payment for 

being eligible to interim payment.  

                  Rs. 5.00 Crores  

Clause 7A  
Whether  clause  7A shall 

 be applicable  
Yes  

  

  

(i)  

  No Running Account Bill shall be paid for 
the work till the applicable labour 
licenses, registration with EPFO, ESIC 
and BOCW Welfare Board, whatever 
applicable as submitted by the Bidder to 
the Engineer-in  
Charge. Each bill shall be accompanied 

by Appendix - XIX  
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Clause 

10A  

List of testing equipment to be 

provided by the contractor at site 

laboratory.  

Equipment’s for conducting necessary 

tests including mandatory tests (as per 

CPWD Specifications) shall be provided 

and installed at site in the well-furnished 

site laboratory by the Contractor at his 

own cost, as per direction of PMC/ Bank     

Clause  

10B (i)  

Secured Advance: - Whether 

Clause 10 B  

  

Yes  

 

 (i) shall be applicable   

Clause  

10B(ii)  

Mobilization Advance: - Whether  

Clause 10 B (ii) shall be applicable  
  

Yes  

Clause 

10CC  

Escalation clause  Applicable  

  For construction period  

S.  

No.  

Relevant component of Material /Labour for 

price escalation  

Percentage of  

total value of work  

1. Component of Cement.  10% 

2. Component of Labour  20% 

3. Civil Component of other Construction Materials  30% 

4. Electrical and Mechanical (E&M) Component of  

Construction Materials  

30% 

5 
Reinforcement steel bars/TMT bars/ structural 

steels (including strands and cables).  
10% 

  Total  100%  
  

Clause 11    
Civil Works: 2019 (Part. A&B)  

Electrical work:  
1. CPWD General Specification for Electrical 
Works Part I Internal - 2023.  
2. CPWD General Specification for Electrical 
Works Part IV Substation - 2013.  
3. CPWD General Specification for Electrical 
Works Part VII DG Sets - 2013.  
4. CPWD General Specification for Electrical 
Works Part VIII Gas Based Fire Extinguishing System 
- 2013.  
5. General Specification for Heating Ventilation & 
Air Conditioning (HVAC) Works-2017.  
6. General Specification for Electrical Works (Part 
III Lifts & Escalators)-2003  
7. CPWD General Specifications for Electrical 
Works Part V Wet Riser & Sprinkler Systems -2020  
8. CPWD General Specifications for Electrical 
Works Part VI Fire Detection & Alarm System -2018  
9. CPWD General Specifications for Electrical 
Works Part VI Fire Detection & Alarm System -2018  
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   All above specifications shall be applicable with corrections 

slips/amendments up to the last date of submission/ uploading of bid and 

Technical Specifications (Part E) of the tender documents.  

Clause 

12  

 
Type of Work  Project and Original Work  

   Deviation Limit beyond which 

clauses 12.2 & 12.3 shall apply for 

building work.  

Clause 12 is applicable.  

   
  

Clause 12.1  

  

Applicable  

     

Deviation Limit beyond which 

clause  

12.2 shall be applied  

  

0.25% of the accepted tendered 

amount  

     

  

Deviation Limit beyond which 

clause  

12.3 shall be applied  

0.25% in Plinth area.  

Clause 

16  

 
Competent Authority for deciding 

reduced rates  

Assistant General Manager (P&E), 

SBI, LHO Amaravati. 

  

Clause  

17  

 

  

Defects Liability Period  

The Defect Liability Period (DLP) for 

the blocks/ buildings and services 

shall be up to 2 years after the 

overall completion of the Project.  

Clause 

18  

 

List of mandatory machinery, tools 

& plants to be deployed at site.  

Required machinery, tools & plants 

shall be provided at site as per the 

directions of The State Bank of India 

(SBI) /PMC.   

Clause  

32(i)  

 
Minimum Requirement of Technical Representative(s) and monthly 

recovery Rate  

S.  

No  

Requirement of 

Technical Staff  

Minimum  

Experience (Years)  

Designation 
of Technical  
Staff  

Rate of 

recovery if 

provision of 

clause 32(i)  
  

 Qualification 

on  

Streng 

th  

  not fulfilled  

1.  Graduate  

(Civil)  

Engineer  

1 No  15  
(and having 
experience of one  
similar nature of 

work)  

Project 

Manager  

Rs. 60,000/- 

per Month  

2.  Post  

Graduate  

(Structural  

Engineer)  

1 No  8  
(and having 
experience of one  
similar nature of 

work)  

Deputy Project 

Manager  

Rs. 40,000/- 

per Month  
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3.  Graduate  

(Electrical  

/Mechanical)  

1 No  8  

(and having 

experience of one 

similar nature of 

work)  

Deputy Project 

Manager  

Rs. 40,000/- 

per Month  

 

4.  Graduate  

(Civil)  

Engineer  

1 Nos.  6  

(and having 
experience of one  
similar nature of 

work)  

Deputy Project 

Manager  

Rs. 40,000/- 

per Month  

5.  Graduate 
Engineer  

(Electrical  

/Mechanical)  

1 Nos  6  

(and having 
experience of one  
similar nature of 

work)  

Deputy Project 

Manager  

Rs. 40,000/- 

per Month  

6.  Architect 

(Graduate)  

1 No  6  

(and having 
experience of one  
similar nature of 

work)  

Architect  Rs. 40,000/- 

per Month  

7.  Civil 

Graduate  

Engineer  Or  

Diploma  

Engineer  

1 No  5 or 10 Respectively  Quality Control 

Engineer  

Rs.25,000/- 

per  

Month  per  

person  

8.  Electrical  

/Mechanical  

Graduate  

Engineer or  

Diploma  

Engineer  

1 Nos  3 or 5 respectively  Project / Site  

Engineer  

R 25,000/- per  

Month  per  

person  

9 Graduate 

Engineer  

1 Nos  3  Project  

Planning/  

Billing  

Engineer  

Rs. 20,000/- 

per  

Month  per  

person  

10 Safety  

Engineer  

Degree  

/Diploma  in  

Safety  

Management/  

Industrial 

Safety.  

1 Nos  3  Safety  

Engineer.  

Rs. 40,000/- 

per  

Month  

Note: (1) The Staff at S. No. 1, 3, 4, 6, 7, 10 & 11 (1 no. each) above are required to 

be in position at site within 15 days of commencement of work. The balance along 

with other staff for specialized works to be in position at site as per requirements at 

project site or within 15 days of directions of The State Bank of India (SBI) / PMC, 

whichever is earlier. The above given strength shall be required to be deployed as 

and when necessity arises at site or so directed by The State Bank of India (SBI) / 

PMC.  
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(2) Assistant Engineers retired from Government services, who are holding Diploma 

will be treated at par with Graduate Engineers.  

(3) Diploma holder with minimum 10-years relevant experience with a reputed 

construction company can be treated at par with Graduate Engineers for such 

deployment subject to the condition that such diploma holders should not exceed 

50% of requirement of Graduate engineers. This shall however shall not be 

applicable for Project Manager.  
 

(4) Architect should be registered with Council of Architecture (COA).  

(5) The Bidder shall submit a certificate of employment of the technical 

representative(s) (in the form of copy of Form -16 or CPF deduction issued to the 

Engineers employed by him) along with every account bill/final bill and shall produce 

evidence of regular physical availability of such engineers on the above project if at 

any times so required by the Engineer-in- Charge.  

Clause 35  Authority having option of terminating 

the Contract in event of death of 

Contractor  

Assistant General Manager 

(P&E), SBI, LHO Amaravati. 

Clause 38  

i)  a) Schedule/statement for determining 
theoretical quantity of cement & bitumen 
on the  
basis of Delhi Schedule of Rates  

CPWD PAR 2025 and Delhi 

Schedule of Rates 2023 with 

amendments up to the last 

date of submission of the 

bid.  

ii)  
Variation  permissible  on 

theoretical quantities  

  

a)  Cement  3% plus/minus  

b)  Bitumen all works  2.5% plus only & Nil on 

minus side  

c)  Steel reinforcement and structural steel 

Sections for each diameter, section and 

category  

2% plus/minus  

d)  All other materials  Nil  
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FORMATS FOR FORMS & GUARANTEES   
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FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE BANK GUARANTEE NO:  

ISSUE DATE:  

To  

………………………  

Dear Sirs,  

Mobilization Advance Guarantee No.  

Amount of Guarantee Rs.  Guarantee cover from: Last Date of Lodgement for Claim:  

In consideration of the SBI, as SPV of .................................................................... (hereinafter  

called "SBI") which expression shall unless repugnant to be subject or context include its 

successors and permitted assigns) having ............................................................................... 

agreed under the terms and conditions of SBI LOA No .................................................................... 

Design, Engineering, Procurement and Construction (EPC) of ............................................ , 

entered into between state bank of India and having its Registered Office at ............................ , 

(hereinafter called "the said contractor') to make mobilization advance lump-sum advance to the 

tune of Rs…….  

(Rupees ...........................................................) subject to submission of the Bank Guarantee for 

equal amount from any Schedule B. We ……., and having its registered office at & a branch office 

inter alia at ………. (Hereinafter called as Bank) Do hereby undertake and agree to pay to the SBI 

to the extent of Rs………. (Rupees) on demand stating that the amount claimed by the SBI is due 

and payable by the contractor for the reasons of non-refund and non- recovery of the amount with 

simple interest at the rate of 10% p.a. thereon and to unconditionally pay the amount claimed by 

the SBI under this guarantee on such demand without any demur to the extent aforesaid.  

We, ……, agree that SBI shall be the sole judge as to whether the said contractor has failed/ 

neglect in performing any of the terms and conditions of the said contract and the decision the SBI 

in this behalf shall be final and binding on us, in terms hereof.  

We…… further agree that the guarantee herein contained shall remain in full force and effect up 

to and any claim received after the said date shall in no case bind the bank.  

SBI shall have the fullest liberty without affecting in any way the liability of the Bank under this 

guarantee or indemnify from time to time vary any of the terms and condition of the said contract 

or to extend the time of performance by the said contractor or to postpone any time and from time 

to time any of the powers exercisable by it against to the said contractor and either to enforce or 

to forbear from enforcing any of the terms and conditions governing the said contract or securities 

available to SBI and the said Bank shall not be released from its liability under these presents.  

Notwithstanding anything contained herein the liability of the said Bank under this guarantee is 

restricted to Rs…………. /- (Rupees  only) and this Guarantee shall come into force from the date 

hereof and shall remain in full force and effect till unless the written demand or claim under this 

guarantee is made by SBI with us on or before all rights of SBI under this guarantee shall cease 

to have any effect and we shall be relieved and discharged from our liabilities hereunder.  

We ………. lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of SBI in writing and agree that any change in the constitution of the said 

contractor or the said Bank shall not have discharged   our liability hereunder.   

N0TWITHSTANDING anything contained hereinabove:  

1. Our liability under the Bank Guarantee shall not exceed Rs………. (Rupees……)  

2. This Bank Guarantee shall be valid up to …………….  

3. We are liable to pay the Guarantee amount or any part thereof under this guarantee only 

and if you serve upon a written claim or demand at ………. on or before ………. 
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GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS  

AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS 

AT ………………………………  

(On a Non- Judicial Stamp Paper of Rs. 200/- (Rupees One Hundred Only) 

The agreement made this…………………. Day of …………. Two thousand and ………. between 

………………… (hereinafter called the GUARANTOR of the one part) and the ------------ (herein 

after called the Client of the other part).  

WHEREAS  THIS ...................... agreement is supplementary  to  the  contract.  

(Herein ........................... after  called the  Contract) no…………………. dated and made 

between the GUARANTOR OF THE ONE PART AND the Client of the other part, whereby the 

contractor interiliac, undertook to render the work in the said contract recited structurally stable 

workmanship and use of sound materials.  

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work 

will remain structurally stable and guarantee against faulty workmanship, finishing, manufacturing 

defects of materials and leakages etc.  

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally 

stable, after the expiry of maintenance period prescribed in the contract for the minimum life of ten 

years, to be reckoned from the date of completion of work, to be reckoned after the expiry of 

maintenance period prescribed in the contract.  

The decision of the PMC/ Bank with regard to nature and cause of defects shall be final.  

During the period of guarantee the guarantor shall make good all defects to the satisfaction of the 

PMC/ Bank   calling upon him to rectify the defects, failing which the work shall be got done by the 

Client by some other contractor at the guarantor’s cost and risk. The decision of The State Bank 

of India (SBI)/ PMC as to the cost payable by the Guarantor shall be final and binding.  

That if the guarantor fails to make goods all the defects, commits breach there-under then the 

guarantor will indemnify the Principal and his successor against all loss, damage cost expense or 

otherwise which may be incurred by him by reason of any default on the part of THE 

GUARANTOR in performance and observance of this supplementary agreement. As to the 

amount of loss and/or damage and/or cost incurred by the Client the decision of The State Bank 

of India (SBI)/ PMC will be final and binding on the parties.  

IN WITNESS WEHREOF those presents have been executed by the obligator. And by for and on 

behalf of the Client on the day, month and year first above written.  

Signed sealed and delivery by OBLIGATOR in the presence of:  

1.  

2.  

SIGNED FOR AND ON BEHALF OF ---------------------------------------------- by  

In the present of:  

1.  

2.  



CONSTRUCTION OF BUILDING FOR AO, SBILD AND OTHER OFFICES AT TIRUPATI.                                                                                               PART-B GCC 

Seal and Signature of the Contractor                                                                   Page 95 of 133 
 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR ANTI TERMITE 

TREATMENT AT ……………………………  

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One Hundred Only) 

The agreement made this…………………. Day of …………. Two thousand and ………. between 

………….……… (Hereinafter called the GUARANTOR of the one part) and the (herein after called 

the Client of the other part).  

WHEREAS this agreement is supplementary to a contract (Herein after called the Contract) 

no…………………. dated……………… and made between the GUARANTOR OF THE ONE 

PART  

AND the Client of the other part, whereby the contractor interiliac, undertook to render the building 

and structures in the said contract recited completely Anti Termite proof.  

AND WHEREAS GUARANTOR hereby guarantee that the effect that the building and structures 

will remain completely Anti Termite proof for TEN years, to be reckoned from the date after the 

expiry of maintenance period prescribed in the contract.  

NOW THE GUARANTOR hereby guarantees that Anti Termite treatment given by him under 

agreement Item No. …………., will render the structure completely Anti Termite proof and the 

minimum life of such Anti Termite treatment given by him will render the structures completely leak 

proof and the minimum life of such Anti Termite treatment shall be TEN years, to be reckoned 

from the date of completion of work.  

Provided that THE GUARANTOR shall be not responsible for leakage caused by earthquake or 

structural defects or misuse of Building or alteration and for such purpose:  

a. misuse of Building shall mean any operation which will Anti Termite treatment to the building.  

b. Alteration shall mean construction of any addition or construction adjoining to existing Building 

Whereby Anti Termite treatment is removed/damaged in parts.  

c. The decision of the Engineer with regard to nature and cause of defects shall be final.  

During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found to render the Anti-Termite proof treatment of the building to the satisfaction of 

the Engineer at his cost and shall commence the work for rectification within seven days from the 

date of issue of the notice from the Engineer calling upon him to rectify the defects failing which 

the work shall be got done by the Client by some other contractor at the GUARANTORS cost and 

risk. The decision of the Engineer as to cost, payable by the Guarantor shall be final and binding.  

That if the guarantor fails to execute the Anti-Termite treatment or commits breach there-under 

then the guarantor will indemnify the principal and his successor against all loss, damage, cost of 

expenses or otherwise which may be incurred by him by reason of any of any default on the part 

of the GUARANTOR in performance and observance of this supplementary agreement.  

As to the amount of loss and/or cost incurred by the Client on the decision of the PMC/  PMC/  

PMC/  PMC/ Bank   will be final and binding on the parties.  

IN WITNESS WHEREOF those presents have been executed by the obligator and by 

 ----------------------------------------------------- by for and on behalf of----------- on the day, month and 

year first above written.  

Signed sealed and delivered by OBLIGATOR in presence of:  

1.                                                                 2.  

SIGNED FOR AND ON BEHALF OF ------------------------------- BY 

In presence of:  

1.                                                                 2.  
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING 

TREATMENT FOR BASEMENTS AT …………………………  

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One Hundred Only) 

The agreement made this…………………. Day of …………. Two thousand and ………. between 

………….……… (Hereinafter called the GUARANTOR of the one part) and the (herein after called 

the Client of the other part).  

WHEREAS ..................................... this agreement is supplementary to a contract(Herein  

....................................................... after called the Contract) no…………………. 

dated.................................................. and made between the GUARANTOR OF THE ONE PART 

AND the Client of the other part, whereby the contractor interiliac, undertook to render the building 

and structures in the said contract recited completely water and leak proof.  

AND WHEREAS GUARANTOR hereby guarantee that the effect that the building and structures 

will remain completely water and leak proof for TEN years, to be reckoned from the date after the 

expiry of maintenance period prescribed in the contract.  

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him under 

agreement Item No. …… will render the structure completely leak proof and the minimum life of 

such water proofing treatment given by him will render the structures completely leak proof and 

the minimum life of such water proofing treatment shall be TEN years, to be reckoned from the 

date of completion of work.  

Provided that THE GUARANTOR shall be not responsible for leakage caused by earthquake or 

structural defects or misuse of Basement or alteration and for such purpose:  

a. misuse of basement shall mean any operation which will damage proofing treatment to the 

basement of the building.  

b. Alteration shall mean construction of any addition or construction adjoining to existing 

basement whereby proofing treatment is removed in parts.  

c.   The decision of the Engineer with regard to nature and cause of defects shall be final.  

During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found render the building water proof to the satisfaction of the Engineer at his cost 

and shall commence the work for rectification within seven days from the date of issue of the 

notice from the Engineer calling upon him to rectify the defects failing which the work shall be got 

done by the Client by some other contractor at the GUARANTORS cost and risk. The decision of 

the Engineer as to cost, payable by the Guarantor shall be final and binding.  

That if the guarantor fails to execute the water proofing or commits breach there-under then the 

guarantor will indemnify the Principal and his successor against all loss, damage, cost of 

expenses or otherwise which may be incurred by him by reason of any of any default on the part 

of the GUARANTOR in performance and observance of this supplementary agreement.  

As to the amount of loss and/or cost incurred by the Client on the decision of the PMC/ Bank   will 

be final and binding on the parties.  

IN WITNESS WHEREOF those presents have been executed by the obligator and by 

 -------------------------------------by for and on behalf of on the day, month and year first above written.  

Signed sealed and delivered by OBLIGATOR in presence of:  

2.                                                                 2.  

SIGNED FOR AND ON BEHALF OF ------------------------------- BY 

In presence of:  

1.                                                                 2.   
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING 

TREATMENT FOR ROOF AT ………………………… 

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One Hundred Only) 

The agreement made this…………………. Day of …………. Two thousand and ………. between 

………….…… (hereinafter called the GUARANTOR of the one part) and the ------------- (herein 

after called the Client of the other part).  

  

WHEREAS this agreement is supplementary to a contract (Herein after called the Contract) 

no…………………. dated ……………… and made between the GUARANTOR OF THE ONE 

PART AND the Client of the other part, whereby the contractor interiliac, undertook to render the 

building and structures in the said contract recited completely water and leak proof.  

AND WHEREAS GUARANTOR hereby guarantee that the effect that the building and structures 

will remain completely water and leak proof for TEN years, to be reckoned from the date after the 

expiry of maintenance period prescribed in the contract.  

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him under 

agreement Item No……………., will render the structure completely leak proof and the minimum 

life of such water proofing treatment given by him will render the structures completely leak proof 

and the minimum life of such water proofing treatment shall be TEN years, to be reckoned from 

the date of completion of work.  

Provided that THE GUARANTOR shall be not responsible for leakage caused by earthquake or 

structural defects or misuse of Basement or alteration and for such purpose:  

a. misuse of roof shall mean any operation which will damage proofing treatment like chopping of 

firewood and things of the same nature which might cause damage to the roof of the building.  

b. Alteration shall mean construction of any additional storey or part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts.  

c.   The decision of the Engineer with regard to nature and cause of defects shall be final.  

During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found to render the building water proof to the satisfaction of the Engineer at his cost 

and shall commence the work for rectification within seven days from the date of issue of the 

notice from the Engineer calling upon him to rectify the defects failing which the work shall be got 

done by the Client by some other contractor at the GUARANTORS cost and risk. The decision of 

the Engineer as to cost, payable by the Guarantor shall be final and binding.  

That if the guarantor fails to execute the water proofing or commits breach there-under then the 

guarantor will indemnify the Principal and his successor against all loss, damage, cost of 

expenses or otherwise which may be incurred by him by reason of any of any default on the part 

of the GUARANTOR in performance and observance of this supplementary agreement.  

As to the amount of loss and/or cost incurred by the Client on the decision of the PMC/PMC/  

PMC/  PMC/ Bank   will be final and binding on the parties.  

   

IN WITNESS WHEREOF those presents have been executed by the obligator and by 

 ----------------------------------------------------- by for and on behalf of on the day, month and year first 

above written.  

Signed sealed and delivered by OBLIGATOR in presence of:  

1.                                                                            2. 

SIGNED FOR AND ON BEHALF OF -------------------------------  

In presence of:  

            1.                                                                             2.  
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING 

TREATMENT (UNDER FLOORS) AT……………………………. 

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One Hundred Only) 

The agreement made this…………………. Day of …………. Two thousand and ………. between 

………….……… (hereinafter called the GUARANTOR of the one part) and the ------------ (herein 

after called the Client of the other part).  

WHEREAS this agreement is supplementary to a contract (Herein after called the Contract) 

no…………………. dated ……………… and made between the GUARANTOR OF THE ONE 

PART  

AND the Client of the other part, whereby the contractor interiliac, undertook to render the toilets, 

terraces and such related areas of the building in the said contract recited completely water and 

leak proof.  

AND WHEREAS GUARANTOR hereby guarantee that the effect that the said toilets, terraces and 

such related areas will remain completely water and leak proof for TEN years, to be reckoned 

from the date after the expiry of maintenance period prescribed in the contract.  

NOW THE GUARANTOR hereby guarantees that water proofing treatment under the floors in 

toilets, terraces and such related areas given by him under the contract, will render the areas 

completely water and leak proof and the minimum life of such water proofing treatment shall be 

TEN years, to be reckoned from the date of completion of work i.e. to be reckoned from the date 

after the expiry of maintenance period prescribed in the contract.  

Provided that THE GUARANTOR shall be not responsible for leakage caused by earthquake or 

structural defects or misuse of floors or alteration and for such purpose:  

a. misuse of such floors shall mean any operation which will damage proofing treatment and 

things of the same nature which might cause damage to such floors of the building.  

b. Alteration shall mean construction of any addition or construction adjoining to existing such 

floors whereby proofing treatment is removed in parts;  

c. The decision of the Engineer with regard to nature and cause of defects shall be final.  

During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found to render the building water proof to the satisfaction of the Engineer at his cost 

and shall commence the work for rectification within seven days from the date of issue of the 

notice from the Engineer calling upon him to rectify the defects failing which the work shall be got 

done by the Client by some other contractor at the GUARANTORS cost and risk. The decision of 

the Engineer as to cost, payable by the Guarantor shall be final and binding.  

That if the guarantor fails to execute the water proofing or commits breach there-under then the 

guarantor will indemnify the principal and his successor against all loss, damage, cost of 

expenses or otherwise which may be incurred by him by reason of any of any default on the part 

of the GUARANTOR in performance and observance of this supplementary agreement.  

As to the amount of loss and/or cost incurred by the Client on the decision of the PMC/ PMC/ 

PMC/ PMC/ Bank   will be final and binding on the parties.  

IN WITNESS WHEREOF those presents have been executed by the obligator and by 

---------------------------------------------------- by for and on behalf of _______on the day, month and 

year first above written.  

 

Signed sealed and delivered by OBLIGATOR in presence of:  

2.                                                                            2. 

SIGNED FOR AND ON BEHALF OF -------------------------------  

In presence of:  

            1.                                                                             2. 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR IN RESPECT OF 

ALUMINIUM / UPVC WORKS AT…………………. 
  

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One Hundred Only) 

The agreement made this…………………. Day of …………. Two thousand and ………. between 

………….  (Hereinafter called the GUARANTOR of the one part) and the ------------ (herein after 

called the Client of the other part).  

WHEREAS this agreement is supplementary to a contract (Herein after called the Contract) 

no…………………. dated ……………… and made between the GUARANTOR OF THE ONE 

PART AND the Client of the other part, whereby the contractor interiliac, undertook to render the 

Aluminum Works in the said contract recited safe against water leakage, unsound material and 

workmanship and defective anodizing etc.  

AND Whereas GUARANTOR agreed to give a guarantee to the effect that the Aluminum Work will 

remain safe against water leakage, unsound material and workmanship and defective anodizing 

for TEN years from the date of completion of work, to be reckoned from the date after the expiry 

of maintenance period prescribed in the contract.  

NOW THE GUARANTOR hereby guarantees that the Aluminum Works executed by him will 

remain safe against water leakage, unsound material and workmanship and defective anodizing 

for TEN years from the date of completion of work, to be reckoned from the date after the expiry 

of maintenance period prescribed in the contract.  

Provided that the guarantor shall not be responsible for any damage caused by earthquake or 

misuse of the Aluminum Work or alteration and for such purpose:  

a. misuse of the Aluminum Work shall mean any operation which will damage the Aluminum Work 

executed by him.  

b. Alteration shall mean construction of an addition to the Aluminum Work executed by him or part 

thereof or construction adjoining to the existing Aluminum Work whereby the Aluminum Work is 

likely to be affected/ damaged.  

c. The decision of the Engineer with regard to nature and cause of defects shall be final.  

During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found to render the Aluminium Work to the satisfaction of the Engineer at his cost 

and shall commence the work for rectification within seven days from the date of issue of the 

notice from the Engineer calling upon him to rectify the defects failing which the work shall be got 

done by the Client by some other contractor at the GUARANTORS cost and risk. The decision of 

the Engineer as to cost, payable by the Guarantor shall be final and binding.  

That if the guarantor fails to execute the water proofing or commits breach there-under then the 

guarantor will indemnify the principal and his successor against all loss, damage, cost of 

expenses or otherwise which may be incurred by him by reason of any of any default on the part 

of the GUARANTOR in performance and observance of this supplementary agreement. As to the 

amount of loss and/or cost incurred by the Client on the decision of the PMC/  PMC/  PMC/  PMC/ 

Bank   will be final and binding on the parties.  

IN WITNESS WHEREOF those presents have been executed by the obligator and by 

__________by for and on behalf of on the day, month and year first above written.  

  

Signed sealed and delivered by OBLIGATOR in presence of:  

3.                                                                            2. 

SIGNED FOR AND ON BEHALF OF -------------------------------  

In presence of:  

1.                                                                            2.   
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR IN RESPECT OF 

STRUCTURAL GLAZING/ CURTAIN WALLSYSTEM/WORKS AT ……………………… 

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One hundred Only) 

The agreement made this…………………. Day of …………. Two thousand and ………. between 

……………… (hereinafter called the GUARANTOR of the one part) and the ------------ (herein after 

called the Client of the other part).  

WHEREAS this agreement is supplementary to a contract (Herein after called the Contract) 

no…………………. dated ……………… and made between the GUARANTOR OF THE ONE 

PART AND the Client of the other part, whereby the contractor interiliac, undertook to render the 

Structural Glazing / Curtain Wall System/ work under agreement Item No safe against water 

leakage, unsound material and workmanship and defective anodizing etc.  

AND Whereas GUARANTOR agreed to give a guarantee to the effect that the Structural Glazing/ 

Curtain Wall System/Work will remain safe against water leakage, unsound material and 

workmanship and defective anodizing for FIVE years from the date of completion of work, to be 

reckoned from the date after the expiry of maintenance period prescribed in the contract.  

NOW THE GUARANTOR hereby guarantees that the Structural Glazing/ Curtain Wall System 

/Work executed by him will remain safe against water leakage, unsound material and 

workmanship and defective anodizing for FIVE years from the date of completion of work, to be 

reckoned from the date after the expiry of maintenance period prescribed in the contract.  

Provided that the guarantor shall not be responsible for any damage caused by earthquake or 

misuse of the Structural / Curtain Wall System/ Work or alteration and for such purpose:  

a. misuse of the Structural Glazing / Curtain Wall System /Work shall mean any operation which 

will damage the Structural Glazing / Curtain Wall System /Work executed by him.  

b. Alteration shall mean construction of an addition to the Structural Glazing / Curtain Wall System 

Work executed by him or part thereof or construction adjoining to the existing Structural Glazing / 

Curtain Wall System / Work whereby the Structural Glazing /Curtain Wall System/Work is likely to 

be affected/ damaged;  

c. The decision of the Engineer with regard to nature and cause of defects shall be final.  

During this period of guarantee, the guarantor shall make good all defects and in case of any 

defect being found to render the Structural Glazing / Curtain Wall System /Work to the satisfaction 

of the Engineer-in- Charge   at his cost and shall commence the work for rectification within seven 

days from the date of issue of the notice from the Engineer calling upon him to rectify the defects 

failing which the work shall be got done by the Client by some other contractor at the 

GUARANTORS cost and risk. The decision of the Engineer as to cost, payable by the Guarantor 

shall be final and binding.  

That if Guarantor fails to rectify the Structural Glazing / Curtain Wall System /work or commits 

breach there under then the Guarantor will indemnify the principal and his successors against all 

loss, damage, cost, expense or otherwise which may be incurred by him by reason of any default 

on the part of the Guarantor in performance and observance of the supplementary agreement. As 

to the amount of loss and/ or damage and/or cost incurred by SBI/Client, the decision of Engineer 

will be final and binding on the parties.   

IN WITNESS WHEREOF those presents have been executed by the obligator and by 

 ----------------------------------------------------- by for and on behalf of on the day, month and year first 

above written.  

Signed sealed and delivered by OBLIGATOR in presence of:  

1.                                                                           2. 

SIGNED FOR AND ON BEHALF OF -------------------------------  

In presence of:  

1.                                                                           2. 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR IN RESPECT OF SEISMIC/ 

MECHANICAL JOINT WORKS AT …………………. 

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One Hundred Only) 

 

The a g r e e m e n t m a d e t h i s _ day of two thousand and _ b e t w e e n S/o (hereinafter 

called the GUARANTOR of the one part) and the (hereinafter called the Client of the other part).  

WHEREAS this agreement is supplementary to a contract (Herein after called the Contract) 

no…………………. dated……………… and made between the GUARANTOR OF THE ONE 

PART AND the Client of the other part, whereby the contractor interiliac, undertook to render the 

Seismic/ Mechanical Joint System/Work under agreement Item No in the said contract recited 

safe against water leakage, unsound material and workmanship and defective anodizing etc.  

AND Whereas GUARANTOR agreed to give a guarantee to the effect that the Seismic/ 

Mechanical Joint System/Work will remain safe against water leakage, unsound material and 

workmanship and defective anodizing for TEN years from the date of completion of work, to be 

reckoned from the date after the expiry of maintenance period prescribed in the contract.  

NOW THE GUARANTOR hereby guarantees that the Seismic/ Mechanical Joint System/Works 

executed by him will remain safe against water leakage, unsound material and workmanship and 

defective anodizing for TEN years from the date of completion of work, to be reckoned from the 

date after the expiry of maintenance period prescribed in the contract.  

Provided that the guarantor shall not be responsible for any damage caused by earthquake or 

misuse of the Seismic/ Mechanical Joint System/Work or alteration and for such purpose:  

a. misuse of the Seismic/ Mechanical Joint System/Work mean any operation which will damage 

the Aluminium Work executed by him.  

b. Alteration shall mean construction of an addition to the Seismic/ Mechanical Joint System/Work 

executed by him or part thereof or construction adjoining to the existing Seismic/ Mechanical Joint 

System/Work whereby the Seismic/ Mechanical Joint System/Work is likely to be affected/ 

damaged.  

c. The decision of the Engineer with regard to nature and cause of defects shall be final.  

During this period of guarantee, the guarantor shall make good all defects and in case of any 

defect being found to render the Seismic/ Mechanical Joint System/Work non-functional to the 

satisfaction of the Engineer at his cost and shall commence the work for rectification within seven 

days from the date of issue of the notice from the Engineer –in-Charge   calling upon him to rectify 

the defects failing which the work shall be got done by the Client by some other contractor at the 

GUARANTORS cost and risk. The decision of the Engineer as to cost, payable by the Guarantor 

shall be final and binding.  

That if the guarantor fails to execute the Seismic/ Mechanical Joint System/Work or commits 

breach there- under then the guarantor will indemnify the Principal and his successor against all 

loss, damage, cost of expenses or otherwise which may be incurred by him by reason of any of 

any default on the part of the GUARANTOR in performance and observance of this 

supplementary agreement. As to the amount of loss and/or cost incurred by the Client on the 

decision of the PMC/  PMC/  PMC/  PMC/ Bank   will be final and binding on the parties.  

IN WITNESS WHEREOF those presents have been executed by the obligator  -------------------------

------------------------------ and by for and on  

behalf of ---------------------------------------------- on the day, month and year first above written.  

 Signed sealed and delivered by OBLIGATOR in presence of:  

1.                                                         2.  

 SIGNED FOR AND ON BEHALF OF ------------ BY_  In presence of:  

1.                                                         2.  
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Appendix ’I’  

REGISTER OF MATERNITY BENEFITS (Clause 19F)  

Name and address of the contractor    

Name and Location of the work    

 

Name  of 

the 

Employee 

Father’s/ 

husband’s 

name 

Nature 

of 

Employment 

Period 

of 

actual 

confinement 

Date on 

which 

notice 

of 

confinement 

given 

1 2 3 4 5 

          

  

Date on which maternity leave commenced and ended 

Date of 

Delivery/ 

Miscarriage 

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

          

  

   

Leave pay paid to the employee Remarks 

In case of delivery In case of miscarriage 

Rate of 

leave 

pay 

Amount paid Rate of 

leave 

pay 

Amount paid 

11 12 13 14 15 
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Appendix ’II’  

  

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSIBLE TO 

THE CONTRACTOR’S LABOUR  

  

  

Name and address of the contractor    

  

  

Name and location of the work    

  

  

1. Name of the woman and her husband’s name.  

  

2. Designation  

  

3. Date of appointment.  

  

4. Date with months and years in which she is employed.  

  

5. Date of discharge   / dismissal, if any.  

  

6. Date of production of certificates in respect of pregnancy.  

  

7. Date on which the woman informs about the expected delivery.  

  

8. Date of delivery / miscarriage / death.  

  

9. Date of production of certificates in respect of delivery / miscarriage.  

  

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery.  

  

11. Date with amount of subsequent payment of maternity benefit.  

  

12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death.  

13. If the woman dies, the date of death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment.  

14. Signature of the contractor authenticating entries in the register.  

  

15. Remarks column for the use of inspecting officer.  
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Appendix ’III’  

LABOUR BOARD  

  

  

Name of work:   

  

  

Name of Contractor:    

  

  

Address of Contractor:    

  

  

Name and address of Construction division. /unit     

  

  

Name of SBI Labour Officer:    

  

  

Address of SBI Labour Officer:    

  

  

Name of Labour Enforcement Officer:    

  

  

Address of Labour Enforcement Officer:    

  

  

Sl. No Category Minimum 
wage 

Fixed 

Actual 

wage 

paid 

Number 

Present 

Remarks 

            

  

Weekly holiday_____________________ 

Wage period_______________________ 

Date of payment of Wages____________ 

Working hours______________________ 

Rest interval________________________ 
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Appendix ’IV’  

  

Form-XIII (See Rule 75) 

 

Register of Workmen Employed by Contractor  

  

  

Name and address of contractor    

  

Name and address of establishment under which contract is carried on___________  

  

Nature and location of Work    

  

Name and address of Principal Employer____________________________ 

  

  

  

S
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1  2  3  4  5  6  7  8  9  10  11  12  
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Appendix ’V’  

  

  

Form-XVI (See Rule 78(2)(a) 

  

Muster Roll  

  

  

Name and address of the contractor    

  

Name and address of establishment under which contract is carried on___________ 

  

Nature and location of work    

  

Name and address of Principal Employer    

  

For the month of fortnight    

  

  

  

Sl. No Name 

of 

workman 

Sex Father’s/ 

Husband’s 

Name 

Dates Remarks 

1 2 3 4 5 6 

    
1 2 3 4 5 
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Appendix ’VI’  

   

Form –XVII (See Rule 78(2)(a)) 

  

Register of Wages  

  

Name and address of the contractor    

  

Name and address of establishment under which contract is carried on   

  

Nature and location of work    

  

Name and address of Principal Employer    
  

Wages period Monthly/fortnightly  
  

   

Sl.No 
Name of 
Workman 

Serial No. in 
the Register 
of workman 

Designation 

Nature 
of work 
done 

No. of 
days 

worked 

Units of 
work done 

Daily rate of 
wages / 

piece rate 

1 2 3 4 5 6 7 8 

               

  

 

 

Basic Wages 
Dearness 

allowances 
Overtime 

Other cash 
payments 
(Indicate 
nature) 

Total 

Deductions 

if any 

(indicate 

nature) 

Signature 
or thumb 

impression 
of the 

workman 

Initial of 
contractor or 

his 
representative 

9 10 11 12 13 14 14 16 

               



CONSTRUCTION OF BUILDING FOR AO, SBILD AND OTHER OFFICES AT TIRUPATI.                                                                                               PART-B GCC 

Seal and Signature of the Contractor                                                                   Page 107 of 133 
 

  

Appendix ’VII’ (Observe)  

 

Wage Card No_______________ 

 

Wage Card 

 

Name and Address of the Contractor______________ Date of Issue______________ 

Name and Location of work_____________________ Designation_______________ 

Name of Workman_____________________ Month/Fortnight___________________ 

Rate of Wage_____________________ 

  

 DATE  

  1  2  3  4  5  6  7  8  9  10  11  12  13  14  15  16  17  18  19  20  21  22  23  24  25  26  27  28  29  30  31  

Morning                                                               

Evening                                

Initial                                                               

  

Rate__________ Amount    

  

 

Received from _____________________the sum of Rs. _________________on account of my 

wages. 

  

 

Signature 

 

 

 

The wage card is valid for one month from the date of issue 
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Appendix ’VII’  (Reverse)  

  

Form-XIX  (See rule 78(2)(b)) 

  

Wages Slip  

Name and address of the contractor    

  

  

Name and Father’s/Husband’s name of workman    

  

  

Nature and location of work    

  

  

For the Week/Fortnight/Month ending    

  

  

1. No. of days worked     

  

  

2. No. of units worked in case of piece rate workers    

  

  

3. Rate of daily wages/piece rate    

  

  

4. Amount of overtime wages    

  

  

5. Gross wages payable    

  

  

6. Deduction, if any    

  

  

7. Net amount of wages paid   

  

  

  

  

Initials of the Contractors or his representative  
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Appendix ’VIII’  

  

Form-XIV  (See rule 76)  

  

Employment Card  

  

  

Name and address of the contractor    

  

  

Name and address of establishment under which contract is carried on_________ 

             

  

  

Nature of work and location of work    

  

  

Name and address of Principal Employer    

  

  

1. Name of Workman   

  

  

2. S No. in the register of workman employed    

  

  

3. Nature of employment/designation   

  

  

4. Wage rate (with particulars of unit in case of piece work)    

  

  

5. Wages period   

  

  

6. Tenure of employment    

  

  

7. Remarks   
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Appendix ’IX’  

Form-XV (See Rule 77) 

  

  

Service Certificate  

  

  

Name and address of the contractor    

  

  

Nature and location of work    

  

  

Name and Address of workman    

  

  

Age or date of birth    

  

  

Identification marks    

  

  

Father’s/Husband’s name    

  

  

Name and address of establishment in under which contract is carried on   

  

  

Name and address of Principal Employer   

  

  

Sl. 

No 

Total period for 

which 

Employed 

Nature of 

work done 

Rate of Wages (with 
particulars of unit in 

case of piece work) 

Remarks 

From To 

1 2 3 4 5 6 

          

  

  

  

Signature  
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Appendix ’X’  

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

  

In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed prominently 

at the site of work both in English and local Language.  

1. Wilful insubordination or disobedience, whether along or in combination with other.  

2. Theft fraud or dishonestly in connection with the contractors beside a business or property 

of Bank.  

3. Taking or giving bribes or any illegal gratifications.  

4. Habitual late attendance.  

5. Drunkenness fighting, riotous or disorderly or indifferent behaviour.  

6. Habitual negligence.  

7. Smoking near or around the area where combustible or other materials are locked.  

8. Habitual indiscipline.  

9. Causing damage to work in the progress or to property of the Bank or of the contractor.  

10. Sleeping on duty.  

11. Malingering or slowing down work.  

12. Giving of false information regarding name, age, father’s name etc.  

13. Habitual loss of wage cards supplied by the employers.  

14. Unauthorized use of employer’s property of manufacturing or making of Unauthorized 

particles at the work place.  

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Bank and for which the contractors are compelled to undertake rectification.  

16. Making false complaints and/or misleading statements.  

17. Engaging on trade within the premises of the establishments.  

18. Any unauthorized divulgence of business affairs of the employees.  

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer.  

20. Holding meeting inside the premises without previous sanction of the employers.  

21. Threatening or intimidating any workman or employer during the working hours within the 

premises.  
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Appendix ’XI’  

Form-XII (See Rule 78(2)(d)) 

  

  

Register of Fines  

Name and address of the contractor    

  

  

Name  and address of establishment  in under which contract is carried on       

     

  

Nature and location of work    

  

  

Name and address of Principal Employer   

  

  

Sl. No Name 

of 

workman 

Father’s/Husband’s 

name 

Designation/nature 

of employment 

Act/Omission 

For which fine 

imposed 

Date 

of 

Offence 

1 2 3 4 5 6 

           

  

  

  

Whether 
workman 
Showed 

cause against 
fine 

Name  of 
person in 

whose 

presence 

employee’s 

explanation 

was heard 

Wage 

period 

and 

wages 

payable 

Amount of fine 

imposed 

Date  on 

which fine 

realized 

Remarks. 

7 8 9 10 11 12 
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Appendix ’XII’  

Form-XX (See Rule 78(2)(d)) 

  

  

Register of Deduction for Damage or Loss  

  

  

  

Name and address of the contractor    

  

  

Name and address of establishment in under which contract is carried on______________           

  

  

Nature and location of work    

  

  

Name and address of Principal Employer    

  

  

Sl. 

No 

Name 

of 

workman 

Father’s/Husband’s 

name 

Designation/nature 

of employment 

Particulars 

of 

damage 

loss 

Date of 

Damage or 

loss 

1 2 3 4 5 6 

            

  

Whether 

workman 

showed 

cause 

against fine 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard 

Amount of 

deduction 

imposed 

No. of 

instalments 

Date of recovery Remarks 

First 

instalment 

Last 

instalment 

7 8 9 10 11 12 13 
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Appendix ’XIII’   

Register of Advances 

  

  

Name and address of the contractor    

  

  

Name and address of establishment in under which contract is carried on_____________ 

  

  

Nature and location of work    

  

  

Name and address of Principal Employer    
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Appendix ’XIV’  

   

Form-XXIII (See Rule 78(2)(e)) 

  

  

Register of Overtime 

  

  

Name and address of the contractor    

  

  

Name and address of establishment in under which contract is carried on _______________ 

  

  

Nature and location of work    

  

  

Name and address of Principal Employer     
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Appendix-XV (FORM 3)  

INDENTURE FOR SECURED ADVANCES 

(Referred to in paragraphs 10.2.20 and 10.2.22 of CPWA Code) 

  

(For use in cases in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of a certain specified quantity of work in a given time)  

 

THIS INDENTURE  made the…………………  day  of  …………………..20…….  BETWEEN  

………………………… (hereinafter called the Contractor which expression shall where the context 

so admits or implies be deemed to include his executors administrators and assigns) of the one 

part and the IITB (hereinafter called the IITB which expression shall where the context so admits 

or implies be deemed to include his successors in office and assigns) of the other part.  

WHEREAS by an agreement dated .................................. (hereinafter called the said agreement) 

the  

Contractor has agreed AND WHEREAS the Contractor has applied to the IITB IITB that he may 

be allowed advances on the security of materials absolutely belonging to him and brought by him 

to the site of the works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) AND WHEREAS the IITB has agreed to advance to the 

Contractor the sum of Rupees.................... on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advances attached to the Running 

Account Bill for the said works signed by the Contractor on.......................................... and the IITB 

has reserved to himself the option of making any further advance or advances on the security of 

other materials brought by the Contractor to the site of the said works. Now THIS INDENTURE 

WITNESSETH that in pursuance of the said agreement and in consideration of the sum of 

Rupees.................. on or before the execution of these presents paid to the Contractor by the IITB 

(the receipt whereof the Contractor does hereby acknowledge) and of such further advances (if 

any) as may be made to him as aforesaid the Contractor does hereby covenant and agree with 

the IITB and declare as follows: -  

(1) That the said sum of Rupees..................................................................................... so 

advanced by the IITB to the Contractor as aforesaid and all or any further sum or sums advanced 

as aforesaid shall be employed by the Contractor in or towards expediting the execution of the 

said works and for no other purpose whatsoever.  

(2) That the materials detailed in the said Account of Secured Advances which have been 

offered to and accepted by the IITB as security are absolutely the Contractor's own property and 

free from encumbrances of any kind and the contractor will not make any application for or 

receive a further advance on the security of materials which are not absolutely his own property 

and free from encumbrances of any kind and the Contractor indemnifies the IITB against all 

claims to any materials in respect of which an advance has been made to him as aforesaid. That 

the materials detailed in the said Account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the Contractor solely in the execution of 

the said works in accordance with the directions of the Divisional Officer Division (hereinafter 

called the Divisional Officer) and in the term of the said agreement.  

(3) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said works 

in the Contractor's custody and on his own responsibility and shall at all times be open to 

inspection by the Divisional Officer or any officer authorised by him. In the event of the said 

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a 
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greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the same as 

required by the Divisional Officer.  

(4) That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the Divisional Officer or an officer authorised by him 

on that behalf.  

(5) That the advances shall be repayable in full when or before the Contractor receives 

payment from the IITB of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to the 

Contractor on account of work done than on the occasion of each such payment the IITB will be at 

liberty to make a recovery from the Contractor's bill for such payment by deducting there from the 

value of the said materials then actually used in the construction and in respect of which recovery 

has not been made previously, the value for this purpose being determined in respect of each 

description of materials at the rates at which the amounts of the advances made under these 

presents were calculated.  

(6) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents the 

total amount of the advance or advances that may still be owing to the IITB shall immediately on 

the happening of such default be repayable by the Contractor to the IITB together with interest 

thereon at twelve per cent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs charges, damages and expenses incurred 

by the IITB in or for the recovery thereof or the enforcement of this security or otherwise by 

reason of the default of the Contractor and the Contractor hereby covenants and agrees with the 

IITB to repay and pay the same respectively to him accordingly.  

(7) That the Contractor hereby charges all the said materials with the repayment to the IITB of 

the said sum of Rupees and any further sum or sums advanced as aforesaid and all costs 

charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is 

hereby agreed and declared that notwithstanding anything in the said agreement and without 

prejudice to the powers contained therein if and whenever the covenant for payment and 

repayment herein before contained shall become enforceable and the money owing shall not be 

paid in accordance therewith the IITB may at any time thereafter adopt all or any of the following 

courses as he may deem best :-  

(a) Sieze and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the Contractor in accordance with the provisions in that behalf contained in the said 

agreement debiting the Contractor with the actual cost of effecting such completion and the 

amount due in respect of advances under these presents and crediting the Contractor with the 

value of work done as if he had carried it out in accordance with the said agreement and at the 

rates thereby provided. If the balance is against the Contractor, he is to pay same to the IITB on 

demand.  

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the IITB under 

these presents and pay over the surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the Contractor under the said agreement.  

(8) That except in the event of such default on the part of the Contractor as aforesaid interest 

on the said advance shall not be payable.  

(9) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which has not 
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been herein before expressly provided for the same shall be finally resolved as per provisions of 

clause 25 of the contract.  

  

In witness whereof the said ……………………and ......................................by the order and under 

the direction of the IITB have hereunto set their respective hands the day and year first above 

written.  

 

Signed, sealed and delivered by………………………..  

the said contractor in the presence of ........................ 

....................................................................................................................................  

  

Signature ………………………  

Witness Name ……………………………………………………..  

Address ……………………….  

Signed by………………………..  

 

by the order and direction of the IITB in the presence of  

  

  

Signature ………………………  

Witness Name ……………………………………………………..  

Address ……………………….  
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Appendix ’XV-A’  

ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS 

  

Equipment for conducting necessary tests including mandatory tests (as per CPWD 

Specifications) shall be provided and installed at site in the well-furnished site laboratory by the 

Contractor at his own cost. Following is the suggestive list of laboratory equipment which should 

be, in general or as and when required, available for setting up of laboratory at site: -  

  

Sl. No.  Equipment  Numbers 

1.  100MT compression testing machine, electrical-

cummanually operated)  

1 

2.  Slump cone, steel plate, tamping rod, steel scale, scoop  10 

3.  Vicat Apparatus with Desk pot  3 

4.  Megger & earth resistance tester  3 

5.  Pumps and pressure gauges for hydraulic testing of 

pressure Pipes  

2 

6.  Weighing scale platform type 100 Kg capacity  2 

7.  Graduated glass measuring cylinder  As per 

requirement 

8.  Sets of sieves of 450mm internal dia for coarse aggregate 

[100mm, 80mm, 40mm; 2mm; 12.5mm,10mm; 4.75mm 

complete with lid and pan]  

3 

9.  Sets of sieves of 20mm internal dia for fine aggregate 
[4.75mm;  

2.36mm; 1.18mm; 600 microns; 300 microns & 150 

micron, with lid and pan]  

3 

10.  Sieve Brushes and sieve shaker capable of 20mm and  

300mm dia  

sieves, manually operated with timing switch assembly  

5 

11.  Cube moulds size 70mmx70mmx70mm  30 

12.  Cube moulds size 150mmx150mmx150mm  60 

13.  Ultrasonic Test Equipment (For concrete)  3 

14.  Hot air oven temp. Range 50°C to 300°C- sensitivity 

1 degree 

3 

15.  Electronic balance 600gx0.1g., 10kg and 50 kg 4 

16.  Physical balance weight up to 5 kg 4 

17.  Digital thermometer up to 150oc 4 

18.  Air Content of concrete testing machine 3 
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19.  Measuring jars 100ml, 20ml, 500ml 5 Nos each 

size 

20.  Gauging trowels 100mm & 20mm with wooden 

handle 

12 

21.  Spatula 100mm & 20mm with long blade wooden 

handle 

12 

22.  Vernier callipers 12” & 6” size 6 each 

23.  Digital PH meter least count 0.01mm 6 each 

24.  Digital Micrometre least count. 0.01mm 6 each 

25.  Digital paint thickness meter for steel 500 microns 

Range 

3 

26.  GI tray 600x450x50mm, 450x300x40mm, 

300x250x40mm 

3 Nos each 

27.  Electric Motor mixer 0.25 cum capacity 4 

28.  Rebound hammer test digital rebound hammer 4 

29.  Screw gauge 0.1mm-10mm, least count 0.05 6 

30.  Water testing kit 3 

31.  Motorized sieve shaker 3 

32.  Pruning Rods 2 Kg weight length 40 cm and ramming 

face 25 mm2 

4 

33.  Extra Bottom plates for 15 cm cube mould 30 

34.  Standard Vibration Table for gauging the cubes 2 

35.  Pocket concrete penetrometer 0 to 50kg/ sq.cm 2 

36.  Concrete temperature measuring thermometer with 

Brass protection sheath 0- 100 degree centigrade 

4 

37.  Mortar Cube vibrator 2 

38.  Dial type spring balance preferable with zero 

correction knob capacity 100 kgs. reading to ½ kg 

2 

39.  Counter scale capacity 1 kg and 10 kg 2 

40.  Iron Weight of 5 kg, 2 kg, 1 kg, 500 gm, 20 gm, 100 

gm 

2 each 

41.  Brass Weight of 50 gm, 2 gm, 10 gm, 5 gm, 2 gm, 1 

gm 

2 each 

42.  Measuring cylinder TPX or Poly propylene capacity 100 

ml, 500 ml, 250 ml, 100 ml  
2each  

43.  Pyrex, corning or Borosil beakers with cover capacity  

500 ml, 20 ml, 50 ml  
3 each  

44.  Wash Bottles capacity 500 ml  12  
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45.  Thermometers 1-100 degree centigrade / max. and  

Min/ Dry and wet with table  
6  

46.  Set of box spanner ratchet  3  

47.  Hammer 1lb& 2lb  3 each  

48.  Distance metre (of 100 metre)  2  

49.  Hacksaw with 6 blades  3  

50.  Measuring tape (5 metre)  4  

51.  Depth gauge 2 cm  6  

52.  Shovels& Spade  6  

53.  Steel plates 5 mm thick 75x75 cm  6  

54.  Plastic or G.I. Buckets 15 ltr, 10 ltr, 5 ltr  3each  

55.  Wheel Barrow  12  

56.  Floor Brushes, hair dusters, scrappers, wire brush, paint 

brushes, shutter steel plat oil, kerosene with stove etc.  
12each  

57.  Any other equipment for site tests as outlined in BIS and 

other relevant codes/specifications and as directed by the 

Engineer-in- Charge  .  

-  
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SUGGESTIVE LIST OF PLANT AND EQUIPMENT AT SITE 

   

APPENDIX – XVB  

(Refer Clause 5.4) 

  Sl. No. Equipment Numbers 

1.  Builders hoist/Tower Crane  As per 

requirement 

2.  Centralized concrete batch mix plant of minimum 

capacity  

30 cum  

per hour (fully automatic with computerized control)  

As per 

requirement 

3.  Excavator cum loader (JCB 3D model or equivalent).  4 

4.  Compressor machine minimum 20 CFM with rock 

Breaker.  

4 

5.  DG set of minimum capacity 62.5 KVA.  As per 

requirement 

6.  Transit Mixers/ Mini batching plant (6 cum. /hr.).  As per 

requirement 

7.  Concrete pump  4 

8.  Needle Vibrators.  10 

9.  Screed leveler.  5 

10.  Plate Vibrator  10 

11.  Automatic Ring making machine (Reinforcement)  8 

12.  Dumper/Tipper  8 

13.  Reinforcement bending machine.  8 

14.  Reinforcement cutting machine.  8 

15.  Power driven earth rammer (Soil compactor).  4 

16.  Total station with rover.  2 

17.  Water tanker (Minimum capacity of 5000 liters)  4 

18.  Welding machine 400 Ampere  5 

19.  Screener for coarse sand and fine sand  5 

20.  Centrifugal mono block water pump minimum 

capacity 2 HP  

5 
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21.  Road roller 8 to 10 tons  1 

22.  Vibratory roller  1 

23.  Drilling machine  5 Nos. 

24.  Shuttering & Necessary Props.  30000 sq.mt. 

25.  Double Steel Scaffolding & Staging materials  15000 sq.mt. 

26.  Air compressor  3 Nos. 

27.  Floor grinding / Polishing Machines,  5 Nos. 

28.  Mobile tower cranes  As per 

requirement 

29.  Desktop Computers (All in one)  6 Nos. 

30.  Laptop / I PAD for recording measurements at site  4 Nos. 

31.  Inspection Vehicle for coordination with various 

agencies and delivery of samples for third Party 

Labs.  

As per 

requirement 

32.  Mobile Phones (with camera) for communication and 

instant photos.  

8 Nos. 

33.  Good Quality Camera for taking photographs & 

video recording of major activities for record purpose 

and for quality assurance.   

2 Nos. 

34.  Good Quality Camera for taking photographs & 

video recording of major activities for record purpose 

and for quality assurance.   

2 Nos. 

35.  Any other machinery required for compilation of the 

work as per decision of PMC/ Bank     

As per 

requirement 

  

  

  

Note:   

1. The above list is only indicative and not exhaustive. The Bidder may be required to deploy 

more T&P as per requirement of work and as and when directed by the SBI/ PMC  

  

2. All the above plants & equipment are to be deployed as and when required or directed by 

SBI/ PMC  
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Appendix-XVI 

(Refer Clause 5.4) Form of application by the Contractor for seeking Rescheduling of qas  

1. Name of contractor  

2. Name of work as given in the agreement  

3. Agreement no  

4. Estimated amount put tender  

5. Date of commencement of work as per agreement  

6. Period allowed for completion of work as per agreement  

7. Date of completion stipulated in agreement  

8. Period for which extension of time if has been given by authority in schedule ‘F’ previously  

  

  Letter No. And date 
Extension granted 

Months Days 

(a) 1st extension  
    

(b) 2nd extension  
    

(c) 3rd extension  
    

(d) 4th extension  
    

(e)  Total  extension 
previously given  

    

 

9. Reasons for which extension have been previously given (copies of the previous 

applications should be attached)  

10. Period for which extension if applied for  

11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last (for cause under clause 5.2/ and 5.3)  

Submitted to the authority indicated in schedule F with copy to the Engineer –in –Charge.  

  

Signature of contractor  

 

Dated  
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Appendix-XVI-A 

(Refer Clause 5) Form of application by the Contractor for seeking Extension of Time  

1. Name of contractor  

2. Name of work as given in the agreement  

3. Agreement no  

4. Estimated amount put tender  

5. Date of commencement of work as per agreement  

6. Period allowed for completion of work as per agreement  

7. Date of completion stipulated in agreement  

8. Period for which extension of time if has been given by authority in schedule ‘F’ previously  

  

  Letter No. And date 
Extension granted 

Months Days 

(a) 1st extension  
    

(b) 2nd extension  
    

(c) 3rd extension  
    

(d) 4th extension  
    

(e)  Total  extension 

previously given  

    

 

9. Reasons for which extension have been previously given (copies of the previous 

applications should be attached)  

10. Period for which extension if applied for  

11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last (for cause under clause 5.2/ and 5.3)  

Submitted to the authority indicated in schedule F with copy to the Engineer –in –Charge   or his.  

  

Signature of contractor  

 

 

Dated  
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Appendix-XVII  

 

Reference of disputes and amount claimed for each dispute to the Conciliator. [Refer 

clause 25]  

 

To  

The ----------  

....................……  

...............................................  

  

  

Subject: Reference of disputes and amount claimed for each dispute to the Conciliator for 

settlement of disputes relating to agreement number:  

……………………………………………. Dear Sir,  

In terms of clause 25 of the aforesaid agreement, particulars of which are given below, I/We 

hereby refer my / our disputes and amount claimed for each dispute to you for settlement in your 

capacity as Conciliator.  

1. Name of applicant:  

2. Whether applicant is Individual/Proprietorship Firm/Partnership Firm/Company:  

3. Full address of the applicant:  

4. Name of the work and contract number for which arbitration is sought:  

5. Name of the Division which entered into contract:  

6. Contract amount:  

7. Date of contract:  

8. Stipulated date of start of work:  

9. Stipulated date of completion of work:  

10. Actual date of completion of work (if completed):  

11. Total number of claims made:  

12. Total amount claimed:  

13. Date of intimation of final bill (if work is completed):  

14. Date of payment of final bill (if work is completed):  

15. Amount of final bill (if work is completed):  

16. Date of claim made to The SBI/ PMC:  

17. Date of receipt of decision from The SBI/ PMC:  

  

I/We certify that the information given above is true to the best of my/our knowledge. I /We 

enclose the statement of claims with amount of each claim  

 

 

 

Specimen signatures of the  

applicant (Only the person/authority who  

signed the contract should sign) 

 

 

Copy to: PMC/ Bank  
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APPENDIX - XVIII 

  

Notice for appointment of Arbitrator [Refer to Clause 25]  

  

To  

The  

…………………………………  

 Dear Sir,  

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 

notice to you to appoint an arbitrator for settlement of disputes mentioned below:  

1. Name of applicant  

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.  

3. Full address of the applicant  

4. Name of the work and contract number in which arbitration sought  

5. Name of the Division which entered into contract  

6. Contract amount in the work  

7. Date of contract  

8. Date of contract Date of initiation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed)  

11. Total number of claims made  

12. Total amount claimed  

13. Date of intimation of final bill (if work is completed)  

14. Date of payment of final bill (if work is completed)  

15. Amount of final bill (if work is completed)  

16. Date of request made to Reviewing Authority for decision  

17. Date of receipt of Reviewing Authority’s decision  

18. *I/We hereby give consent for appointment of Arbitrator of -- --. An agreement as per  

 
Appendix-  XVIII is enclosed. Or  

* I/We do not give consent for appointment of Arbitrator of ---------.  

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 

following documents.  

1. Statement of claims with amount of claims.  

 
  

Yours faithfully,  

 Specimen signatures of the applicant (Only the person/authority  
who signed the contract should sign)   

  
Copy in duplicate to:  

The Engineer –in-Charge    
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Appendix XIX  

Undertaking by the Contractor to have complied with the provisions of Contract Labour 

(Regulation & Abolition) Act & Rules, EPF and ESI Obligations.  

(To be submitted along with each RA/ Final Bill) (Clause 7)  

  

I……………………………………………S/o Sh. ……………………………………………………….  

Authorized representative of M/s ……………………………………………. do hereby declare and 

undertake as under:  

1. That in the capacity of independent Contractor for M/s xxxxxxxxxxxxxxxxxxxxxx. at  

…………………., Contractor engaged by me on behalf of ---------------- for the above said work, if  

any, have complied with the provisions of Contract Labour (Regulation & Abolition) Act, 1970 by 

holding a valid license under the Act and Rules thereto. I have paid the wages for the month of  

……………………………………. .  

These wages are not less than the minimum rates applicable to all the employees and no other 

dues are payable to any employee.  

2. That I and the sub-contractor engaged by me for the above said work, if any, have covered 

all the eligible employees under Employees Provident Funds and Miscellaneous Provisions Act, 

1952 and the Employees State Insurance Act, 1948 and deposited the Contributions for the 

months up to  

… ........................... And as such no amount towards EPF/ESI contributions, whatsoever is 

payable, is  

pending.  

3. I, further declare and undertake that in case any liability pertaining to my employees or 

towards employees of the sub-contractor engaged by me for the above said work, if any, arises in 

future, I shall be fully responsible for all consequences. In case, any Liability is discharged by SBI. 

due to my/ my sub-contractor’s lapse. I undertake to reimburse the same or xxxxxxxxxxxxxxxxx. 

is authorized to deduct the same from my dues at this Project or at any other Project.  

  

   Authorized Signatory (Name  

  

   & Seal of Company)  

  

Date:    

Witness:  

1.    

   

2.   
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Appendix-XX  

INDENTURE FOR SECURED ADVANCES (Clause 10 B) 

 

THIS INDENTURE made t h e …………………  day o f … ……………….20…….  BETWEEN  

… ................................ (Hereinafter called the Contractor which expression shall where the 

context so admits  

or implies be deemed to include his executors’ administrators and assigns) of the one part and the 

state bank of india (hereinafter called the SBI which expression shall where the context so admits 

or implies be deemed to include his successors in office and assigns) of the other part.  

WHEREAS by an agreement dated……………… (hereinafter called the said agreement) the 

Contractor has agreed AND WHEREAS the Contractor has applied to the SBI that he may be 

allowed advances on the security of materials absolutely belonging to him and brought by him to 

the site of the works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other Charge  s) AND WHEREAS the President has agreed to advance 

to the Contractor the sum of Rupees ……………………………. on the security of materials, the 

quantities and other particulars of which are detailed in Accounts of Secured  

Advances attached to the Running Account Bill for the said works signed by the Contractor 

on……....and the SBI has reserved to himself the option of making any further advance or  

advances on the security of other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees  

……………………on or before the execution of these presents paid to the Contractor by the SBI 

(the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if 

any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the 

SBI and declare as follows: -  

(1) That the said sum of Rupees …………………………………….so advanced by the SBI to 

the  

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 

employed by the Contractor in or towards expediting the execution of the said works and for no 

other purpose whatsoever.  

(2) That the materials detailed in the said Account of Secured Advances which have been 

offered to and accepted by the SBI as security are absolutely the Contractor's own property and 

free from encumbrances of any kind and the contractor will not make any application for or 

receive a further advance on the security of materials which are not absolutely his own property 

and free from encumbrances of any kind and the Contractor indemnifies the SBI against all claims 

to any materials in respect of which an advance has been made to him as aforesaid.  

(3) That the materials detailed in the said Account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be made as 

aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the 

execution of the said works in accordance with the directions of the PMC/ Bank and in the term of 

the said agreement.  
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(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said works 

in the Contractor's custody and on his own responsibility and shall at all times be open to 

inspection by the PMC/ Bank or any officer authorised by him. In the event of the said materials or 

any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith replace the same with 

other materials of like quality or repair and make good the same as required by the PMC/ Bank.  

(5) That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the PMC/ Bank or an officer authorised by him on that 

behalf.    

(6) That the advances shall be repayable in full when or before the Contractor receives 

payment from the SBI of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to the 

Contractor on account of work done than on the occasion of each such payment the SBI will be at 

liberty to make a recovery from the Contractor's bill for such payment by deducting there from the 

value of the said materials then actually used in the construction and in respect of which recovery 

has not been made previously, the value for this purpose being determined in respect of each 

description of materials at the rates at which the amounts of the advances made under these 

presents were calculated.  

(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents the 

total amount of the advance or advances that may still be owing to the SBI shall immediately on 

the happening of such default be repayable by the Contractor to the SBI together with interest 

thereon at twelve per cent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs Charge  s, damages and expenses incurred 

by the SBI in or for the recovery thereof or the enforcement of this security or otherwise by reason 

of the default of the Contractor and the Contractor hereby covenants and agrees with the SBI to 

repay and pay the same respectively to him accordingly.  

(8) That the Contractor hereby Charge  s all the said materials with the repayment to the SBI 

of the said sum of Rupees …………………………………………and any further sum or sums 

advanced as aforesaid and all costs Charge  s, damages and expenses payable under these 

presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything 

in the said agreement and without prejudice to the powers contained therein if and whenever the 

covenant for payment and repayment herein before contained shall become enforceable and the 

money owing shall not be paid in accordance therewith the SBI may at any time thereafter adopt 

all or any of the following courses as he may deem best :-  

(a) Seize and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the Contractor in accordance with the provisions in that behalf contained in the said 

agreement debiting the Contractor with the actual cost of effecting such completion and the 

amount due in respect of advances under these presents and crediting the Contractor with the 

value of work done as if he had carried it out in accordance with the said agreement and at the 

rates thereby provided. If the balance is against the Contractor, he is to pay same to the SBI on 

demand.  
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(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the SBI under 

these presents and pay over the surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the Contractor under the said agreement.  

(9) That except in the event of such default on the part of the Contractor as aforesaid interest 

on the said advance shall not be payable.  

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which has not 

been herein before expressly provided for the same shall be finally resolved as per provisions of 

clause 25 of the contract.  

In witness whereof the said ……………………and ........................... by the order and under the 

direction of the SBI have hereunto set their respective hands the day and year first above written. 

Signed, sealed and delivered by………………………. the said contractor in the presence of 

Signature ……………………… 

Witness Name ………………………… …………………………. Address ……………………….  

Signed by………………………...  

by the order and direction of the SBI in the presence of  

Signature ………………………  

Witness Name ………………………… …………………………. Address ……………………….  

 


