Tender ID | SBI/GNR/GAO-3/20251007

Date 14/10/2025

O SBI

STATE BANK OF INDIA

INVITES ONLINE E-TENDER

FOR
PROPOSED FURNISHING WORK FOR SBI DHIMA BRANCH, DIST. BANASKANTHA

FROM

THE EMPANELLED FURNISHING CONTRACTORS FOR AHMEDABAD CIRCLE
UNDER THE CATEGORY OF WORKS UPTO & ABOVE Rs. 10.00 LAKHS (AS
PER THE LIST ENCLOSED)

THE LAST DATE OF SUBMISSION OF TECHNICAL BID: 28.10.2025 UP TO 3:00 PM
NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM.

PART — A: TECHNICAL BID
TENDER SUBMITTED BY:

NAME

ADDRESS

DATE

Architect:

M/s. BIMAL TALATI

304, President House,

Opp. C.N. Vidhyalay,

Ambawadi, Ahmedabad-380006

Phone- 079-26421682

Email: bimaltalati@gmail.com




NOTICE INVITING TENDERS

STATE BANK OF INDIA, GAO-IIl, PALANPUR (GUJARAT) invites item rate e-Tender through its Architect M/s.
BIMAL TALATI under two-bids system (online Technical and Price Bids) from the Furnishing contractors

empanelled for SBI,Ahmedabad Circle for Furnishing works as mentioned in attached Tender document. Please
note that there will be no e-reverse auction conducted.
The details of tender are as under:



S.No.

Description

Name of work

PROPOSED FURNISHING WORK FOR DHIMA BRANCH,
TALUKA - VAV, DIST. BANASKANTHA, SBI, DHIMA

2. Nature of Work Furnishing works

3.  [Time allowed for completion 30 days from date of acceptance of work order

4. [Tender Fees NA

5 [Estimated Project Cost Rs. 7,64,880/- excluding GST

6. |[Earnest Money Deposit Rs. 7,700/- by means of Demand Draft / Pay Order (Valid for a

period of 90 Days from the last date of submission of the tender)
from any scheduled Nationalized Bank drawn in favour of State
Bank of India, payable at PALANPUR. [Those registered with
MSME UDYAM need not submitted EMD. Instead DD, Valid
MSME UDHYAM certificate shall be uploaded]

7. |Initial Security Deposit 2% of contract value Including EMD (Non interest bearing I1SD to

be submitted by the L1 Bidder)
8. [Total Security Deposit 5% of the final bill amount
9. Start and end date for downloading(14.10.2025 to 28.10.2025 at www.sbi.co.in under<Link><SBI
of tender documents form Bank’s| in the news >procurement news.
website

10. |Last date & time for [28.10.2025 up to 3:00 pm
submission of online Technical bid
and Online Price Bid

11. Address at which EMD & ProcessThe Assistant General Manager, GAO-3,

compliance form has to be submitted |Abu Highway Road, Palanpur.

12.  Date and time of opening of online28.10.2025 at 03:30 pm

Technical bid & Price Price bid at SBI

address mentioned at Sr. No.10

13 [E-Tendering will be conducted by | M/s. Antares Systems Limited,

our approved e-tendering consultant | Registered Office: #24, Sudha Complex,
3rd Stage, 4™ Block, Bangalore — 560079,
Mr. Kushal Bose
Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com
Mr. Pravesh
Mobile No.: +91 9044314492
e-Mail: praveshmani.t@antaressystems.com
www.tenderwizard.com/SBIETENDER

14. |Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of
contract value or final bill value.

15, Rates Rates quoted shall be inclusive of all existing & future (including
variation) taxes, duties, levies, royalties, transportation, other
incidental charges, WCT etc. PVA & PVA Clause shall not be
applicable.

Note: GST will be paid Extra as per Applicable norms.

If any tenderer puts any condition/anything/any taxes extra
over and above their quoted rates the tender shall be
summarily rejected.

16. |Defects Liability Period 12 Months from the date of Virtual Completion

17.  |Validity of offer 90 days from the date of opening of Price-bid

18. Value of Interim Certificate (No advance on materials / plant / machinery or
mobilization advance shall be paid under any circumstances)

34 IS AVACANTPREMISE.




Yo

19. | Insurance The contractor shall obtain all necessary insurance policies as
per the governing laws applicable at the centre & shall require
to produce the original policy of Insurance& receipt of the
premium as applicable in the matter to the Architect/Bank.

20. | Water and Electricity If contractor is permitted to use SBI source of water & electricity,
the SBI will recover @ 0.5% of contract amount from the final bill
of contractor. However further distribution & extension & light
fixtures etc. With required MCB switches, switch boards,
lamp, tube etc. shall be arranged by the contractor at their
own cost within the accepted tender amount. Bank will
recover 0.5% of the final bill amount towards consumption of
water & electricity.

21 Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <SBI In the news<Procurement
News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no
case shall be responsible for site issues/ delay in tender submission.

22 [The contractor shall read and understand each page of the tender document thereby ensuring the number and
sequence of all pages.

23 No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn
before submission of final auote. else their bid will be rejected

2 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning
any reason(s) for doing so and no claim / correspondence shall be entertained in this regard.

25  [Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders shall

not be allowed to participate in the Price bid process/ rejected/ not considered.

26 [In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working
day at the same time.

27  [SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence shall
be entertained in this regard.

28 | The Bank will place order as per its requirement and quoting minimum rate for any category does not provide
any guarantee for receiving order for that item by the firm who quotes lowest rates.

29 | Bank reserves right to cancel any / all tender sat any stage without assigning any reasons.

30 | The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for
revision of rates or other condition if his tender is accepted in parts.

31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next
working day at the same time.

32 | SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For
any clarification regarding E-Tendering procedure, System requirements etc. please contact M/s Antares
Systems Limited Bangalore, whose address is mentioned in the NIT.

33 |Itis vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering
procedures & well equipped with all requirements. SBI will not take any responsibility of delay
in submission due to EMD, slow internet connectivity, system failures etc.

34 IT’S AVACANT PREMISES.




Yours Faithfully,

The Assistant General Manager, GAO-3,
Abu Highway Road, Palanpur



LIST OF EMPANELLED INTERIOR CONTRACTORS UPTO Rs. 10 LAKH

Aadinath Construction 9998802167, 8734844040
106,Parkview Exchange, S.P.Ring AADINATHCONSTRUCTIONOS@GMAIL.COM
Road, Bhadaj Circle, Ahmedabad -

382424

Jagdish B Mistry 9998300659, 8866178505
Shop No 5, Jay Terraiya Complex, Nr jagdishbmisri@gmail.com
Assth Gas Agency, Desainagar,

Bhavnagar

- 364003

N K ASSOCIATES, 9824199146

13 KAMLA PARK SOCIETY, MAIN nk_associates@yahoo.com.
RANDERROAD, SURAT - 9.

PAY & SERVICE, 9825075667, 8160197253
309 SADGURU ARACADE, DHEBAR

ROADONEWAY, NEAR JIVAN payandservice72@gmail.com
COMMERCIAL BANK, RAJKOT

MRINTERIOR 7359960693, 9376160693
A/2/12, Om Shanti Nagar, Vejalpur- mrinteriorl@gmail.com
Makarba Road, Vejalpur, Ahmedabad -

380051

RAJ CORPORATION 9825053415, 7984631986, 8200095716
G/4, Golden Triangle Complex, Nr. rajcorporation53@gmail.com
Stadium Petrol Pump, Navrangpura,

Ahmedabad - 380014




LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 25 LAKH.

1

Abhay Interiors,

SB/3, Nandanvan Complex, Nr. Citizen Society,
Rameshwar Mandir Road, Ellora Park, Vadodara
- 390021

9825327845
abhayv845@gmail.com

2 | Raj Decor, 9426081311
A-202, Arpan Flat, OppHariba Park, Nr Sukurti | rajdecorbaroda@gmail.com
Nagar society, diwalipura, Vadodara - 0390015
3 | Rakesh B Sharma, 9426240961/9624730951
Fi2-24, Om Shanti Nagar-2, Nr. | rakeshbsharma1983@gmail.com
BhammariyaKuwa, Lambha Vatwa Road, Vatwa,
Ahmedabad
4 | Umesh Engineering works, | 9821098131/9869423623
Gala No A-10, D M Singh Compound, umeshengineeringworks@gmail.com
Opp Shraddha Tower, Thakur complex, Kandivali
(East), Mumbai - 400101
5 | Arvind C Shukla & Co., | 9227100313/9099550373
"Meeta" 7/A, Tushar Society, Opp Ghelani Petrol | surit_as@yahoo.com
Pump, Nizampura,
Vadodara - 390002
6 | HarshadFurniture Mart, | 9898198877/9979744997
Sadar, Moti Tanki Chowk, Opp. Vedanta (Ratlam | harshad_furniture@yahoo.com
- 2) Hospital, Near Eagle Travels Office, Jigar Pan
Street, Rajkot - 360001
7 | Shree Pithad Decorators, 9376215159
82, Kalakunj Society - 1, Water Tank Road, Nr | nilesh.spd@gmail.com
Aavakar Hall, Karelibaug,
Vadodara - 390018
8 | The Decorator, 9825028363
109-110, City Enclave, BS Baroda High School, | thedecoratorsindia2gmail.com/
Polo Ground (South), dilipnachankar@gmail.com
Vadodara - 390001
9 | SHREE SAl CONSTRUCTION, | 9426007886/9427612103
E -402, SHIKHAR-1, ABHAY NAGAR SOCIETY,
VADODARA-390023 shyamprasad.kumble @gmail.com
10 | SHREE THAKAR FURNITURE WORKS, | 9426024569/9426588635,/9909416839
RAMESH INDUSTRIES LANE, BEHIND WADI
SHAK MARKET, PARATAPNAGAR ROAD,
BAORDA
11 | R.S.ENTERPRISES, 9826961063/9425378197,
(HEAD OFFICE) C 74 PATEL NAGAR, RAISEN
ROAD, BHOPAL - 462021 (BRANCH OFF'CE) rsenterprises73@gmai|_com.
BHASAN  SINGH, 236/6, SHIV NAGAR
COLONY,GANDHIDHAM - KUTCH, GUJARAT -
370201
12 | TEZ CORPORATION, 9426020113
A/55 AKRUTI SOCIETY, AJAY APARTMENTS-5 | tez267 @gmail.com
VASTRAL ROAD, AHMEDABAD
13 | PATEL CONSTRUCTION CO., | 9427007484
18, Sanket Complex, N.H.No/, Naroda, | patelconstructioncompany99@yahoo.com
Ahmedabad
14 | MIS DEVI KRUPA CORPORATION | 9825068135
65 Kanan Residency, B/H Panchayat Office,
Nana Chiloda, Ahmedabad - 382330
15 | DURGA FURNISHERS
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9898094841/9998948412




17

PRAKASH FURNITURE,
4 - Laxmi Estate, B/H Navneet Press, Ajod
Dairy Road, Rakhial, Ahmedabad - 380023

9824021548/9824021498
prakashfurn@gmail.com,

prakashfurniture2013@gmail.com

18

SURENDER FURNITURE,
J-201, SANGANI PLATINIUM, OPP. SATVA-2,
B/s  SHRINATH RESIDENCY, NAROL,
AHMEDABAD - 382405.

9824054688/8401021565,
surenderfurniture@gmail.com

19

FIRM - AMUL TRADERS,
35, PRASHANT PARK SOCIETY, BEHIND
FATEHNAGAR, NR. DHANVANTARI GARDEN,
PALDI, AHMEDABAD - 380007

9825005970
nineshipanchigar@gmail.com

20

M/s Daxesh Furniture Mall,
48-49, Jay Hanuman Estate, Choshath Jogani
Mandir Road, Nr. Navjivan Hyundai
Showroom, Udhna Magdalla Road, Surat -

395004

9824126610
info@daxeshfurnituremall.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 50.0 LAKH

1

R S Enterprises,
C-74, Patel Nagar, Raisen Road,
Bhopal (M.P.) - 462022

9826961063/9425378197
rsenterprises73@gmail.com

2 | Payal, 9426485544/9825077428
12/E Shilpalay Shopping Centre, B/H Old Anjali manan.2407 @gmail.com
Cinema, Vasna, Ahmedabad - 380007

3 | Gurukripal Wooden Furniture, 9427981212/9824093358
Ramnath Mahadev Mandir, Oppldgah Medan, gurukripal@yahoo.co.in
Pratapnagar Road, Vadodara - 390004

4 | HarishkumarNarandasMistry, 9825981475/9925170302
33, 2nd Floor, Municipal Shopping Centre, Kotsafil | harishmistry1971@gmail.com
Main Road, Surat

5 | Devi Krupa, 9825013223/9925039223
26/A, Jivrajpark Society, B/H Sahjanand Tower, devikrupa9297 @yahoo.com
Jivrajpark Cross Road, Vejalpur, Ahmedabad -

380051
6 | Raj Interior, 9825321878

Plot No 13, Milan Industrial Estate, Dharmshi Desai
Marg, Near ChhaniJakat Naka, Vadodara - 390024

rajinteriorbaroda2@gmail.com




7 | Rajalinfracon, 9898544404
LG - 2, Sargam Complex, Opp. Bhulakabhavan nirajnmehta@yahoo.com
School, Nr. Reid & Tailor Showroom, Nr. Hero
Honda godown, Adajan - Hazira Road, Surat

8 | LAXMI INTERIOR, 7021634858/9322255135/
106/18A VARDHAMAN PARK, DESHMUKH 8451899148,
HOMES, TATA POWER HOUSE, KALYAN SHILL laxminarayanjangid5@gmail.com.
ROAD, DOMBIVALI(E)

9 | MISTRY & SONS, 9723747744/9825191014/261-2485044/
MAA KRUPA BUILDING, B/H NAVA FALIA, OPP 8160074393

1 | VARDHAN CONSTRUCTION, 9825533571/7990251062

0 | 202 VANSHIKA RESIDENCEY, 12 UTKANTH
SOCIEYT, BEHIND ALKAPURI CLUB, ALKAPURI
BARIDA

1 | MAMTA WOOD DECORATE(INDIA) 0291-2790444/9782343734

1 | O/S CHANDPOLE NEAR VIDHYA SOLA
SCHOOL, JODHPUR (Rajasthan), Pin code: mwdindia@yahoo.com
342001

1 | PHONIX FURNISHERS 7999552829/9827096677/

2 | E4/141, ARERA COLONY, BHOPAL - 462016 9999765017

phonixfurnishers@gmail.com
1 | ASTHA ENTERPRISES, 7738009043/8828263768/
3 | 1602, Crimson Tower, Akurli Road, Lokhandwala 022-40030967

Complex, Kandiwali (E),

MUMBAI-400101

Aastha.enterprises@ymail.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 100 LAKH

1

Mukund Furniture,

683/1, Ganesh Temple road, MotaThakor Vas,
OppVankar Vas, B/H Nirmal Nagar Society, Vatva
Gam, Ahmedabad - 382440

9081115137
mukundfurniture@gmail.com

PHONIX FURNISHERS,
E4/141, ARERA COLONY, BHOPAL - 462016

7999552829/9827096677,
phonixfurnishers@gmail.com.

ARIHANT DECOR,
301 WAIKIKI APARTMENT, ANAND NAGAR, NEAR
VARTAK SCHOOL, VASAI(W), PALGHAR

9326877256/9511637029

4 | LIVE FURNISHERS, 079-26580996/9824023048
GF/2 MANSUR MANZIL, OPP BATA SHOW ROOM, rvshah54 @hotmail.com
ASHRAM RAOD
AHMEDABAD

5 | DECORA 9825073947

40, Mahavirnagar Society, Nr. L J College, Vastrapur,
Ahmedabad - 380015

decoral967@gmail.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs.200 LAKH




Grid Interiors Pvt. Ltd.,
E-326, Greater Kailash-2, New Delhi - 110048

9810135852
thegridprojects@gmail.com

SHAH ASSOCIATES,
OPP LAXMI BHAVAN, NEW STATION ROAD, BHUJ
KUTCHH - 370001

02832-226067/9825228305

PHONIX FURNISHERS,
E4/141, ARERA COLONY,
BHOPAL - 462016

7999552829/9827096677/
9999765017
phonixfurnishers@gmail.com

POORAN CHAND SHARMA & SONS,
1/70 W H S TIMBER MARKET, KIRTI NAGAR,
NEW DELHI - 110015.

011-41420277/9810111055

sds.pcss@gmail.com.

A RAJ CONSTRUCTION CO.

Office No. 301, Top Floor, Bharat Chamber, Scindia House,

Connaught Place,
New Delhi - 110001

9873960024/9873937633
a_rajconstruction@yahoo.co.in

Inter Furn

HIG-1/637, Arvind Vihar, Opposite UCO Bank, Bagmugaliya,

Bhopal - 462043

0755-2488430/09425301192-93
interfurnl@rediffmail.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs.500 LAKH

1

MAHENDRU CONSULTANTS,
16 VINDHYACHAL APARTMENTS, INDER
ENCLAVE, NEW DELHI

011-25289843/9818446200/9810000608
mahendruconsultants@gmail.com

SANJEEV FURNISHERS PVT LTD,
R-552,2nd floor,Shankarroad,Newrajindernagar,New
Delhi-110060

011-28741050/011-
45088541/9810350767
sanjeev@sanjeevfurnishers.com

MAHENDRA REALTORS & INFRASTRUCTURE
PVT LTD,

603 QUANTUM TOWER, 6TH FLOOR, RAM BAUG
LANE, NEXT TO SBI MALAD WEST INDUSTRIAL
BRANCH, MALAD(W) MUMBAI - 400 064

022-28828239/28807684
EMAIL - info@mripl.net,
tenders@mripl.net

M/s InTeRmArec,
1191-A, Arjun Nagar, Kotla Timber Market, New
Delhi - 110003

9717070610/9717070613/9818111113
info@intermarc.co.in
taranjitbawa@intermarc.co.in




FORM TENDER

To,
The Assistant General Manager, GAO-3,
Abu Highway Road, Palanpur

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the
memorandum hereinafter set out and having visited and examined the site of the works specified in the said
memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to
execute the works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and
in accordance in all respects with the specifications, design, drawings and instructions in writing referred to in conditions
of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with
such materials as are provided for by, and in all other respects in accordance with such conditions so far as they may be
applicable.

MEMORANDUM
Description of work PROPOSED FURNISHING WORK FOR DHIMA BRANCH,
DIST. BANASKANTHA, SBI, DHIMA
Earnest Money The tenderer shall furnish EMD of Rs 7,700/-. in the form of

Demand draft or bankers cheque drawn in favour of State Bank of
India payable at PALANPUR on any Scheduled Bank. No tender
shall be considered unless the EMDis so deposited in the required
form. No interest shall be paid on this EMD. [Those registered
with MSMEUDYAM need not submitted EMD. Instead DD,
Valid MSME UDHYAM certificate shall be uploaded].
Percentage, if any, to be deducted from 9 ing-Bills;-subj i

Bills and total amount to be retained contractamountoractualFinal Bilhvalue:

0,

Time allowed for completion of the Works | 30 days
from fourteenth day after the date of written
order or date of handing over of the site
(whichever is later)to commence the work

I/We have deposited a sum of Rs. 7,700/-of the total tender amount as Earnest Money with the State Bank of India which is not to
bear any interest. Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action
shall be initiated against us by SBI. This may also include debarring of my empanelment for a year or so.

1) Our Bankers are:

i) i)



The names of partners of our firm are: i)

Name of the partner of the firm Authorized to sign

Or

(Name of person having Power of Attorney to sign the Contract.)

(Certified true copy of the Power of Attorney should be attached)
Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses i)



Business rules for E-tendering:
SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED FURNISHING WORK FOR DHIMA BRANCH, SBI, DHIMA.

Business rules for E-tendering:

Only AHMEDABAD CIRCLE empanelled FURNITURE contractors under appropriate category who are invited by the project
Architect/SBI shall only be eligible to participate.

SBI will engage the services of an E-tendering service provider who will provide necessary training and assistance before
commencement of online bidding on Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to contact and get trained.
Business rules like event date, closing and opening time etc. also will be communicated through service provider for compliance.
Contractors have to send by email, the compliance form in the prescribed format (provided by service provider), before start of E-
tendering. Without this the vendor will not be eligible to participate in the event.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets closed in all respects for the item listed in
the tender.

Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, Bangalore, has been engaged
by SBI an authorized service provider. Please go through the guidelines given below and submit your acceptance to the same along
with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-specified date. While the
Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity and other paraphernalia requirements
shall have to be ensured by Contractors themselves. In the event of failure of their Intemet connectivity, (due to any reason
whatsoever it may be) it is the bidders’ responsibility

In order to ward-off such contingent situation bidders are requested to make all the necessary arrangements/alternatives such as
back—up power supply whatever required so that they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-tendering cannot be the cause for not
participating in the E-tendering. On account of this the time for the E-tendering cannot be extended and SBI is not responsible for
such eventualities.

M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s), without any cost to you. They shall
also explain you all the Rules related to the E-tendering. You are required to give your compliance on it before start of bid process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of Measurement will be
displayed in Online E-tendering.

BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their appointed Architects.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be subjected to any
change whatsoever.



(a)
(b)

(c)
(d)

(e)
(f)

Procedure of E-tendering:

. Online E-tendering:

The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified in the NIT.

Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified for participating in the price
bidding as provisions mentioned herein above through SBI approved Service Provider.

The Price-Bid shall be made available online by the Service Provider wherein the contractors will be required to fill-in rates

The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price bid to avoid
complications related with internet connectivity, network problems, system crash down, power failure, etc.

It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item.

In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as “Incomplete Tender’
and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares Systems Limited,
Bangalore. The Bidders are requested to change the Password after the receipt of initial Password from M/s. Antares Systems
Limited, Bangalore. All bids made from the Login ID given to the bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, cannot be cancelled /
withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In case the L1 Bidder backs out or fails to
complete the work as per the rates quoted, SBI shall have the liberty to take action as deemed necessary including de-paneling
such contractors and forfeiting their EMD and imposing heavy penalty to contractor to recover the losses occurred to the Bank.

At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of Contract shall be final and
binding on all the Bidders.

SBI shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, without assigning any reason.
SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.

. OTHER TERMS &CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly by
communicating with other suppliers/ bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.
SBI decision on award of Contract shall be final and binding on all the Bidders.
-SBl reserves their rights to extend, reschedule or cancel any E-tendering within its sole discretion.

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have any liability to Bidders for any
interruption or delay in access to the site irrespective of the cause.



SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for any damages, including
damages that result from, but are not limited to negligence.

SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible for consequential damages,
including but not limited to systems problems, inability to use the system, loss of electronic information etc.

N.B.

-All the Bidders are required to submit the Process Compliance Statement (Annexure-ll) duly signed to M/s. Antares Systems
Limited, Bangalore,

-All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to participate in
the online event.

PROCESS COMPLIANCE STATEMENT (ANNEXURE II)
(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing)

To,
M/s. Antares Systems Limited, Bangalore,
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India

E-mail :kushal.b@anataressystems.com
Contact No.- 91 - 9674758719, 9674758720

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING FOR PROPOSED
FURNISHING WORK FOR DHIMA BRANCH, SBI, DHIMA.

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document
This letter is to confirm that:

The undersigned is authorized representative of the company.
We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in RFP of SBI as well as

this document and confirm our agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have understood the functionality of the same
thoroughly.

We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in any manner whatsoever
for my/our failure to access & bid on the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the E- tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards, Date:

Signature with company seal Name:



Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on =--==-=-=-nnmeeeemnnev
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2.3
3.0

SECTION -1
INSTRUCTIONS TO THE TENDERERS

Scope of Work

Sealed Tenders are invited by M/s. Auctors for and behalf of State Bank of India for the work of Furniture
at DHIMA BRANCH, SBI, DHIMA.

Site and Its Location

The proposed work is to be carried out at ground floor at DHIMA BRANCH, SBI, DHIMA.

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in tender consisting the
following documents and the most workman like manner,

Instructions to tenderers

General Conditions of Contract

Special Conditions of Contract

Additional Conditions for Electrical Installation

Technical Specifications

Drawings

Priced Bid

The above documents shall be taken as complementary and mutually explanatory of one

another but in case of ambiguities or discrepancies, shall take precedence in the ordergiven below :

YVVVVVVYYVY

Price Bid

Technical Specifications

Additional Conditions for Electrical Installation
Special Conditions of Contract

General Conditions of Contract

Instructions to Tenderers

The tender documents are not transferable.
Site Visit

VVVYVYYY



3.1

4.0

41
42

43
44
45

The tenderer must obtain himself on his own responsibility and his own expenses all information and data
which may be required for the purpose of filling this tender document and enter into a contract for the
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of
water, power, transportand communication facilities, the character quality and quantity of the materials,
labour,the law & order situation, climatic conditions local authorities requirement, traffic regulations etc.;

The tenderer will be fully responsible for considering the financial effect of any or all the factors while
submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs. in the form of DemandDraft or Banker's
Cheque in favour of State Bank of India drawn on any Bank in India.

EMD in any other form other than as specified above will not be accepted. Tender notaccompanied by the
EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.



5.0

6.0

6.1

6.2
6.3

7.0

8.0

9.0

10.0

11.0
11.1

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means
of D/D drawn in favour of State Bank of India within a period of 15days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial
security deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of
the work at the rate of 10% of the respective running account bill i.e. deduction from each running bill
account will be 10% till total 3%of contract value is reached. 50% of the total security shall be paid to the
contractors onthe basis of architect's certifying the virtual completion. The balance 50% would be paidto
the contractors after the defects liability period as specified in the contract.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the bid
price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be the
difference between 90% of estimated cost put to tender and the quoted price. ASD in the format of DD /
Banker's Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award of work /
work order, without which the contractor will not be allowed to start the work and failure of submission of
ASD will result in forfeiture of EMD and cancellation of tender. For e.g, if a contractor is quoting 15%
below the estimated cost put to tender (i.e. 85% of the estimate), then ASD of 5% of estimated cost is
required to be obtained from the contractor (90%-85%).

Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 15 days from the receiptof intimation of acceptance of his
tender by the Bank. However, the written acceptanceof the tender by the Bank will constitute a binding
agreement between the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

Completion Period: The time period allowed for completion of the project shall be 30 days / menths from
the date of commencement of work or 15 days from the date of
issuance of work order, whichever is earlier.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of
opening price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications
in his/her original offer which are not acceptanceto the Bank without prejudice to any other right or remedy
the Bank shall be at liberty toforfeit the EMD.

Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contractvalue.

Rates and Prices
In case of item rate tender
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11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of discrepancy
between the rates quoted in words and figures the unit rate quotedin words will prevail. If no rate is quoted
for a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of discrepancy
between the unit rate and the total amount calculated from multiplication ofunit rate and the quantity the
unit rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers
quote their rates for such items those rates will be ignored and will not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders
would be evaluated as per the original unit and the contractor wouldbe paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the Architect/Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting oroverwriting shall be
duly attested by him.

1115 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies,etc.
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1

GENERAL & IMPORTANT NOTES

GENERAL NOTES:

—Yntess—otherwise—specified in these tender documents mode of measurements specifications etc.

(ii)

(i)

(viii)

(xil)

(xiv)

shall be as per relevant IS codes.

Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank
before using. In case of deviations, decision of the Bank shall be final and binding and shall not be
open for arbitration.

The Architects have their specific role / duties / rights as defined in these tender documents. However,
in the event of any dispute arising out of differences between the opinions of the Architects and also
their role/ duties/rights, the Banks’ decision shall be final & binding on the Architects and the
Contractor and shall not be open to arbitration.

The Contractor will extend full co-operation, support and all required assistance Architect /Bank for
discharging their duties and responsibilities efficiently and effectively.

The contractor has to supply and adhere to the specific makes and specifications of all the items,
which are mentioned in the separate list of approved makes. Any work found not as per the tender
specifications and list of approved the contractor has to replace the same without any delay. The
contractor is instructed of get approval of all the materials to be used on this site before starting the
work. He should provide different sample of material for approval, before execution of work.

All quantities indicated in the tender are approximate & are likely to change. The contractor must take
actual measurement at site and billing shall be done as per the actual measurement of the work done
at site.

Work has to be got executed at site in coordination with various agencies working at site.

The contractor is instructed to get the approval of the materials to be used on this site before starting
the work. He shall provide different sample of materials for approval before execution of the work

All material has to be used in full size/length only. Joints should be avoided as far as possible.

Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to
the shape area only.

Making various levels & line out for total layout on site for the items in scope of the work shall be
done by the contractor at his own cost.

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the
contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own
cost.

2. IMPORTANT NOTES:

(i)

The contractor’s qualified & authorized representative shall remain on site during the entire
execution process for coordination with various agencies / Architect / Bank & execution of
work.

20



(if)

(i)

(v)

(v)

(vi)

vii)

viii)

If the assigned work is in running/working Branch, the contractor should have executed the
site erection work in odd hours, Holidays and Sundays.

The contractor shall prepare all loose Electrical items at his workshop only & deliver the same
to the site at appropriate time as instructed by the Architect/BMs/Bank Officials.

The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the
location beyond the limit as approved by the local authority.

Hidden measurements: - It is contractor’s responsibility to get the measurement checked
immediately on completion of such items. This shall be done before finishing the same The
Architect shall be provided with such details well in advance so that the other work is not
held  up due to last moment action.

Before starting the work at site, the contractor shall mark out the plan & levels of the false
ceiling, partitions etc. in coordination with other agencies on site.

The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery,
Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any
kind of taxes. However, the GST will be paid extra as applicable as per actual.

The entire job shall be executed in total coordination with the other agencies working on the

project & also with landlord, Branch Manager and Bank officials etc.

ix)
stages.

X)

(xi)

xii)

Architect of the project shall be kept informed about the progress of the work at various

The contractor shall arrange on his own for lighting & plug point with socket & electrical
wiring, DB's etc. required during entire execution process. However, supply at point shall be
provided by the bank / landlord

Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect /
Bank

BILLING PROCESS:
The contractor/Architect should take care of the following while submitting the final Bill

The Final Bill Should Contain: -

a) Abstract in tender BOQ format only.

b) Schedules for detailed measurement sheet for all items (in detailed break up).

¢) Original insurance policies as per tender terms and conditions.

d) Completion certificate issued by the concerned Architect.

e) Inspection & completion certificates for all types of false ceiling.

f) Test report for Toughened Glass.

g) Copy of LOA etc.

h) All documents shall carry contractor's signature & seal with address. - All documents shall

be submitted in 1 + 1 copies.
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i) The contractor shall also provide all measurement sheet in soft copy (in Excel format).

j) The contractor shall submit the purchase bill copy of major items used in the project.

k) That extension of time, if any, beyond scheduled date of completion has been granted by the
Competent Authority.

I) Original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in
the work from the original manufacturer/authorized dealers/distributors.

m) If any advances paid during the execution of the work.

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims"

o) The total cost of work should be within the sanction amount, If not, revised sanction taken

from the Competent Authority to be attached with the Final Bill

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL
MANNER) ALONG WITH FULL & FINAL BILL & SHALL BE DULY SIGNED BY PUTTING
COMPANY'S ADDRESS SEAL
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions: -

“Contract means the documents forming the tender and the acceptance thereof and the formal agreement
executed between SBI (client) and the contractor, together with the documents referred there in including
these conditions, the specifications, designs, drawings and instructions issued from time to time by the
Architects / Bank and all these documents taken together shall be deemed to form one contract and shall
be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the meaning
hereby respectively assigned to them.

1.0.1 ‘SBI shall mean SBI having its Office at State Bank of India and includes the client's
representatives, successors and assigns.

1.0.2 ‘Architects/ Consultants’ shall mean BIMAL TALATI, Architects & Interior Designers, Ahmedabad.

1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-
to-day supervision of work and to give instructions to the contractors.

1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking
the works and shall include legal personal representative of individual or the composing the firm or
company and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of
work” and/or to be executed in accordance with the contract includes materials, apparatus, equipment,
temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder
and work to be done by the contractor under the contract.

1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant.

1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and
refer red to in the specifications and any modifications of such drawings as may be issued by the Engineer
from time-to-time Contract value shall mean value of the entire work as stipulated in the letter of
acceptance of tender subject such additions there to or deductions there from as may be made under the
provide herein after contained.

1.0.7 Specifications shall mean the specifications referred to in the tender and modifications thereof as
may time to time be furnished or approved by the Architect/Consultant.

1.0.8  “Month” means calendar month.
1.0.9 “Week” means seven consecutive days.
1.0.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by
the AGM (P&E) SBI, Ahmedabad// Competent Authority, Gandhinagar.
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1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for
assessing and reviewing the progress of the work on the project and to issue instructions or directions from
time to time for being observed and followed by the Architects Site Engineer / PMC and other consultants /
contractors engaged in the execution of the project.

i) Assist General Manager - (P &E)
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project.
i) Concerned partner of the Architects and their Resident Architect Member.

CLAUSE

1.0 Total Security Deposit:.

Total security deposit shall be 5.0% of contract value. Deduction from each running bill account (if
permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the
Total Security Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual
completion. The balance 50% would be paid to the contractors after completion Defects Liability Period as
specified in the contract/ WORK ORDER.

1.1 Earnest Money Deposit- 7,700/

However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is
required to keep his tender open acceptance by the SBI or after it is accepted by the SBI or the contractor
fails to enter into a formal agreement or fails to commence the work within the stipulated time, the bank is
liable to initiate necessary action against the bidder. The action may also include debarring of bidders
empanelment for a year or so.

1.2 Initial Security Deposit (ISD): 2% INCLUDING EMD

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 10% of the estimated cost put to tender. The amount of
such ASD/ APG shall be the difference between 90% of estimated cost put to tender and
the quoted price. ASD in the format of DD / Banker's Cheque / Bank Guarantee shall be
submitted within 15 days of intimation of award of work / work order, without which the
contractor will not be allowed to start the work and failure of submission of ASD will result
in forfeiture of EMD and cancellation of tender. For e.g, if a contractor is quoting 15%
below the estimated cost put to tender (i.e. 85% of the estimate), then ASD of 5% of
estimated cost is required to be obtained from the contractor (90%-85%).

1.4 Retention Money:

The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value
of work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention
Money shall both together not exceeding 5.0% of the contract value. The 50% of the total security deposit
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by the
Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors
without interest within fifteen days after the end of defects liability period provided the contractor has
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance.
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2.0 Language:
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies:
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings
or between the drawings and specifications etc., the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in
the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the
same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words shall prevail.

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said/awarded work in every respect strictly
accordance with this contract and with the directions of and to the satisfaction Bank to be communicated
through the architect/consultant. The architect/consultant at the directions of the SBI from time to time issue
further drawings and / or write instructions, details directions and explanations which are here after
collectively references to as Architect’s / consultant’s instructions in regard to the variation or modification
of the design, quality or quantity of any work or the addition or omission or substitution work. Any
discrepancy in the drawings or between BOQ and / or drawings and/or specifications. The removal from the
site of any material brought thereon by the Contractor and any substitution of any other materials therefore
the removal and/or re-execution of any work executed by him. The dismissal from the work of any person
engaged the re upon.

5.0 i) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the
architect by registered post or otherwise depositing at the of the contractor as given in the tender to enter
into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a bind contract between the SBI and the contractor.

i) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be
bound to implement the contract and within fifteen days there of shall sign an agreement in a non-judicial
stamp paper of appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are
the properties of the SBI They are not to be used on other work.

7.0 Detailed drawings and instructions:

The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by
means of drawings or otherwise necessary for the execution of the work. All such drawings and instructions
shall be consistent with contract documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity there with and the contractor prepare a detailed programme
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schedule indicating therein the date of start and completion of various activities on receipt of the work order
and submit the same to the SBI through the architect/consultant

7.1 Copies of agreement:
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the
contractors.

8.0 Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the
work and clear the site including vacating their office on or before the contracted or extended date or
completion, without justification in support of the cause of delay, he may be called upon without prejudice to
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated
damages at the rate of 0.50% of the contract value which subject to a maximum of 5% of the contract
value.

9.0 Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power,
tools, equipment transportation and any other facilities that are required for the satisfactory execution and
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order
among his employees and shall not employ on the work any unfit person or anyone not skilled in the work
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI /Architect/
consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable to the contract. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the
contractor performs any act, which is against the law, rules and regulations he shall meet all the costs
arising the reform and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get
it approved by the architect / consultant before proceeding with the work. If at any time any error in this
respect shall appear during the progress of the works, irrespective of the fact that the layout had been
approved by, the architect / consultant the contractor shall be responsible for the same ad shall his own
expenses rectify such error, if so, required to satisfaction of the SBI

12.0 Protection of works and property:

The contractor shall continuously maintain adequate protection of all his work from damage and shall
protect the SBI's properties from injury or loss arising in connection with contract. He shall make good any
such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all
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precautions for safety and protections of his employees on the works and shall comply with all applicable
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property on about or adjacent to his place of work. The contractor shall take insurance covers
as per clause at his own cost. The policy may be taken in joint names of the contractor and the SBI and the
original policy may be lodged with the SBI

13.0 Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to
the work site and / or to the workshop, factories, or other places where materials are lying or from where
they are obtained and the contractor shall give every facility to the SBI/Architect/consultant and their
representatives necessary for inspection and examination and test of the materials and workmanship. No
person unless authorized by the SBI/ Architect

IConsultant except the representative of Public authorities shall be allowed on the work at any time. The
proposed work either during its construction stage or its completion can also be inspected by the Chief
Technical Examiner’s Organization a wing of Central Vigilance commission.

14.0 Assignment and subletting:

The whole of work included in the contract shall be executed the contractor and he shall not directly entrust
and engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest
therein without the written consent of the SBI through the Architect and no undertaking shall relieve the
contractor from the responsibility of the contractor from active & superintendence of the work during its
progress.

15.0 Quality of materials, workmanship &Test:

All materials and workmanship shall be best of the respective kinds described in the contract and in
accordance with Architect/consultant instructions and shall be subject from time to time to such tests as the
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved
testing laboratory. The contractor shall provide such assistance, instruments, machinery, labor, and
materials as are normally required for examining measuring sampling and testing any material or part of
work before in corporation in the work for testing as may be selected and required by the
architect/consultant.

i) Samples:
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the

contractor without any extra charges. If certain items proposed to be used are of such nature that samples
cannot be presented or prepared at the site detailed literature / test certificate of the same shall be provided
to the satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall
satisfy himself that the material / equipment for which he is submitting the sample / literature meet with the
requirement of tender specification. Only when the samples are approved in writing by the
architect/consultant the contractor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall by the signed by the Architect / Consultant for
identification and shall be kept on record at site office until the completion of the work for inspection /
comparison at any time. The Architect/Consultant shall take reasonable time to approve the sample. Any
delay that might occur in approving the samples for reasons of its not meeting the specifications or other
discrepancies inadequacy in AIRCONDITIONING MATERIAL samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc. shall
be to the account of the contractor.
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i) Cost of tests:
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the
specification or BOQ.

iv) Costs of tests not provided for:

If any test is ordered by the Architect/ Consultant which is either

a) If sointended by or provided for or (in the cases above mentioned) is not so particularized, or though
so intended or provided for but ordered by the Architect / Consultant to be carried out by an independent
person at any place other than the site or the place of manufacture or fabrication of the materials tested or
any Government / approved laboratory, then the cost of such test shall be borne by the contractor.

16.0 Obtaining information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on
his part to obtain correct information as to any matter affecting the execution of the work nor any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve
him from any risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence:

The contractor shall give necessary personal superintendence during the execution the works and as long,
thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability period,
stated hereto.

18.0 Quantities:

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall
remain valid for variation of quantity against individual item to any extent. The entire amount paid under
Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be excluded.

19.0 Works to be measured:

The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect
in taking such measurements and calculation and to furnish all particulars or to give all assistance required
by any of them. Such measurements shall be taken in accordance with the Mode of measurements detail in
the specifications. The representative of the Architect / Consultant shall take measurements with the
contractor's representative and the measurements shall be entered in the measurement book. The
contractor or his authorized representative shall sign all the pages of the measurement book in which the
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by
both representatives. No over writings shall be made in the M book should the contractor not attend or
neglect or omit to depute his representative to take measurements the measurements recorded by the
representative of the Architect/consultant shall be final. All authorized extra work, omissions and all
variations made shall be included such measurement.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In
case the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any
alteration in, or additions to or omission from the works or any. Alteration in the kind or quality of the
materials to be used therein, the Architect / Consultant shall give notice thereof in writing to the contractor
shall confirm in writing within seven days of giving such oral instructions the contract shall alter to, add to,
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or omit from as the case may be in accordance with such but the contractor shall not do any work extra to
or make any alterations or additions to or omissions from the works or any deviation from any of the
provisions of the contract, stipulations, specifications or contract drawings without previous consent in
writing of the Architect/ Consultant and the value of such extras, alterations, additions or omissions shall in
all cases be determined by the Architect / Consultant and the same shall be added to or deducted from the
contract value, as the case maybe.

21.0 Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the authority of the
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein
referred to as authorized extra and shall be made in accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra
work is of similar character and executed under similar conditions as the work price herein.
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if omissions do
not vary the conditions under which any remaining items of Works are carried out, otherwise the prices for
the same shall be valued under sub- Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or
where the omissions vary the conditions under which any remaining items or works are carried out, then
the contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of
the rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are
reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices
at the net rates stated in the tender, of the BOQ or, if not, so stated then in accordance with the local day
work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if
required by the Architect/Consultant) the workman’s name and materials employed be delivered for
verifications to the Architect /consultant at or before the end of the week following that in which the work
has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender,
the Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for
material, labour hire / running charges of equipment and wastages etc. plus 15% towards establishment
charges, contractor’s overheads and profit. Such items shall, not be eligible for escalation.

22.0 Final measurement:
The measurement and valuation in respect of the contract shall be completed within two months of the
virtual completion of the work.

23.0 Virtual Completion Certificate (VCC):
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the
contractor shall ensure that the following works have been completed to the satisfaction of the SBI:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and
machinery.
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Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site
or any land allotted to the contractor by the SBI not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall
clear, level and dress, compact the site as required by the SBI

Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI
Shall hand over the work in a peaceful manner to the SBI

All defects / imperfections have been attended and rectified as pointed out by the Architects to the full
satisfaction of SBI

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the
Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate has
been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application for
completion certificate, issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the
works or work at any site be construction as a waiver of any right or claim of the SBI against the contractor
in respect of or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies:

The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of
any work not included in the scope of this contract which it may desire to have carried out by other persons
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution
of such work. The contractor however shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the SBI. Such work shall be carried out in such
manner as not to impede the progress of the works included in the contract.

25.0 Insurance of works:

Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint
names of the SBI and the contractor against all loss of damages from whatever cause arising other than
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the
SBI and contractor are covered for the period stipulated | clause of GCC and are also covered during the
period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of
the period of maintenance and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof, or such additional
sum as may be specified together with the materials for incorporation in the works at their replacement
value.

The constructional plant and other things brought on to the site by the contractor to the replacement value
of such constructional plant and other things.
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Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not
be unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant
the policy if insurance and the receipts for payment of the current premiums.

26.0 Damage to persons and property:

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all
losses and claims in respect of injuries or damages to any person or material or physical damage to any
property whatsoever which may arise out of or in consequence of the execution and maintenance of the
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of
or in relation thereto except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents,
employees or other contractors not being employed by the contractor or for or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the
injury or damage was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, their
employees, or agents or other employees, or agents or other contractors for the damage or injury.

27.0 Contractor to indemnify SBI:
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause.

28.0 Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay
any royalties which may be payable in respect to any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to
settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or design
right is the direct result of an order passed by the Architect / consultant in this behalf.

29.0 Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his obligations and
responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical
damage, loss, or injury which may occur to any property including that of SBI, or to any person, including
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the
contract, otherwise than due to the matters referred to in the provision to clause 25.0 thereof.

30.0 Minimum amount of Third Party Insurance:
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not
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be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required,
produce to the. Architect / consultant the policy or policies of insurance cover and receipts for payment of
the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the
number of occurrences limited to four. After each occurrence contractor will pay additional premium
necessary to make insurance valid for four occurrences always.

31.0 Accident or Injury to workman:

The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or
inconsequence of any accident or injury to any workmen or other person in the employment of the
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default of
the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI against all
such damages and compensation, save and except as aforesaid, and against all claims, proceedings,
costs, charges and expenses whatsoever in respect thereof or in relation thereto.

32.0 Insurance against accidents etc. to workmen:

The contractor shall insure against such liability with an insurer approved by the SBI During the whole of
the time that any persons are employed by him on the works and shall, when required, produce to the
architect / consultant such policy of insurance and receipt for payment of the current premium. Provided
always that, in respect of any persons employed by any sub-contractor the contractor’s obligation to
insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against
the liability in respect of such persons in such manner that SBI is indemnified under the policy but the
contractor shall require such sub-contractor to produce to the Architect /consultant when such policy of
insurance and the receipt for the payment of the current premium.

33.0 Remedy on contractor’s failure to insure:

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance
which he may be required to effect under the terms of contract, then and in any such case the SBI may
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any amount
due or which may become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others’ rights of the SBI against contractors. In respect of such default, the
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damage’s
costs, charges, and other expenses paid by the SBI And which are payable by the contractors under this
clause. The contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant
to a policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or
damaged. In this event all the monies received from the Insurer in respect of such damage shall be paid to
the contractor and the Contractor shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

34.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of letter by the SBI

35.0 Time for completion:

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within the stipulated period from the date of commencement. If required in the contract or as
directed by the Architect / consultant. The contractor shall complete certain portions of work before
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completion of the entire work. However, the completion date shall be reckoned as the date by which the
whole work is completed as per the terms of the contract.

36.0 Extension of time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable
extension of time for completion of work as per the terms of contract. If the contractor needs an extension
of time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond
the due date of completion as stipulated in the contract, the contractor shall apply to the SBI Through the
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time and while applying
for extension of time he shall furnish the reason in detail and his justification if an’, for the delays. The
architect/consultant shall submit their recommendations to the SBI in the prescribed format for granting
extension of time. While granting extension of time the contractor shall be informed the period extended
time which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated
period and duly sanctioned extension of time by the provision of liquidated damages as stated under clause
10.0 shall become applicable. Further the contract shall remain in force even for the period beyond the due
date of completion irrespective whether the extension is granted or not.

37.0 Rate of progress:

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed
of execution and maintenance of the works are to be of a kind and conducted in a manner to the
satisfaction of the Architect/consultant should the rate of progress of the work or any part thereof be at any
time be in the opinion the. Architect / consultant too Slow to ensure the completion of the whole of the work
the prescribed time or extended time for completion the Architect/consultant shall the re upon take such
steps as considered necessary by the Architect / consultant to expedite progress so as to complete the
works by the prescribed time or extended time. Such communications from the Architect / consultant
neither shall relieve. The contractor from fulfilling obligations under the contract nor he will be entitled to
raise any claims arising out of such directions.

38.0 Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein
provided be carried on during the night or on holidays without the permission in writing of the
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the work in which case the contractor shall immediately advise the Architect /
consultant. However the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part
of the works being technically required / continued with the prior approval of the Architect / consultant at no
extra cost to the SBI

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

39.0 No compensation or restrictions of work:

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for
any reason whatsoever and hence not required the whole or any part of the work to be carried out. The
Architect / consultant shall give notice in writing that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of compensation or otherwise
what so ever on account of any profit or advantage which he might have derived from the execution of the
Work fully but which he did not derive in consequence of the fore closure of the whole or part of the work.
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Provided that the contractor shall be paid the charges on the cartage only of materials actually and bona
fide brought to the site of the work by the contractor and rendered surplus as a result of the abandonment,
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that
the Architect/Consultant shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit
shall be given to him at the rates not exceeding those at which were originally issued to the contractor after
taking into consideration and deduction for claims on account of any deterioration or damage while in the
custody of the contractor and in this respect the decision of Architect / consultant shall be final.

40.0 Suspension of work:

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be
final and binding on the contractor) suspend the progress of works or any part the offer such time and in
such manner as Architect/consultant may consider necessary so as not to cause any damage or injury to
the work already done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default the contractor, or
c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works the extent necessary
and carry out the instructions given in that behalf by the Architect / consultant.
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

41.0 Action when the whole security deposit is forfeited:

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the Architect / consultant
shall have the power to adopt any of the following course as they may deem best suited to the interest of
the SBI:

To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant
shall be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and
be absolutely at the disposal of SBI.

To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, debiting
the contractor with the cost of the labor and materials cost of such labor and materials as worked out by the
Architect / consultant shall final and conclusive against the contractor) and crediting him with the value of
the work done, in all respects in the same manner and at the same manner and at the same rates as if it
had been carried out by the contractor under the terms of this contract certificate of architect /consultant as
to the value of work done shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his
hands, and to give it to another contractor to complete in which case any expenses which may be incurred
in excess of the sum which would have been paid to the original contractor, if the whole work had been
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executed by him (The amount of which excess the certificates in writing of the Architects / consultant shall
final and conclusive) shall be borne by original contractor and may be deducted any money due to him by
SBI under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or
sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material
or entered into any engagements or make any advances on account of, or with a view to the execution of
the work or the performance of the contract and incase the contract shall be rescind under the provision
aforesaid, the contractor shall not be entitied to recover or to be paid any sum or any work thereto for
actually performed under this contract, unless, and until the Architect / consultant will have certified in
writing the performance of such work and the value payable in respect thereof, and he shall only been titled
to be paid the value so certified.

42.0 Owner’s right to terminate the contract:

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or
winding up shall be unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the contract, and to dye
security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the
contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become
due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these conditions suspended the
progress of the works for 14 days after receiving from the SBI through the Architect / consultant written
notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due progress as would
enable the works to be completed within the time agreed upon, or has failed to remove the materials from
the site or to pull down and replace work within seven days after written notice from the SBI through the
Architect / Consultant that the said materials were condemned and rejected by the Architect/ consultant
under these conditions; or has neglected or failed persistently to observe and perform all or any of the acts
matters or things by this contract to be observed and performed by the contactor for seven days after
written notice shall have been given to the contractor to observe or perform the same or has to the
detriment of good workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the
contrary subject any part of the contract. Then and in any of said cases the SBI and or the Architect /
consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the SBI or the
Architect/consultant or the obligation and liabilities of the contractor the whole of which shall continue in
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force as fully as if the contract had not been determined and as if the works subsequently had been
executed by or on behalf of the contractor. And, further the SBI through the Architect / consultant their
agents or employees may enter upon and take possession of the work and all plants, took scaffoldings,
materials, sheds, machineries lying upon the premises or on the adjoining lands or roads use the same by
means of their own employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to the work and the contractor shall not in any was interrupt or do any act,
matter or thing to prevent or hinder such other contractor or other persons employed for complement and
finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant
shall give a notice in writing to the contractor to remove his surplus materials and plants and should the
contractor fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, and
after due publication, and shall, adjust the amount realized by such tender. The contractor shall have no
right to question any of the act of the SBI incidental to the sale of the materials etc.

43.0 Certificate of payment:

The contractor shall be entitied under the certificates to be issued by the Architect / consultant to the
contractor within 10 working days from the date of certificate to payment from SBI From time to time SBI
shall recover the statutory recovering other dues including the retention amount from the certificate of
payment. Provided always that the issue of any certificate by the Architect / consultant during progress of
works or completion shall not have effect as certificate of satisfaction relieve the contractor from his liability
under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not
carried out to their satisfaction. The Architect/consultant may by any certificate make any corrections
required previous certificate. The SBI shall modify the certificate of payment as issued by the architect/
consultant from time to time while making the payment. The contractor shall submit interim bills only after
taking actual measurements and properly recorded in the Measurement books. The Contractor shall not
submit interim bills when the approximate value of work done by him up to 70%.The final bill may be
submitted by contractor within a period of one month from the date of virtual completion and Architect /
consultant shall issue the certificate of payment within a period of two months. The SBI Shall pay the
amount within a period of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

44.0 Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes relating to the
meaning ofthe specifications, design, drawings and instructions herein before mentioned and as
to the quality ofworkmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same, whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter :
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i)

ii)

vi)

If the contractor considers that he is entitled to any extra payment or compensation in
respectof the works over and above the amounts admitted as payable by the Architect or
in case the contractor wants to dispute the validity of any deductions or recoveries made
or proposed to be made from the contract or raise any dispute, the Contractor shall
forthwith give notice in writing of his claim, or dispute to the Assistant General Manager
(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of the same to
the Architect, within 30 days from the date of disallowance thereof or the date of deduction
or recovery. The said notice shallgive full particulars of the claim, grounds on which it is
based and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim
by the contractor unless notice of such claim shallhave been given by the contractor to
the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in
the manner and within the time as aforesaid. The contractor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the Assistant
General Manager (Premises & Estate) / Dy. General Manager(Premises) in writing in the
manner and within the time aforesaid.

The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises)
shallgive his decision in writing on the claims notified by the contractor. The contractor
may within 30 days of the receipt of the decision of the Assistant General Manager
(Premises& Estate) / Dy. General Manager (Premises) submit his claims to the
conciliating authority namely the Circle Development Officer/General Manager (Official
Language & Corporate Services) for conciliation along with all details and copies of
correspondence exchanged between him and the Assistant General Manager
(Premises& Estate)/Dy. General Manager (Premises)

If the conciliation proceedings are terminated without settiement of the disputes, the
contractorshall, within a period of 30 days of termination thereof shall give a notice to the
concerned ChiefGeneral Manager/Dy. Managing Director (HR) & Corporate Development
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims failing
which the claims of the contractor shall be deemed to have been considered absolutely
barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor as
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by
the Sole Arbitrator appointed by the Chief General Manager at LHO /Dy. Managing
Director &Corporate Development Officer at CC/CCEs. It will also be no objection to any
such appointment that the Arbitrator so appointed is a technically competent person not
below the rank of SuperintendingEngineer or equivalent position in Public Sector Banks /
CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any reason whatsoever another sole
arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager/
Dy. Managing Director (HR) & Corporate Development Officer. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager aforesaid should act as arbitrator.
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vii) The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment
thereof and the rules made there under.

viii) Itis also a term of the contract that if any fees are payable to the arbitrator these shall be
paidequally by both the parties.

ix) Itis also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statementof claims and counter statement of claims. The venue of the arbitration shall be
such place asmay be fixed by the arbitrator in his sole discretion. The fees if any, of the
arbitrator shall, if required to be paid before the award is made and published, be paid
half and half by each of the parties. The cost of the reference and of the award (including
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to
any by whom and in what manner, such costs or any part thereof shall be paid and fix or
settle the amount of costs to beso paid.

45.0 Water supply:
The contractor shall make his own arrangements for water required for the work and nothing extra will be
paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the
Architect /consultant’s.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by
the contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory.

iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well (existing
or new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor.

The contractor shall construct temporary well / tube well in SBI land for taking water for construction
purposes only after obtaining permission in writing from the SBI The contractor has to make his own
arrangements for drawing and distributing the water at his own cost. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction and subsequent
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his
own cost. He shall restore the ground to its original condition after wells are dismantled on completion of
work or hand over the well to the SBI without any compensation as directed by the architect /consultant.

46.0 Power supply:

The contractor shall make his own arrangements for power and supply / distribution system for driving plant
or machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of
the plants are to be included in his tender prices, He shall pay all fees and charges required, by the power
supply and include the same in his tendered rates and hold the owner free from all such costs. He has to
obtain necessary approval from the appropriate authorities, if required.

In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will
recover as per clause 51.0 of this document from the final bill of contractor.

47.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and
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shall be handed over to the bank immediately.

48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement
will be on the net quantities or work produced in accordance with up to date rules laid down by the Bureau
of Indian Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall
be final and binding on the corrector.

49.0 Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed perform at site of work and should
produce the same for inspection of SBI /Architect / consultant whenever desired by them. The contractor
shall also maintain the records / registers as required by the local authorities / Govt. from time to time.

i) Register for secured advance

ii) Register for hindrance to work

i) Register for running account bill

iv) Register for labour

50.0 Force Majeure:

Neither contractor nor SBI shall be considered in default in performance of the obligations if such
performance is prevented or delayed by events such as but not war, hostilities revolution, riots, civil
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of or for any other cause beyond the reasonable control of the party
affected or prevents or delayed. However, a notice is required to be given within 30 days from the
happening of the event with complete details, to the other party to the contract, if it is not possible to serve
a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability perform its obligations
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected
activity adducing necessary evidence in support thereof.

From the date of occurrence of a case off or force majeure obligations of the party affected.

51.0 Water power and other facilities:

The rate quoted by the contractor shall include all expenses that are required for providing all the water
required for the work and the contractor shall make his own arrangements for the supply of good quality
water suitable for the construction and good quality drinking water for their workers If necessary the
contractor has to sink a tube well/open well and bring water by means of tankers at his own cost for the
purpose The SBI will not be liable to pay any charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections
and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take power and water
connections from the temporary water and power supply obtained by the contractor However, the
concerned contractor shall make their own arrangements to draw the supply and pay directly the actual
consumption charges at mutually agreed rates between them. All municipal charges for drainage and water
connection for Construction purposes shall be borne by the contactor and charges payable for permanent
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connections, if any, shall be initially paid by the contactor and the SBI will reimburse the amount on
production of receipts.

The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain
the requisite Permission from the various authorities, but the responsibility for obtaining the same in time
shall be of the contractor.

In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the
SBI will recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of contractor.

52.0 Facilities for contractor’s employees:

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen
including adequate drinking water facilities. The contractor shall also make the arrangements at his own
cost for transport where necessary for his staff and workmen to and from site of work at his own cost.

53.0 Lighting of works:
The contractor shall at all times provide adequate and approved lighting as required for the proper
execution and supervision and inspection of work.

54.0 Firefighting arrangements:

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall
provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be
always kept filled with sand and some with water this equipment shall be provided at suitable prominent
and easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost
and, to the approval of the relevant authorities. The contractor makes the following arrangements at his
own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.

d) Type, number and location of containers for the removal of surplus materials and
rubbish.

e) Type, size, number and location of fire extinguishers or other tire fighting equipment.

f) General housekeeping.

55.0 Site order book:

A site order book shall be maintained at site for the purpose of quick communication between the Architect
/ Consultant. Any communication relating to the work may be conveyed through records in the site order
book. Such a communication from one party to the other shall be deemed to have been adequately served
in terms of contract Each site order book shall have machine numbered pages in triplicate and shall
carefully maintained and preserved by the contractor and shall be made available to the
architect/consultant as and when demanded- Any instruction which the architect/consultant may like to
issue to the contractor or the contractor may like to bring to the architect / consultant two copies of such
instructions shall be taken from the site order book and one copy will be handed over to the party against
proper acknowledgment and the second copy will be retained for their record.
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56.0 Temporary fencing/barricading:

The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to
adequately enclose all boundaries of the site for the protection of the public and for the proper execution
and security of the work and in accordance with the requirement of the architect/consultant and regulations
of local authorities. These shall be altered, relocated and adopted from time to time as necessary and
removed on completion of the work.

57.0 Site meetings:

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a
senior representative along with the site representative and other staff of approved sub-contractors and
suppliers as required to the site meetings and ensure all follow up actions. Any additional review meetings
shall he held if required by the architect/ consultant.-

58.0 Disposal of refuse:

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the
same as directed by the architect / consultant at his own cost. It is the responsibility of the contractor to
obtain from the local authorities concerned to the effect that all rubbish arising out of contractor’s activities
at the construction site or any other off-site activities borrow pits has been properly disposed off.

59.0 Contractor to verify site measurement:

The contractor shall check and verify all site measurements whenever requested other specialists
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on the
information with sufficient promptness as will in any way delay the works.

60.0 Displaying the name of the work:
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating
there in the name of the project and other details as given by the architect/consultant at his own cost and
remove the same on completion of work.

61.0 As built drawings:

For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue
two sets of drawings to the Contractor for the items for some changes have been made. From the approved
drawings as instructed by the SBI / Architect / Consultant. The contractor will make the changes made on
these copies and return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect/Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporated these corrections and / or attend to discrepancies
either on copies as directed by the architect / consultant and resubmit to him for approval. The architect /
consultant will return one copy duly approved by him.

For the drawings prepared by the contractor:

The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect /
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The
architect / consultant will return one copy of the approved drawing to the contractor.

62.0 Approved make:

The contractor shall provide all materials from the list of approved makes at his own cost and also appoint
the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any
other item as specified in the tender. The architect/consultant may approve any make / agency within the
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approved list as given in the tender after inspection of the sample/mockup.

63.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials for the work. All
wastages and losses in weight shall be to the contractors account

64.0 Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and
Octroi, payable in respect of materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not
be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies
etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra amount
on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to
be included in the quoted rates and no extra claim on this account will in any case be entertained. If a new
tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law during the currency of
contract the same shall be borne by the contractor. However, GST will be paid extra.

65.0 Acceptance of tender:

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind
to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of
the SBI. However adequate transparency would be maintained by the SBI

66.0 Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of
each building, at intervals of not more than one month during the progress of the work or at every important
stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with
each Running Bill for the project clearing showing major progress of work measured and claimed therein
failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on
this account will be entertained.

67.0 Safety Codes:

. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a
readily accessible place.

. An injured person shall be taken to a public hospital without loss of time, in cases when the injury
necessitates hospitalization.

. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from
the ground.

. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be
less than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm.
When a ladder is used an extra labor shall be engaged for holding ladder.
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5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of
trench whichever is more. All trenches and excavations shall be provided with necessary fencing and
lighting.

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one
meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it
unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime
shall be provided with protective footwear and rubber hand gloves.

9 Those engaged in welding works shall be provided with welders’ protective eye shield and gloves.
10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint.
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray

or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to
enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and supports shall be
in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and
adequate strength and free form defects.
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ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

Place: .....cccccviviinins
Datelvovvoviiiiiiiii
(On non-judicial stamp paper of R--------=-o-omeeenmmvv l-)
BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
B.G.No. Value Rs.
State Bank of India,
(Address)
Sub: Bank Guarantee 0f RS.......c.ocovviiiniiniiennnene, towards Security Deposit for the work offer State Bank of India.
(Name of Branch/Office)
Dear Sir,

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered into contract for
(Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI's Consultants (Name & address of
consultants) vide theirletter No................. AAEA .. and
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” the Contractor has
now agreed to produce a Bank Guarantee amounting to 2% of the contract value less eamest money deposit of Rs
...................................................................................... (Rupees only), to State Bank of India for performing their

part of the contract obligations.

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a Guarantee of a
Scheduled Bank for @ value of RS........cccoveinrierercesee e to be valid up to (date).

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the request of the
contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in the manner hereinafter appearing.

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here after called the
“Guarantor” (which expression shall include its successors and assigns) here by expressly, irrevocably &unreservedly
undertake and guarantee under that if the Contractor fails to execute the work according to his obligations under the said
contract, then not withstanding any dispute between State Bank of India and the contractor the Guarantor shall, on demand
without demurand without reference to the contractor pay to State Bank of India immediately any sum claimed by State

Bank of India under the said contract up to a maximum amount of Rs. (Rupees
only).
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand,the ~ Guarantor
agrees to pay the  aforesaid amount  of Rs. /- (Rupees
only).

(i) Such payment shall be notwithstanding any right the contractor may have directly against StateBank of India or any
disputes raised by the Contractor with State Bank of India or any suits or proceedings pending in any competent
court or before any arbitrator. State Bank of India’s written demand shall be conclusive evidence to the Guarantor
that such payment is payable under the terms of the Contract and shall be binding in all respect on the guarantor.

(i) The Guarantor shall not be discharged or released from the undertaking and Guarantee, by any arrangement,
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variations made between SBI and the Contractor and or indulgence shown tothe contractor by SBI, with or without
the consent and knowledge of the guarantor or by alterations in the obligations of the contractor by any
forbearance, whether as to payment, timeperformance or otherwise.

(ii) This guarantee shall remain valid until or as may be caused to be extended by the contractor oruntil discharged by
SBI in writing whichever is earlier.

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency except with the
previous written consent of SBI.

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by absorption with any
other body or corporation or dissolution or otherwise and this guarantee willbe available to or enforceable against
such body or corporation.

(vi) Inorder to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the Principal debtor and
the Guarantor hereby waives all and any of its rights or surety ship.

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by operation of law and
shall cease only on payment of the full amount by the Guarantor to SBI of the amount hereby secured.

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or securityfor the contractor
given or to be given to SBI in respect of the said contract.

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any other mode or
communication to the guarantor addressed as aforesaid and if sent by post it shallbe deemed to have been given at
the time when it would be delivered in due course of post andin providing such notice when given by post it shall be
sufficient to prove that the envelope containing the notice was posted and a certificate signed by an officer of SBI
that the envelope was so posted shall be conclusive.

(x) These presents shall be governed by and constructed in accordance with Indian Law.

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee isrestricted to a sum of
Rs.

This guarantee will remain valid up to unless a demand or claim under this guarantee ismade in
writing on or before the guarantor shall be discharged from all liability under the guarantee
thereafter.
Datedthe .......ceveeeiiiiiieiiiiienn,

For (Name of Bank)

(Signature/s with designation/s of signatory/ies) (Name
and Stamp of Bank)
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ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES

Type of policies Name of | AmountRs. Policy No. Validity
Insurance

CAR policy including 34
party liability

Workmen's
Compensation

Remarks :

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work,materials brought or
affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certifiedby..............ccccceiiiil

3. should you wish to audit such work, kindly contact the undersigned and oblige.

Architects
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ANNEXURE-4.32: SAFETY CODE

SAFETY MEASURES AT SITE:

1.

10.

1.

All personnel at site should be provided with Helmets and Safety Boots with some IdentificationMark. Visitors also
should be provided with Helmets. It should be ensured that these are usedproperly.

First Aid Box should be kept at site with all requisite materials.
No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or
from solid construction except such short period Work as can be done safely from ladders. When a ladder is used
an extra Mazdoor shall be engaged for holding theladder and if the ladder is used for carrying materials as well as
suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than 4 to 1 (Y horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspendedfrom an overhead
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside andends thereof with only such openings as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally,
and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or
floor level they should be closely boarded, should have adequate width and should be suitably fenced, as
described.

Every opening in the floor of a building or in a working platform be provided with suitable meansto prevent the fall of
persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.

Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9 Meters in lengthwhile the width between side rails in rung
ladder shall in no case be less than 30cms for ladderup to and including Meters in length. For longer ladders this
width should be increased at leastémm for each additional 30 cms. Uniform step spacing shall not exceed 30 cms.

Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works
gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladderfor each 30 Meters
length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the
surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to
give suitable slope, or securely heldby timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shallnot be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench
whichever is more cuttings shall be done from top to bottom. Under no circumstancesundermining or
under cutting shall be done.

Before any demolition work is commenced and also during the process of the work :-

a) Allroads and open areas adjacent to the Work Site shall either be closed or suitably protected;
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b)

f)

No electrical cable or apparatus
which is liable to be a source of danger over a cable or apparatus used by the operator shall remain
electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or
flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as to
render it unsafe.

All necessary personal safety equipment as considered adequate by the Site Engineershould be kept
available for the use of the persons employed on the Site and maintained in a condition suitable for
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by
those concerned.

Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any materials which is
injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with Welder’s protective eye- shields.

Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the Contractorshall ensure that
the manhole covers are opened and are ventilated at least for an hourbefore the workers are allowed to
get into the manholes and the manholes so openedshall be cordoned off with suitable railing and provided
with warning signals and boardsto prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the
following standard or conditions:-

a)

b)

These shall be of good mechanical construction, sound material and adequate strength and free from
patent defect and shall be kept in good repairs and in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall beof durable quality
and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age

of 21 years should be in-charge of any hoisting machine includingany scaffold, winch or give signals to the
operator.
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d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or lowering or as means of suspension the safe working load shall be
ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with thesafe
working load. In case of hoisting machine having a variable safe working load, each safe
working load of the conditions under which it is applicable shall be clearly indicated. No part
of any machine or of any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descentof the
load, adequate precautions should be taken to reduce to the minimum the risk ofany part of
a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized,
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary
should be provided. The workers should not wear any rings, watches and carry keys or
other materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in

safe condition and no scaffold, ladder or equipment shall be altered or removedwhile it is in use.
Adequate washing facilities shall be provided at or near places of work.
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS

ARTICLES OF AGREEMENT
This agreementmade the ..., dAY Of oo between  AGM/
DGM
(),State Bank of India, ----------=---mr-menmen (hereinafter called the Bank or SBI) which expression shall include
the successors and assigns) of the one part and M/s. ..........ccccvieiiiiiiniiincenn company / partnership
for registered under the Indian Companies Act/ Partnership Act having its registered
OB e (hereinafter called ‘the Contractors’

which expression shall include the present directors / partners and also the directors / partners from time to
time as also their respective heirs, legal representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of (Name of work)

andhas caused drawings and specifications describing the works to be done prepared by Project Architects
M/s having their offices at (hereinafter called “the
Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter
mentioned and to be issued from time to time, the specifications and the Schedule of items and quantities
have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set forth herein and
Schedule of items and quantities, General & special Conditions of Contract, specification etc. contained in the
tendered documents including all correspondences exchanged by or between the parties from the submission
of tender till the award of work, both letters inclusive, (all of which arecollectively hereinafter referred to as “the
said conditions”). The works shown upon the said drawing and /or described in the said specification and
included in the schedule of ltems and Quantities at therespective rates therein set forth amounting to the sum
of Rs (Rupees

inwords ) as there in arrived at or such other sum as shall become payable there under
(hereinafter referred to as “ the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the said
Conditions, the Contractors shall upon and subject to the said conditions execute and complete the work
shown upon the said drawings and described in the said specifications and the schedule of items and
quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, atthe
times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said “M/s_" or in the event of theirceasing to be
the Architect for the purpose of this contract for whatever reason, such other person orpersons as shall be
nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for
reasons considered to be sufficient by the Employer provided always that no person or persons subsequently
appointed to be Architect under this contract shall be entitled to disregard or over rule any previous decisions
or approval or direction given or expressed in writing bythe architect for the time being.

4. The said conditions and appendix thereto shall be read and construed as forming part of this agreement,
and the parties hereto shall respectively abide by / submit themselves to the said conditions and perform the
agreements on their part respectively in the said conditions contained.
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5. The plans, agreement and documents mentioned herein shall form the basis of this contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to carry out
the work in respect of the entire project on item rate basis to be paid for according to actual measured
quantities at the rates contained in the schedule of quantities and rates or as provided in the said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work byadding
to or omitting any item of work or having portions of the same carried out without prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here by agrees to commence
the work soon after the site is handed over to him or from the 14t day after date of issue of formal work order
as provided for in the said conditions of contractor whichever is later and to complete the entire work within
(period of contract) months subject never the less to the provisions for extension of time.

9. All payments by the Employer under this contract will be made only at

10.Any dispute arising under this Agreement shall be referred to arbitration in accordance with the
stipulations laid down in the tender.

11.That all the parts of this contract have been read by the contractor and fully understood by the contractor.
They further agree to complete the said work to fullest satisfaction of architect / Employer.

12.IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these
present through their duly authorized official and the said two duplicates hereof to be executedon its behalf of
the day and year first herein above written.

Signed on behalf of the Signed on behalf of the
STATE BANK OF INDIA CONTRACTORS

In the presence of : In the presence of :
1. Signature : 1. Signature :

Name : Name :

Address : Address :
In the presence of : In the presence of :
2. Signature : 2. Signature :

Name : Name :

Address : Address :
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APPENDIX HEREIN BEFORE REFERRED TO

1) Name of the organization Offering Contract

2) Consultants

3) Site Address

4) Scope of Work

5) Name of the Contractor
6)Address of the Contractor

7) Period of Completion
of Issue of work order.

8) Earnest Money Deposit

9) Retention Money

10) Defects Liability Period

11) Insurance to be undertaken by the

12) Liquidated damages

13) Value of Interim Bill (Min.)

14) Date of Commencement

15) Period of Final Measurement

16) Initial Security Deposit
17) Total Security Deposit

18) Refund of Total Security Deposit

: The Assistant General Manager, GAO-3,
Abu Highway Road, Palanpur.

: ARCHITECT M/s. BIMAL TALATI

: DHIMA BRANCH, DIST. BANASKANTHA.

: Proposed Furniture Work of DHIMA
BRANCH, SBI, DHIMA

- within the stipulated period from the date

. 7,700/-

. As per clause no. 1.4 of General
Conditions

: Twelve Months from the date of Virtual
Completion.

: 125% of Contract Value Contractor at his
cost (Contractor’s all risk policy)

: 0.5% of the Contract amount shown in

the tender per week subject to max. 5%of the

contract value or actual final bill value.
NIL

: From the date of work order issued to
the contractor/ or the day on which the
Contractor is instructed to take possession of
the site whichever is earlier.

: 2 Months from the date of Virtual Completion
Certificate (VCC) issued by the project
Architect
: 2% including EMD

: 5.0% of the final bill amount or contract value

: 50% of the Security Deposit shall be
refunded to the Contractor on  completion of




the work/along with the final bill and balance
refunded only after the Defect Liability
Period is over.

19) Period for Honoring Certificate : 7-days-for R-A-Bills

20) The final bill will be submitted by the Contractor within one month of the date fixed for completion work and the Bill
shall be certified within 3 Months from the date of receipt of final bill provided the bills are submitted with all pre-requisite
documents/test reports etc. prescribed in the tender.

Signature of Tenderer.

Date:
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LETTER OF DECLARATION

To,
The Assistant General Manager, GAO-3,
Abu Highway Road, Palanpur

Dear Sir,

PROPOSED FURNITURE WORKS FOR DHIMA BRANCH, SBI, DHIMA.

Having examined the terms & conditions, drawings, specifications, design relating to the works specified in the
memorandum hereinafter set out and having visited and examined the site of the works specified in the said
memorandum and having acquired the requisite information relating thereto and affecting the quotation, I/We hereby
offer to execute the works specified in the said memorandum within the time specified in the said memorandum on the
item rate basis mentioned in the attached schedule and in accordance in all respect with the specifications, design,
drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, conditions of contract
and with such conditions so far as they may be applicable.

MEMORANDUM

(a)  |Description of work Proposed Furniture works for DHIMA BRANCH,
SBI,DHIMA

(b)  |Earnest Money 7,700/-

(c) [Time allowed for completion of work from the[30 days from the date of commencement as per tender
date of issue of work order.

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said conditions
of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to SBI, the amount
mentioned in the said conditions.

Should | / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall be
initiated against us by SBI. This may also include debarring of my empanelment for an year or so.

We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or may
entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director's Bungalow/ work) in
phases. We, therefore, undertake that we shall not raise any claim/compensation in the eventuality of Bank deciding to
drop any of the work/building/buildings from the scope of work of this tender at any stage during the contract period.
Further, we also undertake to execute the work entrusted to us in phases as per L-1 rates/standard rates accepted by
us/on our approved rates and within the stipulated time limit without any extra claim for price escalation as provided for
in Clause 9.0.1 “Instructions to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material during
the currency of contract/execution/completion period.

Yours faithfully,
Signature of contractor with sea

54



vi.

Vii.

PROFORMA FOR RUNNING A/C BILL

TABLE - XIII
Name of Contractor/ Agency
Name of Work
Sr. No. of this Bill:
No. & Date of previous Bill :
Reference to Agreement No.
Date of Written order to commence :
Date of Completion as per Agreement
SN | ltem Unit Rate As per Tender | Up to Previous Up to Date Present Bill Remarks
Descriptio (Rs.) R.A. Bill (Gross
n Qty | Amoun | Qty | Amount | Qty | Amount | Qty | Amount
t(Rs.) (Rs.) (Rs.) (Rs.)
1 12 3 4 5 6 7 8 9 10 11 12 13
Note:
1. If part rate is allowed for any items, it
should be indicated with reasons for allowing such a rate.
Net Value since previous bill
2. If ad-hoc payment is made, it should be mentioned
specifically.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. -------=---mn=nneeeene- were made have
been taken jointly on and are recorded in Excel format. Excel sheet enclosed
Signature and date of Contractor ~ Signature and date of Architects Signature and date of Site
Representative (Seal) Engineer

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender

drawings, conditions and specifications.

Architect Signature and date of Site Engineer
TABLE - XV
MEMORANDUM FOR PAYMENT
R/A BILL NO.
1 Total value of work done since Rs
) orevious bl (8 RS
2. Total amount of secured advance due since RSuwsvsmsessnsrssns
Previous Bill (B)
3. Total amount due since Previous Bill RSuwsvsmsessnsrssns
(C) (A+B)
4.
in-separate-statements-enclosed:
RS
5. Total amount due to the Contractor
OBJECTIONS:
i) Secured Advance paid in the previous R/A RSuwsvsmsessnsrssns
i) Retention money on value of works as per RS
accepted tenders up to date amount Rs.
Less already recovered R
Balance to be recovered RSuwsvsmsessnsrssns
RS,

)

Mobilization Advance, if any
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(a) Outstanding amount (principal  + interest) as on
date
o RS.oieieereieinenns
(b) To be recovered in this bill
i, Any other Departmental materials cost to be RS
recovered as per contract, if any
iv. Any other Departmental service charges to be RS o
recovered if any, as per contract (water, power
etc.) enclose
statement.
The bill amount to Rs. ---------=----- (both figures and words) has been scrutinized by us after due checking of the

measurements of work as required and is recommended for payment.

Signature of Architect with Seal

The bill amount to Rs.--=-=---=----- certified by Consultants has been scrutinized by me after due test checking of
measurements of works as required and is recommended for payment for an amount of Rs............ccccvveveviririnennn

Date :

This figures given in the Memorandum for payable has been verified and bill passed for payment
(in words and figures)

Date;----mmmmmmmeeeeeemee-
Signature of the CM (GB)
STATUTORY DEDUCTION:
i) Total Amount due (E) T —
i) Less I.T. Payable =Y —
ii) Less S.T. Payable [T —
Net Payable T —
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TECHNICAL SPECIFICATION

SPECIFICATIONS OF MATERIALS TO BE USED

General:

These specifications are for the work to be executed items to be supplied and materials to be used in the
works as shown and defined on the drawings and described here in all under the supervision and to the
satisfaction of the architect / employer.

The workmanship is to be the best available and to a high standard. Use must be made of specialist
tradesmen in all aspects of the works, and allowance must be made in the rates for doing so.

The materials and items to be provided by the contractor shall be the best of their respective kinds, approved
by the architect in accordance with any samples, which may be submitted for approval, and generally in
accordance with the specification. Where materials or products are specified in this specification and/ or bill of
quantities by the name of the manufacture or the brand trade name or catalogue references the contractor will
be required to obtain the approval of the architect/ employer before using a material or product other than the
specified. The contractor shall produce all invoices, vouchers or receipted accounts for any materials of called
upon to do so by the architect.

Sample of all material are to be submitted to the architect for his approval before the contractor orders or
delivers in bulk to the site. Also, the contractor will be required to submit specimen finishes to colors, fabrics
etc. For the approval of the architect before proceeding with the works. Should it be necessary to prepare
shop drawings, then four copies of such drawings shall be submitted for the approval of the architect who will
retain to copies, all at the contractors expenses.

Materials

The materials shall be of the best-approved quality obtainable and shall comply with the respective Indian
standard specification.

If directed, materials shall be tested in any approved testing laboratory and the test certificates in original shall
be submitted to the architect and the entire charges for repeated testes, if ordered shall be borne by the
constructor.

It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from manufacturer of
the material supplier that the work has been carried out by using their material and as per their
recommendations.

All materials supplied by the employer / any other specialist firm shall be properly stores and the contractor
shall be responsible for its safe custody until they are required on the works and till the completion of work.

Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special
specifications, the quality of materials, workmanship, dimensions etc., shall be as specified herein under.

The contractor without any extra cost for carrying out field-tests on materials shall provide all equipment and
facilities.

Unless mentioned specifically, all materials used in the construction shall conform to the relevant Indian
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standards published by bureau of Indian standards.

The contractor whenever in doubt should get the materials approved by the architect, before use. A sample of
approved material should be deposited with the architect.

Test certificates from the laboratory approved by the architect will have to be furnished, if so directed by him.
The contractor will pay all costs for the same.

For special items to be used, the manufacturer's instruction of handling and installation shall be strictly
adhered to. The contractor shall obtain the guarantee certificate from the manufacturer and pass on the same
to the owner.

Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. The same
shall be carefully used and shall be properly preserved till the work is completed and handed over to the
owner. Proper accounts of such materials will be maintained and will be presented for inspection and physical
verification as and when requested by the owner.

Timber:

Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from worm
holes large loose or dead knots or other defects and sawn die square and will not supper warping, splitting or
other defects through improper handling.

The wood is to be Steam beach weighting not less than 45 Ibs per cubic foot with moisture content not
exceeding 12% to 14%. The moisture content of timber shall be determined according to method described in
paragraph 4 of is: 287 for “maximum permissible moisture content of timber used for different purpose in
different zones”.

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed for each
planned surface.

Good quality Steam beach wood:

Steam beach wood be of good quality and well-seasoned. It shall have uniform color, reasonably straight
grains and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends, borer, holes or
defects of any kind. No individual hard and sound know shall be more than 1 cm. In diameter and aggregate
area of all knots shall not exceed %2 % of the area of the piece. It shall be close gained and there shall not be
less than 6 growth rings per 2.5 cm width.

Good quality Steam beach wood:

Steam beach wood shall be of good quality and well-seasoned. It shall have uniform color reasonably straight
grains and shall be free from large, loose, dead knots, cracks, shakes, warp, sound knot shall be more than
2.5 cm. In diameter and aggregated area of all knots shall not exceed 1% of the area of the piece. There shall
not be less than 4 growth rings per 2.5 cm width.

Timber is to be cut to the required sizes and lengths as soon as practicable after the works are begun and
stored under cover so that the air will circulate freely around it. Joinery is to be prepared, immediately after the
placing of the contract, framed up (but not bonded) and stored until required for fixing in position, when it is to
be bonded and wedged up. Any portions that warp or develop shakes or other defects are to be replaced
before wedging up. The whole of the work is to be framed and finished in a proper and workman like manner,
in accordance with the detailed drawings, and fitted with all necessary motets straps, belts screws etc.
Running bounded joints are to be cross-tongued with teak on guese and where over 1-1/2% thick double
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cross tongued. Joiner's work generally is to be finished with fine class papered surfaces unless otherwise
specified.

Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain accurate
during the time they are in use.

Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to walls etc. At
1’-6” centers.

Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu of wood plugs
with the approval of the architect.

All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs of doors
frames, cupboard framing, grounds etc. Are to be treated with two coats of approved timber preservative like
soigné, kirticite, term seal or castral or vacuum pressure impregnated with and approved water soluble timber
preservative before fixing or bedding.

Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber shall be
considered as well seasoned, if its moisture content does not exceed the following limits.

(1)timber for frames. .. . . .. 14%
(2)timber for planking, shutters etc. .. 12%

The moisture content of timber shall be determined according to method described in paragraph 4 of is 287 for
"maximum permissible moisture content of timber used for different purposes in different climatic zones".

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be allowed for each
planed surface.

Carpentry & Joinery:

The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances required
to complete the work including the installation of hardware as per the drawing. The timber shall be of the
quality as described on the drawings or in the bills of quantities, shall be seasoned and uniform in texture, free
from fungal growths, knots, wanes, open shake borer holes, rot, decay, discoloration, soft or spongy spots,
holes, rot, decay, discoloration, soft or spongy spots, hollow pockets, patch or box heart and all other defects.

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be securely nailed
without splitting the wood. Wherever it is necessary the members shall be lapped of joining by g.i. stapes or
extra wood blocks. All joints and nailing shall be done in neatness, and shall be approved by the architects. Al
assembly is exactly at right angles.

Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow and shall
have smooth, well-planned faces at right angles to each other. The frame members shall be planned on the
three sides exposed at right angles to each other.

All joinery work shall be securely mortised and tanned with synthetic resign conforming to 1.S. 851-1957.
Heads, posts, transoms, mullions of door and window frames shall be made out of single pieces of timber
only. The heads and posts shall be thought - tanned into the mortises of not less than %2". Solid wood panels
of not less than 5” and not more than 8” in width shall be used and jointed together with tongue and groove
joint.
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All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until all defects
are entirely removed. Assembled door frame without sills shall be fitted with temporary stretchers. All exposed
wood and plywood shall be straight-grained method grain and color and shall be approved by the architects.
Interior wood finished doors cabinets and other fixed wooden equipments shall be properly installed, level
plumb and true. But joints shall be avoided wherever possible; if unavoidable the joint shall be leveled. All
exterior angles shall be mitered. Adjoining interior woodwork shall match and harmonies. All woodwork in
contact with masonry shall be painted with bitumen paint or red oxide paint.

Joints:

All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and grooved
and rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints will not be
accepted. All joints shall be smeared with white lead.

Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall be got
approved before collecting the same on site. Fabrication of wooden members shall be started only after
approval. It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps, bends or any other
defect. It shall be uniform in substance and of straight fibers as far as possible. It shall be free from rats,
decay, harmful fungi and other dejects of nature which will affect the strength, durability of it usefulness for the
purpose for which it is required. The color of wood shall be uniform as far as possible. The scantlings planks
etc. Shall be seen in straight lines and planes in the direction of grain and have uniform thickness.

Plywood:
Plywood for general purpose shall confirm [.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified. It

shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm. Thicknesses. Intermediate
veneers in two opposite grain direction shall be 1:1. The moisture content shall not be more than 12.5% by
mass. It shall either be kit ply make or other equivalent approved make. Where B.W.P. grade is specified it
should be boiling waterproof confirming to I.S. standards.

The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as
specified Cementing together thin boards or sheets of wood into panels makes plywood. There is always an
odd number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each layer is right angle to the grain
in the adjacent layer.

According to is 1.S. 303 MR grade & 1.S. 710 B.W.P. / marine grade as specified the plywood for general
purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified
depending upon the adhesives used for bonding and veneers, and it will be further classified into six types
namely aa, ab, ac, bb, bc and cc based on the quality of the two face, each face being of three kinds namely,
a,bandc.

.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness commercial
face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction. The moisture content
shall not be more than 12.5 % by mass. Where B.W.P. grade is specified it should be boiling waterproof
conforming to Indian standards.

Laminates:

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in approved
the color and shade as approved and specified by the architect. It shall be matt finish manufactured by
recommended makes as per sample shown by the consultant unless otherwise specified. It shall satisfy all the
.S.1. standards for melamine coated laminated fiber board's before the use of such fiberboard laminated. The
contractor shall have to take approval of the department of each sheet of the laminates.
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Fixtures & Fastenings:

The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, door latch,
bath room latch, handles, door stoppers, casement window fasteners, casement stays and ventilators catch
shall be made of the metal as specified in the item or its specifications.

They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium plated
brass, copper oxidized iron, copper oxidized brass or anodized aluminum as specified.

The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such as will
ensure ease of operation.

The samples of fixtures and fastening shall be got approved as regards quality and shape before providing
them in position. Brass and anodized aluminum fixtures and fastenings shall be bright finished.

Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the finish of the
hardware item. Nails, in a finished surface shall be neatly punched and the hole filled with wood filler matching
the finish. Screws in a finished surface will be round head, raised head or sunk beneath the surfaces and the
hole plugged with a wood plug with matching color and grain of the wood surface as directed.

S.S. fittings should be proper polish finished.

Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the hardware
items.

Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching the finish.
Screws, in a finished surface will be round head, raised head or sunk beneath the surfaces and the hole
plugged with a wood plug with matching color and grain of the wood surface, unless especially detailed

Hardware:

Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the manufacturer
specified. In any variation of this quality of the substitute shall be equal to or better than the original specified,
and the samples shall be submitted to the architect for prior approval.

Hardware and metals:

The hardware throughout shall be of approved brand and supply well-made and equal in every respect to the
samples deposited with the architect. The contractor may be required to produce and provide samples many
different sources before the architect is able to make the decision and he should allow in his rates for doing
S0.

Fittings generally shall have a brass finish or powder coated finish unless otherwise specified and should be
suitable for their intended purposes.

Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter sunk as
required.

Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable material,
renew as necessary and subsequently clean off and clear away on completion

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a reasonable test for
strength. If so required by the architect at the contractors expenses.
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Door closers:

The overhead door closer shall be of standard make as listed by the architect. The overhead door closer shall
be of color as approved by the architect. Fixing of the overhead door closer shall be done by and experienced
worker preferable from the principal supplier of the item.

After successful installation of the overhead door closer the same shall be checked for speed of door closing.
The contractor shall make necessary adjusted operating mechanism as per manufacturer’s guidelines to
arrive at most suitable operating speed. The selected operating speed should remain constant on all repeated
operations. If an overhead door closer is found to lose its adjusted operating speed often during warranty
period then the shall have to be replaced with a new piece without charging any extra.

In case of a steel frame door the overhead door closer shall have to be mounted on a special plate supplied
by the manufacturer. No extra payment shall be due for such mounting plate.

The rate shall include all materials, labor, required civil work etc. Complete and shall be paid per no. Of
overhead door closers installed.

Paints:

Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil paint,
plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint shall be from an approved
manufacturer and shall conform to the latest Indian standard for various paints. Ready mixed paints as
received from the manufacturer without any admixture shall be used, except for addition of thinner, if
recommended by the manufacturer. However, if ready mixed paint of specified shed or tint is not available
then only ready mixed paint with approved strainer will be allowed. In such a case, the contractor shall ensure
that the shade of the paint so allowed shall be uniform.

All the paints shall met with following general requirements:

Paint shall not show excessive setting in a freshly opened full can and shall easily be redispersed with a
paddle to a smooth homogeneous state. The paint shall show no curdling, levering, cracking or color
separation and shall be free from lumps and skins.

Paint as received shall brush easily; possess good leveling properties and show no running or sagging
tendencies.

The paint shall not skin within 48 hours in a three quarters filled closed container.
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other imperfections.
General: wherever scaffolding is necessary, it shall be double scaffolding.

The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel work shall be
cleaned of loose rust, mill scales, etc. So as to expose the original surface. All broken edges, cracks, loose-
plaster and wavy surface shall be brought up either by patch plasterwork or by plaster of Paris.

All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, plastic
emulsion paint, cement primer, red lead and other primers and metallic paints shall conform to respective i.s.
specifications and shall be obtained from approved manufacturers.

Painting - Flat / Plastic emulsion etc.:
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum paint, etc.
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Shall be brought in original containers and in sealed tins, if for any reason thinner is necessary, the brand and
quality of thinner recommended by the manufacturer or as instructed by the architect shall be used.

The surface shall be prepared as specified above and a coat of approved primer shall be applied. After 24
hours drying, approved or specified quality paint shall be applied evenly and smoothly. Filler putty coating may
be given to give to give a smooth finish. Each coat shall be allowed to dry out thoroughly and then lightly
rubbed down with sand paper and cleaned of dust before the next coat is applied. Number of coats shall be as
specified in the item and if the finish of the surface is not uniform, additional coats as required shall be applied
to get good and uniform finish at no extra cost. After completion no hair marks from the brush or clogging of
paint puddles in the corners of panels, angles or moldings etc. Shall be cleaned of stains.

Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats of plastic
emulsion paint. Pasted filler to be applied after every coat exempting the final finishing coat and sanded.
When the final coat is applied, if directed the surface shall be rolled with a roller or if directed, it shall be
stippled with a stippling brush.

Enamel paints

Qil paints shall be of first quality and of the specified color and shade, and as approved. The ready mixed
paints shall be only used. However, if ready mixed paint of specified shade or tint is not available while ready
mixed paint with approved strainer will be allowed. In such a case, the contractor shall ensure that the shade
of the paint so allowed shall be uniform.

All the paints shall meet with the following general requirements:

Paint shall not showed excessive setting in a freshly opened full can and shall easily be redispersed with a
paddle to a smooth homogeneous stage. The paint shall show no curdling levering, caking or color separation
and shall be free from lumps and skins.

Paint as revived shall brush easily; possess good leveling properties and show no running or sagging
tendencies.

The paint shall not skin within 48 hours in a three quarters filled closed container.
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other imperfections.

Ready mixed paint shall be used exactly as received from the manufacturers and generally according to
their instructions and without any admixtures what so ever.

French polish:
The French polish of required tint and shape shall be prepared with the below mentioned ingredients and

other necessary material:

(i) denatured spirit of approved quality
(i) chandras

(iii)shellac

(iv)pigment

The French polish so prepared shall conform to is 348.

French polishing:
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on site,
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dissolving 0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without heating. To
obtain required shade pigment may be added and mixed.

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and well dusted.
Knots, if visible, shall be covered with a preparation of red lead and glue. Resinous or loose knots and gaps
shall be filled with seasoned timber pieces and made level with rest of the surface. Holes and indentations on
surface shall be filled with putty made of whiting and linseed oil. Surface shall be given a coat of filler made of
2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be rubbed down
perfectly smooth with sand paper and wiped clean.

Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply polish. The pad
shall be moistened with polish and rubbed hard on the surface applying the polish sparingly but uniformly and
completely over the entire surface. It shall be allowed to dry and another coat applied in the same way. To
give CIVIL coat the pad shall be covered with a fresh piece or clean fine cotton cloth, slightly damped with
mentholated spirit and rubbed lightly and quickly with a circular motion, fill the finished surface attains uniform
texture and high glass.

Wax polishing:

Wax polish shall either be prepared on site or obtained ready made from market. Polish made on the state
shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and varnish in the ration or 2:1
¥2:1: V2 by weight. The bee’s wax and the boiled linseed oil shall be heated over a slow fire. When the wax is
completely dissolved the mixture shall be cooled fill it is just warm, and turpentine oil and varnish added to it in
the required proportions and the entire mixture is well stirred.

Surface shall be prepared as described under “French polishing” except that the final rubbing shall be done
with sand paper, which has been slightly moistened with linseed oil.

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank patches are left,
and rubbed continuously for half an hour. When the surface is quite dry a second coat shall be applied in the
same manner and rubbed continuously for an hour or until the surface is dry. Final coat shall then be applied
and rubbed for two hours or more if necessary, until the surface has assumed a uniform glass and is quite dry
showing no sign of stickiness when touched. Glass rubbing must be continuous and with uniform pressure and
frequent change is direction.

Glass:

All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters and other
defects. The thickness and kind of glass to be used shall be as mentioned in the item or as shown in detailed
drawing. The thickness of glass panel shall be uniform. All glass shall be of approved make by the architect
and conforming to is 3548.

All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air holes, blisters
and other defects. The kind of glass to be used shall be as mentioned in the item or specification or in the
special provisions or as shown in detailed drawings thickness of glass panel shall be uniform. All glass to be
approved manufacture complying with is: 3548-1966 or as per approved quality and sample.

The compound for glazing to metal is to be special non-hardening compound manufacture for the purpose
and of 9 brands and quality approved the interior designer.

In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in one whole
sheet and after cutting the edges to be properly filled.

On completion, clean all glass inside and out, replace all cracked scratched or broken panes and leave in
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good condition to the satisfaction of the architect.

The contractor shall furnish all labor, materials, and equipments required for the installation of glass and
glazing items.

The glass shall be of the type, quality and substance specificity in the bills of quantities.

In case of the glass being supplied by the owners, the contractor shall take the delivery of the glass at site and
shall be responsible for proper handling and stacking. We shall insure glass against theft, fire, etc.

The contractor shall replace at his own expense all broken, damaged or disfigured glass caused in the
execution of the work of faulty installation, before the virtual completion of the work.

Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects. Sheet
glass shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In thickness.

The putty used for glazing metal door, window or ventilator shall conform to 1.S. 420:1953.
Before installation of the glass, the contractor shall ensure against the following:

All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames shall be
adjusted before glazing. The weight of the glass in side hung casement causes it to drop slightly on its hinges.
Before glazing it shall be set in slightly high position in its frame. Glass edges shall be clean and cut to the
exact size, chipped or damaged edges shall be rejected. Sashes shall be glazing in the closed position and
shall not be open till the putty is set.

The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve water lightness.

The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass to form
packing between the glass and the metal coating. The ground glass shall be getting with smooth surface
outside.

Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be used instead
of front putty. In this case putty shall be applied to the face of the bead, which is in contact with glass. Putty
would also be necessary, at the back.

Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The position and size of
the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0" apart.

On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be removed.
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SPECIFICATION FOR WORKMANSHIP

Painting And Polishing: Various Readymade Paints:

The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be repaired with
plaster of Paris. All irregularities shall be sand papered and wiped clean. The surface so prepared must be dry
and free from dust.

The priming coat shall be applied over in the manner recommended by the manufacture in case of special
paint. When no priming coat is specified by the manufacturer, putty composed of powered whitening chalk
mixed with double polished linseed oil of required workable consistency shall be applied to prepare a good,
hard background in case of undecorated surfaces. The surface shall be then rubbed down again with a fine
grade sand paper and made smooth.

The paint shall be of 1st quality and of specified color and shade and as approved.

Ready mixed paint as received from the manufacturer without any admixture shall be used, except for addition
of thinner, if recommended by the manufacturer. However, if ready mixed paint of specified shade or tint is not
available while ready mixed paint with approved strainer will be allowed. In such a case, the contractor shall
ensure that the shade of the paint so allowed shall be uniform.

Polishing To Wood Work:

Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth with medium
and fine sand papers. In no case sand paper shall be rubbed across the grains. All holes, cracks, open joints
and small defects if all allowed to remain by the architect shall be stopped with putty made from pure whiting
mixed to the proper consistency with linseed oil.

Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before applying first coat
after stopping, the wood surface shall be rubbed down lightly with a fine sand paper taking care to rub along
the grains and to leave the color even. The number of coats shall be as specified in the item.

Measurement:

No separate measurement and payment shall be made for such finishing work. The cost of such finishing shall
be included in the rate of related item of woodwork. But if the item is to be carried out independent item of
measurement shall be as per is 1270.

Melamine polishing to wood work:
All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of dust.

The wood to be polished should be first painted with filler composed of a mixture of whiting and mentholated
spirit to obtain a good glass surface. The surface shall be again rubbed down for making perfectly smooth with
sand paper.

The number of coats of melamine polish shall be as specified in the item. On the woodwork a pad of woolen
cloth covered by fine cloth shall apply a thin coat of melamine polish. The pad shall be moistened with polish
and rubbed on a surface in a series of overlaying circles, applying the polish uniformly over the entire area to
give even surface. A trace of linseed oil on the face of pad facilitates this operation. The surface shall be
allowed to dry and the remaining coats shall be applied in the same manner to finish off. The pad shall be
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covered with a fresh piece of clean fine cloth, slightly damped with mentholated spirit and rubbed lightly and
quickly with circular motion.
The finished surface shall have uniform texture and high glass. The melamine polish shall be applied with

spray gun and even coating shall be applied to get the very good quality of finishes.

Measurement:

No separate measurement and payment shall be made for such finishing work. The cost of such finishing shall
be included in the rate of related item of woodwork. But if the item is to be carried out independent item of
measurement shall be as per IS 1270.
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SPECIFICATIONS (MAKES/MODELS)

LIST OF APPROVED BRANDS AND / OR MANUFACTURER FOR INTERIOR FURNISHING WORK

SN Particulars and Specifications Approved Make/ model

1 Gypsum Board Gyproc (saint gobain)/ USG BORAL

1.1 Framing with complete system Gyp steel ultra/Gyosteel Serra (saint gobain) /JUSG
BORAL

2 Locks

2.1 Auto latch Lock P-ALL1-22 (Ebco)/EG

2.2 | Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej

2.3 | Nightlatch 8812 (Godrej)/Doorset-NL 180 s/s / Europa 8010
NS of SS brush Finished

2.4 | Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) /
C120SS (Europa)

2.5 | Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma Make

2.6 | Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S /
Dorma Make

3 Drawer channels

3.1 Telescopic channels (zink plated) STDS35(i)35/ STDS45(i)35/ STDS50(i)35/
STDS60(i)35 (Ebco)/ EFG/Everite/

3.2 | Bottom channels (powder coated) BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60 (Ebco)

4 General hardware SS matt finish

4.1 Door stopper i) Black/ivory/brown/silver color Powder coated
DS1 (Ebco)
i) Spring type black/brown/ivory color powder
coated (ECGL'’s sterling)

4.2 | ‘D’ bracket 50x12 mm (Oswal)

4.3 | Hinges i) 3"/4°/57/6” 1.8mm th. SS matt finish (Suzu)
ii) 75x12x19 1.2 mm th. SS matt finish for storage
(Suzu)
iii) Auto close hinges — slip on hinge- euro / click
on hinge-l (Ebco) for storage

44 | Handles ‘D’ or ‘C’ type 1) 3"/47/6™10mm dia SS 202 matt finish (Anjali)

45 | Tower bolt 3'/47/6”/8" brass extruded SS matt finish (Oswal)

5 Floor spring

5.1 60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma /Everite

5.2 | 80kg 8293 (Godrej) / M-74 (Hardwyn)/Dorma/Everite

5.3 100 kg 8294 (Godrej) / M-76 (Hardwyn)/Dorma/Everite

6 Door closer

6.3 |60kg Double speed 8292-silver, 7345- golden (Godrej) /
scorpio (Hardwyn)/Dorma/Ebco/Ozone

6.4 Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn)
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7 Patch fittings for door and fixed glass | Godrej/ XL C series(Dorma) / OPF series (Ozone)
partition (top/bottom patch, pivot, patch
lock, L arm, L connect, connector, floor
spring, handle, plastic profile)
8 Particle boards Novapan / Deco board
9 Computer accessories
9.1 Keyboard tray with mouse tray KTE-1-45M (Ebco) / Hettich/Innofit/Featherlite
9.2 | CPU hanger/ shelf Side mounted IS CPU HL SM (Innofitt)
ICPUSM(Ebco) , 4/2-SMCS (Zipco)
9.3 | cable manager (60mm) i) metal - CO60ZN1(Ebco)
ii) PVC - CO 60 (Ebco) black/ivory/grey color
10 Foam Sleepwell / Feather foam
1" Glass film 3M INDIA /AVERY DENNISON
12 Wood For Partition and Paneling | Marandi wood or Equivalent
Frame
13 Wooden for Visible surface | Steam Beach or Equivalent
(ieBeading,jambs, etc.
A | INTERIOR WORK
1 Vitrified floor tiles(600mm x 600mm ) Johnson / Somani / AGL
2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol
Sealant Pidilite / Roaper
3 Paint on Wall & Ceiling Asian Paint / Nerolac
4 Paint on Wood: Polyurethane systems (PU) | Sirca Paint / Asian paint
5 Ply wood ( IS 303 MR)/ water proof ply IS 701 | Green / Century / Anchor / Archid / Mayur / Kit/Samrat
/ Block Board IS 1659 / Flush Door IS 2202 [IS 303 MR]
6 Laminate 1S 2046 Green / Formica / Sunmica / Marino / Bloom /
Century/Samrat
7 MDF Exterior Grade ISI Mark Nuwood / Action tesla / Dura turff / Century/Green
8 Bison board NCL Industries
9 Timber for lipping, moulding& when furniture | Superior quality seasoned Ghana teak.
is to be finished in polish
10 | Timber for all other type of furniture work First class seasoned C.P. Teak.
11 | Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica
12 Exterior Grade Compact Laminate Clads (Greenlam) / Staylam
(5mm,6mm)
13 | Veneer Green ply nature max / Century / Lignin
14 | Hardware
a) Latches Ebco / Hafele / Hettich
b) Locks Ebco / Hafele / Hettich / Godre;j
c) Screw Nettle fold / GKW / Hafele

d) Floor Spring

Doorset / Dorma / Ozone / Godre;

e) Patch Fitting

Dorma / Haffle / Ozone

f) Handles

Doorset / Ozone / Godrej

g) Drawer slides telescopic

Ebco / Hafele / Hettich

h) Key board trey

Ebco/ Hettich / Innofit

i) CPU trolley

Ebco/ Hettich / Innofit

j) Door Closer

Ozone / Dorma / Hafele / Godrej

70




k) Cable Manger Ebco / Easy
[) Glass Bracket Flora / Riddhi
m) Magnet Suprime / Bentex / Honda
n) Tower Bolt Rolex / Flora / Riddhi
0) Hinge Suzu matt / Gary premium
p) Nails Mehta / chakra / Sun
q) L&key Riddhi / Prince
15 | Glazing, Lacquered glass Tata / Modi guard / Saint gobain
16 | Vinyl & Glass film 3M India / Avery Dennison
17 | Roller Blinds Vista wall fashion / Mac
18 | Fabric Masper / D Décor
19 | Calcium silicate board Saint Gobain / Usgboral / Hilux
20 | Mineral fiber ceiling tiles tabulated profile Armstrong / USG / Usgboral / AMF
21 | Fire proofpvc sheet Vardhman wonder boards / Hilux
22 | Corian (Solid Surfaces) DUPONT /SAMSUG/ LG
23 | Solid hardwood floor Vista / Armstrong / Squarfoot
24 | ACP Aludecore / Armstrong / Urobond / Timex
25 | Aluminum skirting Ozone
26 | Aluminum Section Jindal / Hindustan / Hindalco
07 Modular itgms like chairs, storage units, Featherlite/ godre] / wipro
drawer units
28 | Wall Putty Birla white / J.K. white
29 | Texture paint Asian / Nerolac
30 | Sanitary Fixture Hindware / Jaquare / Grohe / Kohler
31 | Sanitary Fittings Hindware / Jaquare / Grohe / Kohler
32 | Wall paper Green/ Asian
Note:

[a] Where other Material are proposed to be used these should be got approved from the
Architect/Bank's Engineer before execution of particular item. In case of Non-Availability of any
material of specified make, the Alternative equivalent make should be used only after it is Approved in
writing by the Employer or the Architect. The Material shall be used in preferential Order only.

[b] Before starting of work, contractor must get all samples/make approved from Architect/Bank's
authorities before using at site

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacturers and
when required.

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned

above.
P P P P Py Y P P P P P P P P PR PR TP
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SPECIFICATIONS (MAKES/MODELS)

LIST OF APPROVED MAKE FOR CIVIL WORKS

Ordinary Portland Cement

White Cement

TMT “Fe — 415/ 500 D” Ribbed bars
Structural Rolled Steel sections-beams,

~—_ — — —

1
2
3
4
5) Structural Hollow steel sections

6) Structural tubular sections
7) Coarse Aggregates (machine cut)

8) Stone Rubbles & Gravels

9) Shuttering plywood
10) Water proof/Marine grade plywood

11) Commercial Plywood —

12) Decorative ply

13) MDF

14) Prelam particle board

15) Laminate sheet

16) Cement bonded particle board

17) Calcium silicate board / Gypsum Board.
18) Flush door — decorative / non decorative
19) Compact sheet

20)Dead Locks/ Mortise locks/

Narrow stile dead locks/ Tubular locks

21) Float Glass / wired Glass, Mirror

22) Reflective Glass

23) Paver block

24) MS Rolling shutter

25) Precast terrazo tiles &skirting( Mosaic)
26) Glazed tiles

27) Ceramic tiles

29) Vitrified tiles

30) Non-metallic floor hardener
31) Glass mosaic
32)Construction chemicals
Plasticisers, Bonding agents,
SBRmicro concrete

Water proofing chemicals
Chemical Water proofing &
Integral water proofing compound
Crystalline water proofing

Ultratech, Birla, ACC, Lafarge.

Birla, J.K.

Tata, JSW, Electrotherm, RINL. (VIZAG). SAIL

Tata, SAIL, RINL tee, flats, angles, bars(round,square,
hexagonal)

(Square & Tata, Asian, Jindal, Surya, Appolo.
Rectangular)

Tata, Asian, Jindal, Surya, Appolo.

6mm to 40mm sizesApproved quarry from Sevalia.
(Hardblack trap stone)

Approved quarry from Sevalia. (Hard

black trap stone)

Anchor, Green, Archid, Silicon, Century

as per Anchor, Green, Archid, Silicon, Century
-1S-710 (BWP)

IS - 303 (BWR) Anchor, Green, Archid, Silicon,
Century

(Veneer) Anchor, Green, Archid, Silicon, Century
Nuwood, Duratuff (exterior grade only)

Novapan, Bhutan. (exterior grade only)

Formica, Greenlam, Archid, Bloom, Aerolam.AICA
Shera ,NCL (Bison board), Everest (Eternite).
Saint Gobain (India Gypsum), Hilux ,Lafartz.
Anchor, Green, Archid, Silicon, Century

Alfiaca, Sundek, Vir, Bloom, Formica, merino.
Kich, Dorma, Dorset, Yale.

Modi guard, Saint Gobain, Asai, HNG.

Saint Gobain, PPG, Asahi, Emirates, Pilkington.
Vlyara, Super eq..

Sona, Sagar, Suryoday, Gandhi,.

Royal(rajkot) ,Alcock, Vyara, Nitco,.

Asian, Johnson, Somani, Kajaria, Nitco,
Asian.Johnson, Somani, Nitco, Kajaria,

Kajaria, Johnson, Simpolo, Nitco, Somany

Ironite

Bisazza, Palladio

BASF, Fosroc

Cico or PidilitePenetron or Kryton
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33) Silicon sealant/ Silicon paint
Polysulphide sealant
P.U sealant/

34) Pre-coated steel roofing/ walling sheets

550 Mpa

35) Polypropylene fibers

36) Paint, primer, putty

37) Liquor /Melamine /PU polish
38) PVC Water stop

39) Door Window Hardware,

40) Floor spring

41) Door closer

42) AdhesivesWooden Adhesives
Tile adhesives & grouting material
43) QOil & water finish Double boiled
44) Fire door

45) Aluminum sections

46) Aluminum finish
Interior works

Facade exteriors
Non visible
47) Aluminum Window locks, handle ,

47a) Rough ground for Aluminium works
48)Gasket of infill panel for Aluminum

49) Anchor Fasteners

50) Spandrel Insulation
51) Wool felt/weather strip
52) Rust Remover/converter

53
54
95
56
o7
58

Non-shrink general purpose grout
Roll down mosquito curtain

SS clamps for cladding
Aluminium operable Louvers
59)Spacer tape

60)Anodising

61) Glass Processor

— — — ~— — ~— ~— ~—

For HS/HT, Bulletproof, DGU, Toughness,

lamination etc.

62) Smoke seal
63) Elevator Schindler,

Anchoring chemical for rebar dowell bar

Wacker, Dowcorning, GE, Soudal, Bostik
Pidilite, Chawksey,Sika (Exterior grade - UV resistant)

Tata bluescope, Interarch, Nippon Dendro (poly steel)
ShreePrecoated (Meta color)

Nina concrete, Reliance

Asian, Nerolac, ICI, Birla (putty), JK (Putty)
MRF, Asian, ICI, ICA

ArtiCables Baroda, Fixopan, Maruti.

Kich, Dorma, Haffle,Palladium, Magnum
Dorma.Mab ,Hafle, Godrej, Inox,0zone
Dorma. Yale.,Hafle, Godrej, Ozone

Fevicol, Blue coat, Araldite.

BAL, Laticrete, Kerakoll.

CAT brand linseed oil & MTO of reliance
Shaktimat, AGEW, Radiant.

Jindal, Hindalco (Indal), Banco, Royal touch,
Bhoruka, Pankaj, Alufit, Gulf extrusion.

Super durable powder coated

(Akzonobel, Jotun, FullerAG)

PVDFfinish (Valspar, PPG, Akzonobel)

surface Chromatizing.

Alualpha, Securestyle, Giessee, Roto, Geze, Savio,
Frikstay

IS 710 ply, 6mm to 8mm thick or Ghana teak.
Amee rubber, gold seal, Osaka rubber, Maharashtra
polymer, Maharashtra tyre& rubber industries.
Axel, Hilti, Fischer, Kundan, Mungo, Corroshield,
Buildex

Glass wool

Anand, reddiplex Itd.

Feovert (Krishna Conchem), Roff Rust Clear
(Pidilite Industries)

Fosroc, BASF

Hilti, Fischer, Axel

Netmos

Baker Rod, Expansion joint pre-moulded filler board  Supreme.

Hilti, Axel.

Technal, Domal

Norton, tremco, bow.

Bhoruka alum, Alufit alum, Ajit India, Alufin

Impact safety, sejal, Glasstech, GSC, Asahi, FG
Glass, Goldplus, Emirates

IntumecentHilti/3M.

Otis, Mitsubishi
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64) uPVC windows Kommerling, Fenesta

65) First Class Brick Jay Jalaram Bricks, Jindal Mechno Bricks
66) Autoclaved Aerated Concrete Block Aerocon, Green
Note:

[a] Where other Material are proposed to be used these should be got approved from the Architect/Bank's
Engineer before execution of particular item. In case of Non-Availability of any material of specified make, the
Alternative equivalent make should be used only after it is approved in writing by the Employer or the
Architect. The Material shall be used in preferential Order only.

[b] Before starting of work, contractor must get all samples/make approved from Architect/ Bank's
authorities before using at site

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufactures and when
required.

[d]  Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned above.
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