
   
 

Tender ID SBI/GNR/GAO-3/20251006 
Date 11.10.2025 

 
 
 

 
STATE BANK OF INDIA  

 
INVITES ONLINE E-TENDERS 

 
FOR   

 

ELECTRICAL WORK OF  

 KUNGHER BRANCH  DIST. PATAN 
 

FROM 

THE ELECTRICAL CONTRACTORS EMPANELLED FOR AHMEDABAD CIRCLE UNDER THE  

ALL CATEGORY (AS PER THE LIST ENCLOSED) 

 
THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE PRICE BID: 31.10.2025  by 03:00 PM  

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM. 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
 

TENDER SUBMITTED BY: 
 
 
NAME :   
 
 

ADDRESS :   
 
 

DATE :   
 
 

 
 
 
 
 
 
Architect: 
Auctors 



   
 
Sheetal Khandwala 
406,Kaivana Complex,Panchwati, Ambawadi, Ahmedabad 
M:9825400165 
 

NOTICE INVITING TENDERS 
 
SBI invites E-tender through its Architect M/s. AUCTORS “Online e-tenders in two bid system I. e. online technical bid 
and online price bids” from the SBI Empanelled ELECTRICAL contractors of Ahmedabad Circle for ELECTRICAL works 
of SBI, KUNGHER BRANCH, DIST.Patan. 
please note that there will be no reverse auction and rates quoted in online price bids will be final. 
  
The details of tender are as under: 
 

SN Description  
1 Name of work ELECTRICAL WORKS of  KUNGHER BRANCH, DIST. 

PATAN 
2 Nature of Work ELECTRICAL WORK  -NEW Premises 

3 Time allowed for completion 30 (Thirty) Days from date of acceptance of work order. 
5 Earnest Money Deposit The tenderer shall furnish EMD of Rs 4,100 /-. in the form of 

Demand draft or bankers cheque drawn in favour of State Bank of 
India payable at Planpur. on any Scheduled Bank. No tender shall 
be considered unless the EMD is so deposited in the required form. 
No interest shall be paid on this EMD. [Those registered with 
MSMEUDYAM need not submitted EMD. Instead DD, Valid 
MSME  UDHYAM certificate shall be uploaded], 
 6 Initial Security Deposit (ISD) The amount of ISD shall be 2% of accepted value of tender 
including the EMD. 

7 Total Security deposit 5% of the final bill amount 

8 Start and end date for downloading of 
tender documents form Bank’s website 

11.10.2025  to 31.10.2025. at www.sbi.co.in under<Link><SBI in 
the news >procurement news. 

9 Last date & time for 
submission of online Technical bid and 
online Price Bid 

00-00-25. by 03:00 PM 

10 Address at which EMD & Process 
compliance form has to be submitted 

Asst. General Manager, 
State Bank of India .Regional Business Office-3, 
Abu Highway Road, Palanpur 

11 Date and time of opening of online   
Technical bid & online Price bid at SBI 
address mentioned at Sr. No.10 

 31.10.2025  at  03:30 PM 

13 E-Tendering will be conducted by our 
approved e-tendering consultant 
 

M/s. Antares Systems Limited, Registered 
Office: #24, Sudha Complex, 3rd Stage, 4th 
Block, Bangalore – 560079, Mr. Kushal 
Bose 
Mobile No.: +91 9674758719 
 
Mr. Pravesh mani 
Mobile No.: +91 9044314492 
 

14 Liquidated Damages The liquidated damages shall be 0.5% per week subject to a 
maximum of 5% of contract value. 



   
 

5. Rates Rates quoted shall be inclusive of all existing & future 
(including variation) taxes, duties, levies, royalties, 
transportation, other incidental charges, WCT etc.  PVA & 
PVA Clause shall not be applicable. 

Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra over 
and above their quoted rates the tender shall be summarily 
rejected. 

 

16. Defects Liability Period 12 Months from the date of Virtual Completion 
 

 

17. Validity of offer Tenders shall remain valid and open for acceptance for a period 
of 3 (Three) months from the date of opening price bid. 

 

18. Value of Interim Certificate NIL  

19. 
 

Insurance  The contractor shall obtain all necessary insurance policies as 
per the governing laws applicable at the centre & shall require 
to produce the original policy of Insurance& receipt of the 
premium as applicable in the matter to the Architect/Bank. 

 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & electricity, 
the SBI will recover @ 0.5% of contract amount from the final bill 
of contractor. However further distribution & extension & light 
fixtures etc.  With required MCB switches, switch boards, lamp, 
tube etc. shall be arranged by the contractor at their own cost 
within the accepted tender amount. Bank will recover 0.5% of 
the final bill amount towards consumption of water & electricity. 

 

21 Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement 
News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in 
no case shall be responsible for site issues/ delay in tender submission. 

 

22 the contractor shall read and understand each page of the tender document thereby ensuring the number 
and sequence of all pages. 

 

23 No conditions other than mentioned in the tender will be considered, and if given they will have to be 
withdrawn before submission of final quote, else their bid will be rejected. 

 

24 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

 

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such 
tenders shall not be allowed to participate in the Price bid process/ rejected/ not considered. 

 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. 

 

27 SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence 
shall be entertained in this regard. 

 

28 The Bank will place order as per its requirement and quoting minimum rate for any  category  does not 
provide any guarantee for receiving order for that item by the firm who quotes lowest  rates. 

 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons.  
30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 

revision of rates or other condition if his tender is accepted in parts. 
 

 

31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the 
next working day at the same time. 
 

 

32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. 
For any clarification regarding E-Tendering procedure, System requirements etc please contact M/s. 
Antares Systems Limited, Bangalore,  whose address is mentioned in the NIT. 
 

 

33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & well 
equipped with all requirements. SBI will not take any responsibility of delay in submission due to EMD, slow 
internet connectivity, system failures etc. 

 



   
 
 
Yours Faithfully, 
 
(For and on behalf of SBI)  
Asst. General Manager, 
State Bank of India .Regional Business Office-3, 
Abu Highway Road, Palanpur 
 
 
 
LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 5.0 LAKH 
 

SRNO NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 
1. Patel electricals 

1/A, Mandal Chowk, Taleja road, Bhavnagar 
9825088095 
Patelelectricals55@gmail.com 

2. Shreeji Electricals 
U-10, Lake view Flat, Opp. Vastrapur lake, Vastrapur, 
Ahmedabad 

9427246110 
Shreejiele10@gmail.com 

3. Paresh Electric Co., 
B-1 Harinagar Society, CTM Char Rasta, Ahmedabad 
380026 

9824129513 
Paresh_electrical_co@yahoo.co.in 

4. Pay & service, 
309 Sadguru Arcade, Dhebar Road, One way, Rajkot - 
360001 

9825075667 / 8160197253 
Payandservice2@gmail.com 

5. Riya Electricals, 
64, Shiv Shankar Nagar, Nr. MalavTalav, Jivrajpark, 
Ahmedabad 

9723958466 
Riyaelectricals1988@gmail.com 

6. Utkarsh Electricals 
37/6, Kharwar Nagar, Nr. Udhana Nagar, Surat 

9825257117 
utksrshelectricals@yahoo.co.in 

7. Deep Enterprise, 
306, Vishranti Enclave, AmbeSchool,Road, Majalpur, 
Vadodara 

9512406797 
Gandhi_devesh@yahoo.in 

8. Gorisha Electricals, 
A/102, Ayodhya Flats, Ayodhya Township, Tarasali, 
Vadodara 

9904757686 
Rajesh6765@gmail.com 

9. Jay shreeTulja Electricals, 
GF – 12, Suryadeeo Complex, Nr. Rupam Cinema, 
Harni Road, Vadodara 

9879288410 / 9825252364 
Vipulpurohit2013@gmail.com 

10. Harshad Furniture Mart, 
Sadar Opp. Moti Tanki Chowk, Jigar Pan Street, Rajkot 

9898198877 / 9979744997 
Harshad_furnitures@yahoo.com 

11. Dhanlaxmi Electricals, 
B – 206, Shreenath Re. Nr. Akruti Town ship, Narol, 
Ahmedbad 

9428739476 / 8690066012 
Dhanlaxmielectrical9428@gmail.com 

12. Access Electrotech 
B – 401, TaoiEnclav e, Singapore causeway Road, 
Katagam, Surat 

9904626310 / 9726226357 
accesseletrotech@gmail.com 

13. Mahdev Electric 
101, Shanti Complexm Kotak Street, Sanganva Chowk 
Rjkot 

9824509112 
Hirenkanabar54@hayoo.com 

14. Shah Associates, 
Opp. LaxmiBhavan, New Station Road, Bhuj Kachch 

9825228305 
Shahassociates2@gmasil.com 

 
LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 10.0 LAKH 
 
SR. NO NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 
1 Umesh Engineering Works, Gala No. A – 10, D. 

M. Singh Compound, Opp. Shraddha Tower, 
Thalur Complex, Kandivadi, Mumbai * 400010 

9821098131 
umeshenginerringwootkd@gmail.com 

2. RK Electrocals, 45, GhatiBhadbhunja, Nr,. KMC 
School, Bhopal 

9827216074 
Mosultan99@gmail.com 

3. RP Enterprise, 459 Saraswati Complex, 
Manjalpur, Vadodara 

9825467087 
Rpenterprise7@gmail.com 



   
 
4. Vikalp Electricals, LL – 1, Om Centre, Shreyash 

Crossing, Ambawadi, Ahmedabad - 15 
9825457125 
Viklp1991@gmail.com 

5. Vaidehi Enterprise, 15, Trishila Residency, Nr. 
Ganesh Park Twin Bunglow, Sola, Ahmedabad 
380061 

9327014869 / 6352995533 
piyushpatel@vaidehient.com 
harshoatek@vaidehient.com 

 
LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 25.0 LAKH 
 
SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 
1. Shree Electricals, 

B/S Vantage Point Sampatrac Colony, BPC Road, 
Alkapuri, Vadodara 

9825032710 
Shreeelecticals97@gmail.com 

2. Dharmesh A Mewada, 
123, Sangath Mall – 1, Opp. Govt. Engg. College, 
Visat Gandhinagar Highway, Motera, Ahmedabad 

9725043778 
Dharmeshmewada17@gmail.co
m 

3. Kirti Traders, 
Jivan Mansion, Lati Bazar, Bhavnagar 

9426548801 
Ananddoshi62@gmail.,com 

4. Dhariti Engineers 
28, Mahadevnagar Society, O/S Panigate, B/h. 
Govind Rao Park, Ayurvedik, Vadodara 

9998981088 
dhritiengineers@gmail.com 
 

5. Maya Transformer &Electricala 
C/9, GopinathSopciety, Opp. SK Complex, India 
Colony Road, Bapunagar, Ahmedabad 

9825716962 
mayatret@yahoo.com 

6. NK Electicals 
SB/B3, Indraprasth Complex, Ellora park, Vadodara 

9825061543 
ketanna@gmail.com 

7. Urmi Electric Co., 
B/5 Jaimini Society,Nava Vadaj, Ahmedabad- 13 

9825342374 
Urmiele22@gmail.com 

8. Jay Engineers, 
F/5, Mansi Apartment, B/H Glaxy Cinema, Naroda, 
Ahmedabad - 45 

98244031888 
kumudrathod@yahoo.co.in 

9. Pooran Chand Sharma ^ Sons, 
1/70, W. H. S. Timber Market, Kirti Nagar, New 
Delhi 0 110015 

9810111055 / 01141420277 
Sds.pcss@gmail.com 

10. Parameter Engineering Project 
7 & 8, Third floor, Jyoti Plaza, Shyamal Cross 
Road, Ahmedabad - 15 

97940060596 / 07940060597 
naidu@parameter,in 

11. R. S. Enterprise, 
C – 74, Patel Nagar, Risen Road, Bhopal MP 
462022 

9826961063 / 9425378197 
Rsenterprises73@gmail.com 

12. Mamta Electrical, 
68, ShramJivi Society No. 1, Umara, Khanatha, 
Surat 

9898599899 
Hem_sukhadia@yahoo.com 

13. Sai electrical works 
19/2/28, Store lane, 5 A Brelvi Road, Bahadur 
Manzil, Fort, Mumbai 

9820326854 
saielectricworks@gmail.com 

   
 
LIST  OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 50.0 LAKH 
 
SR.NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 
1. Rudra Enterprise, 

B-9, AkahardeepCo,plex, Sanskar Mandal 
Chowk, Talaja Road, Bhavnagar 

9428996994 
rudraenterrprisework@gmail.com 

2. RB Trading Co. 
9 GF, NH Trust Building, Nr. Kothari Pole, Gandhi 
Road, Ahmedabad - 1 

9034577332 
Rbtrading99@yahoo.co.in 

3. Bhagat Electricals, 
101, ShailjaSankul, Nr. Amrepali Railway 
Crossing Raiya Road, Rajkot 

9825165426 
bhagatelectricals@yahoo.co.in 

4. Kruti Electrical, 972344454883 



   
 

626, Mandir Street, MotaVaracha, Surat archkrut@gmail.com 
5. System Protection, 

451/2, Silverline Complex, Opp, BBC Tower, 
Sayajigunj, Vadodara 

2652225137 
infor@systemprotection.in 

 
 
 
LIST OF EMPANELLED  ELECTRICAL CONTRACTOR UPTO RS. 100.0 LAKH 
 
SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 
1. Alpha Enterprise, 

A/2, Shri Hari Colony, Lad Society Road, Nehru 
Park, Vastrpur, Ahmedabad - 15 

9408281388 
infor@alphaenterprise.co.in 

2. Janta Electric Co. 
Shop no. 6, building 3, Chaitranya CHS, Opp 
Ram Mandir Road, SV Road, Goregoan (S), 
Membai - 400104 

7208000817 
jantaelectriccompany@haoo.in 

3. Power Control 
18, Sursarthi Complex, B./h Rudra Complex, 
Ambawadi, Ahmedabad - 6 

9327045790 
info@powercontril.com 

4. Indian Electric Corporation 
1-A HemaliBunglows, Nr. Old PAtwaNruing 
Home, Opp. KachniSamaj, Paldi, Ahmedabad 

9327578375 / 9825456291 
infor@iecprojects.co.in 

5. Parth Energy Solutions, 
Shop no. 1, Sai Darshan Part. Santosh Park 
Main Road, 150 Ft ring Road, Rajkot - 636007 

9998517133 
Parth_energy@rediffmail.com 

6. Aum electric engineering Pvt. Ltd. 
Plot no. 7, MadfiwalaSteet Opp. Shivram Dyeing, 
Behind Kiran Morters, Surat - 395002 

9825094503 / 8879593825 
Aumelectric1994@yahoo.co.in 

7. Bhavani Construction 
212, 2nd.. Floor, Ratnandeep Complex, Opp. 
Central SelftWaghawadi Road, Bhavnagar 

9427262860 / 9428078876 
Bhavani_const@yahoo.in 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



   
 

STATE BANK OF INDIA 

FORM TENDER 
To, 
Asst. General Manager, 
State Bank of India .Regional Business Office-3, 
Abu Highway Road, Palanpur 
 
 
Dear Sir, 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and 
in accordance in all respects with the specifications, design, drawings and instructions in writing referred to in conditions 
of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with 
such materials as are provided for by, and in all other respects in accordance with such conditions so far as they may be 
applicable. 
MEMORANDUM 
Description of work Proposed Electrical works,  OF KUNGHER BRANCH , 

DIST. PATAN 

Earnest Money The tenderer shall furnish EMD of Rs 4,100 /-. in the form of
Demand draft or bankers cheque drawn in favour of State
Bank of India payable at Palanpur. on any Scheduled Bank.
No tender shall be considered unless the EMD is so deposited 
in the required form. No interest shall be paid on this EMD. 
[Those registered with MSMEUDYAM need not submitted 
EMD. Instead DD, Valid MSME  UDHYAM certificate shall 
be uploaded], 

Percentage, if any, to be deducted from Bills and 
total amount to be retained 

10% from Running Bills, subject to maximum Total 3% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works from 3 
dayS after the date of written order or date of 
handing over of the site (whichever is later) to 
commence the work 

30 days 

 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall be 
initiated against us by SBI. This may also include debarring of my empanelment for an year or so. 

 1) Our Bankers are: i)      ii) 

The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to signOR 

(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully,Signature of Contractors. 

Signature and addresses of Witnesses i)     ii)



   
 

SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL WORKS AT  KUNGHER BRANCH , DIST. 
PATAN 

 
Business rules for E-tendering: 
 

1. Only AHMEDABAD CIRCLE empanelled ELECTRICAL contractors under appropriate category who 
are invited by the project Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 
assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable 
them to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated through service 
provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the 
event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of 
SBI at the address mentioned hereinbefore by the stipulated date i.e.  (2) Demand Draft of specified 
amount of EMD Contractors not submitting any one or more documents shall not be eligible to 
participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all 
respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, 
Bangalore, has been engaged by SBI an authorized service provider. Please go through the guidelines 
given below and submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their choice, 
Internet connectivity and other paraphernalia requirements shall have to be ensured by Contractors 
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever it may 
be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of 
power at the premises of Contractors during the E-tendering cannot be the cause for not participating in 
the E-tendering. On account of this the time for the E-tendering cannot be extended and SBI is not 
responsible for such eventualities. 

 
M/s. Antares Systems Limited, Bangalore, , shall arrange to train you nominated person(s), without 
any cost to you. They shall also explain you all the Rules related to the E-tendering. You are required to 
give your compliance on it before start of bid process. 

 



   
 

1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & 
Unit of Measurement will be displayed in Online E-tendering. 
 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 
appointed Architects. 
 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 
not be subjected to any change whatsoever. 

4. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified 

for participating in the price bidding as provisions mentioned hereinabove through SBI approved 
Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in rates 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the 
price bid to avoid complications related with internet connectivity, network problems, system crash 
down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every 
item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be 
treated as “Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. 
Antares Systems Limited, Bangalore, . The Bidders are requested to change the Password after the 
receipt of initial Password from M/s. Antares Systems Limited, Bangalore, . All bids made from the 
Login ID given to the bidder will be deemed to have been made by the bidder. 
 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the 
quoted bid price. In case the L1 Bidder backs out or fail to complete the work as per the rates quoted, 
SBI shall have the liberty to take action as deemed necessary including de-paneling such contractors 
and forfeiting their EMD and imposing heavy penalty to contractor to recover the losses occurred to the 
Bank. 
 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of 
Contract shall be final and binding on all the Bidders. 
 

7. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without 
assigning any reason. 



   
 

8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective 
of the cause. 
 

9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences 
till date. 
 

10. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 
directly or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
-  

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore,  shall not have any 
liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 
SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible 
for any damages, including damages that result from, but are not limited to negligence. 
 
SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible 
for consequential damages, including but not limited to systems problems, inability to use the system, 
loss of electronic information etc. 
 
N.B. 
 
-All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to 
M/s. Antares Systems Limited, Bangalore,  

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
 
 
Contact No.- 91 - 9674758719,  9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR PROPOSED ELECTRICAL WORKS AT SBI KUNGHER BRANCH , DIST. PATAN 
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 
4) We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform 
due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 
 
With regards,   Date: 
 

Signature with company seal Name: 

Company / Organization: 
 
 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------



 

 

 

 

SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
 Sealed Tenders are invited by M/s. Auctors for and behalf of State Bank of India for the work of

Electrical  At SBI KUNGHER BRANCH , DIST. PATAN  . 
1.1 Site and Its Location 

        The proposed work is to be carried out at KUNGHER BRANCH , DIST. PATAN 
 

2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting

the following documents and the most workman like manner, 
  Instructions to tenderers 
  General Conditions of Contract 
  Special Conditions of Contract 
  Additional Conditions for Electrical Installation 
  Technical Specifications 
  Drawings 
  Priced Bid 
2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given below
: 

  Price Bid 
  Technical Specifications 
  Additional Conditions for Electrical Installation 
  Special Conditions of Contract 
  General Conditions of Contract 
  Instructions to Tenderers 

2.3 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character 
quality and quantity of the materials, labour, the law & order situation, climatic conditions local 
authorities requirement, traffic regulations etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors while 
submitting his tender. 

4.0 Earnest Money 
 
4.1 

The tenderers are requested to submit the Earnest Money of Rs.4,100/-in the form of Demand Draft
or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 21 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5.0 Initial Security Deposit 



 

 

 

 

 
 The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 

by means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance 
of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form 
of initial security deposit which includes the EMD. Balance 3% shall be deducted from the 
running account bill of the work at the rate of 10% of the respective running account bill i.e. 
deduction from each running bill account will be 10% till total 3% of contract value is reached. 50% 
of the total security shall be paid to the contractors on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security Deposit:- Additional Security deposit (ASD)/Additional performance 
Guarantee (APG) shall   be applicable if the bid price is below 10% of the estimated cost put to 
tender. The amount of such ASD/ APG shall be the difference between 90% of estimated cost 
put to tender and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee 
shall be submitted within 15 days of intimation of award of work / work order, without which the 
contractor will not be allowed to start the work and failure of submission of ASD will result in 
forfeiture of EMD and cancellation of tender. For e.g, if a contractor is quoting 15% below the 
estimated cost put to tender (i.e. 85% of the estimate), then ASD of 5% of estimated cost is 
required to be obtained from the contractor (90%-85%). 

7.0 Signing of Contract Documents 
 The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the Bank 
will constitute a binding agreement between the Bank and successful tenderer whether such 
formal agreement is subsequently entered into or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be  30 days / 
months from the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 

9.0 Validity of Tender 
 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the 

date of opening price bid. If the tenderer withdraws his/her offer during the validity period or 
makes modifications in his/her original offer which are not acceptance to the Bank without 
prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10.0 Liquidated Damages 
 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of 
discrepancy between the rates quoted in words and figures the unit rate quoted in words will 
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item when 
it is executed. 



 

 

 

 

 The amount of each item shall be calculated, and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of unit rate 
and the quantity the unit rate quoted will govern and the amount will be corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 

 

  The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank. 

 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting
shall be duly attested by him. 

 

11.1.5 Each page shall be totaled and the grand total shall be given.  

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc.  

 
GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. shall be as 

per relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank before 
using. In case of deviations, decision of the Bank shall be final and binding and shall not be open for 
arbitration.  

 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. However, in the 

event of any dispute arising out of differences between the opinions of the Architects and also their role/ 
duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor and shall not 
be open to arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /              
 Bank  
             for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, 

which are mentioned in the separate list of approved makes. Any work found not as per the tender 
specifications and list of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this site before starting the 
work. He should provide different sample of material for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual 
measurement at site and billing shall be done as per the actual measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before starting the 



 

 

 

 

work. He shall provide different sample of materials for approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the 
shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   done   by 
the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor. 
Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.  

 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of work. 
(ii) If the assigned work is in running/working Branch, the contractor should have executed the site 

erection work in odd hours, Holidays and Sundays.  
(iii) The contractor shall prepare all loose Electrical items at his workshop only & deliver the same to the 

site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location 

beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked 
 immediately on completion of such items. This shall be done before finishing the same The 
 Architect shall be provided with such details well in advance so that the other work is not held 
 up due to last moment action. 
(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false  ceiling, 
partitions etc. in coordination with other agencies on site. 
 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 
 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any  kind 
 of taxes. However, the GST will be paid extra as applicable as per actual.  

 
viii) The entire job shall be executed in total coordination with the other agencies working on the 
 project & also with landlord, Branch Manager and Bank officials etc.  
ix) Architect of the project shall be kept informed about the progress of the work at various  stages. 
 
x) The contractor shall arrange on his own for lighting & plug point with socket & electrical  wiring, 
DB's etc. required during entire execution process. However, supply at point shall be  provided by the 
bank / landlord  

 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank  
 
 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 
 



 

 

 

 

The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be 

submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by the 

Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in the 

work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from 

the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER) 
ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS 
SEAL 
 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions 
 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time by the 
Architects/Bank and all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
a. In the contract the following expressions shall, unless the context otherwise requires, have the meaning 

hereby respectively assigned to them. 
 

i.  ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 1955, having 
its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and a LHO at and 
includes the client’s representatives, successors and assigns. 
                 ‘Architects/Consultants’ shall mean M/s AUCTORS 

ii. ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instructions 
to the contractors. 

iii. ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking 
the works and shall include legal personal representative of such individual or the composing the firm or 
company and the permitted assignees of such individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” 
and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, temporary 
supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder and work to 
be done by the contractor under the contract. 

 
iv. ‘Engineer’ shall mean the representative of the Architect/consultant. 
v. ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and referred to 

in the specifications and any modifications of such drawings as may be issued by the Engineer from 
time to time ‘Contract value shall mean the value of the entire work as stipulated in the letter of 
acceptance of tender subject to such additions thereto or deductions there from as may be made under 
the provision herein after contained. 

vi. ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as 
may time to time be furnished or approved by the architect/ consultant “Month” means calendar month. 

vii. “Week” means seven consecutive days. 
viii. “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

 
CLAUSE 
                   Total Security Deposit 
                   Total Security deposit comprise of : 



 

 

 

 

              a) Earnest Money Deposit                   : 4,100 /-. 
                    b)  Initial Security Deposit              : 2% including EMD 
                    c ) Retention Money                       :   As per clause no. 1.4 of  General Conditions                                                        
                 

a) Earnest Money Deposit : 
The tenderer shall furnish EMD of Rs 4,100 /-. in the form of Demand draft or bankers cheque drawn in favour of 
State Bank of India, on any Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the 
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon 
after the decision to award the contract is taken without interest. The EMD shall stand absolutely forfeited if the tenderer 
revokes his tender at any time during the period when he is required to keep his tender open acceptance by the SBI or 
after it is accepted by the SBI the contractor falls to enter into a formal agreement or fails to pay the initial security 
deposit as stipulated or fails to commence the work within the stipulated time. 

 
b) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. excluding 
EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and shall be deposited within 15 days 
from the date of letter of acceptance of tender. 

 
c) Retention Money 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall be deducted 
from the running account bill at the rate of 10% of the gross value of work done by the contractor and claimed in 
each bill provided the total security deposit i.e. the ISD plus Retention Money shall both together not exceed 5% of 
the contract value. 50% of the total security deposit shall be refunded to the contractor without any interest on 
issue of Virtual Completion certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

 
d) Additional Security Deposit:- 

 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall   be applicable if the 
bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be the 
difference between 90% of estimated cost put to tender and the quoted price. ASD in the format of DD / 
Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award of work / 
work order, without which the contractor will not be allowed to start the work and failure of submission of 
ASD will result in forfeiture of EMD and cancellation of tender. For e.g, if a contractor is quoting 15% 
below the estimated cost put to tender (i.e. 85% of the estimate), then ASD of 5% of estimated cost is 
required to be obtained from the contractor (90%-85%). 
 

Language Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc, the following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities 
of the same item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 



 

 

 

 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 
correct. 

 
4.0 Scope of Work 

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with 
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the 
architect/consultant. The architect/consultant at the directions of the Bank from time to time issue further drawings 
and/or written instructions, details directions and explanations which are hereafter collectively referred to as 
Architect’s/Consultant’s instructions in regard to : the variation or modification of the design, quality or quantity of 
work or the addition or omission or substitution of any work, any discrepancy in the drawings or between the BOQ 
and/or drawings and/or specifications, the removal from the site of any material brought thereon by the contractor 
and the substitution of any other materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged thereupon. 

 
5 (i) Letter of Acceptance 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the 
architect by registered post or otherwise depositing at the address of the contractor as given in the tender to 
enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

 
5 (ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial stamp 
paper of appropriate value. 

 
6.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultants are the 
properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness additional instructions by 
means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable 
there from. 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit the 
same to the SBI through the Architect/Consultant. 

 
Copies of Agreement 
 

Two copies of agreement/tender document duly signed by both the parties in a non-judicial stamp paper of Rs 
500/- with the drawings shall be handed over to the contractors. 

 

8.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the work and 
clear the site including vacating their office on or before the contracted or extended date or completion without 
justification in support of the cause of delay, he may be called upon without prejudice to any other right of 
remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the rate of 
0.5% of the contract value per week subject to a maximum of 5% of the contract value. 

 



 

 

 

 

9.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion 
of the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall 
be best quality. The contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman 
whose work or behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed from 
the site immediately. 

 
10.0 Permits, Laws and Regulations 

Permits and licences required for the execution of the work shall be obtained by the contractor at his own 
expenses. 

 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the 
contractor. If the contractor observes any discrepancy between the drawings and specifications, he shall 
promptly notify the SBI in writing under intimation of the Architect/Consultant. If the contractor performs any act 
which is against the law, rules and regulations he shall meet all the costs arising there from and shall indemnify 
the SBI any legal actions arising there from. 

 
11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and 
for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the 
architect/consultant before proceeding with the work. If at any time any error in this respect shall appear during 
the progress of the works, irrespective of the fact that the layout had been approved by the architect/consultant 
the contractor shall be responsible for the same and shall at his own expenses rectify such error, if so, required to 
satisfaction of the SBI. 

 
12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect the 
SBI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, 
injury, loss due to his fault or negligence except which are due to causes beyond his control. 

 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protection of his employees on the works and shall comply with all applicable 
provisions of Government and local bodies’ safety laws and building codes to prevent accidents, or injuries to 
persons or property of about or adjacent to his place of work. The contractor shall take insurance covers as per 
clause 24.0 at his own cost. The policy may be taken in joint names of the contractors and the SBI and the original 
policy may be lodged with the SBI. 

 
13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free access to the work 
site and/or to the workshop, factories or other places where materials are lying or from where they are obtained 
and the contractor shall give every facility to the SBI, Architect/Consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless authorized by the 
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on the work at any time. 
The proposed work either during its construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s organization a wing of Central Vigilance Commission. 

 
14.0 Assignment and subletting 
 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and 



 

 

 

 

engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without 
the written consent of the SBI through the architect and no undertaken shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the work during its progress. 

 
15.0 Quality of Materials, Workmanship & Test 
 

(i) All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Architect/Consultant instructions and shall be subject from time to time to such tests as the 
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, labour and materials 

 
(ii) Samples 
(iii) All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 

contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided to the 
satisfaction of the Architect/ consultant. Before submitting the sample/literature the contractor shall satisfy himself 
that the material/equipment for which he is submitting the samples/literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the architect/consultant the contractor shall 
proceed with the procurement and installation of the particular material/equipment. The approved samples shall 
be signed by the Architect/Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection/comparison at any time. The Architect/Consultant shall take reasonable 
time to approve the sample. Any delay that might occur in approving the samples for reasons of its not meeting 
the specifications or other discrepancies inadequacy in Electrical samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc shall be to 
the account of the contractor. 

 
(iv) Cost of tests 

 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specifications or BOQ. 

 
(v) Cost of test not provided for 

 
If any test is ordered by the Architect/ Consultant which is either : 

 
If so intended by or provided for or ( in the cases above mentioned) is not so particularized or through so intended 
or provided for but ordered by the Architect/Consultant which is either to be carried out by an independent person 
at any place other than the site or the place of manufacture or fabrication of 

 

the materials tested or any Government/approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0 Obtaining Information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part 
to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or 
the obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfilment of contract. 

 
17.0 Contractor’s superintendence 
 



 

 

 

 

The contractor shall give necessary personal superintendence during the execution of the works and as long, 
thereafter, as the Architect/consultant may consider necessary until the expiry of the defects liability period, 
stated hereto. 

18.0 Quantities 
 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the Indian Standard Method of Measurements 

 
The rate quoted shall remain valid for variation of quantity against individual item to any extent subject to maximum 

variation of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of 
prime cost and provisional sums, if any, shall be excluded. 

 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on 
the basis of provisions of clause 22(e) hereof. 

 
19.0 Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he required the work to be 
measured and the contractor shall forthwith attend or send a qualified representative to assist the Architect in 
taking such measurements and calculation and to furnish all particulars or to give all assistance required by any 
of them. Such measurements shall be taken in accordance with the Mode of measurements detailed in the 
specifications. The representative of the Architect/Consultant shall take joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested by both representatives. No 
over writings shall be made in the M book. Should the contractor not attend or neglect or omit to depute his 
representative to take measurements then the measurements recorded by the representative of the 
Architect/consultant shall be final. All authorized extra work, omissions and all variations made shall be included 
in such measurements. 
 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the contract. 

 
In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any 
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the materials to 
be used therein, the Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm 
in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the 
case may be in accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the Architect/Consultant 
and the value of such extras, alterations, additions or omissions shall in all cases be determined by the 
Architect/Consultant and the same shall be added to or deducted from the contract value, as the case may be. 

 
21.0 Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to 
as authorized extra and shall be made in accordance with the following provisions. 

 
a) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work 

is of similar character and executed under similar conditions as the work priced herein. Rates for all items, 



 

 

 

 

wherever possible should be derived out of the rates given in the priced BOQ. 
b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 

not vary the conditions under which any remaining items of works are carried out, otherwise the prices for 
the same shall be valued under sub clause (c) hereunder. 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 
contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/Consultant of the 
rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed 
and the Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work 
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect/Consultant at or before the end of the week following that in which the work has 
been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 
the contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for 
material, labour, hire/running charges of equipment and wastages etc plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall not be eligible for escalation. 

 
22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual 
completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the contractor 
shall ensure that the following works have been completed to the satisfaction of the SBI. 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 

machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labour sheds/camps and constructions and other items and things whatsoeverbrought upon or 
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 
permanent works. 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and shall 
clear, level and dress, compact the site as required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 
e) Shall hand over the work in a peaceful manner to the SBI. 
f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full satisfaction 

of SBI. 
 

Upon the satisfactory ful filment by the contractor as stated above, the contractor shall be entitled to apply to the 
Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the completion of the work, 
relative to which the completion certificate has been sought, the Architect/Consultant shall within fourteen (14) 
days of the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied. 

 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract 
including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works 



 

 

 

 

or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in respect of 
works or work at the site and in respect of which the VCC has been issued. 

 
24.0 Work by other agencies 
 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for execution of any 
work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of 
such work except by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract. 

 
25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint 
names of the SBI and the contractor against all loss or damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated in clause 28 of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under clause. 

 
a) The works for the time being executed to the estimated current Contract value thereof, or such additional 

sum as may be specified together with the materials for incorporation in the works at their replacement 
value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement value 
of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval shall 
not be unreasonably withheld and the contractor shall whenever required produce to the 
Architect/Consultant the policy of insurance and the receipts for payment of the current premiums. 

 

25.2 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses 
and claims in respect of injuries or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to : 

 
a) The permanent use or occupation of land by or any part thereof. 
b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance 

of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, employees 

or other contractors not being employed by the contractor or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of the compensation as may 
be just and equitable having regard to the extent of the responsibility of the SBI, their employees, or agents 
or other employees, or agents or other contractors for the damage or injury. 

 
25.3 Contractor to indemnify SBI 
 



 

 

 

 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in 
respect of the matters referred to in the provision sub-clause 26.2 of this clause. 

 
25.4 Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against SBI in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemnify the 
SBI if the infringement of the patent or design or any alleged patent or design right is the direct result of an order 
passed by the Architect/Consultant in this behalf. 

 
25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any person, including 
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 26.0 thereof. 

 
25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce 
to the Architect/Consultant the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per occurrence with 
the number of occurrences limited to four. After each occurrence contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 

 
25.7 Accident or Injury to Workmen 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or in 

consequence of any accident or injury to any workmen or other person in the employment of the contractor or 
any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such damages 
and compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the time 
any person employed by him on the works and shall, when required, produce to the architect/consultant such 
policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause 
shall be satisfied if the sub contractor shall have insured against the liability in respect of such persons in such 
manner that SBI is indemnified under the policy but the contractor shall require such sub-contractor to produce to 
the Architect/Consultant when required such policy of insurance and the receipt for the payment of the current 
premium. 

 



 

 

 

 

25.7.3 Remedy on Contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he 
may be required to effect under the terms of contract, then and in any such case the SBI may effect and keep in 
force any such insurance and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15% of contract value from any 
amount due or which may become due to the contractor, or recover the same as debt from the contractor. 

 
25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank shall 

be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, 
and other expenses paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In 
this event all the monies received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

 
26.0 Commencement of Works 
 

The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI or 
15 days from the date of issue of Letter of Acceptance of Bank, whichever is later. 

 
27.0 Time for completion 
 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period of  30 days of  calendar months from the date of commencement. If required in the 
contract or as directed by the Architect/Consultant, the contractor shall complete certain 

 

portions of work before completion of the entire work. However, the completion date shall be reckoned as the date 
by which the whole work is completed as per the terms of the contract. 

 
28.0 Extension of Time 
 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of the contractor, 
the Architect/Consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of 
time for completion of work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBI through the Architect/Consultant in 
writing at least 21 days before the expiry of the scheduled time and while applying for extension of time he shall 
furnish the reasons in detail and his justification if any, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. For 
the balance period in excess of original stipulated period and duly sanctioned extension of time by the SBI the 
provision of liquidated damages as stated under clause 9 of GCC shall become applicable. Further contract shall 
remain in force even for the period beyond the due date of completion irrespective whether the extension is 
granted or not. 

 
29.0 Rate of progress 
 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 



 

 

 

 

Architect/Consultant. Should the rate of progress of the work or any part thereof be at any time be in the opinion of 
the Architect/ Consultant too slow to ensure the completion of the whole of the work by the prescribed time or 
extended time for completion the Architect/Consultant shall thereupon take such steps as considered necessary 
by the Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or extended 
time. Such communications from the Architect/Consultant neither shall relieve the contractor from fulfilling 
obligations under the contract nor he shall be entitled to raise any claims arising out of such directions. 

 
30.0 Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the 
Architect/Consultant, save when the work is unavoidable or absolutely necessary for the saving of life or property 
or for the safety of the work in which case the contractor shall immediately advise the Architect/Consultant. 
However, the provision of the clause shall not be applicable in the case of any work which becomes essential to 
carry by rotary or double shifts in order to achieve the progress and quality of the part of the works being 
technically required and continued with the prior approval of the Architect/consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable 
noise and disturbance. 

 
31.0 No compensation for restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not require the whole or any part of the work to be carried out, the Architect / 
Consultant shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account 
of any profit or advantage which he might have derived from the 

 

execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or part of 
the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bona fide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that the 
Architect/Consultant shall have in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less. 

 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall 
be given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody of the 
contractor and in this respect the decision of Architect/Consultant shall be final. 

 
32.0 Suspension of work 

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision shall be final and 
binding on the contractor) suspend the progress of works or any part thereof for such time and in such manner as 
Architect/ Consultant may consider necessary so as not cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons. 

 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default of the contractor, 

or 



 

 

 

 

c) For safety of the works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and 
carry out the instructions given in that behalf by the Architect/Consultant. 

 
If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

 
The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 
33.0 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Architect/Consultant shall have the 
power to adopt any of the following course as they may deem best suited to the interest of the SBI. 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect/Consultant 

shall be conclusive evidence) and in which case the security deposit of the contractor shall be forfeited and 
be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the work, 
debiting the contractor with the cost of the labour and materials (the cost of such labour and materials as 
worked out by the Architect/ Consultant shall be final and conclusive against the contractor) and crediting 
him with the value of the work done, in all respects in the same manner and at the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of this contract the 
certificate of Architect/Consultant as to the value of work done shall be final and conclusive against the 
contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any expenses 

which may be incurred in excess of the sum which would have been paid to the original contractor, if the 
whole work had been executed by him (of the amount of which excess the certificates in writing of the 
Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may be 
deducted from any money due to him by SBI under the contract or otherwise, or from his security deposit or 
the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Architect/Consultant will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
34.0 Owner’s Right to Terminate the Contract 
 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Government and of the Official Assignee of the liquidator in such acts of insolvency or winding up 
shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect/Consultant that he is able to carry out and fulfil the contract, and to give security therefore if so required 
by the Architect/Consultant. 

 



 

 

 

 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant 
or shall charge or encumber this contract or any payment due to which may become due to the contractor there 
under. 

 
a) Has abandoned the contract; or 
b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended 

the progress of the works for 14 days after receiving from the SBI through the Architect/Consultant written 
notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials from 
the site or to pull down and replace work within seven days after written notice from the SBI through the 
Architect/ Consultant that the said materials were condemned and rejected by the Architect/ Consultant 
under these conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts, matters or things by this contract to be observed and performed by the contractor for seven days after 
written notice shall have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBI’s or Architect’s/Consultant’s instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI and or the 
Architect/Consultant, may not withstanding any previous waiver, after giving seven days notice in writing 
to the contractor, determine the contract, but without thereby affecting the powers of the SBI or the 
Architect/Consultant or the obligation and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the Architect/Consultant, their 
agents or employees may enter upon and take possession of the work and all plants, tools, scaffoldings, 
materials, sheds, machineries lying 

          upon the premises or on the adjoining lands or roads, use the same by means of their own 
 

employees or workmen in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work and the contractor shall not in any was interrupt or do any act, matter or thing 
to prevent or hinder such other contractor or other persons employed for completing and finishing or using 
the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or the Architect/Consultant shall 
give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to 
do so within 14 days after receipt thereof by him the SBI sell the same by public auction after due publication and 
shall adjust the amount realized by such auction. The contractor shall have no right to question any of the act of 
the SBI incidental to the sale of the materials etc. 

 
35.0 Certificate of Payment 
 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to the contractor 
within 10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall 
recover the statutory recoveries and other dues including the retention amount from the certificate of payment. 

 
Provided always that the issue of any certificate by the Architect/Consultant during the progress of works or 
completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under clause. 

 
The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof is not carried 



 

 

 

 

out to their satisfaction. 
 

The Architect/Consultant may by any certificate make any corrections required in previous certificate. 
 

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to time while 
making the payment. 

 
The final bill may be submitted by contractor within a period of one month from the date of virtual completion and 
Architect/Consultant shall issue the certificate of payment within a period of two months. The SBI shall pay the 
amount within a period of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 

 
36.0 Settlement of Disputes and Arbitration 
 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the work or the execution or failure to execute the same, whether arising 
during the progress of the work or after the cancellation, termination, completion or abandonment thereof shall be 
dealt with as mentioned hereinafter : 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amounts admitted as payable by the Architect or in case the contractor wants 
to dispute the validity of any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of 
the same to the Architect, within 21 days from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall 
the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall 
have been given by the contractor to the Assistant General Manager (Premises& Estate)/Dy. General 
Manager (premises) in the manner and within the time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to the Assistant General 
Manager (Premises & Estate) / Dy. General Manager (Premises) in writing in the manner and within the 
time aforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shall give his 
decision in writing on the claims notified by the contractor. The contractor may within 21 days of the 
receipt of the decision of the Assistant General Manager (Premises& Estate) / Dy. General Manager 
(Premises) submit his claims to the conciliating authority namely the Circle Development Officer/General 
Manager (Official Language & Corporate Services) for conciliation along with all details and copies of 
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (Premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 
within a period of 30days of termination thereof shall give a notice to the concerned Chief General 
Manager/Dy. Managing Director (HR) & Corporate Development Officer of the Bank for appointment of 
an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 



 

 

 

 

or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank 
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 
Manager at LHO /Dy. Managing Director &Corporate Development Officer at CC/CCEs. It will also be no 
objection to any such appointment that the Arbitrator so appointed is a technically competent person not 
below the rank of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, 
CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager/ Dy. Managing Director (HR) & 
Corporate Development Officer. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there 
under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by 
both the parties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what 

 
 

manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 
 
37.0 Power Supply 
 

The contractor shall make his own arrangements for power and supply/distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the 
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approval from the appropriate authorities, if required. 

 
38.0 Water supply 
 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for 
the same. This will be subject to the following conditions: 

 
i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the 

Architect/Consultant. 
j) The Contractor shall make alternative arrangements for the supply of water if the arrangements made by the 

Contractor for procurement of water in the opinion of the Architect/Consultant is unsatisfactory. 
 

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own 
arrangements for drawing and distributing the water at his own cost. He has to make necessary arrangements. 



 

 

 

 

To avoid any accidents or damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals from the local authorities, if required. at his own cost. He shall restore the ground 
to its original condition after wells are dismantled on completion of work or hand over the well to the SBI without 
any compensation as directed by the Architect/Consultant. 

 
39.0 Treasure Trove etc. 
 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall 
be handed over to the Bank immediately. 

 
40.0 Method of Measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be 
on the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau of Indian 
Standards. In the event any dispute/disagreement the decision of the Architect/Consultant shall be final and 
binding on the contractor.  
 

41.0 Maintenance of Registers  
 
The contractor shall maintain the following registers as per the enclosed format at site of work and should produce 
the same for inspection of SBI/Architect/Consultant whenever desired by them. The contractor shall also maintain the 
records/registers as required by the local authorities/Government from time to time. 
 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
 
42.0 Force Majeure 

Neither contractor not SBI shall be considered in default in performance of their obligations if such performance 
is prevented or delayed by events such as war, hostilities revolution, riots, Electrical commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god 
or for any other cause beyond the reasonable control of the party affected or prevented or delayed. However, a 
notice is required to be given within 21 days from the happening of the event with complete details, to the other 
party to the contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

 
As soon as the cause of force majeure has been removed the party whose ability to perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay incurred 
in such affected activity adducing necessary evidence in support thereof. 

 
From the date of occurrence of a case of force majeure obligations of the party affected shall be 

suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective 
obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events. 

 

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the 
future execution of this agreement. 

 



 

 

 

 

43.0 Local Laws, Acts, Regulations 
 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

 
(i) Minimum Wages Act, 1948 (Amended) 
(ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
v) Apprentice Act 1961 (Amended) 
vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

44.0  SAFETY CODE: 
 

Safety as per annexure 4.32 should be followed. 
 
45.0 Accidents 
 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the Architect/Consultant. The contractor shall also report 
immediately to the competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

 

 

 
ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 
Place: …………………. 

 
Date:…………………... 

 
(On non-judicial stamp paper of Rs ----------------- /-) 

 
BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 

B.G.No.  Value Rs.   
 

State Bank of India, 

(Address) 

      Sub:   Bank Guarantee of Rs .............................. towards Security Deposit for the work offer State Bank 
of India. 

 
(Name of Branch/Office) 

 
Dear Sir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered into contract 
for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s Consultants (Name & 
address of consultants) vide their letter No…………….. dated ............................................................................... and 
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” the 
Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value less earnest 
money deposit of Rs ................................................. (Rupees only), to State Bank of India for performing their 
part of the contract obligations. 

 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a 
Guarantee of a Scheduled Bank for a value of Rs… .............................. to be valid upto (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the request of 
the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in the manner 
hereinafter appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here after called 
the “Guarantor” (which expression shall include its successors and assigns) here by expressly, irrevocably 
&unreservedly undertake and guarantee under that if the Contractor fails to execute the work according to his 
obligations under the said contract, then not withstanding any dispute between State Bank of India and the 
contractor the Guarantor shall, on demand without demur and without reference to the contractor pay to State 
Bank of India immediately any sum claimed by State Bank of India under the said contract up to a maximum 
amount of Rs. (Rupees 
only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, the



 

 

 

 

 Guarantor agrees to pay the aforesaid amount of Rs.   /- (Rupees 
  only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly against State Bank of 
India or any disputes raised by the Contractor with State Bank of India or any suits or proceedings 
pending in any competent court or before any arbitrator. State Bank of India’s written demand shall be 
conclusive evidence to the Guarantor that such payment is payable under the terms of the Contract and 
shall be binding in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by any 
arrangement, variations made between SBI and the Contractor and or indulgence shown to the contractor 
by SBI, with or without the consent and knowledge of the guarantor or by alterations in the obligations of 
the contractor by any forbearance, whether as to payment, time performance or otherwise. 

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or until 
discharged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency except with 
the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by absorption with 
any other body or corporation or dissolution or otherwise and this guarantee will be available to or 
enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the Principal 
debtor and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by operation 
of law and shall cease only on payment of the full amount by the Guarantor to SBIof the amount hereby 
secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security for the 
contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any other 
mode or communication to the guarantor addressed as aforesaid and if sent by post it shall be deemed to 
have been given at the time when it would be delivered in due course of post and in providing such notice 
when given by post it shall be sufficient to prove that the envelope containing the notice was posted and a 
certificate signed by an officer of SBI that the envelope was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is restricted to 
a sum of Rs. . 

 
This guarantee will remain valid upto  unless a demand or claim under this guarantee is made 
in writing on or before the guarantor shall be discharged from all liability under the 
guarantee thereafter. 

 
 

Dated the …………………………… 
 

For (Name of Bank) 
 

(Signature/s with designation/s of signatory/ies) 
(Name and Stamp of Bank)



 

 

 

 

 
ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 

 
 
 

Type of policies Name of 
Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 3rd 
party liability 

    

Workmen’s 
Compensation 

    

 

Remarks : 
 

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, materials 
brought or affixed at site or for that matter approval of any sort. 

 
2. The quantum of work done and materials delivered at site have been certified by…………………………. 

 
3. should you wish to audit such work, kindly contact the undersigned and oblige. 

 
 
 

Architects  



 

 

 

 

 
ANNEXURE-4.32: SAFETY CODE 

 
SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 

ground, or from solid construction except such short period Work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and 
the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 

unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 
above ground level or floor level they should be closely boarded, should have adequate width and should 
be suitably fenced, as described. 

 
7. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 

the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 
Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between 
side rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in 
length. For longer ladders this width should be increased at least 6mm for each additional 30 cms. 
Uniform step spacing shall not exceed 30 cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line 

works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 
Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter 
above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall 
be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of 
sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the 
trench or half of the depth of the trench whichever is more cuttings shall be done from top to 



 

 

 

 

bottom. Under no circumstances undermining or under cutting shall be done. 
 

11. Before any demolition work is commenced and also during the process of the work :- 
 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over- loaded with 
debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 

kept available for the use of the persons employed on the Site and maintained in a condition 
suitable for immediate use; and the Contractor should take adequate steps to ensure proper 
use of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 
 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which 
is injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye- shields. 

 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
 

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals and boards to prevent accident to the 
Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to 

the following standard or conditions:- 
 

a) These shall be of good mechanical construction, sound material and adequate strength and free 
from patent defect and shall be kept in good repairs and in good working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 
 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any scaffold, 
winch or give signals to the operator.



 

   
 

 

 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension the safe 
working load shall be ascertained by adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be plainly marked with 

the safe working load. In case of hoisting machine having a variable safe working 
load, each safe working load of the conditions under which it is applicable shall be 
clearly indicated. No part of any machine or of any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load, adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. 

 
g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and boots as 
may be necessary should be provided. The workers should not wear any rings, 
watches and carry keys or other materials, which are good conductors of 
electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

   
 

 

ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 
 
ARTICLES OF AGREEMENT 

 
This agreement made the …………………………….day of ...................................................between AGM/ 
DGM 
(),State Bank of India, ------------------ (hereinafter called the Bank or SBI) which expression shall include 
the successors and assigns) of the one part and M/s. …………………………………... company / 
partnership for registered under the Indian Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called ‘the 
Contractors’ which expression shall include the present directors / partners and also the directors / 
partners from time to time as also their respective heirs, legal representatives, administrators and 
assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of work)  

and has caused drawings and specifications describing the works to be done prepared by Project 
Architects M/s having their offices at (hereinafter called “the 
Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 
mentioned and to be issued from time to time, the specifications and the Schedule of items and 
quantities have been signed by or on behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set forth 
herein and Schedule of items and quantities, General & special Conditions of Contract, 
specification etc. contained in the tendered documents including all correspondences exchanged 
by or between the parties from the submission of tender till the award of work, both letters inclusive, 
(all of which are collectively hereinafter referred to as “the said conditions”). The works shown upon 
the said drawing and /or described in the said specification and included in the schedule of Items 
and Quantities at the respective rates therein set forth amounting to the sum of         Rs (Rupees  

in words ) as there in arrived at or such other sum as shall become payable there 
under (hereinafter referred to as “ the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in 
the said Conditions, the Contractors shall upon and subject to the said conditions execute and 
complete the work shown upon the said drawings and described in the said specifications and the 
schedule of items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, 
at the times and in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the event of their 
ceasing to be the Architect for the purpose of this contract for whatever reason, such other person 
or persons as shall be nominated for that purpose by the Employer, not being a person to whom the 
Contractor shall object for reasons considered to be sufficient by the Employer provided always 
that no person or persons subsequently appointed to be Architect under this contract shall be 
entitled to disregard or over rule any previous decisions or approval or direction given or expressed 
in writing by the architect for the time being. 



 

   
 

 

4. The said conditions and appendix thereto shall be read and construed as forming part of this 
agreement, and the parties hereto shall respectively abide by / submit themselves to the said 
conditions and perform the agreements on their part respectively in the said conditions contained. 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to 
carry out the work in respect of the entire project on item rate basis to be paid for according to 
actual measured quantities at the rates contained in the schedule of quantities and rates or as 
provided in the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work 
by adding to or omitting any item of work or having portions of the same carried out without 
prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees to 
commence the work soon after the site is handed over to him or from the 14th day after date of 
issue of formal work order as provided for in the said conditions of contractor whichever is later and 
to complete the entire work within    (period of contract) months subject never the less to the 
provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 
stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by the 
contractor. They further agree to complete the said work to fullest satisfaction of architect / 
Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to 
these present through their duly authorized official and the said two duplicates hereof to be 
executed on its behalf of the day and year first herein above written. 

 
Signed on behalf of the            Signed on behalf of the 

 
     STATE BANK OF INDIA CONTRACTORS 
 

In the presence of : In the presence of : 
 
 

1. Signature : 1. Signature : 
Name : Name : 
Address : Address : 

 

In the presence of : In the presence of : 
2. Signature :            2. Signature : 

Name : Name : 
Address : Address : 

 
 



 

   
 

 

 
APPENDIX HEREIN BEFORE REFERRED TO 

 

      
3) Site Address               :  KUNGHER BRANCH , DIST. PATAN 
 
4) Scope of Work                                   :     Proposed  Electrical Work of KUNGHER BRANCH                                                                                          

    
5)Name of the Contractor                                              :  
 
6)Address of the Contractor                                           :  
 
7) Period of Completion  : within the stipulated period from the date 
                 of Issue of work order. 

  
8) Earnest Money Deposit              :           4,100 /- 
9) Retention Money  :             As per clause no. 1.4 of                                                               
                                                                                                          General Conditions 
 
10) Defects Liability Period :             Twelve Months from the date of 
                                                                                  Virtual Completion. 
11) Insurance to be undertaken by the     : 125% of Contract Value     
                                                                                                         Contractor at his cost (Contractor’s all     
                                                                                                          risk policy    )                                                                         
 
12) Liquidated damages : 0.5% of the Contract amount shown in    
the tender per week subject to max. 5%of the contract  value or actual final bill value. 
 
13) Value of Interim Bill(Min.) :     NIL    
 
14) Date of Commencement :  From the date of work order issued to the  
                                                                                               contractor/ or the day on which the Contractor is  
                                                                                              instructed to take  possession of the site 
whichever is      earlier. 
15) Period of Final Measurement : 2 Months from the date of Virtual Completion 
Certificate  (VCC) issued by the project Architect 
                                                                         
16) Initial Security Deposit                         : 2% including EMD 
  
 17) Total Security Deposit                      : 5.0% of the final bill amount or contract value 
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit shall be refunded to 
Contractor on    completion of the work/along with the  final bill  and balance refunded    only after the Defect 
Liability Period is over. 
 
19) Period for Honoring Certificate : 7 days for R.A. Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed for completion work 
and the Bill shall be Certified within 3 Months from the date of receipt of final bill provided the bills are 

1)  Name of the organization Offering Contract : AGM,GAO - 3. State Bank of 
                                                                                  India,  PALANPUR  
 
2) Consultants    : ARCHITECT M/s. AUCTORS 



 

   
 

 

submitted with all pre-requisite documents/test reports etc. prescribed in the tender. 
 
 
                                                               Signature of Tenderer. 
 
   Date: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LETTER OF DECLARATION 
 



 

   
 

 

 

 
, 
 

Dear Sir, 
 
PROPOSED  ELECTRICAL WORKS FOR SBI, KUNGHER  BRANCH DIST. PATAN 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in 
the memorandum hereinafter set out and having visited and examined the site of the works specified in the 
said memorandum and having acquired the requisite information relating thereto and affecting the quotation, 
I/We hereby offer to execute the works specified in the said memorandum within the time  specified in the 
said memorandum on the item rate basis mentioned in the attached schedule and in accordance in all 
respect with the specifications, design, drawings and instructions in writing referred to in conditions of Tender, 
the articles of agreement, conditions of contract and with such conditions so far as they may be applicable. 
 
MEMORANDUM 
 
(a) Description of work Proposed Electrical works KUNGHER BRANCH 

(b) Earnest Money 4,100 /- 

(c) Time allowed for completion of work from 
the date of issue of work order. 

 30 days from the date of commencement as per 
tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay 
to SBI, the amount mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable 
action shall be initiated against us by SBI. This may also include debarring of my empanelment for an year or 
so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or 
may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s 
Bungalow/ work) in phases. We, therefore, undertake that we shall not raise any claim/compensation in the 
eventuality of Bank deciding to drop any of the work/building/buildings from the scope of work of this tender 
at any stage during the contract period. Further, we also undertake to execute the work entrusted to us in 
phases as per L-1 rates/standard rates accepted by us/on our approved rates and within the stipulated time 
limit without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of 
this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the 
material during the currency of contract/execution/completion period. 
 
Yours faithfully, 
Signature of contractor With Seal 
 
 
 
PROFORMA FOR RUNNING A/C BILL 
 
TABLE - XIII 
 

i. Name of Contractor/ Agency : 

To, 
The Asst. General Manager, 
State Bank of India .Regional Business Office-3, 
Abu Highway Road, Palanpur 



 

   
 

 

 
ii. Name of Work : 

 
iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill: 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence: 

 
vii. Date of Completion as per Agreement              : 

 
S
N 

Item 
Descripti
on 

Unit Rate 
(Rs.) 

As per 
Tender 

Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Present Bill Remark
s 

Qty Amou
nt 
(Rs.) 

Qty Amoun
t (Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             
             
             
             
             

 
 
Note: 
 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a rate. 
 
 
 
 
 
Net Value since previous bill 
 
 
 
 
 
 

 

 

 

 

CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No.------------------------- were 
made have been taken jointly on -------------------------- and are recorded in Excel format. Excel sheet enclosed  
 



 

   
 

 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of Architects 
Representative (Seal) 

Signature and date of Site 
Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per 

tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of 
Steel, Cement and other materials and labor 
as detailed in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 Less already recovered Rs........................ 

 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + interest) as on 
date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be Rs........................ 



 

   
 

 

recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of 
the measurements of work as required and is recommended for payment. 
 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The Bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test 
checking of measurements of works as required and is recommended for payment for an amount of 

Rs................................... 

Date : ---------------------------- 

 
 
 

This Figures given in the Memorandum for payable has been verified and bill passed for payment ---------------
------------------------------------------------- (in words and figures) 
 
 
Date:--------------------- 
 
----------------------------------Signature of the CM (COMP & OPR)  

  
 
 
STATUTORY DEDUCTION: 
 

 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 
 Net Payable Rs. ----------- 
   



 

   
 

 

SPECIFICATION OF MATERIALS 
 
 
All the material to be used shall be as per the specified make of the materials list and ISI approved Brand. Any deviation from 
this shall be got approved from Architect / Owner, the contractor shall submit samples of material to be used for verifications 
and Produce Bill in original. 
 
1. SAMPLES  :  After receipt of the bids but prior to award of the contract,  
                                                   bidder shall, Upon notification from owner submit samples of  
                                                   materials he intends to Use.  
         
                                                  The owner shall reserve the right to evaluate the sample with  
                                                   regard to the Specification before award of work. Samples as        
                                                   directed by the Architect / Owner for various items shall be  
                                                   prepared / brought for approval without  Any cost. 
 
Special Notes  :  
 
a)     The successful tendered will have to supply the make of the materials as recommended  
        and  in consultation with the Client / Architect / Consultant without any extra cost.             
        Client / Architect / Consultant reserve the rights to choose any make out of above list. 
 
b)     Tenderer should have to specify the list of makes considered in the tender while quoting      
         the rates in the tender, in covering letter of separate letter enclosure. However, the final   
        decision for accepting make specified by tenderer would be of client / Architect /  
        Consultants.  
 
c)     As far as possible, the successful tenderer will have to place order directly to the  
        manufacturer or it’s authorized dealer.  

  
           d)     The client / Architect/ Consultant have right to Check the Challans of supplier.  

 
e)     The RCCB, RCBO, MCB and MCB DBs must be of same make.  
 
f)     Make of components required to be used by contractor to complete the installation, if  
        not mentioned anywhere, shall be required to GOT it Approved by Client / Architect/  
        Consultant before installation in writing manner.  
 
g)     Within a week of work order, the contractor shall submit the sample of each item /  
       component of above-mentioned approved make for the approval of the Client / Architect        
       / Consultant.  

 
APPLICABLE STANDARDS 
 
 Sr. No. IS No.    Description 
 
 1)  IS:2026-1977  : Distributing transformers & fittings. 
   IS 3639   Fittings and acc. For P.T. 
  
                2)  IS:7886 
   IS:660   : Installation of Transformer. 
 
 3)  IS:2516-1972  : Specification for AC circuit  Breakers. 
 
 4)  IS:335   : Insulating oil for Transformers &  switch  gear. 
 
 5)  IS:2705  : CT for measuring and protection. 
  
 6)  IS:3155  : Voltage (Potential) Transformers. 
 



 

   
 

 

 7)  IS:3236 Part II  : Voltage Transformer. 
 
 8)  IS:373   : Busbar arrangement and marking. 
 
 9)  IS:2099  : Bushing 
 
 10)  IS:5621  : Large Hollow Porcelains 
 
 11)  IS:2544  : Insulators 
  
 12)  IS:2629 & 2633 : Hot Dip Galvanizing 
 
 13)  IS:3842  : Relays. 
 
 14)  IS:1248-1958  : Meters (measuring). 
 
 15)  IS:4572-1975  : Installation of Switch gears. 
 
 16)  IS:692   : HV cable. 
 
 17)  IS:1255  : Installation of HV cables and jointing. 
 
 18)  IS:4543  : Code of practice for earthing. 
 
 19)  IS:4047-1977 : HD Air breaker, Switch gears and fuses for Voltage not 

exceeding 1000 Volts. 
 
 20)  IS:8106-1966  : Selection, installation and maintenance of fuses upto 650 

Volts. 
 
 21)  IS:4237-1967  : for voltage not exceeding 1000 Volts. 
 
 22)  IS:2607-1976  : Air-break isolators for Voltage not exceeding 1000 Volts. 
 
 23)  IS:8623-1977  : Factory built assemblies of switch gears and control gears 

for voltage upto and including 1000 Volts A.C. and 1200 
Volts D.C. 

 24)  IS:375-1963  : Marking and arrangement of switch gear bus bars main 
connectors and auxiliary wiring. 

 
 25)  IS:2147-1962  : Cubical Boards. 
 
 26)  IS:8084-1972  : Insulated conductor rating. 
 
 27)  IS:2675-1983  : Enclosed distribution fuse boards and cutouts for Voltage 

not 
       exceeding 1000 Volts. 
  
 28)  IS:8828-1978  : Miniature Circuit Breaker. 
  
                 29)  IS:9926-1981  : Fuse wire used in re-wearable type electric fuses upto 650Volts. 
 
 45)  IS:1554 (Part I) : PVC insulated electric cables   Heavy  duty. 
 
 31)  IS:3961 (Part II) : Recommended current rating for  cables. 
 
 32)  IS:2982  : Copper conductor in insulated cables and cores. 
 
 33)  IS:8145  : Conductor for insulated electric cables and flexible rods. 
 



 

   
 

 

 34)  IS:3975  : Mild steel wires, strips and tapes for armouring cables. 
 
 35)  IS:5831  : PVC insulation and sheath of  electric  cables. 
 
 36)  IS:1753  : Aluminum conductor for insulated ables. 
 
 37)  IS:4288  : PVC insulated and PVC sheathed solid aluminum conductor cables of 

voltage rating not exceeding 1100 volts. 
 
 38)  IS:961   : Recommended current rating for  Cable. 
 
 39)  S:732   : Code of practice for electrical wiring installation system 

Voltage not exceeding 650 Volts. 
 
 40)  IS:1646  : Code of practice for fire safety of Buildings (general) electrical 

installation. 
 
 41)  IS:1653  : Rigid steel conduits for electrical  wiring. 
 
 42)  IS:2667  : Fittings for rigid steel conduits for electrical wiring. 
 
 43)  IS:3480  : Flexible steel conduit for electrical wiring. 
 
 44)  IS:3837  : Accessories for rigid steel conduits for electrical wiring. 
 
 45)  IS:694   : PVC insulated cables (wires). 
 
 46)  IS:2509  : Rigid non-metallic conduits for electrical wiring. 
 
 47)  IS:6946  : Flexible (playable) nonmetallic conduits for electrical 
       installation. 
  
 48)  IS:1293  : Three pin plugs and sockets. 
 
 49)  IS:8180  : Conductors for insulated electrical cables and flexible codes. 
  
 50)  IS:9537-1980  : Specification for conduit for electrical installation. 
 
 51)  IS:3419       : Accessories for non-metallic conduits for electrical wiring. 
 
 52)  IS:3854      : Switches. 
 
 53)  IS:6538      : Plugs. 
 
 54)  IS:2834-1954  : Shunt Capacitors for power systems. 
 

 55)  IS:2208                          :         HRC cartridge fuse and links up to 660   
                                                                       volts. 

 
 56)  IS:1913-1969  : General and safety requirement for lighting fittings. 
 
 57)  IS:2944-1981  : Code of practice for lighting public thorough fares. 
 
 58)  IS:3528  : Waterproof electric lighting fittings. 
 
 59)  IS:3553-1966  : Water tight electric lighting fitting. 
 
 60)  IS:1239-1958  : Mild Steel tubular and other wrought steel pipe fitting. 
  
 63)  IS:2149-1970  : Luminaries for street light. 



 

   
 

 

 
 64)  IS:9224  : HRC fuses having rupturing capacity of 90 KA. 
 
 65)  IS:2312-1967  : Exhaust Fan. 
 
 66)  IS:374-1979  : Class I Ceiling Fan. 
 
NOTE : All codes and standards means the latest where not specified otherwise the installation shall generally follow the 

Indian Standard codes of practice or relevant British Standard Codes of Practice in the absence of corresponding 
Indian Standards. 

 
PLEASE FOLLOW : 
 
 a. Indian Electricity Act of 1910 and rules issued there under revised up to date. 
 b. Special Attention should be given to Rule No. 50. 
 c. Regulations for electrical equipment in building issued by The Bombay Regional Council of insurance 

Association of India.  



 

   
 

 

ELECTRICAL MATERIAL SPECIFICATION 
 
 DISTRIBUTION BOARDS 
  
The scope of work shall cover supply, installation testing and commissioning of all distribution boards -  
 
Standards : 
 
AS PER SCHEDULE OF INDIAN STANDARDS, ATTACHED IN THE DOCUMENT. 
 
Distribution Boards : 
 
Distribution boards along with the controlling MCB’s/Fuse or Isolator as shown shall be fixed in an M.S. Box with hinged door 
suitable for recessed mounting in wall. Distribution boards shall be made of 18 SWG steel sheet duly rust inhibited through a 
process of de-greasing, acid pickling, phosphate and powder coated to an approved color of adequate micron rating duly 
approved by architect/consultant. 
 

                 Three phase boards shall have phase barriers and a wire channel on three sides. Neutral bars shall be solid tinned copper bars 
with tapped holes and chase headed screws. For 3 phase DB’s, 3. independent neutral bars shall be provided. All DB’s shall be 
internally pre-wired using copper insulated PVC wires brought to a terminal strip of appropriate rating for outgoing feeders. 

 
Conduit knockouts shall be provided as required/shown on drawings and the entire board shall be rendered dust and vermin 
proof with necessary sealing gaskets. The top and bottom side of  DB should be detachable. 
 
MCB’s shall have quick make and break non - welding self wiping silver alloy contacts for 10 KA short circuit both on the manual 
and automatic operation. Each pole of the breaker shall be provided with inverse time thermal over load and instantaneous over 
current tripping elements, with trip - free mechanism. In case of multi-pole breakers, the tripping must be on all the poles and 
operating handle shall be common. Breakers must conform to BS 3871 with facility for locking in OFF position. Pressure clamp 
terminals for stranded/solid conductor insertion are acceptable up to 4 sq.mm. aluminum or 2.5 sq.mm. copper and for higher 
ratings, the terminals shall be suitably shrouded. Wherever MCB isolators are specified they are without the tripping elements. 
 
Fuses shall be HRC link type re-wire able with necessary fuse carriers and with rating of not less than 25 MVA. Bottle type fuses 
are not acceptable. Fuse carrier terminals shall be suitably shrouded. Re-wireable fuse carriers shall be porcelain. HRC fuses 
for motor duty should be time lag type. 
 
Distribution boards shall have HRC/re-wire able fuses as shown on the schedule and drawings. Board shall meet with the 
requirements of IS 2675 and marking arrangement of bus bars shall be in accordance with I.S. standards. 
 
 

                  Bus bars shall be suitable for the incoming switch rating and sized for a temperature rise of 35° C over the ambient. Each board 
shall have two separate earthling terminals. Circuit diagram indicating the load distribution shall be pasted on the inside of the 
DB as instructed. One earthling terminal for single phase and two terminals for 3 phase DB’s shall be provided with an earth 
strip connecting the studs and the outgoing ECU earth bar. 
 
In the case of MCB distribution boards, the backup fuses wherever shown shall be not less than 63 A with a delayed 
characteristic and a minimum pre-arcing time of 0.5 sec. At 9 KA/3 KA fault current. 

 
All outgoing feeders shall terminate on a terminal strip which in turn is interconnected to the MCB/Fuse base by means of 
insulated single conductor copper wires as follows : 
 
 Up to 15 A  2.5 sq.mm.  40 A  10 sq.mm. 
 
 25 A  4.0 sq.mm.  63 A  16 sq.mm. 
 
 32 A  6.0 sq.mm. 
RCCB /  MCB : 

 
The RCCB should suffices all the requirements of  IS as per code IS – 12640 – 1988. The RCA should be current operated and 
not on line voltage. 

 



 

   
 

 

The RCCB should ensure mainly the following functions. 
 

 Measurement of the fault current value. 
 

 Comparison of the fault current with a reference value.  
 

The RCCB should have a torroidal transformer witch has the main conductors of primary (P – N) which check the sum of the 
current close to zero. 

 
All metal parts should be inherently resistant to corrosion and treated to make them corrosion resistant. 

 
It should be truly current operated. 
It should operate on core balance torroidal transformer. 
It’s accuracy should be ± 5 %. 
It should operate even in case of neutral failure. 
It should trip at a present leakage current within 45 M.S. 
It’s enclosure should be as per IP 45. 
It’s mechanical operation life should be more than  20,000 operations. 

 
It should provide full protection as envisaged by IE rules – 61-A, 71 – ee, 73 – ee, 1985 and also rule 50 of IE rule1956. 

 
It should conform to all national and international standards like IS 8828 : 1993, IS 12640 – 1988, BS 4293 – 1983, CEE 27 
(International commission Rules for the approved of electrical equipment) 
 
MEDIUM VOLTAGE CABLING 
  
Scope : 
 
The scope consists of Laying & testing L. T. Cable and its termination. 
 
Standards : 
 
AS PER SCHEDULE OF INDIAN STANDARDS; ATTACHED IN THE DOCUMENT 
 
Cables : 
 
All cables shall be 1100 Volt grade XLPE insulated, sheathed with or without steel armoring as specified and with an outer PVC 
protective sheath. Cables shall have high conductivity stranded aluminum or copper conductors and cores color coded to the 
Indian Standards. All cables laid up to load should be without any joint. 
 
All cables shall be new without any kind or visible damage. The manufacturers name, insulating material, conductor size and 
voltage class shall be marked on the surface of the cable at every 600 mm centers. 

 
Cable joints and termination: 

 
Connectors : 
 

 Cable terminations shall be made with copper Heavy duty long nack copper crimping lugs only crimped type  solder less lugs 
for all aluminum cables and stud type terminals. For copper cables copper crimped solder less     lugs shall be used. 
Crimping shall be done with the help of hydraulically operated crimping tool. All cable lugs should be long neck type only. 
 
Cable Glands : 
 
Cable glands shall be of heavy duty brass single compression type as specified. Generally single compression type cable 
glands shall be used for indoor protected locations and double compression type shall be used for outdoor locations. Glands for 
classified hazardous areas shall be CMRS approved. 
 
Ferrules : 
 
Ferrules shall be of self sticking type and shall be employed to designate the various cores of the control cable by the terminal 



 

   
 

 

numbers to which the cores are connected, for ease in identification and maintenance. 
 
Cable joints : 
 
Kit type joint shall be done and filled with insulating compound. The joint should be for 1.1 KV grade insulation. 

 
CONDUIT WIRING 

 
1.0 Scope : 
 

1.1       The scope of work shall cover supply, installation testing and commissioning of all. 

 
2.0 Standards : As per annexure - iv 
 
3.0 Rigid and Flexible conduits : 
 
3.1 All PVC conduits shall be laid in open/concealed manner which are approved by F.I.A.  

             & I.S.I. & of 25 mm.  Diameter. 

3.2 Flexible conduits shall be formed from a continuous length of spirally wound interlocked  

             steel strip with a fused zinc coating on both sides.  The conduits shall be terminated in   

              brass adapters. 

 
4.0 Accessories : 
 
4.1 PVC conduit fittings such as bends, elbows, reducers, chase nipples, split couplings, plugs  

             etc. shall be specifically designed and manufactured for their particular application.  All   

             conduit fittings shall conform to IS:2667-1974 and IS:3887-1966.  All fitting associated  

             with galvanized conduit shall also be galvanized. 

 
5.0 Wires : 
 
5.1 All wires shall be single core multi-strand/ flexible copper or single strand Aluminum / Copper, PVC insulated as per 

IS:694 and shall be 660v/ 1100V grade. 
 
5.2 All wires shall be color coded as follows : 
  Phase     Colour of wire 
 
     R     Red 
     Y     Yellow 
     B     Blue 
     N     Black 
     Earth    Green (insulated) 
     Control (If any)   Grey 
     All off wires    Same as Phase wire 
 
 
5.3 Color code should be strictly used for all wiring. 
 
 
  ii) Installation, commissioning and testing. 

iii) Cable marking. 
 

   For cable buried underground : 
 

i) Cables and protective bricks & tiles. 



 

   
 

 

  ii) Installation, commissioning & testing. 
  iii) Cable markers. 

 
6.0 Switches & Sockets: 
 
6.1 Switches shall be module type/ flush piano type with silver-coated contacts.  Sockets shall be 3 pin with switch and 

plate type cover.  Combination of multiple switch units and sockets should be used to minimize the switch boxes. 
 
6.2 For heavy duty, metal clad sockets with M.C.B./ Isolator mounted in a galvanized steel box shall be provided. 
 
7.0 Installation: 
 
7.1 Conduits shall be kept at a minimum distance of 100 mm. From the pipes of other non-electrical services.  And 

maintain minimum 450 mm distance between telephone, TV & Computer piping. 
 
7.2 Separate conduits/raceways shall be used for: 

1. Normal lights and 5 A 3 pin sockets on lighting circuit. 
2. Separate conduit shall be laid from D.B. to switch board or point. 
3. Power outlets – 15 A 3 pin 20 A/45 A, 2 pin scraping earth metal clad sockets. 
4. Emergency lighting. 
5. Telephones. 
6. Fire alarm system. 
7. Public address system & Music system. 
8. For all other voltages higher or lower than 245 V. 
9. T.V. Antenna. 
10. Water level guard. 
11. Computer Wiring. 

 
7.3 Call bell wiring layout of conduits shall be generally indicated on drawings and the layout shall be supplemented 

and complemented by contractor on site with approval of the Engineer. 
7.4 Wiring for short extensions to outlets in hung ceiling or to vibrating equipments, motors etc., shall be installed in 

flexible conduits.  Otherwise rigid conduits shall be used.  No flexible extension shall exceed 1.25 m. 
 
7.5 Conduits run on surfaces shall be supported on metal 12 mm. thick saddles which in turn are properly screwed to 

the wall or ceiling.  Saddles shall be at intervals of not more than 500 mm.  Fixing screws shall be with round or 
cheese head and of rust-proof materials.  Exposed conduits shall be neatly run parallel or at right angles to the 
walls of the building.  Unseemly conduit bends and offsets shall be avoided by using fabricated mild steel 
junction/pull through boxes for better appearances.  No cross-over of conduits shall be allowed unless it is 
necessary and entire conduit installation shall be clean and neat in appearance. 

 
7.6 Conduits embedded into the walls shall be fixed by means staples at not more than 500 mm. intervals.  Chases in 

the walls shall be neatly made and refilled after laying the conduit and brought to the finish of the wall but final finish 
will be done by the building contractor.  The contractor shall provide wire mesh before making rough plaster. 

 
7.8 Conduits buried in concrete structure shall be put in position and securely fastened to the reinforcement and got 

approved by the Engineer, before the concrete is poured.  Proper care shall be taken to ensure that the conduits 
are neither dislocated nor choked at the time of pouring the concrete suitable fish wires shall be drawn in all 
conduits before they are embedded. 

 
7.9 Inspection boxes shall be provided for periodical inspection to facilitate withdrawal and removal of wires.  Such 

inspection boxes shall be flush with the wall or ceiling in the case of concealed conduits.  Inspection boxes shall be 
spaced at not more than 12 meters apart or two 90o solid bends or equal.  All junction and switch boxes shall be 
covered by 6 mm. clear Perspex plate truly cut and fixed with cadmium plated brass screws.  These junction boxes 
shall form part of point wiring or conduit wiring as the case may be including the cost of removing the Perspex cover 
for painting and re-fixing.  No separate charges shall be allowed except where specially mentioned. 

 
7.10 Conduits shall be free from sharp edges and burrs and the threading free from grease or oil.  The entire system of 

conduits must be completely installed and rendered electrically continuous before the conductors are pulled in.  
conduits should terminate in junction boxes of not less than 32 mm. deep. 

 



 

   
 

 

7.11.1 An insulated earth wire of copper rated capacity shall be run in each conduit for entire length. 
 
8.0 Lighting & Power Wiring: 
 
8.1 all final branch circuits for lighting and appliances shall be single conductor/ stranded/ flexi-cables run inside 

conduits.  The conduit shall be properly connected or jointed into sockets, bens, and junction boxes. 
 
8.2 All circuits shall preferably be kept in a separate conduit up to the Distribution Board.  No other wiring shall be 

bunched in the same conduit except those belonging to the same phase.  Each lighting branch circuit shall not have 
more than ten outlets or 800 watts whichever is lower.  Each conduit shall not hold more than three branch circuits 
of same phase. 

8.3 Flexible cords for connection to appliances, fans and pendants shall be 650/1100V grade (three or four cores i.e 
with insulated neutral wire of same size) with tinned stranded copper wires, insulated, twisted and sheathed with 
strengthening cord.  Color of sheath shall be subject to the Engineer’s approval. 

 
8.4 Looping system of wiring shall be used.  Wires shall not be jointed.  Where joints are unavoidable, they shall be 

made through approved mechanical connectors.  No such joints shall be made unless the length of the sub-circuit, 
sub-main or main is more than the length of the standard coil. 

 
8.5 Control switches shall be connected in the phase conductors only.  Switches shall be fixed in 3 mm. thick painted or 

galvanized steel boxes with cover plates as specified.  Cadmium plated brass screws shall be used. 
 
 
8.6 Power wiring shall be distinctly separate from lighting wiring.  Conduits not less than 25 mm. and wires not less 

than 2.5 sq. mm. copper shall be used. 
 
8.7 Every conductor shall be provided with identification ferrules at both ends matching the drawings. 
 
9.0 Testing : 
 
9.1 The entire installation shall be tested for : 
 

a) Insulation resistance. 
  
 b) Earth continuity. 
 
 c) Polarity of single pole switches. 
 
 A test certificate shall be submitted in the Performa shown under Appendix – I. 
 
10.0 Mode of measurement: 
 
10.1 The definition of point wiring shall be in accordance with sketch drawing and should wiring from D.B. onwards 

together with all junction boxes, connectors, earth wire, fixing accessories, connection to all light fittings switches 
etc. as specified and shown on drawings.  The point rate shall include circuit wiring from distribution board to switch 
board and/or directly to the point.  The circuit wire shall be in separate conduit.  The contractor may draw maximum 
2/3 circuits of the same phase in circuit mains conduit. 

 
10.2 All switches sockets with boxes, earthing interconnection and plate type silver   
            contact switch shall be inclusive in point wiring. 
 
10.3 All empty conduit runs, including junction boxes fish wires etc. shall be paid on the basis of unit length. 
 

Measurements shall be along the conduit and concurrent length of sub-circuit wiring. 
 
10.4 Buzzer indicator of the ways specified shall consist of indicating lamps, reset button, electromagnet, Perspex cover 

plate, chromium plated brass screws etc. shall be considered as on unit for measurement and payment. 
 
10.5 Two way light points shall be classified according to and consist of 2 Nos.  2 way plate type switches, wiring from 

the 1 st 2 way switch to the 2nd 2 way switch to the first light controlled.  Subsequent lights, if any, shall be 



 

   
 

 

measured as ordinary secondary point. 
 
EARTHING 
Scope : 
 
The Scope of work shall cover supply of earthing stations, laying copper earth strips and connecting the power panels, DB’s and 
switch boards. 
 
 
Standards : 
 
AS PER ANNEXURE – IV. 
 
Plate Earthing Station : 
 
The substation earthing shall be with copper plate earthing station unless otherwise specified. 
 
The earthing station shall be as shown on the drawing. The earth electrodes shall be 450 x 450 x 3 mm / 600 x 600 x 6 mm. 
Copper plate – as specified in B.O.Q. The earth resistance shall be maintained with a suitable soil treatment as shown on 
drawings. 
          
The resistance of each earth station should not exceed 1 ohms. 
 
The earth lead shall be connected to the earth plate through copper/brass bolts as shown on  
the drawing. 
 
Minimum distance between two earth pits shall be 2 Mts. 
 
All earth pits shall be minimum 1 Mt.  Away from building foundation. 
 
 
Pipe Earthing Station : 
 
The earth station shall be as shown on the drawing and shall be used for equipment earth  
grid. The earth electrode shall be 2.5 m. long 50 mm. Diameter galvanized steel pipe. The  
earth resistance shall be maintained with a suitable soil treatment as shown on drawings. 
 
The resistance of each earth station should not exceed 5 ohms. 
The earth lead shall be fixed to the pipe with a and safety set screws. The clamps shall be permanently accessible. 
 
Earth leads and connections : 
 
Earth lead shall be bare copper or aluminum or galvanized steel as specified with sizes shown 
 on drawings. At road crossings necessary Hume pipes shall be laid. Earth lead run on surface of  
wall or ceiling shall be fixed on saddles or wall. 
 
The complete earthing system shall be mechanically and electrically bonded to provide an 
 independent return path to the earth source. 
 

  
Equipment Earthing : 
 
 
 
 All apparatus and equipment transmitting or utilizing power shall be earthed in the following 
 manner. Copper earth wires shall be used unless otherwise indicated in the schedule of work 
 and drawings. 
 
Power transmission apparatus : 
 



 

   
 

 

Metallic conduit shall not be accepted as an earth continuity conductor. A separate 
 insulated/bare earth continuity conductor of size 50% of the phase conductor subject to the  
 minimum and maximum shall be provided. 
 
 Non-metallic conduit shall have an insulated earth continuity conductor of the same size as for 
 metallic conduit. All metal junction and switch boxes shall have an inside earth stud to which  
the earth conductor shall be connected. The earth conductor shall be distinctly colored (green) 
 for easy identification. 
 
In the case of cable, an earth continuity conductor shall either be run outside along the cable or should form a separate insulated 
core of the cable. 
 
Three Ph. Power panels and distribution boards shall have 2 distinct earth connections of the size correlated to the incoming 
cable size. In case of 1 Ph. DB’s a single earth connection is adequate. Similarly for 3 Ph and 1 Ph isolating switches there shall 
be 2 and 1 earth connections respectively, sizes being correlated to the incoming cable. 
 
Testing : 
 
The following earth resistance values shall be measured with an approved earth meggar and recorded. 
 
Each earthing station 
 
Earthing system as a whole 
 
Earth continuity conductors 
 
Mode of measurements : 
 
Providing earthing station complete with excavation, electrode, watering pipe, soil treatment,  
masonry chamber with cast iron cover etc. shall be treated as one unit of measurement. 
 
The following items of work shall be measured and paid per unit length covering the cost of the  
earth wires/strips clamps, labor etc. 
 
Main equipment earthling grid and connections to the earthling stations. 
 
Connections to the switchboard, power panels, distribution boards etc. 
 
The cost of earthling the following items shall become part of the cost of the item itself and no 
 separate payment for earthling shall be made. 
 
 Isolating switches and starters should form part of mounting frame, switch starter etc. 
 
 Light fittings – form part of installation of the light fitting. 
 
Conduit wiring cabling – should form part of the wiring or cabling. 
 
 
TELEPHONE DISTRIBUTION 
  
This cover supply ,installation, testing, commissioning of telephone system.  
 
 
1)      The scope of work shall cover supply, installation, commissioning and testing of : 
 
         Telephone cables 
   
         Telephone Tag Blocks 
 
         Telephone wiring in conduits 



 

   
 

 

         The telephone exchange and the hand sets shall be supplied by the clients. 
 
2)      Conduits : 
 
          Conduits shall be as given below : 
 
          Indoor :   medium gauge Rigid PVC conduit. 
                                    If in flooring provide heavy gauge. 
          The conduit shall generally be as specified under section `CONDUIT WIRING’. 
 
3)       Cables and Wires : 
 
          The type of cables and the services shall be as follows : 
 
          Indoor Multi pair, PVC insulated sheathed armored and sheathed. 
 
          Inside Twin core PVC insulated with conduit twisted cores. 
 
          All multi core cables and wires shall be of tinned copper conductor of not less than  
          0.5 mm dia and shall be color coded twisted pairs with rip cord. 
 
          The conductor resistance shall be less than 150 ohms per KM and the insulation resistance 
           between the conductors not less than 50 mega ohms and the nominal capacitance of about 
          0.1 micro farad per kilometer. 
 
          Cables laid underground or locations subject to dampness and flooding shall be filled with 
          polyethylene compound and shall have sufficient protection against moisture and water 
         ingress. 
 
         All armoring shall be of galvanized steel wires and protected against corrosion by an outer 
         sheath of PVC in the case of indoor cables and polyethylene in the case of outdoor cables. 
        Outer sheathing must be fire retarding and anti - termite. 
 
         All unarmored single core cables and inner sheath of armored cables shall be provided  
         with rip cord. 
 

                All single pair cables for final extension to the telephone outlet box shall be unarmored tinned copper conductors of not less 
than 0.6 mm. Diameter and shall be drawn in conduits. All telephone outlets shall consist of 2 A 2 pair polythene 
connector in G.I box with 6 mm bus bar cover with bus bar edges and chromium plated brass hardware. 
 
Tag blocks : 
 

             The telephone tag blocks shall be suitable for the multi core telephone cables and shall have two terminal blocks, cross 
connect type. All incoming and outgoing cables shall be terminated on separate terminal blocks and termination shall be 
silver soldered. The cross connecting jumpers shall be insulated wires of same diameter and screw connected. 
 

                The tag blocks shall be mounted inside fabricated sheet steel boxes with removable hinged covers and shall be fully 
accessible. The enclosure shall be painted with 2 coats of red oxide and stove bus bar. 
 
Installation : 
 
The installation of conduits shall generally be as specified under section `CONDUIT WIRING’. 
 
          Telephone / Data pipes shall be kept 100 from power conduit. 
 
           Separate J.B. shall be provided for telephone & Computer.  
 
          All cables shall be on cable racks and neatly stitched together. 
 

 The connection at the tag blocks shall be silver soldered so as to achieve minimum contact  



 

   
 

 

         resistance. 
 

 The final branch connections with single pair cables in conduits and the maximum number of  
         cables in each conduit shall be as follows : 

 
                        Conduit diameter Max. No. of cables 

                          inch                     mm. 
 

                             ¾”  20  2 Nos. single pair 
                               1”    25  6 Nos. single pair 

                           1¼”  32  12 Nos. single pair 
                            1½” 40  18 Nos. single pair 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

INSTALLATION TESTS CERTIFICATE 
 
                                         BY ELECTRICAL CONTRACTOR 
   
 
  This contractor is to certify that the work is carried Out work confirming to IE Rules and  
 
     code of practice. He has to give  the  test report is under. 
 
  (i)       Insulation Resistance test is                           R - N   M. Ohms 
                                                                                      Y - N   M. Ohms 
                                                                                      B - N   N. Ohms 
 
  (ii)       Load test : - 
 
                        5A - 1000 W Power Point - 15 Minutes 
 
                                                 15A - 4500 W Power Point - 15 Minutes 
 
  (iii)      Earth resistance for each electrode  -    1 Ohm 
                                                                       -    2 Ohm 
                                                                       -    3 Ohm 
                                                                       -    4 - N - E Volts   
 
   (iv)              Certificate of makes of materials used in the work 
    

(v)  Circuit diagram  



 

   
 

 

 
(vi) Certified that the electrification work has been carried out     under 

                     the supervision of licensed Electrical supervision. 
            

(vii) Certified that the earthing plate / pipe has been verified and Placed at  
correct depth confirming to IE Rules. 

  
 
 
Signature of Electrical Supervision        Signature of Contractor 
 
 
Name : 
 
License No. :         
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

IMPORTANT POINTS TO BE NOTED 
 

1) Rates for  LIGHT, FAN, EX. FAN, CALL BELL, RAW POWER ETC. POINTS includes the cost of  

main  wires and PVC pipes from LDB-ROW POWER DB to DIFFERENT SWITCHBOARDS WITH 

REQUIRE CIRCUITS . 

2) Rates for COMPUTER POWER POINTS include the cost of wires and PVC pipes from UPS DB 

to COMPUTER POWER POINTS. 

3) Rates for COMPUTER I/O include the cost of DATA cables and PVC pipes from SERVER 

SWITCH to COMPUTER NODES. 

4) Rates for TELE POINTS include the cost of TELEPHONE Wires and PVC pipes from 

EPABX/CRONE BOX to TELE. POINTS. 

5) Rates for A.C. / POWER POINTS include the cost of wires and PVC pipes from A.C.DB to 

DIFFERENT A.C. AND POWER POINTS WITH REQUIRE CIRCUITS. 

6) THE CONTRACTOR SHOULD SUBMIT THE BUILTUP SLD OF PANEL, SLD OF DIFFERENT 

DBS TO DIFFERENT SWITCHBOARDS WITH NUMBERING, SLD OF DATARACK TO 

DIFFERENT I/O POINTS WITH NUMBERING, TELE. KRONE BOX TO DIFFERENT TELE. 

POINTS WITH NUMBERING, ETC. AFTER  EXECUTION OF THE BRANCH. – 2 SETS OF 

COPIES – 1 WITH LAMINATION. 

7) THE CONTRACTOR SHOULD USE MAX. 3 CIRCUITS IN ONE CONDUIT FOR UPS & RAW 

POWER POINTS. 



 

   
 

 

8) THE CONTRACTOR SHOULD USE MAX. 3 WIRES OF DATA & TELE. IN ONE CONDUIT. 

9) EVERY CONDUIT FOR UPS , RAW POWER , DATA & TELE., POWER POINTS, AC POINTS , 

LIGHTING POINTS SB  SHOULD BE SEPARATE. 

10)   FOR DATA & TELE. POINTS, BIG JUNCTION BOX MUST BE REQUIRED. 

11)  FOR UPS & RAW POWER POINTS, BIG/ SMALL JUNCTION BOX MUST BE REQUIRED. 

12)  EMPTY CONDUIT MUST BE LAID FOR SECURITY SYSTEM. 

13)  PVC CONDUITS MUST BE CLAMPED WITH SADDLES IN CEILING ONLY. 

14)  ELE. CONTRACTOR MUST SUBMIT CERTIFIED LOAD LIST WITH ELE.    

 LICENSE NO. / SUPERVISOR CERTIFICATE NO. 

15)  CONTRACTOR SHOULD SUBMIT TEST REPORT. 

16)  CONTRACTOR SHOULD PRESENT EARTHING PLATES BEFORE EXECUTION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

   
 

 

 

    

 APPROVED MAKE LIST OF EQUIPMENT AND ACCESSORIES 

    

1 

 PVC rigid conduits & Accessories. : 

 1.5 mm thick ( MMS ) ISI and FIA approved - Precision / Vraj / Nihir / BLP / PFI / Astral / 
Polycab / Anchor make.                                              ( Only white coloured pipes FRLS type to be 
used. ). 

    

2 
L.T. Cables : 

Havells / KEI / Polycab / R. R. Kable / Finolex. 

    

3 
Wires  (FRLS) : 

 Havells / KEI / Polycab / R. R. Kable / Finolex / Anchor. 
    

4 
Main Distribution Boards : 

MDS Legrand (Lexic ) /  Hager / Havalls /  Schneider ( Eazy 9 ) / C & S Wintrip / Siemens 
Bitaguard / ABB. 

    

5 
ELCB / RCCB / Miniature Circuit Breaker: 

MDS Legrand (Lexic ) /  Hager / Havells /  Schneider ( Eazy 9 ) / C & S Wintrip / Siemens 
Bitaguard / ABB. 

    

6 
Switch gears : 

MDS Legrand (Lexic ) /  Hager / Havells /  Schneider ( Eazy 9 ) / C & S Wintrip / Siemens 
Bitaguard / ABB. 

    

7 
Change Over Switch : 

HPL Socomac/ Havells / L & T / Hager. 

    

8.A 
Domestic fittings :   - All Switching Modular Accessories. : 

Schneider Livia /  Anchor Roma Plus  / Crabtree Verona / Legrand Myris / ABB / C & S 
ELUSIO. 

8.B 
Domestic fittings :  - Holders / ceiling roses. : 

Anchor / ABB or equivalent approved make. 

8.C 
Domestic fittings :  - Adhesive Tape. : 

 Bhor (Steel Grip) or approved  . 

9 

10  - 30 A Polycarbonate Socket & Top : 

MDS Legrand (Lexic ) /  Hager / Havells /  Schneider ( Eazy 9 ) / C & S Wintrip / Siemens 
Bitaguard / ABB. 

10 
Telephone Wires / Cable : 

Finolex / R. R. Kable / Havells / L & T / Polycab. 

11 
Telephone tag block : 

Krone make. 

12 Cable Lugs : 



 

   
 

 

 Dowell / Lotus  / Jainson / 3 D. 

    

13 
Cable gland Single / Double Compression : 

HMI / Comet / 3D. 

    

14 
Ammeter / Voltmeter : 

AE / HPL /MECO/ Enercon make. 

15 
Selector switches : 

L & T  salzer / Kaycee / ABB make. 

16 
Indicator lamps : 

LED type Teknic / Precifine/ Binay / ABB. 

17 
Connector strips : 

Wago / Elmex make. 

18 
Lighting Fixtures : 

Wipro / Philips / GE / Crompton / Havells. 

19 
Exhaust fan (Light duty) : 

Khaitan / Crompton / Havells. 

20 
BLDC Ceiling Fan ( 5 star rated ) : 

Atomberg/ Crompton or Equivalent 

21 
Wall mounted Fan ( 5 star rated ) : 

ALMONARD tempest mark II or equivalent make.  Wall fan with PVC body strictly rejected. 

22 
Data Cable - I / O Unit : 

D - Link / Digi Link. 

 
 
 
 
 
 
 

   

 LIGHTING / FAN FIXTURES - SEE CAT NO. & SPECIFIED MAKE IN THE PRICE BID. 

    
 CONTRACTOR SHOULD USE ONLY ONE COMPANY FOR ALL SWITCHBOARDS / DBS. 

    
 CONTRACTOR SHOULD SUBMIT SIGNED COPY OF MAKE LIST BEFORE WORK 

STARTED. 
 
 
 
 
 
 
 
 
 



 

   
 

 

 
 


