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STATE BANK OF INDIA 

 

   Notice Inviting Tender 

 

State Bank Of India invites online Tenders on item rate basis from the Bank’s Empanelled 

Contractors Delhi Circle category Above Rs. 5 Lakh for the Air Conditioning Works at 

State Bank of India, (New Premises),Branch at RZG-3A, Dev Kunj, Raj Nagar-

II,Palam Colony, New Delhi.Details of tenders are as under: 

 

1. Name of Work : Air Conditioning Works at State Bank of 

India, (New Premises),Branch at RZG-

3A, Dev Kunj, Raj Nagar-

II,Palam Colony, New Delhi.  

2. Time allowed for completion : 45 Days from date of handing over of the 

site. 

3. Earnest Money Deposit      

(1% of Estimated cost) 

: Rs.5,750/- In Form of crossed D.D drawn 
payable at New Delhi in favour of  State 
Bank of India 

4. Initial Security Deposit : NIL 

5. Total Security Deposit  : 3% of Total Contract Value 

6. Pre- Bid Meeting : N/A 

7. Estimated Cost : 5.76 Lakhs 

8. Last date and time of receipt 

of Tenders 

: 26. 05. 2025 up to  3.00 P.M. 

9. Address at which the Tenders 

are to be submitted 

 

: Technical Bid : Scan copy of Duly Signed 

& Stamped UNDERTAKING (Annexure-A) 

to be submitted / uploaded online  

www.tenderwizard.com 

 

Price Bid : Duly filled Price Bid to be 

uploaded Online 

www.tenderwizard.com 

10. Date and time of opening of 

Tenders 

: 26. 05. 2025 at 3.30 P.M. 

 

11. Place of opening Tenders : STATE BANK OF INDIA, Regional 

Business Office-3, AO-2, Bharthal, 

Dwarka,Delhi-110077. 

 

12. Defects Liability Period : 12 months from the date of handing over of 

the project to the satisfaction of Bank. 

13. Validity of Offer 

 

: 90 days from the date of opening the 

Tenders. 

14. Liquidated Damages : At the rate of 0.5% of the Contract Value per 

week which subject to a maximum of 5% of 

the accepted Contract Value. 
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15. Note : If the vendor is found to have delayed the 

running/in hand project beyond the 

prescribed time limit specified in related 

tender document, the vendor will not be 

issued the new tender until completion of the 

previous delayed work. 

16. Additional Performance 

Deposit (ASD) / Additional 

Performance Guarantee (APG) 

: ASD / APG shall be deposited by the bidder 

whose bid accepted only if their bid amount 

is below 7.5% of the estimated cost put to 

tender 

The amount of such ASD /  ASG shall be the 

difference amount between 92.50% of the 

estimated cost and the quoted price / bid 

Bank Guarantee or FDR receipt favoring SBI 

but drawn on any other nationalized Bank 

may also be accepted as ASD / APG 

 

Mode of Submission of Tender:  

Technical Bid (Undertaking) and the Price Bid shall be submitted online only. First the 

Technical Bids (Undertaking) shall be opened and after that the Price Bids of only those 

bidders shall be opened who have submitted / uploaded the Technical Bid (Undertaking) 

 

 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened 

on the next working day at the same time. 

 

State Bank of India has the right to accept / reject any or all tenders without assigning any 

reasons. 

 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered 

Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-

49352000 / 40482000 Fax: - 080-49352034  

Help Desk: Contact Person: Mr. Pushpraj / Mr. Tousik Ghosh / Mr. Kushal Bose Mobile no. 

7503347659 / 09674758724 / 07686913157 (On working days-9 hours–18 hours) 

E-mail: pushpraj@antaressystems.com / tousik.g@antaressystems.com / 

kushal.b@antaressystems.com 

For any other queries the vendors may contact to the Architects and / or Bank Officials at 

Regional Business Office and / or Branch Manager and /or   Asst General Manager (Civil), 

Administrative Office -II, Mezzanine Floor, A- Block, State Bank of India, 11 – Sansad Marg, 

New Delhi – 110 001 

 

 

 

 

(Assistant General Manger) 

State Bank of India 

Regional Business Office – 3 

Administrative Office -2 

Bharthal, Dwarka, Delhi-110077. 

 

 

 

 

 

 

 

 

mailto:pushpraj@antaressystems.com
mailto:tousik.g@antaressystems.com%20/%20kushal.b@antaressystems.com
mailto:tousik.g@antaressystems.com%20/%20kushal.b@antaressystems.com
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    INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

          State Bank of India invites online Tenders on item rate basis from the Bank’s 

          Empanelled Contractors Delhi Circle category Above Rs. 5 Lakh for the   

          Air Conditioning Works at State Bank of India, (New Premises),Branch at    

          RZG-3A, Dev Kunj, Raj Nagar-II,Palam Colony, New Delhi. 

 

1.1     Site and its Location 

          The proposed work is to be carried out at State Bank of India,(New   

          Premises),Branch at RZG-3A, Dev Kunj, Raj Nagar-II,Palam Colony, New  

          Delhi. 

 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting the following documents and the most workmen like manner. 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence in 

the order given below:  

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

2.3 Complete set of tender documents including relative drawings can be downloaded 

from e-tendering portal of the e-tendering service provider engaged by SBI. 

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 

all information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. 

The tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the 

materials, labour, the law and order situation, climatic conditions, liaison 

requirements with local authorities/ authorities maintaining the campus, 

security agencies guarding the campus,  traffic regulations in and around 

the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or 

all the factors while submitting his tender. 
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4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money as mentioned in NIT. 

4.2     EMD in any other form other than as specified above will not be accepted.  

Tender not accompanied by the EMD in accordance with clause 4.1 above 

shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award 

of Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

  

5 Initial Security Deposit 

The successful tenderer will have to submit a sum as mentioned in the NIT as part 

of ISD, within a period of 7 days of acceptance of tender. 

6 Security Deposit 

6.1 Total security deposit shall be as per NIT. Out of this Nil% of contract value is in 

the form of initial security deposit, which includes the EMD.  Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the 

respective running account bills i.e., deduction from each running bill account will 

be 10% till total 3% of contract value is reached.  50% of the total security shall 

be paid to the contractors on the basis of architect’s certifying the virtual 

completion.  The balance 50% would be paid to the contractors after the defects 

liability period as specified in the contract provided he has carried out all the work 

and attended to all the defects in accordance with the condition of the contract and 

clearance, if any, of the observations of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 7 days from the 

receipt of intimation of acceptance of his tender by the Bank. However, the written 

acceptance of the tender by the Bank will constitute a binding agreement between 

the Bank and successful tenderer whether such formal agreement is subsequently 

entered into or not. 

8 Completion Period 

          Time is essence of the contract. The work should be completed in all respects in      

          accordance with the terms of contract within a period as specified in the NIT from    

          the date of handing over of the site. 

9 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days 

from the date of opening price bid. If the tenderer withdraws his/her offer during 

the validity period or makes modifications in his/her original offer which are not 

acceptable to the Bank without prejudice to any other right or remedy the Bank 

shall be at liberty to forfeit the EMD. 

 10.0 Liquidated Damages  

The liquidated damages shall be as per NIT 

 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. 

In case of discrepancy between the rate quoted in words and figures the unit rate 

quoted in words will prevail.  If no rate is quoted for a particular item the 

contractor shall not be paid for that item when it is executed. 
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 The amount of each item shall be calculated and the requisite total is given.  In 

case of discrepancy between the unit rate and the total amount calculated from 

multiplication of unit rate and the quantity the unit rate quoted will govern and the 

total amount will be corrected. 

 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. 

In case the tenderers quote their rates for such items those rates will be ignored 

and will not be considered during execution. 

 

11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 

would be paid accordingly. 

 

11.3 The tenderer should not change or modify or delete the description of the item.  If 

any discrepancy is observed he should immediately bring to the knowledge of the 

Architect/Bank. 

 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 

 

11.5 Each page shall be totaled and the grand total shall be given. 

 

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 

etc. and deduction at source for Income Tax, Work Contract Tax etc. will be made 

as per statutory rules. 

 

11.5.2 The contractor shall be required to conduct necessary tests of the water brought 

from tube well or any other outside source, from approved laboratory. 

 

11.5.3 The contractor is required to comply with all act of the Government relating to 

labour and the rules and regulations made there under from time to time and to 

submit at the proper times all particulars and statements required to be furnished 

to the appropriate authorities. 

 

12.0 Nominated Contractor for Allied work, if any.  

 

The contractor shall get allied works executed only through Contractors already in 

SBI’s Panel, for different categories of works.  
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Annexure-I 
UNDERTAKING 

(Scan Copy to be uploaded after duly signing and putting seal / stamp of the 

Firm) 

 

 

To 

REGIONAL MANAGER, 

STATE BANK OF INDIA, 

RBO-3,AO-2, 

Bharthal, Dwarka,DELHI 110077. 

 

Dear Sir, 

 

Reg.:  Air Conditioning Works at State Bank of India, (New Premises),Branch at    

          RZG-3A, Dev Kunj, Raj Nagar-II,Palam Colony, New Delhi. 

 

1. I / We refer to the tender notice issued by you for Electrical works and allied works 

in connection with the above. 

 

2. I undertake to submit in Hard copy the tender document along with all 

terms & Conditions, Specifications and subsequent annexure and 

corrigendum’s duly signed and stamped by authorized representative/ 

signatory on becoming L1. However we accept all the terms and conditions 

along with the specifications, Drawings, Layouts etc defined in the tender 

documents. 

3. I / We hereby offer to perform, provide, execute, complete and maintain the works 

in conformity with the drawings, designs, conditions of contracts, specifications, 

schedule of quantities relating to the works  

4. I / We have satisfied myself / ourselves as to the site conditions, examined the 

drawings and all aspects of the tender conditions, subject to above, I / We do 

hereby agree, should this tender be accepted in whole or in part, to: 

a. Abide by and full fill all the terms and provisions of the said conditions annexed 

here to, 

b. Complete the works within the period as mentioned in NIT as per the work 

programme enclosed with the tender in two or three shifts if considered necessary 

by the Employer / Consultants at no extra cost to the Employer. 

 

5. I / We have deposited an earnest money as per NIT which, I / We note, will not 

bear any interest and is liable for forfeiture and I shall not be allowed to participate 

in any of the tender of SBI for a period of 06 months from the date of opening of 

this tender 

I. If our offer is withdrawn within the validity period of acceptance by the 

Employer. 

Or 

II. If the contract agreement is not executed by us within 7 days from the date 

of receipt of the letter of acceptance. 

Or 

III. If we fail to pay the initial security deposit as stipulated. 
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Or 

IV. If the work is not commenced within 3 days after issue of work order. 

6. I / We understand that you are not bound to accept the lowest or any tender you 

receive. 

 

 

 

 

 

 

 

 

 

 

 

 

Signature of Authorized Person of the Firm)                          (Seal of the Firm) 

 

Name of the Signatory :    

 

Date : 

 

Place :   
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AGREEMENT 

 

This agreement made on the __________day of ____________Two Thousand _____ 

BETWEEN State Bank of India a corporation constructed under the State Bank of India 

Act, 1955 and having its Local Head Office at New Delhi and many other places, 

(hereinafter called “the Employer”) of the one part and M/s 

__________________________ through its ______________ having its registered office 

at _______________________________________ (hereinafter called “the Contractor”) 

of the other part. 

 

WHEREAS the Employer is desirous of executing Certain Works to be carried out at 

State Bank of India, (New Premises),Branch at RZG-3A, Dev Kunj,Raj Nagar-

II,Palam Colony, New Delhi.to be carried out as per Schedule-I, to this agreement and 

has caused Drawings, Bills of Quantities and Specification describing the work to be done, 

prepared by M/s AAKAAR, D-168,Top Floor, New Rajender Nagar, New Delhi-60, 

(hereinafter called “the Architects”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 

(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 

hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of 

Tender and the Conditions of Contract and further subject to the Special Conditions set 

forth in Schedule-II hereto attached (hereinafter collectively referred to as “the said 

Conditions”) as per the said Drawings and as described in the said Specification and 

included in the said Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees 

________________________________________ to be paid at the time and in the 

manner set forth in the said Conditions, the Contractor shall upon and subject to 

the said Drawings and described in the said Specification and Bills of Quantities. 

2.   The Employer shall pay to the Contractor the said sum of 

Rs._____________________________________________ or such other sum as 

shall become payable hereunder at the  

 

3.    The term “The Architects” in the said conditions shall mean M/s AAKAAR,              

D-168,Top Floor, New Rajender Nagar, New Delhi-60, or in the event of their 

ceasing to be Architects for the purposes of this Contract, such other persons as 

shall be nominated for that purpose by the Employer, not being a person to whom 

the contractor shall object for reasons considered to be sufficient by the Employer 

mentioned in the said Conditions.  Provided always that no persons subsequently 

appointed to be Architects under this Contract shall be entitled to disregard or 

overrule any decision or approval or direction given or expressed by the Architects 

for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 

construed as forming part of this agreement, and the parties hereto shall 

respectively abide by and submit themselves to the conditions and stipulations and 

perform the agreement on their parts respectively in such Conditions, 

Specifications and Priced Bills of Quantities contained. 

5. This agreement is subject to jurisdiction of courts in Delhi only. 



SSBBII,,  NNeeww  DDeellhhii  

AAKAAR.                                       Page 11 of 62                            Signature Of Tenderer  
 

 

6. The Regional Manager, Region-3, AO-2, Bharthal, Dwarka, Delhi. shall 

exercise powers on behalf of the said Employer for the purpose of the Contract 

Agreement. 

7. Whereas both the parties agree to sign the following annexure Annexed to this 

Agreement in token of their acceptance. 

(i) Agreement 

(ii) General Conditions of contract. 

(iii) Special Condition of Contract. 

(iv) Safety Codes. 

(v) Specifications. 

(vi) Material Testing & Their Frequency. 

(vii) List of Approved Makes/ Brands 

(viii) Priced Bill of Quantities. 

(ix) Drawings. 

8. The Bank shall pay the contractor such sum as shall become payable hereunder at 

the times and in the manner specified in the said Conditions mentioned in the 

General Conditions of Contract. 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete 

the works within 45 Days from the date of handing over site or 15 days from the 

date of issue of letter of acceptances, whichever is later. The Contractor agrees 

and has deposited the sum of Rs. _________ by way of Initial Security Deposit for 

due fulfillment of this Contract for the Works. It is agreed that the Security Deposit 

shall be deducted from each running bills and refunded to the contractor as per 

clause 2 of the General Conditions of the Contract Annexed herewith. 

10. Whereas it is agreed that the earnest money amounting to NIL deposited by the 

Contractor in the form of Demand Draft along with the tender shall be forfeited in 

full in case the Contractor doesnot remit the Initial Security Deposit within the 

stipulated period of the start of the works by the stipulated date mentioned in the 

award letter. 

11. Whereas Shri __________________ is the accredited representative(s) of the 

Contractor who would be responsible for taking instructions from the Employer in 

relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 

material or finished works like Works Contract Tax, Turnover Tax etc. including 

Income Tax in respect of this Contract of the Works and the Employer will not 

entertain any claim whatsoever in this report nor the Employer shall be responsible 

to pay any Tax as mentioned above. If due to non – payment of any of the 

aforesaid Tax or other Taxes connected with the Works, the Contractor suffers any 

loss or damages occurred to the Contractor and the Employer will be entitled to 

claim damages from the contractor for non completion of the Work within 12 

calendar months stipulated in Para 9, above. 

12. Whereas the Contractor hereby declares the list of all the relative working with the 

Employer which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the 

Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies 
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of the appropriate classes of person for Sanitary and Water Supply Installation etc. 

or any other specialized job to complete the works. 

13. The Plans, Drawings, Specifications, Contract Documents and the Documents 

above mentioned shall form basis of this Contract and the decision of Regional 

Manager,RBO-3,AO-2,Bharthal,Dwarka, Delhi-110077.for the time being as 

mentioned in the Conditions of Contract in reference to all matters of dispute as to 

material, workmanship or account and as to the intended interpretation of the 

clauses of the Agreement or any of the document attached hereto shall be final and 

binding on both parties and may be made rule of the court. 

14. The work comprises of the “Air Conditioning Works for State Bank of India, 

(New Premises),Branch atRZG-3A, Dev Kunj, Raj Nagar-II,Palam Colony, 

New Delhi.” as mentioned above and all subsidiary and other works connected 

therewith on the same site as may be ordered to be done from time to time by 

Regional Manager,RBO-3,AO-2,Bharthal, Dwarka,Delhi-110077. for the time 

being even though such works may not have been shown on the , Plans or 

described in the said Specifications or Schedule of Quantities of various classes of 

Work to be done. 

15. The Employer through the Regional Manager,RBO-3,AO-2,Bharthal, Dwarka,  

Delhi-110077.reserves himself the right of altering the Plans, Drawings and 

nature of Work of adding to or omitting any items of work or having portions of the 

same carried out departmentally or otherwise and such alterations or variations 

shall be carried out without prejudice to this Contract. 

16. All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen in Delhi and only the courts of Delhi shall have jurisdiction 

to determine the same. 

17. The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today 

and year first hereinabove written. 

 

 

Signed, Sealed and Delivered by: 

 

 

 

 

Authorised Representative Authorised Representative  

of Employer  of Contractor 
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SCHEDULE I 
 

 

Air Conditioning Works State Bank of India, (New Premises),Branch at RZG-3A, 

Dev Kunj, Raj Nagar-II,Palam Colony, New Delhi. all as described in Tender and 

Drawings inclusive hereto as Specifications. 

 

 

 

SCHEDULE II 
 

 

 

The following Letters/ Correspondence form a part of Agreement: 

 

1. 

2. 

3. 

 

 

As witness our hands the day and year first written above, 

 

In presence of 

 

 

 

 

 

Signature:       Signature by the said Employer  

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 

 

 

 

In presence of  

 

 

Signature:       Signature by the said Contractor 

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: 

“Contract means the documents forming the tender and the acceptance thereof 

and the formal agreement executed between State Bank of India (client) and the 

contractor, together with the documents referred therein including these 

conditions, the specifications, designs, drawings and instructions issued from time 

to time by the architects / Bank and all these documents taken together shall be 

deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State 

Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s 

representatives, successors and assigns. 

 ‘Architects/Consultants’ shall mean M/s AAKAAR, D-168, Top Floor, New 

Rajender Nagar, New Delhi - 60. ‘Site Engineer’ shall mean an Engineer 

appointed by the Bank as their representative to give instructions to the 

contractors. 

1.1.2 ‘The Contractor’ shall mean the individual or firm or company whether incorporated 

or not, undertaking the works and shall include legal personal representative of 

such individual or the composing the firm or company and the permitted assignees 

of such individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 

described in the “Scope of work” and / or to be executed in accordance with the 

contract and includes materials, apparatus, equipment, temporary supports, 

fittings and things of all kinds to be provided, the obligations of the contractor 

hereunder and work to be done by the contractor under the contract. 

1.1.3 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

1.1.4 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 

drawings as may be issued by the Engineer from time to time. ‘Contract Value’ 

shall mean the value of the entire work as stipulated in the letter of acceptance of 

tender subject to such additions thereto or deductions there from as may be under 

the deductions there from as may be made under the provision herein after 

contained. 

1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the 

architect / consultant “Month” means calendar month.  

1.1.6 “Week” means seven consecutive days. 

1.1.7 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 

respectively. 

2.0 Total Security Deposit 

Total Security Deposit comprise of 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

a) Earnest Money Deposit: 

The tenderer shall furnish EMD as per NIT. No tender shall be considered unless 

the EMD is so deposited in the required form. No interest shall be paid on this EMD. 
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The EMD of the unsuccessful tenderer shall be refunded after the decision to award 

the contract is taken without interest. The EMD shall stand absolutely forfeited if 

the tenderer revokes his tender at any time the period when he is required to keep 

his tender open acceptance by the SBI or after it is accepted by the SBI the 

contractor fails to enter into a formal agreement or fails to pay the initial security 

deposit as stipulated or fails to commence the work within the stipulated time. 

 

b) Initial Security Deposit (ISD) 

c) The amount of ISD shall be as per NIT and shall be deposited within 7 days from 

the date of acceptance of tender. 

 

d) Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the 

retention money shall be deducted from the running account bill at the rate of 10% 

of the gross value of work done by the contractor and claimed in each bill provided 

the total security deposit i.e. the ISD plus Retention Money shall both together not 

exceed 5% of the contract value.  50% of the total security deposit shall be 

refunded to the contractor without any interest on issue of Virtual Completion 

certificate by the Architect / consultant.  The balance 50% of the total security 

deposit shall be refunded to the contractors without interest within fifteen days 

after the end of defects liability period provided the contractor has satisfactorily 

attended to all defects in accordance with the conditions of contract including site 

clearance. 

e) Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc., the 

following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 

correspondence one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words 

shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall 

be taken as correct. 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect 

in strictly accordance with this contract and with the directions of and to the 

satisfaction of the Bank/ SBI to be communicated through the architect / 

consultant.  The architect / consultant at the directions of the Bank from time to 

time issue further drawings and / or written instructions, details directions and 

explanations which are hereafter collectively referred to as Architect’s / 

Consultant’s instructions in regard to the variation or modification of the design, 

quality or quantity of work or the addition or omission or substitution of any work.  

Any discrepancy in the drawings or between the BOQ and / or specifications.  The 

removal from the site of any material brought thereon by the contractor and any 

substitution of any other materials therefore the removal and / or re-execution of 

any work executed by him.  The dismissal from the work of any person employed / 

engaged thereupon. 
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6.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance 

either directly or through the architect by registered post or otherwise depositing 

at the address of the contractor as given in the tender to enter into a Contract for 

the execution of the work as per the terms of the tender.  The letter of acceptance 

shall constitute a binding contract between the SBI and the contractor. 

 ii)  Contract Agreement:         

On receipt of intimation of the acceptance of tender from the SBI / Architect the 

successful tenderer shall be bound to implement the contract and within fifteen 

days thereof he shall sign an agreement in a non-judicial stamp paper of 

appropriate value. 

6.0  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its 

architects / consultants are the properties of the SBI.  They are not to be used on 

other work. 

7.0  Detailed Drawings and Instructions: 

The SBI through its architects / consultants shall furnish with reasonable 

promptness additional instructions by means of drawings or otherwise necessary 

for the proper execution of work.  All such drawings and instructions shall be 

consistent with the contract documents, true developments thereof and reasonably 

inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a 

detailed programme schedule indicating therein the date of start and completion of 

various activities on receipt of the wok order and submit the same to the SBI 

through the architect / consultant. 

8.0  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 

handed over to the contractors. 

9.0  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of 

GCC or to complete the work and clear the site including vacating their office on or 

before the contracted or extended date or completion without justification in 

support of the cause of delay, he may be called upon without prejudice to any 

other right of remedy available under the law to the SBI on account of such breach 

to pay a liquidated damages at the rate of 0.5% of the contract value per week 

which is subject to a maximum of 5% of the contract value. 

10.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that 

are required for the satisfactory execution and completion of the work.  Unless or 

otherwise specified all materials shall be new and both workmanship and materials 

shall be of best quality.  The contractor shall at all times enforce strict discipline 

and good order among his employees and shall not employ on the work any unfit 

person or anyone not skilled in the work assigned to him.  Workman whose work 

or behavior is found to be unsatisfactory by the SBI / Architect/ Consultant he shall 

be removed from the site immediately. 

11.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by 

the contractor at his own expenses.  The contractor shall give notices and comply 

with regulations, laws, and ordinances rules, applicable to the contract.  If the 

contractor observes any discrepancy between the drawings and specifications, he 
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shall promptly notify the SBI in writing under intimation of the Architect / 

Consultant.  If the contractor performs any act which is against the law, rules and 

regulations he shall meet all the costs arising there from and shall indemnify the 

SBI any legal actions arising there from. 

12.0 Setting out Work:      

  The contractor shall set out the work and shall be responsible for the true and 

perfect setting out of the same and for the correctness of the positions, levels, 

dimensions, and alignment of all parts thereof and get it approved by the architect/ 

consultant before proceeding with the work.  If at any time any error in this 

respect shall appear during the progress of the works, irrespective of the fact that 

the layout had been approved by the architect / consultant the contractor shall be 

responsible for the same and shall at his own expenses rectify such error, if so, 

required to satisfaction of the SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in 

connection with contract.  He shall make good any such damage, injury, loss, 

except due to causes beyond his control and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  

The contractor shall take all precautions for safety and protections of his 

employees on the works and shall comply with all applicable provisions of Govt. 

and local bodies safety laws and building codes to prevent accidents, or injuries to 

persons or property on, about or adjacent to his place of  work.  The contractor 

shall take insurance covers as per clause 26.0 at his own cost.  The policy may 

take in joint names of the contractor and the SBI and the original policy may be 

lodged with the SBI. 

14.0 Inspection of Work: 

The SBI / Architect / Consultant or their representatives shall at all reasonable 

times have free access to the work site and/ or to the workshop, factories, or other 

places where materials are lying or from where they are obtained and the 

contractor shall give every facility to the SBI/ Architect / consultant and their 

representatives necessary for inspection and examination and test of the materials 

and workmanship.  No person unless authorised by the SBI/ Architect / Consultant 

except the representative of Public authorities shall be allowed on the work at any 

time.  The proposed work either during its construction stage or its completion can 

also be inspected by the Chief Technical Examiner’s organisation a wing of Central 

Vigilance Commission. 

15.0 Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he 

shall not directly entrust and engage or indirectly transfer, assign or underlet the 

contract or any part or share thereof or interest therein without the written consent 

of the SBI through the architect and no undertaking shall relieve the contractor 

from the responsibility of the contractor from active superintendence of the work 

during its progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in 

the contract and in accordance with Architect / Consultant instructions and shall be 

subject from time to time to such tests as the architect / consultant may direct at 

the place of manufacture or fabrication or on the site or an approved testing 

laboratory.  The contractor shall provide such assistance, instruments, machinery, 

labour, and materials as are normally required or examining measuring sampling 

and testing any material or part of work before incorporation in the work before 

incorporation in the work or testing as may be selected and required by the 
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Architect / Consultant. 

ii) Samples 

All samples of adequate numbers, size, shades and pattern as per specifications 

shall be supplied by the contractor with out any extra charges.  If certain items 

proposed to be used are of such nature that samples cannot be presented or 

prepared at the site detailed literature / test certificate of the same shall be 

provided to the satisfaction of the Architect / Consultant.  Before submitting the 

sample / literature the contractor shall satisfy himself that the material / 

equipment for which he is submitting the sample / literature meet with the 

requirement of tender specification.  Only when the samples are approved in 

writing by the architect / consultant the contractor shall proceed with the 

procurement and installation of the particular material / equipment.  The approved 

samples shall be signed by the Architect / Consultant for identification and shall be 

kept on record at site office until the completion of the work for inspection / 

comparison at any time.  The Architect / Consultant shall take reasonable time to 

approve the sample.  Any delay that might occur in approving the samples for 

reasons of its not meeting the specifications or other discrepancies inadequacy in 

furnishing samples of best qualities from various manufacturers and such other 

aspects causing delay on the approval of the materials / equipment etc. shall be to 

the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if 

such test is intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so 

particularized, or though so intended or provided for but ordered by the Architect / 

Consultant to be carried out by an independent person at any place other than the 

site or the place of manufacture or fabrication of the materials tested or any 

Government / approved laboratory, then the cost of such test shall be borne by the 

contractor.  

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 

incorrect information or the failure to obtain correct information relieve him form 

nay risks or from the entire responsibility for the fulfillment of contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution 

of the works and as long, thereafter, as the Architect / consultant may consider 

necessary until the expiry of the defects liability period stated hereto. 

19.0 Quantities 

i) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard Method of Measurements 

and quantities. The rate quoted shall remain valid for variation of quantity against 

individual item to any extent subject to maximum variation of the contract value 

by 25%. The entire amount paid under Clause 20, 21 hereof as well as amounts 

of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 

exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 
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20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send 

a qualified representative to assist the Architect in taking such measurements and 

calculations and to furnish all particulars or to give all assistance required by any of 

them. Such measurements shall be taken in accordance with the Mode of 

measurements detailed in the specifications. The representative of the Architect / 

Consultant shall take joint measurements with the contractor’s representative and 

the measurements shall be entered in the measurement book. The contractor or 

his authorised representative shall sign all the pages of the measurement book in 

which the measurements have been recorded in token of his acceptance. All the 

corrections shall be duly attested by both representatives. No over writings shall be 

made in the M book should the contractor not attend or neglect or omit to depute 

his representative to take measurements then the measurements recorded by the 

representative of the Architect / consultant shall be final. All authorised extra work, 

omissions and all variations made shall be included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant 

shall vitiate the contract. In case the SBI / Architect / Consultant thinks proper at 

any time during the progress of works to make any alteration in, or additions to or 

omissions from the works or any alteration in the kind or quality of the materials to 

be used therein, the Architect / Consultant shall give notice thereof in writing to 

the contractor or shall confirm in writing within seven days of giving such oral 

instructions the contractor shall alter to, add to, or omit from as the case may be 

in accordance with such notice, but the contractor shall not do any work extra to or 

make any alterations or additions to or omissions from the works or any deviation 

from any of the provisions of the contract, stipulations, specifications or contract 

drawings without  previous consent in writing of the Architect / Consultant and the 

value of such extras, alterations, additions or omissions shall in all cases be 

determined by the Architect / Consultant and the same shall be added to or 

deducted from the contract value, as the case may be. 

22.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Architect / Consultant with the concurrence of the SBI as herein 

mentioned. Any such extra is herein referred to as authorised extra and shall be 

made in accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he 

extra work where   such extra work is of similar character and executed under 

similar conditions as the work priced herein.  

ii) Rates for all items, wherever possible should be derived out of the rates 

given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items 

of works are carried out, otherwise the prices for the same shall be valued under 

sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items or works are carried out, then the contractor shall within 7 days of 

he receipt of the letter of acceptance inform the Architect / consultant of the rate 

which he intends to charge for such items of work, duly supported by analysis of 

the rate or rates claimed and the Architect / Consultant shall fix such rate or prices 

as in the circumstances in his opinion reasonable and proper, based on the market, 

rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 
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so stated then in accordance with the local day work rates and wages for the 

district; provided that in either case, vouchers specifying the daily time (and if 

required by the Architect / Consultant) the workman’s name and materials 

employed be delivered for verifications to the Architect / consultant at or before the 

end of the week following that in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 

analysis worked on the market rate basis” for material, labour, hire / running 

charges of equipment and wastage etc. plus 15% towards establishment charges, 

contractor’s overheads and profit. Such items shall not be eligible for escalation.   

23.0 Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be 

completed within six months of the virtual completion of the work. 

24.0 Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full 

satisfaction of the Architects / SBI , the contractor shall ensure that the following 

works have been completed to the satisfaction of the Architects / SBI. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labour sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works.  

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 

by the SBI and shall clear, level and dress, compact the site as required by the 

SBI. 

d) Shall put the SBI in undisputed custody and possession of the site and all land 

allotted by the SBI. 

e) Shall hand over the work in a peaceful manner to the SBI. 

f) All defects / imperfections have been attended and rectified as pointed out by the 

SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 

shall be entitled to apply to the Architect / consultant is satisfied of the completion 

of the work. Relative to which the completion certificate has been sought, the 

Architect / consultant shall within fourteen (14) days of the receipt of the 

application for virtual completion certificate, issue a VCC in respect of the work for 

which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and 

contractor’s liabilities under the contract including the contractor’s liability for 

defects liability period nor shall the issuance of VCC in respect of the works or work 

at any site be construed as a waiver of any right or claim of the SBI against the 

contractor in respect of works or work at the site and in respect of which the VCC 

has been issued.  

25.0 Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any 

portion of the site for execution of any work not included in the scope of this 

contract which it may desire to have carried out by other persons simultaneously 

and the contractor shall not only allow but also extend reasonable facilities for the 

execution of such work, the contractor, however, shall not be required to provided 

any plant or material for the execution of such work except by special arrangement 

with the SBI. Such work shall be carried out in such manner as not to impede the 

progress of the works included in the contract.  
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26.0 Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the 

contractor shall insure in the joint names of the SBI and the contractor against all 

loss of damages from whatever cause arising other than the excepted risks, for 

which he is responsible  under the terms of contract and in such a manner that the 

SBI and contractor are covered for the period stipulated in clause 28 of GCC and 

are also covered during the period of maintenance for loss or damage arising from 

a cause, occurring prior to the period of maintenance for loss or damage arising 

from a cause, occurring prior to the commencement of the period of maintenance 

and  for any loss or damage occasioned by the contractor in the course of any 

operations carried out by him for the purpose of complying with his obligations 

under clause.   

a) The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 

incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor 

to the replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall 

whenever required produce to the Architect / consultant the policy if insurance and 

the receipts for payment of the current premiums.  

26.2 Damage to Persons and Property  

 The contractor shall, except if and so far as the contract provides otherwise 

indemnify the SBI against all losses and claims in respect of injuries or damages to 

any person or material or physical damage to any property whatsoever which may 

arise out of or in consequence of the execution and maintenance of he works and 

against all claims proceedings, damages, costs, charges and expenses whatsoever 

in respect of or in relation thereto except any compensation of damages for or with 

respect to:   

a) The permanent use or occupation of land by or any part thereof.  

b) The right of SBI to execute the works or any part thereof on, over, under, in or 

through any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the 

SBI their agents, employees or other contractors not being employed by the 

contractor or for or in respect of any claims, proceedings, damages, costs, charges 

and expenses in respect thereof or in relation thereto or where the injury or 

damage was contributed to by the contractor, his servants or agents such part of 

the compensation as may be just and equitable having regard to the extent of the 

responsibility of the SBI , their employees, or agents or other employees, or agents 

or other contractors for the damage or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemify the SBI against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the matters 

referred to in the provision sub-clause 26.2 of this clause. 

26.4 Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any 

action, claim, or proceeding relating to infringement or use of any patent or design 

or any alleged patent or design rights and shall pay any royalties which may be 

payable in respect of any article or part thereof included in the contract. In the 

event of any claim made under or action brought against SBI in respect of such 

matters as aforesaid the contractor shall be immediately notified thereof and the 
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contractor shall be at liberty, at his own expenses to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the SBI if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the 

Architect / Consultant in this behalf.   

26.5 Third Party Insurance  

26.5.1 Before commencing the execution of the work the contractor but without limiting 

his obligations and responsibilities under clause 26.0 of GCC shall insure against 

his liability for any material or physical damage, loss or injury which may occur to 

any property including that of SBI, or to any person, including any employee of the 

SBI, by or arising out of the execution of the works or in the carrying out of the 

contract, otherwise than due to the mattes referred to in the provision to clause 

26.0 thereof.     

26.5.2 Minimum amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI 

which approval shall not be reasonably withheld and for at least the amount stated 

below. The contractor shall, whenever required. Produce of the Architect / 

consultant the policy or policies of insurance cover and receipts for payment of the 

current premiums.  

26.5.3 The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs 

per occurrence with the number of occurrences limited to four. After each 

occurrence contractor will pay additional premium necessary to make insurance 

valid for four occurrences always.  

26.6 Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the contractor or any sub-

contractor, save and except an accident or injury resulting from any act or default 

of the SBI or their agents, or employees. The contractor shall indemnify and keep 

indemnified SBI against all such damages and compensation, save and except as 

aforesaid, and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto.  

26.6.1 Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the 

SBI during the whole of the time that any persons are employed by him on the 

works and shall, when required, produce to the architect / consultant such policy of 

insurance and receipt for payment of the current premium. Provided always a that, 

in respect of any persons employed by any sub-contractor the contractor’s 

obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 

contractor shall be insured against the liability in respect of such persons in such 

manner that SBI in indemnified under the policy but the contractor shall require 

such sub-contractor to produce to the Architect / Consultant when such policy of 

insurance and the receipt for the payment of the current premium. 

26.6.2 Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or 

any other insurance which he may be required to effect under the terms of 

contract, then and in any such case the SBI may effect and keep in force any such 

insurance and pay such premium or premiums as may be necessary for that 

purpose and from time to time deduct the amount so paid by the SBI as aforesaid 

from any amount due or which may become due to the contractor, or recover the 

same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of 

such default, the employer shall be entitled to deduct from any sums payable to 

the contractor the amount of any damages costs, charges, and other expenses 
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paid by the SBI and which are payable by the contractors under this clause. The 

contractor shall upon settlement by the insurer of any claim made against the 

insurer pursuant to a policy taken under this clause, proceed with due diligence to 

rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the insurer in respect of such damage shall be paid to the contractor 

and the contractor shall not be entitled to any further payment in respect of the 

expenditure incurred for rebuilding or repairing of the materials or goods destroyed 

or damaged. 

27.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing 

over site or three days from the date of issue of letter of acceptance of the tender 

by the SBI which ever is later. 

28.0 Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. 

The entire work shall be completed within a period of 45 Days from the date of 

commencement. If required in the contract or as directed by the Architect / 

Consultant. The contractor shall complete certain portions of work before 

completion of the entire work. However the completion date shall be reckoned as 

the date by which the whole work is completed as per the terms of the contract.  

29.0 Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons 

beyond the control of the contractor, the Architect/consultant may submit a 

recommendation to the SBI to grant a fair and reasonable extension of time for 

completion of work as per the terms of contract. If the contractor needs an 

extension of time for the completion of work or if the completion of work is likely to 

be delayed for any reasons beyond the due date of completion as stipulated in the 

contract, the contractor shall apply to the SBI through the Architect / Consultant in 

writing in detail and his justification if any, for the delays. The Architect/Consultant 

shall submit their recommendations to the SBI in the prescribed format for 

granting extension of time. While granting extension of time the contractor shall be 

informed the period-extended time which will qualify for levy of liquidated 

damages. For he balance period in excess of original stipulated period and duly 

sanctioned extension of time by the SBI the provision of liquidated damages as 

stated under clause10.0 of Instructions to the Tenderers shall become applicable. 

Further the contract shall remain in force even for the period beyond the due date 

of completion irrespective whether the extension is granted or not. 

30.0 Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of a 

kind and conducted in a manner to the satisfaction of the Architect / Consultant 

should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architect / consultant too slow to ensure the completion of the whole 

of the work by the prescribed time or extended time for completion the Architect / 

Consultant to expedite progress so as to complete the works by the prescribed 

time or extended time. Such communications from the Architect / Consultant 

neither shall relieve the contractor from fulfilling obligations under the contract nor 

will he be entitled to raise any claims arising out of such directions. 

31.0 Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent 

work shall save as herein provided be carried on during the night or on holidays 

without the permission in writing of the Architect / Consultant, save when the work 

is unavoidable or absolutely necessary for the saving of life or property or for the 

safety of the work in which case the contractor shall immediately advise the 

Architect / consultant. However the provisions of the clause shall not be applicable 
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in the case of any work which becomes essential to carry by rotary or double shifts 

in order to achieve the progress and quality of the part of the works being 

technically required / continued with the prior approval of the Architect / 

Consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be 

carried out without unreasonable noise and disturbance.  

32.0 No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the 

scope of work for any reason whatsoever and hence not required the whole or any 

part of the work to be carried out. The Architect / Consultant shall give notice in 

writing to that effect to the contractor and the contractor shall act accordingly. In 

the matter. The contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and bonafide brought to the site of the work by the contractor 

and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and 

then taken back by the contractor, provided however that the Architect / 

consultant shall have in such cases the option of taking over all or any such 

materials at their purchase price or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those 

at which were originally issued to the contractor after taking into consideration and 

deduction for claims on account of any deterioration or damage while in the 

custody of the contractor and in this respect the decision of Architect / consultant 

shall be final.  

33.0  Suspension of Work 

i) The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 

of works or any part thereof for such time and in such manner as Architect / 

consultant may consider necessary so as not to cause any damage or injury to the 

work already done or endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

b) for proper execution of the works or part thereof for reasons other then the default 

of the contractor, or for safety of the works or part thereof.  

c) The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by 

the Architect / consultant.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the 

contractor shall be entitled to an extension of time equal to the period of every 

such suspension. No compensation whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor 

shall have rendered himself liable to pay compensation amounting to the whole of 

his security deposit the Architect / consultant shall have the power to adopt any of 

the following course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by 

the Architect / consultant shall be conclusive evidence) and in which case the 

security deposit of the contractor shall be forfeited and be absolutely at the 
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disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 

any part of the work, debiting the contractor with the cost of the labour and 

materials (the cost of such labour and materials as worked out by the Architect 

/Consultant shall be final and conclusive against the contractor) and crediting him 

with the value of the work done, in all respects in the same manner and at the 

same manner and at the same rates as if it had been carried out by the contractor 

under the terms of this contract the certificate of Architect / Consultant as to the 

value of work done shall be final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor, if the whole work had been executed by him 

(of the amount of which excess the certificates in writing of the Architects / 

Consultant shall be final and conclusive) shall be borne by original contractor and 

may be deducted from any money due to him by SBI under the contract or 

otherwise, or from his security deposit or the proceeds of safe thereof, or sufficient 

part thereof. In the event of any of above courses being adopted by the SBI the 

contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any material or entered into any 

engagements or make any advances on account of, or with a view to the execution 

of the work or the  

 performance of the contract and in case the contract shall be rescind under the 

provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and 

until the Architect / consultant will have certified in writing the performance of such 

work and the value payable in respect thereof, and he shall only be entitled to be 

paid the value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or 

shall be adjusted an insolvent or being an incorporated company shall have an 

order for compulsory winding up voluntarily or subject to the supervision of Govt. 

and of the Official Assignee of the liquidator in such acts of insolvency or winding 

up shall be unable within seven days after notice to him to do so, to show to the 

reasonable satisfaction of the Architect / Consultant the at he is able to carry out 

and fulfil the contract, and to give security therefore if so required by the Architect 

/ consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall 

suffer execution to be issued or shall suffer any payment under this contract to be 

attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI 

through the Architect / consultant or shall charge or encumber this contract or any 

payment due to which may become due to the contractor thereunder: 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for days after receiving from the 

SBI through the Architect / Consultant written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such 

due progress as would enable the works to be completed with in the time agreed 

upon, or has failed to remove the materials from the site or to pull down and 

replace work within seven days after written notice from the SBI through the 

Architect/ Consultant that the said materials were condemned and rejected by the 

Architect/ Consultant under these conditions; or has neglected or failed persistently 
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to observe and perform all or any the acts, matters or things by this contract to be 

observed and performed by the contractor for seven days after written notice shall 

have been given to the contractor to observe or perform the same or has to he 

determent of good workmanship or in defiance of the SBI’s or Architect’s/ 

Consultant’s instructions to the contrary subject any part of the contract. Then and 

in any of said cases the SBI and or the Architect / Consultant, may not 

withstanding any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of the 

SBI or the Architect / Consultant or the obligation and liabilities of the contractor 

the whole of which shall continue in force as fully as if the contract had not been so 

determined and as if the works subsequently had been executed by or on behalf of 

the contractor. And further the SBI through the Architect / consultant their agents 

or employees may enter upon and take possession of he work and all plants, tools, 

scaffoldings, materials, sheds, machineries lying upon the premises or on he 

adjoining lands or roads use the same by means of their own employees or 

workmen in carrying on and completing the work or by engaging any other 

contractors or persons to complete the work and the contractor shall not in any 

was interrupt or do any act, matter or thing to prevent or hinder such other 

contractor or other persons employed for completing and finishing or using the 

materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or 

the architect / consultant shall give a notice in writing to the contractor to remove 

his surplus materials and plants and should the contractor fail to do so within 14 

days after receipt thereof by him the SBI sell the same by public auction after due 

publication, and shall adjust the amount realised by such auction. The contractor 

shall have no right to question any of the act of the SBI incidental to the sale of the 

materials etc.  

36.0 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / 

Consultant to the contractor within 14 working days from the date of certificate to 

the payment from SBI from time to time. The SBI shall recover the statutory 

recoveries towards Income tax, Work contract tax as per the prevailing bye laws 

and other dues including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during 

he progress of works or completion shall not have effect as certificate of 

satisfaction or relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work 

or any part thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in 

previous certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ 

Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 

property recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work 

done by him is less than Rs.4 lacs and the minimum interval between two such 

bills shall be 30 days.  

The final bill may be submitted by contractor within a period of one month from 

the date of virtual completion and Architect/ Consultant shall issue the certificate of 

payment within a period of two months. The SBI shall pay the amount within a 

period of three months from the date of issue of certificate provided there is no 

dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all 

details. 
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37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions herein 

before mentioned and as to the quality of workmanship or materials used on the 

work or as to any other question, claim, right, matter or thing whatsoever in any 

way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or those conditions or otherwise concerning the 

work or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter. 

ii) If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 

payable by the Architect or in case the contractor wants to dispute the validity of 

any deductions or recoveries made or proposed to be made from the contract or 

raise any dispute, the contractor shall forthwith give notice in writing of his claim, 

or dispute to the  Regional Manager,RBO-3,AO-2,Bharthal, Dwarka,Delhi-

110077. and endorse a copy of the same to the Architect, within 30 days from 

the date of disallowance thereof or the date of deduction or recovery.  The said 

notice shall give full particulars of the claim, grounds on which it is based and 

detailed calculations of the amount claimed and the contractor shall not be 

entitled to raise any claim nor shall the Bank be in any way liable in respect of any 

claim by the contractor unless notice of such claim shall have been given by the 

contractor to the Regional Manager,RBO-3,AO-2, Bharthal, Dwarka,Delhi-

110077. in the manner and within the time as aforesaid.  The contractor shall be 

deemed to have waived and extinguished all his rights in respect of any claim not 

notified to the  Regional Manager, RBO-3,AO-2, Bharthal, Dwarka,Delhi-

110077. in writing in the manner and within the time aforesaid. 

iii) Regional Manager, RBO-3,AO-2, Bharthal, Dwarka,Delhi-110077. shall give 

his decision in writing on the claims notified by the contractor.  The contractor 

may within 30 days of the receipt of the decision of the Regional Manager,RBO-

2,AO-2, RBO-3,AO-2, Bharthal, Dwarka,Delhi-110077.submit his claims to 

the conciliating authority namely the Circle Development Officer, SBI, New 

Delhi for conciliation along with all details and copies of correspondence 

exchanged between him and the Regional Manager. 

iv) If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 

notice to the concerned Chief General Manager of the Bank for appointment of 

an arbitrator to adjudicate the notified claims failing which the claims of the 

contractor shall be deemed to have been considered absolutely barred and 

waived. 

v) Except where the decision has become final, binding and conclusive in terms of 

the contract, all disputes or differences arising out of the notified claims of the 

differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the 

Sole Arbitrator appointed by the Chief General Manager of the Bank,  It will 

also be the objection to any such appointment that the Arbitrator so appointed is 

a Bank Officer and that he had to deal with the matters to which the Contract 

relates in the course of his duties as Bank Officer.  If the arbitrator so appointed is 

unable or unwilling to act or resigns his appointment or vacates his office due to 

any reason whatsoever another sole arbitrator shall be appointed in the manner 

aforesaid by the Chief General Manager of the Bank, Such person shall be 

entitled to proceed with the reference from the stage at which it was left by his 

predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice for 

appointment of arbitrator. 
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It is also a term of this contract that no person other than a person appointed by 

Chief General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the 

provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 

or re-enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties.  However, no fees will be payable to the 

arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have 

entered on the reference on the date he issues notice to both the parties calling 

them to submit their statement of claims and counter statement of claims.  The 

venue of the arbitration shall be such place as may be fixed by the arbitrator in 

his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the 

parties.  The cost of the reference and of the award (including the fees, if any of 

the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 

whom and in what manner, such costs or any part thereof, shall be paid and fix or 

settle the amount of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work 

and nothing extra will be paid for the same. This will be subject to the following 

conditions.  

That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 

Architect/ Consultant is unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking 

water for construction purposes only after obtaining permission in writing from the 

SBI. The contractor has to make his own arrangement for drawing and distributing 

the water at his own cost. He has to make necessary arrangements. To avoid any 

accidents or damages caused due to construction and subsequent maintenance of 

the wells. He has to obtain necessary approvals from local authorities, if required, 

at his own cost. He shall restore the ground to its original conditions after wells are 

dismantled on completion of work or hand over the well to the SBI without any 

compensation as directed by the SBI/ Architect/ Consultant. 

39.0   Power Supply 

The contractor shall make his own arrangements for power and supply / 

distribution system for driving plant or machinery for the work and for lighting 

purpose at his own cost. The cost of running and maintenance of the plants are to 

included in his tender prices. He shall pay all fees and charges required for the 

power supply and include the same in his tendered rates and hold the owner free 

from all such costs. He has to obtain necessary approval from the appropriate 

authorities, if required.  

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be 

the property of SBI and shall be handed over to Bank immediately.  

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of 

measurement, the measurement will be on the net quantities or work produced in 

accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 

the event any dispute / disagreement the decision of the Architect / consultant 

shall be final and binding on the contractor.  
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42.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa 

at site of work and should produce the same for inspection of SBI/ Architect/ 

Consultant whenever desired by them. The contractor shall also maintain the 

records / registers as required by the local authorities / Govt. form time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 

iii) Register for Secured Advance  

iv) Register for Bulkage of Sand 

v) Register for Silt Test  

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 

viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 

xii) Register for Running Account Bill 

xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by event such as but not to 

war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 

any act of god or for any other cause beyond the reasonable control of the party 

affected or prevented or delayed. However a notice is required to be given within 

30 days from the happening of the even with complete details, to the other party 

to the contract, if it is not possible to serve a notice, within the shortest possible 

period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in 

support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 

the cause itself and inability resulting there from having been removed, the agreed 

time of completion of the respective obligations under this agreement shall stand 

extended by a period equal to the period of delay occasioned by such events. 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations  

     by a state of    force majeure lasting to a period of 6 months or more the two 

     parties shall each other to decide regarding the future execution of this Agreement. 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 

labour (regulation and abolition act of 1970) and other safety regulations. the 

contractor shall comply with the provision of all labour legislation including the 

latest requirements of all the Acts, laws, any other regulations that are applicable 

to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
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v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other 

modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and 

amendment thereof. 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto and rules framed there under 

from time to time. 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site 

or in connection with the execution of the work report such accident to the 

Architect / consultant. The contractor shall also such report immediately to the 

competent authority whenever such report is required to be lodged by the law and 

take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 

 

1.0 Scope of Work 

          The scope of work is to carry out Air Conditioning Works at State Bank of      

          India,(New Premises),Branch at RZG-3A, Dev Kunj, Raj Nagar-    

          II,Palam Colony, New Delhi. 

  

 

2.0 Address of Site 

          The site is located at State Bank of India, (New Premises),Branch at    

          RZG-3A, Dev Kunj, Raj Nagar-II,Palam Colony, New Delhi. 

 

3.0 Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor 

on the site and he will be held responsible for the accuracy and maintenance of the 

entire dimension and the levels. Figured dimensions are in all cases to be accepted 

and no dimension shall be scaled. Large-scale details shall take precedence over 

small – scale drawing. In case of discrepancy the contractor shall ask for 

clarification from the Architect / Consultant before proceeding with the work. 

4.0 Notice of Operation 

 The contractor shall not carryout any important operation without the consent in 

writing from the Architect / Consultant. 

5.0 Construction Records 

 The contractor shall keep and provide to the Architect / Consultant full and 

accurate records of the dimension and positions of all new work and any other 

information necessary to prepare complete drawings recording details of the work 

as constructed. 

6.0 Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant 

such supports as may be required to protect effectively all structures and 

protective guards to trees which may be endangered by the execution of the works 

or otherwise take such permanent measures as may be required by the Architect 

to protect the trees and structures. 

7.0 Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 

days in advance to the architect / consultant for approval complete drawings of all 

temporary works he may require for the execution of the works.  The contractor 

shall carry out the modifications relating to strength, if required by the Architect/ 

Consultant may require in accordance with the conditions of contract at his own 

cost.  The contractor shall be solely responsible for the stability and safety of all 

temporary works an unfinished works and for the quality of the permanent works 

resulting from the arrangement eventually adopted for their execution. 

8.0 Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at 

no extra cost and as directed by the Architect/ Consultant.  The contractor shall 

also responsible for proper maintenance of this access road and would take all care 

to see that existing services, if any, are maintained in working order at his own 

cost.  The laying and maintaining the temporary roads within the site area shall be 

the contractor’s responsibility and the contractor shall take such measures that are 

necessary and as directed by the Architect/ Consultant. 

9.0 Water, Power and Other Facilities 
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a) The rate quoted by the contractor shall include all expenses that are required 

for providing all the water required for the work and the contractor shall make his 

own arrangements for the supply of good quality water suitable for the construction 

and good quality drinking water for their workers.  If necessary, the contractor has 

to sink a tube well / open well and bring water by means of tankers at his own cost 

for the purpose.  The SBI will not be liable to pay any charges in connection with 

the above. 

The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to 

take power and water connections from the temporary water and power supply 

obtained by the contractor.  However, the concerned contractor shall make their 

own arrangements to draw the supply and pay directly the actual consumption 

charges at mutually agreed rates between them.  All municipal charges for drainage 

and water connection for construction purposes shall be borne by the contractor and 

charges payable for permanent connections, if any, shall be initially paid by the 

contractor and the SBI will reimburse the amount on production of receipts. 

b) The SBI as well as the Architect / Consultant shall give all possible assistance 

to the contractors to obtain the requisite. 

c) Permission from the various authorities, but the responsibility for obtaining 

the same in time shall be of the contractor. 

10.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, 

shelters, sanitary facilities, canteens and other temporary structures for 

themselves in connection with the work at the site own cost after getting the 

approval from the architect / consultant. 

b) All temporary buildings and facilities as mentioned above shall be removed on 

completion of the work or at any other earlier date as directed by the architect / 

consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above 

facilities as well as running expense shall be borne by the contractor at no extra 

cost.  It is also the responsibility of the contractor to obtain statuary approvals for 

providing the above facilities.   

11.0 Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his 

staff and workmen including adequate drinking water facilities. The contractor shall 

also make his arrangements at his own cost for transport where necessary for his 

staff and workmen to and from site of work at his own cost. 

12.0 Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as 

required for the proper execution and supervision and inspection of works. 

13.0 Fire Fighting Arrangements 

i) The contractor shall at all times provide suitable arrangements for the fighting at 

his own cost. For this purpose he shall provide requisite number of fire 

extinguishers and adequate number of buckets, some of which are of be always 

kept filed with sand and some with water. These equipments shall be provided at 

suitable prominent and easily accessible places and shall be properly maintained. 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not limited to 

the following :   
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a) Proper handling, storage and disposal of combustible materials and waste. 

b) Worked operations which can create fire hazards. 

c) Access for the fire fighting equipments. 

d) Types, number and location of containers for the removal of surplus 

materials and rubbish. 

e) Type size, number and location of fire extinguishers or other fire fighting 

equipment. 

f) General house keeping. 

14.0 Site Order Book. 

 A site order book shall be maintained at site for the purpose of quick 

communication between the Architect/ Consultant. Any communication relating to 

the works may be conveyed through Records in the site order book. Such a 

communication from one party to the other shall be deemed to have been 

adequately served in terms of contract. Each site order book shall have machine 

numbered pages in triplicate and shall carefully maintained and preserved by the 

contractor and shall be made available to the Architect/ Consultant as and when 

demanded. Any instruction which the Architect/ Consultant may like to issue to the 

contractor or the contractor may like to bring the Architect/ Consultant may like to 

issue to the Contractor or the Contractor may like to bring to the Architect/ 

Consultant two copies of such instructions shall be taken from the site order book 

and one copy will be handed over to the party against proper acknowledgment and 

the second copy will be retained for their record. 

15.0 Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 

contractors shall depute a senior representative along with the site representative 

staff of approved sub-contractors and suppliers as required to the site meetings 

and ensure all follow up actions. Any additional review meetings shall be held if 

required by the Architect/ Consultant. 

16.0 Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the 

site and deposit the same as directed by the Architect/ Consultant at his own cost. 

It is the responsibility of the contractor to obtain from the locate authorities 

concerned to the effect that all rubbish arising out of contractor’s activities at the 

construction site or any other off-site activities borrow pits has been properly 

disposed off. 

17.0 Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by 

other specialists contractors of other sub contractors to enable them to prepare 

their own shop drawings and pass on the information with sufficient promptness as 

will not in any way delay the works. 

18.0 Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the 

Architect/ Consultant indicating there in the name of the project and other details 

as given by the Architect/ Consultant at his own cost remove the same on 

completion of work. 

19.0 Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced 

concrete works and got them approved by the Architect/ Consultant well in 

advance. 

20.0 As Built Drawings 

i) For the drawing issued to the contractor by the Architect/Consultant. The Architect 

/ Consultant will issue two sets of drawings to the contractor for the item for which 



SSBBII,,  NNeeww  DDeellhhii  

AAKAAR.                                       Page 34 of 62                            Signature Of Tenderer  
 

some changes have been made. From the approved drawings as instructed by the 

SBI / Architect / Consultant. The Contractor will make the changes made on these 

copies and return these copies to the Architect/ Consultant for their approval. In 

case any revision is required or the corrections are not properly marked the 

Architect/ Consultant will point out the discrepancies to the contractor. The 

contractor will have to incorporate these corrections and /or attend to 

discrepancies either on the copies as directed by the Architect/ Consultant and 

resubmit to him for approval. The Architect / Consultant will return one copy duly 

approved by him. 

ii) For the drawings prepared by the Contractor, the Contractor will modify the 

drawing prepared by him wherever the changes are made by the SBI Architect/ 

Consultant. And submit two copies of such modified drawings to the Architect/ 

Consultant for approval. The Architect/ Consultant will return one copy of the 

approved drawing to the Contractor.  

21.0 Approved Make 

 The Contractor shall provide all materials from the list of approved makes at his 

own cost. The Architect/ Consultant may approve any make / agency within the 

approved list as given in the tender after inspection of the sample / mock up. 

22.0 Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required 

materials for the work. All wastage’s and losses in weight shall be to the 

contractors account. 

23.0 Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, 

duties, levies, royalties, fees cess, or charges in respect of the works including but 

not limited to sales tax, tax on works contract excise duty, and octroi, payable in 

respect of materials, equipments plant and other things required for the contact. 

All of the aforesaid taxes except GST, duties, levies, fees and charges shall be to 

the contractors account and the SBI shall not be required to pay any additional or 

extra amount on this account. Variation of taxes, duty fees, levies etc if any, till 

completion of work shall be deemed to be included in the quoted in the quoted 

rates and no extra amount on this account.  Variation of taxes, duties, fees, levies, 

etc if any till completion of work shall be deemed to be included in the quoted rates 

and no extra claim on this account will in any case be entertained. If a new tax or 

duty or levy or cess or royalty or octroi is imposed under as statue or law during 

the currency of contract the same shall be borne by the contractor. 

24.0 Acceptance of Tender 

 The SBI/ SBIIMS shall have the right to reject any or all tenders without assigning 

any reason. They are not to bound to accept the lowest or any tender and the 

tenderer shall have no right to question the acts of the SBI. However, the adequate 

transparency would be maintained by the SBI. 
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SPECIAL CONDITIONS FOR AIR-CONDITIONING 

It is proposed to supply install, test and commission air-conditioning system 

Consisting of cooled Ductable Unit, Air cooled Hi Wall Split Unit, and Mechanical 

Ventilation System as per Schedule of Quantities given in the tender.  

1.  The Air- conditioning System shall comprise of following.  

a)  Air Cooled Ductable, Hi Wall Split. 

b)  Fans 

c)  Insulated Refrigerant & Drain Piping With Valves & Fittings, etc.  

d) G.S.S. Ducting, Duct Instruments as, Duct Lining, Grill / Diffusers, VCD etc.  

e) Automatic Controls & Instruments as required. 

f) Power & Control Cabling, Earthing etc. 

g) Balancing, Testing & commissioning of the Entire HVAC System Installation. 

h) All other items as detailed in “Schedule of Quantities”. 

2. GENERAL  

The special conditions of contract given below shall be read in conjunction with the 

other documents forming part of the contract. In case of any variance, these 

conditions shall supersede any other conditions mentioned in any contract document. 

The materials, design and workmanship shall satisfy the specifications contained 

herein and codes referred to. Where the technical specifications stipulate the 

requirement in addition to those contained in the Standard codes and specifications 

those additional requirements shall also be satisfied. In the absence of any 

standard/specifications covering any part of the work covered in this tender 

document, the instructions/directions of engineer-in-charge will be binding on the 

contractor. 

All HVAC installations shall be of high quality, complete and dully operational 

including all necessary items and accessories whether or not specified here in. All 

HVAC work shall be completed in accordance with the regulations and standard to 

the satisfaction of the Engineer-in-charge. 

3. SUBMISSION AND OPENING OF TENDERS 

The tender shall be submitted in two separate sealed covers duly complete in all 

respect viz. one for “Technical cum Commercial Bid” & other for “Price Bid”. The 

“Technical &Commercial Bid” & “Price Bid” shall be submitted simultaneously. The 

name of the work and the words “Technical cum Commercial Bid Only”, “Price Bid 

Only” as the case may be shall be clearly written on the top of the respective sealed 

covers. 

The Technical Bid shall be complete with the following: 

i) The technical bid shall be submitted in duplicate. 

ii) Complete tender documents as purchased from the Department duly signed for 

acceptance of all terma & conditions. 

iii) Heat load calculations for all areas to be air-conditioned for summer, monsoon & 

winter seasons. 

iv) Deviation, if any from N.I.T. specifications. 

v) Complete technical particulars as per appendix performa enclosed. 

vi) A set of technical leaflets and selection charts for all the equipments offered. 

vii) Bidder should clearly mention the make of equipments from the approved makes 

for each equipment they wish to offer and must furnish full technical data for the 

each make separately. 

The price bid in a separate sealed cover shall be in the same format of schedule of 

work as given in the tender document. 

 

4. VALIDITY 

 The tender shall be valid for acceptance for a period of 90 Days from the date of 
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submission of the tender. 

5. COMPLETION PERIOD 

 Completion period of the project shall be 45 Days from the date of LOI/Work order 

with advance. 

6. TERMS OF PAYMENT 

The following terms of payment shall be mutually agreed upon. 

For AC Equipments 

a) 40 % of the total AC equipment value on contractors returning the duplicate copy 

of letter of Intent duly stamped and signed as token of their acceptance. 

b) 50 % of the total AC equipment value on delivery of equipment on pro-rata basis 

with in one week of receipt of verified bills from the consultant. 

c) 10 % of the total AC equipment value on satisfactory commissioning & handling 

over of plant against a bank guarantee of corporate indemnity bond of equivalent 

amount from scheduled bank valid till defect liability period. 

For Low side HVAC Work 

a) 10 % of the low side HVAC work value on contractors returning the duplicate 

copy of letter of Intent duly stamped & signed as token of their acceptance. 

b) 10 % on pro-rata basis against submission & approval of all shop drawings by the 

consultant/Architect/Client. 

c) 50 % of contract value on delivery of equipment on pro-rata basis with in one 

week of receipt of verified bills from the consultant. 

d) 20 % of contract value on pro-rata erection of equipment. 

e) 10 % of contract on satisfactory commissioning & handling over of plant against 

a bank guarantee or corporate indemnity bond of equivalent amount from 

scheduled bank valid till defect liability period. 

7. SHOP DRAWINGS 

On the award of the work, the contractor shall immediately proceed with the 

preparation of detailed working drawings showing the detail of each equipment that 

are to be installed and the ancillary works that are to be carried out. All the works 

are deemed to be included in various items of bill of quantities as applicable. 

Three sets of all such working drawings dully signed by the head of the planning & 

design department of the tenderer shall be submitted to the consultant/Engineer-in-

charge for approval to ensure that the work will be carried out in accordance with the 

specifications and drawings, including such changes as may have been mutually 

agreed upon. All the drawings shall be received by the consultants/Engineer-in-

charge for approval with in 04 (Four) weeks from the date of award of work. The 

approval of the drawings by the consultants/Engineer-in-charge shall in no way 

relieve the contractor from his obligations to provide a complete and satisfactory 

plant installation, testing and commissioning as per intent and purpose as laid down 

in the specifications. It will be the responsibility of the AC contractor to ensure that 

laid down inside conditions are maintained at all times. 

Any omissions and /or errors shall be made good or rectified whether or not the 

drawings are approved. Contractor shall obtain written approval for samples (like 

grills/diffusers) and other 

materials before placing the order. Contractor shall guarantee the specified inside 

conditions at specified outside conditions. Prior to the completion of the work, the 

contractor shall furnish to the employer (2) two sets of a comprehensive manual for 

m/c, Fans etc. describing all components furnishing a list of spare parts and setting 

forth in details the instructions for the operation and maintenance of the plant.  

The contractor shall also fix in the operating/maintenance room, neatly typed and 

framed, instructions in details, for the starting and running of the plant. 

The following shop drawings shall be prepared by the AC contractor for approval: 

a) AC Equipment layout with sectional drawings of each installed equipment. 
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b) Schematic refrigerant piping layout, pipe support details drawing showing the 

level of pipes. 

c) Fresh air duct layout plans of all floors with sections, support details, position of 

duct dampers/splitter dampers, insulation etc. 

d) Indoor units layout plans of all floors with sections, support details etc. 

e) Electrical panel, power & control wiring drawings. 

f) Foundation details of all equipments. 

g) Any other shop drawings necessary for the project. 

8. AS BUILT DRAWINGS 

 At the completion of work and before issuance of certificate of virtual completion the 

contractor shall submit three (03) sets to the Engineer-in-charge, layout drawing 

drawn at appropriate scale indicating the complete HVAC system “as installed”. 

9. INSTRUCTION/MAINTAINANCE MANUAL 

 The contractor shall prepare and produce instruction, operation and maintenance 

manuals in English for use, operation and the maintenance of the supplied 

equipment and installations and submit to the Engineer-in-charge in three copied at 

the time of handling over. The manual shall generally consist of the following: 

a) Description of the project 

b) Opening instructions 

c) Maintenance instructions including procedures for preventive maintenance 

d) Manufacturers catalogues 

e) Spare parts list 

f) Trouble shooting charts 

g) Drawings 

h) Type and routine test certificates of major items 

i) One (1) set of reproducible “as built” drawings 

10. PRICES, UNIT RATES & TAXES/DUTIES ETC. 

10.1 The prices and unit rates quoted by the bidder in the bid shall be firm and deem to 

be adequate to cover the entire responsibility involved in the execution and 

completion of work. The rates shall be complete in all respects including cost of 

materials, erection, fabrication, labour, supervision, tools and plant, transport, 

contingencies, breakage, wastage, sundries, scaffoldings, insurance & all 

government levies such as excise, sales tax, WCT, VAT etc. 

10.2 The contract value shall be inclusive of custom duty, CVD etc on Imported 

Equipments (Chillers, Imported Fans etc.) & also inclusive of excise duty & inclusive 

of VAT/local sales tax on indigenous Equipments/Materials and inclusive of octroi 

duty or any other duties or fees levied by government or any public or local bodies. 

 Please indicate separately the assessable value & quantum/rate of custom duty, 

CVD, excise duty, included on each refrigeration equipment separately in your price 

bid: 

10.3 The contract value shall remain firm during the currency of the contract and shall be 

subject to statutory variation in sales tax on works contract or on rate of custom 

duty/excise duty applicable on refrigeration equipments only. In case assessable 

values are increase by the manufacturer of refrigeration equipment during the 

currency of contract, the client shall not pay any increase in quantum of excise duty 

on account of change in assessable value. No Increase in prices due to change of 

rate of excise duty on bought out items such as G.S.S./Aluminium Sheet, M.S. 

Angles/ Flats, Motor, pumps, cables, controls etc., shall be paid. No increase due to 

change in daily wages of labour be paid, due to any reasons whatsoever. 

10.4 The total contract price quoted by the bidders shall be inclusive of works 

contract/turnover tax if applicable & shall be deducted by the client at source & 

certificate shall be issued for the same. The works contract price quoted shall remain 

firm till completion of job and handling over the same in working condition to the 

client. 
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10.5 The price should not be changed subject to exchange rate variations. 

10.6 The rates quoted shall be deemed to allow for all minor extras and constructional 

details, which are not specifically shown on drawings or given in the specifications 

but are essential in the opinion of the Engineer-in-charge for the execution of works 

to con-form to good workmanship and sound engineering practice. 

10.7 The Engineer-in-charge decision to clarify any item under minor changes, minor 

extras and constructional details shall be final, conclusive and binding on the 

contractor. 

10.8 The rates quoted by the contractor shall be net so as to include all the requirements 

described in the contract agreement and no claim whatsoever due to fiuctuations in 

the price of materials and labour will be entertained. 

10.9 In case the rates of identical items under different sub-heads/parts are different, the 

lowest of these will be taken for the purpose of making the payments. 

10.10 The contractor shall provide all equipments, instruments, labour and such other 

assistance required by the Engineer-in-charge for measurement of the works, 

material etc. 

11. VARIATION IN QUANTITIES & TENDER DRAWINGS: 

 The quantities for ancillary works given in the schedule and/or in drawings are for 

the guidance of the tenderer. The contractor shall be paid on the basis of actual 

quantities of works carried out. However the contractor shall check these quantities 

before quoting and will bring to the notice of Consultants/Engineer-in-charge for any 

major deviation. HVAC drawings issued with the tender are diagrammatic only and 

indicate the general arrangement only. The data given in the drawings and 

specifications is as exact as could be secured, but its accuracy is not guaranteed. 

Contractor shall carry out his own computations and provide all such equipment, as 

required to achieve the specified conditions. The contract shall be on works contract 

basis and the Client reserves the right to add/delete any items of work during the 

currency of contract. 

 The price variation shall be permitted only if the actual quantities differ from the 

quantities given in the document to an unlimited extent for the following items: 

a) Ducting/duct lining/duct insulation etc. 

b) Drain water piping, chilled water piping, valves etc. 

c) Powder coated aluminum extruded Grills/Diffusers. 

d) Power & control cabling. 

12. PERFORMANCE BOUND CONTRACT 

The contract will be a performance bound contract and therefore the Bidder shall 

make their independent check for Heat Load, selection of equipments etc. The 

drawings enclosed with the tender documents shall be only tentative layout plans 

and for guidance purpose only. The detailed shop drawings shall be prepared and 

submitted for approval to the Client/Consultant. 

The contractor shall guarantee the specified inside condition at specified outside 

condition considering the fresh air as detailed in the basis of design of the tender 

documents. 

The contractor shall guarantee that the capacity of various components as well as 

the whole system shall be within ±3 % of the specified capacity. 

13. GUARANTEE 

The contractor shall guarantee the complete AC system for a period of 12 months 

from the date of handling over the plant after successful initial testing & one major 

seasonal test i.e. either summer or monsoon to the client. The tenderer shall 

guarantee the AC system to maintain space conditions as specified in Basis of 

Design/Scheme. They shall also guarantee that the performance of the various 

equipments individually or jointly shall be with ±3 % of the specified ratings when 

working under operating conditions for the complete installation. 

14. REPAIRS/ REPLACEMANT OF PARTS DURING GUARANTEE 

Any defects or other faults which may appear with in defect liability/guarantee period 
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of twelve months from the date of handling over the plant in a satisfactory working 

conditions to the Client(except for normal wear & tear) arising in the plant from 

material or workmanship not in accordance with the contract specification will be 

rectified by the contractors free of cost & nothing shall be paid extra on any account. 

15. TESTING 

All testing instruments, velocity meter, digital/electronic electric energy meter, 

digital thermometer, pyschrometer, measuring steel tapes, tools, scaffolding and 

ladders etc., that may be required for taking measurements shall be arranged by air 

conditioning contractor at his own cost. 

All types of specified & routine tests of the equipments shall be carried out at the 

works of the contractor or the manufacturers of the components. The client shall be 

free to witness any or all tests, if they so desired. The contractor has to inform to the 

client before dispatch of any material/equipment. 

On the completion of the installation the contractor shall arrange to carry out various 

initial tests as detailed below, in the presence of and to the complete satisfaction of 

the consultants or his representative/Engineer-in-charge, any defect or short coming 

found during the tests shall be speedily rectified or made good by the contractor at 

his own expenses. The initial tests shall include, but, not to be limited to the 

following: 

a) To operate and check proper functioning of all electrically operated components 

viz. Compressor motor, pumps, fan or air handling units etc. as well as other 

electrical motors. 

b) To test and check the proper functioning of electrical gears, safety and other 

controls to ensure their proper functioning. 

c) To check the air distribution system and to provide designed air flow in all areas 

by adjusting the grills, diffusers and dampers for air-conditioning. 

d) To check & balance/ adjust the refrigerant in the circuit for smooth and noiseless 

flow. 

e) To check the systems against leaks in different circuits, alignment of motor, “V” 

belt adjustments, control setting and all such other tests which are essential for 

smooth functioning of the plant. 

f) Contractor shall have to submit the capacity test of all equipment at site. 

g) On the satisfactory completion of all “Initial” tests the plant shall be considered 

‘Virtually Complete’ for the purpose of taking over by the client & balance 

payment shall be released against BG. 

h) In addition to the ‘Initial’ test the contractor shall also give summer, monsoon & 

winter tests of the plant, each of (3) three days duration, and each one during 

the full specified outside conditions (when the ambient conditions are close to the 

specified ambient conditions).The first running test may be taken on the 

completion of the initial test, provided the ambient temperature and humidity are 

near their peak. Inside condition as per the contract, performance of each 

equipment, Airflow etc. shall be as per the requirement of the contract during 

these tests. 

It is clarified that guarantee period shall start after successful 

completion of one major test i.e. either summer or monsoon.  

16.  LIQUIDATED DAMAGES CLAUSE 

 For all delays attributed to the contractor in completion of job which do not merit 

extension of time the contractor shall have to pay 0.5 % per week of delay subject 

to a maximum of 5.0 % of the contract value of work. The liquidated damages shall 

be recoverable from the payments due to air-conditioning contractor. It may be 

noted that the deduction of liquidated damages shall not, however absolve the 

contractor of his responsibility and obligation under the contract to complete the 

work in totally as required under the contract. 

17. OPERATION OF PLANT  

 The tenderer shall arrange to operate the plant for a period of ONE MONTH from 
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the date of commissioning of plant and successful completion of initial test free of 

cost. 

18. TRAINING OF PERSONAL  

The contractor shall impart training to the minimum three technical staffs appointed 

by the department free of cost during erection and commissioning of the plant. 

19. INSPECTIONS & TESTING 

All the major equipments may be got inspected & tested before dispatch if desired 

by the client at the manufacturers work. 

The AC Contractor shall intimate the department minimum 10 days in advance about 

the date of readiness of equipment for inspection & testing at a date to be mutually 

agreed upon by the client & the AC Contractor. 

The manufacturer of these equipments must have a facility of testing the equipments 

at the test bed on full load at their works. All the test readings mutually taken shall 

be recorded & evaluated with the technical data furnished by the AC Contractor. 

20. STORAGE OF MATERIALS/EQUIPMENTS 

Plant room if ready can be used for storage of materials/equipment brought to site 

by the contractors. Watch and ward of the same shall be the contractor’s 

responsibility. In case the plant room space is not readily available; it shall be 

contractor’s responsibility to make his own temporary structure at site with approved 

location from the department at his own cost. 

21. POWER & WATER SUPPLY 

Water and electricity at one location shall be arranged by the client at their own cost 

and risk for execution, testing & commissioning. All necessary power meter & 

switchgear from the above mentioned particular location shall be arranged by AC 

contractor at his own for execution, testing & commissioning. 

22. CONTRACT AGREEMENT 

Contract document for agreement shall be prepared after award of works to the 

successful bidder. The contract document shall consist of the following: 

a) Original tender document issued to the bidder. 

b) Addendum/ Corrigendum to tender documents issued, if any. 

c) The detailed letter of Acceptance along with statement of agreed variation (if 

any) and enclosures attached therewith. 

d) Contract agreement on stamp paper of appropriate value. 

23. INSURANCE  

The contractor shall be responsible for the storage and safe custody of all 

equipment/ materials brought to site from time to time till the plant is taken over by 

the department. The contractor may provide adequate and comprehensive insurance 

coverage for storage and execution. 

The contractor shall be responsible for any injury or damage to persons, buildings, 

structures, property etc., which may arise from any act of omission on part of the 

contractor or his servants or sub contractors or his employee etc. The contractor 

shall indemnify and keep indemnified the owner and hold him harmless in all 

respects of all and any expenditure liability, loss, claims or preceding arising from 

any such injury or damage to persons or property as aforesaid. 

The Contractor may undertake all risk policy including earthquake risk with an 

insurance company approved by the owner in the joint names of owner and 

contractor at his own expense. 

24. ARBITRATION 

Any dispute or difference arising out of, from or relating to anything contained in the 

resulting document, shall be referred to the sole arbitration of Head. The award 

made by the sole arbitrator shall be binding on the parties hereto. Such Arbitration 

shall be governed by the provisions of the Arbitration Conciliation Act, 1996 or any 

statutory modification or re-enactment thereof of the being in force. The venue of 

the arbitration shall be Delhi. 
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25. FORCE MAJEURE 

In the event that contractor/vendor or any of its subcontractors or the purchaser is 

delayed in performing any of their respective obligations under the contract, and 

such delay is caused by Force majeure, including but not limited to war, civil 

insurrection, fires, floods, epidemics, earthquakes, quarantine restrictions and freight 

embargoes, such delay may be excused as provided in Article 12 and the period of 

such delay may be added to the time of performance of the obligation delayed. 

If a force majeure situation arises, the contractor/vendor shall promptly notify the 

Purchaser in writing of such condition and the cause thereof. Unless otherwise 

directed by the Purchaser in writing, The Contractor/vendor shall continue to 

perform its obligations under the Contract as far as is reasonably practical and shall 

seek all reasonable alternative means for performance not prevented by the Force 

Majeure event of such. 

26. LABOUR LAWS AND SAFTY REGULATIONS      

The contractor will be required to make good for any damage caused during the 

awarded work. Any injury/casualty to any skilled/ unskilled worker during the work 

execution will be the entire responsibility of the Supplier/ Vendor and your labour 

should be duly insured. 

Contractor will be responsible for the compliance of the provisions of the various 

labour laws (status) applicable to workmen deployed by the contractor party in 

relation with the subject services. Following rules/regulations may be concerned in 

particular. 

a) Employees Provident Fund and Miscellaneous Provisions Act, 1952. 

b) Employees State Insurance Act, 1948. 

c) Payment of Wages Act, 1936. 

d) Minimum Wages Act, 1948. 

e) Equal Remuneration Act, 1965. 

f) Contractor Labour(Regulation and Abolition Act), 1970. 

g) Payment of Bonus Act, 1965. 

h) The Workmen’s Compensation Act, 1923. 
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TECHNICAL SPECIFICATION  

1.0 SYSTEM DESCRIPTION 

INDOOR UNIT 

This section deals with supply, installation, testing, commissioning of various type of 

indoor units conforming to general specification and suitable for the duty selected. The 

type, capacity and size of indoor units shall be as specified in detailed Bill of Quantities as 

specified in BOQ. These units shall have electronic control valve to control refrigerant flow 

rate respond to load variations of  the room. 

a) The address of the indoor unit shall be set automatically in case of individual and group           

control 

b) In case of centralized control, it shall be set by liquid crystal remote controller 

The fan shall be dual suction, aerodynamically designed turbo, multi blade type, statically 

& dynamically balanced to ensure low noise and vibration free operation of the system. 

The fan shall be direct driven type, mounted directly on motor shaft having supported 

from housing. 

The cooling coil shall be made out of seamless copper tubes and have continuous 

aluminum fins. The tubes shall be staggered in the direction of airflow. Each coil shall be 

factory tested at 21kg/sqm air pressure under water. 

Unit shall have cleanable type filter fixed to an integrally moulded plastic frame. The filter 

shall be slide away type and neatly inserted. 

Each indoor unit shall have computerized PID control for maintaining design room 

temperature. Each unit shall be provided with microprocessor thermostat for cooling and 

heating. 

Each unit shall be with wired LCD type remote controller. The controller shall have self-

diagnostic features for easy and quick maintenance and service. The controller shall be 

able to change fan speed and angle of swing flat individually as per requirement. 

1.1 CEILING MOUNTED CASSETTE TYPE UNIT  

The unit shall be ceiling mounted type with eight directional flows. The unit shall include 

pre-filter, fan section and DX-coil section. The housing of the unit shall be powder coated 

Galvanized steel. Each unit shall have high lift drain pump, fresh air intake provision (if 

specified) Low gas detection system and very low operating sound. 

1.2 CEILING MOUNTED DUCTABLE TYPE UNIT 

Unit shall be suitable for ceiling mounting type. The unit shall include pre filter, fan section 

& DX coil section .The housing of unit shall be light weight powder coated galvanized 

steel. The unit shall have high static pressure fan for Ductable arrangement. The unit has 

inbuilt drain pump.  

1.3 HIGH WALL MOUNTED UNITS 

The units shall be wall-mounted type. The unit includes pre filter, fan section & DX coil 

section. The housing of unit shall be light weight powder coated galvanized steel. 

Unit shall have an attractive external casing for supply and return air. 

2.0 CABLING BEWTEEN INDOOR AND OUTDOOR UNITS  

 The cable between indoor and outdoor units shall run in PVC conduit. 

3.0 RIGERANT PIPEWORK: 

 3.1 Scope of Refrigerant Piping work shall include Supply, installation, testing and 

commissioning of all interconnecting pipe-work between the condensing unit & indoor 

units. Refrigerant quality seamless copper tubes with brazed connections and the 
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appropriate Distribution joints and headers shall be used. The piping should be routed at 

site in such a manner, that brazed joints in the Refrigeration Piping are kept to a 

minimum. 

3.2 The OD & wall thickness of copper refrigerant piping shall be as follows: 

Size Thickness Specification 

6.4mm (1/4 in) 22 G C1220T-O (ANNEALED) 

9.5mm (3/8 in) 22 G C1220T-O (ANNEALED) 

12.7mm (1/2 in) 22 G C1220T-O (ANNEALED) 

15.9mm (5/8 in) 22 G C1220T-O (ANNEALED) 

19.1mm (3/4 in) 20 G C1220T-1/2 H (HALF-HARD) 

22.2mm (7/8 in) 20 G C1220T-1/2 H (HALF-HARD) 

28.6mm (1 1/8 in) 18 G C1220T-1/2 H (HALF-HARD) 

34.9mm (1 1/4 in) 18 G C1220T-1/2 H (HALF-HARD) 

3.3 Pressure Testing: 

After complete installation of refrigerant piping, it shall be pre-pressure tested and 

repaired if necessary and further pressure tested to 3,800 Pa, to hold for a minimum 24 

hours with dry nitrogen prior to insulating the joints. After satisfactory testing, the 

refrigerant pipe shall be evacuated and dehydrated to (- 755 MM HG) and held for one to 

four hours depending on the pipe length. 

 3.4 Refrigerant Charge  

Refrigerant charge must be calculated based on the actual length of the refrigerant pipe 

work. The refrigerant charging process must be carried out with an appropriate charging 

station and under supervision of Consultancy.  

 3.5 Piping Insulation  

All suction & liquid lines of the Refrigerant pipe work shall be insulated with cross linked 

closed cell Oxide Acetate Foam pipe sections as specified to avoid condensation. The 

exposed piping insulation shall be painted with U/V paint  

   3.6 Fixing Pipe Work & Electrical Conduit: 

The insulated refrigerant piping and electrical conduit shall run on GI tray properly 

supported by GI rods. The exposed tray on terrace shall be covered by open able GI 

covers.   

 4.0 DRAIN PIPING 

4.1The indoor units shall have uPVC drain pipe suitable for 10 kg/cm2 pressure rating. 

4.2The pipes shall be laid in proper slope for efficient drainage of condensate water. 

4.3 Drain Pipe Insulation 

Drain pipes carrying condensate water shall be insulated with 6 mm cross linked closed 

cell Oxide Acetate Foam  insulated as specified in boq to avoid any leakage 

condensation. 



SSBBII,,  NNeeww  DDeellhhii  

AAKAAR.                                       Page 44 of 62                            Signature Of Tenderer  
 

The joints shall be properly sealed with synthetic glue to ensure proper bonding of the 

ends. 

 5.0 TESTING OF AIR-CONDITIONING SYSTEM 

 5.1 Routine and types tests for the various items of equipment shall be performed at 

the contractor’s works and test certificates furnished. Functional tests shall be 

conducted at site. 

 5.2 The performance tests to determine whether or not the full intent of the 

specification is meant shall be conducted by the contractor. After notification to the 

employers that the installation has been completed and the plant has run continuously 

for a period of at least one weeks, the contractor shall conduct under the direction of 

the consultants and in the presence of the employer’s representatives tests such tests 

as specified to establish the capacity of various equipment supplied and installed by the 

contractor. 

 5.3 The contractor shall operate, test and adjust the air conditioning appliances   

including adjustment of regulators, dampers, etc,. 

 5.4 All test equipment, labour, operating personnel, required for these tests shall be 

furnished by the contractor to enable the plant to be put in continuous running test for 

a period of two days after all other tests and adjustments have been made. 

 The performance tests shall be conducted during peak summer and peak monsoon. 

5.5   PROCEDURE 

 5.5.1 Design Conditions: 

 The inside and outside conditions will be recorded for 3 days duration on hourly basis. 

The outside and inside dry bulb and wet bulb temperatures shall be recorded by means 

of a sling psycho meter with mercury thermometers. The relative humidity shall be 

computed from the psychometric chart. The inside dry bulb temperature and relative 

humidity shall fall within the specified limits. 

5.6 FUNCTIONAL TESTS 

 5.6.1 Electrical Equipment: 

a)  All the cables shall be tested for continuity and absence of cross phasing. 

Insulation resistance between the phase conductors and the earth shall be 

measured shall with the help of a 500-V megger. 

b) Motors: 

 i) Starter operation shall be checked for single phasing. 

 ii) Overload protection shall be checked by altering the starter thermal overload 

setting. 

6.0. HEAT RECOVERY UNITS 

a.SCOPE 

The scope of this section comprises of the supply of double-skin “Heat recovery Units is 

conform to the following specifications. 
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 TYPE 

The Heat recovery units shall be two stream units in double skin construction thermal 

break, comprising of fresh air section, exhaust air section and Heat Recovery Section. The 

supply air section shall include Inspection Section. 

b.CAPACITY 

The Heat recovery units shall be of such capacities and static pressures as mentioned in 

the Bill of Quantities. 

c.CASING 

•The housing/ casing of the heat recovery unit shall be of double skin construction. The 

main framework shall be of suitable structural sections. Framework of all heat recovery 

units shall be made of thermal break hollow extruded aluminium profile. 

•Double skin panels shall be minimum 25mm thick made of 0.6mm (Both inner and outer 

Sheets) with polyurethane foam insulation of density not less than 38 kg/cum injected in 

between. These panels shall be joined and connected to the framework/ supports with soft 

rubber gasket in between (if necessary) to make the joints airtight and low air leakage 

potential. The gaskets shall be inserted within groove in extruded aluminium profile of the 

framework. For units installed outdoor, the thickness of double skin panels shall be 

minimum 40 mm. 

• Suitable doors with nylon handles and all access panels should be suitable locking 

arrangement. Aluminium die-cast powder coated/ Nylon hinges & latches shall be provided 

for access to various panels for maintenance. The entire housing shall be mounted on 

galvanized steel channel frame work. 

Other panels will be screwed on to the frame with sealant and soft rubber gasket thus 

making the joints air tight. All screws used for panel fixing shall be covered with PVC caps. 

d.FRESH AIR SECTION 

The supply air section shall comprise of the following:- 

i.FAN SECTION 

The fan shall be centrifugal forward curved or backward curved, double inlet double width 

type. The impeller and the fan casing shall be made of  galvanized sheet steel. The 

impeller shall be mounted on a solid shaft supported to housing with angle iron frame and 

pillow block heavy duty ball bearing. The impeller shall be statically and dynamically 

balanced.  

ii.MOTOR AND DRIVE 

Fan motor shall be energy efficient with efficiency level of IE-3 or EFF1 whichever is more 

efficient and suitable for 415±10% volts, 50 cycles, 3 phase squirrel cage, totally enclosed 

fan cooled   with IP – 55 protections. Drive shall be provided through belt – drive 

arrangement. Belts will be of oil resistant type. 

iii.FILTER SECTION (Pre Filter (in supply only)) 

Intake Filters: Cleanable metallic viscous type filter made out of aluminum wire mesh or 

of dry cleanable synthetic type of minimum 50mm thickness, These filters shall have the 

efficiency of 90% down to 10 micron particle size. Face velocity across these filters shall 

not exceed 155 MPM. 

iv.DRAIN PAN 
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Drain pan shall be made out of minimum 1.25 mm stainless steel sheet externally 

insulated with 6-9 mm thick closed cell Oxide Acetate foam / equivalent suitable insulation 

with necessary dual slope to facilitate fast removal of condensate. 

v.INSPECTION SECTION 

The Inspection section shall be for inspection of other functional sections. It shall be 

available in two options; long and short version and shall be selected as defined in the Bill 

of Quantities. 

e.EXHAUST AIR SECTION 

i.FAN SECTION 

The fan shall be centrifugal forward curved or backward curved, double inlet double width 

type. The impeller and the fan casing shall be made of galvanized sheet steel. The 

impeller shall be mounted on a solid shaft supported to housing with angle iron frame and 

pillow block heavy duty ball bearing. The impeller shall be statically and dynamically 

balanced. Fan housing and motor shall be mounted on a common galvanized steel or 

aluminium block base which can be drawn out from side for ease of maintenance. 

ii.MOTOR AND DRIVE 

Fan motor shall be energy efficient with efficiency level of IE-3 or EFF1 whichever is more 

efficient and suitable for 415+10% volts, 50 cycles, 3 phase squirrel cage, totally enclosed 

fan cooled   with minimum of IP – 24 protections. Drive shall be provided through belt – 

drive arrangement. Belts will be of oil resistant type.  

f.HEAT RECOVERY SECTION 

The Heat Recovery section shall include enthalpy Plate and shall have minimum recovery 

of 75 % of total heat, i.e  both  sensible and latent(each being 75 %). The recovery of 

sensible and latent shall be equal. Necessary computerized selection of the plate should 

be provided along with the bid to justify the same.  

g.HEAT RECOVERY UNIT SPECIFICATIONS: 

a) quick and efficient uptake of thermal energy. 

b) sufficient mass for optimum heat transfer 

c) maximum sensible heat recovery at a relatively low rotational speed of 20 to 25 rpm. 

Non metallic substrates made from paper, plastic, synthetic or glass fibre media, will 

therefore, not be acceptable. 

The support shall not be made from any material which is combustible or supports 

combustion like synthetic fibrous media. 

The plate has to be certified as per DIN EN ISO 846 with 0% fungal and bacterial growth 

at 95% Relative humidity and above. 

The plate should be AHRI & UL certified 

Pressure drop: 

The pressure drop across the rotary heat exchanger shall not exceed 0.1 inch for every 

100 FPM face velocity, or part thereof, for the minimum stated/ required latent recoveries 

/ efficiencies. 
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INSULATION 

1.0 SCOPE 

The scope of this section comprises the supply, Fixing and application of insulation 

conforming to these specifications. 

 1.2 DUCT INSULATION  

MATERIAL 

•The duct insulation shall be Oxide Acetate foam. Basic material shall be cross linked 

closed cell Oxide Acetate Foam .Insulation should be of minimum thickness as mention in 

the BOQ. 

•The duct insulation shall be with Factory pre-laminated Aluminium  foil with mechanical 

protection where the men approach to damages the Oxide Acetate foam surface. 

Insulation should be of minimum thickness as mention in the BOQ. 

•Density of Material shall be between 30 to 33 Kg/m3. 

•Thermal conductivity of Oxide Acetate foam shall not exceed 0.029 W/m.K at  mean  

temperature of 40C 

•Insulation material shall be UV resistive, anti microbial and anti fungal with zero  rating 

fungal growth as per ASTM –G -21 

•Insulation material should not have any effect of acids and alkalis as per IS:9845-1998 

•The insulation shall have fire performance such that it passes Class 1 as per BS476 Part 7 

for surface spread of flame as per BS 476 and also pass Fire Propagation requirement as 

per BS476 Part 6 to meet the Class ‘O’. 

•Water vapour permeability shall be negligible as per DIN EN ISO : 12572 , i.e. Moisture 

Diffusion Resistance Factor or ‘µ’ value should be minimum 12800. 

External thermal insulation shall be provided as follow: 

The thickness of Oxide Acetate foam shall be as shown in the schedule of quantity. 

Following installation procedure should be adopted: 

Duct surfaces shall be cleaned to remove all grease, oil, dirt, etc. prior to carrying out 

insulation work. 

One coat Adhesive must be allowed to tack on the surface of the ducts to dry and then 

press surface firmly together starting from one end and working towards centre. 

Measurement of surface dimensions shall be taken properly to cut Oxide Acetate Foam 

sheets to size with sufficient allowance in dimension.  

Material shall be fitted under compression and no stretching of material should be 

allowed. 

A thin film of adhesive shall be applied on the back of the insulating material sheet and 

then on to the metal surface.  

When adhesive is tack dry, insulating material sheet shall be placed in position and 

pressed firmly to achieve a good bond.  

All longitudinal and transverse joints shall be sealed as per manufacturer 

recommendations.  

The adhesive shall be strictly as recommended by the manufacturer. 

The detailed Application specifications are as per the manufacturer’s recommendation. 
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1.3 PIPING INSULATION 

  MATERIAL 

•The pipe insulation shall be Oxide Acetate foam. Basic material shall be cross linked 

closed cell Oxide Acetate Foam . Insulation should be of minimum thickness as mention in 

the BOQ. 

•The Pipe insulation shall be with Factory pre-laminated Aluminium foil  with mechanical 

protection where the men approach to damages the Oxide Acetate foam surface. 

Insulation should be of minimum thickness as mention in the BOQ. 

•Density of Material shall be between 30 to 33 Kg/m3. 

•Thermal conductivity of Oxide Acetate foam shall not exceed 0.029 W/m.K at mean 

temperature of are for average chilled water. 

•Insulation material shall be UV resistive, anti microbial and anti fungal with zero  rating 

fungal growth as per ASTM –G -21 

•Insulation material should not have any effect of acids and alkalis as per IS:9845-1998 

•The insulation shall have fire performance such that it passes Class 1 as per BS476 Part 7 

for surface spread of flame as per BS 476 and also pass Fire Propagation requirement as 

per BS476 Part 6 to meet the Class ‘O’. 

•Water vapour permeability shall be negligible as per DIN EN ISO : 12572 , i.e. Moisture 

Diffusion Resistance Factor or ‘µ’ value should be minimum 12800. 

All chilled water, refrigerant and condensate drain pipe shall be insulated in the manner 

specified in the BOQ. An air gap of 100 mm shall be present between adjacent insulated 

surfaces carrying chilled water or refrigerant and also between  the insulated 

surface and the wall to allow natural ventilation without affecting its external surface 

coefficient of heat transfer. Before applying insulation, all pipes shall be brushed and 

cleaned. All Pipe surfaces shall be free from dirt, dust,  mortar, grease, oil, etc. Oxide 

Acetate foam insulation shall be applied as follows: 

•Insulating material in tube form shall be sleeved on the pipes. 

•On existing piping, slit opened tube of the insulating material (slit with a very sharp knife 

in a straight line) shall be placed over the pipe and adhesive shall be applied as suggested 

by the manufacturer. 

•Adhesive must be allowed to tack dry and then press surface firmly together starting 

from butt ends and working towards centre. 

•Wherever flat sheets shall be used it shall be cut out in correct dimension. All longitudinal 

and transverse joints shall be sealed as per manufacturer recommendations. 

•The insulation shall be continuous over the entire run of piping, fittings and valves. 

•All valves, fittings, joints, strainers, etc. in chilled water piping shall be insulated to the 

same thickness as specified for the main run of piping and application shall be same as 

above. Valves bonnet, yokes and spindles shall be insulated in such a manner as not to 

cause damage to insulation when the valve is used or serviced. 

•The manufacturer’s trained installer should only be used for installation. 

•The pipes insulation shall be of Oxide Acetate foam with factory laminated aluminium foil 

substrate mechanical protection where the men approach to damages the foam surface. 

insulation should be of minimum thickness as mention in the BOQ separately 

•The exposed pipes shall be factory laminated Oxide Acetate foam.  The exposed. Pre-

formed insulation should be of minimum thickness as mention in the BOQ separately. 

RECOMMENDED ADHESIVE: 
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In all cases, the manufacturer’s recommended Adhesive should be used for the   

specified purpose. 

Installation: 

1.4 Chilled Water and Drain Piping: 

•The pipe shall be thoroughly cleaned with a wire brush and rendered free from all rust 

and grease. 

•The pipes shall be treated with coats of adhesive properly. 

•The insulation preformed section shall be fixed tightly to the surface taking care to seal 

all joints with 50mm wide aluminum adhesive tape (transverse and  circumferential). 

•The insulation shall be tied with PVC band not less than 6mm width and 25 Gauge 4 

bends per meter or equivalent plastic band using G.I. sheet clamp crimped at the joints. 

1.5 Material & Process of Thermal Insulation of Condensate & Refrigerant Pipe 

 Material 

• Insulation material shall be Closed Cell Elastomeric Nitrile Rubber. 

• Density of material shall be between 60 +/-10 % Kg/m3. 

• Thermal conductivity of elastomeric nitrile rubber shall not exceed 0.035 W/mºK at 

an average temperature of 0ºC. 

• The insulation shall have fire performance such that it passes class 1 as per BS476 

Part 7 for surface spread of flame as per BS 476 and also pass Fire Propagation 

requirement as per BS 476 Part 6 to meet the Class ‘O’ Fire category as per 1991 

Building Regulations (England & Wales) and the Building Standards (Scotland) 

Regulations 1990. 

• Water vapour permeability shall not exceed 0.017 Perm inch (2.48x10ˉ14 

Kg/m.s.Pa), i.e. Moisture Diffusion Resistance Factor or ‘µ’ value should be 

minimum 7000. 

 Thickness of the insulation shall be as specified for the individual application.  

 Recommended Adhesive 

In all cases, the manufacturer’s recommended Adhesive (SR-998) should be used for the 

specified purpose. 

Installation Exposed Directly to Sunlight 

For installations exposed to sunlight, after giving 36 hours curing time for the adhesive 

apply manufacturer’s recommended UV/Mechanical Protection. Please refer the separate 

detailed guidelines on UV/Mechanical Protection.FRP coating should be provided for 

protection from sun light. 

Parameter for Selectionof Thickness  

a) Design Basis: Condensation Control 

b) Region: Non Costal Area 

c) Application: Outdoor & Indoor 

d) Design conditions: 30 Deg. C & 82% RH. 

Thickness of Insulation  

a) Drain water Pipe Line Temperature 15.0 Deg. C 

 Up to 50 mm Pipe size - 13 mm thick insulation 

b) Refrigerant Pipe Line Temperature 3.0 Deg. C 

 Up to 50 mm Pipe size - 25mm thick insulation 

 Above 50 mm Pipe size & Up to 100 mm Pipe size-32mm thick insulation 
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Mechanical Protection for Piping (with adhesive and Glass Cloth/CSM) 

It’s a two component composite system of woven glass cloth and manufacturer approved 

adhesive. 

Procedure: 

1. Apply adhesive liberally on Insulation. 

2. Immediately spread the 7 mil woven glass cloth on insulation without allowing     

adhesive to dry. 

3. Immediately apply another coat of adhesive liberally on woven glass cloth. 

4. Even out with brush and allow it to dry for 2-3 hours. 

Note: a) Mechanical Protection should be applied after 36 hours of Curing of adhesive. 

          It is the minimum time required for complete curing of adhesive. 

          b) For UV protection apply two coats of special UV resistant paint after the 

          above process 
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DESIGN PARAMETRES 

I)      BASIS OF DESIGN 

1.     Site Location Branch at SS Plaza,Sector-8,Dwarka,(New Premises), 

        New Delhi.   

2.     Introduction 

A HVAC System shall be designed, installed & commissioned to provide thermally    

controlled environment for the proposed facility. 

3.     Outside Design Conditions         DBT ºC              WBT ºC 

 Summer/Monsoon/Winter  44.4/35.0/7.2 23.9/28.3/5.0 

 Inside Design Conditions  DBT ºC RH % 

 Summer/Monsoon/Winter  23.89 +/-1.0 40% to 60% 

 Winter   No provision of winter heating  

4. Filtration: Pre filters of efficiency 90% down to 10 micron particle size shall be installed 

in all the indoor units at the intake for AC application. 

5. Exposed Roof: All exposed roof/terraces shall be insulated with 50mm thick expanded 

polystyrene of density 20 Kg/CMT or equivalent material by AC contractor (If quantified 

in BOQ otherwise by other agencies) to get an overall heat transmission factor of 0.12 

BTU/HR/SFT/ºF. 

6. Power Supply: Stabilized three phase four wire AC supply i.e. 415 Volts ±10% & 50 Hz 

±5 % with double earthing shall be made available near each Isolators of Ductable unit & 

Single phase power supply with earthing near Isolators/MCB of Hi Wall Unit Fan etc.

                 

II)      DESIGN PARAMETERS 

 A)  Ducting Work 

 a) Method of Duct Design   : Equal Friction method 

 b) Maximum air velocity in supply duct MPM  : 500.00 

 c) Maximum air velocity in retuen duct MPM  : 450.00 

 d) Friction loss in duct(maxm.)MM Wg in 100 mt run.: 8.33 

 e) Maximum velocity at supply air grill outlet MPM : 150.00 

III)     NOISE & VIBRATION CONTROL 

The air conditioning contractor must take all necessary precautions to have minimum 

noise generation and its transmission. Minimum vibration as permitted by IS relevant 

code shall be ensured. 
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MODE OF MEASUREMENT 

 The following measurement code shall apply to the Contract: 

A.1 Sheet Metal Work 

 1. Ducting 

 a) The final finished sheet area in sq.mt. shall be measured only. 

 b) Vanes, splitters, flanges, access doors etc. shall not be separately measured. These 

shall be treated as part of duct work. 

 c) Bends, Elbows, Transformation, pieces etc. shall be measured along the centre line 

and measured as per duct work. 

 d) Canvas connections, Duct Supports, Stiffening members, Frames etc. shall not be 

measured separately and shall form part of duct work. 

 2. Grills/Diffusers/ Fire Dampers 

 All Grills/ Diffusers/Fire Damper areas will be measured in terms of effective area  

(Neck Area).Any extruded aluminum grill/diffusers having an area less than 0.1 sq.mt 

shall be accounted as 0.1 sq.mt. 

 3. Box Dampers 

 a) No separate measurement of box dampers shall be done since they form part of duct. 

If quantified in BOQ then shall be measured separately. 

 b) Fresh air dampers shall be measured as effective areas only. No separate 

measurements for bird screen inlet/outlet louvers shall be done. 

A.2 Insulation 

 Insulation of Duct 

1. This shall be measured on the basis of bare duct surface area i.e. the area of duct 

insulation & area of duct shall be same. 

 Acoustic Lining of Duct & Plenum  

This shall be measured on the basis of bare duct surface area i.e. the area of duct lining 

& area of duct shall be same. 

A.3 Electrical Cabling work 

 a)  All power cables/ Controls cables shall be measured on linear basis in meters. 

 b) No extra price shall be paid on account of end termination of cables which includes 

thimble, gland etc. 

A.4 Structural Supports 

 No extra price shall be paid on account of structural supports required for piping, Ducting 

& cabling work. 
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SAFETY CODE 

1. First aid appliances including adequate supply of sterlised dressing and cotton wool shall be 

kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be 

more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 

ladder. 

5. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent to fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be one meter. 

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials as 

to render it unsafe. 

7. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

8. Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves. 

9. I)  No paint containing leads or lead products shall be used except in the form of paste or 

readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the 

form of spray or surface having lead paint dry rubbed and scrapped. 

10. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

11. Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition. 

12. The ropes used in hoisting or lowering material or as a means of suspension shall be of 

durable quality and adequate strength and free from defects. 
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PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________  

were made have been taken jointly on _________ and are recorded at pages _________________of  

Measurement BookNo._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of               Date & Signature 

Contractor.   Architect’s Representative                      of Site Engineer 

    (Seal).         

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 

per tender drawings, conditions and specifications. 

 

 

 

 

 

 

ARCHITECT                     SITE ENGINEER / BANK’s ENGINEER 

         



                                                                                                                                                                                                                                                                                                                                                                                                                                                        SSBBII,,  NNeeww  DDeellhhii  

  

  

  

AAKAAR.                                 Page 55 of 62                     Signature & Stamp of Tenderer 

 

RUNNING A/C BILL 

 

Name of Contractor/Agency:  ________________________ 

Name of Work:    ________________________ 

Sr. No. of this Bill:  ________________________ 

No. and Date of Previous Bill. ________________________ 

Reference to Agreement No. ________________________ 

Date of Written Order to Commence.____________________ 

Date of Completion as per Agreement.___________________ 

 

Sr. 

No. 

 

 

 

Item 

description 

 

 

 

Unit 

 

 

 

 

Rate  

(Rs.) 

 

 

 

 

As per Tender 

 

 

Upto Previous 

R/A Bill 

 

Upto Date 

(Gross) 

 

 

Present Bill 

 

 

Remarks 

 

 

 

 Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       

 

 

 

 

     

 

Note:  1.  If Part Rate is allowed for any Item, it should be        Net value since 

     Indicated with reasons for allowing such a Rate.        Previous Bill. 

 2. If Adhoc Payment is made, it should be mentioned specifically. 

 

 

            Date & Signature of Contractor. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of the Contractor 

2. Name of the Work as given in the Agreement 

3. Agreement W O 

4. Tender Amount 

5. Date of Commencement of Work 

6. Period allowed for Completion as per Agreement 

7. Date of Completion as per Agreement 

8. Period for which Extension of Time has been given 

 

         Date   Month Year 

a) 1st Extension vide Bank’s Letter No 

b) 2nd Extension vide Bank’s Letter No 

c) 3rd Extension vide Bank’s Letter No 

 

9. Reasons for which extensions have been previously given (Copies of the previous applications should be attached) 

 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work assigned, if any 

etc. 

 

 

 

 

 

 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

Name of Work  :    Date of State of Work : 

 

Name of Contractor :    Period of Completion : 

 

Agreement No :    Date of Completion : 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 

 

Sr No Nature of 

Hindrance 

Date of 

occurrence 

of Hindrance 

Date of which 

Hindrance 

was removed 

Period of 

Hindrance 

Signature 

SE / PE 

Remarks 

1 2 3 4 5 6 7 
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

 

Total Value of Materials at  Site 

 

 

Secured Advance @………………………% of above Value  B 

 

 

CERTIFIED (I) That the materials mentioned above have actually been brought by the 

contractor to the site of the work and no advance on any quantity of any of this item is 

outstanding on their security, (ii) that the materials are of imperishable nature and are all 

required by the contractor for use in the work in connection with the items for which rates of 

finished work have been agreed upon. 

 

          Dated Signature of 

          Site Engineer 

               preparing the Bill 

 

                    Designation________ 

 

                 Dated Signature of 

               Bank’s Architects 

 

 

 

 

(Name of the Architects) 

___________________________ 

 

Dated signature of Contractor
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APPROVED LIST OF AIR CONDITIONING 

 
The following is the list of products and the names of the approved manufacturers against 
each product. Where more than one manufacturer is listed. The Contractor shall quote 
rates for the various items of work based on the materials, after ascertaining the availability, 
delivery schedule etc of the same 
 
In the event the Contractor is permitted to use materials of lower preferences, because of 
valid reasons, the contract rates for the relevant items of work shall be suitably adjusted on 
the basis of the variation in prices of materials of first preference and those actually used. If 
the prices of material used are higher than the prices of materials of first preference, the 
Owner shall NOT be liable to make any enhanced payment for the affected item of work on 
this account. 

 

NOTES: -The approved makes mentioned above or equivalent makes as approved by 

the Architect / Engineer in Charge shall be used  

 All materials shall be used only after quality check / inspection / approval by architect. 

Above makes of equipment are approved subject to their meeting the specifications.  The 

contractor however shall seek approval of specific make from Architect / Bank before 

commencing the work. The decision of Architect / Bank shall be final & binding on the 

contractor in their respect.   

1 AIR CONDITIONING UNIT 

(Ductable Split Units / WINDOW / 

SPLIT / HIGH WALL / CEILING 

MOUNTED) 

Toshiba / Mitsubhishi /  Hitachi /  

Daikin/Carrier / Voltas 

2 
Voltage Stabilizer 

 

Insulation Foam  

 

Copper Pipes 

 

PVC PIPE ( 20 Kg density ) 

Logicstat / Micel 

 

PARAMOUNT / SUPREME 

 

MET / DIAMOND/ OHTC ( Imported ) 

 

POLY PACK / SETIA 

3 GI pipes  ITC / Tata / Zenith or equivalent. 

4 
G.I. Sheet Duct  

 

Vibration Isolators 

 

Self adhesive sealing gaskets for 

Ducts 

SAIL / TATA / JINDAL 

 

Resistoflex 

 

Primakool 

5 
Powder Coated Grills/Diffuser 

Grill/Diffuser Dampers/Fire Damper  

AIR PRODUCTS, OMICRON, AIRFLOW, 

HINDALCO ,  CARYAIRE 

6 
Glass wool Insulation / Fibre glass 

rolls  

U.P. TWIGA , FGR , Kimco , Owens corning  

7 
Power Cables FINOLUX,POLYCAB,RALLISON 

8 
Control Cable 

 

CONDUIT for Elect. Wires  

FINOLUX,POLYCAB,RALLISON  

 

BEC,AKG , SETIA 
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BILL OF QUANTITY 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF 

FLOORS, OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES 

UNLESS OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 

OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL 

GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO 

TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, 

INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE 

OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED 

WITH VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / 

FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK 

ETC. AND FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE 

PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS 

UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE 

LOCATIONS OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION 

WHICH MAY AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR 

ON GROUND OF INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. 

AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER 

RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION 

/ DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN 

OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING 

ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE 

PURCHASED BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF 

QUALITY AND RATES BY THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI 

BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER 

MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 

MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  
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(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



                                                                                                                                                                                                                                                                                                SSBBII,,  NNeeww  DDeellhhii  

  

AAKAAR.                                 Page 62 of 62                    Signature & Stamp of Tenderer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TENDER DRAWINGS 

 

 

 

(Refer annexed file/section in e-tender portal for Tender Drawings) 

 


