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e-TENDER DOCUMENT FOR 
 

PROPOSED CIVIL AND SANITARY WORKS FOR  
 

STATE BANK OF INDIA,  
 

SHIVAJI CHOWK BRANCH 
 

SITUATED AT ADILABAD, TELANGANA  
 

TENDER NOTICE THROUGH E-TENDERING PROCESS 
 

CONSULTANTS: 

mape connoisseurs, 
 (Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 

3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 
Opp,.  Reddy women’s college, Barkatpura, 

HYDERABAD – 500 0027. 
Tel. : 27566409 – 48557866. 
URL: www.mapeindia.com 

E-mail: info@mapeindia.com    
 

Last date for Online submission of eTender: 15.00 P.M. (IST) on 17/11/2025. 
 

Tender to be submitted to : 
The Regional Manager,  

State Bank of India, RBO- Adilabad, 
Ist Floor, SBI Shivaji Chowk Branch, 

Shivaji Chowk, Adilabad, Telangana- 504001.  
Phone:  08732232629 

Email: agmrl.aoniz@sbi.co.in 
 
 
Issued to: ________________________________________________________________________________ 

NIT NO AO/NIZ/RBO ADIL/25-26/01 

DATE 04/11/2025 
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Tender  Schedule  for  CIVIL AND SANITARY Works for STATE BANK OF INDIA,  
SHIVAJI CHOWK BRANCH, SITUATED AT ADILABAD, TELANGANA. 

 
 
 
Name of the Contractor to whom issued: _____________________________ 
 
 
Address: ________________________________________________________________ 
 
 
_________________________________________________________________ 
 
 
_________________________________________________________________ 
 
 

 
CONSULTANTS: 

 

mape connoisseurs, 
(Milind Architectural, & Pankaj Engineering Connoisseurs) 
3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 

Opp. Reddy women’s college, Barkatpura, 
HYDERABAD – 500 0027. 
Tel. : 27566409 – 48557866. 
URL: www.mapeindia.com 

E-mail: info@mapeindia.com   
 
 

 
CLIENTS: 

 
The Regional Manager,  

State Bank of India, RBO- Adilabad, 
Ist Floor, SBI Shivaji Chowk Branch, 

Shivaji Chowk, Adilabad, Telangana- 504001.  
Phone:  08732232629 

Email: agmrl.aoniz@sbi.co.in 
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NOTICE INVITING TENDER. (NIT) 
Online E-Tenders are invited from competent CIVIL contractors who are on the banks approved panel of 
Hyderabad LHO in the appropriate category as per eligibility for CIVIL AND SANITARY Works for SHIVAJI 
CHOWK BRANCH SITUATED AT ADILABAD, TELANGANA TELANGANA. 
By The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk Branch, 
Shivaji Chowk, Adilabad, Telangana- 504001. 
1 Estimated cost of work: RS. 23,50,750 /- (Estimate value is EXCLUSIVE of GST.  GST 

WILL BE PAID EXTRA AS APPLICABLE.) 
2 Time of Completion: 120 DAYS. 
3 Date of download of tender 

documents from Bank’s web site 
http://www.sbi.co.in under “ 
procurement news “. 

From 04/11/2025 to 17/11/2025. 

4 Last date and time for submission of 
online e-tender. 

Date: 17/11/2025 by 3.00 P.M. at https://sbi.abcprocure.com  

5 Earnest Money Deposit. (EMD) RS. 25,000/- (Rupees Twenty Five Thousand Only) in favor of The 
Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, 
SBI Shivaji Chowk Branch, 
Shivaji Chowk, Adilabad, Telangana- 504001. (There is no 
exemption for MSME. One-time EMD is not accepted.) 
Tenders without EMD will be rejected. 

6 EMD to be submitted at: EMD should be submitted physically at The Regional Manager, 
State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk 
Branch, Shivaji Chowk, Adilabad, Telangana- 504001.  before 
17/11/2025 by 3.00 P.M. Tenders without EMD will be 
rejected. 

7 Date and Time of opening of e-
Tenders:  (Technical Bid and Price 
Bid) 

Date:  17/11/2025. at 3.30 P. M. (IST) at above office address.  
Technical Bid of those firms / contractors who do not submit 
EMD shall be rejected. 
Representatives of Bidder may be present during opening of Bids.  
However Bids would be opened even in the absence of any or all 
the bidder’s representatives. 

8 Bidder Contact Details. Bidder to provide following information. 
1) Name of Company. 
2) Contact Person. 
3) Mailing address with Pin Code. 
4) Telephone number and Fax number. 
5) Mobile Number and E-MAIL. 

9 Agency for arranging online 
bidding. 

M/S e-procurement Technologies limited, Ahmedabad. 
E-tendering guidelines may be obtained from  
Ms. Shubhangi Banodiya.  Phone:- 079 – 68136826/6824/6868, 
Cell: +91- 9879996111.  
E-mail: shubhangi@auctiotiger.net  
Mr. Samjadkhan. Phone:- 079 – 68136868. Cell: +91-9265871720. E-
mail: samjad@auctiotiger.net 

 
The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk Branch, Telangana- 
504001,reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. 
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INSTRUCTIONS TO CONTRACTORS. 
 

This tender is for the “CIVIL AND SANITARY” Works for STATE BANK OF INDIA, SHIVAJI CHOWK 
BRANCH SITUATED AT ADILABAD, TELANGANA. 
 

1.  It is a Single Bid containing Technical and Price Bid. 
 
 In their own interest the contractors are advised to use their own specific seals and desist from using 
currency coins for the purpose.  Tenders with incomplete or broken seals are liable to be rejected, the matter 
solely resting at the discretion of the EMPLOYER / ARCHITECTS.  If a Contractor does not quote for one or 
more items, the Tender will be considered as incomplete and will be rejected. 
 
2. Clients/Architects reserve to itself the right to accept or reject any tender without assigning any 
reason for doing so and does not bind itself to accept the lowest or any other tender. 
 
3. General Specifications are for guidance only.  The latest ISI codes and Specifications and mode of 
measurements will be referred to during execution. 
 
4. The term "THE ARCHITECTS" in the said conditions shall mean M/S MAPE CONNOISSEURS 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad. 
 
5. Employer or Client shall mean The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, 
SBI Shivaji Chowk Branch, Telangana- 504001. 
 
6. Tenders are to be uploaded directly to M/S e-procurement Technologies Limited. E-mail: 
shubhangi@auctiotiger.net 
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1. TENDER FORM 
 
PROJECT: PROPOSED CIVIL AND SANITARY WORKS FOR STATE BANK OF INDIA SHIVAJI 
CHOWK BRANCH SITUATED AT ADILABAD, TELANGANA. 
                      
REF      :    CIVIL AND SANITARY WORKS              
 
Dear Sirs, 
 
I/We the undersigned have carefully gone through and clearly understood after visiting the site and the 
Tender drawings and tender documents comprising of the tender form, Notice to contractors, and conditions 
for building contract, Special Conditions, Specifications and Schedule of Probable quantities and Draft 
Agreement prepared by your Architects M/S MAPE CONNOISSEURS (Milind Architectural, Interior & 
Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad.  
  
I/We do hereby undertake to execute and complete the whole or part of the work (as desired by you) at the 
respective rates which/I/We have quoted for the respective items of the Probable Bill of Quantities and at 
which rate the items specified amount to Rs. 23.50 LAKHS.  
 
I/We are depositing as Earnest Money a sum of RS. 25,000/- (Rupees Twenty Five Thousand Only) in favor 
of The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk Branch, 
Telangana- 504001, along with this tender for due execution of the work at my/our tendered rates together 
with any variations which shall be adjusted by the Architects at prices based on our tendered rates.  I/We 
shall deposit further sum equivalent to 2% of tender amount, less EMD paid in the event of my/our tender 
being accepted,  towards initial security deposit. 
 
In the event of this Tender being accepted I/We agree to enter into an agreement as and when required and 
execute the contract according to your form of Agreement, within 15 days of receipt of work order, in default 
thereof, I/We do hereby bind my-self/ourselves to forfeit the aforesaid initial security deposit. 
 
I/We further agree to complete the work covered in the said schedule of quantities within 12 months from the 
15th day reckoned from the date of issue of the work order to commence the work or on which contractor is 
instructed to take possession of the site, whichever is later. 
 
I/We agree not to employ Sub-contractors other than those that may be specifically approved by your 
Architects for this contract work. 
 
I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) engaged on the 
work at site and all materials at site for execution of the work shall be insured comprehensive insurance 
including fire / accidents / rain/ floods / riots / CAR policy (contractor’s all risk insurance policy) and the 
insurance shall cover the period from date of start of work to date of actual completion of work plus 3 
months.  In case part work is taken over by the Employer before final completion of the whole work, such 
parts may not be covered by the insurance from the date of taking over that part of work by the Employer.  
Draft Insurance deed will be got vetted by the Architect, before obtaining the same.  All the rates quoted by 
me/ us are inclusive of the same in full and nothing extra shall be claimed anytime on account of any of these. 
 
I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on the Gross 
value of the work done, and the rates quoted by me/we are inclusive of same. 
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Yours faithfully, 
 
 
Contractor’s Signature 
 
 
Address:        Date: 
 
 
___________________________ 
 
___________________________ 
 
___________________________ 
 
___________________________  
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2. NOTICE TO CONTRACTOR 
 
ADDRESS: 
 
_________________________ 
 
_________________________ 
 
_________________________ 
 
PROJECT: PROPOSED CIVIL AND SANITARY WORKS FOR STATE BANK OF INDIA, 
SHIVAJI CHOWK BRANCH SITUATED AT ADILABAD, TELANGANA. 
                 
 
REF      :    CIVIL AND SANITARY WORKS              

  
Dear Sirs, 
 
1. On behalf of our clients, The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI 

Shivaji Chowk Branch, Telangana- 504001, we have pleasure in inviting you to tender for the aforesaid 
work. 

 
The scope of work broadly as given below is for Proposed CIVIL AND SANITARY for STATE BANK OF 
INDIA, TOWER CIRCLE BRANCH SITUATED AT KARIMNAGAR, TELANGANA TELANGANA. 
2.  
 
3. Tender Documents should be filled and uploaded on the site of M/S e-procurement Technologies 

Limited. E-mail: shubhangi@auctiotiger.net 
 

4. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the 
information which may be necessary for the purpose of filling this tender and for entering into a 
contract for the execution of the same and must examine the drawings and inspect the site of the work 
and acquaint himself with all local conditions and matters pertaining thereto. 

 
5. Each of the tender documents page is required to be signed by the person or persons submitting the 

tender in token of his/their having acquainted himself/themselves with the General conditions etc., as 
laid down.  Any tender with any of the documents not so signed will be rejected. 

 
6. The tender documents must be filled in English and all the entries must be made by hand and written 

in ink.  If any of the documents are missing or un-signed, the tender shall be considered invalid. 
 
7. Each and every one of all erasures and additions/alterations made, while filling the tender, must be 

attested by initials of the tenderer. Over-writing of figures must be attested by initials of the tenderer.  
Overwriting of figures is not permitted.  Failure to comply with either of these conditions will render 
the tender void.  After submission of the tender no advice or any change in rate or conditions will be 
entertained.  All the rates should be quoted both in figures and words.  In-case of any discrepancy in 
rates quoted in words/figures and the amounts, the rate quoted in words shall be taken as final and 
binding. 

 
8. The tender shall be valid for a period of 90 DAYS from the date of opening.  
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9 TOTAL SECURITY DEPOSIT : shall comprise of: 
 

a. Earnest Money deposit 
b. Initial Security deposit 
c. Retention money 

 
9.1 The intending tenderer shall deposit with The Regional Manager, State Bank of India, RBO- Adilabad, 

Ist Floor, SBI Shivaji Chowk Branch, Telangana- 504001, by Demand Draft a sum of RS. 25,000/- 
(Rupees Twenty Five Thousand Only) as the Earnest Money, as a guarantee of good faith, which 
amount shall be forfeited as liquidated damages, in the event of any evasive/direct refusal or delay in 
starting the work and or signing the contract.  The deposit of the unsuccessful tenderers will be 
returned, without interest, immediately after a decision is taken regarding the award of the contract.  
The Earnest money of the successful tenderer will be adjusted towards Security Deposit.  A tender not 
accompanied by Earnest money deposit will not be considered.   

 
9.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract value, less 

EMD already paid, as initial Security Deposit (ISD) by means of a D.D./Banker’s cheque in favour 
of The Regional Manager, State Bank Of India RBO- Adilabad, Ist Floor, SBI Shivaji Chowk 
Branch, Telangana- 504001.within 14 days from the date of issue of work order to commence work.  
The EMD and Security deposit thus paid shall be held by the State Bank of India as Security 
deposit, for due execution and fulfillment of the contract, till the completion of the work and defect 
liability period in all respects and shall not bear any interest. 

 
9.3 Together with the money paid under clause 11.1 & 11.2 above, further retention of 10% of the value of 

the work done will be deducted from every running bill, till total retention, including EMD and initial 
SD paid earlier, comes to 5% of the contract value, and same shall be held by the Bank as Total 
Security Deposit.  On the Architect’s certifying the completion of work, 50% of the total security 
deposit shall be released to the contractor along with the final certificate of payment, and the balance 
amount will be retained in the manner stated elsewhere for a further period of twelve months after the 
completion date recorded in completion certificate, issued by the Architects and agreed to by the 
Bank.  Also refer condition 23(ii) on Page 7 of Volume 1. 

 
10. Within one month of the receipt of intimation from the Architects of the acceptance of his/their 

tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in accordance 
with the Draft Agreement and conditions of contract attached herewith, but the work order or the 
written acceptance of a tender by the Employer will constitute a binding agreement between the 
Employer and the person tendering whether such formal contract is or not signed by the contractor. 

 
11. All compensation or other sums of money payable by the contractors to the clients, under the terms of 

this contract, may be deducted from the Security Deposit or from any sum that may be or may become 
due to the contractor on any account whatsoever, and in the event of the Security deposit being 
reduced by reasons of any such deductions, the contractor shall within 15 days of being asked to do so 
make good in cash or cheque, any sum which have been deducted from his security deposit. 

 
12. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden floods, 

accidents, fire, riots etc., which may cause damage to the executed work or which may totally wash 
out the work.  Until the completion certificate is issued to the Contractors, neither the Architect nor the 
clients will be responsible for such damage or wash out of the construction work. 
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13. Time is the essence of the contract.  The work should be completed within 120 DAYS from the date of 
commencement.  The date of commencement shall be within ONE WEEK after confirmation. 

 
a) The day two weeks from the date of issue of work order. 

Or 
 

b) The day on which the contractor receives the possession of the site which ever is later. 
 

Or 

 
c) The contractor is asked in writing to take over the possession of the site. 

 
The successful contractor will have to give a CPM/PERT chart of various activities of work to be done 
so that the work gets completed within the stipulated time.  The chart shall be submitted within 15 
days from the date of acceptance of the tender. 
 

14. If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at the rate of ½% of contract 
amount for each week of delay the work remains incomplete beyond the completion (Original / 
extended date), subject to maximum of 5% of the contract value (without extra items) as per clause 31 
of the General conditions of contract. 

 
15. The quantities contained in the Schedule are only indicative.  The work as actually carried out and 

done will be measured up from time to time, for which payment will be made subject to the terms and 
conditions of contract. 

 
16. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of labour charges 

paid shall be maintained and shall be presented every month for extra/substituted items regularly to 
the Architects for checking.  The settlement will be made based on figures arrived at jointly and taking 
into account unit prices of items of work mentioned in the contract assigned to the successful 
tenderers.  In case, of extra items, where similar or comparable items are quoted in the tender, extra 
rates shall invariably be based on those tender rates to the extent reasonable. 

 
17. Our clients, The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk 

Branch, Telangana- 504001, do not bind themselves to accept the lowest or any tender and reserve to 
themselves the right to accept or reject any or all tenders, either in whole or in part, without assigning 
any reason whatsoever for doing so. 

 
18. No employee of the SBI bank is allowed to work as a contractor for a period of two years of his 

retirement from bank service, without the previous permission of the bank.  This contract is liable to 
be cancelled, if either the contractor or any of his employees is found at any time to be such a person 
who had not obtained the permission of the bank as aforesaid before submission of the tender or 
engagement in the contractor’s service. 

 
19. The tenderer, apart from being a competent contractor must associate himself with agencies of the 

appropriate class who are eligible to tender for (1) Civil And Sanitary (2) Airconditioning works (3) 
Fire fighting systems & (6) Interiors, as the case maybe. 
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20. Release of security deposit: 
 

i) 50% of the total security deposit will be released along with the final certificate of payments as 
stipulated under para 9 on page 12 of Volume I, Appendix to General Conditions of contract, 

 
ii) Balance 50% of Retention money will also be released as noted under(i) above, subject to 

submission of a Bank Guarantee, to the satisfaction of SBI for an equivalent amount.  This Bank 
Guarantee shall be valid upto completion of defects/removal liability period plus 3 months. 

 
 

ARCHITECTS:   mape connoisseurs, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 
3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 
Opp,.  Reddy women’s college, Barkatpura, 
HYDERABAD – 500 0027. 
Tel.  : 27566409 – 48557866. 
URL: www.mapeindia.com 
E-mail: info@mapeindia.com 
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3. ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2025 
 between ________________________________________________________________ 
_______________________________________________________________________ 
of _____________________________________________________________________ 
_______________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other part, where 
as the Employer is desirous of getting the work of  
“______________________________________________________________________” executed and has caused 
drawings, conditions of contract, specifications and schedule of quantities etc., describing the works prepared 
by M/S MAPE CONNOISSEURS (Milind Architectural, Interior & Pankaj Engineering Connoisseurs), 
Barkatpura, Hyderabad. 
 
AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of 
contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in 
the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings 
and described in the same specifications and included in the said schedule of quantities for such sum as may 
be ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. 
____________ (Rupees____________________________________________________ (hereinafter referred to as 
“Said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete the 
work shown in the said drawings and described in the said specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder 

at the times and in the manner specified in the said conditions. 
 
3. The term “Architect” in the said conditions shall mean the said M/S MAPE CONNOISSEURS 

(Milind Architectural, Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad, or in 
the event of their ceasing to be the Architect for the purpose of this contract, such other person as shall 
be nominated for that purpose by the Employer , not being a person to whom the contractor shall 
object for reasons considered to be sufficient by the Arbitrator mentioned in the said conditions 
provided always that no persons subsequently appointed to be the Architect under this contract shall 
be entitled to disregard or over-rule any previous decision or approval or direction given or expressed 
by the Architect for the time being. 

 
4. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix 

thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with the rates 
entered therein, shall be read and studied as forming part of this agreement and the parties hereto 
shall respectively abide by and submit themselves to the conditions and stipulations and perform the 
agreement on their part respectively in such conditions contained. 
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5. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out 
work in respect of the entire works to be paid for according to actual measured quantities, including 
variations from BOQ at the rates contained in the Schedule of rates and Probable bill of quantities or as 
provided in the said conditions. 

 
6. The Employer through the Architect, reserves to himself the right of altering the drawings and natures 

of the work, of adding/substitution to or omitting any items of work or having portions of the same 
carried out through alternate agencies without prejudice to this contract. 

 
7. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 15 days reckoned from the 
date of issue of work order to execute the work, as provided for in the said conditions and complete 
the entire work in 120 DAYS subject to nevertheless to the provisions for extension of time. 

 
8. This agreement and contract shall be deemed to have been made in Hyderabad and any questions or 

dispute rising out of or in any way connected with this Agreement and Contract shall be deemed to 
have arisen in Hyderabad and only the courts in Hyderabad shall have jurisdiction to determine the 
same. The limitation period will be 60 days from the date of dispute having arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2025 
 
Signed by the said in the presence of: 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :       EMPLOYER 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :   
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4. APPENDIX TO GENERAL CONDITIONS OF CONTRACT 
 
1. Earnest Money Deposit (EMD) : RS. 25,000/-  
 
2. Initial Security Deposit (ISD)  : 2% of contract value including EMD. 
 
3. Period of completion   : 120 DAYS 
 
4. Defects Liability period  : 12   months    after   completion    as  

Recorded in the completion certificate. 
 
5. Agreed Liquidated Damages  : ½% of contract amount per week of  

delay subjected to a maximum of 5% of contract value. 
 
6. Period of final measurement  : Three  months   after  completion   as 

recorded in the completion certificate. 
 
7. Minimum value of  work  to  be : Minimum Rs. 12  Lakhs 

Executed   for issue of interim 
Certificates for making payment  

 
8.a) Retention money from each bill : 10% of gross value of each interim  
       bill, subject to 8(b) below. 
 
   b)     Total  retention  money including : 5% of the contract value.  

Earnest money and initial security 
Deposit 

 
9. Release of Security deposit after : 50%   of   the   total   security   to  be  

Virtual completion. released along with final certificate 
of payment, but only after removing all his materials, 
equipment, labour, huts / force, temporary sheds / 
stores, all his installations, machinery etc., from the site.  
Balance payment to be released on submission of Bank 
Guarantee on any Scheduled Bank, Other than SBI, and 
its associated banks in the prescribed manner and valid 
till the completion of defects liability period of 12 months. 

 
10. Period for honouring certificate : 15 working days from date of  

Architects certificate of payment for interim bills and 45 
working days for final certificate. 
 

 
WITNESS : 
 
DATE  :         SIGNATURE OF THE CONTRACTOR WITH DATE 
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6. GENERAL CONDITIONS OF CONTRACT 
 

1. INTERPRETATIONS: 
 

In constructing these conditions and the specifications, schedule of quantities and contract agreement, 
the following words shall have the meaning herein assigned to them except where the subject or 
context otherwise required: 
 
a. “Employer” shall mean The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, 

SBI Shivaji Chowk Branch, Telangana- 504001 
b. and shall include his/their heirs, legal representatives, assignees and successors. 
 
c. “Contractor” shall mean ________________________________________ 

____________________________________________________________ 
and shall include his/their heirs, legal representatives, assignees and successors. 

 
d. “Banks Engineer” shall mean any Engineer who is employed by SBI or any other Engineer 

appointed from time to time by the Employer, and certified in writing to the Architect and the 
contractor, to act as Engineer for the purpose of the Contract in place of the said engineer. 

 
e.  “Architects” shall mean any Engineer/ representative appointed by M/S MAPE 

CONNOISSEURS (Milind Architectural, Interior & Pankaj Engineering Connoisseurs), 
Barkatpura, Hyderabad. 

 
f. “Works” shall mean the works to be executed in accordance with contract specifications, 

quantities etc. 
 

g. “Contract” shall mean the Articles of Agreement, the General Conditions, Special Conditions, 
the Appendix, the Schedule of Quantities, Specifications and drawings, work order etc., 
attached hereto and duly signed. 

 
h. “Contract Price” shall mean the sum named in the Tender, subject to such amount additions 

thereto or deductions there from as may be made under the provisions, hereinafter contained. 
 

i. “Site” shall mean the Premises, on which the works are to be, provided, by the Employer or 
Architect for the purpose of the Contract. 

 



mape Connoisseurs  –   SBI– SHIVAJI CHOWK BRANCH ADILABAD– Civil And Sanitary Tender. Page 15 of 128 

 

j. “Drawings” shall mean the drawings referred to in the contract etc., and any modifications of 
such drawings approved in writing by the Architect and the Bank and such other drawings as 
may from time to time be furnished or approved in writing by the Architect and Employer. 

 
k. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed 

characters sent (unless delivered personally or otherwise provided to have been received) by 
registered post to the last known private or business address or registered office of the address 
and shall be deemed to have been received, when in the ordinary course of post, it would have 
been delivered. 

 
l. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any act amending such original. 
 

m. “Net Prices” if in arriving at the Contract Amount, the contractor has added to or deducted 
from the total of the items of the Tender any sum, either as a percentage or otherwise, then the 
net price of any items, in the tender, shall be the sum arrived at by adding to or deducting from 
the actual figure appearing in the Tender, as the price of that item, a similar percentage or 
proportionate sum.   Provided always that in determining the percentage or proportion of the 
sum so added or deducted by the contractor, the total amount of any Prime cost items and 
provisional sums of money shall be deducted from the total amount of the Tender.  The 
expression “net rates” or “net prices” when used with reference to the contract or account shall 
be held to mean rates or prices so arrived at. 

 
n. “Virtual Completion” shall mean that the building is in the opinion of the Architect and 

Employer, sufficiently completed for occupation by the Employer, in relation to the scope of 
work of this contract. 

 
o. Words importing persons include firms and corporations.  Words importing the singular only, 

also include the plural and vice versa, where the context requires. 
 
2. SCOPE OF CONTRACT: 
 

The contractor shall carry out and complete the said work in every respect in accordance with this 
contract with the directions of and to the satisfaction of the Architect and Employer.  Architect, with 
the approval of the Employer, may issue further drawings and/or written instructions, details, 
directions and explanations, which are hereafter collectively referred to as “Architect’s Instructions” in 
regard to: 
 
a. The variations or modifications of the designs, quality or quantity of works or the addition or 

omission or substitution of any work. 
 

b. Any discrepancy in the drawings or between the Schedule of Quantities/ or drawings and/or 
specifications etc. 

 
c. The removal and/or re-execution or any works executed by the contractor. 

 
d. The removal from the site of any material brought there on by the contractor, and the 

substitution of any other material there from. 
 

e. The dismissal from the works of any person employed thereupon. 
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f. The opening up for inspection of any work covered up. 

 
g. The amending and making good of any defects under clause 24 “Removal of Improper works 

and Materials”. 
 

The contractor shall forthwith comply and fully execute any work comprised in such 
Architect’s instruction, provided always that instructions, directions and explanations given to 
the contractor or his representative upon the works by the Architect shall, if involving a 
variation, be confirmed in writing by the contractor or within 7 days, and if not dissented from 
in writing within further 7 days by the Architect, such shall be deemed to be the Architects 
instructions within the scope of contract. 
 
If compliance with the Architect’s instructions as aforesaid involved work and/or expense 
and/or loss beyond that contemplated by the contract, then unless the same were issued 
owing to some breach of this contract by the contractors, the employer shall pay to the 
Contractor on the Architect’s certificate, the price of the said work (as an extra to be valued as 
herein after provided) and/or expense and/or loss. 

 
3. DRAWINGS AND SPECIFICATIONS: 
 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the signed contract document, drawings and specifications and such further 
drawings and details as may be provided by the Architect, and in accordance with such written 
instructions, directions and explanations, as may from time to be given by the Architect and the SBI, 
whose decision as to the sufficiency and quality of the work and materials shall be final and binding 
on the contractor.  If the work shown on any such further drawings or work that may be necessary to 
comply with any such instructions, directions or explanations, be in the opinion of the contractor 
outside the scope of work or reasonably could not be inferred from the contract, he shall before 
proceeding with such work, give notice in writing to this effect to the Architect and the SBI, and in the 
event of the Architects and the SBI agreeing to the same in writing,  the contractor shall be entitled to 
an allowance in respect of such extra work as an authorized extra.  If the Architect and the contractor 
fail to agree, as to whether or not there is an extra, then, if the Architect decided that the contractor is 
to carry out the said work, the contractor shall do so, and the question whether or not there is any 
extra and if so, the amount thereof, shall failing agreement be settled by Arbitration as hereinafter 
provided, but such reference shall in no way delay the fulfillment of this contract. 
 
No drawing shall be taken as in itself an order for variation, unless in addition to the Architect’s 
signature, it bears express works stating that it is intended to be such an order or bears a remark 
“VALID FOR CONSTRUCTION”.  No claim for payment for extra work shall be allowed, unless the 
said work shall have been executed under the provisions of clause 8 (Authorities, notices, patents, 
rights and royalties) or by the authorities, of directions in drawing of the Architect as herein 
mentioned. 
 
One complete set of the signed drawings and a copy of contract document (specifications and 
schedule of quantities etc) shall be furnished by the Architect to the contractor.  The Architect shall 
furnish within such time as he may consider reasonable, one copy of any additional drawings, which 
in his opinion may be necessary for the execution of any part of the work.  Such copies shall be kept at 
the works, and the Architect or hiss representatives shall, at all reasonable times have access to the 
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same and shall be returned to the Architect by the Contractor, before the issue of the final certificate.  
The original contract documents shall remain in the custody of employer. 
 
Please refer clause 36 of Special conditions of contract. 

 
 
4. SCHEDULE OF QUANTITIES: 
 

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure of the Architects and shall be considered to be approximate 
and no liability shall attach to the Architect for any error/variations that may be discovered therein. 
 
Please refer Clause 5, 6 and 40 of Special conditions of contract.  

 
5. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 
 

The contract shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the prices stated in the schedule of Quantities and/or the 
Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the proper 
completion of the works. 
 
Please refer clauses 5, 6 and 39 of Special Conditions of Contact. 

 
6. ERRORS IN SCHEDULE OF QUANTITIES: 
 

Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 
calculations, it shall be rectified and such rectification shall not vitiate the contract but shall constitute 
a variation of the contract and be dealt with as an authorised extra or deduction. 

 
7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 

The contractor shall provide everything necessary for the proper execution of works according to the 
true intent and meaning of the drawings, specifications and the Schedule of Quantities etc., taken 
together, whether the same may or may not be particularly shown or described there in, provided the 
same can be inferred therefrom.  The several document forming the contract are to be taken as 
mutually explanatory to one another; detailed drawings and figured dimensions in preference to scale, 
and special conditions in preference to General conditions and particular specifications in preference 
to General specifications. 
 
In case of discrepancy between the Schedule of Quantities, the specifications and/or the drawings, the 
following order of preference shall be observed:- 
 
i) Description of Schedule of Quantities. 
ii) Particular specifications and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian Standard specifications of B.I.S. 
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If there are varying or conflicting provisions made in any document forming part of the contract, the 
Architect shall be the deciding authority, with regard to the intention of the document and his 
decision shall be final and binding on the contractor. 
 
Any error in description, quantity or rate in schedule of quantities or any omission therefrom shall not 
vitiate the contract or release the contractor from the execution of the whole or any part of the works 
expressed therein according to drawings and specifications or from any of his obligations under the 
contract. 
 
The contractor shall make his own arrangements for providing water, for carrying out the work, at his 
own cost.  If water from any source other than Municipal main is to be used for construction, the same 
shall be tested at the contractor’s cost, and a report submitted to the Architect for his approval, before 
such water is used for the works.  Temporary INTERIOR connections shall be obtained by the 
contractor to facilitate execution and completion of work at their cost and all the charges there of 
should be borne by them. 
 
The contractor shall supply, fix and maintain at his cost, during the execution of any works, all the 
necessary scaffolding, staging, hoarding, watching and lighting during nights as well as by day 
required not only for the proper execution and protection of the said works, but also for the protection 
of the public and the safety of any adjacent road, streets, cellars, vaults, pavements, walls, houses, 
buildings and all other erections, matters or things.  The Contractor shall take down and remove any 
or all such scaffolding, staging, etc., as occasion shall require or when ordered or so to do, and shall 
fully reinstate at his own cost and make good all the matters and things disturbed during the 
execution of the works to the satisfaction of the Architects. 
 
Please refer clause 7 of Special conditions of contract. 

 
8. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
 

The contractor shall conform to the provisions of the statutes relating to the works, and to the 
regulation and by laws of any local authority, and of any water, lighting and other companies or 
authorities, with whose systems the structures are proposed to be connected; and shall before making 
any variation from the drawings or specifications, that may be necessitated by so conforming, give to 
the Architects a written notice, specifying the variations proposed to be made and the reason for 
making it and apply for instruction thereon.  In case, the contractor shall not within ten days receive 
such instructions, he shall proceed with the work conforming with the provisions, regulations or by 
laws in question. 
 
The contractor shall bring to the attention of the Architect all notices required by the said acts, 
regulations or bylaws to be given to any authority, and pay to such authority or to any Public Officer 
all fees that may be properly chargeable in respect of the works, and lodge the receipts with the 
Architects. 
 
The contractor shall indemnify the Employer against all claims in respect of patent rights, designs, 
trademarks or name or other protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in 
relation thereto.  The Contractor shall defend all actions arising from such claims, unless he has 
informed the Architects, before any such infringement and received their permission to proceed, and 
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shall himself pay all royalties, licence fees, damages, cost and changes of all and every sort that may be 
legally incurred in respect thereof. 
Please refer clause 23 of special conditions of contract. 

 
 
 
 
9. MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION: 
 

All materials and workmanship shall, so far as procurable be of the respective kinds specified in the 
Schedule of Quantities and/or specifications and in accordance with the Architect’s instructions and 
the contractor shall on the request of the Architects furnish to them all invoices, accounts, receipts and 
the other vouchers to prove that the materials comply therewith.  The contractor shall at his own cost 
arrange for and/or carry any test of any materials, which the Architect & Employer may require.  The 
costs of materials used for testing, packing, transportation and testing shall be borne by the contractor 
and his quoted rates/amounts shall include all such expenses/contingencies. 

 
9a. In case of non-availability of specified Make/brand of any material the alternate make/brand will be 

given by the Employer/Architect. 
 
10. THE SETTING OUT: 
 

The Contractor shall at his own expense, set out the works accurately in accordance with the plans and 
to the complete satisfaction of the Architect.  The Contractor shall be solely responsible for the true 
and perfect setting out of the same and for the correctness of the positions, levels, dimensions and 
alignment of all parts thereof.  If at any time any error shall appear during the progress or on 
completion of any part of the work, the contractor shall at his cost rectify such error if called upon to 
the satisfaction of the Architects/Employer.  The work shall from time to time be inspected by the 
Architect and/or his representatives, but such inspections shall not exonerate the contractor in any 
way form his obligation to remedy any defects, which may be found to exist at any stage of the work 
or after the same is completed, at his own cost. 

 
11. REMOVAL OF ALL OFFENSIVE MATTERS: 
 

All debrix arising out of the work shall be disposed off as per the rules and regulations of the Local 
authorities concerned. 

 
12. OPENING UP WORKS: 
 

In the event of the Architect / Employer feels that the work is not carried out as per tender 
specifications, contractor at his cost shall open the concealed work at his cost for which no Extra cost 
will be paid. 
 

12. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS: 
 

The contractor shall give all necessary personal superintendence during the execution of the works 
and so long thereafter as the Architect may consider it necessary until the expiration of the “Defects 
Liability Period” stated in clause 25. The Contractor shall meet the Architect or his representative, 
whenever required and so informed by the Architect. 
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The Contractor shall maintain and be represented at site at all times, while the work is in progress, by 
a responsible and efficient foreman, approved by the Architect and who must thoroughly understand 
all the trades entailed and be constantly in attendance while the men are at work.  Any directions, 
explanations, instructions or notices give by the Architect & Employer to such foreman shall be 
deemed to have been given to the contractor and shall be binding as such on the contractor.  The 
Foreman shall be thoroughly conversant with the English language and should be able to read, write 
and speak English. 

 
13. DISMISSAL OF WORKMEN: 
 

The contractor shall on the request of the Architect and Employer immediately dismiss from the 
works any person employed thereon who may, in the opinion of the Architect and Employer be 
unsuitable or incompetent or who may misconduct himself, and such person shall not again be 
employed or allowed on the works without the permission of the Architect & Employer. 
 

14. ACCESS TO WORKS: 
 

The Architect, the Employer and any person authorised by them shall at all reasonable times have free 
access to the works and to the workshops, factories or other places where materials are being prepared 
or constructed by the contract and also to any place where the materials are lying or from which they 
are being obtained.  The Contractor shall give every facility to the Architect and the Employer and 
their representatives for inspection and examination and test of the materials and workmanship.  No 
person, unless authorised by the Architect or the Employer, except the representatives of Public 
authorities, shall be allowed on the works at any time.  If any work is to be done at a place other than 
the site of works, the contractor shall obtain the written permission of the Architect for doing so. 

 
15. EMPLOYER’S REPRESENTATIVE/PMC: 
 

The Employer may appoint an assistant to the Engineer, any Site Engineer or Project Management 
Consultant (PMC), who shall be the representative of the Employer.  The duties of the Employer’s 
representatives are to watch and supervise the works and to test any materials to be used and of 
workmanship employed in connection with the works.  He shall have no authority either to relieve the 
contractor of any of his duties or obligations under the contract, or except those expressly provided 
hereunder, to order any work involving delay or any extra payment by the Employer or any variation 
of or in the works. 
 
The contractor shall afford the Employer’s representative every facility and assistance for examining 
the works and materials and checking and measuring item and materials.  Neither the Employer’s 
representative nor any assistant to the Architect shall have power to revoke, alter, enlarge or relax the 
requirements of this contract, or to sanction any new-work, additions, alterations, deviations or 
omissions unless such an authority may be specially conferred by a written order of the Architect and 
Employer. 
 
The Employer’s representative shall have to give notice to the Contractor or his representating about 
the non-approval of any work or materials and such works shall be suspended or the use of such 
materials should be discontinued until the decision of the Architect is obtained.  The work will from 
time to time be examined by the Architect or the Employer’s representative,  but such examinations 
shall not in any way exonerate the contractor from the obligation to remedy any defects, which may be 
found to exist at any stage of  the work or after the same is completed.  Subject to the limitations of the 
clause, the contractor shall take instructions only from the Architect and Employer. 
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16. ASSIGNMENT OF SUB-LETTING: 
 

The works included in the contract shall be executed by the contractor and the contractor shall not 
directly or indirectly transfer, assign or underlet the contract or any part/share thereof or interest 
therein without the written consent of the Architect and Employer, and no undertaking shall relieve 
the contractor from the full and entire responsibility of the contract or from active superintendence of 
the works during their progress. 

 
17. SUB-CONTRACTORS: 
 

All specialists, merchants, tradesmen, and others, executing any work or supply and fixing any goods 
for which prime cost prices or provisional sums are included in the Schedule of Quantities and/or 
specifications, who may be nominated or selected by the Architect and employer and hereby declared 
to be sub-contractors employed by the Contractor, are herein referred to as nominated sub-contractors.  
No nominated sub-contractors shall be employed on or in connection with the works, against whom 
the contractor shall make reasonable objection or (see where the Architect and contractor shall 
otherwise agree), who will not enter into a contract provided. 

 
a. The nominated sub-contractors shall indemnify the contractor against the same obligations in 

respect of the sub-contract as the contractor is under, in respect of this contract. 
 
b. The nominated sub-contractors shall indemnify the contractor against claims in respect of any 

negligence by the sub-contractor, his servants or agents or any misuse by him or them of any 
scaffolding or other plant, the property of the contractor or under any Workman’s 
Compensation Act in force. 

 
c. Payment shall be made by the contractor to the nominated sub-contractor, within 14 days of 

receipt of the Architect’s certificate, provided that before any certificate is issued, the contractor 
shall upon request furnish to the Architect proof that all nominated sub-contractor’s account 
included in the previous certificates have been duly discharged; in default whereof the 
Employer may pay the same upon a certificate of the Architect and deduct the amount thereof  
from any sums due to the contractor.  The exercise of this power shall not create any contract 
between Employer and Sub-contractor. 

 
18. VARIATIONS NOT TO VITIATE CONTRACT: 
 

The contractor shall when directed in writing by the Architect, omit from or vary works shown upon 
the drawings or described in the specifications or included in the priced schedule of quantities, but the 
contractor shall not make any alterations or additions to or omissions from the works or any 
deviations from the provisions of the Contract without such authorizations or direction in writing 
from the Architect and Employer. 
 
No claim for any extra item or deviations shall be allowed, unless it shall have been executed by the 
Authority of the Architect and Employer as herein mentioned.  Any such extra item or deviation is 
hereinafter referred to as an authorised extra item or deviation.  No variations i.e., additions, 
omissions or substitutions shall vitiate the contract. 
 
The rate of items not included in the bill of quantities shall be settled by the Architect and Employer in 
accordance with the provisions of clause 21, hereof. 
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19. MEASUREMENTS OF WORKS: 
 

The Architect/PMC may from time to time intimate the Contractor that he requires the works to be 
measured and the contractor shall forthwith attend or send a qualified agent to assist 
PMC/Architect’s representative in taking measurements and calculations, and to furnish all 
particulars or give all assistance required by either of them. 
 
Should the contractor no attend or neglect or omit to send such an agent, then the measurements and 
calculations, and to furnish all particulars or give all assistance required by either of them. 
 
Should the contractor not attend or neglect or omit to send such an agent, then the measurements 
taken by the PMC/Architects representative approved by them shall be taken to be the correct 
measurements.  The mode of measurements wherever not mentioned in contract documents be taken 
in accordance with the Indian Standard of Method of measurements of building works (I.S.1200 – 
1958) and its revisions, if any.  In case of any discrepancy between various contract documents on 
mode of measurements, the mode given in Bill of Quantities will take precedence over others. 
 
The contractor or his agent may at the time of measurement take such notes and measurements as he 
may require. 
 
All authorised extra works, omissions and all variations made without the Architect’s knowledge, if 
substantially sanctioned by him in writing shall be included in such measurements. 

 
22. PRICES FOR SUBSTITUTIONS/EXTRA ETC., ASCERTAINMENT OF: 
 

Should it be found after the completion of the works from measurements taken (in accordance with 
the previous paragraph) that any of the quantities or amounts specified for the works in the priced 
schedule of quantities of work thus ascertained are less or greater than the amounts and/or tender or 
that any variations, is made, and any substituted/ extra (new) items have been executed, the valuation 
of such quantities/items,  amounts or variations, unless previously or otherwise agreed upon, shall be 
made in accordance with the following rules: 

  
a. The net rates or prices in the original tender shall determine the valuation of the extra 

(additional quantities and or extra/substituted item of work), where that work is of a similar 
character and executed under similar conditions of the work priced therein.  This applied to 
extra and substituted items of work to the extent, they are similar in nature to the items in the 
contract. 

 
b. The net prices given in the original ender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of work are 
carried out, the prices for the same shall be valued under thereof. 

 
c. Where extra/substituted item of works are not of similar character (either partly & fully) 

and/or executed under similar conditions as aforesaid or where the omissions vary the 
conditions under which any remaining items of works are carried out or if the amount of any 
omission or additions relative to the amount of the whole of the contract works or to be any 
part thereof shall be such that in the opinion of the Architects the net rate or price contained in 
the priced schedule of quantities or tender or for any item of the work involves less or more 
beyond that reasonably contemplated by the Contractor or is by reason of such omission or 



mape Connoisseurs  –   SBI– SHIVAJI CHOWK BRANCH ADILABAD– Civil And Sanitary Tender. Page 23 of 128 

 

addition rendered unreasonable for in-applicable, the Architect shall fix in consultation with 
the Employer such other rates or prices as in the circumstances he shall think reasonable and 
proper, which shall be final and binding on the contractor.  For extra and substituted items this 
will apply for portions of the items for which, items of similar nature are not available in the 
contract. 

 
d. Where extra and or substituted items of work cannot be properly measured or valued, the 

contractor shall be allowed based on the net local day work rates and wages for the district and 
prevalent market rates for materials etc., at the time of ordering that item; provided that in 
either case vouchers for wages paid specifying the daily time (and if required by the Architect, 
the workmen’s name) and materials employed at or before the end of the week following that 
in which the work has been executed. 

 
The measurements and valuations in respect of the extra and substituted items of work shall be 
completed within the “Period of final measurement” or within 3 (three) months from the 
completion of the contract works as defined under clause No.26 (certificate of virtual 
completion. 
 
See Special Conditions of Contract Clause 44. 
 

23. UNFIXED MATERIALS: 
 

When any materials intended for the works shall have been placed at site by the contractor, such 
materials shall not be removed therefrom (except for the purposes of being used on the works)  
without the written authority of the Architect and Employer and when the contractor shall have 
received payment in respect of any certificate in which the architect shall have stated that he has taken 
into account the value of such unfixed materials on the works such materials shall become the 
property of the Employer and the Contractor shall be liable for any loss or damage to any such 
materials. 

 
24. REMOVAL OF IMPROPER WORK AND MATERIALS: 
 

The Architect shall, during the progress of the works, have power to order in writing from time to 
time the removal from the works, within such reasonable times as may be specified in the order, of 
any materials which in the opinion of the Architect and Employer are not in accordance with the 
specifications or the instructions of the Architect and Employer; and  the substitution with proper 
materials and the removal and proper re-execution of any work, which has be executed with materials 
or workmanship, not in accordance with the contract/drawings and specifications or instructions etc., 
the contractor shall forthwith carry out such orders at his own cost.  In case of default on the part of 
the contractor to carry out such orders, the Employer shall have the power to employ and pay other 
persons to carry out the same and all expenses consequent thereon or incidental thereto shall be borne 
by the Contractor, and shall be recoverable from the contractor by the Employer, or may be deducted 
by the Architect, from any money due or may become due to the contractor for this work or on any 
other account. 
 
Instead of this procedure for work not done in accordance with the contract, the Architect and 
Employer may allow such work to remain, and in that case may make allowance for the difference in 
value together with such further allowance for damages to the Employer, as in his opinion may be 
reasonable.  This allowance shall be recoverable from the contractor by the Employer, or may be 
deducted by the Architect, from any money due or may become due to the contractor for this work or 
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on any other accounts.  The decision of Architects in these matters shall be final and binding on the 
contractor. 

 
 
25. DEFECTS AFTER COMPLETION: 
 

Any defect, shrinkage, settlement or other faults which may appear with in the “Defects Liability 
Period” stated in the Appendix on Page 10 i.e. within 12 months after the virtual completion of the 
works arising in the opinion of the Architect and the Bank, from materials or workmanship not in 
accordance with the contract, shall upon the directions and writing of the Architect and Employer and 
within such reasonable time as shall be specified therein, be rectified and made good by the 
Contractor at his own cost.  In case of default, the Employer may employ any other person to amend 
and make good such defects, shrinkage, settlements or other faults.  All damages, loss and expenses 
consequent therein or incidental thereto shall be made good and borne by the contractor and such 
damage, loss and expenses shall be recoverable from him by the employer or may be deducted by the 
Employer, the damages, loss and expenses from any sums that may be due to the contractor or 
amount retained under condition 38 (Certificate and payment) and in event of the amount retained 
being insufficient recover the balance from the amount held against EMD & Security deposit under 
clause 10.1 & 10.2 on Page 5 or any other amounts due or may become due later. 

 
26. CERTIFICATE OF VIRTUAL COMPLETION: 
 

The contractors shall intimate in writing to the Architects, as and when the works are complete in all 
respects in order to enable the Architect to intimate the Employer to take possession of the same.  The 
works shall not be considered as virtually completed, until the Architect has certified in writing that 
the same have been “Virtually completed” and accepted by the employed.  The defects liability period 
shall commence, only from the date of such virtual completion certificate. 
 

27. OTHER PERSONS ENGAGED BY THE EMPLOYER: 
 

The Employer reserves the right to use the premises and any portions of the site for the execution of 
any work not included in this contract which he may desire to carry out through other persons, and 
the contractor is to allow all reasonable facilities for the execution of such work, except by special 
arrangement with the Employer.  Such work shall be carried out in such a manner a not to impede the 
progress of the works included in the contract, and the contractor shall not be responsible for any 
damage or delay which may happen to or be occasioned by such work. 

 
 
 
28. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY: 
 

The contractor shall be responsible for all injury to persons, animals or things and for all structural 
and decorative damage to property, which may arise from operation or neglect of himself or any of his 
or sub-contractor’s employees, whether or any other cause whatever in any way connected with the 
carrying out of this contract.  This clause shall be held to include, interalia any damage to buildings, 
whether immediately adjacent or otherwise, any damage to roads, caused to the buildings and works 
forming the subject of this contract by frost or other inclement weather.  The contractor shall 
indemnify the employer and hold him harmless in respect of all and any expenses arising from any 
such injury or damage to persons or property as aforesaid and also in respect of any claim made in 
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respect of injury or damage under any acts of government or otherwise, and also in respect of any 
award of compensation or damages consequent upon such claim. 
 
The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver up 
the whole of the contract works complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damage to the property of third parties. 
 
The contractor shall indemnify the Employer against all claims which may be made against the 
Employer, by any member of the Public or other party, in respect of anything which may arise in 
respect of the works or in consequence thereof and shall at his own cost, effect and maintain until one 
month after the works are taken over by the Employer or three months after the date of completion of 
the contract with an approved office, a policy of Insurance in the joint names of the Employer and the 
contractor against such risks and signing of the contract.  The contract shall also indemnify the 
employer against all claims which may be made upon the Employer whether under the Workmen’s 
compensation act or any other statute in force during the currency of this contract or at common law 
in respect of any employees of the contractor or of any sub-contractor and shall at his own expense 
effect and maintain until one month beyond the virtual completion of the contract, with an approved 
office.  A policy of Insurance in the joint names of the Employer and the Contractor against such risks 
and deposit such policy or policies with the Architects from time to time, during the currency of the 
contract.  In default of the contractor insuring as provided above, the Architect on behalf of the 
Employer  may so insure and may deduct the premiums paid from any money due or which may 
become due to the contractor. 
 
The contractor shall be responsible for anything which may be excluded from the Insurance Policies 
above referred to and also for all other damages to any property arising out of and incidental to the 
negligent or defective carrying out of this contract however, such damage shall be caused. 
The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses arising 
out of any claim or proceedings and also in respect of any Award of or compensation of damages 
arising therefrom. 
 
The Employer with the concurrence of the Architect shall be at liberty and is hereby empowered to 
deduct the amount of any damages, compensations, costs, charges and expenses arising or occurring 
from or in respect of any such claims of damages from any sums due or to become due to the 
contractor. 

 
29. CONTRACTOR’S ALL RISK  POLICY: 
 

The contractor shall within 14 days from the date of commencement of the work insure the works at 
his cost and keep them insured until one month after the works are taken over by the Employer or 
three months after the date of completion whichever is earlier, against loss or damage by fire and 
usual risks other than fire against which insurers generally provide cover in a CONTRACTOR’S ALL 
RISK POLICY, with an insurer to be approved the Architects, in the joint names of the Employer and 
contractor  (the name of the former being placed first in the policy), progressively for the full amount 
of the contract, in three stages, beginning with 1/3 of the contract value, and for any further sum as 
called upon to do so by the Architect, with the prior written consent of the Employer,  the premium of 
such further sum  being allowed to the contractor as an authorised extra.  Such policy shall cover the 
property of the Employer only and Architects and surveyor’s fees for assessing the claim and in 
connection with his services generally in reinstatement and shall not cover any property of the 
contractor of any subcontractor or employee.  The contractor shall deposit the policy and receipts for 
the premiums paid with the Architects, within twenty one days of the date of commencement of work, 
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unless otherwise instructed, as provided above failing which the employer or the Architect on his 
behalf may insure and may deduct the premium paid from any money that may be due or that may 
become due to the contractor.  The contractor shall as soon as the claim under the policy is settled, or 
the work reinstated by the insurers should they elect to do so, proceed with all due diligence with the 
completion of the works in the same manner as though the fire or other such risk had not occurred 
and in all respects under the same conditions of contract. 
 
The contractor in case of rebuilding or reinstatement after fire or other such usual risk shall be entitled 
to such extension of time for completion as recommended by the Architect. 
 
Please refer Special Conditions of Contract, clauses. 

 
30. MINIMUM AMOUNT OF THIRD PARTY INSURANCE: 
 

Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below.  The contractor shall, 
whenever required, produce to the Architect/Consultant the policy or policies of insurance cover and 
receipts for payment of the current premium. 

 
The minimum insurance cover for physical property, injury, and death is Rs. 20.00 lakhs per 
occurrence with the number of occurrences limited to four.  After each occurrence contractor will pay 
additional premium necessary to make insurance valid for four occurrences always. 

 
 
 
31. COMMENCEMENT AND COMPLETION: 
 

The contractor shall be allowed admittance to the site on the “Date of Commencement” stated in the 
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with 
and complete the same (except such painting or other decorative work as the Architect may desire to 
delay) on or before the ‘Day of Completion” started in the Appendix subject nevertheless to the 
provisions for extension of time hereinafter contained. 
 
Refer clause 9 & 36 of Special Conditions of Contract. 

 
32. DELAY AND EXTENSION OF TIME: 
 

If in the opinion of the Architect the works be delayed: 
 
a. by force majeure, or 
 
b. by reason of any exceptionally inclement weather, or 
 
c. by reason of proceedings taken on threatened by or dispute with adjoining or neighbouring owners or 

public authorities arising otherwise, than through the contractor’s own default, or 
 
d. by the works or delays of the contractors or tradesmen engaged or nominated by the Employer or 

Architect and not referred to in the Schedule of Quantities and/or specifications, or 
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e. by reason of civil, commotion, local combination of workmen or strike or lock-out affecting any of the 
buildings/traders, or 

 
f. by reason of the Architect’s instructions as per clause 2, or 
 
g. In consequence of the contractor not having in due time, necessary instructions from the Architect, for 

which he shall have specifically applied in writing ahead of time, giving reasonable time to prepare 
such instructions. 

 
The Architect shall make a fair and reasonable assessment for extension of time, for completion of the 
contract works which may be approved by the Employer. 

 
In case of such strike or lock-out, the contractor shall as soon as possible, give written notice thereof to 
the Architect, but the contractor shall nevertheless constantly use his endeavours to prevent delay and 
shall do all that may reasonably be required, to the satisfaction of the Architect to proceed with the 
work. 

 
33. DAMAGES FOR NON-COMPLETION: 
 

If the contractor fails to complete the works by the date stated in clause 31 (date of completion) or 
within any extended time certified under clause 32 (extension of time) and if the Architect shall certify 
in writing on or before the date of issue of the certificate for the last payment to which the contractor 
may become entitled hereunder that the works could have been reasonably completed by the said date 
or within the said extended time, then the contractor shall pay to the Employer or allow the employer 
to recover from dues to the contractor on any account the sum stated in clause 16 of “Notice to 
contractors” (Page 6) (liquidated damages and not by way of penalty), subject to a maximum amount 
of 5% as stated in Appendix of General Conditions of contract (page 10) and as stated in clause 16 of 
“Notice to contractors”(Page 6) and such damages may be deducted from any money due or  which 
may become due to the contractor. 
 
The deduction of such sums shall not, however, absolve the contractor of his responsibility and 
obligations to complete the work in its entirety. 
 
Please refer clauses 9 & 36 of special conditions of contract. 

 
34. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS: 
 

If the contractor after receipt of written notice from the Architect requiring compliance with such 
further drawings and/or Architects instruction, fails within seven days to comply with the same, the 
Architect and Employer may employ and pay other persons to execute any such work whatsoever as 
may be necessary to give effect thereto and all costs incurred in connection therewith shall be 
recoverable from the contractors by the employer on a Certificate by the Architect as a debit or may be 
deducted by him from any money due or which may become due to the contractors. 
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35. ARCHITECT’S DELAY IN PROGRESS: 
 

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the Employer for the completion of the 
contract as he may think proper and sufficient in consequence of such delay, and the contractor shall 
not make any claim for compensation or damage in relation thereto. 

 
36. SUSPENSION OF WORKS: 
 

If the contractor, except on account of any legal restraint upon the employer preventing the 
continuance of the works, or on account of any of the causes mentioned in the clause “Extension of 
time” or in the case of certificate being withheld or not paid when due, shall suspend works or in the 
opinion of the Architects, shall neglect or fail to proceed with due diligence in the performance of his 
part of the contract or if he shall more than once make default in the respects mentioned in clause 24 
(removal of improper work and materials), the Employer through the Architect shall have the power 
to give notice in writing to the contractor required that the works be provided within a reasonable 
manner, and with reasonable despatch, such notice shall not be unreasonably given and must signify 
that it purports to be a notice under the provisions of this clause and must specify the acts or defaults 
on the part of the contractor upon which it is based.  After such notice shall have been given, the 
contractor shall not be at liberty to remove from the site of works, or from any ground contiguous 
thereto, the site of works, or from any ground contiguous thereto, any plant or materials belonging to 
him which shall have been placed thereon for the purpose of work, and the Employer shall have lien 
upon such plants and materials to subsist from date of such notice being given until the notice shall 
has been complied with, provided always that such line shall not under any circumstances subsist 
after the expiration of 30 (thirty) day from the date of such notice given, unless the employer shall 
have entered upon and taken possession of the works and site, as hereinafter provided. 
 
If the contractor shall fail for seven days after such notice has been given, to proceed with the works as 
therein prescribed, the Employer may enter upon and take possession of the works and site, and of all 
such plants, machinery and materials thereon intended to be used for the works, and the Employer 
shall retain and hold a lien upon all such plants, machinery and materials until the work shall have 
been completed, under powers hereinafter conferred upon him; 
 
If the Employer shall exercise the above power, he may engage any other person to complete the 
works and exclude the contractor, his agents and servants from entry upon or access to the same, 
except that the contractor or any person appointed in writing may have access at all times during the 
progress of the works to inspect, survey and measure the works.  Such written appointments or a copy 
thereof shall be delivered to the Architects before the person appointed comes on to the works and the 
Employer shall take such steps as in the opinion of the Architect may be reasonably necessary for 
completion the works, without undue delay or expenses using for that purpose the plant, machinery 
and materials above mentioned in so far as they as they are suitable and adopted to such use. 
 
Upon the completion of the works, the Architects shall certify the amount of the expenses properly 
incurred consequent on and incidental to the default of the contractor as aforesaid and in completion 
the works by other persons. 
 
Should the amount so certified as the expenses properly incurred be less than amount which should 
have been due to the contractor upon the completion of the works by him, the difference shall be paid 
to the contractor by the Employer, should the amount of the former exceed the later, the difference 
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shall be paid by the contractor to the Employer.  The Employer shall not be liable to  make any further 
payments or compensations to the contractor for or on accounts of the proper use of the plant for the 
completion of the works under the provisions herein before mentioned other than such payments as is 
included in the contract. 
 
After the works shall have been so completed by persons other than the contractor, under the 
provisions herein before contained, the Architect shall give notice to the contractor to remove his plan 
and all surplus materials as may not have been used in the completion of the works from the site. 
 
If such plant and materials are not removed within a period of 14 days after the notice shall have been 
given, the Employer may remove and sell the same, holding the proceeds less the cost of the removal 
and sale, to the credit of the contractor.  The Employer shall not be responsible for any loss sustained 
by the Contractor from the sale of the plant in the event of the Contractor not removing it after notice. 

 
37. PRIME COST AND PROVISIONAL SUMS: 
 
a. Where “Prime Cost” (P.C.) prices or provisional sums of money are considered for any goods or 

works in the specifications or Schedule of quantities or deviations hereof, the same are exclusive of 
any trade discounts, or allowances, discount for cash, or profit which the contractor may require and 
or carriage and fixing. 

 
b. All goods or work, for which prime cost prices or provisional sums of money are considered may be 

selected or ordered from any manufacturer’s or firms, at the discretion of the Architect or the 
Employer.  The Employer reserves to himself the right of paying directly for any such goods or work 
and the Architect may deduct the said prices or sums from the amount of the contract.  Should any 
goods or works for which prime cost prices or provisional sums are considered or portions of same be 
not required, such prices or sums, together with the profits allowed for such additional amount as the 
Contractor may have allowed for carriage and fixing will be deducted in full from the amount of the 
Contract.  Whether the goods be ordered by the Contractor or otherwise, the contractor shall at his 
own cost fix the same, if  called upon to do so, and the contractor shall also receive and sign for such 
goods and be responsible for their safe custody as and from the date of their delivery upon the works. 

 
c. In cases in which provisional quantities of items/materials are contained in the contract, the contractor 

shall provide such materials and or execute such items to such amounts or to greater or lesser 
amounts as the Architect shall direct in his schedule of quantities. 

 
d. No prime cost sum or sums (or any portion thereof) shall be included in any certificate for payment to 

the contractor until the receipted accounts relating to them have been produced by the contractor to 
the Architect.  Such accounts shall show all discounts and any sum or sums in respect of such 
discounts shall be treated as a trade discount.  Provided always, that should the contractor in lieu of 
producing such receipted accounts, request the Architect in writing to issue a certificate to the 
Employer for such sum or sums, due either on account or in settlement to a sub-contractor direct, the 
Architect shall, upon satisfying himself that the sub-contractor is entitled to the same, so issue the 
certificate and such sum or sums be deducted from the amount of the contractor, at the settlement of 
accounts and any profit or sum to which the contractor is properly entitled, in respect of such sub-
contract, and which is in conformity with the terms of contract as though the amount of such 
certificates to the sub-contractor has been included in a certificate drawn in favour of the contractor. 

 
e. If the contractor neither produces the receipt not gives authority to the Architect to issue a certificate 

in favour of such sub-contractor direct, the Architect may upon giving the contractor SEVEN DAYS 
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NOTICE in writing of his intentions to do so, issue to the sub-contractor such certificate direct to the 
Employer and obtain a receipt from the sub-contractor, which receipt shall be deemed as a discharge 
for the amount of such certificates, as though given by the contractor.  In such event, the contractor 
shall not be allowed any profit he may have added in the Schedule of Quantities upon such sub-
contract. 

 
f. The exercise of the option before referred to by the Contractor and the issue of certificates, as before 

described to sub-contractor direct of certificates by the Architect, shall not however, relieve the 
contractor from any of the liabilities in respect of insufficient, faulty of incompleted work of the sub-
contractor for which he may be liable under the terms of the contract. 

 
 
38. CERTIFICATES AND PAYMENTS: 
 

The contractor shall be paid by the Employer after due checking and after making necessary correction 
from time to time, by instalments under  Interim Certificates to be issued by the Architect on account 
of the works executed by the contractor based on the joint measurements taken by the PMC, the 
Architects representative  and the contractors representative when in the opinion of the Architect, 
work to the approximate value named in the Appendix on Page 10 as “Value of work for Interim 
Certificates”, (or less at the reasonable discretion of the Architect & Employer) has be executed in 
accordance with the Contract, subject however, to a retention of the percentage of such value named 
in the Appendix hereto mentioned as “Retention Percentage for Interim Certificates”, until the total 
amount retained shall reach the sum named in the appendix as Total Retention Money, after which 
time the instalments shall be upto the full value of the work subsequently so executed plus such 
amount as he may consider proper on account of materials delivered upon the site by the contractor 
for use in the work and available on the date of billing. 
 
And when the works have been virtually completed and the Architect shall have certified in writing 
that they have been so completed,  the contractor shall be paid by the Employer after satisfying 
himself in accordance with the certificate to be issued by the Architect, the sum of money named in 
the Appendix as ‘Instalment after Virtual Completion’ being a part of the said Total Retention Money. 
 
The Contractor shall be entitled to the payment of the final balance (balance security deposit/retention 
money) in accordance with the final certificate to be issued in writing by the Architect at the expiration 
of the period referred to as ‘The Defects Liquidation Liability period’ in appendix on page 10 hereto, 
from the date of virtual completion or as soon after the expiration of such period as the work shall 
have been finally completed and all defects made good according to the true intent and meaning 
hereof, whichever shall happen, provided always that the issue by the Architect of any Certificate 
during the progress of the works or after the completion shall not relieve the contractor from his 
liabilities in cases of fraud, dishonesty or fraudulent concealment relating to the works or materials or 
any matter dealt within the certificate, and in case of all such defects and insufficiencies in the works 
or materials, which reasonable examination would have disclosed.  No certificate of the Architect shall 
by itself be conclusive evidence that any works or materials to which it relates are in accordance with 
the contract. 
 
The Architect shall have power to withhold any Certificate, if the works or any parts thereof are not 
being carried out to his and employers satisfaction.  The Architect may by any certificate make any 
correction in any previous Certificate, which shall have been issued by him.  Payment upon the 
Architect’s Certificates shall be made within the period named in the Appendix as ‘Period of 
Honoring of Certificates, after such certificates have been delivered to Employer. 
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Please refer clause 37 & 46 of Special conditions of agreement. 

 
39. NOTICES: 
 

Notices for the Employer, the Architect, or the Contractor may be served personally or by being left at 
or sent by registered post to the last known place of abode or business of the party to whom the same 
is to be given or in the case of the contractor by being left on the works.  In case of a company or 
corporation, notices may be served at or sent by registered post to the Registered Offices of the 
Company or Corporation.  Any notice sent by registered post shall be deemed to be served at the time, 
when in the ordinary course of post it would be delivered. 

 
40. TERMINATION OF CONTRACT BY THE EMPLOYER: 
 

If the contractor being an individual or a firm, commit any act of insolvency, or shall be adjudged as 
Insolvent or being an incorporated Company shall have an order for compulsory winding up made 
against it or pass an effective resolution for winding up voluntarily or subject to the Supervision of the 
Court and of the Official Assignee of the Liquidator in such acts of insolvency or winding up, shall be 
unable within seven days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the Architect that he is able to carry out and fulfill the contract, and to give security 
thereof, if so required by the Architect. 
 
Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer execution to be 
issued. 
 
Or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 
of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the Architects/Employer first 
obtained. 
 
Or shall charge or encumber this Contract or any payments due or which may be due to the Contract 
thereunder. 
 
Or if the Architect shall certify in writing to the Employer that the contractor, 

 
a. has abandoned the contract or 
 
b. has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days, after receiving from the Architect written 
notice to proceed, or 

 
c. has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
 

d. has failed to remove materials from the site or to pull down and replace work for 7 days after 
receiving from the Architect written notice that the said materials or work were condemned 
and rejected by the Architect under these conditions, or 
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e. has neglected persistently to observe and perform all or any of the acts, matters or things by 
this contract to the observed and performed by the Contractors for 7 days after written notice 
shall have been given to the contractor requiring the contractor to observe or perform the 
same, or 

 
f. has to the determent of good workmanship or in defiance of the Architect’s instructions to the 

contrary, sublet any part of the contract. 
 

Then and in any of the said cases the Employer with written consent of the Architect, may 
notwithstanding any previous waiver, after giving 7 days notice in writing to the contractor, 
determine the contract, but without hereby affecting the powers of the Architect to continue in 
force as full as if the contract has not been so determined and as if the works subsequently 
executed has been executed by or on behalf of the contractor. 
 
And further, the Employer under recommendations of the Architect, by his Agents, or servants 
may enter upon and take possession of the works and all plants, tools, scaffoldings, sheds, 
machinery, and other equipment and materials also laying upon the premises or the adjoining 
lands or roads, and use the same as his own property or may employ the same by means of his 
own servants and workmen in carrying on and completion the works or by employing any 
other contractors or other persons to complete the works and the contractor shall not in any 
way interrupt or do not act, matter or thing to prevent or hinder such other contractor or other 
persons or person employed for completing and finishing or using the materials and plant for 
the works.   When the works shall be completed or soon thereafter as convenient, the Architect 
shall give a notice in writing to the contractor to remove his surplus materials and plant, and 
should the contractor fail to do so, within a period of 14 days, after receipt thereof by him, the 
Employer shall sell the same by publication and shall give credit to the contractor for the 
amount realised.  The Architect shall thereafter ascertain and certify in writing under his hand 
when (if anything) what shall be due to or payable by the Employer for the value of the said 
plant and materials so taken possession of by the Employer, and the expense or loss, which the 
Employer shall have incurred due to the contractor, and the amount which shall be so certified 
shall thereupon be paid by the Employer to the contractor or by the contractor to the 
Employer, as the case may be. 

 
41. TERMINATION OF CONTRACT BY CONTRACTOR: 
 

If payment of the amount payable by the Employer under certificate of the Architect as provided for 
hereinafter shall be in arrears and unpaid for 30 (thirty) days after notice in writing requiring payment 
of the amount, as aforesaid shall have been given by the Contractor to the Employer, or if the 
Employer obstructs the issue of any such certificates, or if the employer commits any Act of 
insolvency, or if the Employer (being an incorporated company) shall have an order made against him 
or pass an effective. 
 
Resolution for winding up, either compulsorily or subject to the supervision of the Court or 
voluntarily, or if the Official Liquidator or the Employer shall repudiate the contract, or if the if the 
Official Liquidator in any such winding up shall be unable within 15 days notice to him requiring him 
to do so, to the reasonable satisfaction of the contractor that he is not able to carry out and fulfill the 
contract and to give security for the same (including Earnest money), or if the works be stopped for 
any payments due, and to become due thereunder and if required under the order of the Architects or 
the Employer or by an injunction or other order of any court of law, then in any of the said cases, the 
contractor shall be at liberty to determine the contract by notice in writing to the Employer/Architect, 
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and he shall be entitled to recover from the Employer, payment for all works executed and for any 
losses he may sustain, upon any plant or materials supplied or purchased or prepared for the purpose 
of the contract. 
 
In arriving at the amount of such payment, the net rates contained in the contract shall be followed, or 
where the same may not apply, valuation shall be made in accordance with clause 22 thereof. 

 
42. Matters to be finally determined by the Architects and the Bank (Called excepted matters) – (refer 

43(a) below), which shall be final, conclusive and binding on the following matters: 
 

a) Instructions 
b) Transactions with local authorities 
c) Proof of quality of materials 
d) Assigning or under letting of the contract, 
e) Certificate as to the causes of delay on the part of the contractor and justifying extension of 

time or otherwise, 
f) Rectification of defects pointed out during the defects liability period. 
g) Notice to the contractor to the effect that he is not proceeding with due diligence. 
h) Certificate that the contractor has abandoned the contract. 
i) Notice for determination of the contract by the Employer. 

 
43. ARBITRATION: 
 
a. When the contractor is dissatisfied with the decision of the Architect/Employer, the contractor is 

required to give a notice to the Employer within 30 days of the receipt  
of such decision, for the appointment of the Arbitrator for the settlement of the outstanding disputes. 

 
b. The Assistant General Manager, State Bank of India, Administrative Office, First Floor, JPN Road, 

Warangal- 506002shall be appointed to refer those disputes for adjudication  to a sole arbitration. 
 
 
c. It is also a term of  the contract that if the contractor does not make any demand for Arbitrator in 

respect of any claims within 60 DAYS of receiving the intimation from the Bank that the final bill is 
ready for payment, the claims if any received after 60 DAYS period shall be absolutely barred from 
reference to the Arbitrator. 

 
d. All disputes or differences of any kind whatsoever, which shall at any time arise between the parties 

hereto touching or concerning the works or the execution or maintenance thereof this contract, or the 
rights touching or of this contract, effect thereof, or to the rights or liabilities of the parties arising out 
of or in relation thereto, whether during progress or after determination, foreclosure or breach of the 
contract (other than those in respect of which the decision expressed to be final and binding in cases 
listed out in condition 40 above), Architects shall, after written notice to either party to the contract 
and to the appointing Authority, who shall be appointed for this purpose by the employer refer those 
disputes for adjudication to a sole arbitrator, to be appointed as hereinafter provided. 
 

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority will 
send, within thirty days of receipt by him of the written notice aforesaid, to the contractor a panel of 
three names of persons, who shall be presently unconnected with the organization for which the work 
executed. 
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f. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons named 
to be appointed as a sole arbitrator and communicate his name to be appointed as a sole arbitrator to 
the Appointing Authority, within thirty days of receipt of the names by him.  The Appointing 
Authority shall thereupon without any delay appoint the said person as the sole arbitrator.  If the 
contractor fails to communicate such selection as provided above within the period specified, the 
Appointing Authority shall make the selection and appoint the selected person as the sole arbitrator. 

 
g. If the Appointing Authority fails to send to the contractor the panel of three names as aforesaid within 

the period specified, the contractor shall send to the appointing authority a panel of three names of 
persons, who shall be unconnected with either party.  The Appointing Authority shall on receipt by 
him of the names as aforesaid select any one of the persons named and appoint his as the sole 
arbitrator.  If the Appointing Authority fails to select the person and appoint him as the sole arbitrator 
within 30 days of receipt by him of the panel and inform the contractor accordingly, the contractor 
shall be entitled to appoint one of the persons from the panel as the sole arbitrator and communicate 
his name to the Appointing Authority. 

 
h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reasons whatsoever, another sole arbitrator shall be appointed as aforesaid. 
 
i. The work under the contract, shall however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be withheld on account of such proceedings. 
 
j. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice to both 

the parties, fixing the date of first hearing. 
 
k. The arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 

publishing the award. 
 
l. The Arbitrator shall give a separate award in respect of each dispute or difference referred to him.  

The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 
reasoned award.  The venue of arbitration shall be such a place, as may be fixed by the Arbitrator in 
his sole discretion. 

  
The fees, if any, of the Arbitrator, if required to be paid before the award is made and published, shall 
be paid half and half by each of the parties.  The costs of the reference and of the award including the 
fees, if any, of the Arbitrator, who may direct to any by whom and in what manner such costs or any 
part there of shall be paid and may fix or settle the amount of costs to be so paid. 

 
m. The award of the Arbitrator shall be final and binding on both the parties. 
 
n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any statutory 

modifications or re-enactments thereof, and the rules made thereunder, and for time being in force, 
shall apply to the arbitration proceedings under this clause. 
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8. SPECIAL CONDITIONS OF CONTRACT 

 
1. INSPECTION OF DRAWINGS: 
 

Before filling in the tender, the contractor will have to check up all drawings and Schedule of 
quantities, and will have to get immediate clarifications from the Architect on any point, that he feels 
is vague or uncertain.  No claim/damages or compensation will be entertained on this account. 

 
2. CONTRACTOR TO VISIT SITE: 
 

Each tenderer must, before submitting his tender, visit the site of works, so as to ascertain the physical 
site conditions prices and availability and quality of materials according to specifications before 
submitting the quotations.  No excuse regarding non-availability of any materials or changes in the 
price will be entertained or extra allowed on that account. 
 
The existing adjacent buildings belonging to Govt/private which are in close proximity of the 
proposed construction, hence the contractor shall cater for all arrangements to carry out the 
work without causing any disturbance to the occupants by providing screens with bamboo 
matting or other suitable material approved by Architects/Engineer.  The contractor shall 
ensure that no dust or construction material falls near/around the existing buildings. 

 
3. EXECUTION OF WORK (PRICES TO INCLUDE):  
 
i) The whole of the work as described in the Contract (including the Schedule of Quantities, the 

specifications and all drawings pertaining thereto) and as advised by the Architect & 
employer from time to time is to be carried out and completed in all its parts to the entire 
satisfaction of the Architect & Employer.  Any minor details of construction, which may not 
have been definitely referred to in this contract, but which are usual in sound building, road 
and all construction practice and essential to the work, are deemed to be included in this 
contract.  Rates quoted in the Schedule shall be inclusive of all freights, taxes, such as octroi, 
Sales tax, Royalties, duties, excise, turnover tax, sales tax on works contract, etc., as well as 
transportation, so as to execute the contract as per the rules and regulations of Local Bodies, 
State Government and Government of India.  Any increase in these taxes and rates, during 
pendency of contract, shall be borne by the contractor and no extra claim on this account will 
be entertained. 

 
 The rates quoted in the tender should also include all charges for: 
 
 a) 1. Carrying 

2. Hauling 
3. Labour 
4. Fixing 
5. Watering 
6. Cleaning 
7. Making good and 
8. Maintenance etc. 
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b) The contractor should arrange timely at his cost for all required. 
 

i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes, 
shuttering, temporary supports, platforms, tools, all materials etc., required for 
executing the work, and protecting them from weather and other 
normal/natural causes. 

 
ii) Covering/protecting for the walling and other works, during inclement 

weather, strikes etc., as and when necessary and or as directed. 
 

iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water 
shoots etc. 

 
iv) All stairs and steps, thresholds and any other requisite protection for the works. 

 
v) All required temporary weather-proof sheds at such places and in a manner 

approved by the Architect, for the storage and protection of materials, against 
the effects of sun and rain. 

 
vi) All required temporary fences, lighting/sign-boards etc., guards, approaches 

and roads as may be necessary for execution of the contract works and for 
safegaurding the public. 

 
vii) The whole of necessary plant and machinery like bull dozers, graders, road 

rollers, bitumen heating plants, blowers, pumps, concrete mixers, hoists, 
vibrators, scaffolding, formwork, tackle, cartage, labour etc., and removal of the 
same at the completion of works. 

 
viii) Dewatering by bailing out or pumping out the water from foundation/trenches 

during the progress of work anywhere on site, to the satisfaction of the Architect 
& Employer: and clearing of the site. 

 
c) The Architect & Employer will be the sole judge in deciding as to the suitability or 

otherwise of the tools/formwork/machinery or plant that may be brought to the work 
site by the contractor for the proper execution of the work. 

 
d) The rates quoted by the tenderer in the Schedule of Probable items of work will be 

deemed to be for the finished work. 
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e)  
 
4. R.C.C.WORKS: 
 

The contractor shall carry out all the RCC works, including formwork, strictly in accordance with 
drawings, details, relevant BIS specifications, and instructions of the Architects/Employer/Consulting 
Engineer.  If any changes have to be made in the RCC designs, the contractors shall carry out the same 
without any extra charge.  The Architect & Employer’s decision in such cases shall be final and shall 
not be open to arbitration. 

 
5. SCHEDULE OF QUANTITIES: 
 

The Schedule of quantities forms part of the contract, but the Employer reserves the right to modify 
the same or any part thereof as per variation clause stated herein below.  The contractor shall not be 
allowed any compensation or damages for the work which is so omitted or cancelled or added or 
substituted by the Architect & Employer. 

 
 Please refer clause 4 of General Conditions of Contract. 
 
6.a. QUANTITIES LIABLE TO VARY: 
 

This clause applies for unlimited variations (+ or -) for items of foundations and those executed below 
plinth level.  For all other items, only in case where + variations of any item exceeds 100% of 
Quantities of respective items given in the schedule of quantities of the contract, such additional 
quantities of those items shall be treated as extra items and valued as per clause 45 of special 
conditions of contract, considering of that rates for these items cannot be derived from the contracted 
items of work. 

 
The quantities indicated in the bill of quantities are only approximate, and hence may vary on 
either side (+ or -) for accomplishing the works enunciated under the scope of works, in 
accordance with designs, drawings and specifications and  or instructions of the Architect & 
Employer.  Variations may also occur, consequent upon addition or deletion or substitution of 
particular items, change of designs or specifications during the course of execution.  The 
contractor, in either case, is bound to carryout the modified quantities upto +100% (plus one 
hundred percent) variation, without any enhancement in rates and at the same rates as per 
accepted original tendered rates. 

 
 Please refer clause 4, 5 & 6 of General conditions of contract. 
 
b. FILLING OF TENDERS: 
 

The rates and amounts for each tendered item should filled in separate columns provided for in the 
Schedule of quantities and all the amounts should be totaled up in order to show the aggregate value 
of the entire tender.  All rates shall be filled in both words and figures.  These figures and words shall 
be preceded by ‘Rs’ and ‘Ps’ as the case may be, and while filling in words, must end with “Only”.  
Example: 

 
 i) Rs.15.25 (Rupees fifteen and paise twenty five only) 
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 ii) Rs.20.00 (Rupees twenty only) 
 

The rates quoted in figures should be clearly show the rates in full.  While filling rates in 
words, each line should end in ‘-‘, and if continued further, last line for the rate of each item 
shall end in “Only”.  All corrections, by the contractor in the tender schedule shall be duly 
attested by the initials of the tenderer.  Corrections which are not attested or overwritings in 
rates may entail the rejection of the tender. 

 
In case the rate written in figures/words/amount differ, the following procedure shall be 
followed: 
a) When there is a difference between the rates in figures and in words, the rates which 

correspond to the amounts worked out by the contractor will be taken as correct. 
 
b) When the amount of an item is not worked out by the contractor or it does not 

correspond with the rate written either in figures or in words, then the rate quoted by 
the contractors in words shall be taken as correct. 

 
c) When the rates quoted by the contractor in figures and in word tallies but the amount 

is not worked out correctly, the rate quoted by the contractor shall be taken as correct 
and not the amount. 

 
7. ACCESS OF INSPECTION: 
 

The contractor is to provide at all times, during the progress of the works and the 
maintenance period, means of access with ladders, gangways etc., and the necessary 
attendants to move and adopt the same as directed for the inspection or measurement of the 
work by the Architect and Employer or any other agency employed by the client. 

 
 Refer clause 7 of General Conditions of Contract. 
 
8. DIMENSIONS: 

In all cases figured dimensions are to be accepted in preference to scaled sizes.  Large scale details 
shall take precedence over small scale details/drawings.  In case of any discrepancy, the contractor 
shall ask for a clarification, before proceeding with the work.  Accordingly, if any work is executed 
without prior clarification, it is liable to be rejected and shall not be paid for, 

 
9. PROGRAMME OF WORKS: 
 

The contractor on starting the work shall furnish to the Employer and Architect a PERT/CPM 
programme, for carrying out the work stage by stage in the stipulated time, for the approval 
of Architects and Employer, and follow strictly the approved time schedule by incorporating 
changes, if any, so authorised by the Architect and Employer, to ensure the completion of 
construction work ins stipulated time.  A graph or chart on individual item/group of 
items/trades of work shall be maintained, showing the progress both in terms of quantities 
and value, week by week.  The contractor shall submit to the Employer and Architect a 
weekly progress report stating the number of skilled and unskilled labourers employed on 
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the work, working hours done, quantity of cement, steel and other major items of materials 
(quantity and value wise) used and corresponding place, type and quantity of work done 
during the period. 

 
The contractor must inform the Architects, 10 days in advance of requirement of respective 
drawings and details by him, from time to time.  The contractor shall strictly adhere to the 
approved programme and arrange for the materials and labour etc., accordingly. 

 
Despite repeated instructions, if the contractor fails to show satisfactory progress of the work, 
the Employer/Architect may take suitable action as deemed fit, including levying of 
liquidated damages not exceeding ½% of contract price for delay of every week or part 
thereof, subject to a limit of total liquidated damages levied under this clause to 5% of 
contract price without prejudice to any terms and conditions of the contract. 

 Please refer clause 29 & 30 of General Conditions of contract. 
 
10. OFFICES, STORES, SHEDS ETC., ON THE SITE: 

a. The contractor shall erect and maintain entirely at his own expense properly lighted, 
ventilated waterproof and lockable aircooled offices for the Architect’s/ Employers 
representatives and for his own staff respectively on such parts as the Architects shall 
indicate.  Separate offices for Architects and Employers representatives shall be 
constructed having minimum area of 20 Sqm, as per the sketch plan and specifications, 
which will be given by the Architects before starting the work.  Contractor shall also 
provide and maintain, at his own cost, adequate water supply, closets and sanitary 
accommodation for exclusive use of Architect & Employer’s representatives at site.  In 
case, these offices have been provided with AC/GI sheet roofing, the same shall have 
false ceiling as directed.  These offices shall be provided by the contractor with 
adequate numbers of windows, tables, chairs, steel cupboards, fans, lights and 
attendants etc., as directed by the architects.  Necessary permission from various 
authorities will be obtained by the contractor and necessary fees shall be paid by the 
contractor prior to constructing such offices, and as well for stores, huts for labourers 
or any other temporary structures required for the due  execution of work.  Any 
penalty levied by local authorities, for not following their bye-laws/regulations etc., in 
the matter, will be borne by the contractor.  The contractor shall pay for the Electricity 
and Water charges consumed.  All these offices shall be demolished and the materials 
shall be taken away from site and ground left in good and proper order on completion 
of work, as required and directed. 

 
b. The contractor shall provide for all necessary storage on the site, in a specified area for 

all materials, in such a manner that all such materials, tools etc., shall be duly protected 
from damages by weather or any other cause.  Stores for storage of cement shall have 
all weather proof floors, walls and roof and have proper locking arrangements and 
must be secure.  All these must be maintained till the work is completed and so 
certified by the Architect.  Necessary and adequate watch and ward for all such 
accommodations and stores shall be provided for by the contractor at his cost and 
same included in the rates/amounts quoted by him.  All such stores shall be cleared 
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away and the ground left in good and proper order on completion of this contract 
unless otherwise expressly mentioned herein. 

 
c. All materials which are stored on the site such as cement, brick, metal sand etc., shall 

be stacked in such a manner as to facilitate rapid and easy checking of quantities of 
such materials and prevent deterioration in quality due to water etc. 

 
d. In addition to the offices provided to Architect’s Employer’s representative, contractor 

shall provide accommodation for Project Management Consultants as specified. 
 
11. WATER AND ELECTRICITY: 
 

Contractor shall make his own and adequate arrangements for water required for drinking 
and construction purposes and also for required electric supply at site for satisfactory 
execution and completion of the work, at his own cost.  The contractor shall get the water 
used for construction purpose tested periodically as per relevant BIS codes at his cost, and 
shall get the same approved from Architect and clients before using such water for the work. 
 

 12. PROCUREMENT OF MATERIALS: 
 

Contractor shall procure all the materials including cement and steel required for the work 
from the open market.  Time is the essence of the contract.  Acceptance of the completion date 
by the contractor shall mean that he has taken into consideration the availability of all 
materials of approved make and quality in sufficient quantities at respective 
markets/sources, to enable him to complete the entire work in the stipulated period. 

 
Contractor will get samples of all materials approved by the Architect and employer, before 
placing order/purchase/procurement.  They shall conform to relevant B.I.S. codes and or 
tender specifications as applicable. 

 
For all materials, the contractor shall quote for the best quality of the materials of best 
make/source or supply and they should be got approved by the architect and employer, 
before procurement. 

 
In case sufficient quantities of approved quality materials from approved sources are not 
available in time, contractor may have to procure the same from neighbouring areas even 
with longer leads, as required and directed, at no extra cost.  In case approved good quality 
sand is not available consistently throughout the duration of the contract period, best quality 
of sand locally available may have to be screened and washed, as directed by the Architect 
and Employer depending upon the use of sand in different items of work, at no extra cost.  
The materials will be, however as per relevant I.S.S. as and wherever applicable. 

 
 Please refer clause 9 of General Conditions of contract. 
 
13. SANITARY ACCOMMODATION IN SITE: 
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The contractor shall provide and maintain at his own cost and expense adequate closet and sanitary 
accommodation for the use of his workmen and others in accordance with the rules and regulations of 
the relevant local authrorities. 

 
14. FACILITIES TO OTHER CONTRACTORS: 
 

The contractor shall give full facilities and co-operation to all other contractors working at site 
doing plumbing, Electrical, CIVIL & SANITARY WORKS etc., as directed by the Architect & 
Employer and shall arrange his programme of work, so as not to hinder the progress of other 
works.  The decision of the Architect & Employer, on any point of disputes between the 
various contractors, shall be final and binding on all parties concerned. 

 
15. TESTING: 
 

The contractor shall, as and when directed by the Architect & Employer, arrange to test materials 
and/or portions of the work at site in any approved laboratory at his own cost, in order to provide 
their soundness and efficiency.  The contractor shall transport all the materials from site to the 
approved laboratory at his own cost.  The contractor shall carryout all the mandatory tests as per list 
attached at the frequencies stated therein.  Even after such tests, any materials brought to site or 
incorporated in the works are found to be defective or unsound or not as per approved samples, the 
contractor shall remove the same and re-erect at his own cost and without any additional time/period 
for the same, with reference to the date fixed for completing the work.  In case these tests are not 
carried out at the frequencies stated, then proportionate costs of materials not so tested, including cost 
of testing and quantities of items of work executed with such materials, if otherwise accepted for 
retention in the work, will be deducted from the dues to the contractor.  The deductions will be 
worked out by the Architect/client and shall be final and binding on him. 

 
Tolerance on various material and items of work shall be allowed laid down in the documents 
below and the order of precedence shall be: 

 
a) Relevant Indian Standards Specifications. 
b) CPWD norms. 
c) Manufacturer’s Specifications. 
In absence of above Architect’s decision basing on the general practice being following shall 
be final. 
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16. TESTING OF CONCRETE: 
 

The contractor shall make his own arrangements for testing of the concrete blocks at site or in any 
approved laboratory from time to time, as required by the Architects/ Employer and all the costs of 
testing and conveyance shall be borne by the Contractor.  At least, six blocks of 150 x 150 x 150mm per 
20 cum of RCC work or part thereof, for each day’s work (subject to the condition that a minimum 
quantity of 0.5 cum of particular grade/type of concrete is laid  on that day) must be taken in steel 
moulds as directed and tested.  The Architect & Employer reserves the right to test the blocks at the 
cost of the contractor, in the event of the contractor failing to do so.  It shall be contractor’s sole 
responsibility to ensure that the blocks are cast, got tested from specifically approved laboratory/test 
house etc., in time and results reach the Architect, well before measurements for the corresponding 
work are to be recorded.   
For any failure in this regard, shall result in rejection of corresponding work(for which the blocks were 
not cast and or tested in time) and such work shall be dismantled fully alongwith linked up works and 
redone to required specifications/quality etc., EXCLUSIVELY at contractor’s cost.  Without any 
addition time beyond the stipulated/extended time for completion, as the case may be.  Application of 
clauses 15 above in such cases shall EXCLUSIVELY rest within the discretion of the Architect. 

 
17. SITE MEETINGS: 
 

A senior representative of the contractor shall attend weekly meetings at works site; and in 
additions, meetings as and when arranged by Architect & Employer to discuss the progress of 
the work and sort out problems, if any, and ensure that the work is completed in the 
stipulated time. 

 
18. CUSTODY AND SECURITY OF MATERIALS: 

The contractor shall be responsible for the custody and security of all materials and 
equipment at site and he will provide full time watchman/watchmen to look after his 
materials, stores, equipments etc., including cement and steel at site and ensure that at no 
time unauthorised persons gains any access at works site. 

 
19. CEMENT: 
 

Cement shall be procured by the Contractor from the manufacturers only; however in case of 
urgency smaller quantity of cement say less than one lorry can be purchased from authorised 
dealers  after getting the make and quality approved by the Employer and Architect.  The 
brands shall be ULTRATECH / ACC/ BIRLA or any other manufacturer as approved by 
Architect and the Bank. The contractor should purchase the cement in adequate quantity, 
quite in advance, in order to have sufficient stocks (not less than the requirement of next 
fortnight) at site all the time.  He will construct cement storage shed of adequate capacity with 
water tight walls, floor, roof and secure locking arrangements and locking as required and 
directed.  Empty bags will be contractor’s property.  Contractor’s Site Engineer shall maintain 
cement account at site, showing cement received with details of invoices, etc., quantity used 
daily (with brief details of items/location of works on which used), and progressive 
consumption and balance at site.  This register will be checked periodically by Architect & 
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Employer representative.  Actual cement consumption will be periodically checked with the 
theoretical cement consumption.  75% secured advance will be paid to the contractor in his 
corresponding interim bills, for the cement laying unused at site and in good condition.  
Damaged cement will not be allowed to be used in work.  Transportation of cement, within 
the site, will be carried out by the contractor, as and when required, at not extra cost.  The 
secured advance paid in any bill will be fully recovered in the next bill. 

 
20. STEEL: 

 
Steel shall be procured by the contractor from TATA / SAIL / VSP or any other manufacturer 
as approved by Architect.  The contractor shall produce necessary cash vouchers in support of 
the purchases and also test certificates, for conforming the quality.   
All wastages, rolling margins, site tot site transportation shall be borne by the contractor.  
Contractor shall maintain at site, steel account showing – steel received at site (consignment 
wise and section wise) and steel used (section wise) for work corresponding to each of the 
bills,etc., which shall be subject to checking by client/Architect 75% of the value of the steel 
physically available at site in good condition and quantities  limited to actual requirements of 
next 30 days (reckoned from date of corresponding bill) plus 1% for wastage and variation 
will be paid.  This exercise  is to be section-wise.   
Theoretical quantity of consumption of steel shall be actual quantities measured plus 10% 
towards wastages and variations (rolling margins) and on this basis, balance quantities at site 
may be provisionally arrived at.  All scrap steel at site and unused steel at site to the extent 
not required on the work shall be contractor’s property and contractor will be allowed to take 
it away after measurements/weight, and after getting necessary permission in writing from 
the Architect & Employer.  In case of any discrepancy between the actual quantity of steel 
lying at site and the balance quantity as per record, the decision of the Architect/client shall 
be final and binding.  The secured advance paid in any bill will be fully recovered in the next 
bill. 

 
21. NO PRICE VARIATION ADJUSTMENT (PVA) IS PAYABLE DURING THE EXECUTION OF PROJET  
 
 GENERAL PRICE VARIATION ADJUSTMENT (PVA) CLAUSES FOR ALL MATERIALS 

(INCLUDING CEMENT & STEEL) & LABOUR 
 

During the stipulated period of completion i.e. 12 months, the rate quoted shall be firm and shall not 
be subjected to any exchange variation, labour condition, fluctuation in railway freight and any other 
condition. NO PRICE VARIATION ADJUSTMENT (PVA) is allowed during stipulated period of 
completion i.e. 12 months. In case the period of completion is extended beyond 12 months for the 
reasons not attributable to the contractor, then PVA will be applicable for the value work executed 
after stipulated completion period of 12 months and is calculated as under  
 

(i) MATERIALS: Vm = 70 [0.88 v – (C+S+X)] x (WI-WIO) 
                                              100                                          WIO 

 
Where: 
Vm = Variation in material cost i.e. increase or decrease in the amount in  
                         rupees to be paid or recovered. 
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V = Value of work done excluding advances on materials, if any during  
                        the period under reckoning. 
 
C = Cost of grey cement used in the work. (Cost of materials supplied/  arranged  
                        by the Bank at fixed prices during the period under consideration). 
   
S = Cost of Steel used in the work. (Cost of  materials supplied/ arranged by the  
  Bank at fixed prices during the period under consideration). 
 
X = Cost of any other material supplied at fixed basic rate. 
 
WI       = Average all India Wholesale Price Index for all commodities for the period under reckoning as 

published in the RBI Bulletin.  In case the tender is opened on or before 10th day of a month, on 
Index, of previous month shall be considered. 
 

WIO = All India Wholesale Price Index for all Commodities during the  
                        month of opening of the tender, as published in the RBI Bulletin. 
 
ii)    LABOUR: VL=30 x [0.88V – (C+S) x (I - IO) 
            100      IO 
Where: 
VL = Variation in labour cost i.e. increase or decrease in the amount in   
                                     rupees to be paid or recovered. 
 
V,C & S = As stated under (i) above 
I = Average All India Consumer Price Index Number for Industrial 

Workers declared by Labour Bureau, Government of India, as  
published in RBI, Bulletin during the months of opening of the  
tender.  In case the tenders are opened on or before 10th day of a  
month the Index for last month shall be considered. 
 

IO = All India Consumer Price Index Number for Industrial 
Workers declared by Labour Bureau, Government of India, as  

                                    published in RBI, Bulletin during the months of opening of the  
                                    tender.  In case the tenders are opened on or before 10th day of a  
                                    month the Index for last month shall be considered. 
 
1. Adjustments based on the above formulae will be made for each bill as and when the indices are 

published.  The contractors shall submit the bill for price adjustment with detail calculations. 
 

2.  The downward adjustment on account of labour element will be made only if the minimum wages 
also register corresponding fall compared to the minimum wages prevailing in the month of opening 
of the tenders. 

 
3. In case the work is not completed within the contract period including authorized extension and the 

provision of liquidated damages has to be enforced, this adjustment clause will not be applicable for 
work done during that period.  It is also clarified that price adjustment clause will not be applicable to 
any extra variation items, the rates of which are based on prevailing market rates. 
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4. In view of the price adjustment in cost being covered as above, no other adjustments viz., increase or 
decrease due to statutory measures/levies, etc., will be allowed for any reason whatsoever. 
 

5. In case the bill is submitted to the Assistant Engineer prior to 15th of a particular month, index for that 
month will not be reckoned for calculating the average indices for arriving at the adjustment.  If 
however, the bill is submitted on or after 15th, the Index for that particular month shall be taken into 
consideration. 
 

6. Immediately on award of contract, the contractor shall register with the appropriate authority obtain 
Sales Tax Registration No. and produce the details thereof to the Bank within 30 days on the award of 
the work and in no case later than the submission of his first running bill. 
 

7. The successful tenderers may also note that the Bank reserves the right to deduct Sales Tax on works 
contract applicable and to be levied under relevant Act, from the bills and amount due to them from 
Bank and remit the same directly to the Government in case they are not submitting the 
proof/evidence of having paid the Salex Tax on work executed under this contract. 
 

14. TREASURE TROVE: 
 

Should any treasure, fossils, minerals, or works or art of antiquation interest be found during 
excavation or while carrying out the works, the same shall be the property of the Employer.  The 
Contractor shall give immediate notice to the Architect & Employer about finding of any such treasure 
and hand over the same on demand to the Employer. 

 
23. NOTICES: 
 

The contractor shall give all notices and pay all necessary and relevant fees and shall comply with all 
Acts and Regulations, for the successful completion of the contract work. 

  
 Please refer clause 8 of General Conditions of Contract. 
 
24. STATUTORY REGULATIONS: 
 

The whole of the work including sanitation and electrical is to be complied with, as per the 
requirements and bylaws of the relevant statutory authorities, including Contract Labour (Regulation 
and Abolition)Act, 1970. 

 
25. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 
 

The contractor shall take joint measurements with the Employer’s representative (Project Management 
Consultant or any Engineer identified by the Bank) and Architect’s representative before covering up 
or otherwise placing beyond the reach of measurement any item of work.  Should the contractor 
neglect to do so, the same shall be uncovered at the contractor’s expense or in default thereof, no 
payment or allowance shall be made for such work or the materials with which the same was 
executed. 

 Refer clause 20 of General Conditions of Contract. 
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26. WORKING AT NIGHT OR ON HOLIDAYS: 
 

The contractor can carry out major work at night, only with prior permission of the Site Engineer of 
Employer/Architect and with proper supervision.  However, all concrete work will be carried out 
only during the day light. 
WORKS AT NIGHT: 

 
If the contractor is required to do preliminary works at night, in order to complete the work within the 
Time Schedule,  the contractor shall provide and maintain at his own cost necessary and sufficient 
barricades/lights etc., to enable the work to proceed satisfactorily without danger.  Approaches to the 
site also shall be sufficiently lighted by the contractor. 

 
27. WORKING ON HOLIDAYS: 
 

No work shall be done on Sunday or other Bank holidays that may be notified by the Architect & 
Employer, without the specific sanction in writing of the Architect & employer or his representatives. 

 
28.      ACTION WHERE THERE IS NO SPECIFICATION: 
 

In case of any item/class of work, for which there is no specification mentioned (either in part or full), 
the same will be carried out in accordance with the relevant CPWD specifications (only for the 
specifications missing in the contract) and if not available even there (either in part or full) in, relevant 
standards of BIS shall be followed (only for the portions of specifications missing in the contract 
specifications and CPWD specifications).  Indian standard specifications, subject to the approval of the 
Architect & Employer. 

 
29.      REPORTING OF ACCIDENT TO: 
 

The contractor shall be responsible for the safety of all persons employed by him on the works and 
shall report serious accidents to any of them, whenever and wherever occurring one the works, to 
Employer who shall make every arrangement to render all possible assistance.  This shall be without 
prejudice to the responsibility of the Contractor, under the Insurance clause of the General Conditions.  
Contractor shall take all the precautions as detailed in the safety code attached separately. 

 
30. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 
 

The contractor shall clear the site of works as per the instructions of the Architect.  The site of works 
shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  The site shall be 
delivered in a clean and neat condition, as required by Architect, within a period one week after the 
job is completed.  In case of failure by the contractor, the Employer, under advice to the Architect, 
have the right to get the site cleared to his satisfaction at the risk and cost of the contractor. 
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31. POSSESSION OF BUILDINGS/WORK COMPLETED: 
 

The contractor shall hand over to the Employer possession of the completed works in stages, as and 
when required, and as directed by the Architect & Employer. 
 
The Employer will take over the possession of completed works in stages as directed by the Architect, 
and defects liability period will commence only from the date of final handing over of all the work 
accordingly. 
 
Please refer Appendix to General Conditions of contract. 
 

32. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 
 

The Architects/Employer’s clarification regarding partially omitted particulars or typographical, 
clerical and other errors shall be final and binding on the contractors. 

 
33. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 
 

The contractor shall furnish to the architect & Employer the following from time to time: 
 
a. Detailed industrial statistics regarding the labour employed by him, etc., every month (within 

5th of succeeding month), 
 
b. The Power of Attorney, name and signature of his authorised representative, who will be in 

charge for the execution of work. 
 

c. The list of technically qualified persons (to be approved by the Architect) employed by him for 
the execution of the work within 15 days from date of start of work, 

 
d. The total quantity and quality of materials used for the works, every month within 5th of 

succeeding month. 
 

e. The list of plant and machinery employed for this work, every month.  Copy of log books shall 
also be submitted every month (within 5th of succeeding month). 

 
Last para of clause 33: 
 
Failure to submit any of these details in time, shall be treated as a breach of the contract and 
likely to result in, 
 
i) Levying a fine of Rs.500 for each default for each month, and or 
 
ii) Witholding payments, otherwise due. 
 
iii) For the periods for which name of technically qualified persons are not given or for 

which such persons are not employed, recoveries shall be made at Rs.7,500/- per month 
for each month of default. 
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In all these matters the decision of the Architect shall be final and binding. 
 
 See clause 41 also. 

34. BENCH MARKS: 
 

The contractor shall construct and maintain proper benches at different places at site as required and 
directed by the Architect, so that levels can be checked accurately at all times during the progress of 
work.  In case benches are disturbed for any reason whatsoever, necessary rectification shall be carried 
out by the contractor at his cost as directed by the Architect & Employer. 

 
35. FORCE MAJEURE : 
 

Neither party shall be held responsible by the other for breach of any condition of this Agreement, 
attributable to any “Act of God”, Act of State, Strike, lock-out or control or any other reason, beyond 
the control of the parties and any breach of clauses arising from such Force Majeure conditions as 
aforesaid shall not be regarded as breach of the provisions of this Agreement. 

 
36. ARCHITECT’S DRAWINGS AND INSTRUCTIONS: 
 

A set of major drawings, along with the contract documents shall be provided to the contractor.  If any 
clarification or further drawings are required by the Contractor during or before the start of 
construction work, the contractor shall inform the Architects and the Bank sufficiently in advance in 
writing to provide the same.  Working details will be given to the Contractor from time to time, 
during the progress of work, as and when required.  In case, any other drawing/detail is required by 
the contractor, he will give a minimum of fifteen days notice to the Architect. 
 
Refer clause 2 & 3 of General conditions of contract. 

 
37. COMPLETION OF WORK AND LIQUIDATED DAMAGES: 
 
 The work shall be completed in  9 months, and reckoned as under: 
 

(a) The day two weeks from the date of issue of work order. 
 

         or 
 

(b) The day on which the contractor receives the possession of the site – whichever is later. 
 

          or 
 (c) The contractor is asked in writing to take over the possession of the site. 

Time is the essence of the Contract.  The Contractor shall strictly adhere to the programme/chart 
agreed to.  In case the contractor fails to complete the work as mentioned above, the liquidated 
damages may be imposed at the rate of 0.5% per each week (or part thereof) of delay, subject to a 
maximum of  5% of contract amount. 

 
 Refer clause 31 & 32 of General Conditions of contract. 
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38.    BILLS OF PAYMENTS: 
 

The minimum value of work for interim payments will be Rs. 12 lakhs, as stated in Appendix on Page 
12.  The contractor shall submit interim bills, once a month on the basis of joint measurements 
recorded at site by the contractor’s Employer’s and the Architects representatives.  The bill will be 
certified by the Architect within 15 working days from the date of submission of the bill by the 
contractor, and the Employer will make payment as stated in the Appendix to General Conditions of 
Contract.  All such interim payments shall not be considered as an admission of the due performance 
of the contract or any part thereof in any respect and shall not preclude the requiring of bad unsound 
and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected at 
contractor’s cost, all as per Employer and Architect’s instruction and directions. 

 
39. WORKMANSHIP: 
 

Quality of materials and workmanship shall conform strictly to specifications given/stipulated in the 
tender/contract, and contractor will ensure that the best quality of work will be done to the 
satisfaction of the Architect and Employer, with strict control on the materials, workmanship and 
supervision. 

 Refer clause 9 of General Conditions of Contract. 
 
40. SCHEDULE OF QUANTITES: 
 

Quantities mentioned in the Schedule of Quantities, included in the contract, are approximate and are 
subjected to variations as per actual site conditions & requirements and as directed by the Architect & 
Employer.  The work shall be executed and completed accordingly. 
Refer clause 4, 5 and 6 of General Conditions of Contract. 

 
41. SITE SUPERVISION: 
 

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at 
site, for (1a) joint measurements and preparations of bills.  (2b) for testing materials at site and outside 
laboratory.  (c) for concreting and reinforcement work.  (d) for other general supervision.  Their 
appointment shall be approved by the Architect & Employer.  The site engineers shall not be removed 
from the site without the written consent of the Architect & Employer. 

  
42. ENGAGEMENT OF APPRENTICES: 
 

The Contractor shall during the currency of the contract, when called upon by the clients, engage and 
also ensure engagement by sub-contractors and others employed by the contractor in connection with 
the works such number of apprentices in the categories mentioned in the act and for such period as 
may be required by the clients.  The contractor shall train them as required under the Apprentice Act 
1961 and the Rules made thereunder and shall be responsible for all obligations of the clients under 
the said Act, including the liability to make payment of apprentices, as required under the said Act. 
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43. RATES: 

Contractor shall quote all the rates both in figures and in words and any alterations shall have to be 
initialled by the contractor.  Rates quoted by the contractor for the same item in different schedules 
shall be same, and incase different rates are quoted, the lowest will be taken as correct and the 
schedule corrected accordingly.  In case of discrepancy between rates given in words and figures or in 
the amount worked out, the following procedure will be followed: 

  
(a) When there is difference between the rates in figures and in words, the rates which correspond 

to the amounts worked out will be taken as correct. 
 
(b) When the amount of an item is not worked out by the contractor or does not correspond with 

the rate written either in figures or in words, then the rate quoted in words will be taken as 
correct. 

 
(c) When the rate quoted by the contractor in figures and words tallies but the amount is not 

worked out correctly, the rate quoted will be taken as correct and not the amount. 
 

Rates quoted by the contractor shall hold good for all the work carried out upto any height and 
depth, as shown in detailed drawings and laid down in bill of quantities and or as required 
and directed by the Architect. 
 
Rates quoted by the contractor shall also hold good for any small works at any place at site. 
 
Minor repairs and works to other existing buildings and services shall also be carried out by 
the contractor at rates quoted in the tender. 
 
The rates quoted for all items of work shall include all the items of work covered by the 
specifications for the corresponding item of work, unless otherwise specifically mentioned to 
the contrary (NOT IMPLIED) elsewhere. 

 
44. INCOME TAX AND WORKS CONTRACT TAX: 
 

Income tax and works contract tax shall be deducted at source by the client from the contractor’s 
interim and final bill payments as required by law. 

 
45. EXTRA/SUBSTITUTED ITEM RATES: 
 

Such items shall be executed as per directions/instructions of the Architects of the employer. 
 
The work on extra/substituted items shall be started only after the receipt of written order from the 
client/Architect.  Rates for additional/extra or substituted (altered) items of work, which are not 
covered in the contract cannot be derived from the contract item rates either in full or partly, shall be 
calculated on the basis of actual costs plus 15% for overhead and profit etc., only to the extent not 
derivable from the contract item rates. 
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46. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE: 
 

After getting approval from the Architect & Employer, the contractor shall submit to the concerned 
local authorities necessary services drawings showing layouts etc., for getting approval of the 
schemes.  On completion, the contractor shall arrange to get Drainage Completion Certificate and 
other Certificate necessary for obtaining Building Completion certificate.  The contractor shall furnish 
completion drawings of all services in triplicate, showing the work as actual executed, along with 
levels.  Contractor shall submit for approval 4 copies of shop drawings/ catalogue/ equipment 
characteristics/ manufacturer’s specifications, drawings etc., as and when required and directed by 
the Architect & Employer.  Costs of all these are deemed to have been included in the respective item 
rates quoted by the contractor and nothing extra shall be paid on account of any of these 
requirement/acts. 

 
47. PAYMENT: 
 

No payment whatsoever shall be made by the Employer, if the Contractor abandons the work, due to 
any site difficulties etc., 

 
 See clause 36 & 37 of General conditions of contract. 
 
48. PERMISSION: 
 

The contractor shall also obtain necessary permission for using explosive (if required and specifically 
permitted by the Architect and Employer in writing), as per rules and regulations of relevant 
authorities, and all other approvals from the relevant authorities shall be obtained by the contractor at 
no extra cost. 

 
49. MAINTAINING REGISTERS AT SITE: 
 

The contractor shall maintain registers for consumption of various specials, testing of materials etc., in 
the proforma which shall be given by the Architect & Employer from time to time. 

 
50. AGREEMENT: 
 

The successful contractor shall be required to enter into an agreement in accordance with the Draft 
Agreement and Schedule of Conditions etc., within 15 days from the date the contractor is advised by 
the Architect & Employer that his tender has been accepted.  The contractor shall pay for all stamps 
and legal expenses incidental thereto.  However, the written acceptance of the tender by the Employer, 
will constitute as a binding contract between the Employer and contractor, whose tender has been 
accepted, whether such formal agreement is or is not subsequently executed. 

 
51. INSURANCE: 
 

The contractor shall provide insurance in respect of damage to persons and property and firm 
insurance as per clause 27 and 28 of General conditions of contract.  In addition he will also insure 
against riots and civil commotion.  The insurance shall also cover third party and all the persons 
working at site and visitors including contractor’s,  worker’s, Architect’s and clients people, other 
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contractor’s workers etc.  The contractor shall indemnify the Employer against any claim or 
compensation or mishaps of whatsoever nature at site during the progress of work. 
 
The contractor shall prove to the Architect/Client from time to time that he has taken out all the 
insurance policies as required and directed and has paid the necessary premium for keeping the 
policies valid as per clause 27 & 28 of the General Conditions of Contract. 
  
In case of failure by the Contractor or sub-contractor to effect and keep in force the insurance policies, 
then the client, without being bound to, may pay such premiums as may be necessary and deduct the 
same from any money due or which may become due to the contractor or recover the same as a debt 
due from the contractor. 

 
52. INDEBTEDNESS AND LIENS: 
 

The contractor agrees to furnish the Employer from time to time, during the progress of the work as 
requested, verified statement showing the contractor’s total outstanding indebtedness in connection 
with the work covered by the contract.  Before final payment is made, the Employer may require the 
contractor to furnish the Employer with satisfactory proof that there are no outstanding debts or liens 
in connection with the contract.  If during the progress of the work, the contractor shall allow any 
indebtedness to accrue to sub-contractor or other and shall  fail to pay or discharge same within five 
(5) days after demand, then the Employer may withhold any money due to the contractor until such 
indebtedness is paid, or apply the same towards the discharge thereof. 

 
53. WORK PERFORMED AT CONTRACTOR’S RISK: 
 

The contractor shall take all precautions necessary and shall be responsible for the safety of the work 
and shall maintain all lights, guards, signs, barricades, temporary passages or other protection 
necessary for the purpose.  All work shall be done at the contractor’s risk and if any loss or damage 
shall result from fire or from any other cause, the contractor shall promptly repair or replace such loss 
or damage free from all expenses to the Employer.  The Contractor shall be responsible for any loss or 
damage to materials, tools or other articles used or held for use in connection with the work.  The 
work shall be carried on to Employer or of others and without interference with the operation of 
existing machinery or equipment, if any. 

 
54. PHOTOGRAPHS: 
 

The contractor at his own cost shall take photographs of site and individual buildings during the 
progress of the work as directed by the Architect/Client and submit two copes of each photograph 
with minimum size 20 cm x 15 cm to the client/Architect. 

 
55. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 
 

The proposed work covered under this tender, during the progress and/ or after completion, can also 
be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the Central Vigilance 
Commission, Government of India, on behalf of Architect & Employer to ascertain that the execution 
of the work has been done with materials and workmanship all as stipulated in the contract and as 
directed. 
 
Contractor shall afford all reasonable facilities to the above vigilance staff and also provide them with 
ladders, tapes, plumbob, level etc., as required and directed and also necessary labourers 
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skilled/unskilled to enable them to complete their inspection/study/technical scrutiny and no extra 
shall be admissible to the contractor on this account. 

 
56. SPECIAL CONDITIONS OF CONTRACT: 
 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions 
of contract shall supersede there mentioned elsewhere. 

 
57. BIS CODES 
 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender document at his 
cost at the site to ensure the proper supervision/quality of work and materials. 
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9. INDEX FOR SPECIFICATION FOR CIVIL WORK 
 

 
MATERIALS GENERAL 
 
 
A. EXCAVATION/SOIL TREATMENT 
 
 
B. PLAIN, REINFORCED CEMENT/PRECAST CONCRETE 
 
 
C. BRICK MASONRY 
 
 
D. RUBBLE MASONRY 
 
 
E. CEMENT PLASTERING/CEMENT POINTING 
 
 
F. FLOORING 
 
 
G. WOOD WORK 
 
 
H. UPVC WINDOWS 
 
 
I. WATER PROOFING 
 
 
J. PAINTING/POLISHING WORK 
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10. SPECIFICATIONS FOR CIVIL WORK 
 

MATERIALS – GENERAL 
 
a. All the materials required in the construction shall conform to the relevant latest Indian Standards 

specifications unless otherwise indicated.  For patented products, the specifications and instructions of 
the manufacturers will be followed.  In case where there are no specifications, then 
Architects/Employers instructions will be followed.  In Case of any discrepancy/dispute regarding 
specifications, Architect and Employer’s decision will be final and binding. 

 
b. Materials shall be transported, landed and stored at the site or elsewhere in such a manner as to 

prevent any damage, deterioration or contamination. 
 
c. The samples of all materials shall be got approved by the Architect and Employer prior to ordering 

and shall be kept at site office of the Architect & Employer.  The materials brought to site shall 
conform in all respects to the approved samples.  Any work executed, without approval for the 
materials, is liable to be rejected.  Accordingly, it will be paid either at tender rates or reduced rates or 
not to be paid at all, at the discretion of Architect & Employer, whose decision will be final and 
binding. 

 
d. The Architect & Employer shall have an option to have any materials tested at the contractor’s cost to 

find out whether they are in accordance with the specifications.  All Bills, vouchers, test certificates 
shall be produced for inspection on demand by the Architect & Employer to ascertain the quality/ 
suitability of materials. 

 
e. The materials shall be stacked at site as directed by the Architect & Employer. 
 
f. Any materials rejected by the Architect & Employer, shall be removed by the contractor from the site 

within 24 hours at his own cost. 
 
g. The contractor shall include the elements of wastage of materials in his rates for various items. 
 
h. The Architect & Employer shall have the power to cause the contractors to purchase and use such 

material from any particular source at his opinion be necessary for proper execution of work. 
 
A. EXCAVATION: 
 
A – 1. EXCAVATION AND EARTH WORK: 
 
A.1.1. Examination of the Site: 
 

The contractor  shall visit and ascertain the nature of the ground to be excavated and the works to 
be done and shall accept all responsibility for the cost of the work involved. 

  
A.1.2. Setting out: 
 

The contractor shall set out the center line of the building or other involved works after clearing 
the site  and get the same approved from Architect & Employer.  It shall be the responsibility of 
the Contractor to install substantial reference marks, bench marks etc., and maintain them as long 
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as required by the Architect & Employer.  The Contractor shall assume full responsibility for 
proper setting out, alignment, elevation and dimension of each and all parts of the work. 

 
A.1.3. Ground level and Site level: 
 

Before starting the excavation, the requisite block levels of the entire plot shall be taken by the 
contractor, in consultation with the Architect & Employer, and a proper record of these levels kept, 
which shall be jointly signed by the contractor and the Architect & Employer.  A  block level plan 
showing all ground levels of the plot shall be prepared and shall jointly be signed by the contractor 
and the Architect & Employer.  The levels shall be taken at intervals of 3M, or even less, as 
required and directed. 

 
A.1.4(a) Excavation and Preparation of foundation for concreting: 

Excavation shall include removal of all materials of whatever nature at all depths and whether wet 
or dry, necessary for the construction/foundation and sub-structure (including mass excavation 
for underground reservoirs, where applicable) exactly in accordance with lines, levels, grades and 
curves shown in the drawings or as directed by the Architect & Employer.  The bottoms of 
excavation shall be levelled both longitudinally and transversely or sloped as directed by the 
Architect & Employer. 

 
Should the contractor excavate to a greater depth or width than shown on the drawings, he shall at 
his own expense fill the extra depth or width in cement concrete in proportion as directed by 
Architect & Employer but in no case with concrete of mix leaner than 1:4:8 cement concrete, at no 
extra cost. 

 
The contractor shall report to the Architect & Employer when the excavations are ready to receive 
concrete.  No concrete shall be placed in foundations until the contractor has obtained Architect 
and Employer’s approval.  In case, the excavation s done through different stratas of soil and if the 
same are payable as per provisions in the Schedule of Quantities , the contractor shall get the 
dimensions/levels/ heights of each of the strata recorded/decided by the Architect & Employer 
for payment.  If no specific provision is made for different strata in the schedule of quantities, it 
will be presumed that excavation shall be in all types of soil and the contractor’s rate shall cover 
for the same viz., for all types of sol (only excluding hard rock, when so specifically provided for). 

 
After the excavation is passed by the Architect & Employer and before laying the concrete, the 
contractor shall get the depth and dimensions of excavations and levels (and nature of strata as 
applicable as per Schedule of Quantities like hard rock, soft rock etc.,) and measurements recorded 
from the Architect & Employer. 

 
 Measurement of Excavation in Rock: 
 

Excavated soft/disintegrated rock and hard rock should not be mixed up and shall be stacked 
separately for purpose of payment.  (Even otherwise they shall be stacked separately, and not 
mixed up with soils).  Minimum of the quantities arrived at from 

 
 i) Levels/pit measurements for sheet rock. 
 
 ii) Volume based on stack measurements reduced by 40% to account for voids in stacks for 

Builders/overcops. 
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 shall be considered for purpose of payment. 
 
A.1.4(b) The contractor shall be responsible for safe custody of these stacks, till the same are taken over by 

the Employer or completion of work, whichever is earlier.  The rates quoted for excavation shall 
include costs of all these and nothing extra shall be paid towards the same. 

 
A.1.5 Shoring: 
 

The sides of the excavations should be timbered and shored in such a way as is necessary to secure 
them from falling in,  and the shoring shall be maintained in position as long as necessary.  The 
contractor shall be responsible for the proper design of the shoring to hold the sides of the 
excavation in position and ensure safety against injury to persons.  The shoring shall be removed 
as directed after the items for which it is required are completed.  In case the contractor wants to 
step/slope the sides of foundation suitably, in lieu of shoring, he should get prior approval for it 
from the Architect & Employer and nothing extra shall be paid for same and as well for the 
additional back fill necessitated  by it, viz., items of excavations and backfilling be limited to 
excavations as per plans only and no quantities involved in making slopes and consequent back 
filling will be paid for. 

 
A.1.6. Earthwork for leveling of the area: 
 

Before earthwork is started, the area coming under cutting and filling shall be cleared of shrubs, 
rank vegetation, site grass, brushwood and trees and saplings of all girths, and rubbish removed 
outside the periphery and as directed by the Architect & Employer.  The roots of trees shall be 
removed to a minimum depth of 600mm below ground level or 300mm below formation level 
whichever is lower and the hollows filled up with approved earth, levelled and rammed to the 
satisfaction of the Architect & Employer. 

 
Under no circumstances undermining or undercutting be allowed.  The final surface shall be 
neatly dressed and compacted to the required levels.  Any extra cutting done, shall be filled back 
with approved earth, duly consolidated at contractor’s cost.  During the execution of the work, the 
natural drainage of the area shall be maintained by the contractor. 

  
The approved earth from cutting shall be directly used for filling as directed.  The filling shall be 
done in layers of not more than 150mm, each layer watered and consolidated with roller, not less 
than 10 M.T. roller.  The earth used for filling shall be free from all roots, rubbish, grass, and all 
lumps and clods shall be broken before filling.  The top surface of finally finished area shall be 
neatly dressed and compacted.  

 
A.1.7 Protection: 
 

If instructed by the Architect & Employer all foundation pits, and similar excavations shall be 
provided with strong fence and marked with red lights at night to avoid accidents.  Adequate 
protective measures shall be taken to see that the excavation does not affect or damage adjoining 
structures.  All measures required for the safety of the excavations, the people working in and near 
the foundation trenches, property and the people in the vicinity shall be taken by the contractor at 
his own cost, he being entirely responsible for any injury and damage to property caused by his 
negligence or accident due to his constructional operations. 

 
A.1.8 Stacking of excavated materials: 
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All materials excavated will remain the property of the Employer and rate for excavation includes 
sorting out of useful materials and stacking them on site as directed.  Materials suitable and useful 
for back filling, plinth filling or leveling of the plot or other use shall be stacked in convenient 
places but not in such a way as to obstruct free movement of men, animals and vehicles or 
encroach on the area required for constructional purposes. 

 
A.1.9 Backfilling: 
 

All shoring and formwork shall be removed after their necessity ceases and trash/slush of any 
sorts shall be cleaned out from the excavation.  All space between foundation masonry or concrete 
and the sides of excavation shall be refilled to the original surface with approved excavated 
materials in layers, each not exceeding 150mm in thickness, watered and rammed.  The filling shall 
be done after concrete or masonry is fully set and done in such a way as not to cause undue thrust 
on any part of the structure.  Where excavated materials are to be used for refilling, it shall be 
brought from the place, where it is temporarily stacked, and used in refilling. 

 
No excavation of foundations shall be filled in or covered up, until all measurements of 
excavations, masonry, concrete and other works below ground level are jointly recorded.  Black 
cotton soil shall not be used for back filling or in plinth filling.  In case back filling is done without 
recording measurements of foundation work, the contractor will have to remove back filling at his 
cost for taking measurements.  Otherwise, the foundation work will not be measured and will be 
paid for. 

 
A.1.10 Dewatering: 

Rate for excavation shall including bailing or pumping out water, which may accumulate in the 
excavation during the progress of work either from seepage, springs, rain or any other cause 
whatsoever, and diverting surface flow, if any, by bunds or any other appropriate means.  
Pumping out water  shall be done in such an approved manner as to preclude the possibility of 
any damage to the foundation trenches, concrete of masonry or any adjacent structure.  When 
water is out water shall be from auxiliary pits of adequate size, dug slightly outside the building 
excavations, the depth of auxiliary pit shall be more than the working foundation trench levels.  
The auxiliary pit shall be refilling with approved excavation materials after the dewatering is over. 

 
 The excavation shall be kept free from water: 
 

a. During inspection and measurement. 
b. When concrete and/or masonry are in progress and till they come above the natural water 

level and 
c. Till the Architect & Employer consider that the concrete/mortar is sufficiently set. 

 
A.1.11 Rates quoted for excavation shall include all these (A.1.1. to A.1.10) operations to the extent 

required for completing the work please see A.3 also, unless otherwise specifically provided for. 
 
A.1.12 Surplus excavated materials: 
 

The item of removal of surplus excavated materials shall only be undertaken by the contractor 
when specific instruction in this regard has been obtained from the Employer/Architect.  The 
contractor must also secure the approval of the Architect & Employer regarding the quantity of 
surplus materials to be removed prior to commencement of this item of work.  The contractor shall 
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dispose of surplus excavated materials anywhere with in the site as required and as directed. He 
will spread the same in layers of 150mm each and as directed.  Contractor will take the decision of 
Architect & Employer for disposal of surplus excavated material and no extra will be paid for 
double handling of the same, if any.  Wherever surplus or unsuitable material is to be disposed off 
outside the site, it shall be dumped and spread at the places to be specifically approved and as 
directed by the Architect & Employer, with all leads and lifts (unless otherwise provided for), and 
shall be paid as a separate item, as stated in the schedule of quantities. 

 
A – 2 ROCK EXCAVATION: 
 
A.2.1 Ordinary Soft rock comprises of: 
 

a. Limestones, sandstones, laterite or disintegrated rock which can be split or be quarried with 
crow bars or wedges. 

 
b. Unreinforced cement concrete, stone masonry in cement mortar. 

 
A.2.2. Hard rock comprises of: 
 

a. Any rock or cement concrete for the excavation of which the use of mechanical plant or 
blasting is required, or which cannot be removed with iron crow bars. 

 
b. Reinforced cement concrete below ground level. 

 
c. Where blasting is prohibited for any reasons, the excavation has to be carried out by chiselling, 

wedging or any agreed method. 
 

d. Rock which requires chiselling/blasting/compressor. 
 
A.2.3 Hard rock encountered in excavation work shall be removed by chiselling or wedging as directed 

by the Architects/Employers and no blasting is permitted. 
 
A.2.4 Rock excavation shall comply with the specifications for excavation, except that it shall be of soft 

or hard rock. 
 
A.2.5 Rock excavation will be measured and paid for quantities computed from (i) pit 

measurement/levels or (ii) by stack measurements reduced by 40% to account for voids, 
whichever is less. 

 
A –3 RATES TO INCLUDE FOR EXCAVATION ITEMS: 
 

Apart from other factors mentioned elsewhere in this contract, rates for the item of excavation 
shall also include for the following: 

 
A.3.1. Clearing the site of all bushes, grass, roots of tress etc., and carting away from the site. 
 
A.3.2. Setting out works, profiles etc., as required. 
 
A.3.3. Providing shoring and shuttering to avoid slipping/sliding of soil and to protect adjacent 

structures, and subsequently removing the same. 
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A.3.4. Bailing and pumping out water as required and directed. 
 
A.3.5. Excavation at all depths (unless otherwise specified in the schedule of quantities) and removal of 

all materials of whatever nature, wet or dry, with all leads (unless otherwise provided for) and 
necessary for the construction, foundation, underground reservoir etc., preparing bed for laying 
concrete, for roads etc., and completing the work. 

 
A.3.6. Sorting out useful excavated material and conveying beyond the structure and stacking them 

neatly on the site for back filling or reuse etc., as directed. 
 
A.3.7. Necessary protection including labour, barricades, materials and equipments etc., to ensure safety 

and protection against all risks and accidents. 
 
 Please see A.1.11. 
 
A – 4 MODE OF MEASUREMENT: 
 
A.4.1 Excavation for foundation of columns, beams, walls, and the like shall be measured and paid net 

as per drawing, dimensions of concrete (bed concrete where so specified) at the lowest level.  In 
regard to length and breadth and depth shall be computed from the concerned excavation levels 
and ground level taken before excavation.  Any additional excavation required for working space, 
formwork, planking, dewatering and strutting etc., shall not be measured and paid for separately 
but rates quoted for excavation shall include for all these factors.  No increase in bulk after 
excavation shall be paid for.  Excavation beyond dimensions of mass concrete for foundation as 
per drawing or below required depth shall not be paid for.  Any excavation beyond required level 
shall be filled back with cement concrete of mix not leaner than 1:4:8, at his cost. 

 
A.4.2 Measurement for general excavation/filling in roads/areas shall be made on sectional 

measurement by taken levels jointly before starting the work and after completion of the work and 
shall be worked out on average area method.  This will give the total quantity of excavation.  
Levels shall be taken at 3m intervals or closer as required and directed by the Employer & 
Architect. 

 
A.4.3. In the case of filling by morrum brought from outside, the quantities will be worked out from 

levels, as stated above, and shall be calculated/checked with lorry measurements, after deducting 
20% for shrinkage.  In case of inadequate information regarding lorry measurement and/or 
number of lorry trips, Employers/Architect’s decision will be final and binding. 

 
A.4.4 In case of all fillings, in exposes and open areas, 10% deduction will be made from the total 

quantities in the running bills, out of which 5% will be deducted permanently and balance 5% will 
be paid after expiry of the defects liability period of one year or one monsoon, whichever is more 
and after making good levels, surface etc., as required and directed. 

 
A.4.5 In case of soft and hard rock, payments shall be limited to minimum of the quantities arrived at 

from levels or stack measurements (after deducting 40% for voids). The material shall be stacked 
on fairly level ground and places, as directed.  All depressions over the required final levels will be 
made good by P.C.C. of mix not leaner than 1:4:8 as directed, at no extra cost. 
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A.4.6 The quantity of excavated materials disposed off outside the premises will be worked out on the 
basis of total quantity of excavation less follows: 

  
A.4.6.1. Quantity of excavated (other than rock) materials used for filling (on the basis of levels). 
 
A.4.6.2. Quantity of rock excavation (Stack measurements less 40% or level basis). 
 
A.4.6.3. Quantity of excavated materials disposed of within the site (on the basis of levels). 
 

The quantity worked out on these basis will be checked with lorry measurements, with deduction 
of 20% for looseness/shrinkage.  In case of any discrepancy, Architect & Employer’s decision will 
be final and binding. 
 

A.4.7. Total quantity of excavation and filling will be finalised on the basis of levels only.  The total 
quantity of excavation will be checked by adding quantities of the following items: 

 
A.4.7.1. Material used for filling wherever required (on level basis). 
 
A.4.7.2. Rock excavation minimum of quantity arrived from stack measurements with 40% voids) or based 

on levels.  
 
A.4.7.3. Surplus/unsuitable material disposed within site on level basis (deducting 10% voids if 

consolidated, otherwise deducting 20%).  In case of lock 40% voids will be deducted. 
 
A.4.7.4. - do – disposed outside site (on lorry measurements and by deducting 20% for 

looseness/shrinkage if transported by lorries, otherwise on basis of levels and by deducting 10% 
voids if the fill is consolidated – otherwise 20% voids shall be considered. 

 
In case of any discrepancy, the decision of Employer & Architect shall be final and binding for the 
above sub-divisions A.4.7.1,  A.4.7.2,  A.4.7.3 & A.4.7.4 as stated above. 

 
A.4.8. Whenever the contractor is instructed to reuse the excavated rock for works such as mansonry, 

soiling, filling etc., the measurement for such items shall be the same/equivalent as that of rock 
measured under excavation items earlier.  The contractor will not be paid for double handling of 
such excavated materials. 

 
A – 5 SOIL TREATMENT: 
 

Soil treatment for pre-construction termite control shall confirm to the following: 
 
A.5.1.   Chemicals      Concentration 
 
 Chlorophyriphos Emulsifiable    1% strength applied in oil 
 Concentrate 20%     solution or water emulsion. 
 

A daily record shall be maintained by the contractor indicating quantities of chemical brought to 
site, used on work with location/stage of treatment (the quantum/ area of work done) and the 
upto date quantity of chemical consumed for the work and upto date balance at close of work on 
that day.  This record book shall be property of the employer. 
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A.5.2. Method of application and treatment -  All as per IS 6313 (Part – II) – 1981. 
 
A.5.2.1 Conditions of formations: 
 

Barrier shall be complete and continuous under the whole of the structure to be protected.  All 
foundations shall be fully surrounded by and in close contact with barrier of treated soil.  Each 
part of the area treated shall receive the prescribed dosage of chemical. 

 
A.5.2.2. Time of Application: 
 

Soil treatment should start when foundation trenches and pits are ready to take mass concrete in 
foundations.  Laying of mass concrete should start when the chemical emulsion has been absorbed 
by the soil and the surface is quite dry.  Treatment should not be carried out, when it is raining or 
when the soil is wet with rain or subsoil water.  The foregoing requirement applies also in the case 
of treatment to the filled earth surface within the plinth area before laying the sub-grade for the 
floor. 

 
A.5.2.3. Disturbance: 
 

Once formed, treated soil barriers shall not be disturbed.  If, by chance treated soil barriers are 
disturbed, immediate steps shall be taken to restore the continuity and completeness of the barrier 
system. 

 
A.5.2.4. The chemical emulsions shall be applied uniformly at the prescribed rate in all the stages of the 

treatment.  A suitable hand operated compressed air sprayer or watering can should be used to 
facilitate uniform dispersal of the chemical emulsion.  On large jobs, a power sprayer may be used 
to save labour and time. 

 
In the event of waterlogging of foundation, the water shall be pumped out and the chemical 
emulsion applied when the soil is abosrbent. 

 
A.5.2.5. Treatment for Masonry foundations and Basements as per clause 6.2 of IS 6313 (Part II) – 1981. 
 
A.5.2.6. Treatment for RCC Foundations and Basements as per clause 6.3 of IS 6313 (Part II) – 1981. 
 
A.5.2.7. Treatment of top surface of plinth filling as per clause 6.4 of IS 6313 (Part II) – 1981. 
 
A.5.2.8. Treatment of junction of the wall and the floor as per clause 6.5 of IS 6313 (Part II) – 1981. 
 
A.5.2.9. Treatment of soil along external perimeter of building as per clause 6.6 of IS 6313 (Part II)  - 1981. 
 
A.5.2.10. Treatment of soil under Apron along External perimeter of the building as per clause 6.7 of IS 6313 

(Part II) – 1981. 
 
A.5.2.11. Treatment for walls retaining soil above floor level as per clause 6.8 of IS 6313 (part II) – 1981. 
 
A.5.2.12. Treatment of soil surrounding pipes, waster and conduits as per clause 6.9 of IS 6313 (Part II) – 

1981. 
 
A.5.2.13. Treatment for expansion joints as per clause 6.10 of IS 6313 (Part II) – 1981. 
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A.5.3. Guarantee : 10 years (as per form enclosed on requisite stamp paper) 

In the unlikely event of any re-treatment becoming necessary subsequently during the guarantee 
period, necessary inspection and re-treatment, as required, shall be carried out, free of cost, by the 
contractor. 

 
A.5.4. The rate to include: 

The contractor should include in his rates given in schedule of quantities in Sq.meter area basis, all 
the stages of treatment, Viz., bottom of foundations, sides of trenches, underside of the floors, 
underside/damp proof courses, outer faces of external walls upto plinth protection, and around 
all pipe lines at ground level etc., and finally the back fill all around and in the building as per 
detailed specifications mentioned above.  Where the rate of applications of the insecticide has not 
been specified clearly,  the rates of application of chemical should be so governed that during the 
guarantee period, no trouble may arise.  Payment will be made on the plinth area measurement of 
ground floor only, and the rate for the same should include all the stages of work as mentioned 
above and no extra on any account will be entertained. 
 

B. PLAIN AND REINFORCED PRECAST CONCRETE WORK: 
 
B.1. APPLICATION OF SPECIFICATIONS: 
 
B.1.1 Not withstanding what is stated in the specification herein, detailed architectural and structural 

drawings and notes appended there on shall be deemed to form part of the specifications and to 
supersede these, in case of any discrepancy. 

 
B.2. GENERAL: 
 
B.2.1 The structural and architectural drawings shall be studied thoroughly and any discrepancy in the 

dimensions on the drawings or any other point not clear to the contractor shall be brought to the 
notice of Architect & Employer well in advance, and got decided from them before further 
proceeding with the work. 

 
B.2.2. No concrete works shall be carried out in the absence of authorised and qualified supervisor of the 

client/Architect. 
 
B.3. MATERIALS: 
 
B.3.1. General: 
 
B.3.1.1. All the materials constituting the concrete shall conform to the relevant latest Indian Standard 

Specifications, unless otherwise indicated. 
 
B.3.1.2. Materials shall be transported, handled and stored on the site or elsewhere in such a manner as to 

prevent damage, deterioration or contamination. 
 
B.3.1.3. All the materials such as sand, coarse aggregates, cement and water shall be got tested in any 

approved laboratory, as directed by the Employer & Architect, before starting the concrete work.  
During construction also all these materials will have to be tested, as often as deemed necessary by 
the Employer & Architect. 
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B.3.2. Cement: 
 

Cement shall be ordinary Portland cement 43 grade and of approved brand confirming to IS 1812 – 
1989 unless otherwise specified.  The contractor shall procure cement of makes –  ULTRATECH, 
BIRLA, ACC, or any other manufacturer as approved by Architect.  The contractor may use 
ordinary Portland Cement of 53 grade of the makes specified above by obtaining written 
permission from the Architects/Bank.  It shall be stored by the contractor in a dry, watertight and 
properly ventilated structure as per specified conditions.  The cement shall be stacked on a dry 
raised platform, 1’-0” above the floor level and shall be stacked in the sequence of receipt of 
consignments.  Not more than 10 bags should be kept in one stack.  Any cement which has 
deteriorated , caked or which has been damaged due to any reason whatsoever shall not be used.  
Cement, concerning which there is any doubt, shall be got tested by the contractor at his cost and 
used, only if found satisfactory.  Condemned/damaged cement shall be removed immediately 
from the site by the contractor at his cost.   
 
Daily account of receipt and use of cement bags shall be maintained by the contractor in the 
proforma approved by the Architects/Employer and got checked by the Employer’s Engineer at 
site.  Cement should be used in the order in which it is received at site.  Cement stored for more 
than three months shall be got tested, before using it in the work. 
 

B.3.3. Sand: 
 

Sand shall be well graded, coarse in texture, clean, hard and free from salt, earth, clay or any other 
harmful material.  Before starting the work, the contractor shall get samples of sand, locally 
available from different sources, if required, and the same shall be got tested as per latest relevant 
B.I.S. codes for concrete work and to get the final approval of Employer & Architect.  During the 
course of the construction or for any reasons it is observed that the sand, procured by the 
Contractor from previously approved source, is not upto the approved standard or it is not 
available in sufficient quantity required for the entire project, then the contractor will have to make 
such alternative arrangements to procure the sand of approved quality from any other source, 
even with longer lead at no extra cost.  Sand shall be screened and washed, if required, as directed 
by the Employer & Architect/at no extra cost.  Field tests shall be carried out regularly and as 
directed, to ensure the suitability/quality of the same.  Silt content should not exceed 8% by 
volume or 5% by weight, and should be free from other deleterious materials.  When sand is 
mixed by volume, necessary allowance shall be made for bulkage, as required and directed to give 
correct mixture. 

 
B.3.4. Coarse Aggregate: 
 

Coarse aggregates shall consist of hard, dense, durable uncoated crushed Granite rock.  It shall be 
free from soft, friable, thin or long laminated pieces.  All aggregates should generally confirm to IS 
383 – 1970.  For reinforced cement concrete, the maximum size shall be not more than 20mm and 
minimum shall not be less than 5mm and shall be uniformly graded to the approval of Employer 
& Architect.  If locally available coarse aggregate is not suitable or is not sufficient in quantity, the 
contractor shall have to procure it from any other source, even with longer leads at no extra cost.  
As and when directed by Employer & Architect, aggregates shall be washed by approved methods 
at contractor’s cost.  Necessary tests shall be carried out, as and when required to ascertain about 
the suitability and grading of the aggregated, by the contractor at his cost. 

 
B.3.5. Water: 
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Water shall be clean, fresh and free from organic or inorganic matters in solution or suspension in 
such amounts, that may impair the strength or durability of the concrete.  Water fit for drinking 
will generally be found suitable for use in concrete and plastering work.  However water shall be 
tested periodically for its use in construction work. 

 
B.3.6. Reinforcement: 
 
B.3.6.1. Mild steel bars: 
 

Mild steel reinforcement bars shall conform to I.S.432 – 1982 “Part I” Fe 410 – S, other qualities of 
steel shall not be acceptable. 

 
B.3.6.2. High strength deformed bars: 
 

Where deformed high strength reinforcement bars are specified, the contractor shall use tor steel, 
accompanied by a test certificate from the manufacturer, conforming to IS – 1786 – 1986 and shall 
be Fe 500 grade.  Contractor shall bet steel reinforcement tested at his cost as and when required 
and directed by Employer & Architect. 

 
Steel shall be from the main manufacturers i.e., TATA / SAIL / VSP or any other manufacturer as 
approved by Architect & Employer. 

 
B.3.6.3. Cleaning of reinforcement: 
 

Before steel reinforcement is placed in position, the surface of the reinforcement shall be cleaned of 
loose rust or scaling, dust, grease and any other objectionable substances as required and directed. 

 
B.3.6.4. Bar bending schedule of reinforcement: 
 

On receipt of structural drawings, contractor shall prepare bar bending schedules of reinforcement 
and shall get it approved by the Employer & Architect, in advance before starting the work. 

 
B.3.6.5. Cutting and Reinforcement: 
 

Before steel reinforcement bars are cut, the contractor shall study the lengths of bars required as 
per drawings and shall carry out cutting, only to suit the sizes required as per drawings so that the 
wastage is minimum. 

 
B.3.6.6. Placing and Security: 
 

Reinforcement bars shall be accurately placed and secured in position and firmly supported or 
wedged by precast cement mortar concrete blocks of suitable mix, thickness and size, at 
sufficiently close intervals, so that the bars will not sag between the supports or get displaced 
during the placing of concrete or any other operation of the work.  It is most important to maintain 
reinforcement in its correct position without displacement and to maintain the correct specified 
cover.  The contractor shall be responsible for all costs for rectification required in case the bars are 
displaced out of their correct position. 

 
B.3.6.7. Binding wire: 
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The reinforcement shall be securely bound wherever bars cross/lap or whenever required with 2 
strands of suitable length of 18 gauge soft annealed steel wire. 

 
B.3.6.8. Welding: 
 

Welding of bars, in place of splicing, shall not be carried out, unless specifically authorised in 
writing by architect & employer, and the welding shall be as per relevant I.S. code of practice.  
However, no extra payment shall be allowed for the same. 

 
B.3.6.9. Bends etc: 

Bends, cranks, curves, etc., in steel reinforcement shall be carefully formed and shall strictly 
confirm to the drawings/requirements, care being taken to keep bends out of winding.  Otherwise, 
all rods shall be truly straight.  If any bend/crank shows signs of cracking, such rods/bars shall be 
removed immediately from the site.  For bending of bars to any curvature, minimum radius of 9 
times diameter of the bar shall be used, unless otherwise specified in the drawings.  However, in 
respect of standard hooks, the radius of bends shall be two times the diameter of bar.  Heating of 
reinforcement of bars to facilitate bending will not be permitted.  The bars shall always be bend 
cold.  In case of mild steel reinforcement bars of larger sizes, where cold bending is not possible, 
they may be bent by heating, but only with written permission of the Architect & employer.  Bars 
when bent shall not be heated beyond cherry red colour, and after  bending shall be allowed to 
cool slowly, without quenching.  The bars damaged or weakened in any way in bending shall not 
be used on the work.  High strength deformed bars shall in no case be heated to facilitate bending 
or cranking. 

 
B.3.6.10 Inspection of Reinforcement: 
 

No concreting shall be commenced until the Architect & Employer have inspected the 
reinforcement in position and their approval obtained.  A notice of atleast 72 hours shall be given 
to the Architect & Employer by the Contractor for inspection of reinforcement.  If in the opinion of 
the Architect & Employer any material is not in accordance with the specification or the 
reinforcement is incorrectly spaced/bend or otherwise defective, the contractor shall immediately 
remove such materials from the site and replace with new ones and rectify any other defects in 
accordance with the instruction of the Architect and Employer and to their entire satisfaction. 

 
B.3.6.11 Net Measurement: 
 

Reinforcements shall be placed as shown on the structural drawings and payment will be made 
based on and limited to the net measurements, as per drawings.  Only such laps, dowels, spacers, 
chairs etc., in reinforcement specifically shown on drawings shall be paid for.  The contractor shall 
allow in his quoted rates for all wastages and rolling margins, which will not be paid for.  The 
measured length of all the bars shall be converted into weight, as per standard weights given in 
latest I.S.Schedule.  In case the weights of any bar/bars are less than the required weight (beyond 
rolling margins specified by B.I.S.) the same shall not be used on work.  If used, the same shall be 
replaced with proper ones, at no extra cost. 

 
B.3.6.12 Cover for Reinforcement: 
 

Unless otherwise specified in drawings, cover shall be measured from outer surface of the main 
reinforcement and shall be as follows: 
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a. For beams and lintels – 25mm or dia of the bar, whichever is higher. 
 
b. For slabs, chajjas, canopies, pardas –20 mm or dia of the bar, whichever is higher. 

 
c. Columns above GL  – 40mm, or dia of bar, whichever is higher. 

 
d. Columns below GL  – 80mm,  

 
e. Footings – 50mm. 

 
f. Cover blocks shall be of (1:1½:3) P.C.C. and of thickness, not less than the cover specified.  

Cover blocks of 1:2 cement mortar may be allowed, if specifically permitted by the Architect. 
PVC cover blocks of required cover is also allowed. 

 
B.3.6.13. Rates quoted for reinforcement, in addition to any factors mentioned elsewhere, shall also include 

for: 
 

a. Stock piling of reinforcement as described. 
b. Decoiling, straightening (coiled bars, bent bars). 
c. Removal of rust and every other undesirable substances, using wire brushes etc., as 

required/directed. 
d. Cutting to required lengths, labour for bending and cranking, forming hooked ends (if 

required), handling, hoisting, placing in position, tying binding with binding wire and every 
thing necessary to fix reinforcement in work as per drawings/requirements. 

 
e. Cost of binding wire required as described. 

 
f. Fabricating and fitting reinforcement, in any structural member, irrespective of its location, 

shape, dimension and level. 
 

g. Cost of precast concrete/mortar cover blocks of proper size or nylon spacers to maintain cover 
and holding reinforcement in position. 

 
h. Work at all levels. 

 
B – 4 FORM WORK: 
 
B.4.1. Materials and design: 
 

Contractor shall get the materials, sizes/arrangements and method of supports, details of joinery, 
and design of formwork for beams, slabs, columns etc., approved by Architect, before starting the 
formwork. 

 
B.4.2. Design of Form work: 
 
 i) Form work shall be adequately designed to support the full weight of workers, reinforcement, 

freshly placed concrete, effects of tamping/vibrating, etc., without yielding/settlement or 
deflection, and to ensure good and truly aligned concrete finish in accordance with the 
construction drawings. 
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 ii) The formwork shall be so designed that the sides of the beams can be first struck, leaving the 
soffit of beams and supporting props in positions.  Props shall be designed to allow accurate 
adjustment and to permit of their being struck without jarring the concrete. 

 iii) The design of form work shall be got approved from the Architect & Employer before starting 
this item of work. 

 
B.4.2.1 The form work shall be of approved plywood (Marine or boiling waterproof) and not less than 

12mm thick and with proper supports as may be approved by Architect & Employer.  As an 
alternative sufficiently rigid steel shuttering with appropriate supports may be used, as may be 
approved by Architect & Employer at not extra cost.  In every case, joints in the shuttering are to 
be such as to prevent loss of liquid from concrete.  In case of steel shuttering, the joints must be 
perfectly close and sealed with craft paper or any other types of approved sealing materials.  If any 
particular material or materials are specified in the Schedule of Quantities for form work, only 
such particular/ specified material or materials shall be used in the work.  The form work shall be 
constructed so as to remain sufficiently rigid during placing and vibrating/tamping of the 
concrete.  All shuttering and framing must be adequately stayed and properly supporting the 
concrete during period of hardening.  The forms shall have sufficient strength and rigidity to hold 
concrete and withstand the forces/pressure of people and machinery working ramming and 
vibration, and more so when the concrete is tamped/vibrated.  The surface of all forms in contract 
with concrete shall be clean, rigid, watertight, and smooth.  Suitable devices shall be used to hold 
corners, adjacent ends and edges of panels of other forms together in accurate alignment. 

 
B.4.2.2. The form work shall conform to the shape, lines and dimensions to suit the RCC members, as 

shown in the drawings and be so constructed.  A camber of 6mm in all directions, for every 5 
meter span, in shuttering for all slabs and beams shall be given to allow for unavoidable sagging, 
due to self weight (including concrete, workers, machinery etc)/compaction of other causes. 

 
B.4.2.3. Temporary openings or windows shall be provided at the base of column forms, and at other 

points, where necessary to facilitate cleaning and observation, immediately before concrete is 
deposited.  These shall be properly closed, before placing concrete in position. 

 
B.4.2.4. Vertical centering/staging: 
 

The vertical shuttering shall be carried down to such solid surface as is sufficiently strong to afford 
adequate support and shall remain in position until the newly constructed work is able to support 
itself.  Props shall be steel tubes with extension pieces and securely braced against lateral 
displacement.  The spacing of steel tubes shall be designed to carry loads imposed on it without 
undue deflection of the members, supported by the props.  The spacing and sizes of props shall be 
approved by the Architect & Employer and any alterations suggested by them shall be carried out 
at contractor’s expense.  Pipe bracing shall be provided, as required/directed, without extra cost.  
The contractor shall allow in his rates for providing props and struts upto any height as shown in 
the working drawings issued to the contractor from time to time.  Wooden props and bracing can 
only be allowed under special sanction of the Architect & Employer. 

 
B.4.2. Design of form work: 
 
 i) Form work shall be adequately designed to support the full weight of workers, reinforcement, 

freshly placed concrete, effects of tamping/vibrating, etc., without yielding/settlement or 
deflection, and to ensure good and truly aligned concrete finish in accordance with the 
construction drawings. 
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 ii) The form work shall be so designed that the sides of the beams can be first struck, leaving the 

soffit of beams and the support props in position.  Props shall be designed to allow accurate 
adjustment and to permit of their being struck without jarring the concrete. 

 
 iii) The design of form work shall be got approved from the Architect & Employer before starting 

this item of work. 
 
B.4.3. Water tightness: 
 

It is the contractor’s responsibility to ensure that the forms are checked for water tightness during 
progress of shuttering work and also just before concreting operation starts and to make good 
deficiencies, if any.  If instructed by the Architect & Employer, building paper will have to be used, 
without any extra charge for the same, viz., to have adequate water tightness. 

 
B.4.4. Cleaning and treatment of forms: 
 

All rubbish, particularly chippings, shavings and sew dust, etc., shall be removed from the interior 
of the forms, before the reinforcement is placed in position and as well before the concrete is 
placed.  The form work to be in contact with the concrete shall be cleaned and thoroughly wetted 
or treated with an approved composition before placing concrete.  Care shall be taken that such 
approved composition is kept out of contact with reinforcements.  Interior of all moulds and boxes 
must be thoroughly washed (water) with hose pipe or otherwise so as to be perfectly clean and 
free from all extraneous matter before depositing of concrete.  Prior approval of the form work 
should be obtained from Architect/Employer, before placing reinforcement on the form work. 

 
B.4.5. Stripping: 
 

Form shall be left in place until their removal is authorised by the Architect & Employer and shall 
then be removed with due care, so as to avoid injury to concrete and or workmen.  In no 
circumstances the forms shall be struck, until the concrete developes a strength of at least twice the 
stress, to which the concrete may be subjected to at the time of striking.  The strength referred to 
shall be that of concrete, using the same cement and aggregates with the same proportions, and 
cured under conditions of temperature and moisture similar to these existing on the work.  Where 
possible, the form work should be left longer, as it would assist in more effective curing. 

 
B.4.6. Stripping time: 
 

In normal circumstances (general where temperatures are above 20 degrees C and where ordinary 
Portland cement is used) forms shall be struck after expiry of the following periods, unless 
otherwise specifically directed at site by the Architect & Employer. 

 
        STRIKING TIME IN 
  LOCATION     CLEAR DAYS (OPC) 
        (AFTER THE DAY OF 
        CASTING) 
 
a. Vertical sides of walls slabs, beams 

and columns           1 
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b. Bottoms of slabs upto 4.5m span.         7 
 
c. Bottom   of   slabs  above 4.5m span/ 
 bottoms of beams & arch rib bottoms 
 upto 6m span.           14 
 
d. Bottom of beams over 6m span and 
 arch rib bottoms above 6m span.         21 
 
 
B.4.7. Form work in lifts for continuous surfaces: 
 

Where forms for continuous surface are placed in successive units, (as for example in columns or 
walls) the forms shall fit tightly over the completed surface so as to prevent any leakage of 
water/mortar from the concrete and to maintain accurate alignment of the surface. 

 
B.4.8. Procedure while removing the form work: 

All formwork shall be removed without shock or vibration, as otherwise it would damage the 
reinforced concrete.  Before the soffit and struts are removed, the concrete surface shall be first 
exposed partly, where necessary, in order to ascertain that the concrete has sufficiently hardened.  
Proper precautions shall be taken to allow for the decrease in the rate of hardening that occur with 
cement, in cold weather.  Wetting the surface before stripping is preferable, to avoid spalling of 
corners. 

 
B.4.9. In case of structures with two or more floors, the weight of concrete, centering and shuttering of 

any upper floor being cast shall be suitably supported on one floor below the top most floor 
already cast.  The rate quoted for reinforced concrete items is deemed to have included for these 
arrangements/supports. 

 
B.4.10. Tolerance: 
 

a. All RCC work shall be executed to true lines and levels and plumb and to the final approval of 
Architect & Employer’s representative. 

 
b. If work is not carried out within the reasonable tolerance the cost of all rectification measures 

of dismantling and reconstructing or as decided by the architect and Employer shall be borne 
by the Contractor.  In case of work dismantled, the same will not be measured and paid for. 

 
B.5.1. Concrete mix proportioning: 
 

Concrete mix proportioning for all grades of concrete shall be as per IS 456 – 2000 clauses 8 & 9 
and as per SP 23 – 1982 Section 6.  The constituent materials to be used for concrete making namely 
cement, aggregates & water shall be as per clause 4 of IS 456 – 2000.  The mix proportions shall be 
so selected as to ensure that the workability of the fresh concrete is appropriate/suitable for the 
conditions of handling and placing, so that after compaction its surrounds all reinforcements and 
completely fills the form work.  When concrete is hardened, it shall have the required strength, 
durability and surface finish.  The determination of the proportions of Cement, Aggregates and 
water to attain the required strengths shall be made as follows: 

 
a. By adopting nominal concrete mix, which is called ‘nominal mix concrete’. 
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 Batching: 
 

In proportioning concrete the quantity of both cement and aggregate should be determined by 
mass.  The mass of cement can be determined on the basis of mass of cement per bag.  Water 
shall be measured by volume in calibrated containers/tanks or weighed. 

 
In case of design mix of concrete, uniformity of the materials used for the concrete making has 
been established over a period of time, the proportioning may be done subsequently by 
volume batching, provided prior approval of Architect & Employer is obtained for same and 
ensured that periodic checks are made on mass/volume relationships of materials.  Where 
weigh batching is adopted, allowance shall be made for bulking in accordance with IS 2386 
(part III) 1963. 

 
The concrete shall be mixed in a Mechanical Mixer as per IS 4791 – 1968.  Workability of the 
concrete should be controlled by direct measurement of water content.  Workability should be 
checked at frequent intervals as per IS 1199 – 1959.  The contractor is entirely responsible for 
the proportioning of concrete mixes of required strengths and must submit the procedure for 
such proportioning of concrete mixes for the prior approval of Employer & Architect, whose 
decision shall be final in the matter. 

  
 b. Alternatively, contractor may use suitable ready mix concrete at no extra cost and after 

obtaining written permission from Architects/Bank. 
 
B.5.2. Transporting and placing concrete: 
 
B.5.2.1. Immediately prior to placing the concrete, the shuttering shall be well watered and any water and 

rubbish lying removed. 
 
B.5.2.2. The concrete shall be transported from mixer to the position of placing as rapidly as possible and 

in a manner that would prevent separation or bleeding or impair the quality of concrete.  
Equipment for transportation, pumping or pneumatically conveying concrete shall be of such size 
and design as to ensure a practically continuous flow of concrete at the delivery end, and without 
any separation of the materials.  The chute shall be of metal or metal-lined wood with slopes 
neither less than 1 vertical to 3 horizontal nor more than 1:2.  The discharge end of the chute shall 
be provided with baffle plates to prevent segregation. 

 
B.5.2.3. Concrete shall not be dropped from a height in a manner, which will cause segregation.  It shall be 

placed directly in its permanent position to avoid segregation due to rehandling.  Rate of placing 
concrete shall be such as to avoid formation of planes of weakness in concrete being placed.  No 
partly set or retempered concrete shall be used on the job. 

 
B.5.2.4. Each layer of concrete being placed shall be consolidated by mechanical vibration supplemented 

by hand spreading, rodding and tamping as directed, to form dense concrete with all surfaces free 
from honeycombing and tolerably free  

 from water and air holes or other blemishes.  Vibrators shall in no case be used to work along the 
forms.  Duration of vibration shall be so limited to reduce time necessary for satisfactory 
consolidation, without causing objectionable segregation.  The vibrator shall not be inserted into a 
lower course, that has already been vibrated/compacted and begun to set. 
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B.5.2.5. The contractor shall be responsible for the co-ordination with sub-contractors or other contractors 
for incorporating necessary inserts, electrical conduit pipes, fixing boxes, blocks, chase holes, etc., 
as required.  The contractor shall obtain approval from the Architect/Client as regards the above, 
before casting of the concrete.  No holes or chases shall be made in the concrete, without prior 
approval of the Architect & Employer. 

 
B.5.2.6. Concrete shall be placed continuously until completion of the work. 
 
B.5.2.7. Accumulation of set concrete on the reinforcement shall be avoided.  Before fresh concrete is 

deposited upon or against any concrete which has already hardened, the surface of the hardened 
concrete shall be well roughened, if necessary by chipping, and all lattance removed.  The surface 
shall then be swept clean with wire brushes, thoroughly wetted and covered with a thin layer of 
rich cement mortar and or chemical additives, as may be directed by Architects. 

 
B.5.2.8. In foundation trenches or in like positions, concrete shall be carefully laid and poured from less 

than over 1 meter height.  If the height exceeds 1 meter, the concrete must be deposited through 
inclined spouts.  The trenches shall be maintained free of water during concreting by proper 
diversion of water flow with dewatering as required and directed, at no cost and without washing 
over freshly deposited concrete. 

 
B.5.2.9. Concrete footing shall be placed upon undisturbed clean and hard surfaces of specified bearing 

capacity. 
 
B.5.2.10. Contractor’s authorised Engineers/Supervisors/Foremen shall always be present for all concreting 

work carried out at site. 
 
B.5.3. Protection of Concrete: 
 
 Newly placed concrete shall be protected by approved means from rain, sun and drying winds.  

Exposed vertical/inclined/curved faces of concrete shall be kept wet continuously for not less 
than a fortnight by covering with a layer of sack curing, invariably horizontal surfaces shall be 
kept covered with water pounded by means of bunds.  Concrete placed below the ground shall be 
protected from falling earth during and after placing.  Approved means shall be taken to protect 
immature concrete from damage due to debris, excessive loading, vibration, abrasion, ground-
water, mixing with earth or other materials, flotation and other influences that may impair the 
strength and durability of the concrete. 

 
B.5.4. Consistency: 
 
 Only minimum and sufficient water shall be added to the cement and aggregate during the mixing 

to produce a concrete having sufficient workability to enable it to be well consolidated and to be 
worked into the corners of the shuttering and around reinforcement, to give the specified surface 
finish,  and to have the specified strength.  When suitable and appropriate amount of water has 
been determined, the resultant consistency shall be maintained through the corresponding parts of 
the work and approved tests shall be conducted from time to time to ensure the maintenance of 
this consistency. 

 
 The exact determination of the slump for various members and water cement ratio shall be as 

directed by the Architect & Employer. 
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 Slumps tests shall be made in accordance with the details given in IS 456 – 1978. 
 
B.5.5. Finishing: 
 
B.5.5.1. As soon as possible after the form work has been struck holes left by clamping bolts, air and water 

holes and other rough patches shall be filled in with cement and sand mortar 1:1 mix (sand passing 
1/8” sieve) by working into the surface with a wooden float.  Excess water shall be avoided.  This 
should be done within 72 hours after removal of form work. 

 
B.5.5.2. Unless instructed to the contrary the face of exposed concrete placed against shuttering shall be 

rubbed down immediately upon removal of the shuttering to remove fine or other irregularities.  
All surfaces which are required to be plastered shall be hacked properly. 

 
B.5.5.3. All exposed faces of concrete members for which shuttering is not provided, shall be smoothened 

with a wooden float, when the concrete is green and setting has not started, to give a finish equal 
to that of rubbed down face where shuttering is provided.  The top face of a slab, which is not 
intended to be covered with other materials, shall be levelled and floated while unset to a smooth 
finish to the levels of falls/slopes shown on the drawings or as instructed.  The floating shall be 
done so as not to bring an excess of mortar to the surface of the concrete.  Dentations in the surface 
of the concrete shall be formed, if specified/ordered, by approved implements to the depths and 
patterns described.  The top face of a slab intended to be surfaces with mortar, granolithic or any 
other materials shall be finished rough (to receive final finish) and to the approval of the Architect 
& Employer. 

 
B.5.5.4 Honey Combing: 
 i) Where honey combed surfaces are noticed in the concrete, the contractor shall not patch up the 

same, until examined by the Architect & Employer and decision given regarding accepting the 
work with rectifications or rejections of the same.  If the contractor patches up such defects 
without the knowledge of the Architect & Employer, the Architect & Employer will be at 
liberty to order demolition of the concerned concrete members to the extent they consider 
necessary.  In such cases, the contractor shall reconstruct the demolished work.  The cost of 
demolition and demolished work and disposal of debris shall not be measured and paid for. 

 
 ii) If in the opinion of the Architect & Employer the honey combing is harmful to the structure 

and where so directed by the Architect & Employer, the full structural members affected by 
honey combing, as decided by Architect & Employer, shall be dismantled and reconstructed to 
Architect & Employer’s approval.  The cost of demolished concrete and as well cost of 
demolishing and disposing the debris will not be measured and paid for. 

 
 iii) Where in the opinion of  the Architect & Employer the structural members containing honey 

combing can be allowed to be retained with rectification, the rectification shall be carried out as 
directed by the Architect & Employer by gunitting (with cement mortar 1:3 proportion) or 
epoxy bonding and plastering the areas concerned at the contractor’s expense. 

 
 iv) If such honey combed areas are not severe in the opinion of the Architect & Employer and 

where so directed shall be patched up with dry-pack cement mortar consisting of 1 part of 
cement and 3 parts of sand after removing defective concrete down to sound concrete to the 
satisfaction of Architect & Employer all at the expense of the contractor.  Such works should be 
completed within 72 hours from deshuttering. 
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 v) Concrete faces to be finally concealed shall be left as from the shuttering, except that honey 
combed surface shall treated as above (i), (ii), (iii) & (iv).  Faces of concrete that are to have 
finished other than specified shall be prepared in an approved manner and as instructed. 

 
 vi) The patched up areas shall be kept moist for 7 days and prevented from drying out too soon.  

Wherever required or instructed by the Architect & Employer, patching work shall be done 
using part white cement upto 30% of the total quantity of cement specified. 

 
B.5.6. Construction joints: 
 Concreting shall be carried out continuously upto construction joints, if any, the position and 

details of which shall be predetermined by the Architects/Employers.  Construction joints shall be 
provided as directed by the Architect.  They shall be rebated and or of an approved shape for 
slabs, beams etc., and shall be provided in the positions described on the drawings or as directed 
by the Architects/Employer.  Inclined “Feather” joints shall not be permitted.  Shear keys not less 
than 2” deep and equal to 50% of the cross sectional area shall be provided to all construction 
joints.  Reinforcing bars shall extend by not less than 60 time dia of respective bars for M:150, 50 
times dia, for M:200, beyond construction joints, unless otherwise indicated. 

 
 The joints shall be kept only at places, where the shear force is minimum and these shall be at right 

angles to the direction of main reinforcement.  In case of columns, the joints shall be horizontal and 
about 3” below the bottom of the deepest beam framing into the columns. 

 
B.5.7. Structural joints: 
 
 Expansion joints, construction joints, hinges or other permanent structural joints shall be provided 

in the position and of the form described in the drawings or as directed by the 
Architects/Employers and shall be got approved before casting. 

 
 In no case shall the reinforcement corner protecting angles or other fixed metal items, embedded in 

or bonded into concrete, run continuously through the expansion joints.  The placing of concrete or 
either side of the expansion joint shall be separated by suitable filler materials during continuous 
construction or alternately adequate space left during construction and filler materials placed in 
position later after an interval of atleast seven days. 

 
B.5.8. Cutting into concrete: 
 
 No concrete shall be neither cut into, nor shall it be interfered with in any way, without the prior 

approval in writing by the Architect & Employer. 
 
B.5.9. No portion of the structure shall be subjected to any loading in excess of design loads, except with 

prior written permission of Architect. 
 
B.6.0. Strength of Concrete: 
 
B.6.1. The concrete mix shall be so made to produce the desired grade concrete having the required 

workability and characteristic strength not less than values given below: 
 

 
 

Grade Definition 

 
Specified Minimum Characteristic 

compressive strength at 28 days 
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M – 15 
 

 
150 Kg/Sq.cm 

 
M – 20 

 

 
200 Kg/Sq.cm 

 
 

M – 25 
 

 
250 Kg/Sq.cm 

 
M – 30 

 

 
300 Kg/Sq.cm 

 
 

M – 35 
 

 
350 Kg/Sq.cm 

 
 
 Strength of concrete required for various situations have been clearly stipulated in the relevant 

item of the schedule of quantities and/or in the drawings.  As required by the Architect, the water 
content and the water/cement ratio shall be determined from the results of tests of the materials 
proposed for use, in advance of construction.  It is important to maintain constant water cement 
ratio at its correct value. 

 
 If the concrete produced at site does not satisfy the above strength requirements, the Architect & 

Employer will reserve the right to require the contractor to improve the method of batching, the 
quality of the ingredients and the mix with increased cement contents, if necessary.  The contractor 
shall not be entitled to claim any extra cost for the extra cement used or for the modifications, for 
fulfilling the strength requirements as specified.  The able guide for the quality and for durability 
of concrete.  It must also have an adequate cement content and as well a low water – cement 
ration, as given below, which is applicable for moderate weather conditions, as specified in I.S. 456 
– 2000. 

 
 
 MINIMUM CEMENT     MAXIMUM WATER – CEMENT 
        CONTENT       RATIO 
 
 
 Moderate conditions 290 Kg/Cum      0.55 
 
 

The minimum cement contents is based on 20mm aggregates.  For 40mm aggregate it should be 
reduced by about 10% and for 12.5mm aggregate it should be increased by about 10%. 

 
B.6.2. Strength tests during the work: 
 

Samples should be taken from each 20 cum of concrete made during the progress of the work, or 
when a day’s concrete work does not amount to 20 cum, then from each day’s quota, and as 
required by Architects/Employers.  Six samples of cubes of size 150 x 150 x 150mm shall be taken 
jointly each time in steel moulds, 3 of which shall be tested for 7 days strength and the remaining 3 
shall be tested for 28 days strength on 7th and 28th day respectively, after the day of casting.  Proper 
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curing arrangements, as directed by Employers/Architects, shall be made at site by the contractor.  
Each cube shall be marked and numbered, and dated by the contractor. 

 
The contractor shall maintain a register at site as directed by the Architect  Employer, showing all 
particulars (date of casting, mix of concrete, location of concreting, water cement ratios, 
approximate concrete quantity represented by samples, no of cubes cast, date and results of 
testing, and remarks) and all the entries should be signed jointly by the contractor with Architect & 
Employer.  7 days strength shall not be  less than 2/3rds of the 28 days strength.  The results of the 
tests in any of the recognised laboratories and/or contractor’s laboratory at site shall be taken as 
final and binding on the contractor.  The average strength shall be higher than the prescribed 
strength.  The average strength of the specimens taken at a time, may be assumed as the 
compressive strength of concrete,  provided the difference between the maximum and minimum 
strength of the three specimens does not exceed 15% of the average strength.  Concrete test cubes 
shall be taken out and got tested as per time schedule for knowing 7 days and 28 days crushing 
strength, at no extra cost, either at site or at an approved laboratory.  Whenever for any set of 
cubes, if the 7 days crushing strength is found satisfactory, 28 days tests are not necessary.  In 
cases, where 7 days strength is not satisfactory, tests for 28 days strength must be gone done 
WITHOUT ANY EXCEPTION. 

 
In case the compressive strength obtained from the test samples of concrete at 28 days is less than 
the minimum specified characteristic compressive strength, the work is liable to be rejected at the 
sole discretion of Architect & Employer. 

 
Employer’s & Architect’s decision regarding dismantling of such works or suitable rectifications or 
any alternative assessment by load test for allowing the corresponding work to be retained, shall 
be final and binding on the contractor.  These shall be carried out at contractor’s cost only.  The 
condition of any test does not guarantee acceptance of concrete covered by the test final decision 
regarding finally accepting/rejecting such works even after conducting those tests shall be made 
by the Architect & Employer only. 

 
In case of concrete showing test results lower than the specified strength and in the opinion of the 
Architect & Employer such works could be allowed to remain, after due and satisfactory 
rectifications, if any, ordered and or load tests or even otherwise, then the rates quoted by the 
contractor, corresponding to those items, shall be reduced suitably for paying for that part of 
work.  The Employer/Architect shall have full power in their absolute discretion to fix the actual 
rate payable after deduction, and it shall be binding on the contractor.  If the strength is so low that 
in the opinion of Architect & Employer, the work has to be dismantled, then the contractor shall do 
so as directed at his own cost irrespective of the amount of loss, inconvenience and difficulties 
involved.  Rejected/dismantled work shall not be paid for. 

 
If in the opinion of the Architect & Employer/Engineer any load test or hammer test or any other 
test is necessary, the same shall be carried out by the contractor as directed and he shall bear the 
cost of the same.  Based on the results of the tests, the Architect shall reduce rates/accept after 
rectification or modification/reject and order dismantling of concrete, and the decision shall be 
final and binding on the contractor. 

 
The contractor shall pay all costs incurred in supplying the material for and in making, maturing, 
delivering and testing the cubes. 

 
B.7. RECORD OF CONCRETING: 
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B.7.1 The contractor shall keep a daily record showing the date when each portion of concrete is poured 

in slab, beam, column footing etc., curing period, removal of formwork and test cubes results at 7 
days and 28 days period and observations on the same. 

 
B.8. The rates for concrete shall also include, apart from any other factors specified elsewhere in the 

tender, as follows: 
 
B.8.1. All materials required for design/ nominal mix concrete, getting the designs for the design mix 

from an approved agency, labour, use of tools and plants, scaffolding, mixing, conveying, placing, 
ramming, vibrating, formwork, finishing, curing, hacking etc., complete as required and directed. 

 
B.8.2. Rates for concrete items shall cover 
 

a. Any shape and size, and for doing at any height and depth (all lifts) as per drawings, 
providing cover blocks or nylon spacers etc. 

 
b. Fixing all inserts such as pipes, plugs, forming holes/pockets etc. 

 
c. Providing dowel bars, etc., through shuttering and forming drip moulds to chajjas, sills etc., or 

at any other places as directed. 
 
B.9.0 MODE OF MEASUREMENT: 
 
B.9.1. Length of columns will be measured upto top of the slab. 
 
B.9.2. Length of main beams will be measured between columns and depth below the top of the slab.  

For secondary beams length will be between main beams. 
 
B.9.3. Slabs to be measured in Cum between beam to beam. 
 
B.9.4. Chajjas will be measured in Sqm.  Width to be measured beyond lintel width. 
 
B.9.5. For staircase, RCC steps, waist slab, beams will be measured in Cum. 
 
B.10. PRECAST CONCRETE: 
 
B.10.1. All provisions in the specifications for concrete shall apply to precast concrete except for the 

specific variations given herein below: 
 
B.10.2. Aggregate: 
 

For maximum size of aggregate shall not be larger than one third of the minimum dimension of 
the member. 

 
B.10.3. Concrete Cover: 
 

For all surfaces not exposed to weather, all reinforcement shall be protected by concrete equal to 
the nominal diameter of bars but not less than 15mm. 
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B.10.3. Concrete Cover: 
 

For all surfaces not exposed to weather, all reinforcement shall be protected by concrete equal to 
the nominal diameter of bars but not less than 15mm. 

 
B.10.4. Care: 
 

The concrete in one precast piece shall be placed in one operation.  No piece shall be removed from 
the mould or erected until sufficiently natured to ensure that no damage may occur to the piece. 

 
B.10.5. Details: 
 

All details of jointing, inserts, anchors and bearing widths etc., shall be as shown in the drawings. 
 
B.10.6. Identification and Marking: 
 

All precast concrete members shall be properly marked to indicate the top of the member and its 
location. 

 
B.10.7 Transportation, Storage and Erection: 
 

While handling, including loading/unloading, the members shall be supported/hung at such 
suitable points, so that the member may safely withstand all the loads/stresses etc., that may 
occur/develop.  For this, suitable hooks/markings etc., shall be provided, while casting itself, as 
may be necessary and or as directed. 

 
B.10.7.1. Units shall be stored, transported and placed so that they will not be over stressed/pressed or 

damaged. 
 
B.10.7.2. Precast concrete units shall be adequately braced and supported during erection to ensure proper 

alignment and safety and such bracing and supports shall be maintained until there are adequate 
permanent connections. 

 
C. MASONRY: 
 
C.1. AAC BLOCKS MASONRY: 
 
C.1.1. AUTOCLAVE AEREATED BLOCKS: 
 
 The Blocks shall be from approved Manufacturer and shall confirm to BIS: 2185 (Part 3) – 1964 and 

shall be of quality approved by the Employer and Architect before placing orders for the same.  All 
the tests shall confirm to BIS: 6441 – 1972. 

 
a. The maximum variation in length shall not be more than +/- 5mm and that in height / width 

shall not be more than +/- 3mm. 
 

b. The Block density shall be between 5.51 to 6.50 KN/Cu.M. 
 

c. The shall have a minimum crushing strength of 4N/Sq.mm. 
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d. The thermal conductivity shall not exceed 0.24 W/m.k 
 

e. The drying shrinkage shall not be more than 0.05%. 
 

f. If the contractor executes the work, without approved quality of blocks, the same shall be liable 
for rejection or paid at reduced rates, at the sole discretion of the Employer and Architect, 
which shall be final and binding. 

 
C.1.A. BRICK MASONRY: 
 
C.1.A.1. BRICKS: 
 
 a. The bricks shall be of best locally available quality, and having the specified crushing strength, 

and shall be of quality approved by the Employer & Architect before placing orders for the 
same. 

 
b. They shall be sound, hard and well burnt.  They must give a ringing sound when struck with a 

metal piece and shall have frog. 
 
c. They shall be free from cracks, flaws and nodules and also free from lime or stone pieces. 

 
d. All bricks when dry, shall have an average compressive strength not less than 35 Kg/Sqmm, 

unless otherwise specified. 
 

e. The bricks wherever specified as wire cut and or machine made, shall have compressive 
strength not less than 75 Kg/sq.cm, unless other wise specified.  The crushing strength bricks 
of bricks which vary by more than 15% of average strength of that group of sample, must be 
omitted and average strength of balance bricks only shall be considered as representative of 
that lot of bricks. 

 
f. The contractor shall produce different brands of locally available bricks for approval by the 

Employer &  Architect.  If during the execution of the work, it is observed that the bricks of 
approved brand/quality are not sufficient in quantity or Manufacturer’s have not maintained 
the same approved quality, then the contractor shall make alternate arrangements to procure 
bricks from any other source even with longer leads without any extra cost, after getting same 
approved in advance by the Architect & Employer, as done earlier. 

 
g. If the contractor executes the work, without approved quality of bricks, the same shall be liable 

for rejection or paid at reduced rates, at the sole discretion of the Employer & Architect, which 
shall be final and binding. 

 
C.1.2. Mortar: 
 

The sand should be only of approved quality and ‘Coarse’ unless otherwise specified.  It will be 
screened and/or washed, if required and directed, without extra cost.  Unless otherwise stated, 
cement mortar for brick work shall be of 1:6 (1 cement : 6 sand) proportion for walls of one brick 
thick and above.  While for half brick walls or brick on edge work cement mortar shall be of 1:4 (1 
cement :4 sand) proportion. 

 
C.2. WORKMANSHIP: 
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C.2.1. Proportion and mixing of cement mortar: 

Cement  and sand shall be mixed in the specified proportion by volume by emptying cement bags 
on measured quantity of sand and thoroughly turning over the mixture in a dry state, till uniform 
colour is obtained.  The mixture is made into the form of a frustrum of a cone with a hollow at top 
centre, and then water added to it.  The whole material is then thoroughly turned  and mixed till 
mortar is homogeneous; and shall be mixed only for such quantities, which can be readily used.  
Not more than 30 minutes should pass between adding of water to the dry mixture and the actual 
placings of mortar in position. 

 C.2.2. Construction: 
 
C.2.2.1. All brick work shall be set out and built to lines, levels, batters, curves and to any shape or position 

to dimensions, thickness and heights shown upon the drawings, and a good bond shall be 
preserved throughout the work both laterally and transversly.  English bond shall be used 
throughout. 

 
C.2.2.2. All bricks shall be thoroughly wetted before use in the manner that water penetrates to the full 

depth of brick stock, and every brick is fully soaked. 
 
C.2.2.3. Single or double scaffolding of adequate strength shall be provided for all types of loads likely to 

come on them during construction.  In case of single scaffoldings all the scaffolding holes shall 
finally be filled with cement concrete 1:3:6 (1 cement :3 coarse sand : 6 graded stone aggregate, 
20mm nominal size) at contractor’s cost. 

 
C.2.2.4. All courses shall be laid truly horizontal and all vertical joints made truly vertical. 
 
C.2.2.5. Where water is met within foundations, work space shall be kept free of water by the contractor 

while the brick work is in progress and until the mortar, pointing, plastering have properly set. 
 
C.2.2.6. No half or quarter brick shall be used except as closures.  The closures shall be horizontal and the 

walls shall be raised plumb.  Not more than ten courses shall be raised in a day and no part of the 
work shall be raised more than one meter above another at any time. 

 
C.2.2.7. Joints shall be uniform in thickness.  All joints shall be adjusted to its final position in the wall 

while the mortar is steel soft and plastic.  All vertical joints shall be full of mortar and well 
compacted with trowel and just sufficient water (so that cement/mortar does not flow out of the 
joints).  No looseness/hollows in the mortar (in the joints) shall be permitted.  Any unit, which is 
disturbed after mortar has stiffened or the mortar in the joints is loose or has hollows, shall be 
removed and re laid with fresh mortar. 

 
C.2.2.8. All joint shall be raked out, while the mortar is still green, to a depth of 10mm (minimum) to 

ensure a good key for plastering. 
 
C.2.2.9. Half brick walls shall be reinforced at every 4th bedded course with 25 x 1.5mm hoop iron 

reinforcement well in mortar, properly lagged etc., and as directed by the Architect.  Alternatively 
two 6mm dia bars be embedded in cement mortar in same locations. 

 
C.2.2.10. In brick arches or other circular work, the bricks shall be shaped to slope, joints radiating outward 

and correctly from the center, front to back of walls and joints shall be not more than 12mm thick. 
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C.2.2.11. All brick work shall be adequately watered atleast for three times as day, for ten days 
continuously. 

 
C.2.2.12. During the rains and frosty weather, the work shall be carefully covered, without extra charge, so 

as to prevent any mortar being washed away etc.  Should any brick work be damaged, the same 
shall be removed and rebuilt at the contractor’s expense. 

 
C.2.2.13. Chases and raked out joints shall be kept free from mortar or other debris.  Spaces around door 

frames and other built-in items shall be solidly filled with cement mortar 1:3 (1 cement :3 coarse 
sand) or cement concrete 1:3:6 (1 cement :3 coarse sand : 6 hard stone aggregate of suitable size).  
Anchors, wall plugs, accessories, flashings and other items required to be built in with masonry 
shall be built in as masonry work progresses.  Unfinished work shall be stepped back for jointing 
with new work.  Toothing may be resorted to, only when specifically approved by the Architect.  
Before new work is started, all loose mortar shall be removed and the exposed joints shall be 
thoroughly cleaned before laying new work. 

 
C.3. RATES TO INCLUDE: 
 

Apart from other factors mentioned elsewhere in this contract, the rates for brick masonry shall 
also include following: 

 
C.3.1. All materials, labour, tools/equipment used and other items intended for the satisfactory 

completion of brick masonry at all heights and depths. 
 
C.3.2. Erecting and removing of all single or double scaffolding, (as may be directed/specified), ladders 

required for the execution of the work at any height and depth and shape as shown in drawings or 
as directed by the Architect & Employer, and as well cleaning everyday the surface of masonry 
executed on that day. 

 
C.3.3. Cutting of brick work, raking out joints to received plaster, removing stains and mortar lumps, 

making required chases and openings and filling the chases with cement mortar not leaner than 
1:4 (1 cement :4  coarse sand), all as specified/directed. 

 
C.3.4. Reinforcement embedded in cement mortar, including cost of reinforcement, in half brick walls 

and brick on edge work. 
 
C.3.5. Dewatering, wherever required. 
 
C.4 MODE OF MEASUREMENT: 
 

All brick work, except half brick work and brick on edge, shall be measured in cubic meters.  Half 
brick and brick on edge will be measured in Sq.meters.  Deductions shall be made for all openings, 
lintels, beams, chajjas/shelves bearings, and the like and columns etc., occupying full thickness of 
the walls.  No deductions will be made for ends only of 

 
i. Dissimilar materials like girders, beams, lintels, rafters etc., upto 500 Sq.cm. cross section, and 

for 
 
 ii. Openings upto 0.1 Sq.m. in face area. 
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D.O. RUBBLE MASONRY: 
D.1. MATERIALS: 
 
D.1.1. Stones: 
 
D.1.1.1. They shall be blue granite stones from an approved quarry. 
 
D.1.1.2. They shall be tough, hard, dense, durable, sound, uniform in colour and texture and free from 

flaws, cracks, unjuries, veins, crystals, minerals, salt, cavities, skins (weathered surfaces) and other 
defects. 

  
D.1.1.3. The stone shall not absorb water more than 5% of its dry weight, when immersed in water and 

tested as per I.S. 1224. 
 
D.1.1.4. The contractor shall furnish a  sample of stones which he intends to use on the works and get the 

same approved by the Architects, well before start of masonry. 
 
D.1.1.5. All Royalties, Compensations, Taxes, Octroi, duties, etc., payable for securing stones shall be paid 

by the contractor and included in the rates quoted for respective items. 
 

The mortar shall be as specified in the item or as shown on drawing.  The sand shall be coarse and 
of approved quality and may be screened or washed, if required, without extra cost. 

 
D.2.0. WORKMANSHIP: 
D.2.1. Masonry: 
D.2.1.1. The stones shall be hammer dressed, unless otherwise specified in the item, before they are laid in 

position.  For masonry to be plastered, bushes on surfaces shall not exceed 12mm in thickness and 
for other (exposed) faces not more than 25mm. 

 
D.2.1.2. The masonry shall consist of large stones flat bedded, properly selected for their places and 

carefully laid, with a suitable proportion of smaller stones and chips to fill up the interstices (but 
not on faces).  No face joint shall exceed 20mm and shall also be not less than 10mm in width.  The 
stones shall be wetted before laying in mortar.  The work shall be hand set and solidly bedded in 
and surrounded with mortar fully and properly on every side except the face. 

 
D.2.1.3. Flat stones shall not be less in breadth than in height and its length shall not be less than 1½ times 

its height. 
 
D.2.1.4. Through stones or headers shall be laid in every course at a distance not exceeding 1.0 meter apart 

and shall be staggered.  They shall be in one piece for walls upto 600mm width and shall be lap 
jointed (laps not less than 150mm) in case of greater thickness, if laps are desired by the contractor.  
In no case length of these stones shall be less than 400mm.  Alternately headers may be of precast 
cement concrete blocks of cement concrete 1:3:6 (1 cement : 3 coarse sand: 6 hard stone aggregate 
20mm nominal size) and in cross section, height shall be equal to the height of that course in the 
masonry.  The face area of each header shall not be less than 0.05 sq.m.  They shall be distinctly 
marked on their face. 

D.2.1.5. Quoins shall have the same height as that of the course.  They shall be laid header and stretcher 
alternatively.  Faces of quoins shall be fair dressed.  No quoin stone shall be less than 0.03 cum in 
content.  Jambs or doors, windows and openings be formed with quoins only.  They shall have 
uniform chisel draft of 40mm at the corner edges. 
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D.2.1.6. The masonry shall be laid to lines, levels, curves, and shapes as shown in the plans.  The face of all 

masonry work shall be strictly in plumb.  In the case of battered walls, the courses on the battered 
surface side shall be at right angles to the batter.  All joints shall be raked out to a depth not less 
than 20mm, and unless otherwise stated shall be flush pointed for all exposed surfaces with 
cement mortar of proportion (1 cement :3 fine sand).  The width of pointing shall be uniform and 
constant. 

 
D.2.1.7. The fixtures, plugs, frames etc., if any, shall be built in places as shown on plans, while laying the 

masonry, and not afterwards, by removing the stones already laid. 
 
D.2.1.8. Bad work shall be pulled down, as directed by the Architect, and shall be rebuilt at the contractor’s 

cost. 
 
D.2.1.9. All masonry shall be washed down on completion and all stains and mortar removed from the 

faces as scaffolding is removed, on each day. 
 
D.2.1.10. Holes of the required size and shape shall be preferably left during construction alone for fixing 

pipes, service lines etc. After the pipes are fixed in position the hollows if any, shall be filled in 
with 1:3 (1 cement : 3 coarse sand) cement mortar or 1:3:6 cement concrete (1 cement: 3 coarse 
sand: 6 graded stone aggregate 20/12.5mm nominal size as required).  The face shall be neatly 
finished with matching stones.  Iron and steel fixtures shall be embedded in cement mortar 1:5 91 
cement :5 coarse sand). 

 
D.2.1.11. In wet foundations, work space shall be kept free from water, while the masonry is in progress and 

until the mortar has sufficiently set. 
 
D.2.1.12. Adequate single/double scaffolding as required and or directed for constructing masonry shall be 

provided and scaffolding holes filled with cement concrete (1 cement : 3 coarse sand : 6 graded 
stone aggregate 20mm nominal size) and finished to have surfaces matching with adjacent stones 
by the contractor at his expenses.   

 
D.2.2. Coursed Rubble – Stone Masonry – Second Sort: 
 
D.2.2.1. Exposed face stones shall be khandki dressed to have the vertical and horizontal sides perfectly 

straight, parallel at right angles to the adjacent sides.  Where the interior face is to be plastered, the 
backing stones and hearting shall be as specified for uncoursed rubble masonry, chisel drafts of 
37mm dia shall be provided at the external corners, when stone face is not chisel dressed. 

 
D.2.2.2. Height of each course shall not be less than 150mm and all the stones in any course shall be of the 

same height.  Unless otherwise stated, height of all courses shall be uniform.  In no case the height 
of any course shall be more than any of the courses below it.  The bed and joints shall be hammer 
or chisel dressed back from the face for 3” and 1½” width respectively.  The faces of the stones 
shall be hammer dressed and bushings shall not be more than 10mm.  Thickness of the joints shall 
not exceed 10mm.  Stones shall break joints atleast half of the height of the course. 

D.2.2.3. Quoins shall be atleast 0.5m long (limited to thickness of wall when single piece placed across the 
jamb), laid  square on their levels and beds shall be fair dressed to a depth of atleast 10mm. 

 
D.2.2.4. Face joints shall not exceed 15mm. 
 



mape Connoisseurs  –   SBI– SHIVAJI CHOWK BRANCH ADILABAD– Civil And Sanitary Tender. Page 84 of 128 

 

D.2.3. Uncoursed Rubble Masonry: 
 

Rubble stones shall be uncoursed blue granite stones from an approved quarry.  They shall be 
tough, hard, dense, durable, sound, uniform in colour and texture and free from flaws, cracks, 
injuries, veins, crystals, minerals, salts, cavities, skins and other defects. 

 
If ordered by the Architect & Employer, 75 x 75mm or of specified size weep holes shall be 
provided in the masonry without any extra cost, at spacings as directed by the Architect. 

 
During the progress of the work, if necessary, diversion of the nalla shall be provided and 
maintained by the Contractor at his own cost. 

 
In wet foundations, work space shall be kept free from water while the masonry is in progress and 
until the mortar has sufficiently set in.  Dewatering shall be done bailing out water or pumping out 
water by the contractor at his own cost. 

 
Adequate scaffolding required for constructing masonry walls shall be provided by the contractor 
at his expenses. 

 
Flush cement pointing shall be done in cement mortar 1:3 (1 cement : 3 fine sand) unless otherwise 
specified.  The width of pointing shall be constant and not varying. 

 
Stones shall be hammer dressed.  Nearly half the stones shall not be less than 0.01 cum each in 
content and 25% of stones shall tail back into the masonry by 40mm or more.  The stones shall be 
so arranged to break horizontal joints atleast by 50mm and long vertical joints being carefully 
avoided. 

 
 Cement mortar shall be of (1:6) proportion, unless otherwise specified. 
 
 For masonry to be plastered, bushes shall not exceed 12mm, in thickness. 
 

Flat stones shall not be less in breadth than in height and its length shall not be less than 1½ times 
its height. 

 
The masonry shall consist of large stones flat bedded, properly selected for their places and 
carefully laid with a suitable proportion of smaller stones and chips to fill up interstices (hearting).  
The stones shall be wetted before laying in mortar.  The whole work shall be hand set and solidly 
bedded and surrounded well with compacted mortar on all sides, except the face. 

 
Through stones or headers shall be laid in every course at a distance not exceeding 1m. apart and 
shall be staggered. They shall be in one piece for walls, upto 600mm width and shall lap atleast 
150mm for thicker walls.  Face area shall not be less than 0.05 Sqm.  They shall be distinctly 
marked less than 400mm.  Alternately headers may be of precast cement concrete blocks of cement 
concrete 1:3:6 (1cement : 3 coarse sand : 6 hard stone aggregate 20mm nominal size) and in cross 
section, height shall be equal to the height of that course in the masonry. 

 
Quoins shall have same height as courses and shall be laid alternatively header and stretcher.  
They shall be fair dressed and shall be less than 0.03 cum in content.  Jambs of doors, windows and 
openings shall be formed with quoins.  They shall have uniform chisel draft of 40mm at the corner 
edges. 
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The masonry shall be laid to lines, curves, levels and shapes as shown in drawings.  The face of 
masonry shall be in plumb.  In case of battered walls the courses on the battered side shall be at 
right angles to the batter. 

 
All face joints shall be raked out for a depth not less than 20mm, and unless otherwise stated, shall 
be pointed sunk/raised/flush (as may be decided by the Architect) with cement mortar 1:3 (1 
cement : 3 fine sand) in case of all exposed surfaces.  The pointing shall be of uniform and constant 
width.  The masonry shall be shaded from the sun and watered well for 10 days. 

 
For the days work, all masonry shall be washed down, on completion of days work, of all stains; 
and mortar splashes removed from the face for the days work and before the scaffolding is 
removed. 

 
 The joints shall be uniform on the face and be not more than 20mm in width. 
 
D.2.4. Random Rubble – First Sort: 
D.2.4.1. Stones shall be roughly chisel dressed.  They shall be so arranged  as to break joints as much as 

possible, avoiding continuous lines of joints horizontal and vertical.  Quoins shall be same as for 
coursed rubble second sort. 

D.2.4.2. All stones shall be carefully fitted with uniform thickness of joints not exceeding 20mm.  Face 
joints shall be chisel dressed for a depth not less than 25mm for fitting in position properly. 

D.2.4.3. All other details shall be same as for coursed rubble stone masonry 2nd sort. 
D.3.0 MODE OF MEASUREMENT: 

Masonry work will be paid in Cu.m.  All deductions shall be made specified for brick masonry 
work. 

 
D.4.0. STORM WATER DRAINAGE: 
 

Storm water drains shall be constructed as per drawings/directions, and on either one or both 
sides of the road, (unless the land beyond both the shoulders slopes away adequately), to serve as 
catch water drains and or for continuing upstream drain.  The dimensions and slopes shall be as 
detailed in the drawings and as required and directed.  Bed concrete shall be of P.C.C. 1:3:6 (1 
cement : 3 coarse sand :6 hard graded stone aggregate 40mm size) of 150mm thickness.  Drains 
shall be constructed either in rubble masonry or brick masonry as required and shall be plastered 
in CM 1:6 (1 cement : 6 fine sand) or as specified/directed.  The sides of drains may also be of cast-
in-situ or precast with cement concrete 1:2:4 (1 cement :2 sand : 4 hard graded stone aggregate 
20mm nominal size), if so specified.  When the drain is provided by the side of road, adjoining the 
shoulder necessary stone masonry parapets shall be provided over the drain wall on the road side. 

 
D.5.0. DRY RUBBLE PITCHING: 
 

The rubble stones for pitching shall be sound, hard and durable and fairly regular in shape.  The 
average depth of the stones shall be not less than the specified thickness of pitching (and depth of 
any individual stone shall generally be less by more than 25mm) and each stone shall generally be 
not less than 0.01 cum or as ordered by the Architect & employer.  The smaller size stones shall be 
brought to site only for the purpose of packing and wedging. 

 
The slopes of the bank shall be made up with morrum and trimmed to the required slope and 
properly compacted in layers (each not more than 200mm) after adequately watering profile shall 
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be put up with pegs and strings at required intervals for the pitching, to ensure that it is done true 
to line, curves, levels, thickness and slopes. 

 
Toe wall as shown and directed shall be provided at the toe to support the pitching and shall be 
measured along with the slope of pitching.  The pitching shall be commenced at the toe and laid 
course by course up the slope.  The stones shall be laid closely in position on the prepared bed, and 
firmly set.  The pitching shall be laid to line, levels, curves and slope as indicated in the plans or as 
ordered by the Architect & Employer.  Each stone shall cover the full depth of pitching and shall 
be perpendicular to the sloping bed.  The stones shall be laid with breaking joints as far as 
possible.   
Additional morrum, bedding, if required, for proper slope shall be laid out simultaneously, 
watered and well rammed.  The joints between stones shall be filled in with spalls of proper size 
and wedged in with hammers to ensure tight packing or filled with CM 1:5 (1 cement :5 coarse 
sand) for depths not less than 75mm or as specified and directed.  The item includes repairing 
disturbed pitching, if any, as and when required and directed. 

 
Flush pointing shall be done in cement mortar 1:3 (1 cement :3 fine sand), if so specified/directed. 

 
E. CEMENT PLASTERING/CEMENT POINTING: 
 
E.1.0. MATERIALS: 
 
E.1.1. Cement, sand and water constituting the materials for the work shall conform to the specifications 

laid down for the concrete work.  Fine sand shall be used as per IS Code. 
 
E.1.2. Lime required for neeru finish shall be of approved variety fat lime. 
 
E.1.3. Mortar shall be in proportion s specified in the bills of quantities. 
 
E.2.0. WORKMASHIP: 
E.2.1. General: 
E.2.1.1. Adequate single scaffolding (if specifically permitted) shall be provided by the contractor at his 

expense and the scaffolding holes shall be filled in with cement concrete 1:3:6 (1 cement : 3 coarse 
sand: 6 hard graded stone aggregate 20mm size) compacted well and plastered over before 
lowering the scaffolding just below, if any, without any extra cost.  In case double scaffolding is 
done, nothing extra shall be paid. 

 
E.2.1.1. Dewatering the foundation if required, shall be done by the contractor at his own cost. 
 
E.2.1.2. The surfaces to be plastered shall be first cleaned and watered well in advance and thoroughly 

wetted before plastering. 
 
E.2.1.3. Smooth surfaces of concrete, old plaster etc., shall be suitably roughened or removed to provide 

necessary bend for the plaster.  All dirt, sports, oil paint etc., which prevents proper bond with 
plaster, shall be removed. 

 
E.2.1.4. Patches of plaster 150 x 150mm shall be put on about 3 meter apart as gauges, to ensure even 

plastering in one plane. 
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E.2.1.5. All plaster work will be done to lines levels and plumb and to the satisfaction of Architect & 
Employer. 

 
E.2.1.6. For walls, columns and beams, thickness will be minimum 20mm for external faces and 15mm 

thick for internal faces, while for ceiling it shall be average 10mm, unless otherwise specified in bill 
of quantities. 

 
E.2.1.7. The thickness specified shall be average and measured from the proudest part of the surface. 
 
E.2.1.8. Unless otherwise stated in Bill of Quantities, cement mortar shall be in 1:4 (1 cement :4 fine sand) 

proportion. 
  
E.2.2. Plaster with Neeru Finish: 
 
E.2.2.1. The surface thus rendered shall then be finished with good quality of lime neeru.  Neeru may be 

prepared at site out of the best quality of fat lime slaked at site with fresh water and sifted as 
specified.  The slaked and sifted lime shall be reduced to a fine paste by grinding in a mortar mill 
(150 turns).  Only sufficient quantity which can be used within 10 days only, shall be prepared at a 
time.  Chopped hessain or jute fibre in the required quantity may also be added to neeru, if 
directed by the Architect & Employer.  Otherwise ready made neeru of approved quality can be 
used.   

 If required, plastered surfaces should be finished smooth with junction of skirting and plaster, if 
any, shall be finished as directed at no extra cost.  All door/window jambs shall be finished as 
directed. 

 
E.2.2.2. Plaster work shall proceed from top to bottom.  An entire unobstructed surface shall be plastered 

in one operation.  All exposed angles and junctions of walls and doors etc., shall be carefully 
flushed so as to furnish a neat and even surface.  Before the base coat sets the neeru finish shall be 
applied and finished smooth.  The entire plaster shall be surfaced truly vertical and horizontal.  In 
case thickness item, no extra will be paid to the contractor.   

 
E.2.2.3. All mouldings as shown on drawings or as directed shall be worked true to the template and 

drawn neat, clean and level, at no extra cost. 
 
E.2.2.4. Bad work shall be pulled down as directed by the Architects/clients and shall be rebuilt by the 

contractor at his cost. 
 
E.2.2.5. All plaster work shall be cured atleast for 7 days and to the entire satisfaction of the Architect & 

Employer.  The curing shall be so done that damage to plaster with the impact of splashing water 
is avoided. 

 
E.2.2.6. The contractor shall be responsible for making good any portion of plaster, which requires 

redoing, at his cost. 
 
E.2.3. Rough cast Cement plaster: 
 
E.2.3.1. The surface shall be cleaned as specified under cement plaster with neeru finish. 
 
E.2.3.2. First coat comprising of cement and sand mortar 1:4 (1 cement :4 fine sand) with approved water 

proofing compound as per manufacturer’s instruction, shall be applied uniformly with a trowel 
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and flat board to exact plumb with thickness not less than 15mm and allow it to set for not less 
than half an hour. 

 
E.2.3.3. While this is still green, the surface shall be roughened with wire brush.  The surface shall be cured 

for 4 days. 
 
E.2.3.4. All loose particles shall be dusted and a second coat of average 6mm thick cement mortar 1:3 (1 

cement :3 fine sand) shall then be applied.  Sand used shall be screened through a mesh not less 
than 1/16” and not more than 1/8” size and thoroughly washed, if required.  The finished surfaces 
shall be lightly pressed with close pricked wooden board or a wet sponge to bring the sand 
particles into prominence. 

 
E.2.3.5. General workmanship, curing etc., shall be all as specified for cement plaster with neeru finish. 
 
E.2.4. Water proof cement plaster: 
 

This shall be all as specified herein before for cement plaster work except for the following: 
 
 a) No neeru finish shall be applied over the rendered surface, but the rendered surface itself shall 

be finished smooth by steel trowelling. 
 

b) In the preparation of cement sand mortar, cement shall be mixed with an approved 
waterproofing compound such as pudlo, CICO No.1 water lock, impermo, composeal or of any 
other standard manufacturer as per the manufacturer’s instructions and as directed by the 
Architects. 

 
E.2.5. Rate to include: 

Apart from other factors mentioned elsewhere in the contract, rates for plastering shall also 
include following: 

 
E.2.5.1. All materials, labour, use of tanks/implements for satisfactory completion of the work. 
E.2.5.2. Erection, dismantling and removing single/double scaffolding. 
 
E.2.5.3. Preparing all the surfaces to secure plaster. 
 
E.2.5.4. Providing cement plaster of specified average thickness (measured from the proudest part of 

BB/stone work) and proportion at all heights and depths and to any shape as directed. 
 
E.2.5.5. Curing for 7 days. 
 
E.2.5.6. Chicken mesh of approved gauge shall be provided at all the junctions of concrete, masonry, 

timber and grouting of chases made for electrical/plumbing or other prupose as directed at no 
extra cost.   Prover V-grooves must be made at all junctions of walls and slabs/beams/columns 
etc., at no extra cost. 

 
E.2.5.7. Any moulding, bends, arisers, gooves/drip mould, rounding/Vatas, chamfering, soffits of arches, 

and also making good damaged plaster after their (Contractor’s) all the sub contractor or 
nominated sub contractors have done their work. 

 
E.2.6. Mode of Measurement: 
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All plastering will be measured in square metre, unless otherwise described, as per relevant I.S. 
code. 

 
 Walls: 

The measurement of walls plastering shall be taken between the walls or partitions for the length 
and from top of floor or skirting upto the ceiling bottom for the height.  The dimensions before 
plastering shall be taken. 

 
 Ceiling: 

Ceiling shall be measured between walls or partitions and the dimensions before plastering shall 
be taken.  Ceilings with projected beams shall be measured over beam and the plastered side of the 
beam shall be measured and added to plastering on ceiling. 

 
For jambs, soffits, sills, etc., for openings not exceeding 0.5 sq.m. each in area, ends of joists, beams, 
posts, girders, steps etc., not exceeding 0.5 sq.m each in area and openings not exceeding 3 sq.m 
each., deductions and additions shall be made in the following manner. 

 
E.2.6.1. No deduction shall be made for ends of joists, beams posts etc., and openings, not exceeding 0.5 

sq.m. each, and no addition shall be made for reveals, jambs, soffits, sills, etc., of these openings no 
for finishing the plaster around ends of joists, beams, posts, etc. 

 
E.2.6.2. Deductions for openings exceeding 0.50 sqm but not exceeding 3 sqm each shall be made as 

follows and no addition shall be made for reveals, jambs, soffits, sills,etc., of these openings. 
 
E.2.6.3. Deductions for openings exceeding 0.50 sqm but not exceeding 3 sqm each shall be made as 

follows and no additions shall be made for  reveals, jambs, soffits, sills, etc., of these openings. 
 

When both faces of wall are plastered with the same plaster, deduction shall be made for one face 
only. 

 
When two faces of wall are plastered with different plasters or if one face is plastered and the other 
pointed, deduction shall be made from the plaster or pointing, on the side of frames for doors, 
windows, etc., on which the width of reveals is less than that on the other side, but not deduction 
shall be made on other side. 

 
E.2.6.4. In case of openings of area above 3 sq.m each, deductions shall be made for the openings, but 

jambs, soffits and sills shall be measured. 
 
E.3.0. CEMENT POINTING: 
E.3.1. Materials: 
E.3.1.1. Cement, sand and water shall conform to the specifications laid down for the concrete work, fine 

sand to be used as per ISI code. 
 
E.3.2. Workmanship: 
 
E.3.2.1. Dust and mortar powder shall be brushed out of all joints.  The surface shall then be washed with 

water and kept wet before pointing is commenced. 
 
E.3.2.2. In case of dry rubble pitching, the cement mortar 1:4 (1 cement : 4 sand) proportion shall be well 

pressed into the joints with a pointed trowel and rubbed smooth.  It shall not be spread over the 
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corners, edges and face of the masonry.  All superfluous mortar, if any, shall be removed, with a 
trowel.  All joints shall be generally uniform in size. 

 
E.3.2.3. The pointing shall be kept wet for atleast ten days.  It shall be suitably protected from sun, rain 

and other factors during the period of curing. 
 
E.4. Mode of Measurement: 
 

Pointing work shall be measured in Sq.meters.  Deductions for openings exceeding 0.5 sq.m. will 
be made, same as for plaster. 

 
F. FLOORING: 
 
F.5. GRANITE FLOORING SKIRTING AND FACING: 
 
F.5.1. Materials: 
F.5.1.1. Granite stone slabs shall of the thickness and type mentioned in the item and of the colour and 

quality approved by the Architects.  Slabs shall be hard, dense, uniform and homogeneous in 
texture.  They shall have even crystallized grain and be free from defects and cracks.  The surface 
shall be mirror polished to an even and perfectly plain surface and edge machine cut, true and 
square. 

 
F.5.1.2. No slab shall be thinner than the specified thickness, at its thinnest part.  The dimensions of the 

slab shall be as specified in the item.  A few specimens of approved finished slabs shall be 
deposited by the Contractor in the Architect’s office for reference. 

 
F.5.1.3. All the Granite slabs brought to site shall be got approved by the Architect & Employer, before 

using them in the work.  Sizes of Granite slabs for floorings, steps/raisers and dado etc., shall be 
got approved by Architect & Employer, before ordering for the same. 

 
F.5.2. Workmanship: 
 
F.5.2.1 They shall be laid to the pattern shown in the drawings or as directed by the Architects. 
 
F.5.2.2. The surface on which the Granite slabs are to be laid shall be cleaned of all dust and saturated with 

water. 
 
F.5.2.3. The Granite slabs shall be set in cement slurry over cement mortar bedding as specified and 

tamped with wooden mallet.  The joints shall not exceed 1mm. In thickness and shall be 
grouted/flushed with white cement mixed with pigment of suitable colour, if required, to match 
the shade/colour of slabs, and cured for 10 days. 

 
F.6. GLAZED TILE IN FLOORS, DADOS & SKIRTING: 
 
F.6.1. Materials: 
 
F.6.1.1. glazed tiles shall be of first quality and of approved make and 5.5 mm in thickness.  They shall be 

sound, hard and well and evenly glazed with fine and sharp edges, and free from twists.  The rear 
face shall be grooved and recessed or suitably moulded, in parts, to provide necessary cessed or 
suitably moulded, in parts, to provide necessary key for mortar.  They shall generally confirm to 
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I.S.777:1988 (Second revision).  The tiles shall be of sizes 150mm x 150mm or 100mm x 100mm or 
as specified/directed. 

 
F.6.2. Workmanship: 
 
F.6.2.1. The tiles to be used for floor and dado shall be of the same manufacture and of first quality, as per 

approved sample. 
F.6.2.2. Tiles shall be immersed in water for atleast 6 hours prior to their end use. 
 
F.6.2.3. Cement sand mortar 1:4 (1 cement :4 coarse sand) bed (average 20mm thick for flooring and 12mm 

thick for skirting finished to proper levels and falls.  After the surface has hardened sufficiently, it 
shall be roughened, cleaned and well set to receive a thin cement slurry of honey like consistancy.  
Tiles with their under side also smeared with cement slurry of honey like consistancy shall then be 
laid over the bedding and tamped into position properly to have the top surfaces in a true plane 
and level or to falls as directed. 

 
F.6.2.4. For skirting/dado, the surfaces shall be plastered with cement mortar 1:4 (1 cement : 4 coarse 

sand) to make the surface even and in plumb.  The surface of the plaster shall be scarified with 
brush for getting a good bond between the back of the tiles shall be battered with cement paste 
and pressed on the plastered surface as per flooring and tapped in position. 

 
F.6.2.5. Joints shall be thin, uniform, even and straight.  The joints shall be cleaned off gray cement and 

pointed with white cement paste with pigment, if required, to match the shade of the tiles.  The 
work shall be cured for 7 days.  After curing, the surface shall be washed clean with water and 
oxalic acid.  The finished floor skirting/dadoo shall not sound hollow, when tapped with a 
wooden mallet. 

 
F.6.3. MODE OF MEASUREMENT: 
 
 All flooring work will be measured in Sq.metre basis and shall be measured between unplastered 

wall surfaces.  Skirting and dado will be measured in Sq.meters and the height above flooring will 
be measured, length between the finishes of adjoining walls, if any. 

 
F.7. The ceramic flooring shall be of first quality and of approved make and 7.5mm in thickness.  They 

shall be sound, hard and tough as per manufacturers specification.  The rear face shall be groove 
and recessed or) suitably manholed in part to provide necessary key for mortar.  The tiles shall be 
of sizes 12” x 12”, 8” x 8” (or) as specified/directed. 

 
G. WOOD WORK: 
 
G.1. MATERIALS: 
G.1.1. Unless otherwise stated the timber used in this project will be second class teakwood and shall be 

got approved from the Employer & Architect before using it in work.  The timber shall be well 
seasoned and free from shakes, fissures, cracks, large/loose knots or other major defects.  It shall 
also be free from spongy, brittle, flaky wood, sapwood and all such defects, which will affect its 
strength, durability, appearance or usefulness for the purpose for which it is required.  Any effort 
such as plugging, painting or using any adhesives, to hide any defects, shall render the timber 
liable to rejection by the Employer & Architect.  No individual hard and sound knot shall be more 
than 40mm dia and the aggregate area of all the knots shall not exceed 1.5% of area of the piece for 
purposes of acceptance.  It should confirm to relevant I.S.I003. 
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G.1.2. Any timber rejected for any reason whatsoever, shall at once be removed from the site of work. 
 
G.1.3. Glue: Organic type shall comply with specification I.S. 852 –1957 and synthetic type shall comply 

with I.S.851 – 1957 in all respects. 
 
G.1.4. Nails, screws, ties, straps, bolts, etc., shall be of the material, make and pattern as approved by the 

Architect.  Unless otherwise specified, they must be of mild steel and be of such sections and 
design, such that they serve the purpose adequately. 

 
G.1.5. The Contractor shall get all the wood approved by Architect & Employer, before taking 

permission of the Architect to apply paints, oils or otherwise treats wood work in anyway 
whatsoever. 

 
G.1.6. All embedded parts of wood work shall be well painted with two coats of hot boiled tar or 

creoseted, as approved by the Architects/Employers. 
 
G.2. WORKMANSHIP: 
 
G.2.1. All the wood work shall be neatly and truly finished as per tender item dimensions with not more 

than 3mm, planning margin.  Unless otherwise specified, the exposed wood work shall be 
accurately planned to the required dimensions, within planning tolerance, smooth and to lines, 
planes, curves or shapes as required. 

 
G.2.2. All the necessary joinery work shall be carefully done as per normal standard practice and 

Architects instructions.  All framed joinery for external work shall be put together with white lead 
and joints pinned with hardwood or Fevicol.  For internal work, unaffected by moisture, the joints 
may be glued and pinned or joined with fevicol as directed. 

 
G.2.3. Framed / Fabricated wood work includes all sawing, cutting, planing, jointing, framing, supply 

and use of all straps, bolts, holdfasts, nauls, trensils, spikes, screws, etc., as may be necessary to 
complete the work and for fabricating / framing and or fixing.  Fabricating / framing and trussing 
shall be done in the best possible manner and as shown on the drawings or as directed by the 
Architects / Employers. 

 
G.2.4. The contractor shall provide labour, scaffolding, ladders and tackle necessary for hoisting and 

fixing wood work in position and afford facilities for its inspection during construction.  The 
contractor shall be responsible for the safety of the work, workmen and for any action or 
compensation that may arise in this connection. 

 
G.2.5. All iron work connected with wood work and going to be embedded in masonry shall, before 

erection, receive 2 coats of solignum /creosote.  If it is to be painted, it shall be given one coat of 
red oxide primer and one coat of finishing paind on the ground, before being fixed in position and 
afterwards second coat of finishing paint. 

 
G.2.6. All wood shall be got inspected and passed by the Architect & Employer before being put into 

work.  The architect defective quality, despite his having previously passed the same before it was 
worked upon.  In no case the wood work shall be painted or otherwise, before it is inspected and 
approved by the Architect. 
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G.2.7. After fixing the wood work in position, if any defects, including damaged edges of the frames, are 
notices by the Architect & Employer during the execution of work or in the defects liability period, 
the contractor shall have to rectify the same or remove and replace the defective work, as directed 
and to the satisfaction of Architect & Employer, at no extra cost. 

 
G.2.8. Any cutting and waste of timber, that may be incidental in carrying out an item, shall not be paid 

for extra, but shall be included in the rate for the item. 
 
G.3. T.W.DOORS AND WINDOWS: 
 
G.3.1. Timber used for this work, shall be locally available second class teakwood, unless otherwise 

specified, and of approved quality and as per the sample approved by the Employer and 
Architect.  As specified in the item, all the doors shall have teakwood door frames or pressed steel 
frames of approved make, quality and size, with three numbers holdfasts on each leg.  Teakwood 
beading/cover moulding will be provided wherever necessary and at no extra cost.  Hold fasts 
shall be embedded in concrete blocks, as shown in drawings or as directed. 

 
G.3.2. For flush doors, shutters to be used shall be solid core of best approved make (BWP quality) with 

ISI mark, 30mm thick (unless otherwise specified) inclusive of either commercial ply, veneer or 
formica of approved shade and design/pattern on one or both sides as specified and shown in the 
drawings and shall be bonded with phenol Formaldehyde synthetic resin.  If so specified, all flush 
shutters shall have teak wood lipping on all four sides, as directed, which shall be fixed at site.  All 
solid core shutters shall generally confirm to IS 2202 (Part I) & (Part 2) :1983. 

 
G.3.3. For full panelled doors, the shutters shall be of best quality factory made with ISI marking and to 

be approved by the Employer and Architect and having panels of 19mm thick best approved make 
and quality marine ply, unless otherwise specified, and as shown in drawings or as directed. 

 
G.3.4. The fixtures and fittings required for all the doors and windows shall be got approved from the 

Employer and Architect before placing the order.  Any fixture found damaged or missing at the 
time of handing over shall be replaced by the contractor and surface of joinery made good as 
directed at no extra cost. 

 
G.3.5. All the timber work including pressed steel frames shall be painted with 3 coats of synthetic 

enamel paint (including primer coat) of best approved make and shade as directed.  In case of teak 
ply or decorative ply veneered shutters, they shall be French polished/wax polished, as per 
specifications and as directed. 

 
G.4. GLASS: 
G.4.1. All glass used in the doors, windows and ventilators etc., shall be of the best quality, free from 

specks, bubbles, smoke, veins, airholes, blisters and other defects.  The kind of glass and its 
thickness shall be as mentioned in the item or a shown in detailed drawings or as ordered by the 
Architect.  The glass shall generally confirm to I.S.1765. 

 
G.4.2. Sheet glass shall be best quality of approved make plain/ground/frosted, and either 4mm or 

5.0mm thick, as specified.  For Bath/W.C. windows 3.8 to 4mm thick frosted glass shall have to be 
used as directed. 

 
G.4.3. Plate glass shall be polished patent plate glass of best quality.  It shall have both surfaces flat and 

parallel and polished to give clean undistorted vision.  All mirrors shall be of plate glass and give 
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clear undistorted reflection.  The thickness of the glass shall be as mentioned in the item or shown 
in the detailed drawings or as directed by the Architect.  Minimum thickness of float glass shall be 
6mm. 

 
G.4.4. Float glass, wherever specified shall be “Bronze tinted” manufactured by FLOAT GLASS INDIA 

LIMITED to thickness as specified. 
 
G.4.5. Obscured or ground glass: 

This glass transmits lights, but the vision is partially or almost completely obscured.  Principal 
types are plain, rolled, double rolled, figured, ribbed, fluted, frosted (on one or both sides) and 
rough cast.  The thickness shall be as specified in the item or as mentioned in the drawings or as 
directed by the Architect. 

 
G.5. MODE OF MEASUREMENT FOR DOORS AND WINDOWS: 

Payment will be made for the area of opening in the masonry as per relevant ISI.  The height of the 
door shall be measured from finished floor level to the bottom of lintel on the top. 

 
H.0. UPVC LUMINIUM DOORS, WINDOWS & VENTILATORS: (Windows & Doors 
 Manufactured from Multi-chambered un-plasticized Poly Vinyl Chloride Profiles.) 
 
H.1. All UPVC doors, windows & ventilators shall be procured from approved manufacturer and shall 

be approved by the Architect & Employer before placing the order.   
 

Openable windows shall be double weather-stripped.  One weather-strip shall be provided in the 
outer frame and the other weather-strip in the shutter frame.  The weather-strip shall be of 
extruded neoprene and of a size to make the windows completely weather tight.  The weather 
strip shall be dovetailed into the window section.  The hinges of openable windows shall be 
strong.  Pin of the hinges shall be of stainless steel with nylon / PVC washers.  In case the 
windows are projected type, the hinges shall be provided with brass pivots sliding on stainless 
steel guides.  Concealed type friction stays shall be provided to keep the windows open in any 
desired position.  The window shall be provided with handle for two-point locking or single point 
6mm thick or 8mm thick float glass of first quality and approved make, free from scratches, 
waviness, bubbles etc., all as shown in drawing or as specified and directed. 
 

 SLIDING WINDOWS: As per latest specification of CPWD. 
 

All sections of UPVC doors, windows & ventilators shall be as per standard sections as approved 
by the Employer / Consultant. 

 
H.2.  Functional Need of uPVC WINDOW  
  
 1.  UPVC Windows should be fabricated with “Fusion welded corners”. The Mullion /  
 Transom can be either Fusion welded or mechanically joined with desired sealing.  
 
 2.  Windows / doors must conform to the strength requirements based on wind load as 
 per IS 875-3.   
 
 3.  Appropriate thickness of steel reinforcement should be selected to meet the desired 
 strength. The reinforcement must be installed within 6 to 50mm distance from the   face 
of the weld.   
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 4.  For window size ≤ 1500mm tolerance is ± 3.0mm and sizes above ≥1500 mm   
 tolerance is ± 5.0mm on both height and width.  
 
 5.  The window diagonal should be less than equal to 5mm for window upto 1500mm,  
 above 1500mm, the diagonal difference should not be more than 10mm  
 
 6.  The minimum overlap of sashes on Frame/ mullion should be 5mm, higher overlap  
 is desirable.  
 
 7.  Water drainage / ventilation slot should be provided in sash / frames.  
 
 8.  Min Gap of 3mm should be maintained per face between aperture and window to  
 allow expansion / contraction of uPVC windows.  
 
 9.  The gap between window and its aperture should be filled with weatherable &   
 elastic material to allow expansion / contraction of PVC and performance over   
 period of years.  
 
H.3  Glazing Gaskets & Weather strip  
 The gaskets / weather strip shall be of EPDM/ TPE or any equivalent material which   meets 
the following properties  
  
 a)  Shore A Hardness of the material should be 60±10° A; (ref ISO 7619)  
 b)  Ozone resistance: No visible cracks; (ref ISO 1431)  
 c)  Compression set: should not exceed 50% ; (ref ISO 815)  
 d)  Aging test: The properties after aging should be (ISO 188)  
  i. Hardness +10 / -5  
  ii. Tensile Strength not to exceed drop beyond 25%  
  iii. Elongation not to exceed drop beyond 25%  
  
H.4  Window Hardware’s  
  
 The window hardware including the fastenings shall be tested in accordance with ISO   9227: 
2006 for corrosion resistance when subjected to neutral salt spray test.  
  
 The performance parameters like load bearing, MOC, endurance should be specified by   the 
supplier or mutually agreed between the two parties.  
  
 Note1: It should be noted that there is no direct correlation between a given no. of hours salt  
 spray testing and real time natural environment exposure.  
  
 Note2: In coastal or industrial environment, the hardware performance should be specified.  
 
H.5  TESTING OF WINDOWS  
 The window subjected to the testing should adopt the following Sequence of Test.  
 a)  Air Permeability  
 b)  Water tightness  
 c)  Resistance to wind – deflection measurement at Pressure P1 (=P3/1.5)  
 d)  Resistance to wind – pulsating test to P2 pressure (=0.5P1)  
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 e)  Resistance to wind – Safety test to pressure P3 (the max wind load as per IS 875)  
 
 
I.0. WATER PROOFING TREATMENT: 
 
I.1. Water proofing treatment to toilet blocks: 
 
I.1.1. Providing and laying water proofing treatment to vertical and horizontal surfaces of depressed 

portions of W.C., kitchen, and the like shall consist of: 
 
 i) 1st course of applying cement slurry @ 4.4 Kg/Sqm, mixed with water proofing compound 

conforming to IS 2645 in proportions recommended by the manufacturer of the compound. 
 
 ii) IInd course of 20mm cement plaster 1:3 (1 cement : 3 sand) mixed with water proofing 

compound in proportion by the manufacturer of the compound. 
 
 iii) The sunken portion will be filled with brick bat aggregate 25mm to 100mm size with 50% of 

cement mortar 1:5 (1 cement : 5 fine sand) admixed with proprietory water proofing 
compound conforming to IS 2645 as per manufacturer’s specification/directions and finished 
to receive flooring. 

 
I.1.2. Mode of Measurement: 
 
I.1.2.1. For water proof treatment in baths and WCs described at (i) to (iv) above carried out in the sunken 

floors, both the vertical faces and horizontal surfaces shall be measured in Sqm and paid for the 
entire treated areas. 

 
I.1.2.2. Brick bat coba treated with waterproofing compound described at (v) above will be measured 

separately in Cum and paid for. 
 
I.2 WATER PROOFING TREATMENT: 
 
I.2.1. Providing and laying integral cement based water proofing treatment including preparation of 

surface as required for treatment of roofs, balconies, terraces etc., consists of following operations:- 
(which are as per the specification of specialist company). 

 
 i) Applying and grouting a coat of neat cement slurry using cement at 2.75 Kg/sqm and admixed 

with proprietary water proofing compound, conforming to IS 2645 and in proportions 
recommended/specified by the manufacturer, RCC slab including cleaning the surface before 
treatment. 

 
 ii) Laying cement concrete using broken bricks/brick bats 25mm to 100mm size with 50% cement 

mortar 1:5 (1 cement : 5 coarse sand) admixed with proprietary water proofing compound, 
conforming to IS:2645  and in proportions recommend/specified by the manufacturer, over 
20mm thick layer of cement mortar of mix 1:5 (1 cement : 5 coarse sand) admixed with 
proprietary water proofing compound, conforming to IS: 2645 and in proportions 
recommended/specified by the manufacturer, to required slopes and treating similarly the 
adjoining walls upto 300mm height including rounding of junctions of walls and slabs. 
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 iii) After two days of proper curing, applying a second coat of cement slurry admixed with 
proprietary water proofing compound, conforming to IS:2645 and in proportions 
recommended/specified by the manufacturer. 

 
 iv) Finishing the surface with 20mm thick jointless cement mortar of  mix 1:4 (1 cement, 4 coarse 

sand) admixed with proprietary water proofing compound, conforming to IS:2645 and in 
proportions recommended/ specified by the manufacturers, and finally finishing the surface 
with trowel with neat cement slurry and making grooves to form 300 x 300mm size square 
panels (grooves for part depth of top plastering only). 

 
 v) The whole terrace so finished shall be flooded with water for a minimum period of two weeks 

for curing and for final test.  All above operations shall be done in above order, and as directed 
and specified by the Engineer – in – charge. 

 
 vii) The average thickness shall be 120mm and minimum thickness at khurra as 60.  The 

controlling/deciding factor is provision of minimum slopes of 1:100. 
 
I.2.2. Rate: 
 For purposes of payment, treatment described above shall be measured over flat areas of floors etc.  

Vertical areas treated shall not be measured for purposes of payments.  Cost of same is included in 
the rate quoted for flat area. 

 
I.3. Main Building contractor shall get all water proofing work (including and sunkel areas) shall be 

done from any of the approved agencies for this water proofing.  The contractors shall obtain a 
guarantee for a period of 10 years for all the water proofing treatments from that approved water 
proofing contractor, and shall be jointly responsible for any defects noticed in the work during the 
above period of execution and defect liquidation liability period.  Rate quoted shall include the 
same. 

 
I.4. All waterproofing work shall be guaranteed for ten years in approved proforma acceptable to the 

Employer, on a stamp paper of required denomination.  This guarantee will be given by approved 
waterproofing contractor directly to STATE BANK OF INDIA as soon as the work is virtually 
completed and before the final bill is settled. 

 
I.5. Although the waterproofing work is guaranteed by the approved waterproofing contractor for ten 

years, the main building contractor shall be responsible, if  at any time during the defects 
liquidation liability period, the other surfaces of areas treated for waterproofing (ceiling etc) show 
leaks, wet patches, dampness or the waterproofing deteriorates/shows signs of distress/ give way 
either due to the inadequacy of the work carried out or materials/ workmanship etc., used or for 
any other reason whatsoever, and shall be liable without any extra cost  and inconvenience to the 
Employer or the occupants, to carry out the necessary rectifications/remedial measures, including 
redoing of work, as and when required, during defects liquidation liability period, to make good 
the deficiencies. 

 
J. PAINTING/POLISHING WORK: 
J.1 LIME WASHING AND COLOUR WASHING: 
J.1.1. The materials for preparing the lime wash shall be freshly burnt fat lime of good quality free from 

unburnt stone and other foreign matter. 
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 This shall be dissolved in sufficient quantity of water (about 4-5 litres/Kg of lime), stirred 
thoroughly and strained through a clean coarse cloth.  Alternately, ready made whiting, 
complying with I.S.63-1950, may also be used.  Clean gum dissolved in hot water shall then be 
added in suitable proportion of 2 gm. of gum-arabic to a litre of lime, to prevent lime wash coming 
off easily when rubbed. 

 
J.1.2. Colour wash shall be lime wash prepared as above, to which a solution of water, lime and fast 

pigment, boiled if directed, shall be gradually added and stirred until the required shade/tinge is 
obtained. 

 
J.1.3. As required, single or double scaffolding or ladder shall be used, without damaging or scratching 

the wall/plastered surfaces/floors. 
 
J.1.4. The surfaces to be painted shall be prepared by removing all mortar droppings and foreign matter 

and thoroughly cleaned with wire or fibre brush.  All holes or depressions shall be stopped with 
mortar and cured and surfaces made even and smooth before painting. 

 
J.1.5. Colour/lime wash shall be applied with a brush.  The first stroke of brush shall be from top 

downwards, next from bottom upwards over the first stroke and further a stroke over the earlier 
brushing before it dries. This will form one coat.  Each coat must be allowed to dry and shall be 
subject to inspection before the next coat is applied.  When dry, the surface shall not show signs of 
cracking and shall present a smooth and uniform finish, free from brush marks, and it shall not 
come off easily, when rubbed with a finger.  Patchy or streaky work will be rejected and shall have 
to be re-executed at the contractor’s own expense.  Unless otherwise specified, 3 coats of lime wash 
or colour wash shall be applied. 

 
J.1.6. Doors, windows, floors and other articles of furniture etc., shall be protected from being splashed 

upon.  Splashing and droppings, if any, shall be removed and surfaces cleaned. 
 
J.2. CEMENT WASH: 
J.3.1. Dry Distempering: 
J.3.1.1. Material: 
 Powedered dry distemper shall be of approved make, colour and shade and manufactured by 

approved manufacturers.  It shall generally confirm to IS:427 – 1965. 
 
J.3.1.2. Scaffolding: 
 This shall be double or single as required and directed. 
 
J.3.1.3. Preparing the surface: 
 
 The surface to be distempered shall be cleaned well and all cracks, holes and surface defects shall 

be repaired with gypsum and allowed to set hard.  All irregularities shall be sand papered smooth 
and wiped clean.  The surface so prepared must be completely dry and free from dust before 
distempering is commenced.  In the case of newly plastered walls, special care shall be taken to see 
that it is completely dry before any treatment is at tempted.  For old surfaces, which has earlier 
been distempered, the surface shall be cleaned well of grease, dust etc.  The flaking of previous 
coating, if any, shall be removed/ taken off.  All cracks, holes and surface defects shall be repaired 
with gypsum and allowed to set hard and then sand papered and wiped clean.  But in case the 
surfaces were colour or white washed, the wash must be removed thoroughly first. 
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J.3.1.4. Priming Coat: 
 The priming coat shall be applied over complete dry surface in the manner recommended by the 

manufacturer in cast of patent distemper.  When no priming coat is specified by the manufacturer, 
finely powdered chalk mixed with a thin solution of glue shall be applied to prepare a good hard 
background.  This coating, when dry, shall be sand papered as close and smooth as possible. 

 
J.3.1.5. Application of Distemper: 
 
 The instructions of the manufacturer shall be followed, regarding the preparation of the surface 

and application of priming and finishing coats.  Distemper shall not be mixed in quantities larger 
than is actually required for a day’s work.  Hot water may be used to prepare the mixture.  
Distempers shall be applied in dry weather with broad stiff brushes in long parallel strokes.  The 
treated surface shall be allowed to dry and harden.  Second or succeeding coats shall not be 
applied until the preceding coat has passed by the Employer & Architects.  Two more coats of 
distemper shall be given in exactly the same manner as the first one but only after the earlier coat 
laid has thoroughly dried.  All the operations (strokes of brush) for one coat of white/colour wash 
will give two coats in case of distempering. 

 
J.3.1.6. Rates to be inclusive of: 
 
 The rates shall include all labour, materials, equipment and tools for carrying out the following 

operations: 
 
 i) Providing and mixing the primer and distemper separately. 
  ii) Scaffolding. 
 iii) Preparing the surface to receive the priming and finishing coats. 
 iv) Applying the priming coats. 
 v) Each coat to be completed in all parts of one building and got approved, before starting next 

coat in that building, and shall not be done room wise or floor wise. 
 vi) Applying the distemper in 3 coats minimum, including primer coat.  If a proper even surface is 

not obtained to the satisfaction of the Employer & Architects in 3 coats contractor shall 
carryout additional coats of distemper to approval, at contractor’s own expense. 

 
J.4. ACRYLIC WASHABLE DISTEMPER: 
 
J.4.1. Washable acrylic distemper shall be conforming to IS 2395 – 1 – 1966 and shall be of approved 

make and shade. 
 
J.4.2. As required, single or double scaffolding shall be used.  Ladders, if used, shall be tied with old 

gunny bags at top to prevent damage or scratches to the walls/floors etc. 
 
J.4.3. The instructions of the manufacturer shall be followed regarding preparation of the manufacturer 

shall be followed regarding preparation of the surface and application of priming and finishing 
coats. 

 
J.4.4. Where the specifications of the manufacturer are not available, the following instructions shall be 

carried out: 
 
J.4.5. The surface shall be cleaned and all clears, holes and surface defects shall be repaired with gypsum 

and allowed to set hard.  All irregularities shall be sand papered smooth and wiped clean. The 
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surface so prepared shall be completely dry and free from dust before distempering is 
commenced.  In case of newly plastered surfaces/walls, special care shall be taken to see that it is 
completely dry before treatment is attempted. 

 
 The old surfaces which had earlier been distempered, shall be cleaned of grease and dust etc.  All 

cracks, holes and surface defects shall be repaired with plaster of Paris and allowed to set hard and 
then sand papered smooth and wiped clean.  The flakings of previous coatings, if any, shall be 
taken off.  But in case the surfaces are colour or white washed, the wash must be removed 
thoroughly first. 

 
J.4.6. The priming coat shall be applied over complete dry surfaces as recommended by the 

manufacturers or patent distemper. 
  
J.4.7. Distemper shall be applied in dry weather with a broad stiff brush in long parallel strokes.  This 

shall be allowed to dry thoroughly before the next coat is applied.  All the operations (strokes of 
brush) for one coat of white colour wash will give tow coats in case of distempering. 

 
 Rates to be inclusive of:  The rates shall include all labour, materials, equipment and tools for 

carrying out the following operations: 
 
 i) Providing and mixing the primer and distemper separately. 
 
 ii) Scaffolding. 
 
 iii) Preparing the surface to receive the priming and finishing coats. 
 
 iv) Applying the priming coats. 
 
 v) Each coat to be completed in all parts of one building and got approved, before starting next 

coat in that building, and shall not be done room wise or floor wise. 
 
 vi) Applying the distemper in 3 coats minimum, including priming coat.  If a proper even surface 

is  not obtained to the satisfaction of the Employer and Architects in 3 coats contractor shall 
carryout additional coats of distemper to approval, at contractor’s own expense. 

 
J.5. WATERPROOF CEMENT PAINT: 
 
 The waterproof cement paint shall be of Super Snowcem or of any approved manufacture and it 

shall be of approved colour and shade.  It shall be brought to site in original air tight containers 
with seals intact. 

 
 Double scaffolding and ladders shall be provided, if necessary, without damaging the wall 

surfaces to be painted. 
 
 The preparation of surface, mixing of paint and application shall be done as specified by the 

manufacturer.  In the absence of manufacturer’s specifications, the following shall be followed: 
 
 The surfaces shall be thoroughly cleaned free from dirt, dust, etc., by brushing and washing down 

with clean water.  Any grease, oil paint or other foreign material shall be removed by approved 
method. 
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 Colour/Lime wash and or distemper shall be thoroughly removed  by washing, brushing and if 

necessary the accumulated coats of oil paint shall be removed by thoroughly brushing or scraping 
and washing and a clean even surface obtained. 

 
 Rough cast plaster and pebble dash surfaces shall be thoroughly brushed and washed to remove 

dust and dirt. 
 
 Dry cement paint shall be thoroughly mixed with clean fresh water to produce paint of required 

consistency.  It shall be strained through a paint strainer.  The paint shall be kept stirred 
thoroughly and applied within the specified time.  Hardened or damaged paint shall not be used. 

 
 The paint shall be applied by brush.  Each paint coat shall be properly cured and got inspected and 

approved by the Architects/Employer before the next coat is applied.  Minimum 2 coats will be 
applied but if the work is not satisfactory, more coat/coats shall be applied as directed at no extra 
cost. 

 
 Absorbent surfaces shall be evenly damped so as to give even suction in dry weather, freshly 

painted surfaces shall be kept damp for atleast two days. 
 
 For smooth surfaces one coat of primer shall be applied as per manufacturer’s specifications and 

three more coats of cement paint of approved shade shall be applied.  All operations (strokes of 
brush) for one coat of white (colour wash will give two coats of cement painting). 

 
 Rates to be inclusive of:  The rates shall include all labour, materials, equipment and tools for 

carrying out the following operations: 
 
 i) Providing and mixing the primer and waterproof cement paint distemper separately. 
 
 ii) Scaffolding. 
 
 iii) Preparing the surface to receive the priming and finishing coats. 
 
 iv) Applying the priming coats. 
 
 v) Each coat to be completed in all parts of one building and got approved, before starting next 

coat in that building, and shall not be done room wise or floor wise. 
 
 vi) Applying the waterproof cement paint in 3 coats minimum, including primer coat.  If a proper 

even surface is not obtained to the satisfaction of the Employer & Architect in 3 coats, 
contractor shall carryout additional coats of work to approval, at contractor’s own expense. 

 
 vii) Water repellant silicon liquid paint: 
 
  Multipurpose protective coating. 
 

  PIDICOTEW – 100 is a protective coating system designed for vertical walls, and acts as a one-
way membrane, allowing moisture to escape to the surface but prevents moisture ingress into 
the treated structure. 
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Application Areas: 
 

 External wall surface for durable insulation effect. 
 

 For wall surfaces, can be used as protective coating in the desired colour. 
 
 For protecting industrial as well as residential structures from weathering effect. 
 
Coverage: 
 
 10 to 12 Sq-m/lit of PIDEBIND P – 100 on smooth surface once the area is covered 

properly with primer coat then, apply one coat of PIDICOTEW – 100 with a coverage 
rate of 5 sqm/lit. 

 
 After 1 hour of drying of first coat, second coat of PIDICOTEW – 100 shall be applied 

with the coverage rate of 5 sqm/lit. 
 
J.6. MODE OF MEASUREMENT (FOR J1 TO J5): 
 

For all the above painting items, Mode of measurement shall be same as that of plastering and 
shall be in Sq.meters.  No extra payment shall be made for painting rough cast surfaces or 
sandfaced surfaces. 

 
J.7. ENAMELLED PAINTING: 
 
J.7.1. Materials: 
 
J.7.1.1. The paint shall be of the specified colour and shade and of an approved make by the Architect & 

Employer.  The paint shall comply in all respects with relevant Indian Standard Codes. 
 
J.7.1.2. The make and brand of the paint to be used on the work shall first be got approved by the 

Architects/Employer.  The material shall be obtained directly from the approved manufacturers or 
authorised dealers and brought to the site in the manufacturers drums etc., with seals unbroken. 

 
J.7.1.3. Paint for undercoating and finishing coat shall be ready mixed.  Mixing by contractor is not 

permissible except with prior written approved of the Architects/Employer, in which case the 
preparations of ingredients and their quality shall be strictly maintained as per manufacturer’s 
instructions and relevant I.S. codes. 

 
J.7.1.4. All the materials shall be kept properly protected when not actually in use.  Lids of containers 

shall be kept closed and surfaces of paint in open shall be covered with a thin layers of turpentine 
to prevent formation of a skin. 

 
 In case of doubt regarding the quality, the paint supplied by the contractor shall be got tested in an 

approved laboratory as described in I.S. 101 – 1964, if considered necessary by  the Architect.  The 
cost shall be borne by the client, if  the results are satisfactory, and by the contractor if otherwise.  
The rejected paint shall be removed from the site of work forthwith. 

 
J.7.2. PREPARATION OF SURFACE: 
 



mape Connoisseurs  –   SBI– SHIVAJI CHOWK BRANCH ADILABAD– Civil And Sanitary Tender. Page 103 of 128 

 

J.7.2.1. Plastered Surfaces: 
 
 New plaster shall not be primed or painted till it is completely dry and hard.  The surface shall be 

carefully rubbed smooth and thoroughly cleaned.  The surface shall be dry, smooth, clean and free 
from dirt. 

 
J.7.2.2. Steel work (NEW): 
 Degreasing shall be done by either proprietary brands of approved solvent cleaner or by mineral 

turpentine or petroleum and other petroleum solvents, like trichloroethylene alkali solutions or 
detergents as directed by the architects. 

 
 The de-rusting shall be done by manual scraping (by wire brushes, fine steel wool scraper, sand 

paper etc.) and/or mechanically by sand blasting, shot blasting or flame cleaning or chemical 
methods as approved by the Architects. 

 
J.7.2.3. Steel work (Old): 
 For repainting necessitated due to any specified reason the relevant instructions given in I.S. 

1447:1966 shall be followed.  If necessary and ordered by the Architect, the surface shall be cleaned 
completely as for new steel. 

 
J.7.2.4. Wood Work: 
 The surface to be painted shall be thoroughly dry, clean and smooth.  It shall be sand papered with 

coarse medium grade sand papers and the finished surface shall be free from scratches. 
 
J.7.2.5. Before applying primer, knots, if any, shall be covered with preparation of red lead made by 

grinding red lead in water and mixing with glue sized and used hot.  The surface prepared for 
painting shall be dry before paint is applied.  The holes and indentation on the surface shall be 
stopped with putty.  Stopping shall not be done before the priming coat is applied. 

 
J.7.3. Application: 
 
J.7.3.1. All brushes, tools, etc., used shall be cleaned of all foreign matter at the beginning of different 

operations being undertaken. 
 
J.7.3.2. Paint may be applied by spraying or brushing.  Unless otherwise specified, paint shall be applied 

with brushes.  Brushes of appropriate size shall be either round or oval shaped and they shall be 
maintained carefully throughout the work so as to be pliable and free from bristles. 

 
J.7.3.3. The contents of the drum and tins shall be well stirred with a small clean and smooth stick before 

using and ocassionally during use to prevent sedimentation at the bottom of the container. 
 
J.7.3.4. Painting shall be carried out as far as possible in dry and warm weather. 
 
J.7.3.5. Single or double scaffolding shall be used as necessary, by the contractor at his cost.  Ladders, if 

used, shall be tied with old gunny bags at top to prevent damage or scratches to the walls, floors 
etc. 

 
J.7.3.6. The primer coat shall be applied as soon as the surface has been cleaned and before deterioration 

of surface by rust and contamination of the surfaces by dust, dirt or any other foreign material. 
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J.7.3.7. Sufficient time shall be allowed for each coat of paint to dry before the next is applied. 
 
J.7.3.8. Painted surface, shall be protected from sun, rain, condensation, contamination or surface damage, 

till it is completely dry.  ‘Wet paint’ shall be put, when necessary. 
 
J.7.3.9. Preparation of surfaces, priming coat, undercoat and finishing coats shall be applied as specified 

or recommended by the manufacturer.  Where no specifications are available, the following 
specifications will be followed. 

 
J.7.3.10. Primer Coat: Plastered surface: 
 Priming coat shall consist of equal parts of white and red lead mixed in boiled linseed oil to the 

required consistency applied uniformly over the surface.  When this coat is dry, all cracks, holes 
and other such defects shall be filled with a mixture of one part of white lead and 3 parts of 
ordinary putty.  After drying, the surface shall be rubbed with sand paper and dusted clean.  An 
undercoat shall be applied thinly so that plaster may be thoroughly saturated.  One or more 
undercoats with putty shall be applied as required and directed to obtain thoroughly saturated 
surface to the satisfaction of Architect & Employer. 

 
 Steel Work: 
 The primer coat be of red lead conforming to I.S.102 – 1962.  Undercoating and puttying shall be 

done, if necessary.  For old painted surfaces and new surfaces already primer with red lead/red 
oxide, the surface shall be cleaned thoroughly and primed with red lead/ red oxide, at some 
places, where necessary or over the whole surface as directed by the Architects. 

 
 Wood Work: 
 The primer coat shall consist of red lead, white lead, raw and boiled linseed oil and patent driers. 
 
 After priming coat, all small holes, cracks, open joints and other minor defects shall be stopped 

with putty made from whitening mixed to proper consistency with raw linseed oil and little white 
lead to help hardening of putty.  The surface shall then be lightly rubbed down smooth with sand 
paper.  One or more undercoats, with putty shall be applied as required and directed to obtain 
thoroughly saturated surface to the satisfaction of Architect & Employer. 

 
J.7.3.11. Finishing coats: 
 Unless otherwise specified in the item, the finishing shall be done with atleast two coats of paint of 

approved made and shade confirming to the latest I.S. codes.  The last coat of paint shall give a 
matt/flat, semi-glossy or glossy finish as specified for each item of painting or as directed by the 
Architect & Employer.  Striple finish shall be given at no extra cost, if required, by the Architect & 
Employer.  The finished surface shall be of the required shade and present an even appearance.  It 
shall not show any brush marks.  If required, final coat will be applied with rollers at no extra cost. 
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J.8. ENAMEL PAINT: 
 General specifications, preparation of surface and priming coat shall be same as specified for oil 

painting.  Finishing shall be done in two coats or more as required with synthetic enamel paint of 
approved make and shade and shall generally conform to relevant I.S.codes. 

 
J.9. RATE FOR ALL PAINTING WORKS TO INCLUDE: 
 Apart from other factors mentioned elsewhere in this contract, the rate for painting shall also 

include. 
 
J.9.1. Providing all the materials/labour and equipment that is required to execute the work as 

specified. 
 
J.9.2. Scaffolding (single/double) erection and removal. 
 
J.9.3. Preparing the surfaces before painting. 
 
J.9.4. Applying three cots of approved paint including priming coat.  If proper & even surface or shade 

is not acquired, then extra cost/coats shall be applied as directed and to the final approval of the 
Architect & Employer, at no extra cost. 

 
J.9.5. Applying additional priming coat/coats to obtain thoroughly saturated surface and filling the 

putty as required and directed. 
 
J.9.6. No extra coat shall be paid for painting smooth/rough surfaces such as precast concrete pardis, 

rough cast plaster, sand faced plaster etc. 
 
J.9.7. Curing the cement paint as directed for minimum 7 days. 
 
J.9.8. Doors, windows, floors and other materials of furniture etc., shall be protects from being splashed 

upon.  Splashing and droppings, if any, shall be removed and the surfaces cleaned as directed. 
 
J.9.9. If any cracks develop in the plaster, before or after final painting, the same will have to be filled in 

by suitable putty and the surface painted again as directed to give an even surface to the approval 
of Architect & Employer at no extra cost.  If neeru surface is damaged due to any reason before 
painting, then the surface shall be redone by using plaster of paris as directed, at no extra cost.   

 
J.10. MODE OF MEASUREMENT FOR OIL, ENAMEL PAINT, POLISHING ETC: 
 
J.10.1. Measurement of painted/polished surfaces shall be in Sq.m and as per plaster work. 
 
J.10.2. For measurement of polishing/painting to joinery and steel work etc., multiplying coefficients, as 

in standard table shall, be as follows:   
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S.NO. DESCRIPTION OF WORK HOW MEASURED COEFFICIENT 
I. Wood Work – doors and windows 

etc: 
  

1. Panelled doors/windows. Measured flat including 
frame. 

1.30 (for each side). 
 

2. Flush doors. - do - 1.20 (for each side). 
3. Partly panelled and partly glazed or 

glazed doors/windows (for glazed 
portions only – for panelled 
portions as per 1 above). 

- do - 
 

1.00 (for each side). 

4. Fully venetioned or louvered 
doors/windows. 

- do - 
 

1.80 (for each side). 

II. Steel Work – Doors and Windows:   
1. Fully glazed doors & windows. Measured flat including 

frame. 
0.50 (for each side). 
 

2. Plain sheeted steel door, windows. - do - 
 

1.10 (for each side) 
 

3. Collapsible gate. Measured flat. 1.50 (for painting all 
over) 

4. Rolling shutters of interlocked laths. -do-  jamb guides bottom 
rails, locking arrangement 
included (top cover shall be 
measured separately) 

1.10 for each side. 

III. General work:   
1. Expanded metal, M.S. grill work, 

grating in guard bars, ballustrades, 
railing and partitions. 

Measured flat. 
 

1(for painting all 
over). 
 

2. R.C.C. grill. - do - 1(for each side). 
 
The table given above is as per C.P.W.D. specification. 
 
J.11. FRENCH SPIRIT POLISHING: 
 
J.11.1. Materials: 

 
French spirit polish shall be of an approved make conforming to I.S.348:1968 and shall be 
approved by the Architects.  If it is to be prepared, the polish shall be made by dissolving 0.7 Kgs 
of best shellac in 4.5 litres of spirit or wine without heating.  To obtain required shade, approved 
pigment shall be added and mixed in required proportions. 

 
J.11.2. Workmanship: 
J.11.2.1. Preparation of  Surface: 

The surface shall be cleaned.  All unevenness shall be rubbed down smooth with sand paper and 
well dusted.  Holes and indentations of the surface shall be filled with putty made of whiting and 
linseed oil.  The surface shall be given a coat of filler made of 2.25 Kg of whiting and 1.5 litre of 
methylated spirit.  When it dries, the surface shall again be rubbed down perfectly smooth with 
sand paper and wiped clean. 
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J.11.2.2. Application: 
A piece of clean fine cotton cloth or cotton wool made into the shape of a pad shall be used to 
apply polish.  The pad shall be moistened with polish and applied sparingly but uniformly and  
completely over the entire surface.  It shall be allowed to dry and then only another coat is applied 
in the same way.  To finish off, the pad shall be covered with a fresh piece of clean fine cotton 
cloth, slightly damped with methylated spirit and rubbed lightly and quickly with a circular 
motion.  The finished surface shall have a uniform texture and high gloss.  Irrespective of number 
of  coats, this will be carried out to the entire satisfaction of Architect & Employer. 

 
J.12. POLISHING: 
 
J.12.1. Materials: 
 

This shall be of approved quality and make and brought to site in sealed containers as marketed 
by the manufacturers. 

 
J.12.2. Workmanship: 
 
J.12.2.1 Preparation of Surface: 

Woodwork to be treated, shall be finished smooth.  It shall then be stopped and rubbed down 
perfectly smooth with different grades of sand paper.  (The final rubbing shall be done with sand 
paper which has been slightly moistened with linseed oil and rubbed one over the other for a few 
seconds). 

 
J.12.2.2. Application: 

The mixture of the polishing shall be applied evenly, with a clean cloth pad in such a way that no 
blank patches are left, and rubbed continuously for half an hour.  When the surface is quite dry, a 
second coat shall then be applied and rubbed for two hours or more if necessary, until the surface 
has assumed a uniform glass and is quite dry, showing no signs of stickiness when touched.  
Irrespective of number of coats, this will be carried out to the entire satisfaction of Architect & 
Employer. 

 
J.13. MEASUREMENT: 

Measurement for French/wax polishing and or polishing with ready made polish will be as per 
schedule stated herein before and the explanatory note on coefficient shall be as per C.P.W.D. 
specifications. 

 
J.14. For all painting and polishing works (J.1. to J.12): 
 (i) Detailed register shall be maintained, by the contractor, showing daily account of receipts, 

consumption and balance of different materials showing materials received and their 
consumption with location, and shall be checked by Employer & Architect as their discretion. 

 
 (ii) Each coat of work shall be done in one building at a time and got approved before starting next 

coat in that building; and shall not be done room wise or floor wise. 



mape Connoisseurs  –   SBI– SHIVAJI CHOWK BRANCH ADILABAD– Civil And Sanitary Tender. Page 108 of 128 

 

11. INDEX FOR SPECIFICATIONS FOR WATER SUPPLY AND SANITARY WORKS 
 
WATER SUPPLY: 
 
1. G.I. pipe and Socket etc. 
 
2. C.I. and spun iron pipes & fittings 
 
DRAINAGE: 
 
1. Stoneware pipes etc. 
 
2. Cement Concrete pipes 
 
3. Manholes, Inspection chambers etc. 
 
4. Soil, Waste, Rainwater, Vent, etc. 
 
5. Lead Pipes 
 
“A” Cutting, Patching and Making good 
 
“B” Equipment, Material & Workmanship, Tests 
 
“C” Cleaning, Operation and Tests 
 
6. Sanitary Fixtures and Fittings 
 
7. Mode of Measurement 
 
“C” Tools and materials and storage  General & Applicable for all types 
       of work costs of these shall be  
“D” Safety codes    included in the rates quoted. 
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12. SPECIFICATIONS FOR WATER SUPPLY & SANITARY WORKS 
 

1. WATER SUPPLY: 
 
1.1 G.I.PIPES AND SOCKETS: 
 
1.1.1. Materials: 
 

The pipes shall be galvanised mild steel welded pipes and seamless, screwed and socketed tubes 
and conforming to the requirements of I.S.1239 – 1982.  They shall be of the diameter (nominal 
bore) and grade specified in the description of the item.  The sockets shall be designated by the 
representative nominal bores of the pipes, for which they are intended. 
 
The pipes and sockets shall be cleanly finished, well galvanized inside and outside and free from 
cracks, surface flaws, laminations and other defects.  All screw threads shall be clean and well cut.  
The ends shall be cut clean and square to the axis of the tube.  Unless otherwise specified, the pipes 
below ground level or concealed in walls or floors and those supported on walls shall be of “B” 
class only. 
 
The weights of GI pipes for various glasses and diameter are reproduced below: 
 
Weight in Kg.per meter of common G.I. pipes of various dia (plain ends). 
 
 

DIA 
 

 
(LIGHT) 

“A” CLASS 

 
(MEDIUM) 
“B” CLASS 

 
(HEAVY) 

“C” CLASS 
 

15 0.952 1.22 1.45 
20 1.41 1.58 1.90 
25 2.01 2.44 2.97 
32 2.58 3.14 3.84 
40 3.25 3.61 4.43 
50 4.11 5.10 6.17 
65 5.80 6.51 7.90 

 
1.1.2 Pipe fittings: 
 

The fittings shall be of malleable cast iron or mild steel tubes complying with all the appropriate 
requirements given in para 1.1.1.  or as specified.  The fittings shall be designated by the respective 
nominal bores of the pipes for which they are intended. 

 
1.1.3. Cutting, Laying and Jointing: 
 

The pipes and fittings shall be inspected at site before use, to ascertain that they conform to the 
specifications given in para 1.1.1. above.  The defective pipes shall be rejected.  Where the pipes 
have to be cut or rethreaded, the ends shall be carefully filled out so that no obstruction to bore is 
offered.  The end of the pipes shall then be threaded with pipe dies and taps carefully in such a 
manner as will not result in slackness of joints when screwed/jointed.  The taps and dies shall be 
used only for straightening screw threads, which have become bent or damaged and shall not be 
used turning the threads become slack, as the later procedure may result in a joint, which may not 
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be water tight.  The screw threads of pipes and fittings shall be protected from damage until they 
are fitted. 

 
The pipes shall be cleaned and cleared of all foreign matter before being laid.  In jointing the pipes, 
the inside of the socket and the screwed end of the pipes shall be oiled and rubbed over with white 
lead and a few turns of spun yarn wrapped round the screwed end of the pipe.  The end shall then 
be screwed in the socket, tee, etc., with the pipe wrench.  Care should be taken that all pipes and 
fittings are properly jointed so as to make the joints completely water tight and pipes are kept at all 
times free from dust removed after screwing.  After laying, the open ends of the pipes shall be 
temporarily plugged to prevent access of water, soil or any other foreign matter. 

 
Any threads exposed after jointing shall be painted or in the case of underground piping thickly 
coated with approved anti-corrosive paint to prevent corrosion. 

 
1.1.4. Internal work: 
 

For all internal work the galvanized iron pipes and fittings shall run outside the surface of the 
walls or ceiling (not in chase), unless otherwise specified.  The fixing shall be done by means of 
standard battern holder butt clamps, keeping the pipes about 1.5 cm clear of the wall.  When it is 
found necessary to conceal the pipes, chasing may be adopted or pipes fixed in the ducts or 
recesses etc., provided there is sufficient space to work on the pipes with usual tools. 
 
The pipes shall not ordinarily be burring in walls or solid floors.  Where unavoidable, pipes may 
be burried for short distances, provided adequate protection is given against the damage and 
where so required joints of M.S. tubes be not buried.  Where directed by the Architect & Employer, 
M.S. tube sleeves shall be fixed at places a where pipes passed through walls or floors for reception 
of the pipe and to allow freedom for expansion and contraction and other movements.  In case the 
pipe is embedded in walls or floors, it should be painted with anti-corrosive bitumastic paint or 
approved quality and the pipe shall be wrapped in burlap of hesain cloth impregnated with 
bitumen.  The wrapping shall be made to fit tightly over the pipe and where wrapping with new 
piece, it shall overlap the old one and the joint shall be tied with M.S. wire or nylon thread.  Where 
pipes are encased within chases made in the wall, they shall be fixed to the wall and M.S. clamps 
so as to prevent movement before filling in and making good the chase.  The pipe should not come 
in contract with lime mortar or lime concrete, as the pipe is affected by lime under the floors, the 
pipes shall be laid in a layer of sand filling done under concrete floors. 

 
1.1.4.1. Insulation for hot water pipes: 
 

Pipes carrying hot water from storage heater or from central heating system shall be insulated for 
preventing loss of heat.  The materials used for insulation shall be hair felt,  asbestos fibre, mineral 
wool, glass wool or glass wool felt on sufficient thickness as directed and shall be wrapped around 
the pipe tightly and tied in position by wire loops at certain intervals. 
 
This shall be covered by hesain cloth wrapping as detailed above for cold water pipes.  All pipes 
and fittings shall be fixed truly vertical and horizontal, unless unavoidable.  The pipes shall be 
fixed to walls with standard batten holder – bat clamps of required shape and size, so as to fit 
tightly on the pipes, when tightened with screwed bolts.  The bats shall be of teakwood, painted 
with coal tar. 
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These clamps shall be embedded in brick work in cement mortar 1:4 (1 cement : 4 coarse sand) and 
shall be spaced at regular intervals in straight lengths. 
 
The clamps shall be fixed at shorter lengths near the fittings or as directed by the Architect & 
Employer. 
 
For G.I.pipes 15mm to 25mm diameter, the holes in the walls and floors shall be made by drilling 
or with chisel or jumper and not by dismantling the birck work or concrete. However, for bigger 
dimension pipes, the holes shall be carefully made of the smallest but of adequate size, as directed 
by the Architect & Employer.  After fixing the pipes the holes shall be made good with cement 
mortar 1:4 (1 cement : 4 coarse sand) and properly finished to match the adjacent surface. 

 
1.1.5. External work: 
 

The galvanised iron pipes and fittings shall be laid in trenches.  The widths and depths of the 
trenches for different diameters of the pipes shall be given as in the table below, and shall be deep 
enough to have a clear cover of atleast 400mm above the top of pipes. 

 
Dia of Pipe Width of trench Depth of trench 

15mm to 50mm 30 Cms. 60 Cms. 
65mm to 100mm 45 Cms. 75 Cms. 

 
At joints the trench width shall be widened where necessary.  The work of excavation and refilling 
be done true to line and gradient. 

 
The pipes shall be painted with two coats of anticorrosive bitumastic paint of approved quality.  
The pipes shall be surrounded with sand (The pipes shall be laid on a layer of 7.5 cm sand and 
filled with sand upto 15 cm above the pipes.  Remaining portion of the trench shall then be filled 
with excavated earth) before the trenches are back filled with excavated earth. 

  
When excavation is done in rock the bottom shall be cut deep enough to permit the pipes to be laid 
on a cushion of sand, minimum 7.5 cm thick.  In case of bigger diameter pipes, where the pressure 
is very high, thrust blocks of cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone 
aggregate of 20mm nominal size) and of suitable size shall be constructed at all bends, tees etc., to 
transmit the hydraulic thrust by and spreading it over a sufficient area, without impairing the 
ground, as directed by the Architect & Employer. 

 
1.1.6. Testing the joints: 
 

After laying and jointing, the pipes and fittings shall be inspected under working conditions of 
pressure and flow.  Any joint found leaking shall be redone and all leaking pipes removed and 
replaced without extra cost. 

 
The pipes and fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/cm². (60 
metre head or double the designed working pressure whichever is more).  The pipes shall be 
slowly and carefully charged with water allowing all air to escape and avoiding all shock or water 
hammer. 

 
The draw off takes and stop cocks shall then be closed and specified hydraulic pressure shall be 
applied gradually.  Pressure gauge must be accurate and preferably should have been recalibrated 
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before the test.  The test pump having been stopped the test pressure should maintain without loss 
for atleast half an hour.  The pipes and fittings shall be tested in sections as the work of laying 
proceeds, keeping the joints exposed for inspection during the testing. 

 
1.1.7. Measurements: 
 

The lengths shall be measured in running meter correct to a cm., for the finished work, which shall 
include G.I.pipe and G.I. fittings such as bends, tees, elbows, reducers, crosses, plugs, sockets, 
nipples and nuts etc., unless otherwise specified, but exclude brass and gun metal taps(cocks), 
valves, lead connection pipes and shower roses.  The measurements shall be taken separately for 
internal and external work.  For this, the internal and external work shall have meaning given in 
1.1.4 and 1.1.5.  The length shall be taken along the central line of the pipe fittings.  All pipes and 
fittings shall be classified according to their diameters, method of joining and fixing substance, 
quality and finish.  The diameter shall be the nominal diameter of the internal bore of the pipes.  
The rates shall include all cuttings and wastages.  In case of fittings of unequal bore, the largest 
bore shall be measured. 
 
Digging and refilling of trenches is clubbed with main item if so specified.  If digging and refilling 
is clubbed with the item, the maximum depth of trench shall be as specified. 
 
Internal work: 
 
The rate for internal work shall include the cost of labour and material involved in all the 
operations described above except in para 1.1.5.  The rate shall include the cost of cutting holes in 
walls and floors and making good the same.  Insulation of pipes for hot water supply will be paid 
separately as extra over.  The rates shall include cutting chases, drilling/making holes etc., and 
making good the same, after testing/painting etc. 
 
External work: 
 
The rate for external work shall include the cost of labour and materials involved in all the 
operations described above except in para 1.1.4.  The rate shall include excavation trenches, testing 
painting of pies etc., and re-filling all round the pipes etc., complete. 

 
1.2. MAKING CONNECTION OF G.I. DISTRIBUTION BRANCH WITH GI MAIN: 
 
1.2.1. Materials: 
 

Pipes and fittings – Para 1.1.1. and 1.1.2. shall apply. 
 
1.2.2. Preliminary work: 
 

A pit of suitable dimensions shall be dug at the point, where the connection is to be made with the 
main, and earth removed upto 15 cm below the main.  The flow of water in the water main shall be 
disconnected by closing the sluice or wheel valves on the mains. 

 
1.2.3. Making connection: 

For cutting and jointing para 1.1.3 shall apply.  The G.I main shall first be cut.  Water, if any 
collected in the pit shall be bailed out and ends of the G.I.pipe threaded.  The connection of 
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distribution pipe shall then be made by fixing malleable G.I. tee of the required size and fittings 
such as jam nut, G.I.socket, connecting piece etc. 

 
1.2.4. Testing of joints: 
 

Para 1.1.6 shall apply. 
 
1.2.5. The portion of the pipe in the pit shall be painted with bitumastic paint and encased with sand 15 

cm. alround.  The pit shall be filled with earth in level with the original ground surface, watered, 
rammed and the area dressed. 

 
1.2.6. Measurements: 
 

The work of making connections should be counted in numbers, if paid separately. 
 
1.2.7. Rate: 
 

The rate shall include the cost of labour and materials involved in all the operations described 
above. 

 
1.3 FIXING WATER METER AND STOP COCK IN G.I. PIPE LINE: 
 
1.3.1 Materials: 
 

Pipe and fittings para 1.1.2. shall apply. 
 
1.3.2. Cutting G.I. pipe line: 
 

The G.I. line shall be cut to the required length at the position where the metre and stop cock 
required to be fixed.  The ends of the pipe shall then be threaded.  For cutting and threading the 
pipe, para 1.1.3 shall apply. 
 
Fixing meter and stop cock: 
 
For cutting and jointing para 1.1.3 shall apply.  The G.I. main shall first be cut.  Water, if any, 
collected in the pit shall be bailed out and ends of the G.I. pipe threaded. 
 
The meter and stop cock shall be fixed in position by means of connecting pipes, G.I jam nut and 
socket etc.  The stop cock shall be fixed near the inlet of the water meter. The paper disc inserted in 
the nipples of the meter shall be removed and the meter installed exactly horizontal or vertical in 
the flow line in the direction shown by the arrow cat on the body of the meter.  Care shall be taken 
that the factory seal of the meter is not disturbed. Wherever the meter shall be fixed to a newly 
fitted pipe line, the pipe line shall have to be completely washed before fitting the meter.  For this 
purpose a piece of pipe equal to the length of the meter shall be fitted in the proposed position of 
the meter in the new pipe line.  The water shall be allowed to flow completely to wash the pipe 
line and then the meter installed as described above by replacing the connecting piece. 
 
Testing of joints: 
 
Testing of joints shall be done as described in para 1.1.6. 
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The portion of the pipe in the pit shall be painted with bitumastic paint and encased with sand 15 
cm alround.  The pit shall be filled with earth in level with the original ground surface watered, 
rammed and the area dressed. 
 
Measurements: 
 
The work of fixing meters and stop cocks shall be counted in numbers according to the diameters. 
 
Rate: 
 
The rate shall include the cost of labour and materials involved in all the operations described 
above excluding the cost of stop cock and water meter. 

 
1.4. FITTINGS: 
 

General: 
The brass or gun metal fittings shall be of heavy quality and of approved manufacture and pattern, 
with screwed or flanged ends, as specified.  The fittings shall in all respects comply with Indian 
Standard specifications No. I.S. 778 – 1957 and I.S. 781 – 1959.  The standard size of brass or gun 
metal fittings shall be designated by the nominal bore of the pipe outlet to which the fittings are 
attached.  A sample of each kind of fittings shall be got approved from the Architect & Employer 
and all supplies made according to the approved samples. 

 
1.4.1. All cast fittings shall be sound and free from pits, blow holes and projections.  Both internal and 

external surfaces shall be clean, smooth and free from sand etc.  Burning, plugging, stopping or 
patching of the casting shall not be permissible.  The bodies, bonnets, spindles and other parts 
shall be truly machined so that when assembled the parts shall be axial, parallel and cylindrical, 
with surfaces smoothly finished.  The area of the water way of the fittings shall not be less than the 
area of the nominal bore. 

 
The fittings shall be fully examined and cleaned of all foreign matter before being fixed.  The 
fittings shall be fitted in the line in a workman like manner.  The joints between fittings and pipes 
shall be made leak-proof, when tested to a pressure of 6 Kg/sq.cm as described in para 1.1.6, and 
the defective fittings and joints shall be replaced or redone without any extra cost. 

 
1.4.2. Brass bib cock and stop cock: 
 

A bib cock (bib tap) is a draw off tap with a horizontal inlet and free outlet and a stop cock (stop 
tap) is a valve with a suitable means of connections for insertion in a pipe line for controlling or 
stopping the flow.  They shall be of specified size and shall be of screw down type.  The closing 
device should work by means of a disc carrying renewable non-metallic washer which shuts 
against water pressure on a seating at right angles to the axis of the threaded spindle which 
operates it.  The handle shall be either crutch or butterfly type, securely fixed to the spindle.  Valve 
shall be of the loose leather seated pattern.  The cocks (taps) shall open in anti-clock wise direction. 

 
The bib cock and stop cock shall be polished bright.  The minimum finished weights of bob tap 
(cock) and stop tap (cock) as given in the I.S. specifications are reproduced below: 

 
Size in mm. Minimum finished Weight. 

Bib Tap in Kgs. Stop Tap in Kgs. 



mape Connoisseurs  –   SBI– SHIVAJI CHOWK BRANCH ADILABAD– Civil And Sanitary Tender. Page 115 of 128 

 

8 0.25 0.25 
10 0.30 0.35 
15 0.40 0.40 
20 0.75 0.75 

 
  
 

When the bib cocks or stop cocks are required to be chromium plated, the chromium plating shall 
be of grade B type conforming to I.S. 1068 – 1958.  The chormiumn shall never be deposited on 
brass unless a heavy coating of nickel is interposed.  In case these are required to be nickel plated, 
the plating shall be of the first quality with a good thick deposit of silvery whiteness capable of 
taking high polish, which will not easily tarnish or scale. 
In finish and appearance, the plated articles, when inspected shall be free from plating defect such 
as blisters, pits, roughness and unplanted areas and shall not be stained or discoloured.  Before a 
cock is plated, the washer plate shall be removed from the fittings.  The gland packing shall be 
protected from the plating solution. 

 Gun metal bib cock and stop cock: 
These shall be of gun metal screw down pattern of the size as specified.  So far as the general 
requirements of material are concerned, these shall be similar to those as described in para 1.4.2. 
The weight of these shall be the same as for brass bib cocks and stop cocks as described in para 
1.4.2. 

 
1.5.1. Brass full way valve: 

Full way valve is a valve with suitable means of connection for insertion in a pipeline for 
controlling or stopping the flow. The valve shall be of brass, fitting with a cast iron wheel and shall 
be of gate valve type, opening full way of the size as specified. 
 
The valve shall be of best quality as approved by the Architect & Employer. 

 
1.5.2. Gun metal full way valve with wheel: 

These shall be of the gun metal fitted with wheel and shall be of gate valve type opening full way 
and of the size as specified.  These shall generally conform to I.S. 778 – 1978. 

 
1.6. Ball valve: 

The ball valve shall be of high pressure or low pressure class and shall be of sizes as specified and 
directed. 

 
The nominal size of a ball valve shall be that corresponding to the size of the pipe to which it is 
fixed.  The ball valve shall be of gun metal as specified with standard valve shall be of gun metal 
as specified with standard polyurethane float.  The float shall be spherical in shape, the jointing of 
the float shall be made by efficiently finished, lapped and soldered seam or by brazing.  
Polyurethane floats shall be used as specified. 

 
The ball valve shall generally conform to I.S. specification No.1703 : 1977.  The weight of ball cock 
and the size of ball be as per table given below: 

 
Both low pressure and high pressure ball valves are designed for use on mains having pressures 
upto 17.5 Kg/cm². 
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Ball valve size 
 in mm 

 

Total Wt. 
H.P. 

 

Total Wt. 
L.P. 

 
Dia 

 
15 

 
- 

 
 524 gms 

 
 481 gms 

 20 -  986 gms  867 gms 
 25 - 1549 gms 1411 gms 
 32 - 2120 gms 1873 gms 
 40 - 2646 gms 2303 gms 
 50 - 4454 gms 3959 gms 

 
 
1.7 CPVC PIPES: (CHLORINATED POLYVINYL CHLORIDE PIPES FOR POTABLE  HOT AND 
COLD WATER) 
 
1.7.1 The pipes shall be conforming to the requirements of I.S. 15778: 2007.  They shall be of  the 
diameter (nominal bore) and grade specified in the description of the item.  The  sockets shall be designated 
by the representative nominal bores of the pipes, for which  they are intended. 
 
1.7.2 Material: 
 
1.7.2.1 Virgin Material – Material in such form as granules or powder that has not been  subjected to 
use or processing other than that required for its manufacture and to which  no re-processible or 
recyclable material(s) have been added. 
 
1.7.2.2 Own Rework Material – Material prepared from rejected unused pipes, including the trimmings 
from the production of pipes, which will be reprocessed in a manufacturer’s plant by a process such as 
extrusion and for which the complete formulation is known. 
 
1.7.2.3 Standard Thermoplastic Pipe Dimension Ratio (SDR) – The standard thermoplastic pipe 
 dimension ratio (SDR) is the ratio of pipe diameter to wall thickness. 
 
1.7.3 Classification of Pipes: 
 
 The pipes shall be classified by pressure rating (working pressure) at 270C and 820C –  see 
table given below. 
 
 Working Pressure for Pipes: (All values are in Mpa.) 
 

S. No. Pressure Class. 
Working Pressure at 

SDR. 270C. 820C. 
1. 1 11 2.76 0.68 
2. 2 13.5 2.18 0.55 
3. 3 17 1.73 0.42 

 Note: The above pipes are recommended for water temperatures ranging from +1 to +900C.   The 
recommended maximum safe working stress for these pipes is 8.6 MPa at 270C.  At  higher temperature 
upto 900C, the strength of the pipe reduces and the working  pressure shall be modified in accordance.   
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1.7.4 Composition – The material from which the pipe is produced shall consist substantially  of 
chlorinated polyvinyl chloride to which may be added only those additives that are  needed to facilitate 
the manufacture of the pipe and the production of sound and  durable pipe of good surface finish, 
mechanical strength and opacity under conditions of  use.  None of these additives shall be used 
separately or together in quantities sufficient  to constitute a toxic, organoleptic or microbial growth 
hazard or materially to impair the  fabrication or welding properties of the pipe, or to impair the chemical, 
physical or  mechanical properties (in particular long-term mechanical strength and impact strength) 
 as defined in the standard. 
 
1.7.5 Dimension of Pipes: 
 
 The outside diameter and outside diameter at any given point and wall thickness shall  be as 
given in table below. 
 
1.7.5.1 Diameter – The outside diameter and outside diameter at any given point and wall  thickness 
shall be as given in table below shall be measured according to the method  given in IS 12235 (Part I). 
 
1.7.5.2  Diameter at any Point – The difference between the measured maximum outside  diameter and 
measured minimum outside diameter in the same cross-section (also  called tolerance on ovality) shall 
not exceed the greater of the following two values:  0.5mm and 0.012 rounded off to the next higher 0.1mm. 
 
1.7.5.3 The wall thickness of the pipes shall be as given in the table below. 
 
 Dimensions of Chlorinated Polyvinyl Chloride Pipes: 
 

S. 
No. 

Nominal 
Size. 

Nominal Outside 
Diameter. 

Mean Outside 
Diameter. 

Outside Diameter at 
Any Point. Wall Thickness. 

Min. Max. Min. Max. 
Class 1, SDR 11. Class 2, SDR 13.5. 

Avg. 
Max. Min. Max. 

Avg. 
Max. Min. Max. 

1. 15 15.9 15.8 16.0 15.8 16.0 2.2* 1.7* 2.2* 1.9* 1.4* 1.9* 
2. 20 22.2 22.1 22.3 22.0 22.4 2.5 2.0 2.5 2.2 1.7 2.2 
3. 25 28.6 28.5 28.7 28.4 28.8 3.1 2.6 3.1 2.6 2.1 2.6 
4. 32 34.9 34.8 35.0 34.7 35.1 3.7 3.2 3.7 3.1 2.6 3.1 
5. 40 41.3 41.2 41.4 41.1 41.5 4.3 3.8 4.3 3.6 3.1 3.6 
6. 50 54.0 53.9 54.1 53.7 54.3 5.5 4.9 5.5 4.6 4.0 4.6 
7. 65 73.0 72.8 73.2 72.2 73.8 - - - - - 4.0 
8. 80 88.9 88.7 89.1 88.1 89.7 - - - - - 5.0 
9. 100 114.3 114.1 114.5 113.5 115.1 - - - - - 7.0 

10. 150 168.3 168.0 168.6 166.5 170.1 - - - - - 11.0 
 
Notes: 1) All dimensions with “ * “ are not a function of SDR. 
 2) For CPVC pipes SDR is calculated by dividing the average outer diameter of the pipe  
 in mm by the minimum wall thickness in mm.  If the wall thickness 1.52mm, it shall   be 
increased to 1.52mm.  The SDR values shall be rounded to the nearest 0.5. 
1.7.6 Guidelines for Storage and Installation: 
 
1.7.6.1 Storage – CPVC pipes of all sizes are packed in polyethylene packing rolls and both the  ends 
of the packed roll are sealed with air bubble film cap in order to provide protection  during handling and 
transportation.  After packing, the whole bunch of pipes is  tightened with polypropylene / HDPE strapping.  
Each role is then marked with size /  type of the pipe, lot number and quantity.  The packed pipe rolls are 
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stored in their  respective racks in properly covered storage area.  Apart from providing protection 
 during handling and transportation, the packing rolls also protect the pipe from ultra  violet 
rays. 
1.7.7 Installation Guidelines: 
 
1.7.7.1 Visually inspect pipe ends before making the joint.  Use of a chamfering tool will help 
 identify any cracks, as it will catch on to any crack. 
 
1.7.7.2 Pipe may be cut quickly and efficiently by several methods.  Wheel type plastic tubing 
 cutters are preferred.  Ratchet type cutter or fine tooth saw are another options.   However, 
when using the ratchet cutter be certain to score the exterior wall be rotating  the cutter blade in circular 
motion around the pipe.  Do this before applying significant  downward pressure to finalize the cut.  
This step leads to a square cut.  In addition,  make sure ratchet cutter blades are sharp.  Cutting tubing as 
squarely as possible  provides optimal bonding area within a joint. 
 
1.7.7.3 Burrs and filing can prevent proper contact between the tube and fittings during the  assembly, 
and should be removed from the outside and inside of the tube.  A chamfering  tool is preferred, but a 
pocket knife or file is also suitable for this purpose. 
 
1.7.7.4 Use only CPVC cement jointing.  Use CPVC cement, which is dully recommended by the 
 manufacturer. 
 
1.7.7.5 When using adhesive solution / solvent cement be certain for proper ventilation. 
 
1.7.7.6 When making a joint, apply a heavy, even coat of cement to the pipe end.  Use the same 
 applicator without additional cement to apply a thin coat inside the fitting socket.  Too  much 
cement can cause clogged waterways.  Do not allow excess cement to puddle in  the fitting and pipe 
assembly.  This could result in a weakening of the pipe wall and  possible pipe failure when the system is 
pressurized. 
 
1.7.7.7 Rotate pipe one-quarter to one-half turn while inserting it into the fitting socket and  remove the 
excess adhesive solution / solvent cement from the joint with clean rag.   Once the pipe end is seated, hold it 
in place for 5 s to 10 s to allow the joint to set. 
 
1.7.7.8 When making a transition connection to metal threads, use special transition fitting or  CPVC 
male threaded adapter whenever possible.  Do not over-torque plastic threaded  connections.  Hand tight 
plus one-half turn should be adequate. 
 
1.7.7.9 Hang or strap CPVC systems loosely to allow for thermal expansion.  Do not use metal straps with 
sharp edges that might damage the rubbing. 
 
1.7.7.10 CPVC stub outs for lavatories, closets and sinks are appropriate.  However, on areas  where there 
is a likelihood that movement or impact abuse will occur, metal pipe nipples  may be a more appropriate 
stub-out material.  Showerheads, tub spouts and outside sill  cocks are examples. 
 
1.7.7.11 When connected to a gas water heater, CPVC tubing should not be located within 50cm  of the 
flue.  For water heaters lacking reliable temperature control, this distance may be  increased upto 1 m a 
metal nipple or flexible appliance connector should be utilized.   This measure eliminates the potential for 
damage to plastic piping that might result from  excessive radiant heat from the flue. 
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2.0 CAST IRON AND SPUN IRON PIPES AND FITTINGS: 
 
2.1 MATERIALS: 
 
 Pipes and Specials: 
 

The cast iron pipes shall conform to I.S. 1537 – 1967, while spun iron pipes shall conform to I.S. 
1537 – 1967, while spun iron pipes shall conform to I.S. 1536 – 1976.  The pipes shall be either with 
spigot and socket ends or flanged ends.  The cast iron pipes shall be vertically cast, either class A 
or class B, as specified.  The spun iron pipes, shall be of cast iron casted centrifugally and shall be 
of class LA, class A and class B, as specified in the item. 

 
 Specials: 
 

The specials shall conform to I.S. 1538 (Parts 1 to 23): 1976 and shall be of medium or heavy class, 
as specified, depending on their thickness. 

 
All cast iron pipes shall be capable of easily worked with a drill or file.  Pipes and specials should 
be sound with smooth inner and out surfaces, neatly dressed and carefully selected, free from laps, 
pinhole, and other imperfections, and shall ring clearly when struck with a light hammer. The 
ends of the pipes and specials shall be reasonably square to their axis. 

 
All pipes and specials, before they are affected by rust, shall have been coated with an approved 
anti-corrosive treatment or by heating and dipping in Dr.Angus Smith’s solution at the factory. 

 
 Stacking: 
 

The pipes and specials shall be handled with sufficient care to avoid damage to them.  These shall 
be lined up on one side of the alignment of the trench, socket facing uphill or in the direction of 
flow of water. 

 
2.2 TRENCHES FOR C.I. PIPES AND SPECIALS: 
 

The trenches for the pipes shall be excavated to lines and levels as directed.  The bed of the trench 
shall have to be truly and evenly dressed throughout from one change of grade to next. 

 
The gradient is to be set out by means of boning rods and the required depth be excavated at any 
point.  The trench shall be excavated as directed by the Engineer/ Architect.  The depth of the 
trench shall not be less than 1 meter, measured from the top of the pipe to the surface of the 
ground under roads crossing, and not less than 0.75m. elsewhere. 

 
The width of the trench shall be the nominal diameter of the pipe plus 40 cm but it shall not be less 
than 80 cm. in case of all kinds of soils excluding rock and not less than 0.55 metres in case of rock. 

 
The bed of the trench, if in soft or made up earth, shall be well watered and rammed before laying 
the pipes and the depressions, if any, shall be properly filled with earth and consolidated in 20 cm 
layers. 

 
If the rock is met with, it shall be removed to 15 cm, below the level of the pipe and the trench shall 
be refilled with excavated materials (soil) and consolidated. 
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The excavated materials shall not be placed within 1 meter or half of the depth of the trench, 
whichever is greater, from the edge of the trench. 

 
The materials excavated shall be separated and stacked so that in refilling they may be relaid and 
compacted in the same order to the satisfaction of the Architect & Employer.  The trench shall be 
kept free of water.  Shoring and timbering shall be provided wherever required.  Excavation below 
water table shall be done after dewatering the trenches. 

 
After the excavation of the trench is completed, hollows shall be cut at the required positions to 
receive the sockets of the pipes and these hollows shall be of sufficient depth to ensure that the 
barrels of the pipes shall rest throughout their entire length on the solid ground and that sufficient 
space is left for jointing to underside of the pipe joint.  These socket holes shall be refilled with 
sand after jointing the pipe. 

 
Where the pipe line or drain crosses an existing road, the road crossing shall be excavated half at a 
time, the second half being commenced after the pipes have been laid in the first half and the 
trench refilled.  Necessary safety measures for traffic, as directed, shall be adopted.  All types of 
pipes, water mains, cables etc., met within the course of excavation shall be carefully protected and 
supported.  Care shall be taken, not disturb the electrical and communication cables. 

 
2.3 Laying of pipes and specials: 
 

Before being laid, the pipes shall be examined to see that there are no cracks or defects, as 
described in para 1.7.1. above.  Subject to the approval of the Architect & Employer, the damaged 
portion of the cracked pipe may be cut at a point not less than 15 cm beyond the visible extremity 
of the crack. 

 
The pipe shall be thoroughly cleaned of all dust and dirt and special care shall be taken to clean 
the inside of the socket and outside of the spigots. 

  
The pipes shall be lowered into the trench by means of suitable pulley blocks, shear legs, chains, 
ropes etc.  In no case the pipes shall be rolled and dropped into the trench.  After lowering, the 
pipes shall be so arranged that the spigot of one pipe shall be carefully laid central to the socket of 
the next pipe, and pushed to the full distance that it can go.  The pipe line shall be laid to the levels 
required.  Specials shall also be laid in their proper position as stated above. 

 
Where so directed,  the pipes and specials may be laid on masonry or concrete pillars.  The pipe 
laid on the level ground, shall be laid with socket facing the direction of the flow of water.  In all 
other cases, the sockets shall be laid facing up hill. 
Any deviation either in plan or elevation less than 11¼ degree shall be effected by laying the 
straight pipes round a flat curve, of such radius that minimum thickness of lead at the face of the 
socket shall not be reduced below 6mm  or the opening between spigot and socket increased 
beyond 12mm at any point.  A deviation of about 2¼ degree can be affected at each joint in this 
way.  At the end of each day’s work, the last pipe laid shall have its open ends securely closed 
with a wooden plug o prevent entry of water, soil, rats and any other foreign matter into the pipe. 

 
Cement concrete thrust blocks of suitable design as approved by the Architect & Employer shall be 
provided at 45 degrees and 90 degrees bends of the pipes and also at places where there is 
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likelihood of thrust so as to withstand the dynamic and static forces developed due to water in the 
pipe line.  The thrust blocks shall be made after the joints have been caulked with lead. 

 
2.4 Lead caulked joints: 
 
2.4.1. Lead caulked joints with molten lead: 
 

This type of lead chalking is generally done in providing joints in water but not in case of wet 
conditions. 
 
a. Materials : Pig lead and spun yard. 

 
Pig lead shall be of uniform quality, clean and free from foreign materials.  It shall be of 
uniform softness and capable of being easily caulked or driven.  It shall conform to I.S. 782 – 
1978 for caulking lead. 
 
Spun yarn shall be of clean hemp and of good quality.  It shall be soaked in hot coal tar or 
bitumen and cooled before use. 
 
The approximate depth of pig lead for various diameters of C.I. pipes and specials shall be 
given below with a tolerance of plus or minus 5 percent. 
 
 

Nominal size of pipe mm 
(1) 

Lead per joint Kg 
(2) 

Depth of lead joint mm 
(3) 

80 1.8 45 
100 2.2 45 
125 2.6 45 
150 3.4 50 
200 5.0 50 
250 6.1 50 
300 7.2 55 
350 8.4 55 
400 9.5 55 
450 14.0 55 
500 15.0 60 
600 19.0 60 
700 22.0 60 
750 25.0 60 

 Note: 
 

1. The quantity of lead given in the table are on average basis and a variation of 10 percent is 
permissible. 

 
2. Before pipes are jointed on large scale, three or four sample joints shall be made and the 

average consumption of lead per joint shall be got approved by the Engineer-in-charge. 
 

Just sufficient quantity of spun yarn shall be put so as to give the specified depth of lead. 
 

b. Jointing: 
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Preparing the joint: The interior of the socket and exterior of the spigots shall be thoroughly 
cleaned and dried.  The spigot end shall be inserted into the socket right upto the back of the 
socket and carefully entered by two or three laps of treated spun yarn, twisted into ropes of 
uniform thickness, well caulked into the back of the socket.  No piece of yarn shall be shorted 
than the circumference of the pipe.  The jointed pipe line shall be at required levels and 
directions. 
 
Leading: The leading of pipes shall be made by means of ropes covered with clay or by using 
special leading rings.  The lead shall be melted so as to be thoroughly fluid and each joint shall 
be filled in one pouring. 
 
The following precautions shall be taken for melting lead: 
 
a. The pot and the ladle in which lead shall be put shall be clean and dry. 
 
b. Sufficient quantity of lead shall be melted. 

 
c. Any scum which may appear on the surface of the lead during melting shall be 

skimmed off. 
 

d. Lead shall not be overheated, as it is not desirable to overheat it. 
 

Caulking: After the lead has been run into the joint, the lead shall be thoroughly caulked.  
Caulking of joints shall be done after a convenient length of the pipes has been laid and leaded.  
The leading ring shall first be removed and any lead outside the socket shall be removed with 
a flat chisel and then the joint chalked round three times with caulking tools of increasing 
thickness and hammer 2 to 3 kg weight.  The joints shall not be covered  till the pipe line has 
been tested under pressure though the rest of the pipe line should be covered upto prevent 
expansion and contraction due to variation in temperature. 

 
2.4.2. Lead caulked joints with lead wool yarn:  This type of lead caulking is generally done when it is 

inconvenient or dangerous to use molted lead for joints, for example in cases such as inverted 
joints or in wet trenches or in exceptional cases.  In such cases, the joints shall be made with lead 
wool or yarn.  Caulking with lead, wool or yarn shall however be carried out, only after detaining 
the prior permission of Architect & Employer in writing. 

 
 
 Materials: 
 
 Lead wool or yarn and spun yarn: 

Sub para (a) materials of para 1.7.4.1. shall apply except that the approximate weights and depths 
of lead wool or lead yarn required for each joint of various dia of C.I. pipes and specials shall be as 
given in the following table.  Just sufficient quantity of spun yarn shall be put so as to give 
specified depth of lead wool. 
 

Diameter of pipe in m. Wt. of lead wool or 
lead yarn in Kgs. 

Depth of lead wool or 
lead yarn in mm. 

80 0.80 19 
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100 0.90 19 
125 1.25 20 
150 1.60 23 
200 2.05 23 
250 2.95 25 
300 3.50 25 
350 4.65 29 
400 5.70 31 
450 6.70 32 
500 8.30 33 
600 10.00 35 
700 11.80 36 
750 13.60 38 
800 15.40 40 
900 16.80 40 

 
An allowance of five percent variation in the specified weight and depths shall be permissible. 

   
 Jointing: 

 
The spun yarn shall be first inserted and caulked into the socket as described under jointing with 
pig lead.  Lead wool or yarn shall then be introduced in the joint in strings not less than 6mm thick 
and the caulking shall be repeated with each turn of lead wool or yarn.  The whole of the lead 
wool or yarn shall be compressed into a dense mass.  The joint shall then be finally finished flus 
with face of the socket. 

2.4.2. Testing of joints: 
 

Para 1.1.6 shall apply. 
 
2.5 REFILLING OF EXCAVATED EARTH IN TRENCHES: 

The excavated earth shall be spread in layers of 200mm thickness and shall be compacted after 
proper watering.  Initially, only thin filling shall be done, such that the joints remain completely 
open for working.  Rest of the filling shall be done in the same manner, after the line is 
satisfactorily tested.  The excavated material such as brick bats, asphalts cakes etc., shall be 
properly arranged in the top most layer of 23 cm only and shall be consolidated thoroughly.  The 
excess materials shall be spread over the surrounding ground within a radius of 1.5 kilometers 
from the point of excavation at his own cost.  If extra earth, for complete filling, will be necessary, 
the same shall be brought from other places by the contractor at his own cost, and the same shall 
be filled up into the trench as per the manner shown above. 

 
2.5 MEASUREMENTS: 
 

The lengths of pipes shall be measured complete as laid or fixed in running meter correct to a cm, 
excluding specials which shall be enumerated separately.  The lengths of pipes shall however not 
include the portion of spigots within the sockets of specials and pipes at the joints. 
 
Excavation, refilling, shoring and timbering in trenches, masonry or concrete pillars and thrust 
blocks, wherever required, shall not be measured separately by included in the item if so specified 
and provided for in bill of quantities, excavation in hard rock shall be measured and paid 
separately (on stack measurement basis after deducting 40% for voids). 
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Lead caulked joints shall be enumerated separately or may be clubbed with the item laying of 
pipes. 

 
2.7. RATE: 
 

The rate shall include the cost of all the materials and labour etc., involved in all the operations 
described above. 

 
2.8. MASONRY CHAMBERS: 
2.8.1. General: 
 
 All masonry chambers for stop cocks, shall be built as per supplied drawings. 
 
2.8.2. Excavation: 
 

The excavation for chambers shall be done true to dimension and levels as indicated on plans or as 
directed by the Architect & Employer. 

 
2.8.3. Bed Concrete: 
 

This shall be of cement concrete 1:3:6 (1 cement :3 fine sand : 6 graded stone aggregate 40mm 
nominal size) and 100mm thick.  In case of chambers for stop cocks, thickness can be 75mm. 

 
2.8.4. Brick work: 
 

This shall be with 2nd class bricks (average crushing strength not less than 35 Kg/sqcm) with 
cement mortar 1:6 (2 cement :6 fine sand) and one brick thick. 

 
2.8.5. Plastering: 
 

Plastering not less than 12mm thick shall be done in cement mortar 1:4 (1 cement : 4 coarse sand).  
It shall be finished with a floating coat of neat cement for inner surfaces only. 

 
2.8.6. Surface Box: 
 

This shall be of cast iron, well made and free from casting and other defects.   All sharp edges shall 
be removed and finished smooth.  The shape and dimensions for surface boxes for stopcocks, 
water meters etc., shall be as given in drawings. 

 
Drawing for this shall be supplied as a typical drawing and the item 1.8.1. to 1.8.5 to be checked to 
tally with drawings. 

 
The C.I. Surface box shall be fixed on the top of masonry chamber in plain or reinforce cement 
concrete 1:2:4 (1 cement : 2 coarse sand: 4 grades stone aggregate 20mm, normal size). 

 
The C.I. surface box shall be fixed on the top of masonry chamber in plain or reinforce cement 
concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20mm, normal size). 

 
2.8.7. Measurements: 
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 Masonry chambers shall be enumerated under the relevant items as per sizes. 
 
2.8.8. Rate: 
 

The rate shall include the costs of all materials and labour involved in all the operations described 
above, including excavation in all soils, morrum, soft rock, boulders or decomposed rock, hard 
rock and disposal as directed.  If so specified and provided for in bill of quantities the excavation 
in hard rock will be measured and paid for separately on stack basis after 40% deduction for voids. 
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Abstract Terms and Conditions: 

 
1. Defects Liability Period. 12 calendar months. 
   

2. Period for final measurement 
and valuation. 

2 weeks. 

   
3. Date of commencement. Within ONE week after confirmation. 
   

4. Date of completion. One Twenty (120) DAYS from date of commencement. 
   

5. Minimum value of Interim 
Certificate. 

RS. 12,00,000/- (Rupees Twelve Lakh Only.) 

   
6. Agreed liquidated damages. ½ % of the total contract amount per week beyond the date 

of completion subject to maximum of 5%. 
   

7. Initial Security Deposit. 1% to be paid along with the Tender, balance 1% to be paid 
within seven days from the date of receipt of work order. 

   
8. Retention Money. 10% of interim certificate amount of running account bill. 
   

9. Total retention money in final 
bill including EMD & ISD 
Amount. 

5% of the contract value. 

   
10. Installment after virtual 

completion. 
Initial Security Deposit – after the contractor removes all 
the left over materials, machinery etc., 

   
11. Period of honoring certificate. 7 days. 

   
12. Income Tax Deduction and S. 

T. under works contract act. 
As per Central / State Government rules. 

   
13. Insurance, Custom duties and 

taxes. 
To be provided and paid by contractor. 

   
14. Price Escalation. Will not be considered. 

   
15. Rate of BOQ’s items. To include item complete in all respects. 

   
16. GST TAX: The rate quoted by contractor must be exclusive of GST. 

GST will be paid as per prevailing government norms.    
 

 
*
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN  THE 

CIVIL AND SANITARY WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI / ARCHITECT. 
(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN NORMS OF IGBC) 

 
S.No MATERIAL NAME. BRAND / MANUFACTURER. 

1. CEMENT. 43/53 GRADE – L&T, BIRLA, ACC OR APPROVED 
EQUIVALENT. 

2. REINFORCEMENT STEEL. Fe 500 – TATA, SAIL, VSP / TMT OR APPROVED 
EQUIVALENT. 

3. AAC BLOCKS. AEROCON / BIRLA  OR APPROVED BY ARCHITECTS. 
4. METAL. APPROVED BY ARCHITECTS. 
5. SAND. MACHINE MANUFACTURED SAND OR APPROVED BY 

ARCHITECTS. 
6. READY MIX CONCRETE. BIRLA / L & T / ACC OR EQUIVALENT. 
7. STRUCTURAL STEEL. TATA OR EQUIVALENT. 
8. ASBESTOS SHEETS. CHARMINAR OR EQUIVALENT. 
9. PVC PIPES. SUPREME / PRINCE OR EQUIVALENT. 
10. WATER PROOFING 

COMPOUNDS. 
B-DRY OR EQUIVALENT. 

11. PAINT. NEROLAC / ASIAN / ICI / BEGER OR APPROVED 
EQUIVALENT. 

12. UPVC WINDOWS. FENESTA / NATURE / KOMMERLING / LINGEL OR 
APPROVED EQUIVALENT. 

13. FLOAT GLASS. TRIVENI OR APPROVED EQUIVALENT. 
14. FLUSH DOORS. EGGWOOD / KUTTY OR EQUIVALENT. 
15. VITRIFIED TILES. (DOUBLE 

CHARGE OR NANO ONLY.) 
JOHNSON / SIMPOLO / MARBITO / KAJARIA / NITCO / 
RAK OR APPROVED EQUIVALENT. 

16. CERAMIC AND GLAZED 
TILES. 

JOHNSON / KAJARIA / NITCO OR EQUIVALENT. 

24. NATURAL WOOD.  APPROVED BY ARCHITECT 
18. GATE MOTOR. NICE, ITALY MAKE OR APPROVED EQUIVALENT. 

19. CORBELLING STONE APPROVED BY ARCHITECTS. 
20. ROOFING TILES. LAFARGE OR APPROVED EQUIVALENT. 
21. GLASS MOSAIC TILES. BISSAZA OR APPROVED EQUIVALENT. 
21. SANITARY FIXTURES AND 

FAUCETS: 
JAGUAR / HINDWARE OR APPROVED EQUIVALENT. 

 
NOTE: The Contractor shall use only above mentioned material.  All other materials shall confirm to 

the specifications laid down. The Contractor shall take this into account while tendering rates / 
prices.  All materials and sections used should adhere to the manufacturer’s guidelines and the 
contractor has to submit certificate from the manufacturer on usage of their specified product / 
sections. 

  

 The contractor shall submit all the parameters, for IGBC Certification, 
obtained from manufacturers, mentioned in “ NOTES FOR 
CONTRACTOR” on page no 3 of this document to Architects / SBI and 
get their approval before procuring the material at site. 
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SPECIALISED AGENCIES: 
 
1. Water proofing work : Work    to     be    executed    through Authorized / specialist agencies of B-DRY 

/ FOSROC with prior approval of Architects/ Bank. 
 
2. Anti termite treatment : Pest Control (India) Pvt. or any other equivalent. 
 
GENERAL NOTE: 
 
Any item/specification where in it is stated as equivalent means it should be equal in respect of quality and cost.  While 
opting any “Equivalent” make, prior written approval of Architects and Bank shall be obtained.  

 

 
 
 

PROPOSED CIVIL AND SANITARY WORKS FOR STATE BANK OF INDIA, 

 
**FOR PRICE BID AND OTHER CONDITIONS PLEASE VISIT WEBSITE **  
URL: https://etender.sbi/SBI/ 
 
 
 
 
 
 


