TENDER ID | AOGNT/
RBO5/26-27/01

DATE 20.04.2026

O SBI

STATE BANK OF INIDA

REGIONAL BUSINESS OFFICE -5, ONGOLE INVITING TENDER

THROUGH E-TENDERING PROCESS

FOR

INTERIOR WORKS FOR EXISTING PREMISES OF VINUKONDA
MAIN BRANCH, ONGOLE RBO, GUNTUR AO, ANDHRA PRADESH

Contractors who are on the panel of SBI, Amaravati Circle (LHO) in the appropriate civil & interior
work category are only eligible. (Contractors should submit proof of the same) (Contractors are
requested to watch website for any corrigendum)

Note: Firm should possess valid digital signature for this e-tender.

Last date for submission of e-Tender: 3.00 P.M. (IST) on 30.04.2026

Opening of e Tenders: 4.00 P.M. (IST) on 30.04.2026

REGIONAL MANAGER,
RBO-5, ONGOLE,

STATE BANK OF INDIA
ANDHRA PRADESH-523001
Email id: cmcoopr5.aognt@sbi.co.in
Contact Number.: 9100170587
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NOTICE INVITING TENDER (NIT)

Online tenders are invited from eligible contractors who are on the banks approved panel of SBI
Amaravati Circle in the appropriate category (contractors to furnish proof of empanelment and its
validity)

1

Name of the work

INTERIOR WORKS FOR EXISTING
PREMISES OF VINUKONDA MAIN
BRANCH, ONGOLE RBO, GUNTUR AOQ,

ANDHRA PRADESH
2 Tender processing fee NIL
3 Date where tender forms are available at
https://etender.sbi/
4 last date and time of submission of
online e-Tender

5 Place, Time& Address for submission of
e tender/contact person /telephone Tender documents at https://etender.sbi/
no/email address.

6 Date, Time and Place of opening of Through online portal https://etender.sbi/

eTenders On at 4:00PM

(Representatives of Bidder may be REGIONAL MANAGER,

present during opening of Bids. REGIONAL BUSINESS OFFICE-5

However, Bids would be opened even in | STATE BANK OF INDIA

the absence of any or all the bidder’s Ongole, Andhra Pradesh-523001

representatives) Email id: cmcoopr5.aognt@sbi.co.in
Contact Number: 9100170587

7 Quantum of Earnest Money Deposit 29,000/-

(EMD-DD) (To be paid in the form of DD in favour of “The
Regional Manager,
RBO-5, STATE BANK OF INDIA, ONGOLE”
PAYBLE AT RBO-5, STATE BANK OF INDIA,
ONGOLE ANDHRA PRADESH-523001)

8 Quantum of Security Deposit 1. Initial Security Deposit (ISD) — 2% of Value of
work
2. Retention Money- Deductable in running bills@
10% of the value of work and Total deductable is 5%
of value of work including ISD.

9 Estimated cost Rs. 29,04,050+ GST

10 | Terms of payment of Bills, if any (specify 1) One running bill for value of work not

the minimum value of work for payment less than Rs 10,00,000.
of running account bills) 2) Final Bill will be paid on satisfactory
completion.

11 | (Penalty clause) Liquidated Damages 0.5% of the value of work per week of delay subject
to a maximum penalty of 5% of the value of work
would be strictly imposed.

12 | Stipulated time for completion of the 90 DAYS

work/supply.

13 | Defects Liability Period One year

14 | Validity period of the tender. 90 days from last date of opening Price Bid

15 | Eligible Taxes A ) Income Tax will be deducted at source as per

Govt. Guidelines.

B) Reimbursement of GST will be made only on
submission of proper GST invoice as per
applicable GST provisions/Rules.

The contractor should comply with the
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following;
+ Contractor should have GST Registration
Number.
* Invoice should specifically/separately
disclose the amount of GST levied at applicable
rate as per GST provisions/Rules.
« In case of Correction in the bills after
scrutiny, contractor should submit fresh bills for
payment.
+  Contractor should timely file his GST return
in accordance with GST provisions to enable
the bank to claim the credit of GST paid to the
contractor.
« The GST Number of State Bank Of India
are

For Andhra Pradesh state -37AAACS8577K1Z0

For Telangana State -36AAACS8577K1ZQ

For Puducherry U.T - 34AAACS8577K1ZU

16

Electronic Payment

Electronic payment shall be preferred. All the
contractor must furnish details such as 1) Name of
the their bank 2) Name of their branch 3) Account
number 4) Name of the account holder as in the
bank account 5) IFSC No of the branch 6) PAN
number.

17

Agency for arranging e-tender/online
bidding

e-Procurement technologies Limited, Ahmedabad.
Primary Contact Numbers:- M:- 9081000427,
9904407997

. Sujith Nair:- 079-68136857, sujith@eptl.in
. Jaymeet Rathod:- 079-68136829,
jaymeet.rathod@eptl.in

. Vinayak Khambe:- 079-68136835,
vinayak.k@eptl.in

. Nadeem Mansuri:- 079-68136853,
nadeem@eptl.in

. Nandan Valera:- 079-68136843,
nandan.v@eptl.in

. Hemangi Patel:- 079-68136852,
hemangi@eptl.in

. Kanchan Kumari:- 079-68136820,
kanchan.k@eptl.in

. Deepak Narekar:- 079-68136863,
deepak@eptl.in

. Anshul Juneja:- 079-68136840,
anshul.juneja@eptl.in

. Salina Motani:- 079-68136831,
salina.motani@eptl.in

. Devang Patel:- 079-68136859,
devang@eptl.in

Alternate Contact No.:- Shubhangi Banodiya:- 079-
68136815,

shubhangi@auctiontiger.net

You are requested to contact the agency for further
guidance on E tendering

18

Any additional Information

The quoted rate should be inclusive of materials,
labour, wages, fixtures, transportation, installation,
all taxes (excluding GST), wastages, Octroi,
machinery, temporary works such as scaffolding,
cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses to
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complete the work.

If the final L1 bid is unreasonably low i.e L1
bid is less by 10.00% or more of the
Estimated Cost, the contractor shall
submit Additional Security Deposit (ASD)
in the form of PBG/DD for an amount equal
to difference i.e., 90% of estimated cost
and amount quoted by the L1 contractor.
PBG/DD to be submitted within 7 days
from issue of letter from Bank. This ASD
deposit is in addition ISD as mentioned
above.

19

Bidder Contact Details.

Bidder to provide following information.
*  Name of Company.
+ Contact Person.
+ Mailing address with Pin Code.
+  Telephone number and Fax humber.

* Mobile Number and E-MAIL.

The D.D./ B.C. of E.M.D. shall be submitted/sent (otherwise the tender shall be summarily

rejected) at the above-mentioned address.

The contractor must provide their E-mail id, contact nos. and postal address in the bid documents.
Henceforth, all official communication form Bank shall be through E-mail and SMS also.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next

working day at the same time.

The bank reserves the right to cancel or postpone or modify the tenders at any stage without
assigning any reason.

REGIONAL MANAGER, RBO 5, ONGOLE
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1. INSTRUCTIONS TO TENDERERS

1.0 Scope of Work

Sealed Tenders are invited by Regional Manager, RBO-5, ONGOLE, State Bank of India, Andhra
Pradesh-523001 for Interior works for existing premises of VINUKONDA MAIN BRANCH from the
contractors of eligible category, Empanelled in the State Bank Of India, LHO, Amaravati circle.

1.1 Site and Its Location
The proposed work is to be carried out at VINUKONDA MAIN BRANCH, State Bank of India, Andhra
Pradesh

1.2 Clients reserve to itself the right to accept or reject any tender without assigning any reason for
doing so and do not bind itself to accept the lowest or any other tender.

1.3 General Specifications are for guidance only. The latest ISI codes and Specifications and mode of
measurements will be referred to during execution.

1.4 Employer or Client shall mean SBI

1.5 Tenders are to be quoted electronically in https://etender.sbi/. For details refer NIT. Vendor's
guotations will be rejected without assigning any reason, who quotes abnormally low rates/
unworkable rates from next participation onwards.

1.6 Submission of BIDs/Tender Documents: Tenders should be submitted online in the website
https://etender.sbi/. In addition, scanned copy of the declaration given signed with seal and
scanned proof of empanelment and its validity should be submitted online with our service provider
on the website at: https://etender.sbi/ The tender document is not required to be sent to us in hard
copy. The Tender documents with acceptance of all terms and conditions strictly as described in
this tender document will be submitted online through M/s e-Procurement Technologies Ltd.,
Ahmadabad, the out sourcing agency approved by the Bank for e-tendering on the website
https://etender.sbi/

1.7 Tender containing any condition leading to unknown / indefinite liability, are liable to be summarily
rejected.

1.8 Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

1.9 GST as applicable will be reimbursed by bank as specified in NIT.

1.10 All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall
be payable by contractor including transportation and TA / DA of the workers at site and the Bank will
not entertain any claim whatsoever in this respect.

1.11 TDS will be recovered as applicable as per Government Rules.

1.12 Time is the essence of the contract. The work should be completed within the time mentioned in
NIT from the date of the work order issued to the contractor to commence the work. The successful
Contractor will have to give CPM/PERT chart of various activities of works to be done so that the work
gets completed within the stipulated time. The chart shall be submitted within 7 days from the date of
acceptance of the tender.

1.13 Tenders for works shall remain open for acceptance for a period of 90 days from the last date of
tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any
modifications in terms and condition of the tender which are not acceptable to the Bank, then the
Bank without prejudice to any other right or remedy is at liberty to forfeit the earnest money.

1.14 The tenderer, must co-ordinate with the other agencies such as (I) Electrical (II) Air —
Conditioning etc.

1.15 The work is to be carried out on different floors level depending upon the nature of work. Please
note that materials and machines are required to be carried on head load and the same must be
accounted in the costing. Please note that no separate cost shall be allowed for carting and shifting of
materials.

1.16 The quantities of various items given in the schedule of quantities are approximate. The
guantities of work may vary at time of allotment / execution of work. Bank reserves the right to omit /
delete any item(s) of work from the schedule at the time of allotment / before. Contractor will be paid
for the actual work done at the site duly verified by the concerned official of the Bank.
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1.17 The unit price shall be deemed to be fixed price. In case of extra items, a record of labour
charges paid shall be maintained and shall be presented regularly to the Employer’s for checking. The
settlement will be made based on figures arrived at jointly and taking unit price given in the contract
assigned to the successful Tenderer. In case of extra items where similar or comparable items are
guoted in the tender, extra rates shall be based on tender rates.

1.18 The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance
cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days from the
acceptance of work order.

1.19 The work has to be started within 7 (Seven) Days from the date of receipt of work order/ mark
out at site; whichever is later. In case of work not being started within this stipulated period, the Bank
reserves the right to cancel the work order duly forfeiting the Earnest money deposit

1.20 No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank Services without previous permission of the Bank. This contract is liable to be
cancelled, if either the contractor or any of his employees is any time to be such a person who had
not obtained the permission of Bank as aforesaid before submission of the tender or engagement in
the contractor’s service.

1.21 Contractor should get approval of the samples of materials in advance with Bank Engineer
before use of the same in the work.

1.22 Bank has the right to offer the contractor to modify the old material wherever/ whenever
necessary instead of new supplies

1.23 The quoted rate/percentage should be inclusive of materials, labour, wages, fixtures,
transportation, installation, all taxes (excluding GST), wastages, Octroi, machinery, temporary works
such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related
expenses to complete the work

1.24 The tenders shall summarily rejected, if any one of the above said requirements has not been
complied with.

1.25 The contractor should fulfil the labour regulation guidelines stipulated by the governments.

1.26 No advance payment in any from will be granted for the works proposed.

1.27 Period of taking up the final bill will be one month from/ after satisfactory virtual completion or the
date of submission of the final bill whichever is later.

2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting
the following documents and the most workman like manner,

Instructions to tenderers

General Conditions of Contract

Special Conditions of Contract

Other Technical Documents

Drawings

Priced Bid and Estimated BOQ

2.2 The above documents shall be taken as complementary and mutually explanatory of one another
but in case of ambiguities or discrepancies, shall take precedence in the order given below :

Price Bid and Estimated BOQ

Technical Specifications

Special Conditions of Contract

General Conditions of Contract

Instructions to Tenderers

2.3 Complete set of tender documents including relative drawings can be downloaded from
https://etender.sbi/ during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information
and data which may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself
regarding the availability of water, power, transport and communication facilities, the character quality
and quantity of the materials, labour, the law-and-order situation, climatic conditions local authorities
requirement, traffic regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all the factors while
submitting his tender.
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4.0 Earnest Money

4.1 The tenderers are requested to submit the Earnest Money as mentioned in NIT in the form of
Demand Draft or Banker’s Cheque drawn on any Bank in India.

4.2 EMD in any other form other than as specified above will not be accepted.Tender not
accompanied by the EMD shall be rejected.

4.3 No interest will be paid on the EMD.

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

4.5 EMD of successful tenderer will be returned on submission of ISD.

5.0 Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value by means of
D/D drawn in favour of State Bank of India within a period of 15 days of acceptance of tender.

5.1

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form
of initial security deposit. Balance 3% shall be deducted from the running account bill of the work at
the rate of 10% of the respective running account bill i.e. deduction from each running bill account will
be 10% till total 3% of contract value is reached.

Out of Total Security Deposit 50% of the total security deposit amount shall be refunded without
interest to the contractor on issuance of virtual completion certificate by the Architect/Bank and the
Contractor's removal of his materials, equipment, labour force, temporary sheds, stores, site office
etc. and on receipt of physical possession of the site by the Bank. The remaining 50% of the total
security deposit may be refunded 15 days after the end of defects liability period, provided he has
satisfactorily carried out all the works and attended to rectification of all defects in accordance with the
conditions of the contract. In case of failure on the part to do so, the cost of rectifying the defects
through any other agency shall be deducted from the amount of security deposit due to the contractor.

Completion of work i) The work shall be considered as complete only when the certificate of virtual
completion is issued by the architects/Bank .ii) The 'defects liability period' as prescribed in the
contract shall commence only from date of such virtual completion.iii) Any defect that may appear
within the defects liability period shall be rectified by the contractor within reasonable time on receipt
of necessary instructions from Bank to that effect.

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

6.3All compensation or other sums of money payable by the Contractor to Clients under the terms of
this contract may be deducted from the security deposit, or from any sum that may be or may become
due to the Contractor on any account whatsoever and in the event of the Security Deposit being
reduced by reasons of any such deductions, the Contractor shall within 7 days of being asked to do
make good in by DD any sum which have been deducted from his security deposit.

6.4 Additional Security deposit (ASD)/Additional performance Guarantee (APG)

If the final L1 bid is unreasonably low i.e L1 bid is less by 10.00% or more of the
Estimated Cost, the contractor shall submit Additional Security Deposit (ASD) in
the form of PBG/DD for an amount equal to difference i.e., 90% of estimated cost
and amount quoted by the L1 contractor. PBG/DD to be submitted within 7 days
from issue of letter from Bank. This ASD deposit is in addition ISD as mentioned
above.

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of
his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a
binding agreement between the Bank and successful tenderer whether such formal agreement is
subsequently entered into or not.

Page 7 of 37



8.0 Completion Period
As mentioned in NIT

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of
opening price bid. If the tenderer withdraws his/her offer during the validity period or makes
modifications in his/her original offer which are not acceptance to the Bank without prejudice to any
other right or remedy the Bank shall be at liberty to forfeit the EMD.

10.0 Liquidated Damages
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value.

11.0 Rates and Prices- ITEM RATE TENDER PROCESS.

Contractor has to quote their rates for all items individually.

11.4 The process of online re-bidding amongst two or more contractors offering same rates shall
continue till L1 bidder is discovered.

11.5 In case, any of such contractors (quoted same tender amount during initial bidding or subsequent
re bidding) refuses to submit revised offer, it shall be treated as ‘withdrawal of tender’ by the
contractor before acceptance. The EMD of such contractors shall be forfeited.

REGIONAL MANAGER, RBO 5, ONGOLE

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

ASSISTANT GENERAL MANAGNER,
RBO-5, SBl,
ONGOLE

Dear Sir/s,

Ref: INTERIOR WORKS FOR EXISITNG PREMISES OF VINUKONDA MAIN BRANCH,
ONGOLE RBO, GUNTUR AO, ANDHRA PRADESH

We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates, Form of Agreement, General Specification, Approved
manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the
Schedule of Quantities (i.e. BOQ) attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by
you) at the respective rates quoted.

I/ We are depositing a sum of Rs. __.00 (Rupees THOUSAND ONLY ) as earnest
money deposit by way of demand draft drawn in favor of Regional Manager, RBO, State Bank of India
along with this tender for due execution of the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves
to forfeit the aforesaid deposit.

In the event of this Tender being accepted I/ We agree to obtain the labour license and the CAR and
Third-party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other
instructions as given in TENDER DOCUMENT.

| / We further agree to complete the work included in the said schedule of quantities within the time
mentioned in the NIT from the date of the work order issued to commence the same.

Date of commencement shall be either one week from the date of work order issued to the contractor
or the date on which mark out of work at site has been given to contractor; whichever is later.

| / We agree not to employ sub-contractors other than those that may be approved by Employer.
| / We agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on such

items for whom same is to be levied by/ for the government, and the rates quoted by me / us are
inclusive of all the same.

Yours Faithfully, Signature of Witness:
Contractor’s Signature 1.
Name: 2.
Address: 3.
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GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER

. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website
https://etender.sbi/ In addition, scanned copy of the declaration given in last page to be
signed with seal and scanned proof of empanelment and its validity should be submitted
online with our service provider on the website at: https://etender.sbi/ The tender document is
not required to be sent to us in hard copy. The Tender documents with acceptance of all
terms and conditions strictly as described in this tender document will be submitted online
through M/s e-Procurement Technologies Ltd., Ahmadabad, the out sourcing agency
approved by the Bank for e-tendering.

. In the event of the tender being submitted by a firm, it must be signed by a member or members
of the firm having legal authority to do so, and if called for, the legal documents in support
thereof must be produced for inspection and the same in the case of the firm carried out by one
member of a joint family. It must disclose that the firm is duly registered under the India
Partnership Act. Any tender signed by a member not holding a power of attorney shall be treated
as informal.

Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of
three_months from the last date of receipt of tenders. The tenders must be unconditional.
Conditional tenders may be summarily rejected.

2. RATES TO INCLUDE:

While quoting their rates the tenderer should include the following if otherwise not stated herein
before.

* Materials, labour, wastages, overhead, transport, seigniorage charges etc all for completing work

* Necessary cost of taking samples of materials supplied by them for work including plywood,
wood/tiles etc., testing of the same at Govt.’s / approved laboratory including transportation, cost
of the samples, as and when required.

* Submission of test reports of other materials as may be specified by Banks Engineer.

3. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other than the work site
handed over to him.

5. LABOUR HUTMENT:

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own
expense and responsibility.

6. IDLE LABOUR:

In case the work is held up for any site conditions not attributable to the contractors or for any
decisions instructions / want of details from Employer or for any of the conditions, the contractor shall
be allowed reasonable extension of time by the employer but any claim for idle labour shall not be
entertained by the employer. Contractor’s quoted rates should include for all such contingencies.

7. The contractor shall engage one competent person at site who shall take the instructions from the
Employer. The work should not suffer due to lack of supervision, manpower and materials.
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8. The Contractor is required to co-ordinate his works along with other agencies working at site. He
has to reimburse any of the damage made by him or any of his representatives for any of the other
agency or owner at site.

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition,
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not
be paid extra.

10. The contractor is required to fabricate a sample where required, or any item so installed for
approval. Any changes made by the Architect/Employer, in the sample to the specifications as
mentioned in the tender, shall not be deducted or paid extra. The bulk production of the furniture can
only be taken up after the final approval of the sample of the item.

11. The partitions shall be so fixed that all joinery work is in plumb and true in line. The partition frame
shall be firmly fixed to the floor and ceiling by using suitable wall plugs and screws.

12. The contractor shall check all dimensions before fabricating and fixing the partitions or any other
items in position at site.

13. All measurements given in the schedule hereunder are for the purpose of tender only. Payment
will be made on actual measurement of the work done.

14. All measurements shall be as per relevant I.S. standards.

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in
the specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried
out as per standard specifications and under the direction of Employer.

1. INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and agreement,
the following words shall have the meaning herein assigned to them except where the subject or
context otherwise requires.

+ Employer: The term employer shall denote State Bank of India having office at Gun foundry,
Hyderabad and any of its employee’s representative authorized on their behalf.

» Architects / Consultants: The term Architects shall mean the Architects appointed by the
employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide
whether to appoint Architect or not and to change the Architect at any stage of work.

» Contractor: The term contractor shall mean (Name and address of the
contractor) and his / their heirs, legal representatives, assigns &successors.

+ Site: The site shall mean the site where the works are to be executed including any building and
erection thereon, allotted by the employer for the contractors use.

+ Site Engineer: Any Engineer appointed from time to time by the Employer and certified in writing
to the Architects and the Contractor, to be positioned at site to supervise the work.

+ Drawings: The work is to be carried out in accordance with drawings, specifications, the

schedule of quantities and any further drawings which may be supplied or any other instruction,
which may be given by the Employer or Architects during the execution of the work.
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All drawings relating to work given to the contractor together with a copy of schedule of quantities
are to be kept at site and the Employer / Architects shall be given access to such drawings or
schedule of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings
and / or dimensional sketches therefore and have it confirmed by the Employer as case may be
prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from
the time when it is required for implementation so that the Employer may be able to give decision
thereon.

* “The Works” shall mean the work or works to be executed or done under this contract.

+ “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency
Act or in Provincial Insolvency act or any amending status.

* “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming
part of this contract.

* “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the
accepted quoted rates of the contractor.

+ “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the
appendix, the schedule of quantities, specifications and drawings attached here to and duly
signed.

+ ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or
deductions there from as may be made under the provisions hereafter contained.

* ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters
sent (unless delivered personally or otherwise provided to have been received) by registered
post to the last known private or business address or registered office of the addressee and shall
be deemed to have been received when in the ordinary course of post it would have been
delivered.

» ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted
from the total of the items if the Tender any sum, either as a percentage or otherwise, then the
net price of any item in the tender shall be the sum arrived at by adding to or deducting from the
actual figure appearing in the tender as the price of that item a similar percentage or
proportionate sum. Providing always that in determining the percentage or proportion of the sum
so added or deducted by the contractor, the total amount of any Prime Cost items and provisional
sums of money shall be deducted from the total amount of the Tender. The expression ‘net rates’
or ‘net prices’ when used with reference to the contract or account shall be hold to mean rates or
prices so arrived at.

+ ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation.

* Words importing persons include firms and corporations. Words importing the singular only, also
include the plural and vice versa where the Context requires.

2. SCOPE OF WORK/ CONTRACT

The Brief Scope of work involves the following.

1. False ceiling
2. Various furniture work consists of Workstations, partitions, storage etc.
3. Painting
4. GLASS WORK, PANELLINGETC

Page 12 of 37



The Contractor shall carry out and complete the said work in every respect in accordance with this

Contract and with the directions of and to the satisfaction of the Employer. The Architect with approval

of Employer or Employer issue further drawings and/or written instructions, detailed directions and

explanations which hereafter collectively referred to as ‘Instructions’ regarding:

* The variation or modification of the design quality or quantity of works or the addition or omission
or substitution of any work.

* Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / or
specification.

* The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.

* The demolition removal and / or re-execution of any work executed by the contractor/s.

* The dismissal from the work of any persons employed there upon.

*  The opening up for inspection of any work covered up.

* The rectification and making good of any defects under clauses hereinafter mentioned and those
arising during the maintenance period (Defect Liability Period).

The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s

or his agent / Architect’s instructions, provided always that verbal instructions, directions and

explanations given to the contractor’s or his representative upon the works by the Employer’s or his

agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within seven

days. No works, for which rates are not specifically mentioned in the priced schedule of quantities,

shall be taken up without written permission of the Employer. The employer as provided in clause

“variation” shall fix rates of items not mentioned in the priced schedule of quantities.

Regarding all factories made products for which ISI marked products are available, only products
bearing ISI marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport conditions, effective labour and
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their
tender for cost of carriage, freight and other charges as also for any special difficulties and including
police restriction for transport etc., for proper execution of work as indicated in the drawings. The
successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses
incurred on account of any site condition.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of
the tenders of each section or to split up and distribute any item of work to any specialist firm or firms,
without assigning reasons.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn
to the fact that the rates for each and every item should be correct, workable and self-supporting. If
called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted.
The Employer/Architects shall not be bound to recognize the contractor’s analysis.

The works will be paid for as “measured work” on the basis of actual work done and not as “lump
sum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved, directly related to
and reasonably detectable from the drawings, specifications and schedule of quantities and no further
extra charges will be allowed in this connection. In the case of lump-sum charges in the tender in
respect of any items of work will be made for the actual work done on the basis of lump sum charges
as will be assessed to be payable by the Employer / Architects.

The employer has power to add, omit from any work as shown in drawings or described in
specifications or include in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorization from the Employer. No
variation shall vitiate the contract.
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The tenderer shall note that his tender shall remain open for consideration for a period of three
months from the date of opening of the tender.

5. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the draft agreement
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses,
incidental thereto. However, the written acceptance by the employer of a tender will constitute a
binding contract between the employer and the person so tendering such formal agreement is
subsequently executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies,
and / or authorities with whose systems the structures were proposed to have connection and shall
before making any variations from the drawings or specifications that may be associated to so
conform, give the Employer / Architects written notices specifying the variations proposed to be made
and reasons for making them and apply for instruction thereon. The Employer / Architects on receipt
of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that may
be properly chargeable in respect of the work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent rights, designs,
trademarks or name or the protected rights in respect of any constructional plant, machine, work or
material used for or in connection with the works or temporary works and from and against all claims,
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in
relation thereto. The Contractor shall defend all actions arising from such claims, unless he has
informed the Architects, before any such infringement and received their permission to proceed and
shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that may
be legally incurred in respect thereof.

7. TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all taxes (except GST) and duties
royalties, cess, local charges if applicable. No extra claim on this account will in any case be
entertained.

8. NOTICES AND STATUTORY REGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the
successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the relevant
statutory authorities including contract labor (Regulation and Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the Standard Procedure shall be considered to be approximate and no liability shall
attach to the employer for any error may be discovered therein. The Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any reason, therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or
the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the
completion of the works.
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10. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or any work,
which is not included in this contract by the other Agency, or persons and contractor shall allow all
reasonable facilities and use of his scaffoldings for the execution of such work. The main contractor
shall extend all cooperation in his regard.

11. Tenderer should deposit EMD as mentioned in the NIT.
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according to
the intent and meaning of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provide that the same
can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final
and binding.

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to
complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless
the provision for the extension of time hereinafter contained.

If in the opinion of the Employer/Architect, the works be delayed:

a) By force major or

b) By reason of any exceptionally inclement weather or

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighbouring owners
of public authorities arising, then through the Contractor’s won default or

d) By the works or delays of the contractors’ tradesmen engaged or nominated by the Employer /
Architect and not referred in the Schedule of Quantities and / or specifications or

e) By reason of civil, commotion, local combination of workmen or strike or lock-out affecting any of
the building’s traders or

f) In consequence of the Contractor not having in due time, necessary instructions from the Employer
for which he shall have specifically applied in writing ahead of time, giving reasonable time to prepare
such instructions, the employer shall make a fair and reasonable extension of time for completion of
the Contract works

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof
to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay
and shall do all they may reasonably be required, to the satisfaction of the employer to proceed with
the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program
for carrying out the work stage in the stipulated time for the approval of Architect / Employer and
follow strictly the approved time schedule incorporating charges if any, to ensure the completion of the
work in stipulated time. A graph or chart on individual work shall be maintained showing the
proportionate progress of work week by week a weekly progress report stating the number of skilled
and unskilled labourers employed on the work, working hours done, place, type, and quantity of work
done during the period.

The Contractor must inform the employer within 10 days in advance of all drawings and detailed
required by him from time to time. The Contractor shall adhere to the approved program and arrange
for the materials and labour etc accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the
Architect / Employer may take suitable action and deemed fit without prejudice to any terms and
conditions of the contract
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14. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated
period, the contractor shall be bound to pay to the Employer a sum calculated as given below by way
of liquidated damages and not as penalty during which the work remains un-commenced or
unfinished after the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or within any
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for
each week beyond the date that the work remains incomplete subject to maximum of 5%of the
contract value (without extra items).

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workmanlike
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or
according to such other additional particulars, and instructions as may from time to time be given by
the Employer / Architects during the execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer /
Architects, the contractor shall have to carry out tests on materials and workmanship in approved
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove
that the materials etc., under test conform to the relevant I.S Standards or as specified in the
specifications. The necessary charges, transporting, testing etc., shall have to be borne by the
contractor. No extra payment on this account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
include charges for import duties, and other charges and must be the best of their kind available and
the contractors must be entirely responsible for the proper and efficient carrying out of the work. The
work must be done in the best workmanlike manner. Samples of all materials to be used must be
submitted to the Employer when so directed by the Engineer and written approval from
Employer must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain,
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra
cost.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the
work whether by himself or special tradesmen or sub-contractor and any damage caused must be
made good by the contractor at his own expenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the flooring
should be rectified by the contractor in the same quality at his own cost.

16. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order of
any materials which in the opinion of the Employer / Architects are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
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materials or workmanship not in accordance with the drawings and specifications or instructions. In
case the contractor refuses to comply with the order the Employer shall have the power to employ
and pay other agencies to carry out the work and all expenses consequent thereon or incidental
thereto as certified by the Employer / Architects shall be borne by the contractor or may be deducted
from any money due to or that may become due to the contractor. No certificate shall relieve the
contractor from his liability in respect of unsound work or bad materials.

17. SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the
Employer. The duties of the Employer representative are to watch and supervise the works and to test
any materials to be used of workmanship employed in connection with the works. He shall have no
authority either to relieve the Contractor of any of his duties or obligations under the Contract, or
except those expressly provided hereunder, to order any work involving delay or any extra payment
by the Employer or any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examining
the works and materials and checking the measuring time and materials. Neither the Employer’s
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the
requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or
omissions unless such an authority may be specially conferred by a written order of the Employer.

The Employer’s Representative shall have to give notice to the Contractor or his foremen about the
non-approval of any work or materials and such works shall be suspended or the use of such material
should be discontinued until the decision of the employer/Architect is obtained, the work will from time
to time be examined by the Architect or the Employer’s representative but such examinations shall not
in any way exonerate the Contractor from the obligation to remedy defects which may be found to
exist at any stage of the work of after the same is completed. Subject to the limitations of this cause,
the Contractor shall take instruction from the Architect / Employer.

28. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shall be
available (by turn) throughout the working hours to receive and comply with instructions of the
Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge for execution of the work. The contractor shall employ in connection with the work persons
having the appropriate skill or ability to perform their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an Indian
National.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or
partly under the direct order or control of the Employer or his representative shall be deemed to be a
person employed by the contractor.

LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere to all
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other
safety regulations. The agency shall comply with the provision of all labour legislation including the
latest requirements of all the acts, laws, any other regulations that are applicable to the execution of
the tests.

. Minimum wages act, 1948 (Amended)

. Payment of wages act,1936 (Amended)

*  Workmen’s compensation act 1923 (Amended)

. Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)

. Chief Labour Commissioner(C), Ministry of Labour & Employment vide Gazette notification
No.F.N0.1/13(3)/2017-LS-II dated 20t April 2017 on minimum wages

*  Apprentice act 1961 (Amended)

. Industrial employment (Standing order) Act 1946 (Amended)
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. Personal injuries (compensation insurance) Act 1963 and other modifications

. Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
. Shop and Establishment Act

. Employer’s Liability Act.

*  Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connection with any
claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer of the
State or any local authority or of the Employer regarding the maintenance of proper environmental
sanitation of the area where the contractor’s labourers are housed or accommodated, for the
prevention of smallpox, cholera, plague, typhoid, malaria and other contagious diseases. The
contractor shall provide, maintain and keep in good sanitary condition adequate sanitary
accommodation and always provide facilities for pure drinking water for the use of men engaged on
the works and shall remove and clear away the same on completion of the works. Adequate
precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the lands
adjoining the same.

The contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He
shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works report such accident to the Employer and to the competent Authority where
such report is required by law.

19. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who
may misconduct him. Such discharges shall not be the basis of any claim for compensation or
damages against the Employer or any of their officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest
therein nor, shall take a new partner, without written consent of the Employer and no subletting shall
relieve the contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress.

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the works duly insured
under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value of
110% of the Project value or Tender value until the Completion of the project or handing over
whichever is later. The insurance policies should be taken in the joint names by the
contractors and the same should be renewed at appropriate time.

The contractor shall be responsible for all injury to the work or workmen to persons, animals or things
and for all damages to the structural and / or decorative part of property which may arise from the
operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s
employees, whether such injury or damage arise from carelessness, accident or any other cause
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to
include inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the
works forming the subject of this contract by rain, wind or other inclemency of the weather. The
contractor shall indemnify the Employer and hold harmless in respect of all and any expenses arising
from any such injury or damages to the person or property as aforesaid and also in respect of any
claim made in respect of injury of damage under any acts on compensation or damage consequent
upon such claim.
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The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the
whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all
responsibility in this respect. must be effected jointly in the name of the Employer and contractor and
the policy lodged with the Employer. The scope of insurance is to include damage or loss to the
contract itself till this is made over in a complete state. Insurance is compulsory and must be affected
from the very initial stage. The contractor shall also be responsible for anything, which may be
excluded from damage to any property arising out of incidents, negligence or defective carrying out of
this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim
or damages from any sums due to or to become due to the contractor.

22. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or employer’s representative shall give
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such
notice or fails to countersign or to record the difference within a week from the date of measurement
in the manner required by Site Engineer or by the subordinate deputed by him as the case may be is
final and binding on the contractor and contractor shall have no right to dispute the same.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to payment
thereof, within the period of honoring certificates named in these documents.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects.
Normally one interim bill shall be prepared each month subject to minimum value as stated in these
documents. The bills in proper forms must be duly accompanied by detailed measurements in M-book
in support of the qualities of work done and must show deductions for all previous payments, retention
money, etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the
period of honoring certificates named in these documents.

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention
money as described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials
or goods will be progressively deducted from the amount due to the contractor in accordance with the
guantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed, and shall not preclude the requiring
of bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or
re-erected or be considered as an admission of the due performance of the contract, or any part
thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any
way the power of the Employer under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill
shall be submitted by the contractor within one week of the date fixed for completion of the work or of
the date of certificate of completion and payment shall be made within one month from the date of
receipt of the hill.
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Final Payment

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final
bill shall be made after deduction of Retention Money as specified, which shall be refunded after the
completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s certificate
that the contractor has rectified all defects to the satisfaction of the Employer. The acceptance of the
payment of the final bill by the contractor would indicate that he has no further claim in respect of the
work executed.

24. VARIATION / DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities.
The Employer / Architect can increase or decrease any quantities to any extend or even delete
particular item as per the site requirements and the contractor shall not be paid anything extra on this
account. Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease
in the quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on this
account.

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for
similar items in the contract wherever existing. If similar items are not available, the rates for such
items will be derived as per standard method of rate analysis based on prevalent fair price of labour,
material and other components as required with 15% towards contractor’s profit and overheads.

25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific
approval of the Employer / Architect has to be obtained in writing.

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workmanlike condition to the satisfaction of the Employer/Architects.

27. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months after
completion of the work. In the default, the Employer may employ and pay other persons to amend and
make good such damages, losses and expenses consequent thereon or incidental thereto shall be
made good and borne by the contractor and such damages, loss and expenses shall be recoverable
from him by the Employer or may be deducted by the employer, in lieu of such amending and making
good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of
amending such work and in the event of the amount retained being insufficient recover that balance
from the contractor from the amount retained(retention money) together with any expenses the
Employer may have incurred in connection therewith.

28. CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any work is to be covered
up or finished up or otherwise becoming inaccessible later on, in order that the work may be
inspected and correct dimensions taken before such covering, in default whereof the same shall, at
the opinion of the Employer/ Architect be either opened up for measurement at the contractor’s
expenses or no payment may be made for such materials. Should any dispute or differences arise
after the execution of any work as to measurements etc., or other matters which cannot be
conveniently tested or checked, the notes of the Employer / Architects shall be accepted as correct
and binding on the contractor.
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29. IDLE LABOUR

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor
charges of tools and plants would be entertained under any circumstances.

30. SUSPENSION OF WORKS

If the contractor except on account of any legal restraint upon the Employer preventing the
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due
diligence in the performance of his part of the contract or if he shall more than once make default, the
Employer shall have the power to give notice in writing to the contractor requiring the work to be
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a
notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove from the site
of the works or from any ground contiguous thereto any plant or materials to subsist from the date of
such notice being given until the notice shall have been compiled with. If the contractor fails to start
the work within seven days after such notice has been given to proceed with the works as therein
prescribed, the employer may proceed as provided in clause 31 (Termination of Contract by
Employer)

31. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment
or a composition for the benefit of the greater part, in number of amount of his creditors or shall enter
into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver
of the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm
appointed by the court shall be unable within fourteen days after notice to him requiring him to do so,
to show to the reasonable satisfaction of the employer that he is able to carry out and fulfill the
contract, and if so required by the employer to give reasonable security therefore, or if the contractor
shall suffer execution to be issued, or shall suffer any payment under this contract to be attached by
or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber this contract
or any payments due or which may become due to contractor, there under, or shall neglect or fail to
observe and perform all or any of the acts matters of things by this contract, to be observed and
performed by the contractor within three clear days after the notice shall have been given to the
contractor in manner hereinafter mentioned requiring the contractor to observe or perform the same
or shall use improper materials of workmanship in carrying on the works, or shall in the opinion of the
employer not exercise such due diligence and make such progress as would enable the work to be
completed within due time agreed upon, and shall fail to proceed to the satisfaction of the employer
after three clear das notice requiring the contractor so to do shall have been given to the contractor as
hereinafter mentioned or shall abandon the contract, then and in any of the said cases, the Bank may
notwithstanding previous waiver determine the contract by a notice in writing to the effect as
hereinafter mentioned, but without thereby effecting the powers of the employer of the obligations and
liabilities of the contractor the whole of which shall continue in force as fully as if the contract, had not
been so determine and as if the works subsequently executed by or on behalf of the contractor
(without thereby creating any trust in favor of the contractor) further the employer or his agent, or
servants, may enter upon and take possession of the work and all plants tools scaffolding sheds
machinery, steam, and other power, utensils and materials lying upon premises or the adjoining lands
or roads and sell the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completing the works or by employing any other contractors
or other persons or person to complete the works, and the contractor shall not in any way interrupt or
do any act, matter or thing to prevent or hinder such other contractors or other persons or person
employed from completing and finishing or using the materials and plants for the works when the
works shall be completed, or as soon thereafter as conveniently may be the employer shall give
notice in writing to the contractor to remove his surplus materials and plants and should the contractor
to remove his surplus materials after receipt by him the employer may sell the same by Public Auction
and shall give credit to the contractor for the amount so realized. Any expenses or losses incurred by
the contractor for the amount so realized. Any expenses or losses incurred by the employer in getting
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the amount payable to the contractor by way of selling his tools and plants or due on account of work
carried out by the contractor prior to engaging other contractors or against the Security Deposit.

32. ARBITRATION

Except where otherwise provided in the contract all questions and disputes relating to the meaning of
the specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution
or failure to execute the same, whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter :

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works over and above the amounts admitted as payable by the Architect or in case the contractor
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the
contract or raise any dispute, the

Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General
Manager (Premises& Estate)/ Dy. Genaral Manager (Premises)and endorse a copy of the same to the
Architect, within 30 days from the date of disallowance thereof or the date of deduction or recovery.
The said notice shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall
the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim
shall have been given by the contractor to the Assistant General Manager (Premises& Estate) /
Dy.General Manager (premises) in the manner and within the time as aforesaid. The contractor shall
be deemed to have waived and extinguished all his rights in respect of any claim not notified to the
Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises) in writing in the
manner and within the time aforesaid.

i) The Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises) shall give his
decision in writing on the claims notified by the contractor. The contractor may within 30 days of the
receipt of the decision of the Assistant General Manager (Premises& Estate)/ Dy. General Manager
(premises) submit his claims to the conciliating authority namely the Circle Development
Officer/General Manager (Corporate Services) for conciliation along with all details and copies of
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/ Dy.
General Manager (premises)

iilf the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief
General Manager/ Dy. Managing Director &Corporate Development Officer of the Bank for
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor
shall be deemed to have been considered absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims of
the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the
Chief General Manager/ Dy. Managing Director & Corporate Development Officer. It will also be no
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to
deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by
the said Chief General Manager/ Dy. Managing Director &Corporate Development Officer. Such
person shall be entitled to proceed with the reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.
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It is also a term of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made
there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

Itis also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The cost of the reference
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and
fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in
accordance with the signed drawings and specifications and such further drawings and details as may
be provided by the Architect/Employer, and in accordance with such written instructions, directions
and explanations as may from time to be given by the Employer/Architect, whose decision as to the
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the work
shown on any such further drawings or work that may be necessary to comply with any such
instructions directions or explanations, be in the opinion of the contractor extraction that comprised in
or reasonably to be inferred from the contract he shall before proceedings with such work, give notice
in writing to this effect to employer/Architect, and in the event of the employer/Architects agree to the
same in writing the contractor shall be entitled to an allowance in respect of such extra work as on
authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an extra,
then, if the Architect decided that the contractor is to carry out the said work, the contractor shall do
so, and the question whether or not there is any extra, and it so the amount thereof, shall failing
agreement, be settled by Arbitration as hereinafter provided, but such references shall in no way
delay the fulfillment of this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the
employer/Architect’s signature, it bears express words stating that is intended to be such an order or
bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices,
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein
mentioned.

One complete set of the signed drawings and specification and scheduled of quantities shall be
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for
the execution of any part of work. Such copies shall be kept at the works, and the architect or his
representatives shall, at all reasonable time have access to the same and shall be return to the
Architect by the contractor before the issue of the Final certificate. The contract shall remain in the
custody of the Architect and shall be produced by him at his office as and when required by the
Employer or by the contractor.

2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will have to check up all drawings/specification and schedule
of quantities, and will have to get an immediate clarification from the employer/Architect on any point
that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this
account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of Quantities, the
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time to
time is to be carried out and completed in all its parts to the entire satisfaction of the Employer
/Architect. Any minor details of the work which may not have been definitely referred to in this
contract, but which are usual in practice and essential to the work, are deemed to be include in this
contract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well
as transportation, so as to execute the contractor as per the rules and regulations of Local Bodies,
State Government and Government of India.

The rates quoted in the tender should include all charges for:

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and
workmanship protection from weather, shuttering, temporary supports, platform and maintenance of
the same.
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¢) Covering for the walling and other works during inclement weather or striking or whenever directed
as necessary.

The rates quoted by contractor shall include removal of all the existing furniture and other material &
dispose them off where ever required including the furniture and material for which the contract has
given the pay back offer.

4. SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers
at site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside
laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer /
Architect. The site Engineers shall not be removed from the site without the written consent of the
Employer / Architect.

5. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details
take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a
clarification before proceeding with the work. Accordingly, if any work is executed without prior
clarification it is liable to be rejected and shall not be paid for.

6. PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval
immediately after issue of the work order and display the approved charts in the site office. He shall
also make bar charts indicating individual items and during the progress of work he shall update the
bar charts showing the proportionate progress of work every week.

He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate
progress of work.

7. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the essence of
the contract. Acceptance of the completion date by the contractor shall mean that he has taken into
consideration the availability of all material of approved make and quality in sufficient quantities at site
to enable him to complete the entire work in the stipulated period. Contractor will get sample of all
materials approved by the Employer before placing order / purchase / procurement. They shall
conform to I.S. codes and or tender specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best make / source
or supply and it will be got approved by Employer before procurement. In case sufficient quantities of
approved quality materials from approved source are not available in time, contractor may have to
procure the same from neighboring area with longer leads as required and directed at no extra cost.
The material will be, however as per relevant |.S code as and wherever applicable.

8. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contract, such
material shall not be removed there from (except for the purposes of being used on the works) without
the written authority of the Employer / Architect and when the contractor shall have received payment
in respect of any certificate in which the architect shall have stated that he has taken in to account to
value of such unfixed materials on the works such material shall become the property of the Employer
and the contractor shall be liable for any loss or damage to any such materials.

9. CUSTODY AND SECURITY OF MATERIALS
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The contractors shall be responsible for the custody and security of all materials and equipment at
site and he will provide full time watchman / watchmen to lock after his materials, stores equipments
etc.

10. RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as
shown in detailed drawings and as required and directed by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any place at site.
11. PRICES FOR EXTRAS ETC., ASCERTAINMENT

The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for the extra
work.

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then
in accordance with the local day work, rates and wages for the district, provided that in either case
vouchers specifying the daily time (and if required by the Architect, the workmen’s name) and
materials employed at or before the end of the week following that in which the work has been
executed.

¢) The measurements and valuations in respect of the extra items of contract shall be completed
within the ‘period of final measurement’ or within three months of the completion of the contract works
as defined under clause (Certificate of Virtual Completion)

12. EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client /
Architect. Rates for additional or extra items work which cannot be derived from the contract item
rates shall be calculated on the basis of actual cost plus 15 % for profit.

13. DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the contractor. For any
clarifications or further drawings are required by the contract, during or before the start of construction
work, the Contractor shall inform the employer/Architects in writing to provide the same. Working
details will be given to the contractor from time to time during the progress of work as and when
required. In case of other drawing is required by the contractor he will give a minimum ten days notice
to the Employer / Architect.

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS

If the contractor after receipt of written notice from the employer/architect requiring compliance with
such further drawings and / or instruction, fails within seven days to comply with the same, the
Employer / Architect may employ and pay other persons to execute any such work whatsoever as
may be necessary to give effect thereto and all cost incurred in connection there with shall be
recoverable from the contractors by the Employer as a debit or may be deducted from any money due
or which become due to the Contractors.

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer / Architect the following:

a) Detailed industrial statistics regarding the labor employed by him etc

b) The Power of Attorney, name and signature of his authorized representative who will be in charges
for the execution of work

c¢) The list of technically qualified persons employed by him for the execution of this work.

d) The total quantity and quality of materials used for the works.

e) The list of plant and machinery employed for this work.
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16. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the
contract and grant such extension of time with the approval of the employer for the completion of the
contract as he may think proper and sufficient in consequences of such delay, and the contractor,
shall not make any claim for compensation or damage in relation thereto.

17. CERTIFICATE AND PAYMENTS

The contractor shall be paid by the Employer from time to time, by installments under interim
Certificates to be issued by the Architect and Banks Engineer to the contractor on account of the
works executed by the contractor when in the opinion of the Architect, work to the approximate value,
named in the Appendix as ‘Value of work for interim Certificates’ (or less at the reasonable discretion
of the Employer / Architect) has been executed in accordance with this contract, subject however, to a
retention of the percentage of such value need in the Appendix hereto mentioned as ‘retention
percentage for interim Certificates’ until the total amount retained shall reach the sum named in the
appendix as Total Retention money after which time the installiments shall be up to the full value of the
work subsequently so executed in the interim Certificate, such amount as he may consider proper on
account materials delivered upon the site by the Contractor for use in the work.

And when the works have been virtually completed and the Architect shall have certified in writing that
they have been completed, the contractor shall be paid in accordance with the Certificate issued by
the Architect the sum of money named in the Appendix after satisfying themselves as ‘Instaliment
after Virtual Completion ‘being a part of the said ‘Total Retention Money’.

The Contractor shall be entitled to the payment of the final balance in accordance with the final
Certificate to be issued in writing by the Architect at the expiration of the period refer to as ‘ The
Defect Liability Period’ in the Appendix hereto, from the date of Virtual Completion or as soon as after
the expiration of such period as the work shall have been finally completed and all defect made good
according to the true intent and meaning hereof, whichever shall happen, provided always that the
issue by the Architect of any certificate during the progress of the works or after the completion shall
not relieve the Contract from his liabilities in cases of fraud , dishonesty or fraudulent concealment
relating to the works of materials or any matter dealt within the certificate, and in case of all defects
and insufficiency in the works or materials which reasonable examination world have disclosed. No
certificate of the Architect shall of itself be conclusive evidence that any works and materials to which
it relates are in accordance with the contract.

The Architect shall have power to withhold any certificate if the works or any part thereof is not being
carried out to his / employer satisfaction.

The Architect may by any Certificate make any correction in any previous Certificate, which shall have
been issued by him.

18. DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the
Architect hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be
paid by the Employer.

19. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control

of the parties and any breach of clauses arising from much force majeure conditions as aforesaid
shall not be regarded as a breach of the provision of this Agreement.

20. INCOME-TAX

Page 27 of 37



Income Tax shall be deducted at source by the client from the contractor’ interim and final bill
payments as per Statutory Regulations.

21. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in addition
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort
out problems, if any and ensure that the work is completed in the stipulated time.

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1. The quantities given herein are approximate and they are subjected to alterations omissions,
deductions or additions as provided for in the conditions of this contract and do not necessarily show
the actual quantities of the work to be done.

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any
custom or practice to the contrary according to the actual quantities when in place and finished
according to the drawings or as may be directed from time to time by the employer and the cost
calculated by measurements or weight, at the respective prices, without any additional charge for any
necessary or contingent works connected there with. The rates quoted are for work in site and
complete in every respects.

3. If any operation of work, which is specified in the respective items mentioned in the schedule of
guantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall
be re-fixed.

23. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be carried
out in accordance with the Indian Standards Specifications subject to the approval of the Employer /
Architect.

24, ACCIDENT AT SITE

The contractor shall be responsible for the safety of persons employed by him on the works. This shall
be without prejudice to the responsibility of the contractor under the Insurance Clause of the general
conditions. Contractor shall take all precaution detailed in the safety code attached separately.

25. TYPOGRAPHICAL CLERICAL ERRORS

The Employer / Architect clarification regarding partially omitted particulars of typographical or
Clericals errors shall be final and binding on the contractors.

26. WORK PERFORMED AT CONTRACTOR'’S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the work
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free
from all expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles used
held for use in connection with the work. The work shall be carried on to completion without
interferences with the operations of existing machinery or equipment, if any.

27. SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses
mentioned within special conditions of contract, the clauses mentioned within the special conditions of
contract shall supersede those mentioned elsewhere.
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28. CONTRACTOR'S LABOUR REGULATIONS

Short title:

1.

2.

2.b.

2.C.

(@)

(b)

(i)

(i)
(i)

These regulations may be called the "contractor labour regulations.”

Definitions :— in these regulations, unless otherwise expressed or indicated, the works and
expressions shall have the meaning hereby assigned to them respectively, that is to say :

() "Labour" means worker employed by the Bank's contractor directly or indirectly
through a sub-contractor or other persons or by an agent on his behalf of a payment
not exceeding Rs. /- per month and will not include supervisory staff like
overseers etc.

(i) "fair wages" means wages whether for time or piece work notified at the time of
inviting tenders for the work and where such wages prescribed by the government of
India in the ministry of labour and employment vide SI.No. 1917 published in the
gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.

(iii) “"contractors' shall include every person whether a sub-contractor or headman or
agent employing labour on the work taken on contract.

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and
includes time and piece rate wages.

Normally working hours if an adult employee should not exceed 9 hours a day and in case of
a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for
rest, if any, it shall not spread over more than 12 hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week. he shall be paid overtime for the extra hours put in by him at double the
ordinary rate of wages. Children shall not be made to work extra.

Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the
provisions of minimum wages (central) rules, 1960 as amended from time to time irrespective
of whether such worker is governed by the minimum wages act 1948 or not.

Display of notice regarding wage etc. the contractor shall:

Before the commences his work on contract, display and correctly maintain and continue to
display correctly maintain in a clean legible condition in conspicuous places on the work,
notice in English and in the local Indian language spoken by the majority of workers, giving
the rate of wages which have been certified by the executive engineer, ZONAL labour
commissioner fair as wages and the hours of work for which such wages are earned, and
Send a copy of such notices to the certifying officer.

Payment of wages under central govt. wages act:—

(i) Wages due to every worker shall be paid to him direct.
(i) All wages shall be paid in current coin or currency or in both.
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained.

Fixation of wage periods:—

The contractor shall fix the wage periods in respect of which the wages shall be payable.

The minimum daily rates of wages fixed under notification of the government of India in the
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly
day of restyle and the question of extra payment for week holiday would not arise.

No wage period shall exceed one month.

wages of every employed on the contract shall be paid (a) in case of establishments in which
wage period is one week within 3 days from the end of the wage period and (b) in the case of
other establishments before the expiry of the 7th day or 10th day from the end of the wages
period according to the number of workers employed in such establishment does not exceed
1000 or exceeds 1000.
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(iv)

v)

When the employment of any worker is terminated by or on behalf or the contractor the
wages earned by him shall be paid before the expiry the day exceeding the one on which his
employment is terminated.

All payment of wages shall be made on a working day except when the work is completed
before the expiry of the wage period in which case final payment shall be made within 48
hours of the last working day at work site and during the working time.

Note: The term "working day" means a day on which work on which the labor employed is in
progress.

(a)
(b)
(c)
(d)
(€)

(9)

(h)
(i
0

(k)

(a)
(b)
(c)
(d)
(e)

(9)
(h)

(a)
(b)
(c)
(d)
(€)

(9)
(h)
(i)

(k)
()

wage book and wage slips etc. : the contractor shall maintain a wage book of each worker
in such form as may be convenient at the place of work, but the same shall include the
following particulars :-

Name of the worker.

Rate of daily or monthly wages.

Nature of work on which employed.

Total number of days worked during each wage period.

Dates and periods for which worked overtime.

Gross wages payable for the work during each wage period.

All deductions made from the wage with an indication in each case of the ground for which
the deduction is made.

Wages actually paid for each wage period.

Signature or thumb impression of the worker.

The contractor shall also issue a wage slip containing the aforesaid particulars to each worker
employed by him on the work at least a day prior to the day of disbursement of wages.

The contractor shall issue the employment card in the prescribed form iii to each worker on
the day of work or entry in to his employment. If the worker has already any such card with
him from the previous employer, the contractor shall merely endorse that employment card
with relevant entries. On termination of employment the employment card shall again be
endorsed by the contractor and returned to the worker.

The contractor shall issue an attendance-cum-wages card as perform:

Attached to each worker on the day of each worker on entry into his employment.

Register of unpaid wages: — the contractor shall maintain a register of unpaid wages in such
form as may be convenient at the place of work but the same shall include the following
particulars:

Full particulars of the laborers where wages have not been paid.

Reference number of the muster roll and wage register.

Rate of wages.

Wage period

Total amount not paid

Reasons for not making payment

How the amount of unpaid wages was utilized.

Acquaintance with dates.

Register of accidents: the contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:
Full particulars of the laborers who met with accident.

Rate of wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident

Date and time when admitted in hospital

Date of discharge from the hospital

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by the medical officer.
Claim required to be paid under worker's compensation act.

Date of payment of compensation.
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(m)

(c)
(d)
(e)
(if)
(iii)
(iv)

(v)
(vi)

10.
(i)
(ii)

11.

12.

13.

Amount paid with details of persons to whom the same was paid.
Authority by whom the compensation was assessed.
Remarks.

Fines and deductions which may be made from wages:

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

Fines.

Deduction for absence from duty i.e. from the place or the places whereby terms of his
employment he required to work. The amount of deduction shall be in proportion to the period
for which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or loss of money or any other deduction which he is required to account, where such
damage or loss is directly attributable to this neglect or default.

Deduction for recovery of advances or for adjustment of over-payment of wages, advance
granted shall be entered in a register.

Any other deduction which the central government may from time to time allow.

No fine should be imposed on any worker save in respect of such acts and omission on his
part as have been approved by the chief labour commissioner.

No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that
wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the expiry
of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect
of which it was imposed.

Register of fines, etc.:

The contractor shall maintain a register of fines and a register of deduction for damage or loss
in form nos. 1 & 2 respectively which should be kept at the place of work.

The contractor shall maintain both in English and the local Indian language, a list approved by
the chief labour commissioner clearly starting the acts and omissions for which penalty or fine
may be imposed on a workman and display it in a good condition in a conspicuous place of
the work.

Preservation of registers: — the wage book the wage slips, the register of unpaid wages, the
register of accidents, the register of fines, deductions required to be maintained under these
regulations shall be preserved for 45 days after the date of last entry made in them and shall
be made available for inspection by the engineer-in-charge labour welfare officer or any other
officer authorized by the chief labour commissioner in this behalf.

Powers of labour welfare officer to make investigation or enquiry

The labour welfare officer or any other person authorized by the central government on their
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and
proper observance of the fair wage clauses and provisions of these regulations. He shall
investigate into any complaint regarding the default made by the contractor or sub-contractor
in regard to such provision.

Report of labour welfare officer

The labour welfare officer or other persons authorized as aforesaid shall submit a report of
result of his investigation or enquiry to the executive engineer concerned indicating the extent,
if any, to which the default has been committed, with a note that necessary deduction from the
contractor's bill be made and the wages and other dues be paid to the laborers concerned. In
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case an appeal is made by the contractor under clause 14 of these regulations actual
payment to the laborers will be made by the executive engineer after the zonal labour
commissioner has given his decision on such appeal.

The executive engineer shall arrange payments to the labors concerned within 45 days from
the receipt of the report from the labour welfare officer or the zonal labour commissioner as
the case may be.

14. Appeal against the decision of labour welfare officer:

Any person aggrieved by the decision and recommendations of the labour welfare officer or
other person so authorized may appeal against such decision to the zonal labour
commissioner concern within 30 days from the date of decision, forwarding simultaneously a
copy of his appeal to the executive engineer concerned but subject to such appeal, the
decision of the officer shall be final and binding upon the contractor.

15.  Prohibition regarding representation through lawyer:

(a) A workman shall be entitled to be represented in any investigation or enquiry under this
regulation by:

(a) An officer of a registered trade union of which he is a member.

(b) An officer of a federation of trade unions to which the trade union referred to in clause (a)
is affiliated.

(c) Where the employee is not a member of any registered trade union, by any officer, of a
registered union, connected with, or by any other workman, employed in the industry in which
the worker employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under this
regulation by;

(a) An officer of any association of employers of which he is a member.

(b) An officer of a federation of association of employers to which the

Association referred to in clause (a) is affiliated.

(c) Where the employer is not a member of any association of employers' by an officer of
association of employers connected with or by any other employer, engaged in the industry in
which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

16. Inspection of books and slips:

The contractor shall allow inspection of the wage books and the wage slips the register of
unpaid wages, the register of a accident, and the register of fines and deduction to any of his
workers or to his agent at a convenient time and place after due notice is received or to the
labour welfare officer or any other person authorized by the central government on his behalf.
17.  Submission of returns:
The contractor shall submit periodical returns as may be specified from time to time.

. Amendment: the central government may from time to time add to or amend the regulation
and on any question as to the application, interpretation or effect of these regulations the
decision of the chief labour commission or deputy chief labour commission to the government
of India, or any other person authorized by the central government in that behalf shall be final.

. Safety code

Scaffolds:

0] Suitable scaffolds should be provided for workmen for all works that cannot safely be done

from the ground, or from solid construction except such short period work as can be done
safely from ladders. when a ladder is used an extra mazdoor shall be engaged for holding the
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ladder and if the ladder used for carrying material as will, suitable footholds and hand holds
shall be provided on the ladder and the ladder shall be given an inclination not steeper than
1/4 to 1 (1/4) horizontal and 1 vertical)

(i) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached
bolted, braced and otherwise secured at least 3 feet high above the floor or platform of such
scaffoldings or staging and extending along the entire length of the outside and ends there of
with only such opening as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or structure.

(iii) Working platform, gangways, and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is
more than 12 feet above the ground level on the floor level. They should be closely boarded,
should have adequate width and should be suitably fastened, as described in (ii) above.

. every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be -3'0". Wherever there are open excavations in ground, they
shall be fenced off by suitable railing and danger signals installed at night so as to prevent
persons slipping into the excavations.

(v) Safe means of access shall be provided to all working platforms and the working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. In length
while the width between sides rail in rung ladder width shall in no case be less than 290mm.
For ladder up to and including 3m. In length. For longer ladders this width should be
increased at least 20mm. for each additional meter or length.

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of
the engineer obtained prior to construction.

Other safety measures

(vii) All personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal
workers shall be provided with safety gloves. Persons employed on metal cutting and grinding
shall wear safety glasses.

(viii)  Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.

FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2026 between the State
Bank of India, Regional Business office, (Hereinafter referred to as the “Employer/Owner/client”
which expression shall, unless excluded by or repugnant to the context, includes its successors and
assigns) of the ONE PART and of (Hereinafter referred to as “Contractor”
unless excluded by or repugnant to the context, includes its successors and assigns) of the OTHER
PART.

WHEREAS the Employer intends to carry out INTERIOR WORKS FOR EXISTING PREMISES

OF VINUKONDA MAIN BRANCH, ONGOLE RBO, GUNTUR AO, ANDHRA PRADESH.
Shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from
experienced, resourceful and benefited contractors vide his Notice Inviting Tender
(NO. dated. ).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General
notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and
rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of
materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said
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project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a
token of his acceptance of the same, along with requisite Earnest Money Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO. dt. ) to
the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance
NO. dt. and has also deposited with the Employer a sum of
Rs. which with the Earnest Money of RS. forms the requisite Security
Deposit @ 2 % of the accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:
1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule
of quantity.

lll. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and
the date of issue of work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the
Contractor shall upon and subject to the said conditions, execute and complete the contracted project
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to
the contractor by the said Employer and described in the said Specifications and the said Schedule of
Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of
the work and addition to or omitting any items of work or of having portions of same carried out
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to
this contract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part
of this agreement and parties hereto will respectively be bound thereby and to abide by and submit
themselves to the conditions and stipulations and perform the same on their parts to be respectively
observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on both
the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their
hands, the day, month and year first above written.

Signed and delivered for and on behalf of
State Bank of India, Shri. its duly authorized official, In the presence of —
1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of
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The Contractor by Shri his duly authorized
official, in the presence of —
1. (Name and Address)

2. (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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LIST OF APPROVED MATERIALS

S.N | DESCRIPTION OF MATERIALS NAME OF THE MANUFACTURERS
PLYWOODS (BWR conforming to IS GREEN (CLUB) / OPTIMA RED / AUSTIN GOLD /
1 303) AMULPLY (PLATIMUN), MAYUR PLY (GOLD),
(BWP conforming to IS 710) ARCHID
2 MDF(EXTERIOR GRADE) WITH GREENPLY / MERINO / TESA/ARCHID
DENSITY 750-850 KGS/CU.M
CONFIRMING TO IS 12406-2003
3 FLEXI PLYWOOD-BWP(conforming to | GOLDEN/ SARDA/ GREENPLY / CENTURY /
IS 303) UNIPLY / MAYUR / SYLVAN / AMULPLY
4 BLOCK BOARD- CONFIRMING TO IS | NIKON/ GOLDEN/ TRUWUD/ MAYUR/
11255-2003 GREENPLY
5 LAMINATE CENTURY / GREEN / ROYALTOUCH / AMULYA
MICA/ BRAVIA/ AICA /VIR/ ARCHID/ MERINO/
HERITAGE
6 LOCKS, GODREJ/EBCO /HETTICH DOORSET
7 HARDWARE EFFICIENT GADGETS, EARL BEHARI(EBCO),
HARDWIN, ETALICA
8 FLOOR SPRING / PATCH FITTINGS EVERITE, DORMA/ GODREJ, EGL/EBCO
DOORSET OZONE
9 DOOR CLOSUR3ES/ STOPPER DOORSET / EBCO /OZONE SS MATT FINISH-
PUSH TYPE ONLY
10 NIGHT LATCHES GODREJ/ DOORSET/EUPORA OF SS SS
BRUCH FINISHED.
11 GLASSESS AASAHI /| TATA, MODI GUARD / SAINT GOBIAN
12 WOOD VENEER CENTURY / GREEN / EURO
13 MINERAL FIBRE BOARD CEILINGS ARMSTRONG / USBORAL/ GYPROCK
14 GYP BOARD FALSE CEILING INDIAGYPSUM LTD / USG / LAGYP
15 MS KEY BOARD TRAY WITH OR EBCO /HITTICH/INNOFIT/FETHERLITE
WITH OUT MOUSE TRAY
16 ALL TYPES OF BLIND VISTA
17 MOTORISED / MANUAL OERATED VISTA LVOREL / MAC / HUNTER DOUGLASS
BLINDS
18 CPU TROLLY EBCO /HETTICH / INNOFIT / FETHERLITE
19 MODULAR ITEMS LIKE CHAIRS / FETHERLITE / GODREJ / MONARCH / WIPRO
STORAGE UNITS, DRAWERS UNITS
20 CHEMICAL ADHESIVE PIDILITE / QUICKFIX / LATTICRETE
21 ADHESIVES MOVICOL / FEVICOL / ARALDITE
22 ALUMINIUM COMPOSITE PANEL ALUDECOR /ALEX / ALUBOND / ALSTRONG /
VIVA/ EUROBOND
23 VINYL FLOORING LG/ WINNER/ ARMSTRONG /KRISHNA
24 CORIAN TOPS(ACRALIC SOLID DU-POINT
SURFACE)
25 MELAMINE ASIAN PAINT SHALIMAR ICI
26 PAINT ASIAN/ NIPPON/ BERGER/ NEROLAC
27 Gl DRY WALL PARTITION SYSTEM GYPSTEEL/ US BORAL/ FRAME WORK/
RONDO/ BMS
28 TEXTURED PAINT TERRACO/ SPECTRUM
29 VITRIFIED, CERAMIC, GALZED TILES | JOHNSON, SIMPOLO, KAJARIA, RAK, EXXARO
30 SANITARY FIXTURES JAGUAR, HINDWARE, KOHLER
31 ENGINEERING WOOD FLOORING UNITEX / EGO/ FLORTEX
32 Bison panel equivalent Bison India Itd

OR AS APPROVED BY ENGINEER/ARCHITECT

ALL FITTINGS/ FIXTURES MUST MATCH WITH SHADE OF WHITE LAMINATE. OTHER

COLOURS, NOT ACCEPTABLE.
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DECLARATION

INTERIOR WORKS FOR EXISTING PREMISES OF VINUKONDA MAIN
BRANCH ONGOLE RBO, GUNTUR AO, ANDHRA PRADESH

Premises of State Bank of India and I/We have made me/ us fully acquainted with the local conditions
in and around the sites of works, aware that work spot is running branch/new premises and lay out
drawings of works, drawings of each item etc. complete.

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates , Form of Agreement, General Specification, Approved
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of
schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis
of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender
documents.

We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/ make as
per the tender schedule.

I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole
responsibility to strictly adhere to/ meticulously follow the General Specification, Approved
manufacturers/ natural source of materials, Technical Specifications of schedule of quantities, all
drawings of layout and items.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility
to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed
that | have carried out any such deviations at my own and | shall be duty bound to replace the all
deviated material/ works from the site at my/ our cost as well as | shall be liable to penalized by the
employer as deemed fit and for all such loses made thereof, I/ we shall not have any right to arbitrate
in any manner.

I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and

also shall uniformly maintain such progress as may be directed by the employer to ensure completion
of same within the target date/ time as mentioned in the tender document.

Date: Signature and seal of Contractor/ Tenderer
Witness:
1.

2.

NOTE

ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE
ENTERTAINED AT ANY COST.
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