Corrigendum -2

EOI for Project Management Consultant for Construction of High Rise Towers for Residential and Office Purpose in Phase-Il at SBI Enclave Gachibowli, Hyderabad

Pre-Bid Meeting Date: 24.10.2025

SI No Section/Page/Clause No. Description REVISED/ADDITIONAL CLAUSE
1 Annexure : B Part : B Page no:
27 of 68 ANNEXURE -B PART B ( BRIEF PARAMETER FOR EVALUATION OF The Bidder should score minimum 60% of the total marks i.e. 30 Marks. Price
PRESENTATION MADE BY PMC (TOTAL MARKS 50) bids of those bidders will not be opened, who scores less than 30 marks.
2 Annexure : B Part: A Page no: ANNEXURE -B
26 of 68 ANNEXURE -B PARAMETERS FOR DESIGN TECHNICAL COMPETITION Performance Certificate
PARAMETERS FOR DESIGN TECHNICAL COMPETITION Performance from Existing Clients a. Excellent = 5 b. Good=3 c. Satisfactory = 2 (Average Score
Certificate from Existing Clients a. Excellent = 5 b. Good=3 c. Satisfactory = 2 |of the eligible projects will be consider for marking)
3 Contact details for e tender support : Contact details for e tender support :
Vishal Khilosiya, 9510813528, Vishal.k@eptl.in
Nithya Vallavar, 7859800609, Nithya@eptl.in
Laxmi Karli, 7859800624, Laxmi@eptl.in
Nandan Valera, 9081000427, Nandan.v@eptl.in
Mail to - etender.support@sbi.co.in
4 LAST DATE OF TENDER SUBMISSION IS : 08/12/2025@ 03:00 PM
PREBID MEETING QUERIES
SI No Section/Page/Clause No. Description Query REPLY
1 GCC CL. 3: Eligibility Criteria Similar work under this clause means Planning, Designing and Supervision of [It is our experience that building developed for Government Sector entities are Similar work/similar assignment under this clause means
Page No.9 of 68 Construction of High rise(Minimum 15 Storied including Ground Floor) frequently low to mid-rise structures. Planning and Supervision of Construction of High rise(at
Residential/commercial/Institutional buildings including Civil, Plumbing, We propose the following modification to the clause: least one building of each qualifying project should have
Sanitary, Fire Fighting HVAC and Electrical Installation work for Central Govt. [Similar work under this clause means Planning, Designing and Supervision of minimum 15 Storied including Ground Floor)
Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed Construction Residential/ commercial/ Institutional buildings including Civil, Residential/commercial/Institutional buildings including Civil,
companies during last 7 years”. Plumbing, Sanitary, Fire Fighting HVAC and Electrical Installation work for Central ~|Plumbing, Sanitary, Fire Fighting HVAC and Electrical
Govt. Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed  |Installation work for Central Govt. Dept./State Govt. Dept./
Companies during last 7 years”_ Semi Govt. Dept. /PSU/Public sector Banks/ Listed
companies(Public limited companies listed on Indian stock
exchange or MNCs listed on International or Indian stock
exchange) completed the works during last 7 years”
2 GCC CL. 3: Eligibility Criteria Similar work under this clause means Planning, Designing and Supervision of [To our query raised earlier and as per the discussion held during the prebid Similar work/similar assignment under this clause means
Page No.9 of 68 Construction of High rise(Minimum 15 Storied including Ground Floor) meeting, we propose the following modification to the clause: Planning and Supervision of Construction of High rise(at
Residential/commercial/Institutional buildings including Civil, Plumbing, Similar work under this clause means Planning, Designing and Supervision of least one building of each qualifying project should have
Sanitary, Fire Fighting HVAC and Electrical Installation work for Central Govt. [Construction of RCC Framed or Steel Structured Residentiall commercial/ minimum 15 Storied including Ground Floor)
Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed  |Institutional buildings including Civil, Plumbing, Sanitary, Fire Fighting HVAC and |Residential/commercial/lnstitutional buildings including Civil,
companies during last 7 years”. Electrical Installation work for Central Govt. Dept./State Govt. Dept./ Semi Govt. Plumbing, Sanitary, Fire Fighting HVAC and Electrical
Dept. /PSU/Public sector Banks/ Listed companies during last 7 years”. Installation work for Central Govt. Dept./State Govt. Dept./
Semi Govt. Dept. /PSU/Public sector Banks/ Listed
companies(Public limited companies listed on Indian stock
exchange or MNCs listed on International or Indian stock
exchange) completed the works during last 7 years”
3 GCC CL. 3: Eligibility Criteria Similar work under this clause means Planning, Designing and Supervision of |We understand that the projects completed and developed on our own for Tender Condition holds good
Page No.9 of 68 Construction of High rise(Minimum 15 Storied including Ground Floor) commercial purpose are also eligible. Kindly Confirm that for such cases in place of
Residential/commercial/Institutional buildings including Civil, Plumbing, completion certificate the bidder can submit the Occupancy/Completion Certificate
Sanitary, Fire Fighting HVAC and Electrical Installation work for Central Govt. |of the building(s) issued by Concered authority along with project construction cost
Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed valuation report certified by the Chartered Accountant in practice. Land cost, sale
companies during last 7 years”. consideration etc. not to be considered in the valuation report.
4 General Technical and financila credentials of parent company is allowed to be used by the |Credentials of the Participant company only considered for

wholly owned subsidiary company and vice versa to meet the eligibility criteria

evaluation.
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5 3. Eligibility criteria: “Similar Work” under this clause means Planning, Designing and Supervision |Similar Work” under this clause means Planning, Designing and Supervision of Similar work/similar assignment under this clause means
Similar Works Definition Page of Construction of High rise (Minimum 15 storied including Ground Floor) |Construction of High rise (Minimum 12 storied including Ground Floor) Planning and Supervision of Construction of High rise(at
No. 9 Residential / Commercial / institutional buildings including Civil, Plumbing, Residential / Commercial / institutional buildings including Civil, Plumbing, Sanitary, |least one building of each qualifying project should have
Sanitary, Fire Fighting HVAC and Electrical Installation work for Central Govt. |[Fire Fighting HVAC and Electrical Installation work for Central Govt. Dept./State minimum 15 Storied including Ground Floor)
Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed companies during |Residential/commercial/Institutional buildings including Civil,
companies during last 7 years”. last 7 years”. Plumbing, Sanitary, Fire Fighting HVAC and Electrical
Installation work for Central Govt. Dept./State Govt. Dept./
Semi Govt. Dept. /PSU/Public sector Banks/ Listed
companies(Public limited companies listed on Indian stock
exchange or MNCs listed on International or Indian stock
exchange) completed the works during last 7 years”
6 ANNEXURE - B PARAMETERS [Maximum value (Project Cost) of any single project handled, in the last 7 years[Maximum value (Project Cost) of any single project handled, in the last 7 years as  [Tender Condition holds good
FOR DESIGN TECHNICAL as on 30.09.2025 on 30.09.2025
COMPETITION More than 800 crores and up to 1000 Crores =6, More than 600 crores and up to 800 Crores =6,
Point 3 Page No. 26 More than 1000 crores and up to 1600 Crores =8, More than 1600 crores=10 |More than 800 crores and up to 1000 Crores =8,
More than 1000 crores=10
7 ANNEXURE — B PARAMETERS |Certification level in green / energy saving building in LEED/ Certification level in green / energy saving building in LEED/ Tender Condition holds good
FOR DESIGN TECHNICAL GRIHA/IGBC rating system in any building (having project cost of Rs. 800 Cr [GRIHA/IGBC rating system in any building (having project cost of Rs. 500 Cr or
COMPETITION or above) completed in the last 7 years as on 31.8.2025: above) completed in the last 10 years as on 31.8.2025:
Point 7 Page No. 26 a. Green certified 05 or more projects =10 a. Green certified 05 or more projects =10
b. Green certified 04 or more projects = 08 b. Green certified 04 or more projects = 08
c. Green certified 03 or more projects = 06 c. Green certified 03 or more projects = 06
d. Green certified 02 or more projects = 04 d. Green certified 02 or more projects = 04
8 Selection Criteria Page No. 27 The final selection of PMC will be made on the basis of techno-commercial The final selection of PMC will be made on the basis of techno-commercial Tender Condition holds good
evaluation by assigning weightages in the ratio of 70% to the presentation evaluation by assigning weightages in the ratio of 80% to the presentation scheme
scheme (various technical parameters) made before the committee and 30% |(various technical parameters) made before the committee and 20% to the price
to the price bid (professional fee quoted in sealed cover). bid (professional fee quoted in sealed cover)
9 General Query It is kindly requested that the last date for submission of bids be set 14 days LAST DATE OF TENDER SUBMISSION IS : 08/12/2025@
after the release of pre-bid queries/clarifications by the Authority, to allow 03:00 PM
adequate time for bidders to incorporate the responses into their submissions.
10 |General Query It is a common practice in government tenders to apply an annual escalation of Tender Condition holds good
10% on the project cost from the date of completion. Accordingly, we request the
Authority to adopt a similar approach for this tender to ensure consistency and
fairness in evaluation.
11 3. Eligibility criteria: ii - The PMC should have rendered satisfactory professional services in ii - The PMC should have rendered satisfactory professional services in planning, Tender Condition holds good
Page No:8-9 planning, designing & supervision of similar high-rise building construction designing &supervision of similar high-rise building construction projects, from
projects, from inception to completion stage for: inception to completion stage for:
(a) One similar assignment with a project construction completion cost of Rs. [(a) One similar assignment with a project construction completion cost of Rs. 500
1600crores(excluding GST) or crores (excluding GST) or
(b) Two similar assignments with a project construction completion cost of (b) Two similar assignments with a project construction completion cost of Rs. 400
Rs.1000crores (excluding GST); or crores (excluding GST); or
(c) Three similar assignments with a project construction completion cost of |(c) Three similar assignments with a project construction completion cost of Rs.
Rs. 800crores (excluding GST) 300 crores (excluding GST)
during last 7 years ending on 30.09.2025. These building projects should be |OR
commercial/residential/ institutional building projects. Cumulative similar assignment with project construction completion cost of Rs.
1600 crores (excluding GST)
During last 7 years ending on 30.09.2025. These building projects should be
commercial/residential/ institutional building projects.
Kindly Allow escalation also @ 7% Per Annum
12 3. Eligibility criteria: “Similar Work” under this clause means Planning, Designing and Supervision |"Similar Work” under this clause means Planning, Designing and Supervision of Similar work/similar assignment under this clause means

Page No:9

of Construction of High rise (Minimum 15 storied including Ground Floor)
Residential/Commercial/institutional buildings including Civil, Plumbing,
Sanitary, Fire Fighting HVAC and Electrical Installation work for Central Govt.
Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed
companies during last 7 years”.

Construction of Residential/Commercial/institutional buildings including Civil,
Plumbing, Sanitary, Fire Fighting HVAC and Electrical Installation work for Central
Govt. Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed
companies during last 7 years”.

Please remove(Minimum 15 storied including Ground Floor).

Planning and Supervision of Construction of High rise(at
least one building of each qualifying project should have
minimum 15 Storied including Ground Floor)
Residential/commercial/Institutional buildings including Civil,
Plumbing, Sanitary, Fire Fighting HVAC and Electrical
Installation work for Central Govt. Dept./State Govt. Dept./
Semi Govt. Dept. /PSU/Public sector Banks/ Listed
companies(Public limited companies listed on Indian stock
exchange or MNCs listed on International or Indian stock
exchange) completed the works during last 7 years”
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13 |ANNEXURE -B Maximum value (Project Cost) of any single project handled, in the last 7 years|Maximum value (Project Cost) of any single project handled, in the last 7years as on|Tender Condition holds good
PARAMETERS FOR DESIGN as on 30.09.2025 30.09.2025
TECHNICAL COMPETITION No. |[More than 800 crores and up to 1000 Crores =6, More than 300 crores and up to 400 Crores =6,
3- More than 1000 crores and up to 1600 Crores =8, More than 400 crores and up to 500 Crores =8,
Page No: 26 More than 1600 crores=10 More than 500 crores=10
Or
Maximum value (Project Cost) of cumulative project handled, in the last 7years as
on 30.09.2025
More than 1600 crores and up to 1800 Crores =6,
More than 1801 crores and up to 2000 Crores =8,
More than 2000 crores=10
14 Page No: 26 Experience with PSU/ Public Sector Bank/Public limited (Listed) Experience of Architectural/Supervision projects with PSU/ Public Sector Tender Condition holds good
Company/Govt., completed in the last 7 years as on 30.09.2025 — Bank/Public limited (Listed)Company/Govt., completed in the last 7 years as on
One Project of at least 100% of the proposed project cost = 15, 30.09.2025 —
One Projects of at least 80% of the proposed project cost = 12, 7Project = 15,
Two or more Projects of at least 60% of the proposed project cost =10, 5 Projects =10,
Three or more Project of at least 40% of the proposed project cost =5 3 Project =5
15 Page No: 26 Having Local Office at Hyderabad Having Local Office at Hyderabad Having Local Office at Hyderabad as on 30.09.2025
Full Fledged Office =5, Branch Office =3, No Office =0 Full Fledged Office =5 Full Fledged Office =5, Branch Office =3, No Office =0
Branch Office/Undertaking for same =3
16 Page No: 26 Certification level in green / energy saving building in LEED/ Certification level in green / energy saving building in LEED/GRIHA/IGBC rating Tender Condition holds good
GRIHA/IGBC rating system in any building (having project cost of Rs. 800 Cr [system in any building completed in the last 7 years as on 31.8.2025:
or above) completed in the last 7 years as on 31.8.2025: a. Green certified 5 star rated projects 2 no. = 10
a. Green certified 05 or more projects =10 b. Green certified 1 no 3 star and 1 no. 5 star rated projects = 08
b. Green certified 04 or more projects = 08 c. Green certified 3 star / 4 star rated projects 1 no. = 05
c. Green certified 03 or more projects = 06 Please remove (having project cost of Rs. 800Cr or above).
d. Green certified 02 or more projects = 04
17 3. Eligibility criteria, (ii) at "Similar Work" under this clause means Planning, Designing and "Similar Work" under this clause means Planning, Designing and Supervision of Similar work/similar assignment under this clause means
pg. no. 9 Supervision of Construction of High rise (Minimum 15 storied including Construction of High rise (Minimum 07 storied including Ground Floor) Planning and Supervision of Construction of High rise(at
Ground Floor) Residential/ Commercial/ institutional buildings including Civil, |Residential/Commercial/ institutional buildings including Civil, Plumbing, Sanitary least one building of each qualifying project should have
Plumbing, Sanitary Fire Fighting HVAC and Electrical Installation work for Fire Fighting HVAC and Electrical Installation work for Central Govt.Dept./State minimum 15 Storied including Ground Floor)
Central Govt.Dept./State Gow. Dept./ Semi Govt,Dept. /PSU/Public sector Govt, Dept./ Semi Govt.Dept. /PSU/Public sector Banks/Listed companies during Residential/commercial/Institutional buildings including Civil,
Banks/ Listed companies during last 7 years". last 7 years Plumbing, Sanitary, Fire Fighting HVAC and Electrical
Installation work for Central Govt. Dept./State Govt. Dept./
Semi Govt. Dept. /PSU/Public sector Banks/ Listed
companies(Public limited companies listed on Indian stock
exchange or MNCs listed on International or Indian stock
exchange) completed the works during last 7 years”
18 |3. Eligibility criteria, (ii) at Kindly confirm "Similar assignments" and "Similar works" are same. Similar assignment and Similar works are same
pg. no. 9
19 |Additional changes requested Please add "PMC should have ongoing/completed work of atleast one building with [Tender Condition holds good
minimum 15 storied including Ground floor".
20 |Clause 8.2 on page 64 of Notice 5% after Drawings, Estimates and tender document approval. We request to kindly modify the payment terms as below: a. 5% after Drawings, Estimates and tender document

. 5% after Issuing of LOA to EPC L-1 contractor.

. 80% payment against progressive bills after 15 days of payment to the
ontractor.

5% after 48 months of settlement of final bills of all the contractors.
Balance 5% after expiry of latest of the Defects Liability periods of the
various contractors. OR after attending to the CTE'’s observations, if any, from
time to time till its final disposal and award of arbitration, if any, whichever is
later.

a
b
c
c
d
e

a. Conceptual plan, Block Estimates, Tender document & preliminary Detailed
Project Report: 50%
b.  Project Management and Construction Supervision: 50% on man month basis

approval.

b. 5% after Issuing of LOA to EPC L-1 contractor.

c. 80% payment against progressive bills after 15 days of
payment to the contractor.

d. 5% after settlement of final bills of all the contractors.
e. Balance 5% after expiry of latest of the Defects Liability
periods of the various contractors. OR after attending to the
CTE’s observations, if any, from time to time till its final
disposal and award of arbitration, if any, whichever is later.
Time period of the project is as under :

i) Total EPC Contact period is 48months ( 6 months is for
Statutory approval + 42 months for project completion).

ii) Defect liability period is : 24 months.
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21 Clause 3 (ii) on page 8 of Notice |The PMC should have rendered satisfactory professional services in planning, |We request to kindly relax the criteria and modify the same as below: Tender Condition holds good
designing & supervision of similar high-rise building construction projects, from|The PMC should have rendered satisfactory professional services in planning,
inception to completion stage for: designing &/or supervision of similar high-rise building construction projects, from
(a) One similar assignment with a project construction completion cost of Rs. [inception to completion stage for:
1600 crores (excluding GST) or (@) One similar assignment with a project construction completion cost of Rs. 800
(b) Two similar assignments with a project construction completion cost of crores (excluding GST) or
Rs. 1000 crores (excluding GST); or (b) Two similar assignments with a project construction completion cost of Rs. 500
(c) Three similar assignments with a project construction completion cost of |crores (excluding GST); or
Rs. 800 crores (excluding GST) (c) Three similar assignments with a project construction completion cost of Rs.
during last 7 years ending on 30.09.2025. These building projects should be (400 crores (excluding GST)
commercial/residential/ institutional building projects. during last 7 years ending on 30.09.2025. These building projects should be
commercial/ residential/ institutional building projects.
22 [Clause 3 (ii) on page 8 of Notice |The PMC should have rendered satisfactory professional services in planning, |We request that simple rate of 10% per annum shall be applied to the Project cost | Tender Condition holds good
designing & supervision of similar high-rise building construction projects, from|to brought them at current level.
inception to completion stage for:
(a) One similar assignment with a project construction completion cost of Rs.
1600 crores (excluding GST) or
(b) Two similar assignments with a project construction completion cost of
Rs. 1000 crores (excluding GST); or
(c) Three similar assignments with a project construction completion cost of
Rs. 800 crores (excluding GST)
during last 7 years ending on 30.09.2025. These building projects should be
commercial/residential/ institutional buildina proiects.
23 |[Clause 3 (ii) on page 8 of Notice |“Similar Work” under this clause means Planning, Designing and Supervision |We request to kindly modify the Similar Work definition as below: Similar work/similar assignment under this clause means
of Construction of High rise (Minimum 15 storied including Ground Floor) “Similar Work” under this clause means Planning, Designing and/or Supervision of |Planning and Supervision of Construction of High rise(at
Residential/ Commercial/institutional buildings including Civil, Plumbing, Construction of High rise (Minimum 5 storied including Ground Floor) least one building of each qualifying project should have
Sanitary, Fire Fighting HVAC and Electrical Installation work for Central Govt. [Residential/ Commercial/ institutional buildings including Civil, Plumbing, minimum 15 Storied including Ground Floor)
Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed Sanitary, Fire Fighting HVAC and Electrical Installation work for Central Govt. Residential/commercial/Institutional buildings including Civil,
companies during last 7 years”. Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed Plumbing, Sanitary, Fire Fighting HVAC and Electrical
companies during last 7 years”. Installation work for Central Govt. Dept./State Govt. Dept./
Semi Govt. Dept. /PSU/Public sector Banks/ Listed
companies(Public limited companies listed on Indian stock
exchange or MNCs listed on International or Indian stock
exchange) completed the works during last 7 years”
24 [S. No. 1 on page 26 of Notice Number of technical staff (Architects and Engineers) in main office (on pay We understand that Undertaking from HR shall be considered for the same and CVs|Biodatas of the Staff to be provided as per annexure-E. this
roll): or any form is not required to be submitted with the bid. data will be used for evaluation of technical score as per
Up to 20 =4, Request to kindly confirm the same. annexure-E
More than 20and up to50 = 8,
more than 50 and up to 75= 10,
More than 75 up to 100= 12,
More than 100 = 15
25 [S. No. 3 on page 26 of Notice Maximum value (Project Cost) of any single project handled, in the last 7 years|We request to kindly relax the criteria and modify the same as below: Tender Condition holds good
as on 30.09.2025 More than 400 crores and up to 500 Crores =6,
More than 800 crores and up to 1000 Crores =6, More than 500 crores and up to 800 Crores =8,
More than 1000 crores and up to 1600 Crores =8, More than 800 crores=10
More than 1600 crores=10
26 |S. No. 3 on page 26 of Notice Maximum value (Project Cost) of any single project handled, in the last 7 years|We understand the any type of Project i.e. Design and/or Supervision shall be type of Project i.e. Planning and Supervision shall be
as on 30.09.2025 considered. considered. Only design scope will not considered.
More than 800 crores and up to 1000 Crores =6, Request to kindly confirm the same.
More than 1000 crores and up to 1600 Crores =8,
More than 1600 crores=10
27 |S. No. 4 on page 26 of Notice Experience with PSU/ Public Sector Bank/Public limited (Listed) We understand the any type of Project i.e. Design and/or Supervision shall be Tender Condition holds good with type of Project i.e.
Company/Govt., completed in the last 7 years as on 30.09.2025 considered. Planning and Supervision shall be considered. Only design
One Project of at least 100% of the proposed project cost = 15, Request to kindly confirm the same. scope will not considered.
One Projects of at least 80% of the proposed project cost = 12,
Two or more Projects of at least 60% of the proposed project cost =10,
Three or more Project of at least 40% of the proposed project cost =5
28 |S. No. 4 on page 26 of Notice Experience with PSU/ Public Sector Bank/Public limited (Listed) We request to kindly relax the criteria and modify the same as below: Tender Condition holds good

Company/Govt., completed in the last 7 years as on 30.09.2025

One Project of at least 100% of the proposed project cost = 15,

One Projects of at least 80% of the proposed project cost = 12,

Two or more Projects of at least 60% of the proposed project cost =10,
Three or more Project of at least 40% of the proposed project cost =5

One Project of at least 50% of the proposed project cost = 15,

One Projects of at least 40% of the proposed project cost = 12,

Two or more Projects of at least 30% of the proposed project cost =10,
Three or more Project of at least 20% of the proposed project cost =5
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29 Page 1 of RFP The PMC shall prepare conceptual architectural designs (plans, elevations, 3D|We understand conceptual design/preliminary design only for Architecture is to be |[The PMC shall prepare architectural designs & Drawing
walkthrough, landscaping) and obtain Environmental Clearance & Airport done for tender purpose for Selection of EPC Contractor. (masterplan,plans, sections, elevations, 3D walkthrough,
Authorities of India (AAIl) provisional clearance. Preliminary Structure & MEP design is not in the scope. landscaping, utility & amenities etc.) and obtain
Request to kindly confirm the same. Environmental Clearance & Airport Authorities of India (AAl)
provisional clearance.
GFC, structural & MEP design is not in the scope of PMC
30 Clause 17.4 a) on Page 15 of Pre-construction Stage before EPC contractor Selection Phase We understand that only Preconstruction/ Provisional Statutory approvals and Tender Condition holds good
RFP Environmental Clearance to be obtained by PMC.
Further obtaining NOCs and approvals from Statutory Authority shall be in scope of
EPC Contractor.
Request to kindly confirm the same.
31 Clause 17.4 a) on Page 15 of Pre-construction Stage before EPC contractor Selection Phase We request to kindly provide the duration of Pre-construction Stage before EPC |PMC Shall open local office in prescribed period and pre
RFP contractor Selection Phase. construction stage sufficient manpower required to be
AND deployed as and when required up to finalization of the EPC
We understand that no deployment is required during Pre-construction Stage before |bidders.
EPC contractor Selection Phase and work shall be done from Consultant’s office.
Request to kindly provide and confirm the same.
32 Clause 8.2 e) on page 64 of RFP |Balance 5% after expiry of latest of the Defects Liability periods of the various [We request to kindly provide the duration of Defects Liability period and man Defect liability period is : 24 months.
contractors. OR after attending to the CTE’s observations, if any, from time to |months requirement for the same. Manpower deployment: 1 Civil Engineer and 1 Electrical
time till its final disposal and award of arbitration, if any, whichever is later. Engineer needs to be deployed during the defect liability
period (with minimum 5 years experience)
33 [S. No. 9 on page 4 of Notice Place, date & time for submission of tender Contact person / telephone We request to kindly provide extension of Two week after receipt of Prebid queries |LAST DATE OF TENDER SUBMISSION IS : 08/12/2025@
no/email address: 12/11/2025 on or before (upto 03:00 PM) in online mode at |replies. It will help us to prepare comprehensive and quality proposal. 03:00 PM
https://etender.sbi/
34 Notice Invite EOI Table point no. |3. Total Time allowed for completion of the Project: 48 months from the date of|lt is requested to kindly clarify that the said project duration of 48 months includes |Time period of the project is as fallows:
03, Page-3 work order to L-1 EPC Contractor. Time period for pre-construction activities and DLP. Breakup for pre-construction, 1. Total EPC Contact period is 48 months ( 6 months is for
Construction and DLP may please be provided. Statutory approval + 42 months for project completion).
2. Defect liability period is : 24 months.
35 [Clause 23.1 Force Majeure, Page-Neither contractor not SBI shall be considered in default in performance of It is requested to add PMC also in the said clause and modify the same as below: [Tender Condition holds good
23 their
obligations if such performance is prevented or delayed by events such Neither PMC, contractor not SBI shall be considered in default in performance of
= L their obligations if such performance is prevented or delayed by events such
S
36 |Annexure-B, Page-26 7. Certification level in green / energy saving building in LEED/ It is requested to kindly consider all projects for Green certification evaluation 7. Certification level in green / energy saving building in
GRIHA/IGBC rating system in any building (having project cost of Rs. 800 criteria irrespective of project cost. Therefore, condition of 'having Projects cost of [LEED/
Cr or above) completed in the last 7 years as on 31.8.2025: Rs. 800 cr. or above' may please be removed from the said criteria. GRIHA/IGBC rating system in any building (having project
a. Green certified 05 or more projects =10 cost of Rs. 800
b. Green certified 04 or more projects = 08 Cr or above) completed in the last 7 years as on 30.09.2025:
c. Green certified 03 or more projects = 06 a. Green certified 05 or more projects =10
d. Green certified 02 or more projects = 04 b. Green certified 04 or more projects = 08
c. Green certified 03 or more projects = 06
d. Green certified 02 or more projects = 04
37 |Annexure-E, Page-34 BIO-DATA OF TECHNICAL STAFF (ARCHITECTS/ ENGINEER) Please clarify whether the Biodata of all 13 nos. of required manpowers is to be Biodatas of the Staff to be provided as per annexure-E. this
provided. data will be used for evaluation of technical score as per
annexure-E
38 |Clause 3. Eligibility criteria:(xi), The PMC Firm should have been in the field of Project Management It is requested to kindly clarify the said tender is open to all Project Management The PMC Firm should have been in the field of Project
Page-10 Consultancy and should have minimum 7 years’ experience as on 30.09.2025 |Consultancy registered in India. Management Consultancy and should have minimum 7
and have been registered as years’ experience as on 30.09.2025 and have been
consultant in any Government/ Semi Government Department. Firms registered as
registered for multiple activities need not apply. consultant in INDIA
39 Notice Invite EOI Table point no. |8. Place, date & time for submission of tender Contact person / telephone In view of the above queries and preparation of tender documents, the last date of |LAST DATE OF TENDER SUBMISSION IS : 08/12/2025@
08, Page-3 no/email address.: 12/11/2025 on or before (upto 03:00 PM) bid submission may please be extended by atleast two weeks from reply of pre-bid (03:00 PM
queries.
40 Clause 9 of Instructions to Joint Venture/ Consortium shall not be allowed, and Prospective PMC should |Considering the sizable nature of the project, we request you to kindly allow Tender Condition holds good
Perspective Project Management [meet the mentioned Eligibility criteria themselves. participation through joint ventures.
Consultants (PMC)
Page No.7
41 GCC clause 6 Evaluation of The Technical Bid and Commercial Bid Will have w weightage of 70 and 30 We request that the evaluation criteria be revised to 80:20 (Technical : Financial) to |Tender Condition holds good

Proposals for Short listing Page

No.11

marks respectively.

ensure that the most qualified and experienced consultants are appropriately
positioned in the competitive evaluation.

Page 5 of 10




Corrigendum -2

42 GCC clause 17.5 sub clause xiv |Ensuring day to day supervision of works, recording measurements, ensuring |Kindly confirm whether, at this stage, we are required to provide only the names of [Biodatas of the Staff to be provided as per annexure-E. this
Page No.18-19 daily check on quality and specifications of the work being executed, ensuring |the proposed personnel or also submit their detailed CVs. Further, please clarify the |data will be used for evaluation of technical score as per
on site / laboratory testing of materials as per contractual provisions and applicable clause or procedure regarding replacement of personnel during the annexure-E
maintaining record thereof, ensuring compliance with all other standards etc. |deployment stage.
by deploying minimum 13 full time qualified Site Engineers (engineering
graduate of civil, Electrical, Architect &fire or safety with minimum 5-15 year
site experience
43 |GCC Clause 3 Eligibility "Similar Work" under this clause means Planning, Designing and Supervision [Please amend this clause to make it read as: Similar work/similar assignment under this clause means
Criteria Page No.9 of Construction of High rise (Minimum 15 storied including Ground Floor) "Similar Work" under this clause means Planning, Designing and Supervision of Planning and Supervision of Construction of High rise(at
Residential/ Commercial/institutional buildings including Civil, Plumbing, Construction of High rise (Minimum 15 storied including Ground Floor) Residential/ |least one building of each qualifying project should have
Sanitary, Fire Fighting HVAC and Electrical Installation work for Central Govt. |Commercial/institutional buildings including Civil, Plumbing, Sanitary, Fire Fighting |minimum 15 Storied including Ground Floor)
Dept/State Govt, Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed HVAC and Electrical Installation work for Central Govt. Dept/State Govt, Dept./ Semi|Residential/commercial/lnstitutional buildings including Civil,
companies during last 7 years". Govt. Dept. /PSU/Public sector Banks/ Listed companies during last 10 years". Plumbing, Sanitary, Fire Fighting HVAC and Electrical
Installation work for Central Govt. Dept./State Govt. Dept./
Semi Govt. Dept. /PSU/Public sector Banks/ Listed
companies(Public limited companies listed on Indian stock
exchange or MNCs listed on International or Indian stock
exchange) completed the works during last 7 years”
44  |Clause 8.2 (a&b ) a. 5% after Drawings, Estimates and tender document approval. We request that the payment terms under Clause 8.2(a) and (b) be structured as a. 5% after Drawings, Estimates and tender document
Terms of Payment of Fees Page |b. 5% after Issuing of LOA to EPC L-1 contractor progressive payments. approval.
No.64 b. 5% after Issuing of LOA to EPC L-1 contractor.
c. 80% payment against progressive bills after 15 days of
payment to the contractor.
d. 5% after settlement of final bills of all the contractors.
e. Balance 5% after expiry of latest of the Defects Liability
periods of the various contractors. OR after attending to the
CTE’s observations, if any, from time to time till its final
disposal and award of arbitration, if any, whichever is later.
Time period of the project is as under :
i) Total EPC Contact period is 48months ( 6 months is for
Statutory approval + 42 months for project completion).
ii) Defect liability period is : 24 months.
45 (Clause 8.2 (d) 5% after 48 months of settlement of final bills of all the contractor. This sentence implies that the 5% will be released after 48 months of the 5% after settlement of final bills of all the contractors.
Terms of Payment of Fees Page Contractor’s final bill settlement. Kindly clarify.
No.64
46 |Clause 8.2 (e) Balance 5% after expiry of latest of the Defects Liability periods of the various |Clause 8.2(e) appears ambiguous, as it states that the balance 5% payment will be |Tender Condition holds good
Terms of Payment of Fees contractors. OR after attending to the CTE's observations, if any, from time to |released after the award of arbitration, if any. In the event that the arbitration
time till its final disposal and award of arbitration, if any, whichever is later. proceedings extend over several years, it is unclear whether SBI would withhold the
final payment for the entire duration or release it along with applicable interest.
Since the PMC is not responsible for initiating arbitration between the Contractor
and the Client, holding back the payment appears unwarranted. Further clarity is
therefore required, as the clause does not specify any defined role of the PMC in the
arbitration process, yet the payment remains withheld.
47 |Clause 8.2 (e ) Balance 5% after expiry of latest of the Defects Liability periods of the various |Instead of the mentioned clause, we request that the balance 5% payment be Tender Condition holds good
Terms of Payment of Fees contractors. OR after attending to the CTE's observations, if any, from time to |released against submission of a Bank Guarantee of equivalent amount..
time till its final disposal and award of arbitration, if any, whichever is later.
48 (Clause 17.1 SBI intends to commence and complete the works in all respects viz. ready for [The PMC contract does not clearly specify the timelines for PMC services during the [Time period of the project is as under :

Scope of services Page No.14

occupation within a maximum time span of 48 months from the date of work
order to L-1 EPC contractor.

Pre-Construction, Construction, and Post-Construction (DLP) stages. Our
understanding is that the 48-month duration pertains to the Construction stage,
commencing from the issuance of the Lol to the contractor and continuing until
completion of the project by the contractor. Kindly clarify.

i) Total EPC Contact period is 48months ( 6 months is for
Statutory approval + 42 months for project completion).
ii) Defect liability period is : 24 months.
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Corrigendum -2

49 Clause 17.5 (xiv) Deployment for Supervision works As the PMC scope covers activities from the pre-construction stage to the post- 1. Pre construction stage: Sufficient manpower required to
& & construction stage, the deployment was originally envisaged only for the be deployed as and when required, up to finalization of the
Sample Agreement (point no-9) |The above requirement are only the minimum. construction stage, with a team of 13 personnel. There is no intimation regarding EPC bidders.

Page No. 18 & 56 deployment during the pre-construction stage. Furthermore, only 13 personnel have

been engaged for supervision. It is also noted from page 56 of the sample 2. Minimum 13 members shall be deployed during EPC

agreement that “the above requirements are only the minimum.” contract period( 48 months). The requirement asked in hte

Under this context, please clarify whether any additional payment is envisaged for  |EOI is minimum. Additional manpower deployed may be

resources deployed beyond the stipulated 13 personnel. If no extra payment is deployed by the PMC as per the project requirement with in

provided, kindly specify the required number of resources to be deployed across quoted fees.

different domains. The tender document does not provide a clear deployment chart,

and we request clarification on this matter. 3. Defect liability period is : 24 months.
Manpower deployment in defect liability period is : 1 Civil
Engineer and 1 Electrical Engineer needs to be deployed
during the defect liability period (with minimum 5 years
experience)

50 Clause 7.1 Page No 63 PMC subject to the total liability of the firm on this account being limited to an |We request you to consider total Liability of 10% of the total fees payable instead of |Tender Condition holds good

amount equal to 15% of the total fees payable 15%

51 General General What is the duration of the DLP period Defect liability period is : 24 months.

52 General General The “Price Adjustment Clause” appears to be missing. Delays may occur due to Tender Condition holds good

reasons attributable to the Client, such as delay in handing over the site or changes
in scope during the construction stage, both of which require additional processing
time. Furthermore, force majeure conditions may also result in justified delays for
the Contractor, which would consequently impact the overall timelines for the PMC
as well.

53 General General Kindly consider providing a mobilization advance to support cash flow, as the PMC [Mobilization advance will not be paid.

is required to construct the site office.

54 General General Kindly provide the total site area and the proposed built-up Enclosed as Annexure-1

area (BUA) for the project, including the breakdown for residential and office towers.
This will help in estimating the scope of design and supervision efforts.
55 |General General The Tender Document mandates the deployment of 13 full-time site engineers. Can |Total minimum Man power deployment is mandatory for
you kindly confirm if this number is flexible based on project phase and workload, or |entire period the EPC Contract
is it a fixed requirement throughout the 48-month duration?

56 |General General We request you for an extension of 2 weeks from the date of receipt of Pre-bid LAST DATE OF TENDER SUBMISSION IS : 08/12/2025@

replies. 03:00 PM

57 |[Clause No. 09 — Joint Venture / Consortium shall not be allowed, and Prospective PMC should |Kindly consider permitting participation through a Joint Venture/Consortium Tender Condition holds good
Instructions to perspective project |[meet the mentioned Eligibility criteria themselves. arrangement, wherein the Prospective PMC collectively meets the prescribed
management (PMC) Page No 7 eligibility requirements, or alternatively, allow the engagement of sub-consultants for

specific areas of expertise as required under the scope of work.

58 [Clause No. 03 (iv) — The average annual turnover of the PMC by way of professional Fee in last If the Joint Venture/Consortium is permitted, kindly allow consideration of the Tender Condition holds good

Eligibility Criteria Page No 9 three financial years ending on 31.03.2025 shall not be less Rs.12 Crores. combined average annual turnover of the Lead Member and JV Member, derived
Copies of the audited Annual Balance sheet for the last three financial years [from professional Fee in last three financial years ending on 31.03.2025 shall not be
ending on 31.03.2025 shall be submitted in support of claims. less Rs.12 Crores.

59 Page No: 1 The PMC shall prepare conceptual architectural designs (plans, elevations, 3D|For obtaining Environmental Clearance, detailed designs for utilities such as STP, |The PMC shall prepare architectural designs & Drawing

walkthrough, landscaping) and obtain Environmental Clearance & Airport GWTP, etc., are required. However, the detailed design for these systems falls (masterplan,plans, sections, elevations, 3D walkthrough,
Authorities Of India (AAl) provisional clearance. under the EPC contractor’s scope. Kindly clarify how EC approval is expected to be [landscaping, utility & amenities etc.) and obtain
obtained under the current scope of work. Environmental Clearance & Airport Authorities of India (AAI)
provisional clearance.
GFC, structural & MEP design is not in the scope of PMC
60 Page No: 1 The PMC shall prepare conceptual architectural designs (plans, elevations, 3D|In the context of Environmental Clearance, Kindly clarify which responsibilities for Tender Condition holds good
walkthrough, landscaping) and obtain Environmental Clearance & Airport EC submissions and approvals will be handled by the PMC and which by the EPC
Authorities Of India (AAl) provisional clearance. contractor.
The EPC contractor shall prepare detailed structural and MEP designs,
execute the works, and obtain all statutory approvals/NOCs from the
concerned government departments(excluding Environmental Clearance &
Airport Authorities Of India (AAI) provisional clearance)
61 Page No:9 The average annual turnover of the PMC by way of professional Fee in last Kindly request to change the average annual turnover of the PMC by way of Tender Condition holds good

three financial years ending on 31.03.2025 shall not be less Rs.12 Crores.
Copies of the audited Annual Balance sheet for the last three financial years
ending on 31.03.2025 shall be submitted in support of claims.

professional Fee in last three financial years ending on 31.03.2025 shall not be less
Rs.8 Crores.
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62 Clause 9 of Instructions to The client permits only sole consultants (firms their individual members) to We kindly request the client/authority to kindly allow participation of this project in Tender Condition holds good
Perspective Project Management |offer consulting services for projects being undertaken by Client. Joint Venture |Joint Venture.

Consultants (PMC) or Consortium is not allowed for this assignment. Allowing a Joint Venture would enable the pooling of expertise, resources and

Page No.7 experience from multiple firms, thereby ensuring the highest technical quality and

efficient delivery of services for the project.
This may kindly considered.

63 |Selection Criteria from Annexure- | The final selection of PMC will be made on the basis of techno-commercial We kindly request the Client/authority to consider revising the techno-commercial |Tender Condition holds good
B, parameters for Design evaluation by assigning weightages in the ratio of 70% to the presentation evaluation weightage in ratio from 70:30 to 80:20 (technical:financial)

Technical Competition scheme (various technical parameters) made before the committee and 30% |Given the complexity and nature of the project, a higher weightage on technical

to the price bid (professional fee quoted in sealed cover). evaluation will ensure selection of the most qualified consultant and improve project
outcomes.
This may kindly be considered.

64 [Sr. No. 8, of Notice Inviting EOl  |Place, date & time for submission of tender Contact person / telephone We kindly request the client/authority to extend the bid submission due date by at |LAST DATE OF TENDER SUBMISSION IS : 08/12/2025@
no/email address: 12/11/2025 on or before (upto 03:00 PM) in online mode at |least Two week from the date of publishing the response to the pre-bid queries, to  (03:00 PM
https://etender.sbi/ allow adequate time for preparation of the proposal.

This may kindly be considered.

65 Instruction to PMC-Clause 7.e The design brief/requirements will be provided to the Qualified PMCs Request to share the basic detail/SBI requirement with the bidders. Site Area and area requirements are enclosed as Annexure-

Page No.12 Request to share the area statement for office unit & residential unit. 1
Request to share the plot area for present development.
Request to share available drawing.

66 10.c.i Page No.13 Professional  [Deduction on account of TDS & GST TDS as per applicable rules of We understand that client will deduct only TDS from the PMC bill. Please Confirm  |Tender Condition holds good
fees Government.

67 |Clause No. 17.4.a.i PMC shall arrange to prepare the preliminary drawing and designs based on |Is client is looking for 1 EPC contractor including all civil, finishes, facade, MEP, We intend to take-up the work in single Phase EPC contract.
Preparation of preliminary design |the Bank's requirement and the local municipal norms which will be baseline |Elevator, IBMS & IT networking & external development scope? Please confirm However, Bank reserve its right to appoint one or more EPC
and block estimate & detailed for the contractor to develop detailed architectural drawings. Based on the # for tendering process PMC will prepare the tender document & manage all the contractor as per the requirement. Bank Decision in this
project report(DPR) Page No 14 |conceptual design, PMC shall work out the block estimate for the project with |tendering process but using of any 3rd party portal or SBI portal not in PMC scope. |regard is final, Tendering will be done through Banks tender

reference to page-15 of 68 CPWD PAR/prevailing market rate, A DPR Please confirm portal.
incorporating the above details along with a Work Schedule etc. is to be
prepared

68 Instruction to PMC-Scope-Clause |The scope PMC including obtain Environmental clearence & Airport Since, present development is in the existing campus, we presume that the EC for |Tender Condition holds good
17.4 Page.17 Authorities of India(AAl) provisional clearence and including necessary liaison [the whole campus is available with the SBI. Please confirm

for obtaining such permission within the quoted professional fee only.

69 [Clause No. 17.5..iv Page No.17 |Most of the features applicable for ‘Green building’ such as energy Please specify the Green Building / IGBC rating. Obtaining of IGBC rating is in the scope of EPC contractor.
conservation, use of solar and other renewable sources of energy, use of We have not considered any IGBC consultant, and this will be under EPC PMC has to plan and design as per the IGBC Platinum
natural light to the maximum extent etc. will have to be taken into account contractor. rating.
during planning, design, and execution stages. Please confirm.

70 GCC - Clause No. 17.5.x- Page Calling of competitive tenders each trade-wise at appropriate time from the |Please confirm whether you are looking for trade wise EPC contractor or single EPC [We intend to take-up the work in single Phase EPC contract.

17 pre qualified EPC contractor. Required sets of tender documents will have |contractor? However, Bank reserve its right to appoint one or more EPC
to be prepared by the PMC themselves at no extra cost to SBI. contractor as per the requirement.

71 GCC - Clause No. 17.5.xviii- During the defect liability period carrying out periodical inspection along with |What will be the defect liability period for PMC contract ? Defect liability period is : 24 months.

Page 19 representatives of SBI/ SBI and contractor, preparation of defects list and If any DLP is applicable for PMC, then what will be the PMC's Manpower Manpower deployment: 1 Civil Engineer and 1 Electrical
arrange for its Deployment during DLP period? Engineer needs to be deployed during the defect liability
rectification from contractor. period (with minimum 5 years experience)

72 Instruction to PMC - Scope - Wherever, the in-house expertise is not available with the PMC, they shall  |We presume that the Design of all trades including Structure, Faced, MEP, Lifts etc. [Tender Condition holds good
Clause 19 Page No. 20 engage professionally qualified Architects for Structural / Electrical / Lifts /  |will be under EPC contractor scope. Scrutiny of the design is under PMC scope.

Firefighting / HVAC and other similar specialized professional service Please confirm.
required for the verification of project within the approved professional Fee

as per agreement other than structure design which shall be done by the

EPC contractor through their structural consultant shall be duly checked by

the PMC for its stability, safety and economy.

73 Clause No. 25 Termination for Termination for Convenience - The SBI, by written notice of not less than |If the contract is terminated for the convenience of the SBI, then PMC shall Tender Condition holds good
Default - Page 23 30 (Thirty) days sent to the PMC, may terminate the Contract, in whole or in |compensate as per the actual cost incurred by the PMC plus loss of profit.

part, at any time for its convenience. The notice of termination shall specify |Please confirm.
that termination is for the SBI’s convenience, the extent to which

performance of the PMC under the Contract is terminated, and the date

upon which such termination becomes effective.

74 Clause No. 27.1 Taxes & Duties - | The PMC shall be liable to pay all corporate taxes and income tax that shall [PMC shall not consider the BOCW cess in the quoted price. Please confirm. all present and future Taxes to be considered while quoting

Page 24 be levied according to the laws and regulations applicable from time to time except GST
in India and the price Bid by the PMC shall include all such taxes (excluding
GST) in the approved professional Fee.
75 [Clause No. 27.3 Taxes & Duties - | Fee payable to the PMC as stated in the Agreement shall be firm and not PMC will be compensated reasonably for the cost incurred by the PMC for the Tender Condition holds good

Page 24

subject to adjustment during execution of the Project, irrespective of reasons
whatsoever,
including exchange rate fluctuations etc.

contract time extension if delay is not attributable to PMC.
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76 Technical Evaluation - lustration - In the illustration, only Desgin Presentation Score has been considered for technical [Tender Condition holds good
Page No. 28 evaluation not the Technical Parameter score. Please confirm the process.
77 Design Presentation - P27 PMCs shortlisted for participating in presentation will have to present their Please specify whether PMC need to submit any concept drawing / document / It is required during presentation by shortlisted bidders.
scheme of proposals/drawings/plans/visuals/3D Views etc. to the committee |model along with the bid proposal or it is required during presentation.
on the date to be advised by SBI separately.
78 Design Presentation - P27 PMCs shortlisted for participating in presentation will have to present their  |We require the following details from your end for presentation. Site Area and SBI, requirements are enclosed as Annexure-
scheme of proposals/drawings/plans/visuals/3D Views etc. to the committee |# For Office 1
on the date to be advised by SBI separately. 1. Building Configuration.
2. Expected Occupancy & Expected Customer Footfall during peak time.
3. Facility wise vis-a-vis floor wise Area Statement
4. Number of open & covered parking.
5. Requirement of Currency Chest & the area.
6. Requirement of Auditorium & capacity if any.
7. Requirement of Classroom & area if any.
8. Requirement of Library if any.
9. Number of Conference Room and area.
10. Number of standard cabins & area.
13. Area & seating capacity of Cafeteria.
# For Residential
1. Building Configuration.
2. Total number of Residential unit.
3. Parkings.
4. Amenities
79 Letter of Undertaking ....SL. No. We shall be fully responsible to support the L-1 contractor/ EPC contractor |EC & AAI provisional Clearance will be under PMC scope all other permissions & Tender Condition holds good
3 Page No. 47 to carryout ......... other local authorities permissions applicable for the their revalidation are under EPC contractor scope.
project including ensuring its revalidation from time to time at our own cost |Please confirm.
Excluding any legal charges payable to the respective authority against the
Written demand for issuance/revalidation of such permissions) ..........
80 |Annexure K - Sample Agreement-| No deduction shall be made from the PMC'’s fees on account of any penalty, |Please explain this clause. Tender Condition holds good
6.1 Page No.58 liquidated damages or other sums withheld from payment to the contractor
but when
any penalty is levied or damages are recovered or sum is withheld from
payment to the contractor on account of defective work in such a cases, the
PMC'’s fees in respect
of the total value of the detective work shall not be paid for.
81 Annexure K - Sample Agreement { Determining claims of the contractor due to fault or Request you to change the maximum aggregate liability / deduction towards fault/ [Tender Condition holds good
7.1 P 63 - Fault or Delays delays caused by the PMC subject to the total liability of the firm on this delays by the PMC & LD from the PMC's fees shall not exceed 5% of the total
account being limited to an amount equal to 15% of the total fees payable. |contract value. .
82 [Annexure K - Sample Agreement | 0.5% of the total fees per week (7 days) of delay. Total recoveries on Please confirm. Tender Condition holds good
7.3 P63-LD account of delays and / or any other loss or damage caused to the Bank due
to defective / faulty
supervision on part of PMC shall be limited to maximum of 15% of total
fees payable to PMC on entire actual work, for which the PMC’s services
availed by the Bank. The decision of the Bank in this matter after giving due
hearing to the PMC’s arguments, shall be final
and binding on the PMC.
83 |Annexure K - Sample Agreement { The firm will furnish to SBI a security deposit in the form of a Bank Request to consider Bank Guarantee or Insurance Surety Bond for Security Tender Condition holds good

7.4 P 64 - Security Deposit &
Performance Bond

Guarantee for an amount of 10% of their total fees (approx.) within 30 days
of the date of Agreement. On

completion of the entire job the Bank Guarantee against security deposit will
be converted to a Performance Bond to be valid for 48 months from the date
of virtual completion of different works

Deposit & Performance Bond.

Request you to consider 5% security deposit in the form of Bank Guarantee or
Insurance Surety Bond for the project duration and 2.5% Performance bond in the
form of Bank Guarantee or Insurance Surety Bond .
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84  [Annexure K - Sample Agreement | # 5% after Drawings, Estimates and tender document approval. Request you to consider the following payment terms : a. 5% after Drawings, Estimates and tender document
P 64 - Terms of Payment # 5% after Issuing of LOA to EPC L-1 contractor. # 2.5% after signing of contract agreement & submission of Security Deposit. approval.
# 80% payment against progressive bills after 15 days of payment to the # 2.5 % aafter Drawings, Estimates and tender document approval. b. 5% after Issuing of LOA to EPC L-1 contractor.
contractor. # 5% after Issuing of LOA to EPC L-1 contractor. c. 80% payment against progressive bills after 15 days of
# 5% after 48 months of settlement of final bills of all the contractors. # 85% on against progressive bills of EPC contractor after 15 days of payment to payment to the contractor.
# Balance 5% expiry of latest of the Defects Liability periods of the various |(the contractor.. d. 5% after settlement of final bills of all the contractors.
contractors. OR after attending to the CTE’s observations, if any, from time |#5 % after settlement of final bills of all the contractors. e. Balance 5% after expiry of latest of the Defects Liability
to time till periods of the various contractors. OR after attending to the
its final disposal and award of arbitration, if any, whichever is later. We request to release 100% PMC fees in the above mentioned manner and for DLP [CTE’s observations, if any, from time to time till its final
period PMC will furnish Performance Bond. disposal and award of arbitration, if any, whichever is later.
Time period of the project is as under :
i) Total EPC Contact period is 48months ( 6 months is for
Statutory approval + 42 months for project completion).
ii) Defect liability period is : 24 months.
85 Bill Payment Cycle 80% payment against progressive bills after 15 days of payment to the Please explain this clause. We presume that progressive bills will be EPC No payment will be paid to PMC against mobilization
contractor. contractor's bill and EPC contractor's Mobilisation advance will be considered as advance. For a RA bills Tender Condition holds good
progressive bill for PMC's bill.
Request you to pay PMC RA bills within 15 days from the submission of bill by the
PMC to SBI.
Please confirm.
86 |ARBITRATION CLAUSE If the Appointing Authority fails to send to the PMC the panel of three names |Request to consider a panel of three Arbitrators 1 will be select by the SBI 1 will be |Tender Condition holds good
as aforesaid within the period specified, the Consultants shall send to the select by the PMC and 3rd arbitrator will be select by these 2 selected arbitrators.
Appointing
Authority a panel of three names of technically competent persons not below
the rank of Superintending Engineer or equivalent position in Public Sector
Banks / CPSEs,
CPWD, LIC, RBI etc
87 Eligibility Criteria - Page No. 9 The PMC should have rendered satisfactory professional services in planning, |Request to consider the following definition for the "Similar Work" - Planning, Similar work/similar assignment under this clause means

designing & supervision of similar high-rise building construction projects, from
inception to completion stage for:

One similar assignment with a project construction completion cost of Rs.
1600 crores(excluding GST) or

Two similar assignments with a project construction completion cost of
Rs.1000 crores (excluding GST); or

Three similar assignments with a project construction completion cost of Rs.
800 crores (excluding GST)

“Similar Work” under this clause means Planning, Designing and Supervision
of Construction of High rise (Minimum 15 storied Residential/
Commercial/institutional buildings including Civil, Plumbing, Sanitary, Fire
Fighting HVAC and Electrical Installation work for Central Govt. Dept./State
Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed companies
durina last 7 vears”

Designing and Supervision of Construction of High rise Residential/
Commercial/institutional buildings including Civil, Plumbing, Sanitary, Fire Fighting
HVAC and Electrical Installation work for Central Govt. Dept./State Govt. Dept./
Semi Govt. Dept. /PSU/Public sector Banks/ Listed companies during last 7 years”

Planning and Supervision of Construction of High rise(at
least one building of each qualifying project should have
minimum 15 Storied including Ground Floor)
Residential/commercial/Institutional buildings including Civil,
Plumbing, Sanitary, Fire Fighting HVAC and Electrical
Installation work for Central Govt. Dept./State Govt. Dept./
Semi Govt. Dept. /PSU/Public sector Banks/ Listed
companies(Public limited companies listed on Indian stock
exchange or MNCs listed on International or Indian stock
exchange) completed the works during last 7 years”
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