
NIT NO. RASMECC/WGL/001
DATE 06/05/25

STATE BANK OF INDIA

INVITES TENDERS (THROUGH ON LINE – e-TENDER & e-REVERSE
AUCTION)

FOR

SUPPLY & PROVIDING MOBILE STORAGE UNITS  (RAIL MOUNTED AND BOLT
LESS) FOR RASMECC ,WARANGAL -TELANGANA

       LAST DATE FOR SUBMISSION OF TENDERS: 03.00P.M. (IST) ON 13.06.2025

OPENING OF  TECHNICAL BIDS: 03.10 P.M. (IST) ON   13.06.2025  

The Assistant General Manager, 
                                                  RASMECC ,State Bank of India, 
                                                  JPN Road, Warangal- 506002.
                                                  Phone:+919160004075,
                                                  Email: sbi21018@sbi.co.in
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NOTICE INVITING TENDER(NIT)

NAME OF WORK: e-TENDER Notice for SUPPLY AND ERECTION OF NEW COMPACTORS IN
RASMECC ,WARANGAL, TELANGANA. Online e tenders are invited for the above mentioned works
from the reputed vendors having experience in the similar works (subject to fulfilling the eligibility criteria)
are only eligible. (Contractors should submit proof of the same)

1 Name of the work E-Tender Notice for  SUPPLY AND ERECTIONOF
NEW COMPACTORS IN  
RASMECC ,WARANGAL,TELANGANA

2 Cost of Tender Documents NIL

3 Date and Time where tender forms are
available

FROM  05.06.2025  to  13.06.2025 at
https://etender.sbi/

4 Time and last date of submission of online
e-Tender

Upto  3.00PM on 13.06.2025

5 Place, Time & Address for submission of
e-tender/  contact  person  /telephone  no/
email address.

Up to 3.00p.m.on  13.06.2025

A) Tender documents at https://etender.sbi/

B) EMD to be submitted at the Address:   
     The Asst. General Manager

RASMECC ,State Bank of India, 
JPN Road, Warangal- 506002.
Phone:+919160004075, +918702565323
Email: sbi21018@sbi.co.in

 

6 Date, Time and Place of opening of
e-Tenders (Technical Bids) 

On 13.06.2025 at 3:10PM

RASMECC Office ,State Bank of India, ground 
floor ,SBI AO Building ,JPN Road, Warangal- 
506002.Telangana 

7 Tentative date and time of on line reverse 
auction 

Will be intimated later to the qualified bidders through 
mail communication.

8 Quantum of Earnest Money Deposit
(EMD)

Rs.22400/- (DD-Drawn in favour of ‘State Bank of 
India’ payable at WARANGAL) to be submitted to
The Asst. General Manager 
RASMECC ,State Bank of India, JPN Road, 
Warangal- 506002.Phone:+919160004075, 
+918702565323 Email: sbi21018@sbi.co.in

10 Quantum of Security Deposit 1. Initial Security Deposit (ISD)- 2%of the Tender value
in the form of DD-Drawn in favour of ‘State Bank of
India’, payable at WARANGAL (EMD submitted above
will be returned).

2. Retention Money – Deductable in running/ Final bills
@ 10% of the value of work and Total deductable is 
5%of value of work including ISD.
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11 Terms of payment of Bills, if any (specify
the minimum value of work for payment of
running account bills)

1. Only final bill will be paid on completion of works
2.No Advance will be paid

12 (Penalty clause) Liquidated Damages @ 0.5% of the value of work per week of delay subject
to a maximum penalty of 5% of the value of work 
would be strictly imposed.

13 Stipulated time for completion of the
work/ supply.

TWO3weeks

5     
14

Validity period of the tender. 90days from last date for receipt of tender

15 Eligible Taxes A ) Income Tax will be deducted at source as per Govt. 
Guidelines.
B) Reimbursement of GST will be made only on 
submission of proper GST invoice as per 
applicable GST provisions/ Rules. The 
contractor should comply with the following;
 Contractor  should  have  GST  Registration
Number.
 Invoice should specifically/ separately disclose
the amount of GST levied at applicable rate as per GST
provisions/ Rules.
 In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment.
 Contractor should timely file his GST return in
accordance with GST provisions to enable the bank to
claim the credit of GST paid to the con-tractor.

 The GST Number of State Bank Of India For
Telangana state-36AAACS8577K1ZQ

16 Electronic Payment Electronic  payment  shall  be  preferred.  All  the
contractor must furnish details such as 
1) Name of the their bank
2)Name of their branch
3)Account number

4) Name of the account holder as in the bank account
5) IFSC No of the branch
6) PAN number.

17 Agency for arranging e-tender/ 
online bidding

M/S e-procurement Technologies limited, 
Ahmedabad.
E-tendering guidelines may be obtained from 

Ms. Shubhangi Banodiya.                                   
Phone:- 079 – 68136826/6824/6868, Cell: +91- 
9879996111. 

E-mail: shubhangi@auctiotiger.net 

Mr. Samjadkhan. Phone:- 079 – 68136868.              
Cell: +91-9265871720. E-mail: 
samjad@auctiotiger.net
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8 For technical clarifications, if any Sri.Manik Ansapure SBI, Warangal- 7092500044

19 Any additional Information The  quoted  rate  should  be  inclusive  of  materials,
labour, wages, fixtures, transportation, installation, all
taxes  (but  excluding  GST),  wastages,  Octroi,
machinery,  temporary  works  such  as  scaffolding,
cleaning,  overheads,  profit,  statutory  expenses,
incidental charges and all related expenses to complete
the work

The D.D/E.M.D. shall be submitted/sent (otherwise the tender shall be summarily rejected) at the above 
mentioned address on or before the opening date/time.

The contractor has to provide their Email-id, contact nos. and postal address in the bid documents. Hence forth, 
all official communication form Bank/SBI shall be through E-mail and SMS also.

The SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any 
reason.

The Asst. General Manager
State Bank of India
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INSTRUCTIONSTOTENDERERS
Online,  e  tenders  are  invited  for  SUPPLY  AND  ERECTION  OF  NEW  COMPACTORS  AT
RASMECC ,WARANGAL, TELANGANA, from the reputed vendors having experience in the similar
works  (Subject to fulfilling the eligibility criteria) are only eligible. (Contractors should submit proof of the
same)

Submission of BIDs/Tender Documents: Tenders should be submitted online in the website https://etender.sbi/.
In  addition,  scanned copy of the declaration given in the last  page signed with seal,  Company profile and
experience be submitted online with our  service  provider  on the website  at:  https://etender.sbi/.  The tender
document is not required to be sent to us in hard copy. The Tender documents with acceptance of all terms and
conditions strictly as described in this tender document will be submitted online through M/s e-Procurement
Technologies  Ltd.,  Ahmadabad,  the  out  sourcing  agency  approved  by  the  Bank  for  e-tendering  on  the
websitehttps://etender.sbi/

Contractors should submit/sent EMD physically on or before 3.00p.m on last date at the office as mentioned in NIT 
document 

1. The tender will be rejected if the tenderer fails to submit the above documents such as softcopy of 
complete tender documents, experience, company profile, declaration, EMD.

2. Contract documents consist of technical specification, schedule of quantities of the various classes of
work to be done, and the set of ‘conditions of contract’ to be compiled with by the person whose tender
may be accepted. The documents are available in the websitehttps://etender.sbi/

3. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% of the
accepted  value  of  the  tender,  by  means  of  D.D.  The  Initial  security  deposit  is  to  be  paid  by  the
Contractor to Bank within 15 days of intimation to him of the acceptance of the tender. No interest is
allowed on the above said security deposit(EMD,ISD)

4. Retention Money: From each running bill,  an amount at the rate of 10% of the gross value of the
running bill shall be recovered as retention money, till the total retention amount including ISD amounts
already with the Bank become 5% of the value of the contract amount. This amount is called as Total
Security Deposit, which consists of two components

a) ISD-Initial Security Deposits.
b) RM-Retention Money.

The total security deposit will be kept with the Bank. Out of Total Security Deposit 50% of the total security
deposit  amount  shall  be  refunded  without  interest  to  the  contractor  on  issuance  of  virtual  completion
certificate by the Architect/Bank/SBI and the Contractor's removal of his materials, equipment, labour force,
temporary sheds, stores, site office etc. and on receipt of physical possession of the site by the Bank. The
remaining 50% of the total security deposit may be refunded 15 days after the end of defects liability period
(6 months), provided he has satisfactorily carried out all the works and attended to rectification of all defects
in accordance with the conditions of the contract. In case of failure on the part to do so, the cost of rectifying
the defects through any other agency shall  be deducted from the amount of security deposit  due to the
contractor.

Completion of work;

 i) The work shall be considered as complete only when the certificate of virtual completion is issued by the
architects/Bank/SBI.

 ii) The 'defects liability period' as prescribed in the contract shall commence only from date of such virtual
completion.
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iii) Any defect that may appear within the defects liability period shall be rectified by the contractor within
reasonable time on receipt of necessary instructions from Bank/SBI to that effect

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the
lowest  tender and reserves to himself the authority to reject any or all  of the tenders received, without
assigning  any  reasons.  All  tenders  in  which  any  of  the  prescribed  conditions  are  not  fulfilled,  or  are
incomplete in any respect are liable to be rejected.
5. All compensation or other sums of money payable by the Contractor to Clients under the terms of this

con -tract may be deducted from the security deposit, or from any sum that may be or may become due
to the Contractor on any account whatsoever and in the event of the Security Deposit being reduced by
reasons of any such deductions, the Contractor shall within 7 days of being asked to do make good in by
DD any sum which have been deducted from his security deposit.

6. Tender  containing  any  condition  leading  to  unknown/  indefinite  liability,  are  liable  to be  summarily
rejected.

7. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors
who resort to canvassing will be liable to rejection.

8. The tenderer should quote their (own) rates for undertaking the work.

9. GST as applicable will be reimbursed by bank as specified in NIT.

10. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall be
payable by contractor including transportation and TA / DA of the workers at site and the Bank/SBI will
not entertain any claim what so ever in this respect

11. TDS  @2%  and TDS-GST @2% will be recovered  plus surcharge or as applicable as per Government Rules

12. Time is the essence of the contract. The work should be completed within the time mentioned in NIT
from  the  date  of  the  work  order  issued  to  the  contractor  to  commence  the  work.  The  successful
Contractor will have to give CPM/PERT chart of various activities of works to be done so that the work
gets completed within the stipulated time. The chart shall be submitted within 7days from the date of
acceptance of the tender.

13. Tenders for works shall remain open for acceptance for a period of 90 days from the last date of tenders.
If the tenderer withdraws his tender before the expiry of the said period or makes any modifications in
terms and condition of the tender which are not acceptable to the Bank, then the Bank/ SBI without
prejudice to any other right or remedy is at liberty to forfeit the earnest money.

14. The successful tenderer, after the work is awarded, he will have to enter into an agreement with the
competent authority of the bank.

15. The tenderer, must co-ordinate with the other agencies as applicable.

16. The tenderer should visit the site to ascertain the working conditions and local authority regulations /
restrictions if any and other information required for the proper execution of the work. The work should
be carried out at any floor.

17. The work is to be carried out on different floors level depending upon the nature of work. Please note
that materials and machines are required to be carried on head load and the same must be accounted in
the costing. Please note that no separate cost shall be allowed for carting and shifting of materials.
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18. The quantities of various items given in the schedule of quantities are approximate. The quantities of
work may vary at time of allotment / execution of work. Bank/SBI reserves the right to omit / delete any
item(s) of work from the schedule at the time of allotment / before. Contractor will be paid for the actual
work done at the site duly verified by the concerned official of the Bank/SBI.

19. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges paid
shall be maintained and shall be presented regularly to the Employer’s for checking. The settlement will
be made based on figures arrived at jointly and taking unit price given in the contract assigned to the
successful tenderer. In case of extra items where similar or comparable items are quoted in the tender,
extra rates shall be based on tender rates.

20. If the rate quoted by the contractor for any item / items are not workable or abnormally lower than the
market rate, the Bank/SBI may demand Bank guarantee from the contractor for satisfactory completion
of these work. The bank guarantee amount will be not less than 50% of the estimated amount of the
items for which the rates are not workable or abnormally low. This bank guarantee will be released after
completion of  these works (unworkable  and abnormally  low rated  items)  to  the  satisfaction of  the
Bank/SBI.

21. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance cover for the
work in the form of CAR policy and Third Party Insurance within seven (7) days from the acceptance of
work order.

22. The work has to be started within 7 (Seven) Days from the date of receipt of work order/ mark out at
site; whichever is later. In case of work not being started within this stipulated period, the Bank/SBI
reserves the right to cancel the work order duly forfeiting the Earnest money deposit.

23. No employee of the Bank/SBI is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank/SBI Services without previous permission of the Bank/SBI. This contract is liable
to be cancelled, if either the contractor or any of his employees is any time to be such a person who had
not obtained the permission of Bank/SBI as aforesaid before submission of the tender or engagement in
the contractor’s service.

24. Contractor should get approval of the samples of materials in advance with Bank/SBI’s Engineer before
use of the same in the work’

25. Bank/SBI has the right to offer the contractor to modify the old material wherever/ whenever necessary
instead of new supplies

26. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, installation, all
taxes(excluding  GST),  wastages,  Octroi,  machinery,  temporary  works  such as  scaffolding,  cleaning,
over-heads, profit, statutory expenses, incidental charges and all related expenses to complete the work

27. The tenders shall be summarily rejected, if anyone of the above said requirements has not been complied with  .

28. The Bank/SBI will not be bound to accept the lowest tender and reserves the right to accept or reject
any or all the tenders without assigning any reason whatsoever

29. The contractor should fulfill the labour regulation guidelines stipulated by the governments

30. No advance payment in any form will be granted for the works proposed
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31. Period of taking up the final bill will be one month from /after satisfactory virtual completion or the
date of submission of the final bill whichever is later.

32. The Authorized Dealer/ Manufacturer should have an office in the state of TELANGANA.

33. The bidder should have done business for the similar range of products. Copies of the Order issued by
the clients must be attached for a minimum value of Rs.10Lakhs.

34. OEM should have a toll free number for lodging service complaints

35. Acceptance/ Rejection of bids: The Committee reserves the right to reject any or all offers without
assigning any reason.

36. Non-compliance  of  tender  terms,  non-submission  of  required  documents,  lack  of  clarity  of  the
specifications, contradiction between bidder specification and supporting documents etc. May lead to
rejection of the bid.

37. Warranty of 12months from the date of supply.
38. The Financial bid will be opened only for the Bidders who will qualify in the Technical evaluation.
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ELIGIBILITY CRITERIA

a) Bidders meeting the following criteria are eligible to submit their Bids along with supporting documents. If the 
Bid is not accompanied by all the required documents supporting eligibility criteria, the same would be rejected:

S 
No.

Eligibility Criteria Documents to be submitted

1 The bidder must be a Firm / Proprietary / Company
registered under Companies Act. With an experience
of  minimum  05  years  in  the  field  of  supply  and
erection of movable compactors or authorized dealers
of  manufacture  of  movable  compactors  (bidder
should submit the proof of the same duly authorized
by the manufacture)

In case of Proprietary copy of the GST Registration
certificate  /  In  case  of  firms  Copy  of  the  firm
registration Certificate / In case of company copy of
certificate  of  incorporation issued by Registrar  of
Companies and full address of the registered office
plus GST registration certificates.

2 Handled  minimum  3(three)  single  completed
‘Supply  and erection  of  movable  compactors’ with
each  contract  having  value  of  not  less  than
Rs.8.93Lakhs

Or

Handled minimum 2(Two) single completed ‘Supply
and  erection  of  movable  compactors’  with  each
contract having value of not less than Rs.11.16Lakhs

Or

Handled minimum 1(one) single completed ‘Supply
and  erection  of  movable  compactors’  with  each
contract having value of not less than Rs.17.86Lakhs

Copy  of  the  work  order  and  work  completion
certificates  issued  by  the  principal  Employers
specifying the below criteria’s for the works carried
out  during  the  period  from  01/06/2020to
31/05/2025.

1. Scope of work.
2. Contract value.
3. Storage capacity installed 

Note: 
(i)  Copy  of  agreement  or  work  order  should  be
enclosed.

(ii)  Copy  of  completion  certificate  issued  by  the
client should be enclosed

(iii) Concern client officer contact details / mail ID /
Phone to be submitted.

3 The bidder should have a minimum average annual
turnover  of  Rs.6.70Lakhs for  the  previous  three
years (as on 31-03-2025). Audited / Certified Balance
Sheet (by Charted Accountant) for the financial years
of   2022-2023,  2023-2024  and  2024-2025,
establishing the turnover criteria should be submitted.

(i)Copy of the audited P&L Account and Balance
Sheet  duly  Certified  by  the  Charted  Accountant
including 3CA/3CD and auditor notes and accounts.
(ii)  Copies  of  returns  submitted  to  the  Tax
authorities such as IT & Service Tax etc.
(iii)  Any  return  submitted  to  the  labour
Commissioner.

5 Bidder  should  have  a  service  centre  Office  at
Hyderabad   Should  be  able  to  open  an  office  in
Hyderabad within 2 months from date of award of
contract. 

Address Proof of the firm should be submitted. 

The bidder should have (i) Valid labour licence under section 12(1) of then contract Labour regulation and Abolition)
Act, 1970. (ii) Registered with ESI, EPF, GST etc authorities and must be in possession of Permanent Account No
(PAN).
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A copy of the Documentary evidence must be furnished against each of the above criteria along with an index. All
documents must be signed by the authorized signatory of the bidder. Relevant portions, in the documents submitted in
pursuance of eligibility criteria, should be highlighted.

ANNEXURE-1
Following documents should be uploaded

Name of the Bidder....................................

S.No Document Name Submit Comment (YES /NO / NA)
1 Annual Turnover details
2 Order copy & Completion Certificate as specified
3 Client official contact details / mail ID / Phone number 

of the completed projects
4 List of Service centers
5 List of branches across India

The Asst. General Manager
READ, UNDERSTOOD AND ACCEPTED

SIGNATUREOFTHECONTRACTORWITHSEAL
DATE
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FORM OF SUBMISSION OFTENDER
(To be filled by the tenderer)

The Asst. General Manager
           RASMECC ,State Bank of India,
           JPN Road, Warangal- 506002.
         

DearSir/s,
Ref:  TENDER FOR SUPPLY AND ERECTION OF NEW COMPACTORS AT RASMECC  PREMISES, 
WARANGAL

I/We hereby declare that I/  We have carefully gone through the conditions laid down in the Notice Inviting
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities
and rates,  Form of Agreement,  General  Specification,  Approved manufacturers/  natural  source of materials,
Technical Specifications of schedule of quantities and clearly understood all the same and on the basis of the
same. I/We have quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the
respective rates quoted.

I/ We are depositing a sum of Rs______.00 (Rupees                    ONLY)  as  earnest  money deposit  by  way of
demand draft  drawn in favor  of  ‘State  Bank of  India’ payable  at  Warangal  along with  this  tender  for  due
execution of the work at my/our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration on
requisite non-judicial stamp papers as and when required and execute the contract according to your form of
Agreement etc., in default where of, I/ We do hereby bind my-self/ ourselves to forfeit the aforesaid deposit.

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and Third party
insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as given in
TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities within the time mentioned
in the NIT from the date of the work order issued to commence the same.

Date of commencement shall be either one week from the date of work order issued to the contractor or the date
on which mark out of work at site has been given to contractor; whichever is later.

I/We agree not to employ sub-contractors other than those that may be approved by Employer.

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items for 
whom same is to be levied by/ for the government, and the rates quoted by me/ us are inclusive of all the same.

Yours Faithfully, Signature of Witness:

Contractor’s Signature                                                1.

Name:                                                                 2.

Address:                 3.
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GENERALNOTES

1. PROCEDUREOFFILLINGANDSUBMISSIONOFTENDER  

i) Submission  of  BIDs  /Tender  Documents:  Tenders  should  be  submitted  online  in  the  website
https://etender.sbi/. In addition, scanned copy of the declaration given in last page to be signed with seal,
company profile, experience should be submitted online with our service provider on the website at:
https://etender.sbi/  The  tender  document  is  not  required  to  be sent  to  us  in  hard  copy.  The  Tender
documents with acceptance of all terms and conditions strictly as described in this tender document will
be submitted online through M/s e-Procurement Technologies Ltd., Ahmadabad, the out sourcing agency
approved by the Bank for e-tendering.

ii) In the event of the tender being submitted by a firm, it must be signed by a member or members of the
firm having legal authority to do so, and if called for, the legal documents in support thereof must be
produced for inspection and the same in the case of the firm carried out by one member of a joint family.
It must disclose that the firm is duly registered under the India Partnership Act. Any tender signed by a
member not holding a power of attorney shall be treated as informal.

Tenderer shall note that their tenders shall  remain open for acceptance for a minimum period of  three
months from the last date of receipt of tenders. The tenders must be unconditional. Conditional tenders
may be summarily rejected.

2. RATESTOINCLUDE:      

While quoting the rates the tenderer should include the following if otherwise not stated herein before.
a) Materials, labour, wastages, overhead, transport, seignior age charges etc all for completing work

b) Necessary cost of taking samples of materials supplied by them for work including plywood, wood/tiles
etc., testing of the same at Govt.’s / approved laboratory including transportation, cost of the samples, as
and when required.

c) Submission of test reports of other materials as may be specified by Bank/SBI’s Engineer.

3. STORAGE  OFMATERIALS:  

The contractor shall not store their materials and debris within the premises other than the work site handed over 
to him.

5.     LABOURHUTMENT:      
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own expense and 
responsibility.

6.     IDLELABOUR:  

In case the  work is  held up for any site  conditions not  attributable  to the  contractors  or for  any decisions
instructions  /  want  of  details  from Employer  or  for  any of  the  conditions,  the  contractor  shall  be  allowed
reasonable extension of time by the employer but any claim for idle labour shall  not be entertained by the
employer. Contractor’s quoted rates should include for all such contingencies.

7. The contractor shall engage one competent person at site who shall take the instructions from the Employer.
The work should not suffer due to lack of supervision, manpower and materials.

8.  The Contractor is required to co-ordinate his works along with other agencies working at site. He has to
reimburse any of the damage made by him or any of his representatives for any of the other agency or owner at
site.
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9. The contractor shall check all dimensions before starting work.

13. All measurements given in the schedule here under are for the purpose of tender only. 
Payment will be made on actual measurement of the work done.

14. All measurements shall be as per relevant I.S. standards.
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TECHNICALSPECIFICATIONS

Manually operated & mechanically assisted Mobile racks sliding smoothly & effortlessly on a pair of
rails & providing maximum storage capacity by compaction.

BASE FRAME: Base frame or movable trolley shall be fabricated in channel type of minimum
3mm thick HR  MS Sheet Size of Channel 25mm x 100mm x 45mm.

GUIDE RAILS: The guide rails should be made out of 30mm Bright bar paced within 'C' channel
size  of  36mm  x  24mm  x  1.6mm  thick  which  should  be  above  the  floor  and  are  as  per  the
international standard of safety. It should provide slopes on both sides of the track.

SUPER STRUCTURE: Super structure of the Mobile storage system should consist of knock down
type panels. All the components such as shelves, front panel, vertical rear panel, central partitions
should act as an integral member of the Unit.

SHELVES:  Shelves shall be made out of 18 guage thick C.R.C.A. quality steel having 8 folds
each& it designed to carry a U.D.L. of 100kgs.  Top shall be made out of 20 guage mm thick
C.R.C.A. quality steel having 8 folds each..
 
BOTTOM: Bottom shall be made out of 20 guage thick C.R.C.A. quality steel having 8 folds 
each.

VERTICAL PANEL: Vertical panel  should  consists of the front, centre & rear panel should be
made out of 20SWG thick C.R.C.A. Prime quality steel & designed to take the load of shelves on clip
arrangement.

DRIVE COVER PANEL: Should be made out of 20SWG thick C.R.C.A. prime quality steel to cover
the entire drive mechanism.

CENTRE PARTITION: The centre partition will comprise of a full C.R.C.A. prime quality 21
guage sheet. For single face mobile compactor we provide special back cover of 21 guage.

CENTRAL LOCKING:  System will be provided with centralized locking arrangement on the
last unit when all units are brought together, central lock when operated gets locked with the
floor & does not allow access to the units

DRIVE MECHANISM: Driving Mechanism will be provided externally supported on special grade
anti- friction bearing to have smooth & effortless movement. Entire mechanism or gear & sprockets
shall be in corporate within the front panel provided in the front of the unit within an area of 1000mm
x 200mm x 50mm.

ANTI-TOPPLING ROD:The Anti-Toppling Rod provided as per requirement for safety 
precautions
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POWDER COATING: All material pretreated with 7 tank process & Should be with standard 
shade like Siemens Grey for body & VIP blue for drive cover box. 

INDEXING ARRANGEMENT:  Self-sticking card holders (2Nos.) should be provided on the front
panel for easy identification & retrieval.

DRIVING WHEEL: Should be fully powder-coated three pronged drive wheel for better torque &
free movement of the rack over the guide rails.

EPOXY LIQUID PAINT: should be  provided standard synthetic black epoxy spray paint for 
base frame trolley.
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GENERALCONDITIONSOFCONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the
specifications and conditions laid down hereinafter and in the drawings, the work shall be carried out as per
standard specifications and under the direction of Employer.

1. INTERPRETATION

In  constructing  these  conditions,  the  specifications,  the  schedule  of  quantities,  tender  and  agreement,  the
following words shall have the meaning herein assigned to them except where the subject or context otherwise
requires.

i. Employer: The term employer shall denote SBI on behalf of State Bank of India having office at at
Koti, Hyderabad and any of its employees representative authorized on their behalf.

ii. Architects / Consultants: The term Architects shall mean the Architects appointed by the employer for
the purpose of preparing detailed drawing, supervision etc. It  is  the Bank/SBI to decide whether to
appoint Architect or not and to change the Architect at any stage of work.

iii. Contractor: The term contractor shall mean                      (Name and address of the contractor) and his
/their heirs, legal representatives, assigns & successors.

iv. Site: The site shall mean the site where the works are to be executed including any building and erection
there on, allotted by the employer for the contractors use.

v. Site Engineer: Any Engineer appointed from time to time by the Employer and certified in writing to
the Architects and the Contractor, to be positioned at site to supervise the work.

vi. Drawings: The work is to be carried out in accordance with drawings, specifications, the schedule of
quantities and any further drawings which may be supplied or any other instruction, which may be given
by the Employer or Architects during the execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of quantities are to be
kept at site and the Employer / Architects shall be given access to such drawings or schedule of quantities
wherever necessary.

In  case  any detailed Drawings are  necessary contractor  shall  prepare  such detailed  drawings and /  or
dimensional sketches therefore and have it confirmed by the Employer as case may be prior to taking up
such work.

The  contractor  shall  ask  in  writing  for  all  clarifications  on  matters  occurring  anywhere  in  drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the time
when it is required for implementation so that the Employer may be able to give decision thereon.

vii. “The Works” shall mean the work or works to be executed or done under this contract.

viii. “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency Act or
in Provincial Insolvency act or any amending status.
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ix. “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 
contract.

x. “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted 
quoted rates of the contractor.

xi. “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the 
appendix, the schedule of quantities, specifications and drawings attached here to and duly signed.

xii. ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or deductions
there from as may be made under the provisions hereafter contained.

xiii. ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent (un-
less delivered personally or otherwise provided to have been received) by registered post to the last
known private or business address or registered office of the addressee and shall be deemed to have been
received when in the ordinary course of post it would have been delivered.

xiv. ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted from the
total of the items if the Tender any sum, either as a percentage or otherwise, then the net price of any
item in the tender shall be the sum arrived at by adding to or deducting from the actual figure appearing
in the tender as the price of that item a similar percentage or proportionate sum. Providing always that in
determining the percentage or proportion of the sum so added or deducted by the contractor, the total
amount of any Prime Cost items and provisional sums of money shall be deducted from the total amount
of the Tender. The expression ‘net rates’ or ‘net prices’ when used with reference to the contract or
account shall be hold to mean rates or prices so arrived at.

xv. ‘Virtual Completion ‘shall mean the premise is in the opinion of the Employer fit for occupation.

xvi. Words importing persons include firms and corporations. Words importing the singular only, also include
the plural and vice verse where the Context requires.

2. SCOPEOFWORK/CONTRACT

The Brief Scope of work involves the following.
1. Providing compactors as required

The Contractor shall carry out and complete the said work in every respect in accordance with this Contract and
with the directions of and to the satisfaction of the Employer. The Architect with approval of Employer or
Employer issue further drawings and/or written instructions, detailed directions and explanations which hereafter
collectively referred to as ‘Instructions’ in regard to:

a) The variation  or  modification  of  the  design  quality  or  quantity  of  works  or  the  addition  or
omission or substitution of any work.

b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings and /  or
specification.

c) The  removal  from the  site  of  any  defective  material  brought  there  on  by  the  contractor  and  the
substitution of any other material thereof.

d) The demolition removal and /or re-execution of any work executed by the contractor/s.
e) The dismissal from the work of any persons employed there upon.
f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter mentioned and those arising
during the maintenance period (Defect Liability Period).
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The contractor shall forth with comply with and duly execute any work comprised in such Employer’s or his agent/
Architect’s  instructions,  provided  always  that  verbal  instructions,  directions  and  explanations  given  to  the
contractor’s or his representative upon the works by the Employer’s or his agent / Architects shall, if involving a
variation,  be  confirmed  in  writing  to  the  contractor/s  within  seven  days.  No  works,  for  which  rates  are  not
specifically mentioned in the priced schedule of quantities, shall  be taken up without written permission of the
Employer. The employer as provided in clause “variation” shall  fix rates of items not mentioned in the priced
schedule of quantities.

Regarding all factory made products for which ISI marked products are available, only products bearing ISI
marking shall be used in the work.

3. TENDERERSHALLVISITTHESITE

Intending tenderer shall  visit  the site and make himself thoroughly acquainted with the local site condition,
nature and requirements of the works, facilities of transport conditions, effective labour and materials, access
and storage for materials and removal of rubbish. The tenderer shall provide in their tender for cost of carriage,
freight and other charges as also for any special difficulties and including police restriction for transport etc., for
proper execution of work as indicated in the drawings. The successful tenderer will not be entitled to any claim
of compensation for difficulties faced or losses incurred on account of any site condition.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders
of each section or to split up and distribute any item of work to any specialist firm or firms, without assigning
reasons.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact
that the rates for each and every item should be correct, workable and self-supporting. If called upon by the
Employer/Architects detailed analysis of any or all the rates shall be submitted. The Employer/Architects shall
not be bound to recognize the contractor’s analysis.

The works will  be paid for as “measured work” on the basis of  actual  work done and not as “lump sum”
contract, unless otherwise specified.
All items of work described in the schedule of quantities are to be deemed and paid as complete works in all
respects  and  details  including preparatory and finishing  works involved,  directly  related to  and reasonably
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be
allowed in this connection. In the case of lump-sum charges in the tender in respect of any items of work will be
made for the actual work done on the basis of lump sum charges as will  be assessed to be payable by the
Employer/Architects.

The employer has power to add, omit from any work as shown in drawings or described in specifications or
include in schedule of quantities and intimate the same in writing but no addition, omission or variation shall be
made by the contractor without authorization from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three months from the
date of opening of the tender.

5. AGREEMENT
The successful contractor will be required to sign agreement in accordance with the draft agreement enclosed
and the schedule conditions. The contractor shall  pay for all stamps and legal expenses, incidental there to.
However the written acceptance by the employer of a tender will  constitute a binding contract between the
employer and the person so tendering such formal agreement is subsequently executed.
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6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:
                                                                
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to 
the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / or
authorities with whose systems the structures were proposed to have connection and shall before making 
any variations from the drawings or specifications that may be associated to so conform, give the Employer
/Architects written notices specifying the variations proposed to be made and reasons for making them and
apply for instruction thereon. The Employer / Architects on receipt of such intimation shall give a decision 
within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be
given to any authority, and to pay to such authority or to any public officer all  fees that may be properly
chargeable in respect of the work and lodge the receipts with the Employer
The Contractor shall identify the Employer against all claims in respect of patent rights, designs, trademarks or
name or the protected rights in respect of any constructional plant, machine, work or material used for or in
connection with the works or temporary works and from and against all claims, demands, proceedings, damages,
costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend
allocations arising from such claims, unless he has informed the Architects, before any such infringement and
received their permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges
of all and every sort that may be legally incurred in respect thereof.

7. TAXESANDDUTIES

The tenderers must include in their tender prices quoted for all taxes (except GST) and duties, royalties, cess,
local charges if applicable. No extra claim on this account will in any case be entertained.

8. NOTICESANDSTATUTORYREGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the successful
completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the relevant statutory
authorities including contract labor (Regulation and Abolition) Act 1970.

9. QUANTITYOFWORKTOBEEXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in accordance with
the Standard Procedure shall be considered to be approximate and no liability shall attach to the employer for
any error may be discovered therein. The Employer reserves the right to execute only a part or the whole or any
excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and sufficiency of
his tender for the works and of the prices stated in the Schedule of Quantities and / or the Schedule of Rates and
Prices, which rates and prices shall cover all things necessary for the completion of the works.

10. OTHERPERSONSENGAGEDBYTHEEMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or any work, which is
not included in this contract by the other Agency, or persons and contractor shall allow all reasonable facilities
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and use of his scaffoldings for the execution of such work. The main contractor shall extend all cooperation in
this regard.
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11. Tenderer should deposit EMD as mentioned in the NIT.

12. CONTRACTORTOPROVIDEEVERYTHINGNECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according to the intent
and meaning of the drawings, schedule of quantities and specifications taken together whether the same may or
may not be particularly shown or described therein provide that the same can reasonably be inferred there from
and if the contractor finds any discrepancies therein he shall immediately and in writing , refer the same to the
Employer/Architects whose decision shall be final and binding.

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the Appendix,
and he shall thereupon and forthwith begin the works and shall regularly proceed with to complete the same. On
or before the ‘Day of Completion’ stated in the Appendix subject nevertheless the provision for the extension of
time herein after contained.
If in the opinion of the Employer/ Architect the works is delayed:

a) By force major or
b) By reason of any exceptionally inclement weather or

c) By reason of proceedings take nor threatened by or dispute with adjoining or neighboring owners of
public authorities arising, than through the Contractor’s won defaulter
d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer / Architect and
not referred in the Schedule of Quantities and /or specifications or
e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any of the
buildings traders or
f) In consequence of the Contractor not having in due time, necessary instructions from the Employer for which
he shall have specifically applied in writing ahead of time, giving reasonable time to prepare such instructions,
the employer shall make a fair and reasonable extension of time for completion of the Contract works
In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof to the
employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do all
they may reasonably be required, to the satisfaction of the employer to proceed with the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program for
carrying out the work stage in the stipulated time for the approval of Architect / Employer and follow strictly the
approved time schedule incorporating charges if any, to ensure the completion of the work in stipulated time. A
graph or chart on individual work shall be maintained showing the proportionate progress of work week by week
a weekly progress report stating the number of skilled and un skilled laborers employed on the work, working
hours done, place, type, and quantity of work done during the period.

The Contractor must inform the employer within10days in advance of all drawings and detailed required by him
from time to time. The Contractor shall adhere to the approved program and arrange for the materials and labour
etc accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the Architect
/Employer may take suitable action and deemed fit without prejudice to any terms and conditions of the contract

14. LIQUIDATEDDAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated period,
the contractor shall be bound to pay to the Employer a sum calculated as given below by way of liquidated
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damages and not as penalty during which the work remains un-commenced or unfinished after the expiry of the
completion date.

If  the contractor fails  to complete the work by the Scheduled date of completion or within any sanctioned
extended time, he will have to pay liquidated damages at0.5% of contract amount for each week beyond the date
that the work remains incomplete subject to maximum of 5% of the contract value (without extra items).

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be done in order to
perform and complete any part there of shall  be executed in the best and most workman like manner with
materials of the best and approved quality of the respective kinds in accordance with the particulars contained in
and implied by the specifications and as represented by the drawings or according to such other additional
particulars, and instructions as may from time to time be given by the Employer /Architects during the execution
of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer/ Architects, the
contractor shall have to carry out tests on materials and workmanship in approved materials testing laboratories
or as prescribed by the Employer / Architects at his own cost to prove that the materials etc., under test conform
to the relevant I.S Standards or as specified in the specifications. The necessary charges, transporting, testing
etc.,  shall  have  to  be  borne  by  the  contractor.  No  extra  payment  on  this   account  should  in  any  case  be
entertained.
All the materials (except where otherwise described) stores and equipment required for the full performance of
the work under the contract must be provided through normal channels and must include charges for import
duties, and other charges and must be the best of  their  kind available and the contractors must be entirely
responsible for the proper and efficient carrying out of the work. The work must be done in the best workman
like manner. Samples of all materials to be used must be submitted to the Employer when so directed by
the Engineer and written approval from Employer must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, storm or
neglect of contract or shall be rectified by the contractor in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor shall take all
precautions necessary for the protection of work and at his own expenses shall make good any damage arising
from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary
doors,  protection to  windows,  and any other requisite protection for the execution of  the work whether by
himself or special tradesmen or sub-contractor and any damage caused must be made good by the contractor at
his own expenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the flooring should be
rectified by the contractor in the same quality at his own cost.

16. REMOVAL OF IMPROPER WORK

The Employer shall  during the progress of the work have power to order in writing from time to time the
removal from the work within such reasonable time or times as may be specified in the order of any material
which in the opinion of the Employer / Architects are not in accordance with specification or instructions, the
substitution or proper re-execution of any work executed with materials or workmanship not in accordance with
the drawings and specifications or instructions.  In case the contractor refuses to comply with the order the
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Employer  shall  have  the  power  to  employ and pay other  agencies  to  carry  out  the  work and all  expenses
consequent  there  on  or  incidental  there  to  as  certified  by  the  Employer/  Architects  shall  be  borne  by  the
contractor or may be deducted from any money due to or that may become due to the contractor. No certificate
shall relieve the contractor from his liability in respect of unsound work or bad materials.

17. SITEENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the Employer. The
duties of the Employer representative are to watch and supervise the works and to test any materials to be used
of  workmanship  employed  in  connection  with  the  works.  He  shall  have  no  authority  either  to  relieve  the
Contractor of any of his duties or obligations under the Contract, or except those expressly provided here under,
to order any work involving delay or any extra payment by the Employer or any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examining the works
and materials and checking the measuring time and materials. Neither the Employer’s representative nor any
assistant to the Architect shall have power to revoke, alter enlarge or relax the requirements of this Contract, or
to  Sanction  any day-work,  additions,  alterations,  deviations  or  omissions  unless  such  an  authority  may be
specially conferred by a written order of the Employer.

The Employer’s Representative shall have to give notice to the Contractor or his foremen about the non-approval
of any work or materials and such works shall be suspended or the use of such material should be discontinued
until the decision of the employer/Architect is obtained, the work will from time to time be examined by the
Architect or the Employer’s representative but such examinations shall not in any way exonerate the Contractor
from the obligation to remedy defects which may be found to exist at any stage of the work of after the same is
completed. Subject to the limitations of this cause, the Contractor shall  take instruction from the Architect/
Employer.

28. CONTRACTOR’SEMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shall be available
(by turn) throughout the working hours to receive and comply with instructions of the Employer/Architects. The
contractor  shall  engage at  least  one experienced Engineer  as  site-in-charge for execution of  the  work.  The
contractor shall employ in connection with the work persons having the appropriate skill or ability to perform
their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an Indian National.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or partly
under the direct order or control of the Employer or his representative shall be deemed to be a person employed
by the contractor.

LOCALLAWS,ACTS,REGULATIONS
The contractor should abide by the central labour regulation and also shall strictly adhere to all prevailing labour
laws inclusive of contract labour (Regulation and abolition act of 1970) and other safety regulations. The agency
shall comply with the provision of all labour legislation including the latest requirements of all the acts, laws,
any other regulations that are applicable to the execution of the tests.
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a) Minimum wagesact,1948(Amended)
b) Paymentofwagesact,1936(Amended)
c) Workmen’s compensation act 1923(Amended)
d) Contract labour Regulation and Abolitionact1970andCentralrules1971(Amended)
e) ChiefLabourCommissioner(C),MinistryofLabour&EmploymentvideGazettenotificationNo.F.

No.1/13(3)/2017-LS-IIdated 20th April2017onminimumwages
f) Apprenticeact1961(Amended)
g) Industrial employment (Standing order) Act1946(Amended)
h) Personal injuries (compensation insurance)Act1963andothermodifications
i) Employees’ Provident Fund and Miscellaneous Provisions Act1952 and amendment thereof
j) Shop and Establishment Act
k) Employer’s Liability Act.
l) Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the workmen and
all costs and expenses as may be incurred by the Employer in connection with any claim that may be made by
any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer of the State or
any local authority or of the Employer regarding the maintenance of proper environmental sanitation of the area
where the contractor’s laborers are housed or accommodated, for the prevention of small pox, cholera, plague,
typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in good sanitary
condition adequate sanitary accommodation and provide facilities for pure drinking water at all times for the use
of men engaged on the works and shall remove and clear away the same on completion of the works. Adequate
precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the lands adjoining
the same.

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He shall within
24 hours of the occurrence of any accident at or about the site or in connection with execution of the works
report such accident to the Employer and also to the competent Authority where such report is required by law.

19. DISMISSALOFWORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any person employed
thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct him.
Such discharges shall not be the basis of any claim for compensation or damages against the Employer or any of
their officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor shall not
directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein nor, shall take a
new partner, without written consent of the Employer and no subletting shall relieve the contractor from the full
and entire responsibility of the contract or from active superintendence of the work during their progress.

21. INSURANCE &DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the works duly insured under CAR
Policy(Contractor All Risk Policy) as well as third Party Insurance for the value of 110% of the Project
value  or  Tender  value  until  the  Completion  of  the  projector  handing  over  whichever  is  later.  The

Signature of the Contractor                                                                Page 24 of 47



insurance policies should be taken in the joint names by the contractors and the same should be renewed
at appropriate time.

The contractor shall be responsible for all injury to the work or workmen to persons, animals or things and for
all damages to the structural and / or decorative part of property which may arise from the operations or neglect
of himself or of any sub-contractor or of any of his or a sub-contractor’s employees, whether such injury or
damage arise from carelessness, accident or any other cause whatsoever in any way connected with the carrying
out of this contract. The clause shall be held to include inter-alias, any damage to buildings whether immediately
adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as damages caused to the
buildings and the works forming the subject of this contract by rain, wind or other inclemency of the weather.
The contractor shall indemnify the Employer and hold harmless in respect of all and any expenses arising from
any such injury or damages to the person or property as aforesaid and also in respect t of any claim made in
respect of injury of damage under any acts on compensation or damage consequent upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the whole of the
contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims for
damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all responsibility
in this respect must be effected jointly in the name of the Employer and contractor and the policy lodged with
the Employer. The scope of insurance is to include damage or loss to the contract itself till this is made over in
complete state. Insurance is compulsory and must be affected from the very initial stage. The contractor shall
also be responsible for anything, which may be excluded from damage to any property arising out of incidents,
negligence or defective carrying out of this contract.

The  Employer  shall  be  at  liberty  and  is  hereby  empowered  to  deduct  the  amount  of  any  damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or damages
from any sums due to or to become due to the contractor.

22. MEASUREMENTS

Before  taking  any  measurement  of  any  work  the  Site  Engineer  or  employer’s  representative  shall  give
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such notice or fails
to countersign or to record the difference within a week from the date of measurement in the manner required by
Site Engineer or by the subordinate deputed by him as the case may be is final and binding on the contractor and
contractor shall have no right to dispute the same.

The Employer/ Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the period of
honoring certificates named in these documents.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. Normally one
interim bill shall be prepared each month subject to minimum value as stated in these documents. The bills
improper forms must be duly accompanied by detailed measurements in M-book in support of the qualities of
work done and must show deductions for all previous payments, retention money, etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due to the
contractor from the Employer and the contractor shall  be entitled to  payment thereof,  within the period of
honoring certificates named in these documents.
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The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention money as
described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or goods
will  be  progressively  deducted  from  the  amount  due  to  the  contractor  in  accordance  with  the  quantities
consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment only and
not as payments for work actually done and completed, and shall not preclude the requiring of bad, unsound,
andimperfectorunskilledworktoberemovalandtakenawayandreconstructed,orre-erectedorbeconsideredasan
admission of the due performance of the contract, or any part thereof in any respect or the accruing of any claim,
nor shall, it conclude, determine or affect in any way the power of the Employer under these conditions or any of
them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the
contract. The final bill shall be submitted by the contractor within one week of the date fixed for completion of
the work or of the date of certificate of completion and payment shall be made within one month from the date
of receipt of the bill.

Final Payment

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final bill
shall be made after deduction of Retention Money as specified, which shall be refunded after the completion of
the Defects Liability Period after receiving the Branch Manager/Engineer’s certificate that the contractor has
rectified all defects to the satisfaction of the Employer. The acceptance of the payment of the final bill by the
contractor would indicate that he has no further claiming respect of the work executed.

24. VARIATION /DEVIATION

The tender rates shall  be  fixed and applicable  for any increase or decrease in the  tendered quantities.  The
Employer / Architect can increase or decrease any quantities to any extend or even delete particular item as per
the site requirements and the contractor shall not be paid anything extra on this account. Nothing extra will be
paid by the Bank on account of omission / deletion of items or decrease in the quantity of items. The Bank shall
not entertain any claim whatsoever from the contractor on this account.

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for similar
items in the contract wherever existing. If similar items are not available, the rates for such items will be derived
as per standard method of rate analysis based on prevalent fair price of labour, material and other components as
required with 15% towards contractor’s profit and overheads.
25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the
Employer/  Architects  in  writing  for  any  such  substitution  well  in  advance.  Materials  designated  in  this
specification indefinitely by such term as “Equal” or “Other approved” etc. specific approval of the Employer
/Architect has to be obtained in writing.

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all machinery, surplus
materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and in
workmanlike condition to the satisfaction of the Employer/Architects.
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27. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, peeling off
laminate, false ceiling cracks, or any other faults, which may appear within 12 months after completion of the
work. In the default, the Employer may employ and pay other persons to amend and make good such damages,
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor and
such damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by the
employer, in lieu of such amending and making good by the contractor, deduct from any money due to the
contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being
insufficient recover that balance from the contractor from the amount retained(retention money) together with
any expenses the Employer may have incurred in connection therewith.

28. CONCEALED WORK

The contractor shall  give due notice to the Employer/Architects whenever any work is to be covered up or
finished up or otherwise becoming inaccessible later on, in order that the work may be inspected and correct
dimensions  taken  before  such  covering,  in  default  whereof  the  same  shall,  at  the  opinion  of  the
Employer/Architect be either opened up for measurement at the contractor’s expenses or no payment may be
made  for  such  materials.  Should  any  dispute  or  differences  arise  after  the  execution  of  any  work  as  to
measurements etc., or other matters which cannot be conveniently tested or checked, the notes of the Employer /
Architects shall be accepted as correct and binding on the contractor.

29. IDLELABOUR

Whatever the reasons may be no claim for idle labor, additional establishment cost of hire and labor charges of
tools and plants would be entertained under any circumstances.

30. SUSPENSIONOFWORKS

If the contractor except on account of any legal restraint upon the Employer preventing the continuance of the
work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the performance of
his part of the contract or if he shall more than once make default, the Employer shall have the power to give
notice in writing to the contractor requiring the work to be proceeded within a reasonable manner and with
reasonable dispatch, such notice purport to be a notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove from the site of the
works or from any ground contiguous thereto any plant or materials to subsist from the date of such notice being
given until the notice shall have been compiled with. If the contractor fails to start the work within seven days
after such notice has been given to proceed with the works as therein prescribed, the employer may proceed
asprovidedinclause31 (Termination of Contract by Employer)

31. TERMINATIONOFCONTRACTBYEMPLOYER
If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm shall be
dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a composition for
the benefit of the greater part, in number of amount of his creditors or shall enter in to a Deed or arrangement
with his creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall
repudiate the contract, or if a receiver of the contractor’s firm appointed by the court shall be unable within
fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction of the employer
that he is able to carry out and fulfill the contract, and if so required by the employer to give reasonable security
therefore, or if the contractor shall suffer execution to be issued, or shall suffer any payment under this contract
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to be attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber this
contract or any payments due or which may become due to contractor, there under, or shall neglect or fail to
observe and perform all or any of the acts matters of things by this contract, to be observed and performed by the
contractor within three clear days after the notice shall have been given to the contractor in manner here in after
mentioned  requiring  the  contractor  to  observe  or  perform  the  same  or  shall  use  improper  materials  of
workmanship in carrying on the works, or shall in the opinion of the employer not exercise such due diligence
and make such progress as would enable the work to be completed within due time agreed upon, and shall fail to
proceed to the satisfaction of the employer after three clear das notice requiring the contractor so to do shall have
been given to the contractor as hereinafter mentioned or shall abandon the contract, then and in any of thesaid
cases, the Bank/SBI may notwithstanding previous waiver determine the contract by a notice in writing to the
effect as herein after mentioned, but without thereby effecting the powers of the employer of the obligations and
liabilities of the contractor the whole of which shall continue in force as fully as if the contract, had not been so
determine and as if the works subsequently executed by or on behalf of the contractor (without thereby creating
any trust in favor of the contractor) further the employer or his agent, or servants, may enter upon and take
possession of the work and all plants tools scaffolding sheds machinery, steam, and other power, utensils and
materials lying upon premises or the adjoining lands or roads and sell the same as his own property or may
employ the same by means of his own servants and workmen in carrying on and completing the works orb
employing any other contractors or other persons or person to complete the works, and the contractor shall not in
any way interrupt or do any act, matter or thing to prevent or hinder such other contractors or other persons or
person employed from completing and finishing or using the materials and plants for the works when the works
shall be completed, or as soon thereafter as conveniently may be the employer shall give notice in writing to the
contractor to remove his surplus materials and plants and should the contractor to remove his surplus materials
after receipt by him the employer may sell the same by Public Auction and shall give credit to the contractor for
the amount so realized.  Any expenses  or  losses  incurred by the contractor  for  the  amount  sorealized.  Any
expenses or losses incurred by the employer in getting the amount payable to the contractor by way of selling his
tools and plants or due on account of work carried out by the contractor prior to engaging other contractors or
against the Security Deposit.
32. ARBITRATION

Except  where otherwise  provided in  the  contract  all  questions  and disputes  relating  to  the  meaning of  the
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the work or the execution or failure to execute the same, whether arising
during the progress of the work or after the cancellation, termination, completion or abandonment there of shall
be dealt with as mentioned here in after:

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works over and above the amounts admitted as payable by the Architect or in case the contractor wants
to dispute the validity of any deductions or recoveries made or proposed to be made from the contract
or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the
Assistant General Manager(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of
the same to the Architect, within 30days from the date of disallowance thereof or the date of deduction
or recovery. The said notice shall give full particulars of the claim, grounds on which it is based and
detailed calculations of the amount claimed and the contractor shall not be entitled to raise any claim
nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice of such
claim shall have been given by the contractor to the Assistant General Manager (Premises& Estate)/Dy.
General Manager (premises) in the manner and within the time as aforesaid. The contractor shall be
deemed to have waived and extinguished all  his  rights in respect  of  any claim not  notified to  the
Assistant  General  Manager  (Premises  &Estate)/  Dy.  General  Manager  (premises)  in  writing in  the
Manner and within the time aforesaid.
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ii) The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give his
decision in writing on the claims notified by the contractor. The contractor may within 30 days of the
receipt  of  the  decision  of  the  Assistant  General  Manager  (Premises& Estate)/Dy.  General  Manager
(premises)  submit  his  claims  to  the  conciliating  authority  namely  the  Circle  Development  Officer/
General  Manager  (Corporate  Services)  for  conciliation  along  with  all  details  and  copies  of
correspondence exchanged between him and the Assistant General Manager (Premises & Estate) / Dy.
General Manager (premises)

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall,  within a  period of 30 days of termination thereof  shall  give a  notice to the concerned Chief
General  Manager/  Dy.  Man-aging  Director  &  Corporate  Development  Officer  of  the  Bank  for
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor
shall be deemed to have been considered absolutely barred and waived.

iv)Except  where the decision has become final,  binding and conclusive in  terms of the  contract,  all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims of
the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the
Chief General  Manager/  Dy.  Managing Director Corporate  Development  Officer.  It  will  also be no
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to
deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due
to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said
Chief General Manager/ Dy. Managing Director & Corporate Development Officer. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed
in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General Manager
aforesaid should act as arbitrator.

The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the  provisions  of  the  Arbitration
&Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under.
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the
parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of claims and counter statement of claims.
The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees
if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half
by each of the parties. The cost of the reference and of the award (including the fees, if any of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any
part thereof shall be paid and fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in accordance with
the  signed  drawings  and  specifications  and  such  further  drawings  and  details  as  may  be  provided  by  the
Architect/Employer, and in accordance with such written instructions, directions and explanations as may from
time to be given by the Employer/Architect, whose decision as to the sufficiency and quality of the work and
materials shall be final and binding upon all parties. If the work shown on any such further drawings or work
that may be necessary to comply with any such instructions directions or explanations, be in the opinion of the
contractor extraction that comprised in or reasonably to be inferred from the contract he shall before proceedings
with such work, give notice in writing to this effect to employer/ Architect, and in the event of the employer/
Architects agree to the same in writing the contractor shall be entitled to an allowance in respect of such extra
work as on authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an extra,
then, if the Architect decided that the contractor is to carry out the said work, the contractor shall do so, and the
question whether or not there is any extra, and it so the amount thereof, shall failing agreement, be settled by
Arbitration as hereinafter provided, but such references shall in no way delay the fulfillment of this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the employer/Architect’s
signature, it bears express words stating that is intended to be such an order or bears a remark ‘ VALID FOR
EXECUTION’.  No claim for payment for extra work shall be allowed unless the said work shall have been
executed under the provisions of clause 6 (Authorities notices, patent right and royalties) or by the Authorities of
directions in drawing of the Architect as here in mentioned.

One complete set of the signed drawings and specification and scheduled of quantities shall be furnished by the
Architect to the Contractor. The Architect shall furnish within such time, as he may consider reasonable, one
copy of any additional drawing, which is his opinion, may be necessary for the execution of any part of work.
Such copies shall be kept at the works, and the architect or his representatives shall, at all reasonable time have
access to the same and shall be return to the Architect by the contractor before the issue of the Final certificate.
The contract shall remain in the custody of the Architect, and shall be produced by him at his office as and when
required by the Employer or by the contractor.

2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will  have to check up all drawings/specification and schedule of
quantities, and will have to get an immediate clarification from the employer/Architect on any point that he feels
is vague or uncertain. No claim of damages or compensation will be entertained on this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of Quantities, the specifications and
all drawing pertaining there to) and as advised by Employer / Architect from time to time is to be carried out and
completed in all its parts to the entire satisfaction of the Employer /Architect. Any minor details of the work
which may not have been definitely referred to in this contract, but which are usual in practice and essential to
the work, are deemed to be include in this contract. Rates quoted in the Schedule shall be inclusive of all frights,
Royalties, duties, etc., as well as transportation, so as to execute the contractor as per the rules and regulations of
Local Bodies, State Government and Government of India.

The rates quoted in the tender should include all charges for:
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a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
b) Plant,  machinery,  scaffolding,  framework,  English  ladders,  ropes,  nails,  spikes,  tools,  materials  and
workmanship protection from weather,  shuttering,  temporary supports,  platform and maintenance of  the
same.
c) Covering for the walling and other works during inclement weather or striking or whenever directed
as necessary.
a) The rates quoted by contractor shall include removal of all the existing furniture and other material & dispose
them off where ever required including the furniture and material for which the contract has given the pay back
offer.

4. SITESUPERVISION

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, for
(1) Joint measurements and preparations of bills, (2) for testing materials at site and outside laboratory, (3) for
other general supervision. Their appointment shall be approved by the Employer / Architect. The site Engineers
shall not be removed from the site without the written consent of the Employer/ Architect.

5. DIMENSIONS

Figures,  dimensions,  are  in  all  case  to  be  accepted  preferences  to  scaled  sizes.  Large-scale  details  take
precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a clarification before
proceeding with the work. Accordingly if any work is executed without prior clarification it  is liable to be
rejected and shall not be paid for.

6. PROGRAMMEOFWORKS

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval immediately after
issue  of  the  work  order  and  display  the  approved  charts  in  the  site  office.  He  shall  also  make  bar
chartsindicatingindividualitemsandduringtheprogressofworkheshallupdatethebarchartsshowingtheproportionatep
rogress of work every week.

He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate progress of
work.

7. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the essence of the contract.
Acceptance  of  the  completion  date  by  the  contractor  shall  mean  that  he  has  taken  into  consideration  the
availability of all material of approved make and quality in sufficient quantities at site to enable him to complete
the entire work in the stipulated period. Contractor will get sample of all materials approved by the Employer
before placing order / purchase / procurement. They shall conform to I.S. codes and or tender specification as
applicable.

For all materials the contractor shall quote for the best quality of the materials of best make / source or supply
and it will be got approved by Employer before procurement. In case sufficient quantities of approved quality
materials  from approved  source  are  not  available  in  time,  contractor  may have  to  procure  the  same from
neighboring area with longer leads as required and directed at no extra cost. The material will be, however as per
relevant I.S code sand wherever applicable.

8. UNFIXED MATERIALS
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When any materials intended for the works shall have been placed at site by the Contract, such material shall not
be removed there from (except for the purposes of being used on the works) without the written authority of the
Employer / Architect and when the contractor shall have received payment in respect of any certificate in which
the architect shall have stated that he has taken in to account to value of such unfixed materials on the works
such material shall  become the property of the Employer and the contractor shall  be liable for any loss or
damage to any such materials.

9. CUSTODY ANDSECURITY OFMATERIALS
The contractors shall be responsible for the custody and security of all materials and equipment at site and he
will provide full time watchman/ watchmen to lock after his materials, stores equipments etc.

10. RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as shown in
detailed drawings and as required and directed by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any place at site.

11. PRICES FOR EXTRA ITEMS ASCERTAINMENT

The rates of extra items will be ascertained as below
a) The rates will be derived from the rates of items already quoted in the original tender forth extra work.

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work prices at
the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in accordance with
the local day work, rates and wages for the district, provided that in either case vouchers specifying the daily
time (and if required by the Architect, the workmen’s name) and materials employed at or before the end of the
week following that in which the work has been executed.
c) The measurements and valuations in respect of the extra items of contract shall  be completed within the
‘period of final measurement’ or within three months of the completion of the contract works as defined under
clause(Certificate of Virtual Completion)

12. EXTRA ITEMS RATES

The work or extra Items shall be started only after the approval of extra items rates by client/ Architect. Rates for
additional or extra items work which cannot be derived from the contract item rates shall be calculated on the
basis of actual cost plus 15% for profit.

13. DRAWINGSANDINSTRUCTIONS

A set  of  major  drawings  along  with  the  contract  documents  shall  be  provided  to  the  contractor.  For  any
clarifications or further drawings are required by the contract, during or before the start of construction work, the
Contractor shall inform the employer/Architects in writing to provide the same. Working details will be given to
the contractor from time to time during the progress of work as and when required. In case of other drawing is
required by the contractor he will give a minimum ten days notice to the Employer /Architect.

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT/EMPLOYER’S INSTRUCTIONS

If  the contractor after  receipt of  written notice from the employer/architect  requiring compliance with such
further drawings and / or instruction, fails within seven days to comply with the same, the Employer / Architect
may employ and pay other persons to execute any such work whatsoever as may be necessary to give effect
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There  to  and  all  cost  incurred  in  connection  there  with  shall  be  recoverable  from the  contractors  by  the
Employers debtor may be deducted from any money due or which become due to the Contractors.
15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer/Architect the following:
a) Detailed industrial statistics regarding the labor employed by him etc

b) The Power of Attorney, name and signature of his authorized representative who will be in charge for the 
execution of work
c) The list of technically qualified persons employed by him for the execution of this work.
d) The total quantity and quality of materials used for the works.
e) The list of plant and machinery employed for this work.
16. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the contract
and grant such extension of time with the approval of the employer for the completion of the contract as he may
think proper and sufficient in consequences of such delay, and the contractor,  shall  not make any claim for
compensation or damage in relation thereto.

17. CERTIFICATE AND PAYMENTS

The contractor shall be paid by the Employer from time to time, by installments under interim Certificates to be
issued by the Architect and Bank/SBI’s Engineer to the contractor on account of the works executed by the
contractor when in the opinion of the Architect, work to the approximate value, named in the Appendix as ‘Value
of work for interim Certificates’ (or less at  the reasonable  discretion of the  Employer/  Architect)  has  been
executed in accordance with this contract, subject however, to a retention of the percentage of such value need in
the Appendix hereto mentioned as ‘retention percentage for interim Certificates’ until the total amount retained
shall reach the sum named in the appendix as Total Retention money after which time the installments shall be
up to the full value of the work subsequently so executed in the interim Certificate, such amount as he may
consider proper on account materials delivered upon the site by the Contractor for use in the work.

And when the works have been virtually completed and the Architect shall have certified in writing that they
have been completed, the contractor shall be paid in accordance with the Certificate issued by the Architect the
sum of money named in the Appendix after satisfying themselves as ‘Installment after Virtual Completion ‘being
a part of the said ‘Total Retention Money’.

The Contractor shall be entitled to the payment of the final balance in accordance with the final Certificate to be
issued in writing by the Architect at the expiration of the period refer to as ‘ The Defect Liability Period’ in the
Appendix hereto, from the date of Virtual Completion or as soon as after the expiration of such period as the
work shall have been finally completed and all  defect made good according to the true intent and meaning
hereof, whichever shall happen, provided always that the issue by the Architect of any certificate during the
progress of the works or after  the completion shall  not  relieve the Contract from his liabilities in cases of
fraud ,dishonesty or fraudulent concealment relating to the works of materials or any matter dealt within the
certificate, and in case of all defects and insufficiency in the works or materials which reasonable examination
world have disclosed. No certificate of the Architect shall of itself be conclusive evidence that any works and
materials to which it relate are in accordance with the contract.

The Architect shall have power to withhold any certificate if the works or any part thereof is not being carried
out to his /employer satisfaction.

The Architect may by any Certificate make any correction in any previous Certificate, which shall have been issued
by him.
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18. DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the Architect
hereunder  shall,  if  not  paid  within  the  ‘Period  of  honoring  of  Certificate’ no  interest  will  be  paid  by  the
Employer.

19. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement attributable
tony ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control of the parties and any
breach of clauses arising from much force majeure conditions as aforesaid shall not be regarded as a breach of
the provision of this Agreement.

20. INCOME-TAX
Income Tax shall be deducted at source by the client from the contractor’ interim and final bill payments as per
Statutory Regulations.

21. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in addition meetings as
and when arranged by employer / Architect to discuss the progress of the work and sort out problems, if any and
ensure that the work is completed in the stipulated time.

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1. The  quantities  given  herein  are  approximate  and  they  are  subjected  to  alterations  omissions,
deductions or additions as provided for in the conditions of this contract and do not necessarily show the
actual quantities of the work to be done.

2. It  is to be expressly understood that the measured work is to be taken net (not withstanding) any
custom  or  practice  to  the  contrary  according  to  the  actual  quantities  when  in  place  and  finished
according to  the  drawings or  as  may be directed from time to  time by the employer  and the  cost
calculated by measurements or weight, at the respective prices, without any additional charge for any
necessary or contingent works connected there with. The rates quoted are for work in site and complete
in every respects.

3. If any operation of work, which is specified in the respective items mentioned in the schedule of
quantities, is not executed by the contract or then proportionately the rate quoted in the schedule shall be
re-fixed.

23. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be carried out in
accordance with the Indian Standards Specifications subject to the approval of the Employer/ Architect.

24. ACCIDENT AT SITE

The contractor shall  be responsible for the safety of persons employed by him on the works. This shall be
without prejudice to the responsibility of the contractor under the Insurance Clause of the general conditions.
Contractor shall take all precaution detailed in the safety code attached separately.
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25. TYPOGRAPHICAL CLERICAL ERRORS

The Employer / Architect clarification regarding partially omitted particulars of typographical or Clericals errors
shall be final and binding on the contractors.

26. WORK PERFORMED AT CONTRACTOR’S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall
maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works
shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, the
contractor shall promptly repay or replace such loss or damage free from all expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use
in  connection  with  the  work.  The  work  shall  be  carried  on  to  completion  without  interferences  with  the
operations of existing machinery or equipment, if any.

27. SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses mentioned
within special  conditions  of  contract,  the  clauses  mentioned within  the  special  conditions  of  contract  shall
supersede those mentioned elsewhere.

28. CONTRACTOR'SLABOURREGULATIONS  

Short title:
1. These regulations may be called the "contract or labour regulations."

2. Definitions:–intheseregulations,unlessotherwiseexpressedorindicated,theworksandexpressionsshallhave 
the meaning hereby assigned to them respectively, that is to say:

(i) "Labour" means worker employed by the Bank/ SBI's contractor directly or indirectly through a sub-
contractor or other persons or by an agent on his behalf of a payment not exceeding Rs.

                /-per month and will not include supervisory staff like overseers etc.

(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting tenders for the
work  and where such  wages  prescribed  by  the  government  of  India  in  the  ministry  of  labour  and
employment vide Sl.No. 1917 published in the gazette of India, extraordinary part – ii section (3) sub-
section (ii) dated19-5-1969.

(iii) "contractors' shall include every person whether a sub-contractor or head man or agent employing labour
on the work taken on contract.

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and includes time and
piece rate wages.

3. Normally working hours if an adult employee should not exceed 8 hours a day. The working day shall be
so arranged that inclusive of interval for rest, if any, it shall not spread over more than12hours on any
day.

4. When an adult worker is made to work for more than 8 hours on any day or for more than 48 hours in any
week, he shall be paid   overtime for the extra hours put in by him at double   the ordinary rate of wages.
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5. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the provisions of
minimum wages (central) rules, 1960 as amended from time to time irrespective of whether such worker is governed
by the minimum wages act 1948 or not.

6.
7. Display of notice regarding wage etc. the contractor shall:

8.
(a) Before the commences his work on contract, display and correctly maintain and continue to display

correctly maintain in a clean legible condition in conspicuous places on the work, notice in English and
in the local Indian language spoken by the majority of workers, giving the rate of wages which have
been certified by the executive engineer, ZONAL labour commissioner fair as wages and the hours of
work for which such wages are earned, and
9.

(b) Send a copy of such notices to the certifying officer.
10.
(c) Payment of wages under central govt. wages act:–

(2.i) Wages due to every worker shall be paid to him direct.
(2.ii) All wages shall be paid in current coin or currency or in both.
(2.iii) Arrears claimed after 3 months after the completion of the work shall not be entertained.

11.
12. Fixation of wage periods:–
(i) The contractor shall fix the wage periods in respect of which the wages shall be payable.

13. The minimum daily rates of wages fixed under notification of the government of India in the
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly day of
restyle and the question of extra payment for week holiday would not arise.

(ii) No wage period shall exceed one month.
(iii) wages of every employed on the contract shall be paid (a) in case of establishments in which wage

period  is  one  week  within  3days  from  the  end  of  the  wage  period  and  (b)  in  the  case  of  other
establishments before the expiry of the 7th day or 10th day from the end of the wages period according
to the number of workers employed in such establishment does not exceed1000 or exceeds 1000.

(iv) When the employment of any worker is terminated by or on behalf of the contractor the wages earned by
him shall be paid before the expiry the day exceeding the one on which his employment is terminated.

(v) All payment of wages shall be made on a working day except when the work is completed before the
expiry of the wage period in which case final payment shall be made within 48 hours of the last working
day at work site and during the working time.

14.
15. Note: The term "working day" means a day on which work on which the labor employed is in progress.
16.
17.

18. wage book and wage slips etc. : the contractor shall maintain a wage book of each worker in such form
as may be convenient at the place of work, but the same shall include the following particulars:-

(a) Name of the worker.
(b) Rate of daily or monthly wages.
(c) Nature of work on which employed.
(d) Total number of days worked during each wage period.
(e) Dates and periods for which worked overtime.
(f) Gross wages payable for the work during each wage period.
(g) All deductions made from the wage with an indication in each case of the ground for which 

the deduction is made.
(h) Wages actually paid for each wage period.
(i) Signature or thumb impression of the worker.

Signature of the Contractor                                                                Page 36 of 47



(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker employed
by him on the work at least a day prior to the day of disbursement of wages.

(k) The contractor shall issue the employment card in the prescribed form iii to each worker on the day of
work or entry in to his employment. If the worker has already any such card with him from the previous
employer,  the  contractor  shall  merely  endorse  that  employment  card  with  relevant  entries.  On
termination of employment the employment card shall again be endorsed by the contractor and returned
to the worker.

(l) The contractor shall issue an attendance-cum-wages card as perform  :
19. Attached to each worker on the day of each worker on entry into his employment.

20.
21. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such form as

may be convenient at the place of work but the same shall include the following particulars:
(a) Full particulars of the laborers where wages have not been paid.
(b) Reference number of the muster roll and wage register.
(c) Rate of wages.
(d) Wage period
(e) Total amount not paid
(f) Reasons for not making payment
(g) How the amount of unpaid wages was utilized.
(h) Acquaintance with dates.
22.

23. Register of accidents: the contractor shall maintain a register of accidents in such form as may be
convenient at the workplace but the same shall include the following particulars:

(a) Full particulars of the laborers who met with accident.
(b) Rate of wages.
(c) Sex
(d) Age
(e) Nature of accident and cause of accident.
(f) Time and date of accident
(g) Date and time when admitted in hospital
(h) Date of discharge from the hospital
(i) Period of treatment and result of treatment.
(j) Percentage of loss of earning capacity and disability as assessed by the medical officer.
(k) Claim required to be paid under worker's compensation act.
(l) Date of payment of compensation.
(m) Amount paid with details of persons to whom the same was paid.
(n) Authority by whom the compensation was assessed.
(o) Remarks.
24.
25. Fines and deductions which may be made from wages:
26.
(i) The wages of a worker shall be paid to him without any deduction of any kind except the following:
(a) Fines.
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his employment he

required to work. The amount of deduction shall be in proportion to the period for which he was absent.
(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or loss

of money or any other deduction which he is required to account, where such damage or loss is directly
attributable to this neglect or default.

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance granted shall
be entered in a register.

(e) Any other deduction which the central government may from time to time allow.
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(ii) No fine should be imposed on any workers have in respect of such acts and omission on his part as have 
been approved by the chief labour commissioner.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages
until the worker has been given an opportunity of showing cause against such fines or deductions.

(iv) The total amount of fine which may be imposed in anyone wage period on a worker shall not exceed an 
amount equal to three paisa in a rupee of wages, payable to him in respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of sixty 
days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it
was imposed.

27.
28. Register of fines, etc.:
29.

(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss in form
nos.1&2 respectively which should be kept at the place of work.

(ii) The contractor shall maintain both in English and the local Indian language, a list approved by the chief
labour commissioner clearly starting the acts and omissions for which penalty or fine may be imposed
on a workman and display it in a good condition in a conspicuous place of the work.

30.
31. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the register of

accidents, the register of fines, deductions required to be maintained under these regulations shall be
preserved for 45 days after the date of last entry made in them and shall be made available for inspection
by the engineer-in-charge labour welfare officer or  any other officer authorized by the chief  labour
commissioner in this behalf.

32.
33. Powers of labour welfare officer to make investigation or enquiry
34.

35. The labour welfare officer or any other person authorized by the central government on their
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the fair wage clauses and provisions of these regulations. He shall investigate into any
complaint regarding the default made by the contractor or sub-contractor in regard to such provision.

36.
37. Report of labour welfare officer
38.

39. The labour welfare officer or other persons authorized as aforesaid shall submit a report of
result of hisinvestigationorenquirytotheexecutiveengineerconcernedindicatingtheextent, if any, to which
the default has been committed, with a note that necessary deduction from the contractor's bill be made
and the wages and other dues be paid to the laborers concerned. In case an appeal is  made by the
contractor under clause 14 of these regulations actual  payment to the laborers will  be made by the
executive engineer after the zonal labour commissioner has given his decision on such appeal.

(i) The executive engineer shall arrange payments to the labors concerned within 45 days from the receipt
of the report from the labour welfare officer or the zonal labour commissioner as the case may be.

40.
41. Appeal against the decision of  labour welfare officer:
42.

43. Any person aggrieved by the decision and recommendations of the labour welfare officer or
other person so authorized may appeal against such decision to the zonal labour commissioner concern
within 30days from the date of decision, forwarding simultaneously a copy of his appeal to the executive
engineer concerned but subject to such appeal, the decision of the officer shall be final and binding upon
the contractor.
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44. Prohibition regarding representation through lawyer:
45.

(i) A workman shall be entitled to be represented in any investigation or enquiry under this regulation by:
46.

(a) An officer of a registered trade union of which he is a member.
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated.

(c) Where the employee is not a member of any registered trade union, by any officer, of a registered
union,  connected  with,  or  by  any  other  workman,  employed  in  the  industry  in  which  the  worker
employed.

47.
(ii) An employer shall be entitled to be represented in any investigation or enquiry under this regulation
by;

48.
(a) An officer of any association of employers of which he is a member.

(b) An officer of a federation of association of employers to which
the Association referred to in clause (a) is affiliated.
(c) Where the employer is not a member of any association of employers' by an officer of association of
employers connected with or by any other employer, engaged in the industry in which the employer is
engaged.

49.
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these regulations.

50.
51. Inspection of books and slips:
52.

53. The contractor shall allow inspection of the wage books and the wage slips the register of
unpaid wages,the register of a accident, and the register of fines and deduction to any of his workers or
to his agent at a convenient time and place after due notice is received or to the labour welfare officer or
any other person authorized by the central government on his behalf.

54.
55. Submission of returns:
56.

57. The contractor shall submit periodical returns as may be specified from time to time.
58.
59. Amendment: the central government may from time to time add to or amend the regulation and on any

question as to the application, interpretation or effect of these regulations the decision of the chief labour
commission  or  deputy  chief  labour  commission  to  the  government  of  India,  or  any  other  person
authorized by the central government in that behalf shall be final.

60.
61. 32. Safetycode
62.

63.Scaffolds:
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the

ground, or from solid construction except such short period work as can be done safely from ladders.
when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder used for
carrying material swill, suitable footholds and handholds shall be provided on the ladder and the ladder
shall be given an inclination not steeper than ¼ to 1(1/4) horizontal and 1vertical)

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an over head
support or erected with stationary support shall have a guard rail properly attached bolted, braced and
otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or staging and
extending along the entire length of the outside and ends thereof with only such opening as maybe
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necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

(iii) Working platform, gangways, and stairways should be so constructed that they should not sag unduly or
unequally, and if the height of the platform or the gangway or the stairway is more than 12feet above the
ground level on the floor level. They should be closely boarded, should have adequate width and should
be suitably fastened, as described in (ii) above.

64.
(iv) every opening in the floor of a building or in a working platform be provided with suitable means to pre-

vent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall
be -3'0". Wherever there are open excavations in ground, they shall be fenced off by suitable railing and
danger signals installed at night so as to prevent persons slipping into the excavations.

(v) Safe means of access shall be provided to all working platforms and the working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9m. In length while the width between
sides rail  in rung ladder width shall in no case be less than 290mm. For ladder upto and including
3m.Inlength. For longer ladders this width should be increased at least 20mm. for each additional meter
or length.

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the engineer
obtained prior to construction.

65.
66. Other safety measures  

67.

(vi) All personnel of the contractor working within the plant site shall be provided with safety helmets. All
welders shall wear welding goggles while doing welding work and all metal workers shall be provided
with safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses.

(vii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any
of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or
the public.
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68. FORM OF AGREEMENT  
69.

70. ARTICLES of AGREEMENT made this         day of  year  2022  between
the State Bank of India,                   , (Hereinafter referred to as the “Employer/Owner/client” which expression
shall, unless excluded by or repugnant to the context, includes its successors and assigns) of the ONE PART and
71.                              of       (Hereinafter  referred  to  as  “Contractor”  unless  excluded  by  or
repugnant to the context, includes its successors and assigns) of the OTHER PART.
72.
73. WHEREAS  the  Employer  intends  to  carry  out  SUPPLY  AND  ERECTION  OF  NEW
COMPACTORS AT  RASMECC ,WARANGAL TELANGANA shall herein after referred to as “Project”.
74.
75. AND WHEREAS for the purpose of the above said project, the Employer invited sealed
tenders from experienced,    resourceful    and      bonafied      contractors      vide      his      Notice     Inviting
Tender (NO.                 dated.).
76.

77. WHEREAS  the  contractor  submitted  his  Tender  Documents  containing  Notice  Inviting  Tender,
General  notes,  General  Conditions  of Contract,  Special  conditions,  Schedule  of approximate quantities  and
rates  ,  Form  of  Agreement,  General  Specification,  Approved  manufacturers/  natural  source  of  materials,
Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter
collectively referred to as the “said conditions”), duly signed on each page as a token of his acceptance of the
same, along with requisite Earnest Money Deposit.
78.
79. AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most
suitable for the project.
80.
81. AND
WHEREAS the Employer has accordingly issued the work order (NO. dt.                                                 )  to  the
contractor subject to his furnishing the requisite Security Deposit.
82.
83. AND WHEREAS the Contractor has accepted the   aforesaid Work Order vide his letter   of
acceptance NO.      dt.                             And has also deposited with the Employer a sum of Rs.                                
Which forms the requisite Security Deposit @2% of the accepted Tender Value of Rs.                    .
84.

85. NOW, therefore, it is hereby agreed to and between the parties as follows:
86.

1) Contract documents
87.
88. The following documents shall constitute the Contract Documents.

I. This Article of Agreement.
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule of quantity.
III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and the date of
issue of work order.
IV. Work order No.                            dt.                             
89.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall
upon and subject to the said conditions, execute and complete the contracted project works shown upon the said
drawings etc. and such further detailed drawings as may be furnished to the contractor by the said Employer and
described in the said Specifications and the said Schedule of Quantities.
90.
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3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of herein stated
before, the Employer reserves itself the right of altering the drawings and the nature of the work and addition to
Or omitting any items of work or of having portions of same carried out departmentally or otherwise and such
alterations or variations shall be carried out without prejudice to this contract.
91.
4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part of this
agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the
conditions and stipulations and perform the same on their parts to be respectively observed and preferred.
92.
5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the
General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the
thereto. The decision of the arbitration shall be final and binding on both the parties.
93.
94. IN WITNESS WHERE OF THE PARTIES to their present have here under set and subscribed their 
hands, the day, month and year first above written.
95.
96. Signed and delivered for and on behalf of State Bank of India, Shri.         Its duly authorized official, In 
the presence of–
97.

1. (Name and Address)
98.
99.
2. (Name and Address)
100.
101.
102. Signed and delivered for and on behalf of
103.
104. The Contractor                                        by  Shri         his duly authorized 
official, in the presence of–
105.

1. (Name and Address)
106.
107.

2. (Name and Address)
108.
109.

110.
111. READ, UNDERSTOOD AND ACCEPTED  
112.
113.
114.
115.

116. SIGNATURE OF THE CONTRACTOR WITH SEAL
117. DATE
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118. DECLARATION  
119.
120. SUB:  SUPPLY AND ERECTION OF NEW COMPACTORS AT RASMECC ,WARANGAL, 
TELANGANA
121.
122. I/We have inspected the work site of RASMECC ,WARANGAL, Premises of State Bank of India and
I/We have made me/ us fully acquainted with the local conditions in and around the sites of works, aware that
work  spot  is  running  branch/new premises  and  Lay  out  drawings  of  works,  drawings  of  each  items  etc.
complete.

123. I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate
quantities and rates.
124.
125. Form  of  Agreement,  General  Specification,  Approved  manufacturers/  natural  source  of  materials
(i.e.all parts of Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and
clearly understood all the same and on the basis of the same 
126.
127. I/We have quoted our rates in the Schedule of Quantities/ BOQ attached with the tender documents.
128.
129. We  accept  all  the  terms  and  conditions  of  tender  documents.  We  will  abide  by  the  technical
specification mentioned in the tender. We here by undertake to use only specified material / make as per the
tender schedule.
130.
131. I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole
responsibility to strictly  adhere to/  meticulously follow the General  Specification,  Approved manufacturers/
natural source of materials, Technical Specifications of schedule of quantities, all drawings of layout and items.
132.
133. For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility
to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed that I
have carried out any such deviations at my own and I shall be duty bound to replace the all deviated material/
works from the site at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit and for
all such loses made thereof, I/we shall not have any right to arbitrate in any manner.
134.
135. I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and
also shall uniformly maintain such progress as may be directed by the employer to ensure completion of same
within the target date/ time as mentioned in the tender document.
136.
137.
138. Date: Signature  and  seal  of  Contractor/
Tenderer

139.
140. Witness:
141.
142. 1.
143.
144. 2.
145.
146. NOTE  
147.

Signature of the Contractor                                                                Page 43 of 47



148. ANY CLARIFICATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL 
NOT BE ENTERTAINED AT ANY COST.
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SCHEDULE OF QUANTITIES/ TENDER SCHEDULE

PROVIDNG AND FIXING OF NEW COMPACTORS AT RASMECC WARANGAL

SR
NO.

BRIEF DESCRIPTION OF ITEM QTY UNIT  RATE  AMOUNT

1 Double faced mechanical driven unit of size 
W3354 mm (915+915+915+609 ) x D 914 
mm(457+457) x H 2130mm. 

Storage unit  with base trolley constructed using
10 gauge thick HR steel .Each trolley shall moves
on 3 tracks as shown in lay out. Bodies shall be
constructed  using  not  less  then  0.91mm  thick
CRCA sheet. (No slotted angle to be used in the
construction.)  Shelves  shall  be  8  fold,
constructed using not be less then 0.8mm thick
CRCA ,shall be provided with stiffeners and it
should carry load of 100 kg Each unit shall have
5 compartments  of  storage.  Driving  mechanism
shall  have  central  hub  with  three  insert  able
chrome plated arms and shall have safety locking
arrangement in built. Central locking arrangement
shall be provided on the last single movable unit.
Acrylic Index arrangement shall  be provided on
the front of panels  (two for double unit & one
for  single  unit).  Finish:-  All  components
including base trolley shall undergo seven tank
pre  treatment  process  before  powder coating
with minimum forty microns.

13 Unit

2 Single faced mechanical driven unit of size 
W 3354 mm(915+915+915+609) x D475mm x 
H2130mm.

Storage unit  with base trolley constructed using
10 gauge thick HR steel .Each trolley shall moves
on 3 tracks as shown in lay out. Bodies shall be
constructed  using  not  less  then  0.91mm  thick
CRCA sheet. (No slotted angle to be used in the
construction.)  Shelves  shall  be  8
fold,constructed using not be less then 0.8mm
thick CRCA , shall be provided with stiffeners.
and it  should carry load of  100 kg Each unit
shall  have  5  compartments  of  storage.  Driving
mechanism shall have central hub
with  three  insert  able  chrome  plated  arms  and
shall  have  safety  locking  arrangement  in  built.
Central locking arrangement shall be provided on

2 Unit
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the  last  single  movable  unit.  Acrylic  Index
arrangement  shall  be  provided  on  the  front  of
panels  (two for double  unit  & one  for single
unit).  Finish:-  All  components  including base
trolley shall undergo seven tank pretreatment
process before powder coating with minimum
forty microns.

3 Single faced Fixed unit of size 
W3354  mm(915+915+915+609)  x  D475mm  x
H2130mm.

Storage unit  with base trolley constructed using
10 gauge thick HR steel .Each trolley shall moves
on 3 tracks as shown in lay out. Bodies shall be
constructed  using  not  less  then  0.91mm  thick
CRCA sheet. (No slotted angle to be used in the
construction.)  Shelves  shall  be  8  fold,
constructed using not be less then 0.8mm thick
CRCA shall be provided with stiffeners and it
should carry load of 100 kg. Each unit shall have
5 compartments  of  storage.  Driving  mechanism
shall  have  central  hub  with  three  insert  able
chrome plated arms and shall have safety locking
arrangement in built. Central locking arrangement
shall be provided on the last single movable unit.
Acrylic Index arrangement shall  be provided on
the front of panels  (two for double unit & one
for  single  unit).  Finish:-  All  components
including  base  trolley  shall  undergo  seven  tank
pre treatment process before powder coating with
minimum forty microns.

2 Unit

 TOTAL  AMOUNT
DISCOUNT  IF  ANY

GRAND TOTAL

Note: Above total amount should not include GST
GST as applicable will be paid extra
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