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STATE BANK OF INDIA
INVITES ONLINE E-TENDER

FOR

PROPOSED FURNISHING WORK FOR STATE BANK OF INDIA, SECTOR-10B BRANCH AT
GANDHINAGAR (GUJARAT)

FROM

THE EMPANELLED FURNISHING CONTRACTORS FOR   AHMEDABAD CIRCLE   UNDER THE  
CATEGORY OF WORKS UP TO   Rs. 50.00 LAKHS   AND ABOVE (AS PER THE LIST ENCLOSED)  

THE LAST DATE OF SUBMISSION OF ONLINE TENDER: 11.09.2025 UP TO 3:00 PM
NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM.

PART – A: TECHNICAL BID

TENDER SUBMITTED BY:

NAME :                                                                 

ADDRESS :                                                                 

DATE :                                                                 

Architect:
M/s. Mayur Shah & Associates
803, Top floor,
Center Point,
Alkapuri, Vadodara - 390007.
Mo. 9377213854
Email: msa.baroda@gmail.com
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NOTICE INVITING TENDERS

STATE BANK OF INDIA invites item rate e-Tender through its Architect M/s. Mayur Shah under two-
bids system (online Technical and online Price Bids) from the Furnishing contractors empanelled for SBI,
Ahmedabad Circle for Furnishing works as mentioned in attached Tender document. Please note that there will
be no e-reverse auction conducted.

     The details of tender are as under:
SN Description

1. Name of work PROPOSED FURNISHING WORK FOR SBI., SECTOR-10B 
BRANCH, GANDHINAGAR.

2. Nature of Work FURNISHING WORK

3. Time allowed for completion 60 days from date of acceptance of work order

4. Tender Fees NA

5. Estimated Project Cost Rs. 32.38 Lakhs

6. Earnest Money Deposit Rs.32,400/- by means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of submission of the tender)
from any scheduled Nationalized Bank drawn in favour of State
Bank of  India,  payable  at  AHMEDABAD.  [Those registered
with  MSME  UDYAM  need  not  submitted  EMD.
Instead DD, Valid MSME  UDHYAM certificate shall
be uploaded]

7. Initial Security Deposit 2% of contract value Including EMD (Non-interest bearing ISD to
be submitted by the L1 Bidder)

8. Total Security Deposit 5% of the final bill amount

9. Start and end date for downloading of
tender  documents  form  Bank’s
website

28.08.2025 to 17.09.2025 at www.sbi.co.in under<Link><SBI
in the news >procurement news.

10 Last date & time for
submission  of  online  Technical  bid
and Online Price Bid

17.09.2025 up to 3:00 pm

11. Address  at  which  EMD  &  Process
compliance form has to be submitted

The Dy. General Manager, State Bank of India, 5th Floor, Admin.
office, Gandhinagar, Sector-10B Gandhinagar

12. Date  and  time  of  opening  of  online
Technical  bid  &  Online  Price  bid  at
SBI address mentioned at Sr. No.10

17.09.2025 at 03:30 pm
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13. E-Tendering will be conducted by our
approved e-tendering consultant

M/s. Antares Systems Limited,
Registered Office: #24, Sudha Complex,
3rd Stage, 4th Block, Bangalore – 560079,
Mr. Kushal Bose
Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com

Mr. Pravesh
Mobile No.: +91 9044314492
e-Mail: praveshmani.t@antaressystems.com

 www.tenderwizard.com/SBIETENDER
14. Liquidated Damages   0.50% of contract amount per weeks subject to max. 5% of

contract value or final bill value.

15. Rates  Rates  quoted  shall  be  inclusive  of  all  existing  &  future
(including  variation)  taxes,  duties,  levies,  royalties,
transportation,  other  incidental  charges,  WCT  etc.   PVA  &
PVA Clause shall not be applicable.

  Note: GST will be paid Extra as per Applicable norms.
 If  any  tenderer  puts  any  condition/anything/any  taxes  extra
over  and  above  their  quoted  rates  the  tender  shall  be
summarily rejected.

16. Defects Liability Period 12 Months from the date of Virtual Completion

17. Validity of offer 90 days from the date of opening of Price-bid

18. Value of Interim Certificate Rs/-10,00,000.00 (depends  on  progress  of  work  of  equivalent
value).

19. Insurance  The contractor shall obtain all necessary insurance policies as
per the governing laws applicable at the centre & shall require
to  produce  the  original  policy  of  Insurance&  receipt  of  the
premium as applicable in the matter to the Architect/Bank.

20. Water and Electricity If contractor is permitted to use SBI source of water & electricity,
the SBI will recover @ 0.5% of contract amount from the final bill
of  contractor.  However further distribution & extension & light
fixtures etc.  With required MCB switches, switch boards, lamp,
tube etc. shall be arranged by the contractor at their own cost
within the accepted tender amount.  Bank will recover 0.5% of
the final bill amount towards consumption of water & electricity.

21
Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <SBI In the news<Procurement 
News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no 
case shall be responsible for site issues/ delay in tender submission.

22 The contractor shall read and understand each page of the tender document thereby ensuring the number and 
sequence of all pages.

23 No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn 
before submission of final quote, else their bid will be rejected.
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Yours Faithfully,

24 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning 
any reason(s) for doing so and no claim / correspondence shall be entertained in this regard.

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders shall
not be allowed to participate in the Price bid process/ rejected/ not considered.

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time.

27 SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence shall 
be entertained in this regard.

28 The Bank will place order as per its requirement and quoting minimum rate for any category does not provide
any guarantee for receiving order for that item by the firm who quotes lowest rates.

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons.

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for
revision of rates or other condition if his tender is accepted in parts.

31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next
working day at the same time.

32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For
any clarification regarding E-Tendering procedure,  System requirements  etc.  please contact  M/s Antares
Systems Limited Bangalore, whose address is mentioned in the NIT.

33 It  is vendor's/supplier's responsibility to be well  prepared and get ready with E-Tendering
procedures & well equipped with all requirements. SBI will not take any responsibility of delay
in submission due to EMD, slow internet connectivity, system failures etc.

34 IT IS RUNNING BRANCH.

The Dy. General Manager, State Bank of India, 
5th Floor, Admin. office, Gandhinagar, 
Sector-10B Gandhinagar 
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LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 50.0 LAKH

1 R S Enterprises,
C-74, Patel Nagar, Raisen Road,
Bhopal (M.P.) - 462022

9826961063/9425378197    
rsenterprises73@gmail.com

2 Payal,
12/E Shilpalay Shopping Centre, B/H Old 
Anjali Cinema, Vasna, Ahmedabad - 380007

9426485544/9825077428  
manan.2407@gmail.com

3 Gurukripal Wooden Furniture,
Ramnath Mahadev Mandir, OppIdgah Medan,
Pratapnagar Road, Vadodara - 390004

9427981212/9824093358      
gurukripal@yahoo.co.in

4 Harishkumar Narandas Mistry,
33, 2nd Floor, Municipal Shopping Centre, 
Kotsafil Main Road, Surat

9825981475/9925170302     
harishmistry1971@gmail.com

5 Devi Krupa,
26/A, Jivrajpark Society, B/H Sahjanand 
Tower, Jivrajpark Cross Road, Vejalpur, 
Ahmedabad - 380051

9825013223/9925039223     
devikrupa9297@yahoo.com

6 Raj Interior,
Plot No 13, Milan Industrial Estate, Dharmshi 
Desai Marg, Near ChhaniJakat Naka, 
Vadodara - 390024

9825321878
rajinteriorbaroda2@gmail.com

7 Rajal Infracon,
LG - 2, Sargam Complex, Opp. Bhulakabhavan 
School, Nr. Reid & Tailor Showroom, Nr. Hero 
Honda godown, Adajan - Hazira Road, Surat

9898544404
nirajnmehta@yahoo.co.in

8 LAXMI INTERIOR,
106/18A VARDHAMAN PARK, DESHMUKH 
HOMES, TATA POWER HOUSE, KALYAN SHILL 
ROAD, DOMBIVALI(E)

7021634858/9322255135/
8451899148,
laxminarayanjangid5@gmail.com

9 MISTRY & SONS,
MAA KRUPA BUILDING, B/H NAVA FALIA, OPP
MEHTA PETRO, PUMP, KATARGAM, SURAT

9723747744/9825191014/261-2485044/ 
8160074393
sanju6206@gmail.com

10 VARDHAN CONSTRUCTION,
202 VANSHIKA RESIDENCEY, 12 UTKANTH 
SOCIEYT, BEHIND ALKAPURI CLUB, ALKAPURI 
BARIDA

9825533571/7990251062
vardhan.construcƟon@yahoo.com

11 MAMTA WOOD DECORATE(INDIA)
 O/S CHANDPOLE NEAR VIDHYA SOLA 
SCHOOL, JODHPUR (Rajasthan), Pin code: 
342001

0291-2790444/9782343734

mwdindia@yahoo.com

12 PHONIX FURNISHERS
E4/141, ARERA COLONY, BHOPAL - 462016

7999552829/9827096677/
9999765017
phonixfurnishers@gmail.com

13 ASTHA ENTERPRISES,
1602, Crimson Tower, Akurli Road, 
Lokhandwala Complex, Kandiwali (E),
MUMBAI-400101

7738009043/8828263768/
022-40030967
Aastha.enterprises@ymail.com
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LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 100 LAKH

1 Mukund Furniture,
683/1, Ganesh Temple road, MotaThakor Vas, 
OppVankar Vas, B/H Nirmal Nagar Society, Vatva 
Gam, Ahmedabad - 382440

9081115137 
mukundfurniture@gmail.com

2 PHONIX FURNISHERS,
E4/141, ARERA COLONY, BHOPAL - 462016

7999552829/9827096677,
phonixfurnishers@gmail.com

3 ARIHANT DÉCOR,
301 WAIKIKI APARTMENT, ANAND NAGAR, NEAR
VARTAK SCHOOL, VASAI(W), PALGHAR

9326877256/9511637029
gandhi_devesh@yahoo.in

4 LIVE FURNISHERS,
GF/2 MANSUR MANZIL, OPP BATA SHOW ROOM,
ASHRAM RAOD
AHMEDABAD

079-26580996/9824023048
rvshah54@hotmail.com

5 DECORA
40, Mahavirnagar Society, Nr. L J College, 
Vastrapur,
Ahmedabad - 380015

9825073947          
decora1967@gmail.com

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs.200 LAKH

1 Grid Interiors Pvt. Ltd.,
E-326, Greater Kailash-2, New Delhi - 110048

9810135852    
thegridprojects@gmail.com

2 SHAH ASSOCIATES,
OPP LAXMI BHAVAN, NEW STATION ROAD, BHUJ 
KUTCHH - 370001

02832-226067/9825228305
shahassociate1@gmail.com

3 PHONIX FURNISHERS,
E4/141, ARERA COLONY,
BHOPAL - 462016

7999552829/9827096677/ 
9999765017
phonixfurnishers@gmail.com

4 POORAN CHAND SHARMA & SONS,
 1/70 W H S TIMBER MARKET, KIRTI NAGAR,
NEW DELHI - 110015.

011-41420277/9810111055

sds.pcss@gmail.com
5 A RAJ CONSTRUCTION CO.

 Office No. 301, Top Floor, Bharat Chamber, Scindia 
House, Connaught Place,
New Delhi - 110001

9873960024/9873937633           
a_rajconstrucƟon@yahoo.co.in

6 Inter Furn
HIG-1/637, Arvind Vihar, Opposite UCO Bank, 
Bagmugaliya,
Bhopal - 462043

0755-2488430/09425301192-93  
interfurn1@rediffmail.com
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LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs.500 LAKH

1 MAHENDRU CONSULTANTS,
16 VINDHYACHAL APARTMENTS, INDER 
ENCLAVE, NEW DELHI

011-25289843/9818446200/9810000608
mahendruconsultants@gmail.com

2 SANJEEV FURNISHERS PVT LTD,
 R-552,2nd 
floor,Shankarroad,Newrajindernagar,New 
Delhi-110060

011-28741050/011-
45088541/9810350767
sanjeev@sanjeevfurnishers.com

3 MAHENDRA REALTORS & INFRASTRUCTURE 
PVT LTD,
603 QUANTUM TOWER, 6TH FLOOR, RAM 
BAUG LANE, NEXT TO SBI MALAD WEST 
INDUSTRIAL BRANCH, MALAD(W) MUMBAI - 
400 064

022-28828239/28807684
EMAIL - info@mripl.net / 
tenders@mripl.net

4
M/s InTeRmArc,
1191-A, Arjun Nagar, Kotla Timber Market, 
New Delhi - 110003

9717070610/9717070613/9818111113
info@intermarc.co.in /
taranjitbawa@intermarc.co.in
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FORM TENDER

To,

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the memorandum
hereinafter set out and having visited and examined the site of the works specified in the said memorandum and having acquired
the requisite information relating thereto as affecting the tender, I/We hereby offer  to  execute the works specified in  the said
memorandum  at  the  rates  mentioned  in  the  attached  Schedule  of  Quantities  and  in  accordance  in  all  respects  with  the
specifications, design, drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement, Special
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are provided for by, and in all other
respects in accordance with such conditions so far as they may be applicable.

MEMORANDUM

Description of work PROPOSED FURNISHING WORK FOR SECTOR-10B BRANCH,
, SBI, GANDHINAGAR.

Earnest Money The tenderer shall furnish EMD of Rs 32,400/-. in the form
of Demand draft or bankers cheque drawn in  favour of
State Bank of India  payable  at  Ahmedabad.  on any
Scheduled Bank. No tender shall be considered unless the
EMD is so deposited in the required form. No interest shall
be paid on this EMD. [Those registered with MSMEUDYAM
need  not  submitted  EMD.  Instead  DD,  Valid  MSME
UDHYAM certificate shall be uploaded].

Percentage, if any, to be deducted from Bills 
and total amount to be retained

10 % from Running Bills, subject to maximum Total 5% of 
contract amount or actual Final Bill value.

Time allowed for completion of the Works from
fourteenth day after the date of written order or
date of handing over of the site (whichever is
later)to commence the work

60 days

I/We have deposited a sum of  Rs. 32,400/-of the total tender amount as Earnest Money with the State Bank of India
which is not to bear any interest. Should I / We fail to execute the Contract when called upon to do so I/ We do hereby
agree that suitable action shall be initiated against us by SBI. This may also include debarring of my empanelment for a
year or so.

1) Our Bankers are: i) ii)

The names of partners of our firm are: i) ii)

Name of the partner of the firm Authorized to sign

Or

(Name of person having Power of Attorney to sign the Contract.)

(Certified true copy of the Power of Attorney should be attached)

Yours faithfully,

 Signature of Contractors.

The Dy. General Manager, State Bank fo India, 
5th Floor, Admin. office, Gandhinagar, 
Sector-10B Gandhinagar ,
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Signature and addresses of Witnesses i)
Business rules for E-tendering:

   SAMPLE BUISNESS RULE DOCUMENT

ONLINE  E-TENDERING  FOR  PROPOSED  FURNITURE  WORKS  AT    SECTOR-10B  BRANCH,  SBI,  
GANDHINAGAR.

Business rules for E-tendering:

1. Only  AHMEDABAD  CIRCLE empaneled  FURNITURE  contractors  under  appropriate  category  who  are
invited by the project Architect/SBI shall only be eligible to participate.

2. SBI will engage the services of an E-tendering service provider who will  provide necessary training and
assistance before commencement of online bidding on Internet.

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to
contact and get trained.

4. Business rules like event date, closing and opening time etc. also will be communicated through service
provider for compliance.

5. Contractors have to send by email,  the compliance form in  the prescribed format (provided by service
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the event.

6. E-tendering will be conducted on schedule date &time.

7. The e-tendering will be treated as closed only when the bidding process gets closed in all respects for the  
item listed in the tender.

(B)     Terms & conditions of E-tendering:  
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, Bangalore,
has been engaged by SBI an authorized service provider. Please go through the guidelines given below and
submit your acceptance to the same along with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-specified
date.  While  the  Contractors  shall  be  quoting  from  their  own  offices/  place  of  their  choice,  Internet
connectivity and other paraphernalia requirements shall have to be ensured by Contractors themselves. In
the event of failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’
responsibility

In  order  to  ward-off  such  contingent  situation  bidders  are  requested  to  make  all  the  necessary
arrangements/alternatives  such  as  back–up  power  supply  whatever  required  so  that  they  are  able  to
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power at
the premises of  Contractors during the E-tendering cannot be the cause for  not  participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and SBI is not responsible for
such eventualities.

M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s), without any cost
to you. They shall also explain you all the Rules related to the E-tendering. You are required to give your
compliance on it before start of bid process.

1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit
of Measurement will be displayed in Online E-tendering.

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their appointed
Architects.

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not
be subjected to any change whatsoever.
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4. Procedure of E-tendering:

i. Online E-tendering:  

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period
specified in the NIT.

(b) Online e-tendering is open to the empaneled bidders who receive NIT from the Architect and qualified for
participating  in  the  price  bidding  as  provisions  mentioned  hereinabove  through  SBI  approved  Service
Provider.

(c) The  Price-Bid  shall  be  made  available  online  by  the  Service  Provider  wherein  the  contractors  will  be
required to fill-in rates

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price
bid to avoid complications related with internet connectivity, network problems, system crash down, power
failure, etc.

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item.

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as
“Incomplete Tender” and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares
Systems Limited, Bangalore. The Bidders are requested to change the Password after the receipt of initial
Password from M/s. Antares Systems Limited, Bangalore, . All bids made from the Login ID given to the
bidder will be deemed to have been made by the bidder.

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid
price. In case the L1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall have
the liberty to take action as deemed necessary including de-paneling such contractors and forfeiting their
EMD and imposing heavy penalty to contractor to recover the losses occurred to the Bank.

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of Contract
shall be final and binding on all the Bidders.

7. SBI  shall  be  at  liberty  to  cancel  the  E-tendering  process/tender  at  any  time,  before  ordering,  without
assigning any reason.

8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the
cause.

9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till
date.

10. OTHER TERMS &CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or
indirectly by communicating with other suppliers/ bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.
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- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion.
-

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have any liability
to Bidders for any interruption or delay in access to the site irrespective of the cause.

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for any
damages, including damages that result from, but are not limited to negligence.

SBI or  its authorized service M/s. Antares Systems Limited, Bangalore, will  not be held responsible for
consequential damages, including but not limited to systems problems, inability to use the system, loss of
electronic information etc.

N.B.

-All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to M/s.
Antares Systems Limited, Bangalore, 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to
participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing)

To,
M/s. Antares Systems Limited, Bangalore, 
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India

E-mail :kushal.b@anataressystems.com
Contact No.- 91-9674758719,  9674758720

AGREEMENT  TO  THE  PROCESS  RELATED  TERMS  AND  CONDITIONS  FOR  THE  ONLINE  E-
TENDERING FOR PROPOSED FURNITURE WORKS AT   SECTOR-10B BRANCH, SBI, GANDHINAGAR.  

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in

RFP of SBI as well as this document and confirm our agreement to them.
3) We  also  confirm  that  we  have  taken  the  training  on  the  E-tendering  tool  and  have  understood  the

functionality of the same thoroughly.
4) We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in any

manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of internet
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc.
before or during the E- tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.  

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards, Date:

Signature with company seal Name:

Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on ------------------------
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SECTION – 1

INSTRUCTIONS     TO     THE     TENDERERS  

1.0 Scope of Work
Sealed Tenders are invited by M/s. Mayur Shah for and behalf of State Bank of India for
the work of Furniture At SECTOR-10B BRANCH, SBI, GANDHINAGAR.

1.1 Site and Its Location
The proposed work is to be carried out at 1  ST     floor at SBI MAIN BUILDING, OPP. NEW
SACHIVALAY, SECTOR-10B, GANDHINAGAR - 382001.

2.0 Tender Documents
2.1 The work has to be carried out strictly according to the conditions stipulated in tender

consisting the following documents and the most workman like manner,
 Instructions to tenderers
 General Conditions of Contract
 Special Conditions of Contract
 Additional Conditions for Electrical Installation
 Technical Specifications
 Drawings
 Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order
given below :

 Price Bid
 Technical Specifications
 Additional Conditions for Electrical Installation
 Special Conditions of Contract
 General Conditions of Contract
 Instructions to Tenderers

2.3 The tender documents are not transferable.

3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all
information and  data  which may be  required  for the  purpose of filling this  tender
document and enter into a contract for the satisfactory performance of the work. The
Tenderer is requested satisfy himself regarding the availability of water, power, transport
and communication facilities, the character quality and quantity of the materials, labour,
the law & order situation, climatic conditions local authorities requirement, traffic
regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

4.0 Earnest Money

4.1
The tenderers are requested to submit the Earnest Money of Rs.in the form of Demand
Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.

4.2 EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

4.3 No interest will be paid on the EMD.
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.
4.5 EMD of successful tenderer will be retained as a part of security deposit.
5.0 Initial Security Deposit
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The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD by means of D/D drawn in favor of State Bank of India within a period of 15
days of acceptance of tender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is
in the form of initial security deposit which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective
running account bill i.e. deduction from each running bill account will be 10% till total
3% of contract value is reached. 50% of the total security shall be paid to the
contractors on the basis of architect’s certifying the virtual completion. The balance
50% would be paid to the contractors after the defects liability period as specified in
the contract.

6.2

6.3

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the
bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall
be the difference between 90% of estimated cost put to tender and the quoted price. ASD in the format
of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award
of work / work order, without which the contractor will not be allowed to start the work and failure of
submission  of  ASD will result in forfeiture of EMD and cancellation of tender. For e.g, if a
contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the estimate), then ASD
of 5% of estimated cost is required to be obtained from the contractor (90%-85%).

1.0 Signing of Contract Documents

The successful tenderer shall be bound  to  implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the
receipt of intimation of acceptance of his tender by the Bank. However, the written
acceptance of the tender by the Bank will constitute a binding agreement between the
Bank  and successful tenderer whether such formal agreement is subsequently
entered into or not.

8.0 Completion Period: The time period allowed for completion of the project shall be 60
days / months from the date of commencement of work or 15 days from the date of
issuance of work order, whichever is earlier.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months
from the date of opening price bid. If the tenderer withdraws his/her offer during the
validity  period  or  makes  modifications  in  his/her  original  offer  which  are  not
acceptance to the Bank without prejudice to any other right or remedy the Bank shall
be at liberty to forfeit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract
value.
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11.0 Rates and Prices

11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in
case of discrepancy between the rates quoted in words and figures the unit rate
quoted in words will prevail. If no rate is quoted for a particular item the contractor
shall not be paid for that item when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication
of unit rate and the quantity the unit rate quoted will govern and the amount will be
corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will
not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the
Architect/ Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

11.1.5 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies,
etc.



16

GENERAL & IMPORTANT NOTES

1 GENERAL NOTES: 
(i) Unless  otherwise  specified  in  these  tender  documents  mode  of  measurements

specifications etc. shall be as per relevant IS codes. 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the
Architects / Bank before using. In case of deviations, decision of the Bank shall be
final and binding and shall not be open for arbitration. 

(iii) The Architects have their specific role / duties / rights as defined in these tender
documents. However, in the event of any dispute arising out of differences between
the opinions of the Architects and also their role/ duties/rights, the Banks’ decision
shall be final & binding on the Architects and the Contractor and shall not be open
to arbitration. 

(vi) The Contractor will extend full co-operation, support and all required assistance to
           Architect /Bank for discharging their duties and responsibilities efficiently and
           effectively.

(vii) The contractor has to supply and adhere to the specific makes and specifications of
all the items, which are mentioned in the separate list of approved makes. Any work
found not as per the tender specifications and list of approved the contractor has to
replace the same without any delay. The contractor is instructed of get approval of
all the materials to be used on this site before starting the work. He should provide
different sample of material for approval, before execution of work.

(viii) All quantities indicated in the tender are approximate & are likely to change. The
contractor must take actual measurement at site and billing shall be done as per
the actual measurement of the work done at site.

(ix) Work has to be got executed at site in coordination with various agencies working
at site. 

(x) The contractor is instructed to get the approval of the materials to be used on this
site before starting the work.  He shall  provide different  sample of  materials  for
approval before execution of the work 

(xi) All material has to be used in full size/length only. Joints should be avoided as far
as possible. 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of
onsite executed to the shape area only.

(xiii) Making various levels & line out for total layout on site for the items in scope of the
work shall be   done   by the contractor at his own cost.

(xiv) MTC (Manufacturer Test  certificate)  Where ever applicable shall  be arranged &
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submitted by the contractor.  Testing of  wood for  moisture, knot % etc. shall  be
carried out by the contractor at his own cost. 

2. IMPORTANT NOTES:

(i) The contractor’s qualified & authorized representative shall remain on site during
the entire execution process for  coordination with various agencies /  Architect /
Bank & execution of work.

(ii) If  the  assigned  work  is  in  running/working  Branch,  the  contractor  should  have
executed the site erection work in odd hours, Holidays and Sundays.

(iii) The contractor shall prepare all loose Electrical items at his workshop only & deliver
the same to the site at appropriate time as instructed by the Architect/BMs/Bank
Officials.

(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at
the location beyond the limit as approved by the local authority.

(v) Hidden measurements: -  It  is contractor’s responsibility to get the measurement
checked immediately on completion of such items. This shall be done before finishing
the same The Architect  shall  be provided with such details well  in  advance so that the
other work is not held up due to last moment action.
(vi) Before starting the work at site, the contractor shall mark out the plan & levels of
the false ceiling, partitions etc. in coordination with other agencies on site.

vii) The  rates  quoted  shall  be inclusive  of  all  taxes,  Duties,  Octroi,  Transportation,
Delivery, Installation, Testing, Commissioning etc. complete at the site. No extra will
be paid for any kind of taxes.  However, the GST will be paid extra as applicable
as per actual. 

viii) The  entire  job  shall  be  executed  in  total  coordination  with  the  other  agencies
working on the project & also with landlord, Branch Manager and Bank officials etc.
ix) Architect of the project shall be kept informed about the progress of the work at
various stages.

x) The contractor shall  arrange on his own for lighting & plug point  with socket &
electrical wiring, DB's etc. required during entire execution process. However, supply
at point shall be provided by the bank / landlord 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to
Architect / Bank 

xii) BILLING PROCESS: 
The contractor/Architect should take care of the following while submitting the final
Bill
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The Final Bill Should Contain: -

a) Abstract in tender BOQ format only.

b) Schedules for detailed measurement sheet for all items (in detailed break up).

c) original insurance policies as per tender terms and conditions.

d) Completion certificate issued by the concerned Architect.

e) Inspection & completion certificates for all types of false ceiling.

f) Test report for Toughened Glass.

g) Copy of LOA etc. 

h)  All  documents  shall  carry  contractor's  signature  &  seal  with  address.  -  All

documents shall be submitted in 1 + 1 copies. 

i) The contractor shall also provide all measurement sheet in soft copy (in Excel

format).

j) The contractor shall  submit the purchase bill copy of major items used in the

project.

k) That extension of time, if any, beyond scheduled date of completion has been

granted by the Competent Authority.

l)  original  receipt  of  purchase  of  Corian  /plywood/  Gyp  board  and  other  major

materials  used  in  the  work  from  the  original  manufacturer/authorized

dealers/distributors.

m) If any advances paid during the execution of the work.

n) Acceptances form the contractor that “Accepted as full and final settlement of all

claims"

o) The total  cost  of  work should be within the sanction amount,  If  not,  revised

sanction taken from the Competent Authority to be attached with the Final Bill

IMPORTANT:  ALL  DOCUMENTS SHALL  BE SUBMITTED AT ONCE (NOT IN
PIECEMEAL MANNER) ALONG WITH FULL & FINAL BILL & SHALL BE DULY
SIGNED BY PUTTING COMPANY'S ADDRESS SEAL
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions: -
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement
executed between SBI (client) and the contractor, together with the documents referred there in including
these conditions, the specifications, designs, drawings and instructions issued from time to time by the
Architects / Bank and all these documents taken together shall be deemed to form one contract and shall
be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the meaning
hereby respectively assigned to them.

1.0.1 SBI  shall  mean  SBI  having  its  Office  at  State  Bank  of  India  and  includes  the  client’s
representatives, successors and assigns.

1.0.2 ‘Architects/ Consultants’ shall mean MAYUR SHAH, Architects & Interior Designers, Vadodara.

1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-
to-day supervision of work and to give instructions to the contractors.

1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking
the  works  and  shall  include  legal  personal  representative  of  individual  or  the  composing  the  firm  or
company and the permitted assignee of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of
work” and/or to be executed in accordance with the contract includes materials, apparatus, equipment,
temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder
and work to be done by the contractor under the contract.

1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant.

1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and
refer red to in the specifications and any modifications of such drawings as may be issued by the Engineer
from  time-to-time  Contract  value  shall  mean  value  of  the  entire  work  as  stipulated  in  the  letter  of
acceptance of tender subject such additions there to or deductions there from as may be made under the
provide herein after contained.

1.0.7 Specifications shall mean the specifications referred to in the tender and modifications thereof as
may time to time be furnished or approved by the Architect/Consultant.

1.0.8 “Month” means calendar month.
1.0.9 “Week” means seven consecutive days.
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by
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the AGM (P&E) SBI, Ahmedabad// Competent Authority, Ahmedabad.

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for
assessing and reviewing the progress of the work on the project and to issue instructions or directions from
time to time for being observed and followed by the Architects Site Engineer / PMC and other consultants /
contractors engaged in the execution of the project.

i) Assist General Manager – (P &E)
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project.
iii) Concerned partner of the Architects and their Resident Architect Member.

CLAUSE

1.0 Total Security Deposit:.
Total  security  deposit  shall  be  5.0%  of  contract  value.  Deduction  from  each  running  bill  account  (if
permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the
Total  Security  Deposit  shall  be paid  to  the  contractor  on the basis  of  Architect’s  certifying  the  virtual
completion. The balance 50% would be paid to the contractors after completion Defects Liability Period as
specified in the contract/WORK ORDER.

1.1 Earnest Money Deposit Rs/- 32,400/-
However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is
required to keep his tender open acceptance by the SBI or after it is accepted by the SBI or the contractor
fails to enter into a formal agreement or fails to commence the work within the stipulated time, the bank is
liable to initiate necessary action against the bidder. The action may also include debarring of bidders
empanelment for an year or so.

1.2 Initial Security Deposit (lSD):  2% INCLUDING EMD

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the bid
price is  below 10% of  the estimated cost  put to tender.  The amount  of  such ASD/ APG shall  be the
difference between 90% of estimated cost put to tender and the quoted price. ASD in the format of DD /
Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award of work / work
order, without which the contractor will not be allowed to start the work and failure of submission of ASD
will result in forfeiture of EMD and cancellation of tender. For e.g, if a contractor is quoting 15% below the
estimated cost put to tender (i.e. 85% of the estimate), then ASD of 5% of estimated cost is required to be
obtained from the contractor (90%-85%).

1.4 Retention Money:
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value
of work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention
Money shall both together not exceeding 5.0% of the contract value. The 50% of the total security deposit
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by the
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Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors
without  interest  within  fifteen  days after  the end of  defects  liability  period provided the contractor  has
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance.

2.0 Language:
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies:
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings
or between the drawings and specifications etc., the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.
ii) Between the written or shown description or dimensions in the drawings and the corresponding one in
the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the
same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words shall prevail.
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work:
The  contractor  shall  carryout  complete  and  maintain  the  said/awarded  work  in  every  respect  strictly
accordance with this contract and with the directions of and to the satisfaction Bank to be communicated
through the architect/consultant. The architect/consultant at the directions of the SBI from time to time issue
further  drawings  and  /  or  write  instructions,  details  directions  and  explanations  which  are  here  after
collectively references to as Architect’s / consultant’s instructions in regard to the variation or modification
of  the  design,  quality  or  quantity  of  any  work  or  the  addition  or  omission  or  substitution  work.  Any
discrepancy in the drawings or between BOQ and / or drawings and/or specifications. The removal from the
site of any material brought thereon by the Contractor and any substitution of any other materials therefore
the removal and/or re-execution of any work executed by him. The dismissal from the work of any person
engaged the re upon.

5.0 i) Letter of Acceptance:
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the
architect by registered post or otherwise depositing at the of the contractor as given in the tender to enter
into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a bind contract between the SBI and the contractor.

ii) Contract Agreement:
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be
bound to implement the contract and within fifteen days there of shall sign an agreement in a non-judicial
stamp paper of appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are
the properties of the SBI They are not to be used on other work.
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7.0 Detailed drawings and instructions:
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by
means of drawings or otherwise necessary for the execution of the work. All such drawings and instructions
shall be consistent with contract documents, true developments thereof and reasonably inferable there.

The work shall  be executed in conformity there with and the contractor prepare a detailed programme
schedule indicating therein the date of start and completion of various activities on receipt of the work order
and submit the same to the SBI through the architect/consultant

7.1 Copies of agreement:
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the
contractors.

8.0 Liquidated damages:
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the
work and clear the site including vacating their office on or before the contracted or extended date or
completion, without justification in support of the cause of delay, he may be called upon without prejudice to
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated
damages at the rate of 0.50% of the contract value which subject to a maximum of  5% of the contract
value.

9.0 Materials, Appliances and Employees:
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power,
tools, equipment transportation and any other facilities that are required for the satisfactory execution and
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order
among his employees and shall not employ on the work any unfit person or anyone not skilled in the work
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI /Architect/
consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations:
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable  to  the  contract.  If  the  contractor  observes  any  discrepancy  between  the  drawings  and
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the
contractor performs any act, which is against the law, rules and regulations he shall meet all the costs
arising the reform and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work:
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get
it approved by the architect / consultant before proceeding with the work. If at any time any error in this
respect shall appear during the progress of the works, irrespective of the fact that the layout had been
approved by, the architect / consultant the contractor shall be responsible for the same ad shall his own
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expenses rectify such error, if so, required to satisfaction of the SBI

12.0 Protection of works and property:
The contractor shall  continuously maintain adequate protection.  of  all  his work from damage and shall
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good any
such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all
precautions for safety and protections of his employees on the works and shall comply with all applicable
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property on about or adjacent to his place of work. The contractor shall take insurance covers
as per clause at his own cost. The policy may be taken in joint names of the contractor and the SBI and the
original policy may be lodged with the SBI

13.0 Inspection of work:
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to
the work site and / or to the workshop, factories, or other places where materials are lying or from where
they  are  obtained  and  the  contractor  shall  give  every  facility  to  the  SBI/Architect/consultant  and  their
representatives necessary for inspection and examination and test of the materials and workmanship. No
person unless authorized by the SBI/ Architect
/Consultant except the representative of Public authorities shall be allowed on the work at any time. The
proposed work either during its construction stage or its completion can also be inspected by the Chief
Technical Examiner’s Organization a wing of Central Vigilance commission.

14.0 Assignment and subletting:
The whole of work included in the contract shall be executed the contractor and he shall not directly entrust
and engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest
therein without the written consent of the SBI through the Architect and no undertaking shall relieve the
contractor from the responsibility of the contractor from active & superintendence of the work during its
progress.

15.0 Quality of materials, workmanship &Test:
All  materials  and  workmanship  shall  be best  of  the respective  kinds  described in  the contract  and in
accordance with Architect/consultant instructions and shall be subject from time to time to such tests as the
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved
testing  laboratory.  The  contractor  shall  provide  such  assistance,  instruments,  machinery,  labor,  and
materials as are normally required for examining measuring sampling and testing any material or part of
work  before  in  corporation  in  the  work  for  testing  as  may  be  selected  and  required  by  the
architect/consultant.

ii) Samples:  
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the
contractor without any extra charges. If certain items proposed to be used are of such nature that samples
cannot be presented or prepared at the site detailed literature / test certificate of the same shall be provided
to the satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall
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satisfy himself that the material / equipment for which he is submitting the sample / literature meet with the
requirement  of  tender  specification.  Only  when  the  samples  are  approved  in  writing  by  the
architect/consultant  the contractor  shall  proceed with  the procurement  and installation of  the particular
material  /  equipment.  The  approved  samples  shall  by  the  signed  by  the  Architect  /  Consultant  for
identification and shall  be kept on record  at  site office until  the completion of  the work for inspection /
comparison at any time. The Architect/Consultant shall take reasonable time to approve the sample. Any
delay that might occur in approving the samples for reasons of its not meeting the specifications or other
discrepancies  inadequacy  in  AIR  CONDITIONING  MATERIAL  samples  of  best  qualities  from  various
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc. shall
be to the account of the contractor.

iii) Cost of tests:  
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the
specification or BOQ.

iv) Costs of tests not provided for:  
If any test is ordered by the Architect/ Consultant which is either
a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though
so intended or provided for but ordered by the Architect / Consultant to be carried out by an independent
person at any place other than the site or the place of manufacture or fabrication of the materials tested or
any Government / approved laboratory, then the cost of such test shall be borne by the contractor.

16.0 Obtaining information related to execution of work:
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on
his  part  to  obtain  correct  information  as  to  any  matter  affecting  the  execution  of  the  work  nor  any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve
him from any risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence:
The contractor shall give necessary personal superintendence during the execution the works and as long,
thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability period,
stated hereto.

18.0 Quantities:
The  bill  of  quantities  (BOQ)  unless  or  otherwise  stated  shall  be  deemed  to  have  been  prepared  in
accordance with  the  Indian Standard Method  of  Measurements  and  quantities.  The  rate  quoted shall
remain valid for variation of quantity against individual item to any extent. The entire amount paid under
Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be excluded.

19.0 Works to be measured:
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect
in taking such measurements and calculation and to furnish all particulars or to give all assistance required
by any of them. Such measurements shall be taken in accordance with the Mode of measurements detail in
the  specifications.  The  representative  of  the  Architect  /  Consultant  shall  take  measurements  with  the
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contractor’s  representative  and  the  measurements  shall  be  entered  in  the  measurement  book.  The
contractor or his authorized representative shall sign all the pages of the measurement book in which the
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by
both representatives. No over writings shall be made in the M book should the contractor not attend or
neglect or omit to depute his representative to take measurements the measurements recorded by the
representative  of  the  Architect/consultant  shall  be  final.  All  authorized  extra  work,  omissions  and  all
variations made shall be included such measurement.

20.0 Variations:
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In
case  the SBI/  Architect  /  Consultant  thinks  proper  at  any  during the  progress  of  works  to  make  any
alteration in,  or additions to or omission from the works or any. Alteration in the kind or quality of  the
materials to be used therein, the Architect / Consultant shall give notice thereof in writing to the contractor
shall confirm in writing within seven days of giving such oral instructions the contract shall alter to, add to,
or omit from as the case may be in accordance with such but the contractor shall not do any work extra to
or make any alterations or additions to or omissions from the works or  any deviation from any of the
provisions of  the contract,  stipulations,  specifications  or  contract  drawings  without  previous consent  in
writing of the Architect/ Consultant and the value of such extras, alterations, additions or omissions shall in
all cases be determined by the Architect / Consultant and the same shall be added to or deducted from the
contract value, as the case maybe.

21.0 Valuation of Variations:
No claim for  an extra shall  be allowed unless it  shall  have been executed under  the authority  of  the
Architect  /  Consultant  with the concurrence of  the SBI as herein mentioned.  Any such extra is  herein
referred to as authorized extra and shall be made in accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra
work is of similar character and executed under similar conditions as the work price herein.
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if omissions do
not vary the conditions under which any remaining items of Works are carried out, otherwise the prices for 
the same shall be valued under sub- Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or
where the omissions vary the conditions under which any remaining items or works are carried out, then
the contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of
the rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are
reasonable and proper, based on the market rate.
Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices
at the net rates stated in the tender, of  the BOQ or, if not, so stated then in accordance with the local day
work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if
required  by  the  Architect/Consultant)  the  workman’s  name  and  materials  employed  be  delivered  for
verifications to the Architect /consultant at or before the end of the week following that in which the work
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has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender,
the Contractor shall  submit rates duly supported by rate analysis worked on the ‘market rate basis for
material, labour hire / running charges of equipment and wastage etc. plus 15% towards establishment
charges, contractor’s overheads and profit. Such items shall, not be eligible for escalation.

22.0 Final measurement:
The measurement and valuation in respect of the contract shall be completed within two months of the
virtual completion of the work.

23.0 Virtual Completion Certificate (VCC):
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the
contractor shall ensure that the following works have been completed to the satisfaction of the SBI:

Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s  labour  equipment  and
machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site
or any land allotted to the contractor by the SBI not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall
clear, level and dress, compact the site as required by the SBI

Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI

Shall hand over the work in a peaceful manner to the SBI

All defects / imperfections have been attended and rectified as pointed out by the Architects to the full
satisfaction of SBI

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the
Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate has
been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application for
completion certificate, issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the
works or work at any site be construction as a waiver of any right or claim of the SBI against the  contractor
in respect of or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies:
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of
any work not included in the scope of this contract which it may desire to have carried out by other persons
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simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution
of  such  work.  The  contractor  however  shall  not  be  required  to  provide  any  plant  or  material  for  the
execution of such work except by special arrangement with the SBI. Such work shall be carried out in such
manner as not to impede the progress of the works included in the contract.

25.0 Insurance of works:
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint
names of the SBI and the contractor against all loss of damages from whatever cause arising other than
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the
SBI and contractor are covered for the period stipulated I clause of GCC and are also covered during the
period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of
the period of maintenance and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof, or such additional
sum as may be specified together with the materials for incorporation in the works at their replacement
value.

The constructional plant and other things brought on to the site by the contractor to the replacement value
of such constructional plant and other things.

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not
be unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant
the policy if insurance and the receipts for payment of the current premiums.

26.0 Damage to persons and property:
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all
losses and claims in respect of injuries or damages to any person or material or physical damage to any
property whatsoever which may arise out of or in consequence of the execution and maintenance of the
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of
or in relation thereto except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands.
c) Injuries  or  damages  to  persons  or  properties  which  are  unavoidable  result  of  the  execution  or
maintenance of the works in accordance with the contract.
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents,
employees or other contractors not being employed by the contractor or for or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the
injury  or  damage  was  contributed  to  by  the  contractor,  his  servants  or  agents  such  part  of  the
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, their
employees, or agents or other employees, or agents or other contractors for the damage or injury.

27.0 Contractor to indemnify SBI:
The contractor  shall  indemnify  the SBI  against  all  claims,  proceedings,  damages,  costs,  charges  and
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expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause.

28.0 Contractor’s superintendence:
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay
any royalties which may be payable in respect to any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to
settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or design
right is the direct result of an order passed by the Architect / consultant in this behalf.

29.0 Third Party Insurance:
Before  commencing  the  execution  of  the  work  the  contractor  but  without  limiting  his  obligations  and
responsibilities  under clause 25.0 of  GCC shall  insure against  his liability  for  any  material  or  physical
damage, loss, or injury which may occur to any property including that of SBI, or to any person, including
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the
contract, otherwise than due to the matters referred to in the provision to clause 25.0 thereof.

30.0 Minimum amount of Third Party Insurance:
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not
be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required,
produce to the. Architect / consultant the policy or policies of insurance cover and receipts for payment of
the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the
number  of  occurrences  limited  to  four.  After  each  occurrence  contractor  will  pay  additional  premium
necessary to make insurance valid for four occurrences always.

31.0 Accident or Injury to workman:
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or
inconsequence  of  any  accident  or  injury  to  any  workmen  or  other  person  in  the  employment  of  the
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default of
the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI against all
such damages and compensation,  save and except as aforesaid,  and against  all  claims, proceedings,
costs, charges and expenses whatsoever in respect thereof or in relation thereto.

32.0 Insurance against accidents etc. to workmen:
The contractor shall insure against such liability with an insurer approved by the SBI During the whole of
the time that any persons are employed by him on the works and shall, when required, produce to the
architect / consultant such policy of insurance and receipt for payment of the current premium. Provided
always  that,  in  respect  of  any  persons  employed  by  any  sub-contractor  the  contractor’s  obligation to
insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against
the liability in respect of such persons in such manner that SBI is indemnified under the policy but the
contractor shall require such sub-contractor to produce to the Architect /consultant when such policy of
insurance and the receipt for the payment of the current premium.
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33.0 Remedy on contractor’s failure to insure:
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance
which he may be required to effect under the terms of contract, then and in any such case the SBI may
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any amount
due or which may become due to the contractor, or recover the same as debt from the contractor.

Without  prejudice  to  the  others’  rights  of  the  SBI  against  contractors.  In  respect  of  such  default,  the
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damage’s
costs, charges, and other expenses paid by the SBI And which are payable by the contractors under this
clause. The contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant
to a policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or
damaged. In this event all the monies received from the Insurer in respect of such damage shall be paid to
the contractor and the Contractor shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

34.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of letter by the SBI

35.0 Time for completion:
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within the stipulated period from the date of commencement. If required in the contract or as
directed  by  the  Architect  /  consultant.  The  contractor  shall  complete  certain  portions  of  work  before
completion of the entire work. However, the completion date shall be reckoned as the date by which the
whole work is completed as per the terms of the contract.

36.0 Extension of time:
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable
extension of time for completion of work as per the terms of contract. If the contractor needs an extension
of time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond
the due date of completion as stipulated in the contract, the contractor shall apply to the SBI Through the
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time and while applying
for extension of time he shall furnish the reason in detail and his justification if an’, for the delays. The
architect/consultant shall submit their recommendations to the SBI in the prescribed format for granting
extension of time. While granting extension of time the contractor shall be informed the period extended
time which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated
period and duly sanctioned extension of time by the provision of liquidated damages as stated under clause
10.0 shall become applicable. Further the contract shall remain in force even for the period beyond the due
date of completion irrespective whether the extension is granted or not.

37.0 Rate of progress:
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed
of  execution  and  maintenance  of  the  works  are  to  be  of  a  kind  and  conducted  in  a  manner  to  the
satisfaction of the Architect/consultant should the rate of progress of the work or any part thereof be at any
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time be in the opinion the. Architect / consultant too Slow to ensure the completion of the whole of the work
the prescribed time or extended time for completion the Architect/consultant shall the re upon take such
steps as considered necessary by the Architect / consultant to expedite progress so as to complete the
works  by  the prescribed time or  extended  time.  Such communications  from the Architect  /  consultant
neither shall relieve. The contractor from fulfilling obligations under the contract nor he will be entitled to
raise any claims arising out of such directions.

38.0 Work during nights and holidays:
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein
provided  be  carried  on  during  the  night  or  on  holidays  without  the  permission  in  writing  of  the
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the work in which case the contractor shall immediately advise the Architect /
consultant. However the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part
of the works being technically required / continued with the prior approval of the Architect / consultant at no
extra cost to the SBI
All  work  at  night  after  obtaining  approval  from  competent  authorities  shall  be  carried  out  without
unreasonable noise and disturbance.

39.0 No compensation or restrictions of work:
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for
any reason whatsoever and hence not required the whole or any part of the work to be carried out. The
Architect / consultant shall give notice in writing that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of compensation or otherwise
what so ever on account of any profit or advantage which he might have derived from the execution of the
Work fully but which he did not derive in consequence of the fore closure of the whole or part of the work.

Provided  that  the contractor  shall  be paid  the  charges  on the  cartage only  of  materials  actually  and
bonafide  brought  to  the  site  of  the  work  by  the  contractor  and  rendered  surplus  as  a  result  of  the
abandonment,  curtailment  of  the  work  or  any  portion  thereof  and then  taken  back  by  the contractor,
provided however that the Architect/Consultant shall have in such cases the option of taking over all or any
such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit
shall be given to him at the rates not exceeding those at which were originally issued to the contractor after
taking into consideration and deduction for claims on account of any deterioration or damage while in the
custody of the contractor and in this respect the decision of Architect / consultant shall be final.

40.0 Suspension of work:
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be
final and binding on the contractor) suspend the progress of works or any part the offer such time and in
such manner as Architect/consultant may consider necessary so as not to cause any damage or injury to
the work already done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or
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b) For proper execution of the works or part thereof for reasons other than the default the contractor, or
c) For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works the extent necessary
and carry out the instructions given in that behalf by the Architect / consultant.
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

41.0 Action when the whole security deposit is forfeited:
In any case in which under any clause or clauses of this contract, the Contractor  shall  have rendered
himself liable to pay compensation amounting to the whole of his security deposit the Architect / consultant
shall have the power to adopt any of the following course as they may deem best suited to the interest of
the SBI:

To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant
shall be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and
be absolutely at the disposal of SBI.

To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, debiting
the contractor with the cost of the labor and materials cost of such labor and materials as worked out by the
Architect / consultant shall final and conclusive against the contractor) and crediting him with the value of
the work done, in all respects in the same manner and at the same manner and at the same rates as if it
had been carried out by the contractor under the terms of this contract certificate of architect /consultant as
to the value of work done shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his
hands, and to give it to another contractor to complete in which case any expenses which may be incurred
in excess of the sum which would have been paid to the original contractor, if the whole work had been
executed by him (The amount of which excess the certificates in writing of the Architects / consultant shall
final and conclusive) shall be borne by original contractor and may be deducted any money due to him by
SBI  under  the  contract  or  otherwise,  or  from his  security  deposit  or  the  proceeds of  sale  thereof,  or
sufficient part thereof.

In the event of  any of  above courses being adopted by the SBI the contractor shall  have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material
or entered into any engagements or make any advances on account of, or with a view to the execution of
the work or the performance of the contract and incase the contract shall be rescind under the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for
actually performed under this contract, unless, and until  the Architect  /  consultant  will  have certified in
writing the performance of such work and the value payable in respect thereof, and he shall only been titled
to be paid the value so certified.

42.0 Owner’s right to terminate the contract:
If  the contractor  being an  individual  or  a  firm commit  any  ‘Act  of  insolvency’  or  shall  be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or
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subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or
winding up shall be unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect /  Consultant that he is able to carry out and fulfill  the contract, and to dye
security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the
contractor.

Or  shall  assign  or  sublet  this  contract  without  the  consent  in  writing  of  the  SBI  through  the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become
due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these conditions suspended the
progress of the works for 14 days after receiving from the SBI through the Architect / consultant written
notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due progress as would
enable the works to be completed within the time agreed upon, or has failed to remove the materials from
the site or to pull down and replace work within seven days after written notice from the SBI through the
Architect / Consultant that the said materials were condemned and rejected by the Architect/ consultant
under these conditions; or has neglected or failed persistently to observe and perform all or any of the acts
matters or things by this contract to be observed and performed by the contactor for seven days after
written notice shall  have been given  to  the contractor  to observe or  perform the same or  has to  the
detriment of good workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the
contrary subject any part of the contract. Then and in any of said cases the SBI and or the Architect /
consultant,  may not withstanding any previous waiver,  after  giving seven days’ notice in writing to the
contractor,  determine  the  contract,  but  without  thereby  affecting  the  powers  of  the  SBI  or  the
Architect/consultant or the obligation and liabilities of the contractor the whole of which shall continue in
force as fully  as if  the contract  had not been determined and as if  the works subsequently  had been
executed by or on behalf of the contractor. And, further the SBI through the Architect / consultant their
agents or employees may enter upon and take possession of the work and all plants, took scaffoldings,
materials, sheds, machineries lying upon the premises or on the adjoining lands or roads use the same by
means of their own employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to the work and the contractor shall not in any was interrupt or do any act,
matter or thing to prevent or hinder such other contractor or other persons employed for complement and
finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant
shall give a notice in writing to the contractor to remove his surplus materials and plants and should the
contractor fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, and
after due publication, and shall, adjust the amount realized by such tender. The contractor shall have no
right to question any of the act of the SBI incidental to the sale of the materials etc.
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43.0 Certificate of payment:
The contractor shall  be entitled under the certificates to be issued by the Architect  /  consultant  to the
contractor within 10 working days from the date of certificate to payment from SBI From time to time SBI
shall  recover the statutory  recovering other dues including the retention amount  from the certificate of
payment. Provided always that the issue of any certificate by the Architect / consultant during progress of
works or completion shall not have effect as certificate of satisfaction relieve the contractor from his liability
under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not
carried  out  to  their  satisfaction.  The  Architect/consultant  may  by  any  certificate  make any  corrections
required previous certificate. The SBI shall modify the certificate of payment as issued by the architect/
consultant from time to time while making the payment. The contractor shall submit interim bills only after
taking actual measurements and properly recorded in the Measurement books. The Contractor shall not
submit interim bills when the approximate value of  work done by him up to 70%.The final  bill  may be
submitted by contractor within a period of one month from the date of virtual completion and Architect /
consultant  shall  issue the certificate of payment within a period of  two months. The SBI Shall  pay the
amount within a period of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

44.0 Settlement of Disputes and Arbitration:

Except where otherwise provided  in the contract all  questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings,  specifications, estimates,  instructions,  orders  or  these  conditions  or  otherwise
concerning the work or the execution or failure to execute the same, whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter :

i) If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect or
in case the contractor wants to dispute the validity of any deductions or recoveries made
or proposed to be made from the contract  or raise any dispute,  the Contractor  shall
forthwith give notice in writing of his claim, or dispute to the Assistant General Manager
(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of the same to
the  Architect,  within  30  days from the date of disallowance thereof or the date of
deduction or recovery. The said notice shall give full particulars of the claim, grounds on
which it is based and detailed calculations of the amount claimed and the contractor shall
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any
claim  by  the  contractor  unless  notice  of  such  claim  shall have  been  given  by  the
contractor to the Assistant General Manager (Premises& Estate)/Dy. General Manager
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(premises)  in  the  manner  and  within  the  time  as  aforesaid.  The  contractor shall  be
deemed to have waived and extinguished all his rights in respect of any claim not notified
to the Assistant General Manager (Premises & Estate) / Dy. General Manager
(Premises) in writing in the manner and within the time aforesaid.

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises)
shall give his decision in writing on the claims notified by the contractor. The contractor
may within 30 days of  the receipt  of  the decision of  the Assistant General  Manager
(Premises&  Estate)  / Dy.  General  Manager  (Premises)  submit  his  claims  to  the
conciliating authority namely the Circle Development Officer/General Manager (Official
Language & Corporate  Services)  for conciliation along with  all  details  and  copies  of
correspondence  exchanged  between  him  and the Assistant General Manager
(Premises& Estate)/Dy. General Manager (Premises)

iii) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned Chief General  Manager/Dy.  Managing  Director  (HR)  &  Corporate
Development  Officer  of  the  Bank for  appointment  of  an  arbitrator  to  adjudicate  the
notified claims failing which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.

iv) Except  where the decision has become final,  binding and conclusive in terms of  the
contract, all disputes or differences arising out of the notified claims of the contractor as
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration
by the Sole Arbitrator appointed by the Chief General Manager at LHO /Dy. Managing
Director &Corporate Development Officer at CC/CCEs. It will also be no objection to any
such appointment that the Arbitrator so appointed is a technically competent person not
below the rank of Superintending Engineer or equivalent position in Public Sector Banks /
CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any reason whatsoever another sole
arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager/
Dy. Managing Director  (HR) & Corporate Development Officer. Such person shall  be
entitled  to  proceed  with  the  reference  from  the stage at which  it was left by  his
predecessor.

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

vi) It is also a term of this contract that no person other than a person appointed by such
Chief General Manager aforesaid should act as arbitrator.

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act  1996  or  any  statutory  modification or  re-enactment
thereof and the rules made there under.

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be
paid equally by both the parties.

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall
be such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of
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the arbitrator shall, if required to be paid before the award is made and published, be
paid half and half by each of the parties. The cost of the reference and of the award
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who
may direct to any by whom and in what manner, such costs or any part thereof shall be
paid and fix or settle the amount of costs to be so paid.

45.0 Water supply:
The contractor shall make his own arrangements for water required for the work and nothing extra will be
paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the
Architect /consultant’s.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by
the contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory.

iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well (existing
or new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor.

              The contractor shall construct temporary well / tube well in SBI land for taking water for construction
purposes only  after  obtaining permission  in  writing from the SBI  The contractor  has to  make his  own
arrangements  for  drawing  and  distributing  the  water  at  his  own  cost.  He  has  to  make  necessary
arrangements.  To  avoid  any  accidents  or  damages  caused  due  to  construction  and  subsequent
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his
own cost. He shall restore the ground to its original condition after wells are dismantled on completion of
work or hand over the well to the SBI without any compensation as directed by the architect /consultant.

46.0 Power supply:
The contractor shall make his own arrangements for power and supply / distribution system for driving plant
or machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of
the plants are to be included in his tender prices, He shall pay all fees and charges required, by the power
supply and include the same in his tendered rates and hold the owner free from all such costs. He has to
obtain necessary approval from the appropriate authorities, if required.

In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will
recover as per clause 51.0 of this document from the final bill of contractor.

47.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and
shall be handed over to the bank immediately.

48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement
will be on the net quantities or work produced in accordance with up to date rules laid down by the Bureau
of Indian Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall
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be final and binding on the corrector.

49.0 Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed perform at site of work and should
produce the same for inspection of SBI /Architect / consultant whenever desired by them. The contractor
shall also maintain the records / registers as required by the local authorities / Govt. from time to time.

i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

50.0 Force Majeure:
Neither  contractor  nor  SBI  shall  be  considered  in  default  in  performance  of  the  obligations  if  such
performance  is  prevented  or  delayed  by  events  such  as  but  not  war,  hostilities  revolution,  riots,  civil
commotion,  strikes,  lockout,  conflagrations,  epidemics,  accidents,  fire,  storms,  floods,  droughts,
earthquakes or ordinances or any act of or for any other cause beyond the reasonable control of the party
affected  or  prevents  or  delayed.  However,  a  notice  is  required  to  be  given  within  30  days  from  the
happening of the event with complete details, to the other party to the contract, if it is not possible to serve
a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability perform its obligations
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected
activity adducing necessary evidence in support thereof.

From the date of occurrence of a case off or force majeure obligations of the party affected.

51.0 Water power and other facilities:
The rate quoted by the contractor shall include all expenses that are required for providing all the water
required for the work and the contractor shall make his own arrangements for the supply of good quality
water  suitable  for  the  construction  and good  quality  drinking water  for  their  workers  If  necessary  the
contractor has to sink a tube well/open well and bring water by means of tankers at his own cost for the
purpose The SBI will not be liable to pay any charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections
and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take power and water
connections  from  the  temporary  water  and  power  supply  obtained  by  the  contractor  However,  the
concerned contractor shall make their own arrangements to draw the supply and pay directly the actual
consumption charges at mutually agreed rates between them. All municipal charges for drainage and water
connection for Construction purposes shall be borne by the contactor and charges payable for permanent
connections,  if  any,  shall  be initially  paid  by  the contactor  and the SBI  will  reimburse the amount  on
production of receipts.
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The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain
the requisite Permission from the various authorities, but the responsibility for obtaining the same in time
shall be of the contractor.

In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the
SBI will recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of contractor.

52.0 Facilities for contractor’s employees:
The contractor shall  make his own arrangement for the housing and welfare of  his staff  and workmen
including adequate drinking water facilities. The contractor shall also make the arrangements at his own
cost for transport where necessary for his staff and workmen to and from site of work at his own cost.

53.0 Lighting of works:
The  contractor  shall  at  all  times  provide  adequate  and  approved  lighting  as  required  for  the  proper
execution and supervision and inspection of work.

54.0 Firefighting arrangements:
The contractor shall provide suitable arrangement for firefighting at his  own  cost. This purpose he shall
provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be
always kept filled with sand and some with water this equipment shall be provided at suitable prominent
and easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost
and, to the approval of the relevant authorities. The contractor makes the following arrangements at his
own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus materials and

   rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.
f) General housekeeping.

55.0 Site order book:
A  site  order  book  shall  be  maintained  at  site  for  the  purpose  of  quick  communication  between  the
Architect / Consultant. Any communication relating to the work may be conveyed through records in the site
order book. Such a communication from one party to the other shall be deemed to have been adequately
served in terms of contract Each site order book shall have machine numbered pages in triplicate and shall
carefully  maintained  and  preserved  by  the  contractor  and  shall  be  made  available  to  the
architect/consultant  as and when demanded- Any instruction which the architect/consultant  may like to
issue to the contractor or the contractor may like to bring to the architect / consultant two copies of such
instructions shall be taken from the site order book and one copy will be handed over to the party against
proper acknowledgment and the second copy will be retained for their record.
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56.0 Temporary fencing/barricading:
The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to
adequately enclose all boundaries of the site for the protection of the public and for the proper execution
and security of the work and in accordance with the requirement of the architect/consultant and regulations
of local authorities. These shall be altered, relocated and adopted from time to time as necessary and
removed on completion of the work.

57.0 Site meetings:
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a
senior representative along with the site representative and other staff of approved sub-contractors and
suppliers as required to the site meetings and ensure all follow up actions. Any additional review meetings
shall he held if required by the architect/ consultant.-

58.0 Disposal of refuse:
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the
same as directed by the architect / consultant at his own cost. It is the responsibility of the contractor to
obtain from the local authorities concerned to the effect that all rubbish arising out of contractor’s activities
at the construction site or any other off-site activities borrow pits has been properly disposed off.

59.0 Contractor to verify site measurement:
The  contractor  shall  check  and  verify  all  site  measurements  whenever  requested  other  specialists
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on the
information with sufficient promptness as will in any way delay the works.

60.0 Displaying the name of the work:
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating
there in the name of the project and other details as given by the architect/consultant at his own cost and
remove the same on completion of work.

61.0   As   built drawings:  
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue
two sets of drawings to the Contractor for the items for some changes have been made. From the approved
drawings as instructed by the SBI / Architect / Consultant. The contractor will make the changes made on
these copies and return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect/Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporated these corrections and / or attend to discrepancies
either on copies as directed by the architect / consultant and resubmit to him for approval. The architect /
consultant will return one copy duly approved by him.

For the drawings prepared by the contractor:
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect /
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The
architect / consultant will return one copy of the approved drawing to the contractor.

62.0 Approved make:
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The contractor shall provide all materials from the list of approved makes at his own cost and also appoint
the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any
other item as specified in the tender. The architect/consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample/mockup.

63.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials for the work. All
wastages and losses in weight shall be to the contractors account

64.0 Excise duty, taxes, levies etc.;
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and
Octroi, payable in respect of materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not
be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies
etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra amount
on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to
be included in the quoted rates and no extra claim on this account will in any case be entertained. If a new
tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law during the currency of
contract the same shall be borne by the contractor. However, GST will be paid extra.

65.0 Acceptance of tender:
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind
to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of
the SBI. However adequate transparency would be maintained by the SBI

66.0 Photographs:
The Contractor  shall  at  his  own expense supply  to  the Architects  with duplicate  hard copies of  large
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of
each building, at intervals of not more than one month during the progress of the work or at every important
stage of construction.
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with
each Running Bill for the project clearing showing major progress of work measured and claimed therein
failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on
this account will be entertained.

67.0 Safety Codes:

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a 
readily accessible place.

2. An injured  person  shall  be  taken  to  a  public  hospital  without  loss  of  time,  in  cases  when  the  injury
necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from
the ground.
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4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be
less than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm.
When a ladder is used an extra labor shall be engaged for holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of
trench whichever  is more.  All  trenches and excavations shall  be provided with  necessary fencing and
lighting.

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one
meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it
unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime
shall be provided with protective footwear and rubber hand gloves.

9  Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves.

10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint.
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray 

or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to
enable the working painters to wash during cessation of work.

12  Hoisting machines and tackle used in the works including their attachments anchor and supports shall be
in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and
adequate strength and free form defects.
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ANNEXURE-4.9     BANK     GUARANTEE     IN     LIEU     OF     SECURITY     DEPOSIT  

Place: ………………….

Date:…………………...

(On     non-judicial     stamp     paper of     Rs                 -----------  /-)  

BANK     GUARANTEE     IN     LIEU     OF     SECURITY     DEPOSIT  

B.G.No.                                         Value Rs.                       

State Bank of India,

(Address)

      Sub:           Bank     Guarantee     of     Rs                         .....................  towards     Security     Deposit     for     the     work     offer     State     Bank  
of     India.  

(Name     of     Branch/Office)  

Dear Sir,

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have
entered into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of
SBI’s Consultants (Name & address of consultants) vide their letter No…………….. dated............and
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract”
the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value
less earnest money deposit of Rs..................(Rupees only), to State Bank of India for performing
their
part of the contract obligations.

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India
a Guarantee of a Scheduled Bank for a value of Rs…...............to be valid upto (date).

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the
request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in
the manner hereinafter appearing.

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here
after called the “Guarantor” (which expression shall include its successors and assigns) here by
expressly, irrevocably &unreservedly undertake and guarantee under that if the Contractor fails to
execute the work according to his obligations under the said contract, then not withstanding any
dispute between State Bank of India and the contractor the Guarantor shall, on demand without
demur and without reference to the contractor pay to State Bank of India immediately any sum
claimed by State Bank of India under the said contract up to a maximum amount of Rs.       (Rupees
only).

In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of
demand, the Guarantor agrees to pay the aforesaid amount

of Rs.            /- (Rupees
                                                    only).
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(i) Such payment shall  be notwithstanding any right  the contractor may have directly  against
State Bank of India or any disputes raised by the Contractor with State Bank of India or any
suits or proceedings pending in any competent court or before any arbitrator. State Bank of
India’s written demand shall be conclusive evidence to the Guarantor that such payment is
payable under the terms of the Contract and shall be binding in all respect on the guarantor.

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee,
by any arrangement, variations made between SBI and the Contractor and or indulgence
shown to the contractor by SBI, with or without the consent and knowledge of the guarantor or
by alterations in the obligations of the contractor by any forbearance, whether as to payment,
time performance or otherwise.

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor
or until discharged by SBI in writing whichever is earlier.

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency
except with the previous written consent of SBI.

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by
absorption with any other body or corporation or dissolution or otherwise and this guarantee
will be available to or enforceable against such body or corporation.

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the
Principal debtor and the Guarantor hereby waives all and any of its rights or surety ship.

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by
operation of law and shall cease only on payment of the full amount by the Guarantor to SBIof
the amount hereby secured.

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security
for the contractor given or to be given to SBI in respect of the said contract.

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any
other mode or communication to the guarantor addressed as aforesaid and if sent by post it
shall be deemed to have been given at the time when it would be delivered in due course of
post and in providing such notice when given by post it shall be sufficient to prove that the
envelope containing the notice was posted and a certificate signed by an officer of SBI that the
envelope was so posted shall be conclusive.

(x) These presents shall be governed by and constructed in accordance with Indian Law.

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is
restricted to a sum of Rs.                  .

This guarantee will remain valid up to                    unless a demand or claim under this guarantee is
made in writing on or before                  the guarantor shall be discharged from all liability under the
guarantee thereafter.

Dated the ……………………………

For (Name of Bank)

(Signature/s with designation/s of signatory/ies)
(Name and Stamp of Bank)
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ANNEXURE-4.31:     DETAILS     OF     INSURANCE     POLICIES  

Type of policies Name of
Insurance

Amount Rs. Policy No. Validity

CAR policy including
3rd party liability

Workmen’s
Compensation

Remarks :

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work,
materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified
by………………………….

3. should you wish to audit such work, kindly contact the undersigned and oblige.

Architects                      
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ANNEXURE-4.32:     SAFETY     CODE  

SAFETY     MEASURES     AT SITE:  

1. All personnel at site should be provided with Helmets and Safety Boots with some
Identification Mark. Visitors also should be provided with Helmets. It should be ensured that
these are used properly.

2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done
from the ground, or from solid construction except such short period Work as can be done
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well as suitable footholds and
handholds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than ¼ to 1 (¼ horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted,  braced and otherwise secured at least  1 Meter  high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside
and ends thereof with only such openings as may be necessary for the delivery of materials.
Such scaffolding or  staging shall  be so fastened as to prevent  it  from swaying from the
building or structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more
than 3-5 Meters above ground level or floor level they should be closely boarded, should
have adequate width and should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent  the fall  of  persons or  materials by providing suitable fencing or  railing
whose minimum height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in
length while the width between side rails in rung ladder shall in no case be less than 30cms
for ladder up to and including Meters in length. For longer ladders this width should be
increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30
cms.

9. Adequate precautions  shall be taken  to  prevent danger from electrical equipments. For
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials
shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the
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trench  whichever is more cuttings shall be done from top to bottom. Under no
circumstances undermining or under cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably
protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable
or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or
fire or explosion or flooding. No floor, roof or other part of the building shall be so
over- loaded with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site
Engineer should be kept available for the use of the persons employed on the Site
and maintained in a condition suitable for immediate use; and the Contractor should
take adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

f) Those engaged in white  washing and mixing or  stacking of  cement  bags or  any
materials which is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding  works shall  be provided with  Welder’s  protective  eye-
shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and are ventilated at
least for an hour before the workers are allowed to get into the manholes and the
manholes so opened shall be cordoned off with suitable railing and provided with
warning signals and boards to prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support
shall conform to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate
strength and free from patent defect and shall be kept in good repairs and in good
working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in-charge of any hoisting machine
including any scaffold, winch or give signals to the operator.
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d) In  case of  every hoisting machine and of  every chain ring hook,
shackle swivel and pulley block used in hoisting or lowering or as
means of suspension the safe working load shall be ascertained by
adequate means.

e) Every  hoisting  machine  and  all  gear  referred  to  above  shall  be
plainly  marked  with  the safe  working  load.  In  case  of  hoisting
machine having a variable safe working load, each safe working load
of  the  conditions  under  which  it  is  applicable  shall  be  clearly
indicated. No part of any machine or of any gear referred to above in
this paragraph shall be loaded beyond the safe working load except
for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous
parts  of  hoisting appliances should be provided with efficient
safeguards, hoisting appliances should be provided with such means
as will reduce to the minimum the risk of accidental descent of the
load, adequate precautions should be taken to reduce to the
minimum the risk of any  part of a suspended load  becoming
accidentally displaced.

g) When  workers  are  employed  on  electrical  installation,  which  are
already energized, insulating mats, wearing apparel such as gloves,
sleeves, and boots as may be necessary should be provided. The
workers should not wear any rings, watches and carry keys or other
materials, which are good conductors of electricity.

13. All scaffolds, ladders  and other safety devices, mentioned or described
herein  shall  be maintained  in  safe  condition  and  no  scaffold,  ladder  or
equipment shall be altered or removed while it is in use. Adequate washing
facilities shall be provided at or near places of work.
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ANNEXURE-4.33:     SAMPLE     AGREEMENT     WITH     CONTRACTORS  

ARTICLES     OF     AGREEMENT  

This agreement made the …………………………….day of..................................between
AGM/ DGM
(),State Bank of India,---------------(hereinafter called the Bank or SBI) which expression
shall include
the  successors  and  assigns)  of  the  one  part  and  M/s.
…………………………………...  company  / partnership  for  registered  under  the
Indian  Companies  Act/  Partnership  Act  having  its  registered
office…………………………………………….……………………….…. (hereinafter
called ‘the Contractors’  which  expression  shall  include  the  present  directors  /
partners and also the directors / partners from time to time as also their respective
heirs, legal representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of                                (Name of
work)                               

and has caused  drawings and specifications  describing the works to  be done
prepared by Project Architects M/s                                                   having their
offices at                          (hereinafter called “the Architect”)

AND  WHEREAS  THE  SAID  Drawings  numbered  as  mentioned  in  the  tender
documents  hereinafter mentioned  and  to  be  issued  from  time  to  time,  the
specifications and the Schedule of items and quantities have been signed by or on
behalf of the parties hereto.

AND whereas the contractors  have agreed to execute  upon and subject  to the
condition set forth herein and Schedule of items and quantities, General & special
Conditions  of  Contract,  specification etc.  contained  in  the  tendered  documents
including  all  correspondences  exchanged  by  or  between the parties from the
submission of tender till the award of work, both letters inclusive, (all of which are
collectively hereinafter referred to as “the said conditions”). The works shown upon
the said drawing and /or described in the said specification and included in the
schedule of Items and Quantities at the respective rates therein set forth amounting
to the sum of                  Rs
                               (Rupees                                                                               

in words                  )  as there in  arrived at  or  such  other  sum as  shall  become
payable there under (hereinafter referred to as “ the said Contract Amount”.

NOW     IT     IS     HEREBY     AGREED     AS     FOLLOWS:  

1. In consideration of the said Contract amount to be paid at the times and the
manner set forth in the said Conditions, the Contractors shall upon and subject to
the said conditions execute and complete the work shown upon the said drawings
and described in the said specifications and the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall
become payable, at the times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said “M/s   ” or in the
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event of their ceasing  to  be  the  Architect  for  the  purpose  of  this  contract  for
whatever  reason,  such other  person or persons as shall  be nominated for  that
purpose by the Employer, not being a person to whom the Contractor shall object
for reasons considered to be sufficient by the Employer provided always that no
person or persons subsequently appointed to be Architect under this contract shall
be entitled to disregard or over rule any previous decisions or approval or direction
given or expressed in writing by the architect for the time being.
4. The  said  conditions  and  appendix  thereto  shall  be  read  and  construed  as
forming part of this agreement, and the parties hereto shall respectively abide by /
submit themselves to the said conditions and perform the agreements on their part
respectively in the said conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this
contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but
is a contract to carry out the work in respect of the entire project on item rate basis
to be paid for according to actual measured quantities at the rates contained in the
schedule of quantities and rates or as provided in the said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and
nature of work by adding to or omitting any item of work or having portions of the
same carried out without prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here
by agrees to commence the work soon after the site is handed over to him or from
the 14th day after date of issue of formal work order as provided for in the said
conditions of contractor whichever is later and to complete the entire work within   
(period of contract) months subject never the less to the provisions for extension
of time.

9. All payments by the Employer under this contract will be made only at                .

10. Any  dispute  arising  under  this  Agreement  shall  be referred to  arbitration  in
accordance with the stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully
understood by  the contractor. They further agree to complete the  said work to
fullest satisfaction of architect / Employer.

12. IN  WITNESS WHEREOF the  Employer  and  the  contractors  have  set  their
respective hands to these present through their duly authorized official and the said
two duplicates hereof to be executed on its behalf of the day and year first herein
above written.

Signed on behalf of the            Signed on behalf of the

     STATE BANK OF INDIA CONTRACTORS

In the presence of : In the presence of :

1. Signature : 1. Signature :
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Name : Name :
Address : Address :

In the presence of : In the presence of :
2. Signature :            2. Signature :

Name : Name :
Address : Address :
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APPENDIX HEREIN BEFORE REFERRED TO

3) Site Address        :   SBI  .,  Sector-10B  Branch,
Gandhinagar. 
 
4) Scope of Work                                                   :  Proposed Furniture Work
                                                                                              
5) Name of the Contractor                                       :

6) Address of the Contractor                                   :

7) Period of Completion   : within the stipulated period from the
    date of Issue of work order.

8) Earnest Money Deposit               : 32,400/-
9) Retention Money   : As per clause no. 1.4 of
                                                                                       General Conditions

10) Defects Liability Period    :Twelve Months from the date
     of Virtual Completion.

11) Insurance to be undertaken by the     :125% of Contract Value    
                                                                                        Contractor at his cost
               (Contractor’s all risk policy)

12) Liquidated damages     : 0.5% of the Contract amount shown
       In the tender per week subject to  

      max.5%of the contract value or 
      actual final bill  value.  

13) Value of Interim Bill (Min.)      : Rs.10,00,000.00

14) Date of Commencement      :  From the date of work order issued 
        to the contractor/ or the day on
        Which the Contractor is instructed
        to take possession of the site
        whichever is earlier.
        
        
        

15) Period of Final Measurement       : 2 Months from the date of Virtual 
        Completion Certificate (VCC)
        issued by the project Architect
  

 
16) Initial Security Deposit                        : 2% including EMD
 

1)  Name of the organization Offering Contract : The Dy. General Manager, State Bank of
India, 5th Floor, Admin. office, 
Gandhinagar, Sector-10B Gandhinagar

2) Consultants : ARCHITECT M/s. Mayur Shah 
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 17) Total Security Deposit       :  5.0%  of  the  final  bill  amount  or
contract 

   value

18) Refund of Total Security Deposit : 50% of the Security Deposit shall be
  refunded to the Contractor on
  completion of the work/along with the

                                                                                     final bill  and balance refunded    only
   after the Defect Liability Period is over.

 
19) Period for Honoring Certificate : 7 days for R.A. Bills

20)  The final bill will be submitted by the Contractor within one month of the date fixed for
completion work and the Bill shall be certified within 3 Months from the date of receipt of final
bill  provided  the  bills  are  submitted  with  all  pre-requisite  documents/test  reports  etc.
prescribed in the tender.

                                                               Signature of Tenderer.

Date:
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LETTER OF DECLARATION

Dear Sir,

PROPOSED FURNITURE WORKS FOR SBI.,   SECTOR-10B BRANCH AT GANDHINAGAR.  

Having examined the terms & conditions, drawings, specifications,  design relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site  of  the  works  specified in  the  said  memorandum and having  acquired  the  requisite
information relating thereto and affecting the quotation, I/We hereby offer to execute the
works specified in the said memorandum within the time  specified in the said memorandum
on the item rate basis mentioned in the attached schedule and in accordance in all respect
with the specifications, design, drawings and instructions in writing referred to in conditions
of Tender, the articles of agreement, conditions of contract and with such conditions so far
as they may be applicable.

MEMORANDUM

(a) Description of work Proposed  Furniture  works  for  SECTOR-10B
BRANCH, SBI, GANDHINAGAR.

(b) Earnest Money 32,400/-

(c) Time allowed for completion of work
from the date of issue of work order.

60 days from the date of commencement as per
tender

Should this tender be accepted, I/we hereby agree to abide by and fulfill  the terms and
provisions  of  the  said  conditions  of  Contract  annexed  hereto  so  far  as  they  may  be
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the said
conditions.

Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree
that suitable action shall be initiated against us by SBI. This may also include debarring of
my empanelment for a year or so.
We understand that as per terms of this tender, the SBI may consider accepting our tender
in part or whole or may entrust the work of various jobs/buildings proposed (i.e. Institute
Building, Staff Qtrs. And Director’s Bungalow/ work) in phases. We, therefore, undertake that
we shall not raise any claim/compensation in the eventuality of Bank deciding to drop any of
the work/building/buildings from the scope of work of this tender at any stage during the
contract period. Further, we also undertake to execute the work entrusted to us in phases as
per L-1 rates/standard rates accepted by us/on our approved rates and within the stipulated
time  limit  without  any  extra  claim  for  price  escalation  as  provided  for  in  Clause  9.0.1
“Instructions to Tenderers” of this tender.
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices
of any of the material during the currency of contract/execution/completion period.

To,
The Dy. General Manager State Bank of India, 
5th Floor, Admin. office, Gandhinagar, 
Sector-10B Gandhinagar 



53

Yours faithfully,
Signature of contractor with seal

PROFORMA FOR RUNNING A/C BILL
TABLE - XIII

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

iv. No. & Date of previous Bill:

v. Reference to Agreement No. :

vi. Date of Written order to commence

vii. Date of Completion as per Agreement:

SN Item 
Description

Unit Rate 
(Rs.)

As per Tender Up to Previous 
R.A. Bill

Up to Date (Gross) Present Bill Remarks

Qty Amount
(Rs.)

Qty Amount 
(Rs.)

Qty Amount 
(Rs.)

Qty Amount 
(Rs.)

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it
should be indicated with reasons for allowing such a 
rate.

Net Value since previous bill
2. If ad-hoc payment is made, it should be mentioned 

specifically.
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CERTIFICATE

The  measurements  on  the  basis  of  which  the  above  entries  for  the  Running  Bill  No.
-------------------------  were  made  have  been  taken  jointly  on  --------------------------  and  are
recorded in Excel format. Excel sheet enclosed 

---------------------------------- ------------------------------------ ----------------------------------
Signature  and  date    of

Contractor
Signature  and  date  of
Architects
Representative (Seal)

Signature  and  date  of
Site Engineer

The  work  recorded  in  the  above-mentioned  measurements  has  been  done  at  the  site

satisfactorily as per tender drawings, conditions and specifications.

---------------------------------- ----------------------------------
Architect Signature and date of Site Engineer

TABLE – XV

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since
previous bill (A)

Rs........................

2. Total  amount  of  secured  advance  due
since Previous Bill (B)

Rs........................

3. Total amount due since Previous Bill
(C) (A+B)

Rs........................

4. PVA on account of declaration in price of
Steel,  Cement  and  other  materials  and
labor as detailed in separate statements
enclosed.

Rs........................

5. Total amount due to the Contractor Rs........................

OBJECTIONS:

i) Secured  Advance  paid  in  the  previous
R/A

Rs........................

ii) Retention  money  on  value  of  works  as
per accepted tenders up to date amount
Rs.

Rs........................
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Less already recovered
Rs........................

Balance to be recovered Rs........................

iii) Mobilization Advance, if any
Rs........................

(a) Outstanding amount (principal +
interest) as on date

Rs........................

(b) To be recovered in this bill Rs........................

iii. Any other Departmental materials cost to
be recovered as per contract, if any

Rs........................

iv. Any other Departmental  service charges
to  be  recovered  if  any,  as  per  contract
(water, power etc.) enclose
statement.

Rs........................

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us
after  due checking  of  the measurements  of  work  as  required  and is  recommended  for
payment.

Date:------------------------- -----------------------------
                                                                                       Signature of Architect with Seal

The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after
due test checking of measurements of works as required and is recommended for payment
for an amount of Rs...................................

Date : -----------------------------
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This figures given in the Memorandum for payable has been verified and bill  passed for
payment ---------------------------------------------------------------- (in words and figures)

Date:----------------------

----------------------------------Signature of the CM (GB)

STATUTORY DEDUCTION:

i) Total Amount due (E) Rs. -----------

ii) Less I.T. Payable Rs. -----------

iii) Less S.T. Payable Rs. -----------

Net Payable Rs. -----------
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TECHNICAL SPECIFICATION

SPECIFICATIONS OF MATERIALS TO BE USED

General:

These specifications are for the work to be executed items to be supplied and materials to be used in
the works as shown and defined on the drawings and described here in all under the supervision and to
the satisfaction of the architect / employer.

The workmanship is to be the best available and to a high standard. Use must be made of specialist
tradesmen in all aspects of the works, and allowance must be made in the rates for doing so.

The materials and items to be provided by the contractor shall be the best of their respective kinds,
approved by the architect in accordance with any samples, which may be submitted for approval, and
generally  in  accordance  with  the  specification.  Where  materials  or  products  are  specified  in  this
specification and/ or bill  of  quantities by the name of the manufacture or the brand trade name or
catalogue references the contractor will be required to obtain the approval of the architect/ employer
before using a material or product other than the specified. The contractor shall produce all invoices,
vouchers or receipted accounts for any materials of called upon to do so by the architect.

Sample of all material are to be submitted to the architect for his approval before the contractor orders
or delivers in bulk to the site. Also, the contractor will be required to submit specimen finishes to colors,
fabrics etc. For the approval of the architect before proceeding with the works. Should it be necessary
to prepare shop drawings, then four copies of such drawings shall be submitted for the approval of the
architect who will retain to copies, all at the contractors expenses.

Materials

The materials shall be of the best-approved quality obtainable and shall comply with the respective
Indian standard specification.

If  directed, materials shall  be tested in any approved testing laboratory and the test  certificates in
original shall be submitted to the architect and the entire charges for repeated testes, if ordered shall be
borne by the constructor.

It  shall  be  obligatory  for  the  contractor  to  furnish  certificate,  it  demanded  by  the  architect,  from
manufacturer of the material supplier that the work has been carried out by using their material and as
per their recommendations.

All  materials supplied by  the employer  /  any other  specialist  firm shall  be properly stores and the
contractor shall  be responsible for its safe custody until  they are required on the works and till  the
completion of work.

Unless  otherwise shown on the drawings  or  mentioned in  the “Schedule  of  Quantities”  or  special
specifications,  the  quality  of  materials,  workmanship,  dimensions  etc.,  shall  be as specified  herein
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under.

The contractor without any extra cost for carrying out field-tests on materials shall provide all equipment
and facilities.

Unless mentioned specifically, all materials used in the construction shall conform to the relevant Indian
standards published by bureau of Indian standards.

The contractor whenever in doubt should get the materials approved by the architect, before use. A
sample of approved material should be deposited with the architect.

Test certificates from the laboratory approved by the architect will have to be furnished, if so directed by
him. The contractor will pay all costs for the same.

For special items to be used, the manufacturer's instruction of handling and installation shall be strictly
adhered to. The contractor shall obtain the guarantee certificate from the manufacturer and pass on the
same to the owner.

Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. The
same shall be carefully used and shall be properly preserved till the work is completed and handed
over to the owner.  Proper  accounts of such materials will  be maintained and will  be presented for
inspection and physical verification as and when requested by the owner.

Timber:
Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from
worm holes large loose or  dead knots  or  other  defects  and sawn die  square and  will  not  supper
warping, splitting or other defects through improper handling.

The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture content not
exceeding 12% to  14%. The moisture  content  of  timber  shall  be determined according to method
described in paragraph 4 of  is: 287 for  “maximum permissible moisture content of  timber used for
different purpose in different zones”.

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed 
for each planned surface.

Good quality Steam beach wood:
Steam beach wood be of  good quality  and well-seasoned.  It  shall  have uniform color,  reasonably
straight grains and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends,
borer, holes or defects of any kind. No individual hard and sound know shall be more than 1 cm. In
diameter and aggregate area of all knots shall not exceed ½ % of the area of the piece. It shall be close
gained and there shall not be less than 6 growth rings per 2.5 cm width.

Good quality Steam beach wood:

Steam beach wood shall be of good quality and well-seasoned. It shall have uniform color reasonably
straight grains and shall be free from large, loose, dead knots, cracks, shakes, warp, sound knot shall
be more than 2.5 cm. In diameter and aggregated area of all knots shall not exceed 1% of the area of
the piece. There shall not be less than 4 growth rings per 2.5 cm width.
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Timber is to be cut to the required sizes and lengths as soon as practicable after the works are begun
and  stored  under  cover  so  that  the  air  will  circulate  freely  around  it.  Joinery  is  to  be  prepared,
immediately after the placing of the contract, framed up (but not bonded) and stored until required for
fixing in position, when it is to be bonded and wedged up. Any portions that warp or develop shakes or
other defects are to be replaced before wedging up. The whole of the work is to be framed and finished
in a proper and workman like manner, in accordance with the detailed drawings, and fitted with all
necessary motets straps, belts screws etc. Running bounded joints are to be cross-tongued with teak
onguese and where over 1-1/2% thick double cross tongued. Joiner’s work generally is to be finished
with fine class papered surfaces unless otherwise specified.

Templates  boxes  and moulds shall  be accurately  set  out  and rigidly  constructed  so as to  remain
accurate during the time they are in use.

Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to walls 
etc. At 1’-6” centers.

Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu of wood
plugs with the approval of the architect.

All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs of
doors frames, cupboard framing, grounds etc. Are to be treated with two coats of  approved timber
preservative  like  soigné,  kirticite,  term  seal  or  castral  or  vacuum  pressure  impregnated  with  and
approved water soluble timber preservative before fixing or bedding.

Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber shall be
considered as well seasoned, if its moisture content does not exceed the following limits.

(1) timber for frames. . . . . . . 14% 

(2) timber for planking, shutters etc.  . . 12% 

The moisture content of timber shall be determined according to method described in paragraph 4 of is 
287 for "maximum permissible moisture content of timber used for different purposes in different 
climatic zones".

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be allowed 
for each planed surface.

Carpentry & Joinery:
The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances
required to complete the work including the installation of hardware as per the drawing. The timber shall
be of  the quality as described on the drawings or in the bills of  quantities, shall be seasoned and
uniform  in  texture,  free  from  fungal  growths,  knots,  wanes,  open  shake  borer  holes,  rot,  decay,
discoloration,  soft  or  spongy  spots,  holes,  rot,  decay,  discoloration,  soft  or  spongy  spots,  hollow
pockets, patch or box heart and all other defects.

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be securely
nailed without splitting the wood. Wherever it is necessary the members shall be lapped of joining by
g.i. stapes or extra wood blocks. All joints and nailing shall be done in neatness, and shall be approved
by the architects. All assembly is exactly at right angles.
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Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow
and shall have smooth, well-planned faces at right angles to each other. The frame members shall be
planned on the three sides exposed at right angles to each other.

All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 851-
1957. Heads, posts, transoms, mullions of door and window frames shall be made out of single pieces
of timber only. The heads and posts shall be thought - tanned into the mortises of not less than ½”.
Solid wood panels of not less than 5” and not more than 8” in width shall be used and jointed together
with tongue and groove joint.

All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until all
defects  are  entirely  removed.  Assembled  door  frame  without  sills  shall  be  fitted  with  temporary
stretchers. All exposed wood and plywood shall be straight-grained method grain and color and shall be
approved by the architects. Interior wood finished doors cabinets and other fixed wooden equipments
shall  be properly  installed,  level  plumb and true.  But  joints  shall  be  avoided wherever  possible;  if
unavoidable the joint shall be leveled. All exterior angles shall be mitered. Adjoining interior woodwork
shall match and harmonies. All woodwork in contact with masonry shall be painted with bitumen paint
or red oxide paint.

Joints:
All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and
grooved and rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints
will not be accepted. All joints shall be smeared with white lead.

Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall be
got approved before collecting the same on site. Fabrication of wooden members shall be started only
after approval. It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps, bends or
any other defect. It shall be uniform in substance and of straight fibers as far as possible. It shall be free
from rats, decay, harmful fungi and other dejects of nature which will affect the strength, durability of it
usefulness  for  the purpose for  which it  is  required.  The color  of  wood shall  be uniform as far  as
possible. The scantlings planks etc. Shall be seen in straight lines and planes in the direction of grain
and have uniform thickness.

Plywood:
Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as
specified.  It  shall  be  formed  with  0.8  mm.  Thicknesses  commercial  face  veneers  and  1.5  mm.
Thicknesses. Intermediate veneers in two opposite grain direction shall be 1:1. The moisture content
shall not be more than 12.5% by mass. It shall either be kit ply make or other equivalent approved
make. Where B.W.P. grade is specified it should be boiling waterproof confirming to I.S. standards.

The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine
grade as specified Cementing together  thin boards or sheets of wood into panels makes plywood.
There is always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each
layer is right angle to the grain in the adjacent layer.

According to is I.S.  303 MR grade & I.S.  710 B.W.P.  / marine grade as specified the plywood for
general purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade
as  specified  depending  upon  the  adhesives  used  for  bonding  and  veneers,  and  it  will  be  further
classified into six types namely aa, ab, ac, bb, bc and cc based on the quality of the two face, each face
being of three kinds namely, a, b and c.
I.S.  303 MR grade & I.S. 710 B.W.P.  /  marine grade as specified formed with 0.8 mm. Thickness
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commercial face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction.
The moisture content shall  not  be more than 12.5 % by mass. Where B.W.P. grade is specified it
should be boiling waterproof conforming to Indian standards.

Laminates:
All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in
approved  the  color  and  shade  as  approved  and specified  by  the  architect.  It  shall  be matt  finish
manufactured  by  recommended  makes  as  per  sample  shown  by  the  consultant  unless  otherwise
specified. It shall satisfy all the I.S.I. standards for melamine coated laminated fiber board's before the
use of such fiberboard laminated. The contractor shall have to take approval of the department of each
sheet of the laminates.

Fixtures & Fastenings:

The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, door
latch,  bath  room  latch,  handles,  door  stoppers,  casement  window  fasteners,  casement  stays  and
ventilators catch shall be made of the metal as specified in the item or its specifications.

They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium
plated brass, copper oxidized iron, copper oxidized brass or anodized aluminum as specified.

The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such
as will ensure ease of operation.

The samples of  fixtures and fastening shall  be got approved as regards quality and shape before
providing  them  in  position.  Brass  and  anodized  aluminum  fixtures  and  fastenings  shall  be  bright
finished.

Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the finish
of the hardware item. Nails, in a finished surface shall be neatly punched and the hole filled with wood
filler matching the finish. Screws in a finished surface will be round head, raised head or sunk beneath
the surfaces and the hole plugged with a wood plug with matching color and grain of the wood surface
as directed.

S.S. fittings should be proper polish finished.

Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the 
hardware items.

Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching the
finish. Screws, in a finished surface will be round head, raised head or sunk beneath the surfaces and
the hole plugged with a wood plug with matching color and grain of the wood surface, unless especially
detailed

Hardware:
Hinges,  locks,  latches,  door  tracks  etc.  Shall  be  as  specified  and  as  far  as  possible,  by  the
manufacturer specified. In any variation of this quality of the substitute shall be equal to or better than
the original specified, and the samples shall be submitted to the architect for prior approval.

Hardware and metals:
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The hardware throughout shall be of approved brand and supply well made and equal in every respect
to the samples deposited with the architect. The contractor may be required to produce and provide
samples many different sources before the architect is able to make the decision and he should allow in
his rates for doing so.

Fittings generally shall  have a brass finish or powder coated finish unless otherwise specified and
should be suitable for their intended purposes.

Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter 
sunk as required.

Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable
material, renew as necessary and subsequently clean off and clear away on completion

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a reasonable test for
strength. If so required by the architect at the contractors expenses.

Door closers:
The overhead door closer shall be of standard make as listed by the architect. The overhead door
closer shall be of color as approved by the architect. Fixing of the overhead door closer shall be done
by and experienced worker preferable from the principal supplier of the item.

After successful installation of the overhead door closer the same shall be checked for speed of door
closing. The contractor shall make necessary adjusted operating mechanism as per manufacturer’s
guidelines to arrive at  most suitable operating speed. The selected operating speed should remain
constant on all repeated operations. If an overhead door closer is found to lose its adjusted operating
speed  often during  warranty  period  then the shall  have to  be  replaced  with  a  new piece  without
charging any extra.

In case of a steel frame door the overhead door closer shall have to be mounted on a special plate
supplied by the manufacturer. No extra payment shall be due for such mounting plate.

The rate shall include all materials, labor, required civil work etc. Complete and shall be paid per no. Of
overhead door closers installed.

Paints:
Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil
paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint shall be from an
approved manufacturer and shall conform to the latest Indian standard for various paints. Ready mixed
paints as received from the manufacturer without any admixture shall be used, except for addition of
thinner, if recommended by the manufacturer. However, if ready mixed paint of specified shed or tint is
not available then only ready mixed paint with approved strainer will be allowed. In such a case, the
contractor shall ensure that the shade of the paint so allowed shall be uniform.

All the paints shall met with following general requirements:

Paint shall not show excessive setting in a freshly opened full can and shall easily be re dispersed
with a paddle to a smooth homogeneous state. The paint shall show no curdling, levering, cracking
or color separation and shall be free from lumps and skins.

Paint as received shall brush easily; possess good leveling properties and show no running or sagging 
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tendencies.

The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 
imperfections.

General: wherever scaffolding is necessary, it shall be double scaffolding.

The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel work
shall be cleaned of loose rust, mill scales, etc. So as to expose the original surface. All broken edges,
cracks, loose-plaster and wavy surface shall be brought up either by patch plasterwork or by plaster of
Paris.

All materials viz. Dry distemper, oil bound distemper, oil paint, flat  oil  paint, synthetic enamel paint,
plastic emulsion paint, cement primer, red lead and other primers and metallic paints shall conform to
respective i.s. specifications and shall be obtained from approved manufacturers.

Painting - Flat / Plastic emulsion etc.:
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum paint,
etc. Shall be brought in original containers and in sealed tins, if for any reason thinner is necessary, the
brand and quality of thinner recommended by the manufacturer or as instructed by the architect shall
be used.

The surface shall be prepared as specified above and a coat of approved primer shall be applied. After
24 hours drying, approved or specified quality paint shall be applied evenly and smoothly. Filler putty
coating may be given to give to give a smooth finish. Each coat shall be allowed to dry out thoroughly
and then lightly rubbed down with sand paper and cleaned of dust before the next coat is applied.
Number  of  coats  shall  be as specified  in the item and if  the finish  of  the surface is not  uniform,
additional  coats as required shall  be applied to get good and uniform finish at no extra cost. After
completion no hair marks from the brush or clogging of paint puddles in the corners of panels, angles or
moldings etc. Shall be cleaned of stains.

Pigmented priming coat (emulsion thinned with water) followed by three or  more finishing coats  of
plastic emulsion paint. Pasted filler to be applied after every coat exempting the final finishing coat and
sanded. When the final coat is applied, if directed the surface shall be rolled with a roller or if directed, it
shall be stippled with a stippling brush.

Enamel paints
Oil paints shall be of first quality and of the specified color and shade, and as approved. The ready
mixed paints shall be only used. However, if ready mixed paint of specified shade or tint is not available
while ready mixed paint with approved strainer will  be allowed. In such a case, the contractor shall
ensure that the shade of the paint so allowed shall be uniform.

All the paints shall meet with the following general requirements:
Paint shall not showed excessive setting in a freshly opened full can and shall easily be re dispersed
with a paddle to a smooth homogeneous stage. The paint shall show no curdling levering, caking or
color separation and shall be free from lumps and skins.

Paint as revived shall brush easily; possess good leveling properties and show no running or sagging 
tendencies.
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The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 
imperfections.

Ready mixed paint shall be used exactly as received from the manufacturers and generally 
according to their instructions and without any admixtures what so ever.

French polish:
The French polish of required tint and shape shall be prepared with the below mentioned ingredients 
and other necessary material:

(i) denatured spirit of approved quality 
(ii) chandras
(iii) shellac 
(iv) pigment 

The French polish so prepared shall conform to is 348.

French polishing:
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on site,
dissolving 0.7  kg shall  make the polish.  Of  best  shellac in  4.5  liters  of  mentholated spirit  without
heating. To obtain required shade pigment may be added and mixed.

Surface shall  be cleaned. All  unevenness shall  be rubbed down smooth with sand paper and well
dusted. Knots, if visible, shall be covered with a preparation of red lead and glue. Resinous or loose
knots and gaps shall be filled with seasoned timber pieces and made level with rest of the surface.
Holes and indentations on surface shall be filled with putty made of whiting and linseed oil. Surface
shall be given a coat of filler made of 2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries,
surface shall again be rubbed down perfectly smooth with sand paper and wiped clean.

Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply polish.
The pad shall be moistened with polish and rubbed hard on the surface applying the polish sparingly
but uniformly and completely over the entire surface. It shall be allowed to dry and another coat applied
in the same way. To give CIVIL coat the pad shall be covered with a fresh piece or clean fine cotton
cloth, slightly damped with mentholated spirit and rubbed lightly and quickly with a circular motion, till
the finished surface attains uniform texture and high glass.

Wax polishing:
Wax polish shall either be prepared on site or obtained ready made from market. Polish made on the
state shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and varnish in the
ration or 2:1 ½:1: ½ by weight. The bee’s wax and the boiled linseed oil shall be heated over a slow fire.
When the wax is completely dissolved the mixture shall be cooled till it is just warm, and turpentine oil
and varnish added to it in the required proportions and the entire mixture is well stirred.

Surface shall be prepared as described under “French polishing” except that the final rubbing shall be
done with sand paper, which has been slightly moistened with linseed oil.

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank patches are
left, and rubbed continuously for half an hour. When the surface is quite dry a second coat shall be
applied in the same manner and rubbed continuously for an hour or until the surface is dry. Final coat
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shall then be applied and rubbed for two hours or more if necessary, until the surface has assumed a
uniform glass and is quite dry showing no sign of stickiness when touched. Glass rubbing must be
continuous and with uniform pressure and frequent change is direction.

Glass:
All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters and
other defects. The thickness and kind of glass to be used shall be as mentioned in the item or as shown
in detailed drawing. The thickness of glass panel shall be uniform. All glass shall be of approved make
by the architect and conforming to is 3548.
All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air holes,
blisters  and  other  defects.  The  kind  of  glass  to  be  used  shall  be  as  mentioned  in  the  item  or
specification or in the special provisions or as shown in detailed drawings thickness of glass panel shall
be uniform. All glass to be approved manufacture complying with is: 3548-1966 or as per approved
quality and sample.

The compound for glazing to metal is to be special non-hardening compound manufacture for the 
purpose and of 9 brands and quality approved the interior designer.

In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in one
whole sheet and after cutting the edges to be properly filled.

On completion, clean all glass inside and out, replace all cracked scratched or broken panes and leave
in good condition to the satisfaction of the architect.

The contractor shall furnish all labor, materials, and equipment required for the installation of glass and 
glazing items.

The glass shall be of the type, quality and substance specificity in the bills of quantities.

In case of the glass being supplied by the owners, the contractor shall take the delivery of the glass at
site and shall be responsible for proper handling and stacking. We shall insure glass against theft, fire,
etc.

The contractor shall replace at his own expense all broken, damaged or disfigured glass caused in the
execution of the work of faulty installation, before the virtual completion of the work.
Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects.
Sheet glass shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In thickness.

The putty used for glazing metal door, window or ventilator shall conform to I.S. 420:1953.

Before installation of the glass, the contractor shall ensure against the following:

All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames shall be
adjusted before glazing. The weight of the glass in side hung casement causes it to drop slightly on its
hinges. Before glazing it shall be set in slightly high position in its frame. Glass edges shall be clean
and cut to the exact size, chipped or damaged edges shall be rejected. Sashes shall be glazing in the
closed position and shall not be open till the putty is set.

The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve water 
lightness.
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The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass to
form packing between the glass and the metal coating. The ground glass shall be getting with smooth
surface outside.
Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be used
instead of front putty. In this case putty shall be applied to the face of the bead, which is in contact with
glass. Putty would also be necessary, at the back.

Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The position and
size of the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0”
apart.

On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be removed.

SPECIFICATION FOR WORKMANSHIP

Painting And Polishing:   Various Readymade Paints:

The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be repaired
with plaster of Paris. All irregularities shall be sand papered and wiped clean. The surface so prepared
must be dry and free from dust.

The priming coat shall be applied over in the manner recommended by the manufacture in case of
special  paint.  When no priming coat  is specified by the manufacturer, putty composed of powered
whitening  chalk  mixed  with  double  polished  linseed  oil  of  required  workable  consistency  shall  be
applied to prepare a good, hard background in case of undercoated surfaces. The surface shall be then
rubbed down again with a fine grade sand paper and made smooth.

The paint shall be of 1st quality and of specified color and shade and as approved.

Ready mixed paint as received from the manufacturer without any admixture shall be used, except for
addition of thinner, if recommended by the manufacturer. However, if ready mixed paint of specified
shade or tint is not available while ready mixed paint with approved strainer will be allowed. In such a
case, the contractor shall ensure that the shade of the paint so allowed shall be uniform.

Polishing To Wood Work:

Woodwork to be polished shall be finished smooth with plane. It  shall then be rubbed smooth with
medium and fine sand papers. In no case sand paper shall be rubbed across the grains. All holes,
cracks, open joints and small defects if all allowed to remain by the architect shall be stopped with putty
made from pure whiting mixed to the proper consistency with linseed oil.

Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before applying
first coat after stopping, the wood surface shall be rubbed down lightly with a fine sand paper taking
care to rub along the grains and to leave the color even. The number of coats shall be as specified in
the item.

Measurement:
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No separate  measurement  and payment  shall  be made for  such finishing work.  The cost  of  such
finishing shall be included in the rate of related item of woodwork. But if the item is to be carried out
independent item of measurement shall be as per is 1270.

Melamine polishing to wood work:
All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of dust.

The wood to be polished should be first  painted with  filler  composed of  a  mixture  of  whiting  and
mentholated spirit to obtain a good glass surface. The surface shall be again rubbed down for making
perfectly smooth with sand paper.

The number of coats of melamine polish shall be as specified in the item. On the woodwork a pad of
woolen  cloth  covered  by  fine  cloth  shall  apply  a  thin  coat  of  melamine  polish.  The  pad  shall  be
moistened with polish and rubbed on a surface in a series of overlaying circles, applying the polish
uniformly over the entire area to give even surface. A trace of linseed oil on the face of pad facilitates
this operation. The surface shall be allowed to dry and the remaining coats shall be applied in the same
manner to finish off. The pad shall be covered with a fresh piece of clean fine cloth, slightly damped
with mentholated spirit and rubbed lightly and quickly with circular motion.
The finished surface shall have uniform texture and high glass. The melamine polish shall be applied
with spray gun and even coating shall be applied to get the very good quality of finishes.

Measurement:
No separate  measurement  and payment  shall  be made for  such finishing work.  The cost  of  such
finishing shall be included in the rate of related item of woodwork. But if the item is to be carried out
independent item of measurement shall be as per IS 1270.
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SPECIFICATIONS (MAKES/MODELS)

LIST OF APPROVED BRANDS AND / OR MANUFACTURER FOR INTERIOR FURNISHING WORK
SN Particulars and Specifications Approved Make/ model

1 Gypsum Board Gyproc (saint gobain)/ USG BORAL

Framing with complete system Gyp steel ultra (saint gobain)/Gyp serra /USG 
BORAL

2 Locks

Auto latch Lock P-ALL1-22 (Ebco)/EG

Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej

Night latch 8812 (Godrej)/Doorset-NL 180 s/s   /  Europa 8010
NS of SS brush Finished

Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / 
C120SS (Europa)

Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma Make

Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S  / 
Dorma  Make

3 Drawer channels
Telescopic channels (zink plated) STDS35(i)35/ STDS45(i)35/ STDS50(i)35/ 

STDS60(i)35 (Ebco)/ EFG/Everite/
Bottom channels (powder coated) BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60 (Ebco)

4 General hardware SS matt finish
Door stopper i) Black/ivory/brown/silver color Powder coated 

DS1 (Ebco)
ii) Spring type black/brown/ivory color powder 
coated (ECGL’s sterling)

‘D’ bracket 50x12 mm (Oswal)
Hinges i) 3”/4”/5”/6” 1.8mm th. SS matt finish (Suzu)

ii) 75x12x19 1.2 mm th. SS matt finish for storage 
(Suzu)
iii) Auto close hinges – slip on hinge- euro / click 
on hinge-I (Ebco) for storage

Handles ‘D’ or ‘C’ type 1) 3”/4”/6”10mm dia SS 202 matt finish (Anjali)

Tower bolt 3”/4”/6”/8” brass extruded SS matt finish (Oswal)
5 Floor spring

60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma /Everite

80 kg 8293 (Godrej) / M-74 (Hardwyn)/Dorma/Everite
100 kg 8294 (Godrej) / M-76 (Hardwyn)/Dorma/Everite

6 Door closer
60 kg Double speed 8292-silver, 7345- golden (Godrej) /

scorpio (Hardwyn)/Dorma/Ebco/Ozone
Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn)
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7 Patch  fittings  for  door  and  fixed  glass
partition  (top/bottom  patch,  pivot,  patch
lock,  L  arm,  L  connect,  connector,  floor
spring, handle, plastic profile)

Godrej / XL C series(Dorma) / OPF series (Ozone)

8 Particle boards Novapan / Deco board
9 Computer accessories

Keyboard tray with mouse tray KTE-1-45M (Ebco) / Hettich/Innofit/Featherlite

CPU hanger/ shelf Side  mounted  IS  CPU  HL  SM  (Innofitt)
/CPUSM(Ebco) , 4/2-SMCS (Zipco)

cable manager (60mm) i) metal - CO60ZN1(Ebco)
ii) PVC - CO 60 (Ebco) black/ivory/grey color

10 Foam Sleepwell / Feather foam
11 Glass film  3M INDIA /AVERY DENNISON

12 Wood   For  Partition   and     Paneling
Frame

Marandi wood or Equivalent

13 Wooden  for  Visible  surface
(ieBeading,jambs, etc.

Steam Beach or Equivalent

A INTERIOR WORK
1 Vitriϐied ϐloor tiles(600mm x 600mm ) Johnson / Somani / AGL
2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol

Sealant Pidilite / Roaper
3 Paint on Wall & Ceiling Asian Paint / Nerolac

4
Paint on Wood: Polyurethane systems 
( PU )

Sirca Paint / Asian paint

5
Ply wood ( IS 303 MR)/ water proof 
ply IS 701 / Block Board IS 1659 / 
Flush Door IS 2202

Green / Century / Anchor / Archid / Mayur / 
Kit [IS 303 MR]/Samrat

6 Laminate  IS 2046
Green / Formica / Sunmica / Marino / Bloom /
Century

7 MDF Exterior Grade ISI Mark
Nuwood / Action tesla / Dura turff / 
Century/Green

8 Bison board NCL Industries

9
Timber for lipping, moulding & when 
furniture is to be ϐinished in polish

Superior quality seasoned Ghana teak.

10 Timber for all other type of furniture 
work

First class seasoned C.P. Teak.

11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica

12
Exterior Grade Compact Laminate 
(5mm,6mm)

Clads (Greenlam) / Staylam

13 Veneer Green ply nature max / Century / Lignin
14 Hardware

a) Latches Ebco / Hafele / Hettich
b) Locks Ebco / Hafele / Hettich / Godrej
c) Screw Nettle fold / GKW / Hafele
d) Floor Spring Doorset / Dorma / Ozone / Godrej
e) Patch Fitting Dorma / Hafϐle / Ozone
f) Handles Doorset / Ozone / Godrej
g) Drawer slides telescopic Ebco / Hafele / Hettich
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h) Key board trey Ebco/ Hettich / Innoϐit
i) CPU trolley Ebco/ Hettich / Innoϐit
j) Door Closer Ozone / Dorma / Hafele  / Godrej
k) Cable Manger Ebco / Easy
l) Glass Bracket Flora / Riddhi
m) Magnet Suprime / Bentex / Honda
n) Tower Bolt Rolex / Flora / Riddhi
o) Hinge Suzu matt / Gary premium
p) Nails Mehta / chakra / Sun
q) L & key Riddhi / Prince

15 Glazing, Lacquered glass  Tata / Modi guard / Saint gobain
16 Vinyl & Glass ϐilm 3M India / Avery Dennison
17 Roller Blinds Vista wall fashion / Mac
18 Fabric Masper / D Décor
19 Calcium silicate board Saint Gobain / Usgboral / Hilux

20
Mineral ϐiber ceiling tiles tabulated 
proϐile Armstrong / USG / Usgboral / AMF

21 Fire proof pvc sheet Vardhman wonder boards / Hilux
22 Corian (Solid Surfaces) DUPONT
23 Solid hardwood ϐloor Vista / Armstrong / Squarfoot
24 ACP Aludecore / Armstrong / Urobond / Timex
25 Aluminum skirting Ozone
26 Aluminum Section Jindal / Hindustan / Hindalco

27
Modular items like chairs, storage 
units, drawer units

Featherlite/ godrej / wipro

28 Wall Putty Birla white / J.K. white
29 Texture paint Asian / Nerolac
30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler
31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler
32 Wall paper Green / Asian

Note:
 [a]      Where  other  Material  are proposed to be used these should be got approved from the
Architect/Bank's Engineer before execution of particular item. In case of Non-Availability of any material
of specified make, the Alternative equivalent make should be used only after it is approved in writing by
the Employer or the Architect. The Material shall be used in preferential Order only.

[b]  Before  starting  of  work,  contractor  must  get  all  samples/make  approved  from  Architect/Bank's
authorities before using at site

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacturers and
when required.

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned above.
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><>
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