»SBI

STATE BANK OF INDIA

E-TENDER DOCUMENT FOR

PROPOSED INTERIOR AND FURNISHING WORKS FOR SBI BRANCH AT
CHATROKHARI (SUNDERNAGAR) (H.P.).

(INTERIOR AND FURNISHING WORKS)

TENDER NOTICE THROUGH
E - TENDERING & REVERSE AUCTION PROCESS

Interior Contractors who are on the panel of

SBI, Chandigarh Circle, (LHO)

in the Appropriate category are only eligible

(Contractors should submit proof of the same)

TECHNICAL BID
Lastdateforsubmissionof e-tender: 23/9/25 by 12.30PM

The Regional Manager,
State Bank of India,
RBO -3, SAULIKHAD
MANDI (HP)



NAMEOFWORK: SBI INVITES - TENDER FOR PROPOSED INTERIOR AND FURNISHING
WORKS FOR SBI BRANCH AT CHATROKHARI (SUNDERNAGAR) (H.P.).

1 Name of the work E-Tender Notice for Proposed Interiors for State Bank of India
Branch Office at
CHATROKHARI (SUNDERNAGAR) (H.P.).
2 Estimated cost Rs. 16,06,650 /- + plus GST
3 Cost of Tender Documents | NIL
4 Quantum of Earnest Rs.32,500/-Drafts/BCs shall be in favor of “State Bank of India,”
Money Deposit (EMD) Payable at MANDI.
5 Date and Time where From 2/9/25 till 23/9/25upto 12:30 pm
tender forms are available | at SBI in the News procurement —news and
https://www.tenderwizard.com/SBI TENDER
6 Last date and time of 23/9/25 upto 12:30 PM
submission of online
Tender
7 Place, date & time for a) On line submission of e-Tender (Including Technical Bid
submission of e- tender  land Price Bid) up to 23/9/25 upto 12:30PM
Contact person /telephone  ja¢https: //www.tenderwizard.com/SBIETENDER
no / email address. b) EMD submission Address:
The Regional Manager,
Regional Business Office — 3, SAULIKHAD
MANDI,
Contact:Officer 9817345273
8 Date, Time and Place of 23/9/25 at 12:30PM
opening of e-Tender The Regional Manager, Regional Business Office — 3,
SAULIKHAD
MANDI,
Contact:Officer — 9817345273
9 | Quantum of Security 1. Initial Security Deposit (ISD) — 1% of the Tender value
Deposit(percentage) 2. Retention Money- 5% of the running bills and Total deduction
of 5% of value of work including EMD, ISD.
10 | Terms of payment of Bills, | Minimum value of Running bill value — 11.00 Lakhs and above
if any (specify the mini-
mum value of work
forpaymentof runningac-
count bills)
11 | Stipulatedtime 60 Days from the date of the work order issued to the contractor
forcompletion of the
Work/supply.
13 | (Penalty clause) @ 0.5% of the value of work per week of delay subject to a
Liquidated Damages maximum penalty of 5%o0f the value of work would be strictly
imposed.
14 | Validity period of the Three (3) Months
tender.



https://www.tenderwizard.com/SBI
https://www.tenderwizard.com/SBI

15

Defect Liability Period

Twelve (12) Months

16

Eligible Taxes

B) Income Tax & GST IT will be deducted at source as per
Govt. Guidelines.

C) Reimbursement of GST will be made only on
submission of proper GST invoice as per applicable GST
provision. The con-tractor should comply with the
following;

1.  Contractor should have GST Registration Number
2. Invoice should specifically/separately disclose the

amount of GST levied at applicable rate as per GST provision
3. IncaseofCorrectioninthebillsafterscrutiny,contractors
houldsubmit fresh bills for payment

4.  Contractor should timely file his GST return in
accordance with GST provisions to enable the bank to claim
the credit of GST paid to the contractor

5. The GST Number of State Bank of India are
02 AAACS8577K 1Z1

17

Electronic Payment

Payment shall be made by way of Electronic fund transfer and the
bill will be paid by the Branch. Firm should furnish details of
the bank, a/c no, IFSC code

18

Agency for arranging on-
line
bidding

M/s. Antares Systems Limited,

Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block,
Bangalore — 560079, Karnataka.

Help Desk: 7503347659 / 9044314492/ 9073677150/ 151/ 152 /
9674758506 / 9674758723/26

Contact Persons: (On working days 9 AM to 6 PM)

1.Mr. Pravesh

No.: +91 9044314492

e-Mail: praveshmani.t@antaressystems.com

2.Mr. Kushal Bose

Mobile No.: +91 9674758719

e-Mail: kushal.b@antaressystems.com

19

Any additional
Information

The quoted rate should be inclusive of materials, labour, wages,
fixtures, transportation, installation, all taxes (excluding
GST),wastages,Octroi,machinery,temporaryworkssuchasscaffol
ding,cleaning,overheads,profit,statutoryexpenses, incidental
charges and all related expenses to complete the work.

20

EVALUATION
OFPRICEBIDSANDF
INALIZATION

1. Only those Bidders who qualify in Technical
evaluation would be shortlisted and the online price bids
submitted by the bidders will be opened. However these
Indicative Price Bids would remain undisclosed to the
Bidders.

2. The start Price for the E-Reverse Auction will be either the
Estimated Amount or the Lowest Indicative Online Price Bid



mailto:kushal.b@antaressystems.com
mailto:kushal.b@antaressystems.com

submitted by the Bidder, whichever is lower.

3. The L1 Bidder will be selected on the basis of net total of

theprice evaluation as quoted in the E-Reverse Auction.
a. If the final L1 bid is unreasonably low i.e. L1 bid is
less by 7.5% or more of the Estimated Cost, the
contractor shall submit additional Security Deposit in
the form of PBG/DD for an amount equal to difference
in the 92.5 % of the estimated cost vis-a-vis final tender
amount quoted by the L1 contractor. PBG/DD to be
submitted within 7 days from issue of letter from Bank.

4, If the L1 bidder refuses to give the PBG, then the
EMDwill be forfeited and the tender will be re-invited. The
L1 bidderwill notbeallowed to

participateintheretenderingprocess.

1. Scanned copy of EMD must be uploaded and the same needs to be submitted at
given address within due date of tender.
2. Firm can visit the website (https://www.tenderwizard.com/SBIETENDER) till

last date of submission for changes. Corrigendum if any will be published
onlyinhttps://www.tenderwizard.com/SBIETENDER
3. L-1 Tenderer signed copy of entire tender document should be submitted within 3

days from date of tender opening.

REGIONAL MANAGER,
STATE BANK OF INDIA



https://etender.sbi/
https://etender.sbi/

INSTRUCTIONSTOTENDERERS

1. Online,E-tendersareinvitedfor PROPOSED INTERIOR AND FURNISHING WORKS FOR SBI AT
CHATROKHARI (SUNDERNAGAR) (HP).

1. Submission of BIDs/Tender Documents: Tenders should be submitted online in the
websitehttps://www.tenderwizard.com/SBIETENDER. In addition, scanned copy of the
declaration given in the tender to be signedwith seal and scanned proof of dealership/empanelment
letter certificate should be submitted on-line with our service provider on the website
at:https://www.tenderwizard.com/SBIETENDER.

2. Contractors should submit/send EMD physically within due date of thetender at the office
address mentioned the in NIT document. The tender will be rejected if thetendererfailsto
submittheEMD.

3. Contract documents consist of detailed plans, technical specification, schedule of quantities
ofthe various classes of work to be done, and theset of ‘conditions of contract’ to be compiledwith by
the person whose tender may be accepted. The documents are available in the
websitehttps://www.tenderwizard.com/SBIETENDER

Tenders should be submitted online (As mentioned inNIT).

5. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/
Banker’s Cheque payable at MANDI and drawn in favor of State Bank of India, otherwisethe
tenderisliableforrejection.

6. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall
be2% of the accepted value of the tender, by means of D.D. in favor of State Bank of India, Mandi.
The Initial security deposit is to be paid by the Contractor to Bank with technical bid. No interest is
allowed on the above said securitydeposit(EMD,ISD)

7. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of

therunning bill shall be recovered as retention money, till the total retention amount including

theEMDandISDamountsalreadywiththeBankbecome5%ofthevalueofthecontractamount.
Thisamountiscalled asTotalSecurityDeposit,whichconsists ofthreecomponents

a) EMD - Earnest MoneyDeposit.
b) ISD —InitialSecurityDeposits.
c) RM-RetentionMoney.

The total security deposit will be kept with the Bank. And total security deposit may be
refundedafter the end of defects liability period (one year), provided he has satisfactorily carried
out allthe works and attended to rectification of all defects in accordance with the conditions of
thecontract. In case of failure on the part to do so, the cost of rectifying the defects through
anyother agencyshall be deducted fromthe amount of securitydeposit due to thecontractor.



8.

13.

14.

16.

Completion ofwork:

1) The workshallbeconsideredas completeonlywhen the certificateof virtual
completionisissuedbythe architects/Bank.

i) Thedefectsliabilityperiod‘asprescribedinthecontractshallcommenceonlyfromdateofsuch
virtualcompletion.

iii) Any defect that may appearwithin the defectsliability period shallberectified by the con-
tractorwithin reasonabletimeon receipt of necessaryinstructions fromBank tothat effect.

9. The acceptance of a tender will rest with the Competent Authority, who does not bind himself
toaccept the lowest tender and reserves to himself the authority to reject any or all the tendersreceived,
without assigning any reasons. All tenders in which any of the prescribed conditions arenotfulfilledor
are incomplete in anyrespect are liable to berejected.

10.  All compensation or other sums of money payable by the Contractor to Clients under the
termsof this contract may be deducted from the security deposit, or from any sum that may be or
maybecome due to the Contractor on any account whatsoever and in the event of the Security Deposit
being reduced by reasons of any such deductions, the Contractor shall within 7 days of beingaskedtodo
makegood in byDDanysum whichhavebeen deducted fromhissecuritydeposit.

11.  Tender containing any condition leading to unknown / indefinite liability, are liable to be
summarilyrejected.

12.  Canvassing in connection with tenders is strictly prohibited and the tenderssubmitted by the
con-tractorswho resort to canvassingwillbeliabletorejection.

Thetenderershouldquotetheir(own)ratesfor undertakingthework.
GSTasapplicablewillbereimbursed byBankasspecifiedin NIT.

15.  AlltaxesotherthanGST,otherstatutoryobligationinrespectofthiscontract,asapplicable,shall ~ be
payable by contractor including transportation and TA / DA of the workers at site andtheBankwillnot
entertain anyclaimwhatsoeverin this respect

I.T.will berecovered asperGovernmentRules

17.  Time is the essence of the contract. The work should be completed on time as mentioned in
theNIT.The successfulContractorwillhavetogive CPM/PERTchartof variousactivitiesofworks to be
done so that the work gets completed within the stipulated time. The chart shall besubmittedwithin 7
daysfrom the date ofacceptanceof the tender.

18.  Tenders for works shall remain open for acceptance for a period of 90 daysfrom the last date
oftenders. If the tenderer withdraws his tender before the expiry of the said period or makes
anymodifications in terms and condition of the tender which are not acceptable to the Bank, then
thebank without prejudice to anyotherright or remedyis at libertyto forfeittheearnest money.

19.  The successful tenderer, after the work is awarded, he will have to enter into an agreement
withthe competent authorityof thebank.

20.  Thetenderermustco-ordinatewiththeotheragenciessuchasinterior/Furnishing/Electric-
al/IT/Fire/ACetc.



21.  The tenderer should visit the site to ascertain the working conditions and local authority
regulations/ restrictions ifanyand otherinformation required for theproperexecution ofthework.

22.  The work may be carried out on any floor level as per site condition. Please note that
materialsand machines are required to be carried on head load and the same must be accounted in
thecosting.Please notethat no separate cost shallbeallowed for headload.

23.  The quantities of various items given in the schedule of quantities are approximate. The
quantities of work may vary at time of allotment / execution of work. Bank reserves the right to omit
/delete any item(s) of work from the schedule at the time of allotment / before. Contractors will bepaid
fortheactual workdone atthesitedulyverified bytheconcerned officialofthebank.

24.  Theunitpriceshallbedeemedtobefixedprice. In case ofextraitems,arecordoflabourcharges paid
shall be maintained and shall be presented regularly to the Employer’s for checking. The settlement
willbe made based on figures arrived at jointly and taking unit price givenin the contract assigned to
the successful Tenderer. In case of extra items where similar or com-parableitems arequotedin the
tender,extraratesshall be basedon tenderrates.

25. If the rate quoted by the contractor for any item / items are not workable or abnormally
lowerthan the market rate, the bank may demand Bank guarantee from the contractor for
satisfactorycompletion of these work. The bank guarantee amount will be not less than 50% of the
estimated amount of the items for which the rates are not workable or abnormally low. This
bankguarantee will be released after completion of these works (unworkable and abnormally
lowrateditems) to the satisfaction of the bank.

26.  The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance
cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days fromthe
acceptanceofwork order.

27.  The work must be started within immediately from the date of receipt of work order/ mark out
atsite; whichever is later. In case of work not being started within this stipulated period, the
bankreservesthe right to cancel the workorder dulyforfeitingtheEarnest moneydeposit

28.  No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank Services without previous permission of the Bank. This contract is liable tobe
cancelled, if either the contractor or any of his employees is any time to be such a person whohad not
obtained the permission of Bank as aforesaid before submission of the tender or engagementin the
contractor’s service.

29. Contractor should get approval of the samples of materials in advance with Bank’s Engineer
be-foreuseof the same in the work’

30. Bank has the right to offer the contractor to modify the old material wherever/ whenever
necessaryinsteadof new supplies

31.  The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation,
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads,profit, statutory expenses, incidental charges andall related
expensestocomplete the work



34.
35.

37.

32.  Thetendersshallsummarilyhaverejected,ifanyoneoftheabovesaidrequirementshasnotbeencompl
ied with.

33.  TheBankwillnotbeboundtoacceptthelowesttenderandreservestherighttoacceptorrejectanyorall
thetenders without assigninganyreason whatsoever

The contractor should fulfill the labour regulation guidelines stipulated by the governments
Noadvance paymentin anyformwillbegrantedfor theworksproposed

36.  Periodoftakingupthefinalbillwillbeonemonthfrom/aftersatisfactoryvirtualcompletionorthedate
of submission ofthefinal bill whichever is later.

Contractor is advised not to engage child labour during the contract period

38.  The SBI reserves the right to cancel or postpone the tendersat any stage without assigning
anyreason.

39. Firmshouldbevisitthewebsite till lastdateofsubmissionfor changes/corrigendumif any

40. Tender documents found partly or fully modified / altered/ corrected etc. shall stand
summarilyrejected

41. The make of materials should be chosen strictly from the approved makes as given in

thetender.Usingofthemultibrands isnot permissible.Singlebrand shouldbeusedforentire project.
42.  ANYCLARIFCATIONSSOUGHTAFTEROPENINGOFTHETENDERSWILLNOTBEENTE
RTAINEDAT ANY COST.

REGIONAL MANAGER,
STATE BANK OF INDIA



The Regional Manager,FORM OFSUBMISSION OFTENDER
(To befilledbythetenderer)

State Bank of India,
RBO-3, SAULIKHAD

MANDI ,

DearSir/s,

REF:PROPOSED INTERIOR AND FURNISHING WORKS FOR SBI AT CHATROKHARI
(SUNDERNAGAR).

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the
Noticelnviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates, Form of Agreement, General Specification, Approved
manufacturers/natural source of materials Technical Specifications of schedule of quantities, and
clearly understoodall the same and on the basis of the same I/ We have quoted our rates in the Schedule
of Quantities(i.e. BOQ)attached withthetenderdocuments.

| / We do here by undertaken to execute and complete the whole or part of the work (as desired
byyou)attherespective rates quoted.

I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demanddraft drawn in
favor of SBI, MANDI; along with this tender for due execution of the work at my/our tenderedrates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit
thedeclaration on requisite non-judicial stamp papers as and when required and execute the contract
ac-cording to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves
to forfeittheaforesaid deposit.

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR andThird
party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all
otherinstructionsas given in TENDER DOCUMENT.

| / We further agree to complete the work included in the said schedule of quantities as mentioned
inNIT from the date of the work orderissuedto commencethesame.

Date of commencement shall be either one week from the date of work order issued to the
contractororthe date on whichmark out of workat sitehasbeengivento contractor; whicheverislater.

I/We agreenot toemploysub-contractorsother thanthose thatmaybeapproved byEmployer.
| / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on

suchitems for whom same is to be levied by/ for the government, and the rates quoted by me / us are
inclusive ofall thesame.

YoursFaithfully, SignatureofWitness:
Contractor’sSignature 1.
Name: 2.

Address: 3.




GENERAL NOTES

1. PROCEDUREOFFILLINGANDSUBMISSIONOFTENDER

a)  Submission of BIDs/Tender Documents: Tenders shouldbe submitted online in the
websitehttps://www.tenderwizard.com/SBIETENDER. In addition, scanned copy of the declaration
to be signed with seal andscanned proof of valid dealership certificate should be submitted online with
our service provideronthe websiteat:https://www.tenderwizard.com/SBIETENDER.

b)  Inthe event of the tender being submitted by a firm, it must be signed by a member or membersof
the firm having legal authority to do so, and if called for, the legal documents in support thereof must
be produced for inspection and the same in the case of the firm carried out by onemember of a joint
family. It must disclose that the firm is duly registered under the India Partner-ship Act. Any tender
signed by a member not holding a power of attorney shall be treated asinvalid.

c)  Tenderer shall note that their tenders shall remain open for acceptance for a minimum period
ofthree months from the last date of receipt of tenders. Thetendersmust be unconditional. Conditional
tendersmaybesummarilyrejected.

2. RATESTOINCLUDE:
While quoting their rates the tenderer should include the following if otherwise not stated herein be-
fore.

a) Necessary costof taking samples of materials supplied by them for thework, testing of
thesameatGovt.’s/approvedlaboratoryincludingtransportation,costofthesamples,asandwhenrequi
red.

b) Submission of test reportsof othermaterials asmaybe specifiedbyBank’s Engineer.

3. STORAGEOFMATERIALS:
The contractor shall not store their materials and debris within the premises other than the work
sitehandedover to him.

4 LABOURHUTMENT:
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his
ownexpenseand responsibility(outside the Bank premises).

5. IDLE LABOUR:

In case the work is held up for any site conditions not attributable to the contractors or for any decisions
instructions / want of details from Employer or for any of the conditions, the contractor shall beallowed
reasonable extension of time by the employer but any claim for idle labour shall not be entertainedbythe
employer.Contractor’s quotedrates should includeforallsuch contingencies.

6. The contractor shall engage one competent person at site who shall take the instructions from
theEmployer. Thework should not sufferdue to lackof supervision, manpowerand materials.

7. The Contractor is required to co-ordinate his works along with other agencies working at site.
Hehas to reimburse any of the damage made by him or any of his representatives for any of the
otheragencyor ownerat site.



8. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling,
partition,Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling
shall notbe paid extra.

9. The contractor is required to fabricate a sample where required, or any item so installed for
approval. Any changes made by the Architect/Employer, in the sample to the specifications as
mentioned in the tender,shallnot be deducted or paidextra.

10.  All measurements given in the schedule hereunder are for the purpose of tender only.
Paymentwill be madeon actual measurement of the workdone

11. Allmeasurementsshallbeasper relevantl.S. standards



GENERALCONDITIONS OFCONTRACT

Except where provided for in the description of the individual items in the schedule of quantities andin
the specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried
out asper standard specifications and underthe direction ofEmployer.

1. INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement,the following words shall have the meaning herein assigned to them except where the
subject or con-textotherwise requires.

a) Employer: The termemployer shall denote SBI (State Bank of India having at REGION-
3, MANDI) and anyof its employees representativeauthorized on their behalf.

b) Architects / Consultants: The term Architects shall mean the Architects appointed by
theemployer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to
decidewhetherto appoint Architector not and to changethe Architectat anystageofwork.

C) Contractor:Thetermcontractorshallmean (Nameandaddressofthecon-
tractor)and his /theirheirs, legalrepresentatives,assigns&successors.

d) Site: The site shall mean the site where the works are to be executed, i.e. interior works,
atSBI Branchincluding any building and erection thereon, allotted by the employer for the contractors
use.

e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified
inwritingto the Architectsand theContractor, to bepositioned at siteto supervise thework.

f) Drawings: The work is to be carried out in accordance with drawings, specifications,
theschedule of quantities and any further drawings which may be supplied or any other
instruction,which maybe givenbythe Employer orArchitects duringtheexecution ofthework.

All drawings relating to work given to the contractor together with a copy of schedule of quantitiesare
to be kept at site and the Employer / Architects shall be given access to such drawings or scheduleof
quantitieswherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or
dimensional sketches therefore and have it confirmed by the Employer as case may be prior to
takingupsuch work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings,specifications and schedule of quantities or to additional instructions at least 10 days ahead
from thetime when it is required for implementation so that the Employer may be able to give decision
there-on.

e “The Works” shall mean thework or works tobe executed or doneunderthis contract.

e  “ActofInsolvency”shallmeananyactassuchasdefinedbythePresidencyMAINsInsolvencyActor in
Provincial Insolvencyact or anyamendingstatus.



e  “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming
partofthis contract.

e  “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the
acceptedquoted ratesof the contractor.

e  “Contract” shall mean the Articles of Agreement, the general conditions special conditions,
theappendix,thescheduleofquantities,specificationsanddrawingsattached hereto anddulysigned.

e  ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or
deductions therefromas maybemadeunder theprovisions hereafter contained.

e  ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters
sent(unless delivered personally or otherwise provided to have been received) by registered post to
thelast known private or business address or registered office of the addressee and shall be deemed
tohavebeen received when intheordinarycourseofpost itwouldhave been delivered.

e  ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or
deductedfrom the total of the items if the Tender any sum, either as a percentage or otherwise, then the
netprice of any item in the tender shall be the sum arrived at by adding to or deducting from the actual
figure appearing in the tender as the price of that item a similar percentage or proportionatesum.
Providing always that in determining the percentage or proportion of the sum so added ordeducted by
the contractor, the total amount of any Prime Cost items and provisional sums ofmoney shall be
deducted from the total amount of the Tender. The expression ‘net rates’ or ‘netprices’ when used with
reference to the contract or account shall be hold to mean rates or prices soarrivedat.

e ‘VirtualCompletion’shallmeanthepremise isin theopinionoftheEmployerfitforoccupation.

e  Words importing persons include firms and corporations. Words importing the singular only,
alsoincludethepluraland vice versa where the Contextrequires.

2. SCOPE OF WORK/CONTRACT

The Brief Scope of work involves the
following.1. Interior & Furnishing Works.

2. False Ceiling
3. Wall paneling and glass
works

The Contractor shall carry out and complete the said work in every respect in accordance with
thisContract and with the directions of and to the satisfaction of the Employer. The Architect with
approval of Employer or Employer issue further drawings and/or written instructions, detailed
directionsandexplanations whichhereaftercollectivelyreferred toas‘Instructions’ inregard to:
o Thevariationormodificationofthedesignqualityorquantityofworksortheadditionoromission
orsubstitutionof anywork.

o Anydiscrepancyinthedrawingsorbetweenthescheduleofquantitiesand/ordrawingsand

/orspecification.

o Theremovalfromthesiteofanydefectivematerialbroughtthereonbythecontractorandthesubstit
ution of anyothermaterialthereof.

o The demolition removaland / or re-execution of anyworkexecuted bythecontractor/s.



o The dismissal from the workof anypersons employed there upon.
o The openingup forinspection of anyworkcovered up.

o Therectificationandmakinggoodofanydefectsunderclauseshereinaftermentionedandthosearis
ingduringthemaintenanceperiod (DefectLiabilityPeriod).

The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s
or his agent / Architect’s instructions, provided always that verbal instructions, directions
andexplanations given to the contractor’s or his representative upon the works by the Employer’s or
hisagent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s
withinseven days. No works, for which rates are not specifically mentioned in the priced schedule of
quantities, shall be taken up without written permission of the Employer. The employer as provided
inclause “variation”shall fixrates of items notmentioned in the priced schedule ofquantities.
Regarding all factory-made products for which ISl marked products are available, only
productsbearinglSImarkingshall be used in the work.

3. TENDERER SHALLVISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local
sitecondition,natureandrequirementsoftheworks,facilitiesoftransportconditions,effectivelabourand
materials, access and storage for materials and removal of rubbish. The tenderer shall provide intheir
tender for cost of carriage, freight and other charges as also for any special difficulties and including
police restriction for transport etc., for proper execution of work as indicated in the drawings.The
successful tenderer will not be entitled to any claim of compensation for difficulties faced
orlossesincurredonaccount of anysitecondition.Work to bedone in phase manner.

4. TENDERS

The Employerreserves the right to rejectthelowest or anytender.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawnto
the fact that the rates for each and every item should be correct, workable and self-supporting. Ifcalled
upon by the Employer/Architects detailed analysis of any or all the rates shall be
submitted. TheEmployer/Architectsshallnotbeboundtorecognizethecontractor ’sanalysis.

The works will be paid for as “measured work” on the basis of actual work done and not as
“lumpsum”contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as completeworks
in all respects and details including preparatory and finishing works involved, directly relatedto and
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection. In the case of lump-sum charges in the tender inrespect of
any items of work will be made for the actual work done on the basis of lump sum
chargesaswillbeassessedtobepayablebytheEmployer/ Architects.

The employer has power to add, omit from any work as shown in drawings or described in
specificationsorincludeinscheduleofquantitiesandintimatethesameinwritingbutnoaddition,omissionor
variation shall be made by the contractor without authorization from the Employer. No
variationshallvitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of
threemonthsfromthedate of openingof the tender.

5. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the draft
agreementenclosed and the schedule conditions. The contractor shall pay for all stamps and legal
expenses,
incidentalthereto.Howeverthewrittenacceptancebytheemployerofatenderwillconstituteabinding
contract between the employer and the person so tendering such formal agreement is
subsequentlyexecuted.



6. AUTHORITIES,NOTICES,PATENTRIGHTSANDROYALTIES:
ThecontractorshallconformtotheprovisionsofanyActsoftheLegislaturerelatingtothework,and to the
Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and /
or authorities with whose systems the structures were proposed to have connection andshall before
making any variations from the drawings or specifications that may be associated to soconform, give
the Employer / Architects written notices specifying the variations proposed to bemade and reasons
for making them and apply for instruction thereon. The Employer / Architects onreceiptof such
intimation shall give a decision within areasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws
to be given to any authority, and to pay to such authority or to any public officer all fees thatmay be
properly chargeable in respect of the work and lodge the receipts with the Employer TheContractor
shall identify the Employer against all claims in respect of patent rights, designs, trade-marks or name
or the protected rights in respect of any constructional plant, machine, work or material used for or in
connection with the works or temporary works and from and against all claims,demands, proceedings,
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The
Contractor shall defend all actions arising from such claims, unless he has in-formed the Employer/
Architects, before any such infringement and received their permission to proceed and shall himself
pay all royalties, license fees, damages, coat and charges of all and every sortthat maybe
legallyincurredinrespect thereof.

7. TAXESANDDUTIES
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties royal-
ties,cess,localchargesifapplicable.Noextraclaimonthisaccountwillinanycasebeentertained.

8. NOTICESANDSTATUTORY REGULATIONS:
Thecontractorshallgiveallnoticesandpayallfeesandshallcomplyall ActsandRegulationsforthesuccessful
completion of the contractworks.

The whole of the work is to be complied with as per the requirements and bylaws of the relevant
statutoryauthoritiesincludingcontract labor(Regulation and Abolition) Act1970.

9. QUANTITYOFWORKTOBE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the Standard Procedure shall be considered to be approximate and no liability shall
attachto the employer for any error may be discovered therein. The Employer reserves the right to
executeonlya part or the wholeoranyexcess thereof without assigninganyreason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or
theSchedule of Rates and Prices, which rates and prices shall cover all things necessary for the
completionof the works.

10. OTHERPERSONSENGAGEDBYTHEEMPLOYER

The Employer reserves the right to executeany part of the work included inthis contract or anywork,
which is not included in this contract by the other Agency, or persons and contractor shall al-low all
reasonable facilities and use of his scaffoldings for the execution of such work. The
maincontractorshall extend all cooperation in his regard.



11. TenderershoulddepositEMDasmentionedintheNIT.

12. CONTRACTOR TO PROVIDEEVERYTHINGNECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according tothe
intent and meaning of the drawings, schedule of quantities and specifications taken togetherwhether
the same may or may not be particularly shown or described therein provide that the samecan
reasonably be inferred there from and if the contractor finds any discrepancies therein he
shallimmediately and in writing , refer the same to the Employer / Architects whose decision shall be
finalandbinding.

13. TIMEOFCOMPLETION,EXTENSIONOFTIME&PROGRESSCHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in
theAppendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with
tocomplete the same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless
the provision forthe extension of time hereinafter contained.

If intheopinionofthe Employer/Architecttheworksbe delayed:

a) Byforcemajoror

b) Byreasonofanyexceptionallyinclementweatheror

c) Byreasonofproceedingstakenorthreatenedbyordisputewithadjoiningorneighboringownersofpubli
c authorities arising, thanthroughtheContractor’s won defaultor

d) BytheworksordelaysofthecontractorstradesmenengagedornominatedbytheEmployer/Architectan
d notreferred in theScheduleofQuantitiesand /or specifications or

e) ByreasonofFurnishing,commotion,localcombinationofworkmenorstrikeorlock-
outeffectinganyofthe buildings traders or

f) In consequence of the Contractor not having in due time, necessary instructions from the
Employerfor which he shall have specifically applied in writing ahead of time, giving reasonable time
to pre-pare such instructions, the employer shall make a fair and reasonable extension of time for
completion of the Contractworks

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereofto
the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delayand
shall do all they may reasonably be required, to the satisfaction of the employer to proceed
withthework.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-
gram for carrying out the work stage in the stipulated time for the approval of Architect / Employerand
follow strictly the approved time schedule incorporating charges if any, to ensure the completionof the
work in stipulated time. A graph or chart on individual work shall be maintained showing
theproportionate progress of work week by week a weekly progress report stating the number of
skilledand un skilled laborers employed on the work, working hours done, place, type, and quantity of
workdoneduringtheperiod.

The Contractor must inform the employer within 10 days in advance of all drawings and detailed
required by him from time to time. The Contractor shall adhere to the approved program and
arrangeforthematerials and labouretc.accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work,
theArchitect / Employer may take suitable action and deemed fit without prejudice to any terms
andconditionsof the contract

14. LIQUIDATEDDAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects within the
stipulatedperiod,thecontractorshallbeboundtopaytotheEmployerasumcalculatedasgivenbelowby way
of liquidated damages and not as penalty during which the work remains un-commenced
orunfinishedaftertheexpiryofthe completion date.

If the contractor fails to complete the work by the Scheduled date of completion or within any
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for
eachweek beyond the date that the work remains incomplete subject to maximum of 5%of the
contractvalue



15. MATERIALS,WORKMANSHIP, SAMPLES, TESTINGOFMATERIALS.

All the works specified and provided for in the specifications or which may be required to be done
inorder to perform and complete any part thereof shall be executed in the best and most
workmanlikemanner with materials of the best and approved quality of the respective kinds in
accordance with theparticulars contained in and implied by the specifications and as represented by
the drawings or ac-cording to such other additional particulars,and instructions as may fromtime to
time be given bytheEmployer /Architects duringtheexecutionofthework and tohisentire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer
/Architects, the contractor shall have to carry out tests on materials and workmanship in approved
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove
thatthe materials etc., under test conform to the relevant I.S Standards or as specified in the
specifications. The necessary charges, transporting, testing etc., shall have to be borne by the
contractor. Noextrapayment on thisaccount should inanycasebeentertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
includecharges for import duties, and other charges and must be the best of their kind available and the
con-tractors must be entirely responsible for the proper and efficient carrying out of the work. The
workmust be done in the best workmanlike manner. Samples of all materials to be used must be
submitted to the Employer when so directed by the Engineer and written approval from
Employermustbeobtainpriortoplacementoforder.

Any damage (during the work) to any part of the work or to the premises for any reasons due to
rain,storm or neglect of contractor shall be rectified by the contractor in an approved manner at no
extracost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractorshall
take all precautions necessary for the protection of work and at his own expenses shall makegood
anydamagearising from anyofthesecauses.

The contractor shall cover up and protect from damage, from any cause, all new work and supply
alltemporary doors, protection to windows, and any other requisite protection for the execution of
thework whether by himself or special tradesmen or sub-contractor and any damage caused must
bemade good bythecontractorathisownexpenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the flooringshould
be rectifiedbythecontractor in the same qualityathisowncost.

16. REMOVALOF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time to timethe
removal from the work within such reasonable time or times as may be specified in the order ofany
materials which in the opinion of the Employer / Architects are not in accordance with specification or
instructions, the substitution or proper re-execution of any work executed with materials
orworkmanship not in accordance with the drawings and specifications or instructions. In case the con-
tractor refuses to comply with the order the Employer shall have the power to employ and pay
otheragenciestocarryouttheworkandallexpensesconsequentthereonorincidentaltheretoascertified by
the Employer / Architects shall be borne by the contractor or may be deducted from any moneydue to
or that may become due to the contractor. No certificate, shall relieve the contractor from hisliabilityin
respect of unsound work orbad materials.

17. SITEENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the
Employer. The duties of theEmployerrepresentativeare to watchand supervise the works and to testany
materials to be used of workmanship employed in connection with the works. He shall have noauthority
either to relieve the Contractor of any of his duties or obligations under the Contract, or except those
expressly provided hereunder, to order any work involving delay or any extra payment bythe Employer



or anyvariation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for
examiningthe works and materials and checking the measuring time and materials. Neither the
Employer’s representative nor any assistant to the Architect shall have power to revoke, alter enlarge
or relax therequirements of this Contract, or to Sanction any day-work, additions, alterations,
deviations oromissions unless such
anauthoritymaybespeciallyconferredbyawrittenorderoftheEmployer.

The Employer’s Representative shall have to give notice to the Contractor or his foremen about thenon-
approval of any work or materials and such works shall be suspended or the use of such materialshould
be discontinued until the decision of the employer/Architect is obtained, the work will fromtime to
time be examined by the Architect or the Employer’s representative but such examinationsshall not in
any way exonerate the Contractor from the obligation to remedy defects which may
befoundtoexistatanystageoftheworkofafterthesameiscompleted.Subjecttothelimitationsofthiscause,
theContractorshalltakeinstruction from theArchitect /Employer.

18. CONTRACTOR’SEMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shallbe
available (by turn) throughout the working hours to receive and comply with instructions of
theEmployer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge for execution of the work. The contractor shall employ in connection with the work
personshavingtheappropriateskillorabilityto perform their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an Indian
National.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly
orpartly under the direct order or control of the Employer or his representative shall be deemed to be
apersonemployedbythecontractor.

LOCALLAWS, ACTS,REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere to all
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other
safety regulations. The agency shall comply with the provision of all labour legislation including the
latest requirements of all the acts, laws, any other regulations that are applicable to the execution of
thetests.

e Minimumwagesact,1948(Amended)

e Paymentof wages act,1936(Amended)

e Workmen’scompensation act1923 (Amended)

e ContractlabourRegulationandAbolitionact1970andCentral rules1971(Amended)

e  ChiefLabourCommissioner(C),Ministry ofLabour&Employmentvide
GazettenotificationNo.F.N0.1/13(3)/2017-LS-Ildated 20th April 2017 on minimum wages

e Apprenticeact1961(Amended)

¢ Industrialemployment(Standingorder)Act1946(Amended)

e Personalinjuries(compensationinsurance)Act1963andothermodifications

e Employees’ProvidentFundandMiscellaneousProvisionsAct1952andamendmentthereof

e Shop and Establishment Act

e Employer’s LiabilityAct.

¢ AnyotherActorenactmentthereofandrulesframed thereunder fromtime to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of
theworkmen and all costs and expenses as may be incurred by the Employer in connection with
anyclaimthatmaybemadebyanyworkmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer ofthe
State or any local authority or of the Employer regarding the maintenance of proper environmental



sanitation of the area where the contractor’s laborers are housed or accommodated, for the prevention
of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractorshall
provide, maintain and keep in good sanitary condition adequate sanitary accommodation andprovide
facilities for pure drinking water at all times for the use of men engaged on the works andshall remove
and clear away the same on completion of the works. Adequate precautions shall betaken by the
contractor to prevent nuisance of any kind on the works or the lands adjoining the same.The contractor
shall arrange to provide first aid treatment to the laborers engaged on the works. Heshall within 24
hours of the occurrence of any accident at or about the site or in connection with execution of the works
report such accident to the Employer and also to the competent Authority wheresuchreportisrequired
bylaw.

19. DISMISSALOFWORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who
maymisconduct him. Such discharges shall not be the basis of any claim for compensation or
damagesagainsttheEmployeroranyoftheir officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or
interesttherein nor, shall take a new partner, without written consent of the Employer and no subletting
shallrelieve the contractor from the full and entire responsibility of the contract or from active
superintendenceoftheworkduring their progress

21. INSURANCE &DAMAGETOPERSONSAND PROPERTYETC.

The contractors under the terms of the contract are required to keep the works duly
insuredunder CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the
value 0f110% of the Project value or Tender value until the Completion of the project or handing
overwhichever is later. The insurance policies should be taken in the joint names by the
contractorsandthe same should be renewedatappropriatetime.
Thecontractorshallberesponsibleforallinjurytotheworkorworkmentopersons,animalsorthings and for
all damages to the structural and / or decorative part of property which may arise fromthe operations
or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’semployees, whether
such injury or damage arise from carelessness, accident or any other cause whatsoever in any way
connected with the carrying out of this contract. The clause shall be held to includeinter-
alias,anydamagetobuildingswhetherimmediatelyadjacentorotherwise,andanydamage to roads, streets,
foot paths or ways as well as damages caused to the buildings and the worksforming the subject of this
contract by rain, wind or other inclemency of the weather. The contractorshall indemnify the Employer
and hold harmless in respect of all and any expenses arising from
anysuchinjuryordamagestothepersonorpropertyasaforesaidandalsoinrespectofanyclaimmadein respect
of injury of damage under any acts on compensation or damage consequent upon suchclaim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver
thewhole of the contract works complete and perfect in every respect and so as to make good or other-
wise satisfyall claims fordamages to the propertyofthird parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all
responsibility in this respect must be effected jointly in the name of the Employer and contractor andthe
policy lodged with the Employer. The scope of insurance is to include damage or loss to the con-tract
itself till this is made over in a complete state. Insurance is compulsory and must be affectedfrom the
very initial stage. The contractor shall be responsible for anything, which may be excludedfrom
damage to any property arising out of incidents, negligence or defective carrying out of thiscontract.
The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages,compensations, costs, charges and expenses arising or accruing from or in respect of any such
claimordamages from anysums due to ortobecome due to the contractor.



22. MEASUREMENTS

Before taking any measurement ofany work the Site Engineer oremployer’srepresentativeshallgive
reasonable notice to the contractor. If the contractor fails to attend at the measurements aftersuch notice
or fails to countersign or to record the difference within a week from the date of measurement in the
manner required by Site Engineer or by the subordinate deputed by him as the casemaybe is final and
bindingonthecontractorandcontractor shall haveno right to disputethesame.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating
theamount due to the contractor from the Employer and the contractor shall be entitled to payment
thereof,withintheperiodofhonoring certificates named in thesedocuments.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s /
Architects.Normally one interim bill shall be prepared each month subject to minimum value as stated
in thesedocuments.

The bills in proper forms must be duly accompanied by detailed measurements in M-book in supportof
the qualities of work done and must show deductions for all previous payments, retention money,etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount dueto
the contractor from the Employer and the contractor shallbe entitled to paymentthereof,withinthe
period ofhonoringcertificatesnamed in these documents.

The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and
retentionmoneyas described in thisdocument. The refundofretentionmoneywillbemadeas specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materialsor
goods will be progressively deducted from the amount due to the contractor in accordance with
thequantitiesconsumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final
paymentonly and not as payments for work actually done and completed, and shall not preclude the
requiringof bad, unsound, and imperfect or unskilled work to be removal and taken away and
reconstructed, orre-erected or be considered as an admission of the due performance of the contract,
or any part thereofinanyrespectortheaccruingofanyclaim,norshall,itconclude,
determineoraffectinanywaythe power of the Employer under these conditions or any of them as to the
final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the
contract. The final billshall be submitted by the contractor within one week of the date fixed for
completion of the work orof the date of certificate of completion and payment shall be made within
one month from the date ofreceiptof the bill.

FinalPayment

The final bill shall be accompanied by a certificate of completion from the Architects. Payments offinal
bill shall be made after deduction of Retention Money as specified, which shall be refunded after the
completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s certificate
that the contractor has rectified all defects to the satisfaction of the Employer. The acceptanceof the
payment of the final bill by the contractor would indicate that he has no further claim in respectof the
workexecuted.

24. VARIATION/DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. The
Employer / Architect can increase or decrease any quantities to any extend or even delete particular
item as per the site requirements and the contractor shall not be paid anything extra on this ac-count.
Nothing extra will be paid by the Bank on account of omission / deletion of items or decreasein the
quantity of items. The Bank shall not entertain any claim whatsoever from the contractor
onthisaccount.

The price of all additional items/non-tendered items will be worked out on the basis of rates quotedfor
similar items inthe contract wherever existing.If similar items are notavailable, the ratesforsuch items
will be derived as per standard method of rate analysis based on prevalent fair price oflabour, material
and other components as required with 15% towards contractor’s profit and over-heads.



25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must obtain
theapproval of the Employer/ Architects in writing for any such substitution well in advance.
Materialsdesignated in this specification indefinitely by such term as “Equal” or “Other approved” etc.
specificapproval of the Employer/Architecthas to beobtainedinwriting.

26. CLEARINGSITEON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all
machinery,surplus materials, rubbish and temporary works of every kind and leave the whole of the
site and theworkscleanandin a workmanlikeconditiontothe satisfaction ofthe Employer/Architects.

217. DEFECTS AFTERCOMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,which
may appear within 12 months after completion of the work. In the default, the Employer mayemploy
and pay other persons to amend and make good such damages, losses and expenses consequent thereon
or incidental thereto shall be made good and borne by the contractor and such damages, loss and
expenses shall be recoverable from him by the Employer or may be deducted by the employer, in lieu
of such amending and making good by the contractor, deduct from any money due tothe contractor a
sum equivalent to the cost of amending such work and in the event of the
amountretainedbeinginsufficientrecoverthatbalancefromthecontractorfromtheamountretained(retentio
n money) together with any expenses the Employer may have incurred in connectiontherewith.

28. CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any work is to be coveredup
or finished up or otherwise becoming inaccessible later on, in order that the work may be inspected
and correct dimensions taken before such covering, in default whereof the same shall, at theopinion of
the Employer/ Architect be either opened up for measurement at the contractor’s expensesor no
payment may be made for such materials. Should any dispute or differences arise after the execution
of any work as to measurements etc., or other matters which cannot be conveniently tested orchecked,
the notes of the Employer / Architects shall be accepted as correct and binding on the con-tractor.

29. IDLE LABOUR
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and
laborchargesoftools and plants would be entertainedunderanycircumstances.

30. SUSPENSIONOFWORKS

If the contractor except on account of any legal restraint upon the Employer preventing the continuance
of the work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the
performance of his part of the contract or if he shall more than once make default, theEmployer shall
have the power to give notice in writing to the contractor requiring the work to beproceeded within a
reasonable manner and with reasonable dispatch, such notice purport to be a no-ticeunderthisclause.
After such notice shall have been given, the contractor shall not be at liberty to remove from the siteof
the works or from any ground contiguous thereto any plant or materials to subsist from the date ofsuch
notice being given until the notice shall have been compiled with. If the contractor fails to startthe work
within seven days after such notice has been given to proceed with the works as therein pre-scribed,
the employermayproceed asprovidedinclause31 (Termination ofContractbyEmployer)

31. TERMINATIONOFCONTRACTBYEMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being afirm
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or
a composition for the benefit of the greater part, in number of amount of his creditors or shallenter into
a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or theReceiver of
the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm



appointed by the court shall be unable within fourteen days after notice to him requiringhim to do so,
to show to the reasonable satisfaction of the employer that he is able to carry out andfulfill the contract,
and if so required by the employer to give reasonable security therefore, or if thecontractor shall suffer
execution to be issued, or shall suffer any payment under this contract to beattached by or on behalf of
and of the creditors of the contractor, or shall assign, charge or encumberthis contract or any payments
due or which may become due to contractor, there under, or shall neglect or fail to observe and perform
all or any of the acts matters of things by this contract, to be observed and performed by the contractor
within three clear days after the notice shall have been givento the contractor in manner hereinafter
mentioned requiring the contractor to observe or perform thesame or shall use improper materials of
workmanship in carrying on the works, or shall in the opinion of the employer not exercise such due
diligence and make such progress as would enable thework to be completed within due time agreed
upon, and shall fail to proceed to the satisfaction of theemployer after three clear das notice requiring
the contractor so to do shall have been given to thecontractor as hereinafter mentioned or shall abandon
the contract, then and in any of the said cases,the Bank may notwithstanding previous waiver determine
the contract by a notice in writing to
theeffectashereinaftermentioned,butwithouttherebyeffectingthepowersoftheemployeroftheobligations
and liabilities of the contractor the whole of which shall continue in force as fully as if thecontract, had
not been so determine and as if the works subsequently executed by or on behalf of thecontractor
(without thereby creating any trust in favor of the contractor) further the employer or hisagent, or
servants, may enter upon and take possession of the work and all plants tools scaffoldingsheds
machinery, steam, and other power, utensils and materials lying upon premises or the adjoininglands
or roads and sell the same as his own property or may employ the same by means of his ownservants
and workmen in carrying on and completing the works or by employing any other contractors or other
persons or person to complete the works, and the contractor shall not in any way interrupt or do any
act, matter or thing to prevent or hinder such other contractors or other persons or per-son employed
from completing and finishing or using the materials andplants for the works whenthe works shall be
completed, or as soon thereafter as conveniently may be the employer shall givenotice in writing to the
contractor to remove his surplus materials and plants and should the contractor to remove his surplus
materials after receipt by him the employer may sell the same by PublicAuction and shall give credit
to the contractor for the amount so realized. Any expenses or losses incurred by the contractor for the
amount so realized. Any expenses or losses incurred by the employerin getting the amount payable to
the contractor by way of selling his tools and plants or due on ac-count of work carried out by the
contractor prior to engaging other contractors or against the SecurityDeposit.

32. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between the
partieshereto touching or concerning the works or the execution or maintenance thereof this contract
or effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto
whetherduring or after determination foreclosure or breach of the contract (other than those in respect
ofwhich the decision of any person is by the contract expressed to be final and binding) shall after writ-
ten notice by either party to the contract to the other of them and to the Employer hereinafter
mentionedbereferredforadjudicationtoasole Arbitrator to beappointed as hereinafterprovided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send withinthirty
days of receipt of the notice, to the contractor a panel of three names of persons who shall bepresently
unconnected with the organization for which the work is executed from the following
categoriesofArbitrators”:-

a) RetiredHigh Court/Supreme CourtjudgewhohaveexperiencedinhandlingArbitration Cases.

b) MemberofCouncilofArbitrators

c¢) FellowofthelnstitutionofEngineers

d) EminentRetiredChiefEngineerfromState/CentralPWD/Publicsectorundertakingofgoodreputation
and integrity

e) FellowofIndianinstituteofArchitects

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to
beappointed as a sole Arbitrator and communicate his name to the Employer within thirty days of



receipt of the names. The Employer shall thereupon without any delay appoint the said person as
theSole Arbitrator. If the contractor fails to communicate such selection as provided above within
theperiod specified, the Competent Authority shall make the selection and appoint the selected person
astheSole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within the
periodspecified, the contractor shallsend to the Employer a panel of three names of persons who shall
allbeunconnectedwitheitherparty. TheEmployershallonreceiptappointhimastheSoleArbitrator.If ~ the
Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of
receiptofthepanelandinformthecontractoraccordingly,thecontractorshallbeentitledtoappointoneofthepe
rsons frompanelastheSoleArbitratorandcommunicatehisname to theEmployer.If the Arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates
hisofficeduetoanyreasonwhatsoeveranotherSoleArbitratorshallbeappointedasaforesaid.

The work under the Contract shall, however, continue during the arbitration proceedings and
nopaymentdueorpayableto the contractorshallbewithheldon account ofsuch proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to
boththepartiesfixingdateofthefirst hearing.

The Arbitrator may fromtime to time, with the consent of the parties, enlarge the time for
makingandpublishingtheaward.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him.
TheArbitrator shall decide each dispute in accordance with the terms of the contract and give a
reasonedaward. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
Sole discretion.

The award of the Arbitratorshallbe final and bindingonthe both the parties.

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to
thearbitrationproceedingunderthis clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be
conditionprecedent to any right to action under the contract with regard to the matters hereby expressly
agreedtobe so referredtoarbitration

SPECIALCONDITIONSOFCONTRACT

1. DRAWINGS ANDSPECIFICATIONS
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in
accordance withthe signed drawings and specifications and such further drawings and detailsas maybe
provided by the Architect/Employer, and in accordance with such written instructions, directionsand
explanations as may from time to be given by the Employer/Architect, whose decision as to
thesufficiency and quality of the work and materials shall be final and binding upon all parties. If



thework shown on any such further drawings or work that may be necessary to comply with any
suchinstructionsdirectionsorexplanations,beintheopinionofthecontractorextractionthatcomprisedin or
reasonably to be inferred from the contract he shall before proceedings with such work, givenotice in
writing to this effect to employer/Architect, and in the event of the employer/Architectsagree to the
same in writing the contractor shall be entitled to an allowance in respect of such extrawork as on
authorized extra. If the Architect and the contractor fail to agree as to whether or to thereis an extra,
then, if the Employer/Architect decided that the contractor is to carry out the said work,the contractor
shall do so, and the question whether or not there is any extra, and it so the amountthereof, shall failing
agreement, be settled by Arbitration as hereinafter provided, but such referencesshall in no
waydelaythefulfillmentofthis contract.
No drawings shall be taken as in itself on order for variation unless, in addition to the
employer/Architect’s signature, it bears express words stating that is intended to be such an order or
bears aremark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed
unlessthe said work shall have been executed under the provisions of clause 6 (Authorities notices,
patentright and royalties) or by the Authorities of directions in drawing of the Architect as herein
mentioned.
One complete set of the signed drawings and specification and scheduled of quantities shall be
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he
mayconsider reasonable, one copy of any additional drawing, which is his opinion, may be necessary
forthe execution of any part of work. Such copies shall be kept at the works, and the architect or his
representativesshall,atallreasonabletimehaveaccesstothesameandshallbereturntotheArchitectby  the
contractor before the issue of the Final certificate. The contract shall remain in the custody ofthe
Architect, and shall be produced by him at his office as and when required by the Employer or
bythecontractor.

2. INSPECTIONOFDRAWINGS
Before filling in the tender, the contractor will have to check up all drawings/specification and schedule
of quantities, and will have to get an immediate clarification from the employer/ Architect onany point
that he feels is vague or uncertain. No claim of damages or compensation will be entertainedon this
account.

3. EXECUTION OFWORK(PRICESTO INCLUDE)
The whole of the work is described in the contract a (including the schedule of Quantities, the
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time
totimeistobecarriedoutandcompletedinallitspartstotheentiresatisfactionoftheEmployer
/Architect. Any minor details of the work which may not have been definitely referred to in this con-
tract, but which are usual in practice and essential to the work, are deemed to be include in this con-
tract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well
astransportation, so as to execute the contractor as per the rules and regulations of Local Bodies,
StateGovernmentandGovernmentof India.
Therates quoted in the tendershouldinclude all chargesfor:
a) Labor,maintenancefixing,carrying,cleaning,makinggood,hauling,wateringetc.
b)  Plant,machinery,scaffolding,framework,Englishladders,ropes,nails,spikes,tools,materialsand
workmanship protection from weather, shuttering, temporary supports, platform and maintenanceof
the same.
c¢) Covering for the walling and other works during inclement weather or striking or whenever
directedasnecessary.
The rates quoted by contractor shall include removal of all the existing furniture and other material
&dispose them off where ever required including the furniture and material for which the contract
hasgiven the paybackoffer.

4. SITESUPERVISION
ThecontractorshallappointathisowncostcompetentandadequatenumberofqualifiedEngineersat site, for
(2) joint measurements and preparations of bills, (2) for testing materials at site and out-side laboratory,
(3) for other general supervision. Their appointment shall be approved by the Employer / Architect.
The site Engineers shall not be removed from the site without the written



consentoftheEmployer/Architect.

5. DIMENSIONS
Figures, dimensions, areinallcase to be accepted preferences toscaledsizes. Large-scale detailstake
precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a clarification
before proceeding with the work. Accordingly, if any work is executed without prior clarificationitis
liable to be rejected and shall notbepaid for.

6. PROGRAMMEOFWORKS
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval
immediately after issue of the work order and display the approved charts in the site office. He shall
alsomake bar charts indicating individual items and during the progress of work he shall update the
barchartsshowingtheproportionateprogressofworkeveryweek.
He shall strictly adhere to the program of works as per CPM/PERT charts showing the
proportionateprogressofwork.

7. PROCUREMENTOFMATERIALS
Contractor shall procure all the materials for the work from the open market. Time is the essence
ofthecontract.Acceptanceofthecompletiondatebythecontractorshallmeanthathehastakenintoconsiderati
on the availability of all material of approved make and quality in sufficient quantities atsite to enable
him to complete the entire work in the stipulated period. Contractor will get sample ofall materials
approved by the Employer before placing order / purchase / procurement. They
shallconformtol.S.codesandortenderspecificationasapplicable.
For all materials the contractor shall quote for the best quality of the materials of best make /
sourceorsupplyanditwillbegotapprovedbyEmployerbeforeprocurement.Incasesufficientquantitiesof
approved quality materials from approved source are not available in time, contractor may have
toprocure the same from neighboring area with longer leads as required and directed at no extra
cost.Thematerialwillbe, howeveras per relevantl.Scodeasandwhereverapplicable.

8. UNFIXEDMATERIALS
When any materials intended for the works shall have been placed at site by the Contract, such material
shall not be removed there from (except for the purposes of being used on the works) withoutthe written
authority of the Employer / Architect and when the contractor shall have received payment in respect
of any certificate in which the architect shall have stated that he has taken in to ac-count to value of
such unfixed materials on the works such material shall become the property of theEmployerand the
contractorshall be liable foranyloss or damagetoanysuch materials.

9. CUSTODY ANDSECURITYOFMATERIALS
Thecontractorsshallberesponsibleforthecustodyandsecurityofallmaterialsandequipmentatsite and he
will provide full time watchman / watchmen to lock after his materials, stores,equipmentsetc.

10. RATES
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth
asshownin detailed drawings andasrequiredand directed bytheArchitect.
Rates quoted bythecontractorshallalsoholdgoodforanysmallworkatanyplaceat site.

11. PRICES FOREXTRASETC. ASCERTAINMENT

Therates of extraitemswillbeascertainedasbelow

a) The rates will be derived from the rates of items already quoted in the original tender for the
extrawork.

b)  Where extra work cannot be properly measured or valued, the contractor shall be allowed
anywork prices at the net rates stated in the tender or the priced schedule of quantities, or if not so
stated,then in accordance with the local day work, rates and wages for the district, provided that in
eithercase vouchers specifying the daily time (and if required by the Architect, the workmen’s name)



andmaterialsemployed at or before the end of the week following that in which the work has been
executed.

c) The measurements and valuations in respect of the extra items of contract shall be completed
with-inthe‘periodoffinalmeasurement’orwithinthreemonthsofthecompletionofthecontractworksas
definedunderclause (CertificateofVirtual Completion)

12. EXTRAITEMS RATES
The work or extra items shall be started only after the approval of extra items rates by client / Architect.
Rates for additional or extra items work which cannot be derived from the contract item ratesshallbe
calculated on thebasisofactualcostplus15 %for profitand overheads.

13. DRAWINGSANDINSTRUCTIONS
A set of major drawings along with the contract documents shall be provided to the contractor. Forany
clarifications or further drawings are required by the contract, during or before the start of construction
work, the Contractor shall inform the employer/Architects in writing to provide the
same.Workingdetailswillbegiventothecontractorfromtimetotimeduringtheprogressofworkasandwhen
required.Incase of other drawing is required by the contractor hewillgive a minimum
tendaysnoticetotheEmployer/ Architect.

14. FAILUREBYCONTRACTORCOMPLYWITHARCHITECTEMPLOYER’SIN-
STRUCTIONS

If the contractor after receipt of written notice from the employer/architect requiring compliance
withsuch further drawings and / or instruction, fails within seven days to comply with the same, the
Employer / Architect may employ and pay other personstoexecuteanysuchwork whatsoever as maybe
necessary to give effect thereto and all cost incurred in connection there with shall be recoverablefrom
the contractors by the Employer as a debit or may be deducted from any money due or
whichbecomedue to the Contractors.

15. INFORMATIONTOBESUPPLIEDBYTHE CONTRACTOR
ThecontractorshallfurnishtheEmployer/Architect thefollowing:
a) Detailed industrial statistics regardingthelaboremployedbyhim etc.
b)  ThePowerofAttorney,nameandsignatureofhisauthorizedrepresentativewhowillbeinchargesfor
theexecution of work
c) The listoftechnicallyqualified persons employed byhim for the executionofthis work.
d) Thetotalquantityandqualityofmaterialsusedforthe works.
e) The listofplant and machineryemployedforthis work.

16. ARCHITECT’SDELAYINPROGRESS
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating
thecontract and grant such extension of time with the approval of the employer for the completion of
thecontractashemaythinkproperandsufficientinconsequencesofsuchdelay,andthecontractor,shall ~ not
makeanyclaimfor compensation or damageinrelation thereto.

17. FORCEMAJEURE
Neither party shall be held responsible by the other for breach of any condition of this agreement
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the
controlof the parties andany breach of clauses arising from much force majeure conditions as
aforesaidshallnot be regarded asabreachoftheprovisionof this Agreement.

18. INCOME-TAX&GSTIT

Income TaxGST IT shall be deducted at source by the client from the contractor’ interim and
finalbillpaymentsasperStatutoryRegulations.

19. SITEMEETINGS



A senior representative of the contractor shall attend weekly meetings at works site and in
additionmeetings as and when arranged by employer / Architect to discuss the progress of the work
and sortout problems, if anyandensurethat the work iscompleted in the stipulatedtime.

20. SCHEDULEOFAPPROXIMATEQUANTITIESANDRATE
1. The quantities given herein are approximate and they are subjected to alterations omissions,
deductionsoradditionsasprovidedforintheconditionsofthiscontractanddonotnecessarilyshowthe
actualquantitiesof the work to be done.

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding)
anycustom or practice to the contrary according to the actual quantities when in place and finished ac-
cording to the drawings or as may be directed from time to time by the employer and the cost
calculatedbymeasurementsorweight,attherespectiveprices,withoutanyadditionalchargeforanynecessary
or contingent works connected there with. The rates quoted are for work in site and completeineveryrespects.
3. If any operation of work, which is specified in the respective items mentioned in the schedule
ofquantities, is not executed by the contractor then proportionately the rate quoted in the schedule
shallbe re-fixed.

21. ACTIONWHERETHERE ISNOSPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be carriedout
in accordance with the Indian Standards Specifications subject to the approval of the Employer
/Architect

22. ACCIDENTATSITE

The contractor shall be responsible for the safety of persons employed by him on the works. Thisshall
be without prejudice to the responsibility of the contractor under the Insurance Clause of thegeneral
conditions. Contractor shall take all precaution detailed in the safety code attached separately.

23. TYPOGRAPHICALCLERICAL ERRORS
The Employer / Architect clarification regarding partially omitted particulars of typographical
orClericalserrorsshallbefinal and bindingonthecontractors.

24. WORKPERFORMEDATCONTRACTOR’SRISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the
workand shall maintain all lights, goods, signs, temporary passages or other protection necessary for
thepurpose. All works shall be done by the contractor’s risk and if any loss or damage shall result
fromfireorfromothers cause, the contractor shall promptly repay or replace such loss or
damagefreefromallexpensestotheemployer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles usedheld
for use in connection with the work. The work shall be carried on to completion without
interferenceswiththeoperationsofexistingmachineryor equipment, if any.

25. SPECIALCONDITIONSOFCONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the
clausesmentioned within special conditions of contract, the clauses mentioned within the special
conditionsofcontractshall supersede those mentioned elsewhere.

26. CONTRACTOR'SLABOURREGULATIONS
Short title:
1. Theseregulations maybe calledthe "contractorlabour regulations.”
2. Definitions :— in these regulations, unless otherwise expressed or indicated, the works
andexpressionsshallhave the meaningherebyassigned to them respectively, that isto say:
(26.2.1) "Labour" means worker employed by the bank's contractor directly or indirectly through
asub-contractororotherpersonsorbyanagentonhisbehalfofapaymentnotexceedingRs.
/- permonthandwillnotincludesupervisorystafflikeoverseersetc.




(26.2.11) "fair wages" means wages whether for time or piece work notified at the time of
invitingtenders for the work and where such wages prescribed by the government of India in the
ministry of labour and employment vide SIL.No. 1917 published in the gazette of India,
extraordinarypart - iisection (3) sub-section (ii)dated 19-5-19609.

(26.2.1ii) "Contractors' shall include every person whether a sub-contractor or headman or
agentemployinglabour on thework taken oncontract.

(26.2.iv) "Wages" shall have the same meaning as defined in the payment of wages act and
includestimeand piece rate wages.
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and
incase of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of
intervalforrest,ifany, it shallnotspreadovermore than 12 hours on anyday.
2.b. When an adult worker is made to work for more than 9 hours on any day or for more
than48 hours in any week. He shall be paid overtime for the extra hours put in by him at double
theordinaryrate of wages. Children shall not be made to work extra.
2.C. Every worker shall be given a paid weekly holiday normally on Sunday in
accordancewith the provisions of minimum wages (central) rules, 1960 as amended from time to time
ir-respectiveofwhether such workerisgovernedbythe minimum wagesact1948 or not.

3 Displayof notice regardingwage etc. the contractor shall:
@ Before the commences his work on contract, display and correctly maintain and
continueto display correctly maintain in a clean legible condition in conspicuous places on the
work,notice in English and in the local Indian language spoken by the majority of workers, givingthe
rate. of wages which have Dbeen certified by the executive engineer, ZONAL
labourcommissionerfairaswages and the hoursofworkforwhichsuchwages are earned, and

(b) Send acopyofsuchnoticestothecertifyingofficer.
o Paymentofwagesundercentralgovt.wagesact.—
Q) Wagesdue to everyworkershall be paid to him direct.

(i1) Allwagesshall be paidincurrentcoinorcurrencyorinboth.
(iii) Arrearsclaimedafter3months afterthecompletionoftheworkshallnotbeentertained.
. Fixationofwageperiods:—

Q) The contractor shall fix the wage periods in respect of which the wages shall be
payable. Theminimumdailyratesofwagesfixedundernotificationofthegovernmentofindiaintheministryo
flabourandemploymentno.1972dated10-5-78areinclusiveofwages
forweeklydayofrestyleandthequestion of extrapayment for week holidaywouldnot arise.

(it) Nowageperiodshallexceedonemonth.
(iii) wages of every employed on the contract shall be paid (a) in case of establishments
inwhich wage period is one week within 3 days from the end of the wage period and (b) in thecase of
other establishments before the expiry of the 7th day or 10th day from the end of thewages period
according to the number of workers employed in such establishment does notexceed1000 or
exceeds1000.
(iv) When the employment of any worker is terminated by or on behalf of the contractor
thewages earned by him shall be paid before the expiry the day exceeding the one on which
hisemploymentis terminated.
(v) All payment of wages shall be made on a working day except when the work is
completedbefore the expiry of the wage period in which case final payment shall be made within
48hours ofthelast working dayatwork site and duringtheworkingtime.
Note:Theterm"workingday"meansadayonwhichworkonwhichthelaboremployedisinprogress.
6. wagebookandwageslipsetc.:thecontractorshallmaintainawagebookofeachworkerinsuchformasm
aybeconvenientattheplaceofwork,butthesameshallincludethefollowingparticulars
(a) Nameoftheworker.
(b) Rateofdailyormonthlywages.
(c) Natureofworkonwhich employed.
(d) Total numberofdaysworkedduringeachwage period.



(e) Datesand periods forwhichworked overtime.

(F) Grosswagespayablefortheworkduringeachwageperiod.

(9) All deductions made from the wage with an indication in each case of the ground for which
thedeductionismade.

(h) Wages actuallypaid for eachwageperiod.

(1) Signature orthumbimpressionoftheworker.

(1) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker
employed byhim on the workatleast a daypriorto the dayofdisbursementof wages.

(k)  The contractor shall issue the employment card in the prescribed form iii to each worker on
thedayofworkorentryintohisemployment.Iftheworkerhasalreadyanysuchcardwithhimfromthe previous
employer, the contractor shall merely endorse that employment card with relevant en-tries. On
termination of employment the employment card shall again be endorsed by the contractorandreturned
to the worker.

() The contractorshallissuean attendance-cum-wagescardasperform:

Attached to each worker on thedayofeach worker on entryinto his employment.

7. Registerofunpaid wages: —thecontractorshallmaintaina register ofunpaidwagesinsuchformas
maybe convenient attheplaceof work but thesame shall includethefollowingparticulars:

(@) Fullparticularsofthelaborers’wherewageshavenotbeenpaid.

(b) Reference numberofthemusterroll and wage register.

(c) Rateofwages.

(d) Wageperiod

(e) Totalamountnotpaid

(F) Reasonsfornotmakingpayment

(9) How theamountofunpaidwageswasutilized.

(h) Acquaintancewithdates.

8. Registerofaccidents:thecontractorshallmaintainaregisterofaccidentsinsuchformasmaybeconveni
entat the workplacebutthesameshallinclude the followingparticulars:

(a) Fullparticularsofthelaborswhometwithaccident.

(b) Rate ofwages.

(c) Sex

(d) Age

(e) Natureofaccidentand cause of accident.

(f) Timeand date ofaccident

(g) Dateandtimewhenadmitted in hospital

(h) Date ofdischargefromthe hospital

(i) Periodoftreatmentandresultof treatment.

(j) Percentageoflossofearningcapacityanddisabilityas assessed bythemedicalofficer.

(k) Claim requiredtobepaidunderworker'scompensationact.

(1) Date ofpayment of compensation.

(m) Amountpaid with detailsof persons towhom the samewaspaid.

(n) Authoritybywhomthecompensationwasassessed.

(o) Remarks.

. Finesanddeductionswhichmaybemadefromwages:

(1) Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthefollowing:

(a) Fines.

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his
employment he required to work. The amount of deduction shall be in proportion to the period for
which hewasabsent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody,orlossofmoneyoranyotherdeductionwhichheisrequiredtoaccount,wheresuchdamageorlossisdir
ectlyattributabletothis neglector default.

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance
grantedshallbeenteredin a register.



(e) Anyother deduction which the centralgovernmentmayfromtimetotimeallow.
(i)  No fine should be imposed on any worker save in respect of such acts and omission on his part
ashavebeen approved bythe chief labourcommissioner.
(iii))  Nofine shall be imposed on a worker and no deduction for damage or loss shall be made fromhis
wages until the worker has been given an opportunity of showing cause against such fines or
deductions.
(iv)  The total amount of fine which may be imposed in any one wage period on a worker shall
notexceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that
wageperiod.
(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry
ofsixtydays from the dateon which it wasimposed.
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect
ofwhichitwasimposed.

10. Registeroffines,etc.:
(i)  The contractor shall maintain a register of fines and a register of deduction for damage or loss
informnos. 1 &2 respectivelywhichshouldbekeptattheplaceof work.
(i)  The contractor shallmaintain both in English and the local Indian language, a list approved
bythechieflabourcommissionerclearlystartingtheactsandomissionsforwhichpenaltyorfinemaybeimpos
ed on aworkmananddisplayitin a goodcondition in a conspicuous placeofthework.
11. Preservation of registers: — the wage book the wage slips, the register of unpaid wages, the
register of accidents, the register of fines, deductions required to be maintained under these
regulationsshallbepreservedfor45daysafterthedateoflastentrymadeinthemandshallbemadeavailablefor
inspection by the engineer-in-charge labour welfare officer or any other officer authorized by
thechieflabourcommissionerin this behalf.

12. Powersoflabourwelfareofficertomakeinvestigationorenquiry
The labour welfare officer or any other person authorized by the central government on their
behalfshall have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the fair wage clauses and provisions of these regulations. He shall investigate into any
com-plaint regardingthedefaultmadebythe contractor or sub-contractor in regardtosuchprovision.

13. Reportoflabourwelfareofficer

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result
ofhisinvestigationorenguirytotheexecutiveengineerconcernedindicatingtheextent,ifany,towhich  the
default has been committed, with a note that necessary deduction from the contractor's billbe made and
the wages and other dues be paid to the labours concerned. In case an appeal is made bythe contractor
under clause 14 of these regulations actual payment to the labours will be made by
theexecutiveengineerafterthezonallabourcommissionerhasgivenhis decision on such appeal.

o The executive engineer shall arrange payments to the labours concerned within 45 days from
thereceipt of the report from the labour welfare officer or the zonal labourcommissioner as the case
maybe.

14, Appealagainstthedecision of labourwelfareofficer:
Any person aggrieved by the decision and recommendations of the labour welfare officer or
otherperson so authorized may appeal against such decision to the zonal labour commissioner
concernwithin30daysfromthedateofdecision,forwardingsimultaneouslyacopyofhisappealtotheexecuti
ve engineer concerned but subject to such appeal, the decision of the officer shall be final
andbindinguponthecontractor.

15. Prohibition regarding representationthroughlawyer:
(@ A workman shall be entitled to be represented in any investigation or enquiry under this
regulationby:
(a) Anofficer of a registered trade unionofwhichheisamember.
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is



affiliated.
(c) Where the employee is not a member of any registered trade union, by any officer, of a
registeredunion, connected with, or by any other workman, employed in the industry in which the
worker employed.
(i) An employer shall be entitled to be represented in any investigation or enquiry under this
regulationby;
(a) An officer of anyassociation of employers ofwhichheisamember.
(b)  An officer of a federation of association of employers to which
theAssociationreferredtoinclause (a)isaffiliated.
(c) Where the employer is not a member of any association of employers' by an officer of
associationof employers connected with or by any other employer, engaged in the industry in which
the employerisengaged.
(i) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiryunderthese regulations.
16. Inspection of books and slips: The contractor shall allow inspection of the wage books and
thewage slips the register of unpaid wages, the register of a accident, and the register of fines and
deductiontoanyofhisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceivedor to the
labour welfare officer or any other person authorized by the central government on his be-half.

17. Submission ofreturns:
Thecontractorshallsubmitperiodicalreturnsas maybe specified fromtime to time.
o Amendment: the central governmentmay from time to time add to or amend the regulation andon
any question as to the application, interpretation or effect of these regulations the decision of
thechieflabour commission or deputy chief labour commission to the government of India, or any
otherpersonauthorizedbythecentralgovernmentin that behalf shallbefinal.

o Safetycode
Scaffolds:
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done
fromthe ground, or from solid construction except such short period work as can be done safely from
ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the
ladderused for carrying material as will, suitable footholds and hand holds shall be provided on the
ladderandtheladdershall begiven aninclinationnotsteeperthan 1/4 to 1(1/4) horizontal and 1 vertical)
(i)  Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from
anoverhead support or erected with stationary support shall have a guard rail properly attached
bolted,braced and otherwise secured at least 3 feet high above the floor or platform of such scaffoldings
orstaging and extending along the entire length of the outside and ends thereof with only such
openingas may be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened astoprevent itfrom swayingfromthe buildingor structure.
(iii))  Working platform, gangways, and stairways should be so constructed that they should not
sagunduly or unequally, and if the height of the platform or the gangway or the stairway is more than
12feet above the ground level on the floor level. They should be closely boarded, should have
adequatewidthand should be suitablyfastened, as described in (ii) above.

(iv) Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be -3'0". Wherever there are open excavations in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons slipping into the
excavations.

(v) Safe means of access shall be provided to all working platforms and the working places.
Everyladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the
widthbetween sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to and
including 3m.In length. For longer ladders this width should be increased at least 20mm. for each



additional meter orlength.

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of
theengineer obtainedpriorto construction.

Othersafety measures

(vii)  All personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal workers
shallbe provided with safety gloves. Persons employed on metal cutting and grinding shall wear
safetyglasses.

(viii)  Adequate precautions shall be taken to prevent danger from electrical equipment. No
materialson any of the sites of work shall be so stacked or placed as to cause danger or inconvenience
to anypersonor the public.



e FORMOFAGREEMENT

. ARTICLESofAGREEMENTmadethis_dayof_year2025
between theTHE REGIONAL MANAGER, SBI (Hereinafter referred to as the
“Employer/Owner/client” whichexpression shall, unless excluded by or repugnant to the context,
includes its successors and assigns)oftheONEPARTand__of
(Hereinafterreferredtoas*“Contractor’unlessexcludedbyorrep
ugnanttothecontext,includes itssuccessorsandassigns) of the OTHERPART.

e WHEREAS the Employer intends to carry out PROPOSED INTERIOR AND FURNISHING
WORKS AT CHATROKHARI (SUNDERNAGAR)
o Shall hereinafterreferred toas“Project”.

o AND WHEREAS for the purpose of the above said project, the Employer
invited sealed tenders fromexperienced, resourceful and bonafied contractors vide his Notice
Inviting Tender(NO.__ dated.).

e WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender,
General notes, General Conditions of Contract, Special conditions, Schedule of approximate
quantitiesand rates , Form of Agreement, General Specification, Approved manufacturers/ natural
source ofmaterials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above
saidproject, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as
atoken of hisacceptance ofthesame, alongwithrequisite Costof tenderandEarnest MoneyDeposit

e AND WHEREAS out of the tenders received, the Tender of the contractor was found to be
mostsuitableforthe project.

° A
ND WHEREASthe Employerhasaccordinglyissuedtheworkorder(NO.dt. )
tothecontractor subject tohis furnishingtherequisiteSecurityDeposit.

o AND WHEREAS the Contractor has accepted the aforesaid Work Order vide
his letter of acceptanceNO. dt.

andhasalsodepositedwiththeEmployerasumofRs.
whichwiththeEarnestMoneyofRS.
formstherequisiteSecurityDeposit@ 2%ofthe acceptedTenderValueofRs..

e NOW,therefore,itisherebyagreedto and betweenthepartiesasfollows:
1) Contractdocuments
e Thefollowingdocumentsshall constitute theContractDocuments.
I. This ArticleofAgreement.
Il.  TenderDocumentsubmittedbytheContractorincludingthe‘‘saidconditions”,N.I. TandScheduleof
guantity.
I1l.  AllcorrespondencebetweentheEmployerandtheContractorfromthedateofissueofN.l. Tandthedate
of issue of workorder.
IV. WorkorderNo. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the
Contractor shall upon and subject to the said conditions, execute and complete the contracted project
worksshownupon the said drawings etc.andsuchfurther detailed drawingsasmaybe furnished to the
contractor by the said Employer and described in the said Specifications and the said Schedule of Quantities.

3) Notwithstanding what are stated in the N.L.T conditions of Tendering, Conditions of Contract



ofherein stated before, the Employer reserves itself the right of altering the drawings and the nature
ofthe work and addition to or omitting any items of work or of having portions of same carried out
departmentally or otherwise and such alterations or variations shall be carried out without prejudice
tothiscontract.

4)  As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming
partof this agreement and parties hereto will respectively be bound thereby and to abide by and
submitthemselves to the conditions and stipulations and perform the same on their parts to be
respectivelyobservedand preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner
specifiedin the General Conditions of the Contract and all legal disputes shall be limited within the
territorialjurisdiction of the REGION-1, Shimla thereto. The decision of the arbitration shall be final
and binding onboththeparties.
e INWITNESSWHEREOFTHEPARTIEStotheirpresenthavehereundersetandsubscribedtheirhands,th
e day, month andyearfirstabovewritten.

e Signedanddeliveredforandon behalf of
e StateBankofIndia,Shri. its dulyauthorizedofficial,Inthepresenceof —
1. (NameandAddress)

2. (NameandAddress)

e Signedanddeliveredforandon behalf of
o TheContractor byShri
hisdulyauthorizedofficial, in the presenceof —

1. (NameandAddress)

2. (NameandAddress)
e THEREGIONAL MANAGER,SBI

e READUNDERSTOODANDACCEPTED

e SIGNATURE OF THE CONTRACTOR WITH
SEALDATE



e DECLARATION

e TO

e THEREGIONAL MANAGER

e STATE BANKOFINDIA
RBO-3, SAULIKHAD

o MANDI,

e Name of the Work: Proposed Interior and Furnishing Works At CHATROKHARI
(SUNDERNAGAR)

o I/We____have inspected the site of works and have made me / us fully
acquainted withthe local conditions in and around the sites of works. I/We hereby declare that 1/We
have gonethrough the conditions laid down in the Notice Inviting Tender, Conditions of Contract,
TechnicalSpecifications, Bill of Quantities, approved makes and understood the same and on the basis
of thesamel/Wequoted ourrates inthe ScheduleofQuantities attachedwith thetenderdocuments.

e We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/ make as
per thetenderschedule.

e | undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the
tenderatyour office.

e For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it
shall bedeemed thatl have carried out any such deviations at my own andl shallbe duty bound to
replacethe all deviated material/ works from the site at my/ our cost as well as I shall be liable to
penalizedby the employer as deemed fit and for all such loses made thereof, I/ we shall not have any
right to arbitrate in anymanner.

e |I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect
toensurecompletion of same within thetarget dateasmentionedin the tenderdocument.

o Witness:

o Signature of Tender
o Address

° Date:



e SCHEDULEOFAPPROXIMATEQUANTITIESANDRATES

l. The quantities given herein are those upon which the lump sum cost of the work is
based.They are subjected to alterations omissions, deductions or additions as provided for in the
conditionsofthiscontractanddonotnecessarilyshowtheactualquantitiesoftheworktobedone. The unit rate
noted below are those governing payment of extras or deductions for omissions, ac-cording to the
conditions of the contract as set forth in the preliminary specifications of the Bankdetailedstandard
specificationsand otherconditions orspecifications ofthiscontract.

. Itistobeexpresslyunderstoodthatthemeasuredworkistobetakennet(notwithstanding)any
custom or practice to the contrary according to the actual quantities when in place and finished
according to the drawings or as may be directed from time to time by the Architects, andthe cost
calculated by measurements or weight, at the respective prices, without any additionalcharge for any
necessary or contingent works connected there with. The rates quoted are for workin siteand complete
in everyrespects.

. If any operation of work, which is specified in the respective items mentioned in the
scheduleof quantities, is not executed by the contractor then proportionately the rate quoted in the
schedule shallbe re-fixed.

e SIGNATUREOFTHECONTRACTOR
. WITHDATE



O SAMPLE BUISNESS RULE DOCUMENT

BUISNESS RULE DOCUMENT OF ONLINE E-REVERSE AUCTION FOR TENDERS FOR INTERIOR AND
FURNISHINGWORKS OF SBI, CHATROKHARI (SUNDERNAGAR) (HP).

BUYER NAME STATE BANK OF INDIA

AUCTION TO BE e M/s. Antares Systems Limited,

CONDUCTED BY e Registered Office: #24, Sudha Complex, 3rd
Stage, 4th Block, Bangalore — 560079,
Karnataka.

e Help Desk: 7503347659 / 9044314492/
9073677150/ 151/ 152 / 9674758506 /
9674758723/26

Contact Persons: (On working days 9 AM to 6 PM)
1.Mr. Pravesh

No.: +91 9044314492

e-Mail: praveshmani.t@antaressystems.com
2.Mr. Kushal Bose

Mobile No.: +91 9674758719

e-Mail:
kushal.b@antaressystems.comhttps://etender.sbhi/

DATE & TIME OF AUCTION e Online Auction Date : To be advised later
(Date and Time of E- e Auction Time : One hour

reverse auction to be e (With 6 extensions of 5 min each)
intimated after opening of .

technical bid)

DOCUMENTS ATTACHED P) Business rules for Reverse Auction

B) terms & conditions of Reverse Auction

C) Annexure - |

D) Process Compliance Statement (Annexure )
3] Price Confirmation Letter (Annexure Il1)

F) Price break up (Annexure IV)

SPECIAL INSTRUCTIONS e Bidding in the last minutes and seconds should
beavoided in the bidders own interest Neither theService
Provider nor SBI will be responsible for anylapses
[failure on the part of the Contractor/ Vendor, in such
cases

Important Note: As per the new Inter-operability guidelines released by Controller of

Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an eProcurement application is
generated on a new algorithm, SHA2. Also, the Digital Signature Certificates that will be applicable for
these platforms have to be SHA2 algorithm compliant.

For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista

/ Windows 7 or applicable version to be installed in their respective PC / Laptop. In case of Windows XP
service pack 3, if you get any issue you can install the SSL patch, which is available at our download
section of our e-Tender/e-Auction Portal and also at our corporate website www.auctiontiger.net just
below the label of “Download”.

(A) Business rules for Reverse Auction:

1.

Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI

may resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE BIDDING on INTERNET.
2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to
participate.


https://etender.sbi/
https://etender.sbi/

3. SBI will engage the services of a service provider who will provide all necessary training and assistance before

commencement of on line bidding on Internet.

4. SBI will inform the Contractor/ Vendor in writing in case reverse auction, the details of service provider to enable

them to contact and get trained.

5. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be communicated through

service provider for compliance.

6. Contractor/ Vendors have to send the mail the compliance form in the prescribed format (provided by service
provider) before start of Reverse auction. Without this the Contractor/ Vendor will not be eligible to participate in
the event.

. Reverse auction will be conducted on schedule date & time.

. At the end of reverse auction event, the lowest bidder value will be known on the network.

9. The lowest bidder has to mail the duly signed filled-in prescribed format as provided on case-to-case basis to SBI

through service provider within 24 hours of auction without fail.

00

10. In case SBI decides not to go for Reverse auction procedure for this tender enquiry, the price bids and price
impacts, if any already submitted and available with SBI shall be opened as per SBI standard practice.
11. The reverse auction will be treated as closed only when the bidding processgets closed in all respects for

the item listed in the tender.

[ ]

(B) Terms & conditions of Reverse Auction:

o SBI shall finalize the procurement of the item against this Tender through reverse auction mode. SBI has
made arrangement with M/s. Antares Systems Limited, Bangalore who shall be SBI's authorized
service provider for the same. Please go through the guidelines given below and submit your acceptance
to the same along with your Commercial Bid.

[ ]

1. Computerized Reverse auction shall be conducted by SBI, on pre-specified date, while the Contractor/ Vendors shall
be quoting from their own offices/ place of their choice. Internet connectivity and other paraphernalia requirements
shall have to be ensured by Contractor/ Vendors themselves. In the event of failure of their Internet connectivity,
(due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such contingent
situation bidders are requested to make all thenecessary arrangements/ alternatives such as back -up power
supply whateverrequired so that they are able to circumvent such situation and still be able to participate in the
reverse auction successfully. Failure of power at the premises of Contractor/ Vendors during the Reverse auction
cannot be the cause for not participating in the reverse auction. On account of this the time for the auction cannot
be extended and SBl is not responsible for such eventualities.

[ ]

2. ETL shall arrange to train your nominated person(s), without any cost to you. They shall also explain you all the

Rules related to the Reverse Auction. You are required to give your compliance on it before start of bid process.
[ ]
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of
Measurement will be displayed in Online Auction.
L]
4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by State Bank of India.
[ ]

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be subjected

to any change whatsoever.
]
6. At the end of the reverse auction, bidder has to provide the price confirmation letter & a detail break up for his
lowest offer within 24 hour of closing of auction as per the Annexure Ill & IV respectively.
]
7. Procedure of Reverse Auction:
[ ]

o i Online English Reverse (no ties) Auction {Reverse Auction}:
]
=  OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare its Opening

e Price (OP), which shall be visible to the all Contractor/ Vendors during the start of the reverse Auction.
You will be required to start bidding after announcement of Opening Price and decrement amount. Also,
please note that the start price of an item in online reverse auction is open to all the participating bidders.
Any bidder can start bidding, in the online reverse auction, from the start price itself. Also, please note
that the first online bid that comes in the system during the online reverse auction can be equal to the
auction's start price, or lesser than the auction's start price by one decrement, or lesser than the auction's




10.

11.

12.

start price by multiples of decrement. The second online bid and onwards will have to be lesser than the
L1 rate by one decrement value, or lesser than the L1 rate by multiples of the decrement value.

[ ]
The bid decrement amount shall be specified by SBI.

[ ]
DURATION OF AUCTION: English Reverse (no ties) shall be for a period of half an hour. If a bidder places a Bid in the
last 5 minutes of Closing of the Auction, the auction shall get extended automatically for another 5 minutes. In case,
thereis no Bid in the last 5 minutes of closing of Auction, the Auction shall get closedautomatically without any
extension. Please note that if there are more than one item in a single auction, the auto-extension will be applicable
to the entire event i.e. whenever a bidder places an acceptable bid in the last 5 minutes of the closing of the auction,
the auction shall get extended automatically for another 5 minutes from the time of this bid for all the items in the
auction. There are 6 extensions of 5 Min. each. However, Contractor/ Vendors are advised not to wait till the last
minute or last few seconds to enter their bid during the auto-extension period to avoid complications related with
internet connectivity, network problems, system crash down, power failure, etc.

[ ]
Successful Contractor/ Vendor shall be required to submit the final prices, quoted during the English Reverse (no
ties) exactly in the format issued by SBI/Service provider after the completion of Auction to SBI, duly signed and
stamped as token of acceptance without any new condition other than those already agreed to before start of
auction.

[ ]
During English Reverse (no ties), if no bid is received within the specified time, SBI, at its discretion, may decide to
revise Opening price / scrap the reverse auction process / proceed with conventional mode of tendering.

[ ]
Your bid will be taken as an offer to supply. Bids once made by you, cannot be cancelled / withdrawn and you shall
be bound to supply as mentioned above at your final bid price. Should you back out and not supply as per the rates
quoted, SBI shall take action as appropriate.
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are
requested to change the Password after the receipt of initial Password from ETL. All bids made from the Login ID
given to the bidder will be deemed to have been made by the bidder.

[ ]
VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his screen along with the necessary fields
during English Reverse - No ties Auction:

l.a.i.1.b. Leading Bid in the Auction

l.a.i.l.c. Bid Placed by you

l.a.i.1.d. Auction Opening Price & bid decrement amount
l.a.i.l.e. Your rank in the auction

13.

14.

15.

16.

17.

18.

19.

[ ]
BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by
the bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price that they
bid. Should any bidder back out and not make the supplies as per the rates quoted, SBI and / or ETL shall take action
as appropriate.

[ ]
LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the
bidder’s final offer to execute the work.

]
At the end of the Reverse Auction, SBI will decide upon the winner. SBI's decision on award of Contract shall be final
and binding on all the Bidders.

]
SBI shall be at liberty to cancel the reverse auction process / tender at any time, before ordering, without assigning
any reason.

[ ]
SBI/ETL shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the
cause.

[ ]
Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.

[ ]
You are required to submit your acceptance to the terms / conditions / modality given above before participating in
the reverse auction.



20.

21.

22.

AUCTION TYPE: 1) English Reverse No Ties Auction

[ ]
AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids submitted and will decide upon
the winner.

[ ]
OTHER TERMS & CONDITIONS:
The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or
indirectly by communicating with other suppliers / bidders.
The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.
SBI's decision on award of Contract shall be final and binding on all the Bidders.
SBI along with ETL can decide to extend, reschedule or cancel any Auction. Any changes made by SBI and / or ETL,
after the first posting will have to be accepted if the Bidder continues to access the site after that time.
ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause.
ETL is not responsible for any damages, including damages that result from, but are not limited to negligence. ETL
will not be held responsible for consequential damages, including but not limited to systems problems, inability to
use the system, loss of electronic information etc. N.B.
All the Bidders are required to submit the Process Compliance Statement (Annexure Il) duly signed to M/s Antares
Systems Limited, Bangalore.

[ ]
All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to
participate in the online event.



e (C) ANNEXURE-V

e The List of ltems to be procured along with the Quantities and the Auction Start Time & lose Time is as
follows:

e [TEM DESCRIPTION: XYZ

e ltem . e Openi e Bid e Op e Clo
e Quan ng e Decr eni sin
tity e Price emen ng g
sin tin Tim Tim
Rs Rs e e
. . o Will o Will o As o As
e XYZ e Pack be be abo abo
age displ displ ve ve
ayed ayed
On On
Aucti Aucti
on on
scree scree
n n

e PROCESS TO DECIDE THE WINNER LE. L -1 BIDDER:

e The following example will clarify the process to be followed in the proposed reverse auction to decide the
winneri.e. L-1:
L]
o |llustrative Example:
* The Indicative Price Bids shall be submitted by the various bidders in the following format:

o e ltem e Qu e Uni e Rate Per e Amount
descrip an t Unit (in e Rupees)
o | tion tit Rupees) o ‘¥
d y *k*k
. e (2 e (3 o (4) e (5 e (6)
1
)
o e ABC e 6 e Sq. e 100.00 e 600.00
mt.
o e EFG o 1 e Sq. e 50.00 e 50.00
mt.
o e HIJK o 2 e Sq. e 75.00 e 150.00
mt.
o |/ e MNOP e 3 e Sqg. e 100.00 e 300.00
mt.
e Total Tender amount (sum of ltems 1to 4) denoted by e 1100.00
e (A

***The prices and amount mentioned in the above table are only meant for
“Illustration” and the same has no relevance to the actual Item-wise Indicative Price Bid required to be
quoted by the bidders.

e The SBI shall decide, within its sole discretion, value lower than the estimated amount as “Start Bid Price
“and all the price bids (Indicative bids) submitted by the vendors are kept sealed till the event of e-reverse
auction. At the end of reverse auction process, the lowest Bidder (L1) will be selected on the basis of Total
Price, including taxes.



[ ]
¢ At the end of the reverse auction process, suppose the winner (L-1 bidder) offer their final quote against “A” (i.e.
Algebraic sum under Column no. 6 in the above table) as
Rs, 950.00 (denoted by “B” hereinafter), the K-Factor shall be determined as under:

[ ]
e K= (B+A)i.e. (950+1100) = 0.864
[ ]
* The Final Items-wise rates of the L-1 bidder shall be evaluated by multiplying their Iltem-wise quoted rates in the
Indicative Price Bid by the Factor “K” calculated as above (i.e. proportionately reducing Indicative quote for all the
tender items). Accordingly, in the above illustration, the final prices of the winner shall be evaluated as under:

° e ltem e Q o U e Rate o F e Final
des u ni Per a Per
crip a t Unit ct e Unit
tion n quoted 0 Rate

; in
:I ° !ndicat . r : g:pe
ive K es)
e Price "
Bid (in
e Rupee
s)***
. e (2 e o (4 e (5 o (6 e (7=
3 ) ) o (5)x(
) 6)
° e ABC o 6 e S e 600.00 o 0. e 5181
g- 8 8
m 6
t. 4
° e EFG o 1 e S e 50.00 o 0. e 4318
q. 8
m 6
t. 4

° e HIJ o 2 e S e 150.00 o 0. e 1295

K q. 8 5
m 6
t. 4

° e MN e 3 e S e 300.00 e 0. e 2590

oP q. 8 9

m 6

t. 4
. e Total amount worked out after e-reverse auction e 950.
00




o (D) Process Compliance Statement (Annexure Il)

o (The bidders are required to print this on their company'’s letter head and sign, stamp beforeemailing)
[ ]

e To,

e M/s. Antares Systems Limited,

e Registered Office: #24,

e Sudha Complex, 3rd Stage

e 4th Block, Bangalore — 560079,

e Karnataka.

Sub: Agreement To The Process Related Terms And Conditions For Online Reverse

e Auction for Tenders for INTERIOR AND FURNISHING WORKSFOR SBI BRANCH, AT CHATROKHARI
(SUNDERNAGAR) (HP).

e Dear Sir,

e This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.
L]
2)We have studied the Commercial Terms and the Business rules governing the Reverse Auction as mentioned in RFP
of SBI as well as this document and confirm our agreement to them.
[ ]
3)We also confirm that we have taken the training on the auction tool and have understood the functionality of the
same thoroughly.
[ ]
4)We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to access
& bid on the e-auction platform due to loss of internet connectivity, electricity failure, virus attack, problems with
the PC, any other unforeseen circumstances etc. before or during the auction event.

5)We also confirm that we have a valid digital signature certificate issued by avalid Certifying Authority.
L]
6)We also confirm that we will mail the price confirmation & break up of our quoted price within 24 hours of the
completion of the reverse auction and the format as requested by SBI/ETL.

7)We, hereby confirm that we will honor the Bids placed by us during the auction process.
]

With regards,

Date:

Signature with company seal Name:
Company / Organization:

Designation within Company / Organization:
Address of Company / Organization:



e (Scan it and send to this Document)

o (E) Price Confirmation Letter (Annexure Ill)
[ )

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing)

To,

M/s. Antares Systems Limited,
Registered Office: #24,

Sudha Complex, 3rd Stage

4th Block, Bangalore — 560079,
Karnataka.

Sub: Final Price Quoted During Reverse Auction for Tenders INTERIOR AND FURNISHING Works of SBI AT
CHATROKHARI (SUNDERNAGAR) (HP).

Dear Sir,

We confirm that we have quoted.

Thanking you and looking forward to the valuable order from SBI.
Yours sincerely,

For

Name:
Company:
Date:
Seal:
= (Scan it and send to this Document)

O O O 0 O OO0 OO0 0 0 O
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LIST OF MATERIAL




° Item

° Make

Pre laminated Board

Navopan / Action Tesa

Commercial Ply

ISI Marked BWR - MR grade / IS - 303

Laminates

Aica/ Archid / Green/ Century / Merino

Veneer

Green / Archid / Timex / Furn & Lam / as
approved / specified.

Adhesive

Fevicol / JivanJor / Wooden Grip

Locks

Godrej/ Hettich / Dorma /ozone / herison / doorset
/ plaza

Door Closers

Dorma/ Hettich/ Godrej/ozone / hyper /Dorset

Glass Saint Gobain / TATA / Asahi
Teak Wood CP Teak

Polish Melamine / as specified
Beading L.P. Teak Wood or as specified

Vitrified Floor Tiles

Kajaria / Johnson / RAK

Wall Ceremic Tiles

Kajaria / Johnson / RAK

Telescopic Channel

Ebco / Haffele / Godrej / Ozone /Door set /
Herison

Ceiling Grid

Armstrong

Gypsum Board

Saint Gobain / Gypsum India & ISI mark

Sanitary Ware / Urinals/ Urinal
Partitions

Hindware / Perryware /Jaguar

Stainless Sink

Neelkanth / Jyana / Nirali

CP Fittings

Jaquar / Hindware /Johnson / Cera

Flush Doors

ISI Marked

Door Stopper

Hettich / Haffele/Dorma/Godrej

Cable Manager (60mm)

Metal —-C060ZN1(Ebco), PVC —C0O60 (Ebco)
Black/Ivory/Grey color.

Floor Spring
( Model No:- HTS FS 463 )

Ozone/Dorma /Godrej / doorset

Roller / Venetian Blind

Vista / Mac / Hounter Douglas

ACP

Aluco bond, ALU Décor, Alstrong, Alstone

Texture Paint

Terraco /Spectrum

Aluminum Door & Window Section

Jindal / Hindalco

Aluminum Fittings

Jindal, Hindalco, Bharat, Maan

Drawer Sliding Fittings

Ebco / godrej / Kich, Hettich, Haffle or as
specified




e Qil Bound Distemper

Nerolac, Asian, Berger

e Synthetic Enamel Paint

Nerolac, Asian, Berger.

e Acrylic Emulsion paint

Nerolac, Asian

e \Wooden Flooring

Pergo, Xylox, Armstrong, Vista

e  Anti-skid Ceramic Tiles

Kajaria, Johnson, RAK Ceramics

e  Ceramic Wall Tiles

Kajaria, Johnson, RAK Ceramics

. Centrifugally Cast (Spun) Iron Pipes a). Jajaswals Neco
& Fittings for Soil, Waste & Vent Pipe Work b). Nagpur
° G.l. Pipes a). Tata
b). Jindal, Hissar
° G.l. Fittings a). “R” Brand
b). Unik Brand
. Cement ACC / ULTRATECH / BINANI / Ambuja
. Steel - TMT ISI /Sail / Jindal / Tata/ Rathi /Barnala
. Patch fitting, floor spring Godrej / Ozone / Dorma / doorset
[ ]
[ ]
[ ]
. SIGNATURE OF CONTRACTOR WITH SEAL
[ ]
[ ]
° Samples of all items shall be approved by the Architect / Engineer in charge before use.
. Work will be carried out as per tender specifications / drawings and instructions of Architect / Bank’s
Engineer.
[ ]
. Work shall be done as per CPWD / tender specifications / drawings & instructions of architect /

Bank's Engineer & material shall be of the make as mentioned above, as per CPWD & of ISI mark.

. Bank may ask for the bills / cash memo of various items purchased by the Contractor from the

market, for its satisfaction.



