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SUPPLY, INSTALLATION, TESTING & COMMISSONING OF ONE NUMBER MINIMUM 8 
PASSENGER (GEARLESS/ MACHINE ROOM LESS) ELEVATOR TO SERVE CELLAR, 

GROUND, 1ST, 2ND AND 3RD FLOORS (i.e. 5 STOPS/ 5 OPENINGS )  AT  PROPOSED 
CONSTRUCTION OF DWARAKAPURI COLONY BRANCH & TOP EXECUTIVE GUEST 

HOUSE AT DWARAKAPURI COLONY, PUNJAGUTTA, HYDERABAD. 
 
 

 
 
 

TENDER SCHEDULE. 
 

 
THROUGH E-TENDERING PROCESS 

 
The Assistant General Manager(P&E), 

State Bank of India, 
Premised and Estate Department,  

Local Head Office, Koti,  
Hyderabad – 500095. 

 
 
 

CONSULTANTS: 
 

 
M/S   abhikram-s 

architects, interior designers, urban planners 
valuers & project managers 

#3-6-134 FLAT NO 302 
SVC ROYAL DM APARTMENTS 

STREET NO 18, HIMAYATNAGAR 
HYDERABAD-500029 
ph.no 040-35561296 

abhikramarchitects@gmail.com 
 
 
  

 



NOTICE INVITING TENDER (NIT) 
 
NAME OF WORK: ON BEHALF OF SBI  INVITES e-TENDER FOR SUPPLY, 
INSTALLATION, TESTING & COMMISSONING OF ONE NUMBER MINIMUM 8 
PASSENGER (GEARLESS/ MACHINE ROOM LESS) ELEVATOR TO SERVE CELLAR, 
GROUND, 1ST, 2ND AND 3RD FLOORS (i.e. 5 STOPS/ 5 OPENINGS )  AT  PROPOSED 
CONSTRUCTION OF DWARAKAPURI COLONY BRANCH & TOP EXECUTIVE GUEST 
HOUSE AT DWARAKAPURI COLONY, PUNJAGUTTA, HYDERABAD. 
 

1. Name of the work  e-TENDER FOR SUPPLY, INSTALLATION, 
TESTING & COMMISSONING OF ONE 
NUMBER MINIMUM 8 PASSENGER 
(GEARLESS/ MACHINE ROOM LESS) 
ELEVATOR TO SERVE CELLAR, GROUND, 
1ST, 2ND AND 3RD FLOORS (i.e. 5 STOPS/ 5 
OPENINGS )  AT  PROPOSED CONSTRUCTION 
OF DWARAKAPURI COLONY BRANCH & TOP 
EXECUTIVE GUEST HOUSE AT 
DWARAKAPURI COLONY, PUNJAGUTTA, 
HYDERABAD. 

2. Estimated cost  Rs. 18,94,916.00/- + plus GST+CAMC for 5 
years 

3. Stipulated time for 
completion of the 
Work/supply.  

120 Days from the date of the work order 
issued to the contractor 

4. Eligibility of the contractor 1. Tenders are invited from CPWD 
Empanelled lift vendors for the above work. 
Proof of CPWD Empanelment to be 
submitted. 

2. The vendor should have a valid digital 
signature to participate in the online tendering 
process 

5. Quantum of Earnest Money 
Deposit (EMD)  

Rs. 19,000.00/- Drafts/BCs shall be in favor of 
“Assistant General Manager, P&E Dept, 
Hyderabad” Payable at Hyderabad. 
Note: EMD is exempted against submission of 
valid NSIC/MSME certificate under respective 
category. 

6. Tender documents available 
for download From the 
websites: 

1. https://www.sbi.co.in under “SBI in the 
news” link “procurement news“ 

2. https://etender.sbi 
7. Availability for download 

From the above website 
From 06.10.2025 to 27.10.2025 

8. Last date and time for 
submission of online bids 
In e-tender portal 

27.10.2025  at  3:00PM(IST) 



9. Date and Time of 
Opening of e-Tenders: 

27.10.2025 at 3:10PM(IST) 

10. Pre-bid meeting 15.10.2025 at 11AM at the office of 
Assistant General Manager , P&E Dept, 
LHO, Koti, Hyderabad 

11. Posting of clarifications in 
website 
https://etender.sbi 

17.10.2025 

12. Payment terms Stage wise payment. 
Stage-(i): 70% of the contract value against all 
lift materials delivered at site after inspection by 
the Engineer/ User deptt., and on production of 
original invoices. 
Stage-(ii):25% of the contract value after 
successful completion of installation & 
commissioning, Trial runs, testing and handing 
over & Training the SBI staff etc. 
(iii)5%of the contract value(including EMD and 
ISD) will be released after completion of defect 
liability period. But the same amount will be 
released after third stage, up on submission of 
BG for an equivalent of 5% contract value valid 
for 2 year. 

13. Initial Security Deposit 
(ISD) 

2% of the Contract value 

14. Total Security Deposit 5% of contract value which will be retained till 
the completion 
Of the defects liability period 

15. Defects Liability Period 24 Months from the date of completion or 
commissioning and Handover of the work. 

16. Liquidated Damages for 
delay in work 

If the work is delayed beyond the scheduled 
completion date, then 0.50% of the total value of 
the contract per week (or part there of) of delay 
will be deducted from the final bill value Subject 
to max 5% of the value of work 

17. Validity of tender 120 days. 
18. Tax Deduction As per applicable rates 

19. Rates quoted by bidder The quoted rate should be inclusive of Cost of 
materials, transport, loading , unloading 
charges, cost of installation, all taxes (excluding 
GST), wastages, machinery, temporary works 
such as scaffolding, cleaning, overheads, profit, 



statutory expenses, incidental charges and all 
related expenses required for the completion of 
the work. 
Additional claims other than the quoted amount 
will not be entertained. The quoted rates shall 
be firm through out the completion of The 
project 

20. Check list of documents to 
be uploaded 

Bidders are required to upload the NIT in PDF 
as uploaded by M/s SBI. This will satisfy digital 
signing of the terms and condition of the tender 
by the bidder. 
Proof of Empanelment with CPWD under 
Category-A 

21. Any additional information The make of materials should be chosen strictly 
from the preferred makes as given in the tender. 
Any clarifications sought after opening of the 
tenders will not be entertained at any cost. Firm 
should visit the website till last date of 
submission for changes/corrigendum, if any 
The SBI reserves the right to cancel or postpone 
the tenders at any stage without assigning any 
reason. 
Claims for revision of the Quoted price by any 
bidder after the Tender will not be entertained. 

22. For any queries or support 
in connection with the 
online tendering process, 
please contact our E-
procurement solutions  
agency 

e-Procurement technologies Limited, 
Ahmedabad. 
Primary Contact: Ms.Shubhangibanodiya 
+91-9081000427,9904407997,079-68136826 

23. The tender will be 
summarily rejected if the 
Bidder 

Failed to pay the required tender fee and submit 
the proof 
Failed to submit the original EMD at SBI office 
before due date Failed to upload Entire tender 
document, which is downloaded From the 
website as a proof of accepting the terms and 
conditions Failed to upload the Scan copy of 
required documents as mentioned in the 
documents to be uploaded. Partly or fully 
Modifies, alters or corrects the tender document 
Uploaded by M/s SBI 



24. Address of the Site: House no : 6-3-347/23, Plot no : 2, Sy.No: 111 
(Old) 121 (new) situated in Dwarakapuri colony, 
Punjagutta, Hyderabad, Telangana state. 

25. SBI reserves the right to accept or reject any or all bids without assigning any 
reasons thereof, even after opening of the bids. 

 
Technical Qualification Criteria:- 
 
Tenders are invited from CPWD Empanelled lift vendors under category “A” for the above 
work. Proof of CPWD Empanelment to be submitted. 
Tender documents consisting of Proforma for prequalification, Technical Specifications, 
Schedule of Quantities of works to be done, and the set of conditions of contract to be 
complied with by the person, whose tender may be accepted, can be down loaded from our 
website free of cost. 
The Bank will not be bound to accept the lowest Tender and reserves the right to accept or 
reject any or all the Tenders, with out assigning any reason whatsoever 
 
NOTES:- 
Upload the following documents in the website 
Signed copy of entire tender document excluding price bid,   
The valid CPWD Empanelled letter. EMD 
Failing to upload the above documents tender summarily rejected and price bid will not be 
considered. 
The bidder, should have a valid digital signature certificate (DSC) for this e-tender. The 
validity of the DSC should be at least 3 months. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



GENERALCONDITIONSOFCONTRACT 

 
INTERPRETAON: In constructing these conditions, the specifications, 
the schedule of quantities, tender and agreement, the following words 
shall have the meaning herein assigned to them except where the 
subject or context otherwise requires. 

 
In this connection, the following terms shall be interpreted as indicated 
below: 

i. “The Employer/Bank”‘ means the State Bank of India (including branches 
and other offices) and any of its employees or representative authorized on 
their behalf. 

ii. “Bidder” means an eligible entity/firm submitting the Bid. 
iii. “The Contract” means the agreement entered into between the Bank 

and the Contractor, as recorded in the Contract Form signed by the 
parties, including all attachments and appendices there to and all 
documents incorporated by reference there in. 

iv. “Vendor/Contractor” is the successful Bidder to whom the work has been 
awarded. 

v. “The Contract Price/Project Cost” means the price payable to the Vendor 
under the Contract for the full and proper performance of its contractual 
obligations. 

vi. “The Material/Product” means all the materials along with the accessories 
which the contractor is required to supply to the Bank under the Contract. 

vii. “The Works/Project” shall mean the works to be executed or done under this 
contract. 

viii. “The Site” means locations where the proposed work is to be carried out 
and services as desired in this tender document are to be provided. 

ix. “The Schedule of Quantities/BOQ” shall mean the schedule of 
quantities as specified and forming part of this contract. 

Words importing persons include firms and corporations. Words 
importing the singular only, also include the plural and vice verse where 
the Context requires. 

 

1.0 SCOPEOFWORK 

The detailed scope of the work is given in the BOQ 
 

2.0 SITEANDITSLOCATION 

The proposed work is to be carried out at the site whose address is given in 
the NIT. 

 
3.0 BIDDOCUMENTS 
3.1 The work has to be carried out strictly according to the conditions 
stipulated in Bid consisting the following documents and in the most work 
manlike manner, 



- NIT 
- General Conditions of Contract 
- Price Bid 

 

3.2 The above documents shall be taken as complementary and mutually 
explanatory of one an other but in case of ambiguities or discrepancies, shall 
take precedence in the order given below 

- Price Bid 
- General Conditions of Contract 
- NIT 

3.3 Complete set of Bid documents can be downloaded from the Bank’s 
websitehttp://www.sbi.co.in under“ SBI in the News” link“ procurement 
news“ and also at our e-procurement agency’s portalhttps://etender.sbi 
during the period mentioned in the NIT. 

 
4.0 BIDPREPARATION: 
4.1 The Bidder is advised to inspect the site and satisfy himself on his own 

responsibility and his own expenses all the following information and data 

which may be required for the purpose of preparation and submission of their 

bids: 
i) The location of the Panel, DBs, Meter Board, Earth Pits etc 
ii) Required civil work like making opening in the wall for cable entry, 

chipping the wall for concealing the conduits, DBs, space and provision for 

erection of panel 
iii) The feasibility for laying the cables and its route 
iv) The Security gate pass requirements 

v) The storage space for the materials 

vi) The Permissible working hours at the site 
vii) Any other adverse conditions or hindrance for executing the work 

viii) Traffic regulations, law & order situations in the area 

ix) Whether electrical work has to be executed in coordination with other 

agencies like interior, AC, Civil contractor etc 

4.2 The Bidder will be fully responsible for considering the financial effect of 
any or all the above factors while submitting his Bid. The SBI or Bank shall 
not be liable in any manner whatsoever for the same or for any other costs or 
other expenses incurred by a Bidder regardless of the conductor outcome of 
the bidding process. 
5.0 CLARIFICATION/AMENDMENTS AND CORRIGENDUM: 
5.1 Bidder requiring any clarification of the bidding document may notify 
us in writing at the address/bye-mail given in the NIT within the date/time 
mentioned. 
5.2.The clarifications to the queries received or amendments in the tender 
will be posted on the Bank’s website and e-tender portal as a 
corrigendum/Addendum. No individual communication will be conveyed to 



the Bidders. The interested parties/Bidders are advised to check the above 
website regularly till the date of submission of Bid document and ensure that 
clarifications /amendments issued, if any, have been taken into 
consideration before submitting the Bid. Such amendments/clarifications, if 
any, issued by the Bank will be binding on the  participating Bidders. SBI will 
not take any responsibility for any such omissions by the Bidder. SBI, at its 
own discretion, may extend the deadline for submission of Bids in order to 
allow prospective Bidders a reasonable time to prepare the Bid, for taking the 
amendment into account. 
5.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid 
meeting, if required, will be held on the date and time specified in the tender 
which may be attended by the interested Bidders or their representatives and get 
their queries clarified. 

 

5.4. SBI reserves the right to amend, rescind or reissue the tender, at any 
time prior to the deadline for submission of Bids. 

 
5.5. No request for change in commercial/legal terms and conditions, other 
than what has been mentioned in the tender or any addenda/corrigenda or 
clarifications issued in connection there to, will be entertained and queries in 
this regard, there fore will not be entertained. 

 
5.6. Queries received after the scheduled date and time will not be 

responded/actedupon. 
 

6.0 EARNESTMONEYDEPOSIT(EMD): 
6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the 
form of Demand Draft or Banker’s Cheque in favour of “Assistant General 
Manager(P&E), LHO,  Hyderabad” drawn on any Bank in India. EMD in any 
other form other than as specified above will not be accepted. Bid not 
accompanied by the EMD as above shall be rejected. No interest will be 
paid on the EMD. 

 
6.2 The EMD of the unsuccessful Bidder shall be refunded soon after the 
decision to award the contract is taken. EMD of successful Bidder will be 
retained as a part of security deposit. EMD will be returned by M/s SBI if 
entire 2% ISD is submitted by contractor as a single DD. 

 
6.3 The EMD shall stand absolutely for feited:- 

a. If the finally selected bidder revokes his Bid at any time during the 
period when he is required to keep his Bid open for acceptance by the SBI 

(or) 
b. After the bid is accepted by SBI, the vendor refuses to enter in to a formal 
agreement with the Bank 

(or) 
c. The bidder fails to pay the initial security deposit as stipulated 



(or) 
d. The bidder fail to commence the works within the stipulated time. 

 
6.4 If the tendering process is delayed for any reason, the Bank will insist 
on the revalidation of the DD and the bidder has to get it revalidated and 
submit again. 

 
7.0 BID SUBMISSION 
7.1 Only those bidders satisfying the eligibility criteria given in the NIT need 
to apply. Tenders should be submitted online in the website 
https://etender.sbi. Bidder should log in to the site well in advance for bid 
submission so that he/she upload the bid in time i.e. on or before the bid 
submission time. The server time (which is displayed on the online portal 
dash board) will be considered as the standard time for referencing the 
deadlines for submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission. Bidder will be 
responsible for any delay due to other issues. 

 
7.2 The bidders should submit their bids online with their valid digital 
certificate, which confirms that the bidders have read and understood the 
tender terms and conditions. Claiming 

Ignorance of all the terms and conditions in this tender either before or 
after the PO is issued or during the progress of the work will not be 
accepted. 

 
7.3 The bidder shall submit the documents enlisted in the checklist in the 
NIT in the soft copy format. i.e scanned copy of the documents either in PDF 
or JPEG format as required. The SBI will not be held responsible for any sort 
of delay or the difficulties faced during the submission of bids online by the 
bidders. The bidder should see that the bid documents submitted should be 
free from virus and if the documents could not be opened, due to virus, 
during tender opening, the bid is liable to be rejected. 

 
7.4 The documents submitted online in the Technical Bid should NOT 
contain any price information. Such Bid, if received, will be rejected. 

 
7.5 The bidder shall submit his quotes online through the PRICE BID in 
the e-procurement portal. The price bid will be opened only if the Bid is 
unconditional and the bidder qualifies as per eligibility criteria and meets 
technical specifications. 

 
7.6 If required, SBI shall conduct e-reverse auction among the qualified 
bidders and the same shall be communicated to the bidders. 

 
7.7 No claim for submission of offline bids will be entertained. Such bids 
will not be considered. 



 
8.0 PRICE BID: RATES QUOTED BY BIDDER 
8.1 The contractor shall satisfy himself before Bidding as to the correctness 
and sufficiency of his Bid for the works and the rates/ amounts stated in the 
schedule of quantities and / or the schedule of rates and amount as provided 
covering all his obligations under the contract and all matters necessary for 
proper completion of the works expected in this document. 

 
8.2 The rate quoted shall be firm and shall include costs of all materials, 
loading, transport, unloading, Installation charges, wastage of materials 
during execution, levies, Octroi (if applicable), local body taxes(if applicable), 
all type of Insurance Charges, temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and all related 
expenses to complete the work etc.. 

 
8.3 Unless otherwise provided in the Schedule of Quantities/Specifications, 
the rates tendered by the contractor shall be all inclusive and shall apply to 
all heights, lifts, leads and depths of the work and No extra charges will be 
paid over and above the contract amount on account of any other 
charges(existing or future addition) or on any other account. 

 
8.4 The GST shall be paid extra as applicable. 

 
8.5 Rate Revision in the contract amount is not permitted during the 
validity period of the contract for any reason including during the extended 
period, if any. 

 
8.6 Any request for review of the price bid after the bid opening will not be 

entertained. 
 

8.7 The Bidder shall quote their offers he will be willing to execute the work, 
in terms of“ Specific Percentage Numerical Value” (only up to two decimal 
places) above (+) / below(-) / at par with the total estimated cost put to bid. 
The same percentage offer is applicable for each and every item of the work 
including all sections/subsections/subheads of the work. 

 

9.0 OPENING AND EVALUATION OF BIDS 
9.1 The online Bids will be opened at the office of AGM, P&E Dept, LHO, Koti, 
Hyderabad Representatives of Bidder may be present during opening of Bids. 
However, Bids would be opened even in the absence of any or all the bidder’s 
representatives. 

 
9.2 In the two bid system, the technical bids will be opened at the 
scheduled time mentioned in the NIT. In case, if the date of opening is 
declared as non working day or Holiday, the bids will be opened on the next 
working day. The price bid of the qualified vendors will be opened on the 
same day or on a subsequent date which will be intimated to the bidders. 



 
9.3 VALIDITYOFBID 
Bids shall remain valid and open for acceptance for a period stipulated in this 
document from the date of opening of price bid. If the Bidder withdraws 
his/her offer during the validity period or makes modifications in his/her 
original offer, which are not acceptable to the Bank, without prejudice to any 
other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 
10.0 PRELIMINARY EXAMINATION 
10.1 M/s SBI will examine the Bids to determine whether they are complete, 
on required formats & accompanied by supporting Documents and the Bids 
are conforming to all the terms and conditions of the Bidding Document 
without any deviations and are generally in order. 

 
10.2 If a Bid is not conforming to the terms and conditions, it will be 
rejected. However, SBI will have right to demand submission of more 
information as required, if any of the document is partly submitted. If the 
bidder does not respond within the stipulated time, SBI will reject or 
disqualify the bid. 

 
11.0 TECHNICAL EVALUATION 
11.1 Only those Bidders and Bids who have been found to be in conformity 
of the eligibility terms and conditions during the preliminary evaluation 
would be taken up for further detail devaluation. Those Bids who do not 
qualify the eligibility criteria and all terms during preliminary examination 
will not be taken up for further evaluation. 

 
11.2 During evaluation of bids, the SBI may, at its discretion ask the bidders 
for clarification of its bid. The request for clarification shall be in writing and 
no change in prices or substance of the bid shall be sought, offered or 
permitted. No post bid clarification at the initiative of the bidder shall be 
entertained. 

 
11.3 The tenders must be unconditional. Conditional tenders leading to 
unknown/indefinite liability may be summarily rejected. 

 
12.0 EVALUATION OF PRICE BIDS AND FINALIZATION 
12.1 Only those Bidders who qualify in Technical evaluation would be 
shortlisted and the online price bid submitted by the bidder will be opened. 

 
12.2 The L1 Bidder will be selected on the basis of net total of the price 
evaluation as quoted in the Online Percentage rate bidding or Reverse 
Auction (if conducted). 

 
12.3 In case, the L1 amount quoted by two or more contractors is the same, 
such lowest contractors will again be asked to submit sealed/online “Revised 
+ Percentage Offers” on the 



original Estimated Cost of tender but the revised percentage shall, in no 
case, be higher than the percentage quoted during their initial offer for 
the project. The L1 shall be decided on the basis of revised offers. 

 
12.4 The process of online rebidding amongst the two or more contractors 
offering same rates shall continue till L1 bidder is discovered. If required, SBI 
shall conduct reverse auction to discover the L1 bidder. 

 
12.5 In case, any of such contractors or all contractors (who have quoted same 
tender amount in the initial bidding or subsequent bidding) refuse to submit 
revised offer, it shall be treated as “ With draw a  of tender” by the Contractor be 
fore acceptance by SBI and the EMD of such contractors shall be forfeited and 
they shall not be allowed to participate in the re-tendering process for the work. 

 
12.6 If the final L1 bid is unreasonably low ie L1 bid is less by 10% or more 
of the Estimated Cost, the contractor shall submit additional Security 
Deposit in the form of PBG for an amount equal to difference in the estimated 
cost vis-à-vis final tender amount quoted by the L1 contractor. 

 
12.7 If the L1 bidder refuses to give the PBG, then the EMD will be forfeited and 
the tender will be re-invited. The L1 bidder will not be allowed to participate in 
the retendering process. 

 
13.0 CONTACTINGTHESBIBANK: 
13.1 No Bidder shall contact SBI or Bank on any matter relating to its Bid, 
from the time of opening of Price Bid to the time the Contract is awarded. 

 
13.2 Any effort by a Bidder to influence SBI or Bank in its decisions on Bid 
evaluation, or contract award may result in rejection of the Bid. 

 
14.0 AWARDOFWORKS 
14.1 SBI will award the Contract to the successful Bidder whose Bid is the lowest 

evaluated Bid. 
 

14.2 SBI / Bank reserves the right at the time of award of contract to increase 
or decrease the quantity of work and / or services from what was originally 
specified while floating the tender, without any change in unit price or any 
other terms and conditions. 

 
14.3 SBI’s RIGHT TO ACCEPTANY BID AND TO REJECT ANY OR ALL 

BIDS 
SBI reserves the right to accept or reject any Bid in part or in full or to 
cancel the Bidding process and reject all Bids at any time prior to award 
of the contract, without incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or Bidders of the 
grounds for the SBI action. 

 



14.4 The acceptance of a tender rests with the Competent Authority, who 
does not bind himself to accept the lowest tender and reserves to himself the 
authority to reject any or all of the tenders received, without assigning any 
reasons. All tenders in which any of the prescribed conditions are not 
fulfilled, or are in complete in any respect are liable to be rejected. 

 
14.5 The notification of award will constitute the formation of the Contract. 
The selected Bidder should convey acceptance of the award of contract by 
returning duly signed and stamped duplicate copy of the PO within 15 days 
of receipt of the communication and to enter into an agreement with the 
Bank. 

 

15.0 INITIAL SECURITY DEPOSIT 
15.1 Initial security deposit shall be 2% of contract value in favour of the Bank, 
unless or otherwise specified. 

 
15.2 The successful Bidder will have to submit ISD by means of D/D within 
a period of 15 days of acceptance of Bid 

 
15.3 NointerestshallbepaidontheamountretainedbytheBankasSecurityDeposit. 

 
16.0 SIGNING OF CONTRACT DOCUMENTS 

The successful Bidder shall be bound to execute the Agreement within 15 
days from the receipt of intimation of acceptance of his Bid by SBI. However, 
the written acceptance of the Bid by the SBI will constitute a binding 
agreement between the Bank and successful Bidder pending execution of 
formal agreement. All expenses, stamp duty and other charges/ expenses in 
connection with the execution of the Agreement as a result of this tendering 
process shall be borne by the successful bidder. 

 
17 EARTH STRIPS: 
17.1 GI/COPPER STRIP LAYING: 
Before installation of GI and copper earth strip, the inspection shall be 
carried out to confirm size, quantity and galvanizing of GI strip. Arrangement 
shall be made for proper scaffold for strip laying on the tray. Check wall and 
beam finishing before strip clamping on the wall and beam. Ensure that all 
Earth strip installation are straight. The earth strip route and size shall be 
confirmed/verified with approved earthing drawing. Ensure that there is no 
overlapping in strips at joints. Where required for Joint area, use “C” type 
holding clamp for avoiding gap between two strips. GI strip fixing inside cable 
tray with using ofGI nut bolt at every 5 mtr. interval. Clamps shall be fixed at 
an interval of 1000mm. Copper to GI earths trip connection shall be done by 
using the bimetallic washer 
 
 

 



17.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 
Whenever longer length of Earth strips are to be Installed on wall/ slab, the 
overlapping in strips at joints shall be minimum. Overlapping are a to be 
properly welded and ensure no gap in the joint area. Approved PVC sleeve 
shall be provided to 50x6mm and 75x10mm GI earth strip wherever 
accessible areas such as inside substation, all embedded portion etc. Welding 
joints are cleaned with wire brush and then coated with Galva brite. All paint, 
scale and enamel shall be removed from the contact before the earthing 
connections are made. All sizes of GI strips shall be fixed by using GI clamp, 
GI spacer, and 35x8mm GI screw with PVC nylon fasteners (PVC Grip). 
Clamps shall be fixed at an interval of 1000mm(in case of wall/slab). The 
earthing for Equipment shall be tapped from the main earth conductor/strip. 
Equipment earthing shall be done by GI nut bolting. Ensure GI nut bolt shall 
be fully tightened at equipment earthing. GI strip laid underground shall be 
at depth of 500mm below finished grade level. All joint below ground level 
shall be welded by two coats of bitumen paint. All connections to the 
grounding grid shall be made with earthing strip welded to the grid and 
bolted at equipment ends. All joints and cut ends shall be properly painted 
with galvabrite. 

 

18 Interpretation: 
 

18.1 Electrical Power: 
(i). SBI will provide permanent power supply to the Distribution Board 
to be installed by the contractor in the lift machine room for testing and 
commissioning of Lift free of cost. 
(ii). “The Contractor shall get all the electrical works done only through the 
licensed electrical contractors /permit holders as registered with or 
licensed by T.P.S.Electrical licensing Board. 

 
18.2 Labour: 

(i). The contractor shall, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
(ii). Labour importation and amenities to labour and contractor’s staff 
shall be to the contractor’s account.  His quoted percentage shall 
include the expenditure towards importation of labour, amenities to 
labour and staff. The contractor shall take necessary precautions for 
safety of the workers and preserving their health while working in such 
jobs, which require special protection and precautions. The following 
are some of the measures listed but they are not exhaustive and 
contractor shall add to and augment these precautions on his own 
initiative where necessary and shall comply with directions issued by 
the Bank or on his behalf from time to time and at all times. 
(iii). Providing protective head wear to workers to protect  them against 
rock falls. 



(iv). Supply workmen with proper safety belts, ropes etc., when working 
in precarious heights and slopes etc. 
(v). Avoiding naked electrical wire etc., as they would electrocute the 
works. 

 
19.0 Compliance with Labour Regulations 

During continuance of the contract, the contractor and his 
subcontractors shall abide at all times by all existing labour enactments 
and rules made there under, regulations, notifications and bye laws of 
the State or Central Government or local authority and any other labour 
law (including rules), regulations, bye laws that maybe passed 
notifications that may be issued under any labour law in future either by 
the State or the Central Government or the local authority and al so 
applicable labour regulations, health and sanitary arrangements for 
workmen, insurance and other benefits. Salient features of some of the 
major labour laws that are applicable to construction industry are given 
below. 

The contractor shall keep the Employer (SBI) indemnified in case any action 
is taken against Employer(SBI) by the competent authority on account of 
contravention of any of the provisions of any Actor rules made there under 
regulations or notifications including amendments. If the Employer (SBI) 
is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non observance of the provision stipulated in the 
notification/byelaws/Acts/Rules/Regulations including amendments, if 
any, on the part of the contractor, the Employer (SBI) shall have the 
right to deduct any money due to the contractor including his amount of 
performance security. The Employer (SBI) shall also have right to recover 
from the contractor any sum required or estimated to be required for 
making good the lossor damage suffered by the Employer(SBI). 

 
i) The contractor shall be responsible for the security of the works for the 
duration of the contract and shall provide and maintain continuously 
adequate security personnel to fulfill these obligations. The requirements 
of security measures shall include, but not limited to maintenance of 
order on the site, provision of all lighting, fencing, guard flagmen and all 
other measures necessary for the protection of the works within the 
colonies, camps and elsewhere on the site, all materials delivered to the 
site, all persons employed in connection with the works continuously 
through out working and non working period including nights, Sundays  
and holidays for duration of the contract. 

 
ii) Other contractors working on the site concurrently with the 
contractor will provide security for their own plant and materials. However, 
their security provisions shall in no way relieve the contractor of his 
responsibilities in this respect. 

 



iii) Separate payment will not be made for provision of security 
services and its cost shall be deemed to have been included in the offer 
of tender/contract. 

 
20.0 SERVICING: 

Free servicing will have to be done by the firm for a period of Twelve 
Months from the date of commissioning the lift for each quarter i.e. 
during the guarantee/ warranty period. 

The agency authorized respsentative shall be available on the mobile phone 
on a 24HrsX7 days basis for registering a complaint. 

 
20.1 Fire fighting measures: 
a) The contractor shall provide and maintain adequate firefighting 
equipment and take adequate fire precaution measures for the safety of 
all personnel and temporary and permanent works and shall take action 
to prevent damage to destruction by fire. 
b) Separate payment will not be made for the provision of fire prevention 

measures. 
 

20.2 SPECIFICATIONS: 
The supply and erection of lift should be in conformity of standards as 

per I S.I. specifications. 
 

20.3 SCAFFOLDING: 
Scaffolding to the required extent in the hoist way and providing necessary 

safety barriers at landing entrances etc have to be erected and retained till 
completion of erection by the lift contractor at his cost. 

 
20.4 STEEL: 

The rate quoted should also include necessary steel required for necessary 
RSJ 
joistsformountingthemotorandgearbox,stillsupportangleshitchbeams,buffersuppo
rtchannels and bearing plates etc. The Department will not be responsible for 
any mishaps during execution of equipment. Any increase in rates of steel shall 
be to the  Account of Lift suppliers only. 

 
20.5 TRANSPORT&STORAGE: 

The materials will have to be delivered at site and stored at the cost of 
the firm. The safety of the material will be‘ contractors’ responsibility till the 
equipment is handed over duly commissioned. Any damage or loss of the 
materials stored will be to the account of tenderer. Any repairs or 
replacement etc., needed to the materials so stored should be done at the 
cost of tenderer till the lift is handed over in satisfactory, operating condition 
after testing and commissioning. All the expenses should be borned by the 
Contractor. 

 



20.6 EARTHING & OTHER ELECTRICAL WORKS: 
Necessary earthing is to be provided by the firm in confirmation to the 

relevant I.S.I. specifications. 
 

20.7 Tests: 
The manufacturers shall conduct all tests required to ensure the equipment 
furnished confirm to the requirement of applicable standard and codes. 
20.8 DRAWINGS: 
i. The contractor shall inspect the site before submitting the tender and before 
preparation of lift drawings. 

 
ii. SBI reserves the right to make alterations to the building plans during 
execution of work as per necessity of site conditions. The premium quoted by 
the contractor for various site  shall hold good for execution of work even 
with altered plans. 

 
iii. The successful tenderer shall submit, in duplicate, within a week on 
receipt of acceptance of the tender, General Arrangement Drawings (GAD) 
Shop drawings, detailed working drawings and specifications showing the 
complete details of all work to the Employer(SBI). The drawings will be 
scrutinized by the Employer/ Architect and returned to the tenderer within 
one week of receipt, duly approved or with observations. 
iv. The General Arrangement Drawing shall also include the following drawings: 
(a) Hoist way plan for the lift. 

(b) Lift machine rooms showing all machines, beams run way beams 
etc. and their reactions on the building. 

(c) Lift pit plans with details of reaction load on the pit floor. 
(d) Hoist way sections showing all structural supports required. 
(e) Elevations of all lifts. 
(g) Structural opening at hoist ways. 
(h) Detail of lift entrances. 
(i) Plan and section of lift cars. 

 
It shall be the endeavor of Elevator Manufacturers to Propose Maximum Car 
Size possible in the available Hoist way without Sacrificing Aesthetics & 
Functional Requirements. 
The lift contractor shall be responsible for any discrepancies, errors and 
omissions in the drawing or particulars submitted by him even if these have 
been approved by the SBI. 

 
36)TERMS AND CONDITIONS FOR COMPREHENSIVE ANNUAL 
MAINTENANCE CONTRACT 

 
PAYMENT TERMS FOR CAMC OF AND ELEVATORS: 
The amount of CAMC will be paid on quarterly basis after successful completion 
and thes at is factory service during the quarter of service. Successful bidder has 



to execute the work though OEM/OEM also can enter into the agreement with 
client subject to successful bidder approval. 

 
VISITS/SERVICES: 

 

FOR ELEVATORS:Twleve services in a year apart from any number of break 
down calls with a response period of 3 hours on receipt of complaint 

 
FORELEVATORS: 

1. All the elevators covered in this contract have to be maintained as per the 
standards of 
theoriginalmanufacturingcompanyduringthewarrantyperiodaswellasCAMC 

 
2. The warranty would be on-site and comprehensive in nature and back to back 

support from the OEM. The Company will warrant all the spares against 
defects arising out of faulty design, materials and workmanship etc. during 
the period of warranty. After the Warranty period of newly installed elevators 
expire, then these elevators are to be maintained by the Contract or through 
OEM / OEM can enter into agreement with user department with same 
quoted rates subject to successful bidder acceptance till the expiry period of 
CAMC. 

 
3. All required tools and tackles (in good working condition) necessary for 

carrying out repair and maintenance works of elevator under CAMC have to 
be provided by the vendor. 

 
4. Professionally qualified personnel who have expertise will be permitted to 

undertake Preventive Maintenance/repair services during the period of 
warranty and CAMC period. 

 

5. During the term of the contract, the vendor will maintain the equipment in 
perfect working order and condition and for this purpose will provide the 
repairs and maintenance services asunder: 

Type of Service Warranty Period AMC 
Preventive Maintenance Every Quarter Every Quarter 
Break down 
Maintenance 

Within 
complai
nt 

48 hours of Within 48hours of 
Complaint 

 
Preventive maintenance: The Vendor shall conduct the required activities 
under Preventive Maintenance once within first 90 days of the installation of 
elevator and once in every month there after, during the currency of this 
agreement or on a day and time to be mutually agreed upon. Not with standing 
the foregoing, the Vendor recognizes Bank’s operational needs and agrees that 
Bank shall have the right to require the Vendor to reschedule preventive 
maintenance from any scheduled time to a date and time not later than 15 
working days there after. 

 



1. Working Hours for Repair and Maintenance: 
All activities under the scope of the contract shall be undertaken during working hours 
i.e. from 10.00 A.M. to 6.00 P.M. on all working days and Holidays. In case any defects, 
faults and failures in the AC could not be repaired or rectified during the said period, 
the technicians are required to accomplish their duties beyond the said schedules in 
case of any situation, if it warrants. 

 
2. Replacement of Spare parts: The required spares shall be kept as 
stock with the vendor for readily replacing the faulty spares, without loss of time 
or delay. In cases where unserviceable parts of the equipment need replacement, 
the vendor shall replace such parts, at no extra cost to the Bank, with brand new 
parts or those equivalent to new parts in performance. Any worn or defective 
parts withdrawn from the equipment and replaced by the vendor during the 
warranty period shall become the property of the vendor and the parts replacing 
the withdrawn parts shall become the property of Bank. 

 
3. Only original spare parts/quality approved by the Bank will be permitted to 
be used for the maintenance during the CAMC Period. If duplicate, refurbished or 
second hand parts are used by the vendor during the AMC, the contract shall be 
cancelled immediately without any notice period. 
4. It is the responsibility of the Contractor to accurately specify the damaged 
spare parts to the Bank and to rectification of the fault in elevator under 
maintenance. 

 
5. Response Time on receiving the complaint: The maximum response time 
i.e. time required for Vendor’s maintenance technicians to report to the Bank 
after a request call / fax /e-mail is made or letter is written by Bank shall not 
exceed 48 hours. Apart from regular letter communications, all telephonic/E-
mail or Whatsapp communications from Bank are to be treated as formal 
communication for all practical purposes. 

 
6. Escalation Matrix: The mobile number, landline number and email ID of the 

Contractor/ Supervisor/ Help desk to whom the complaints have to be 
reported and that of Top Management level is to be provided to Bank for 
communication purpose. Any change in numbers shall be advised then and 
there to the Bank. 

7. Time taken for Repairs/Rectification: In case of Minor technical problems 
same are to be rectified within 3 hours of diagnosing of fault. In case of major 
technical problems, the same are to be rectified within 24 hours of identifying 
the problem. 

 

In the event of the equipment not being repaired or a workable solution not 
provided during Warranty period and the AMC period, a penalty as per the 
penalty clause will be charged to vendor. The vendor may provide temporary 
equivalent replacement as a workable solution to avoid the above penalty. 

 



8. Insurance for the Workmen: The technicians deployed under CAMC are to 
be covered by insurance under Workman Compensation Policy through reputed 
Insurance Companies during the AMC Period. If demanded, Copies of the 
Insurance Policies are to be submitted to the Bank by the vendor. 
Bank is not responsible for any loss of life, damage, injury to the technicians 
while undertaking the Maintenance activity under CAMC contract or during the 
installation of elevator. Vendor to ensure that all safety protocols are strictly 
followed while execution of the work. Vendor shall indemnify the Bank against 
any claims, damages, compensation for such losses. 

 
9. Extended Period of CAMC: In case the Bank needs the AMC service beyond 
the period of CAMC, additional CAMC Charges will be paid on the pro-rata basis 
for the period for which these units are to be maintained at the same unit rate as 
applicable to similar item in the original CAMC and on the same terms and 
conditions of the CAMC. 

 
10. Other:. The Bank will not admit any claim from the contractor that the 
fault/damage is caused due to quality of power supply and it will not absolve the 
responsibility of the contractor in rectifying the fault. 

 
11. Details of important programs / functions of the Bank such as Conference, 
Review Meeting, VVIP functions etc that may be held in the Office will be 
informed to the contractor and they should assist the Bank in maintaining 
smooth running of the elevators on that day without failure even if they are held 
on Bank Holidays. Non-attendance of the technicians on such a day will attract 
penalty at the discretion of the Bank. 
All security and safety regulations and guidelines as per the applicable law are to 
be followed. All guidelines/directions of Bank’s Security Section must be 
followed. 

Complaint/ Service/ Breakdown Register: 
The Bank shall maintain a register at its site in which, the Bank’s elevator any 
other person identified by Bank shall record each even to failure 
and/malfunction of the elevator. The Vendor’s technician shall enter the details 
of the elevator serviced/ maintained / repaired by him in this register. 
Additionally, every time a preventive or corrective maintenance is carried out, the 
Vendor’s engineer shall make, in duplicate, a Service call report which shall be 
signed by him and 
There after countersigned by the Bank’s official. One copy of the Service call 
report shall be handed over to the Bank’s official. Spares taken outside the 
premises also to be recorded with serial number of spare and in and out date and 
time. The Vendor shall provide replacement equipment if any equipment is out of 
the premises for repairs. 
 



PENALTYCLAUSE FORAMC: 

Any penalty due during the Warranty/AMC period will be adjusted against the 
bills payable or retention money retained by the Bank as per following in case of 
non-satisfactory services provided under Warranty/AMC: 

S. 
No. 

Type of Defective Service Penalty Amount/LD 

1 Penalty for every elevator which is 
not repaired post completion of 72 
hours of reporting the complaint till 
the day the complaint is rectified. 

Rs100/-per elevator per day till 
the day of rectification 

2 Penalty for every elevator that 
breaks down for more than three 
times in a month 

Rs500/-per elevator per month 

3 Penalty for not doing the Preventive 
Maintenance or Vendor does not 
fulfill the provisions of the contract 
in a quarter 

Only the proportion ate 
maintenance charges for that 
period during the month will be 
considered payable by Bank 
without prejudice to the right of 
the Bank to terminate the 
contract. 

4 Penalty for non-responsiveness to 
the calls of the Bank to repair the 
faulty elevator. If the vendor could 
not resolve the issues or not 
showing any interest to resolve the 
issue or non- responsive to Bank’s 
calls 

Bank will arrange to rectify the 
same through any other agency 
and recover the losses from the 
vendor by suitable deductions 
from the bills payable to the 
vendor or from the Security 
Deposit and contract cancelled. 

5 Penalty for losses to Bank’s 
property while performing the PM 
or repair works on account of any 
negligence, mishandling, non-
adherence to the required safety 
protocols, commission or omission 
by the technicians of the Vendor 
and if any loss or damage caused to 
the Equipment or any Bank’s 
property 

Contractor to rectify or shall 
make 
goodofthelossessufferedbytheBan
korBankwillrecovertheactualamo
untincurredbyBank 

4. If, in any quarter, the invoice was paid to the Vendor without deducting the 

penalty or LD, the Bank can deduct the same from future payments payable or 

the Vendor shall refund the amount forth with to Bank on demand by Bank. 



Further Bank reserves the right to terminate the contract at any time during the 

validity of the Contract period by giving 30 days’ notice to the Contractor with or 

without any reason. 

6. No term or provision hereof shall be deemed waived and no breach excused, 

unless such waiver or consent shall be in writing and signed by the party 

claimed to have waived or consented. Any consent by any party to or waiver of 

a breach by other, whether express or implied, 

shallnotconstituteaconsenttoorwaiveroforexcuseforanotherdifferentorsubseque

ntbreach. 

7. Agree to carry out the comprehensive maintenance of the lift under this scope 

of work after completion of one year guarantee period+3 years CMC period at 

rates derived from 

IEEMA(INDIANELECTRICAL&ELECTRONICSMANUFACTURESASSOCIATION) 

 
 
 

Date: 
Place: 

Signature and seal of the Bidder 
 
 

22.0 Guarantee: 
(i). All equipments shall be guaranteed for period of 24 months, from the date 
of taking over the installation by the user department against unsatisfactory 
performance and /or breakdown due to defective design workmanship or 
material. The equipments or components or any part thereof, so found 
defective during guarantee period shall be forth with repaired or replaced free 
of cost, to the satisfaction of the Engineer-incharge. In case it is felt by the 
department that undue delay is being caused by the contractor in doing this 
the same will be got done by the department at the risk and cost of the 
contractor. The decision of the Engineer-in-charge in this regard shall be final 
& building on the contractor. 
(i).The tender shall guarantee among things, the following: 
(a). Quality, strength and performance of the materials used as manufactures 
standards.(b).Safe mechanical and electrical stress on all parts under all 
specified conditions of operation. 
(c).Satisfactory operation during the maintenance period. 

22.1 PERIODOFCONTRACT&EXTENSIONOFTIME 
22.2 Time is the essence of the contract. The Contract shall be executed within 



the stipulated period in the NIT. No request for extension will be entertained and 
the bidder has to plan and mobilize his resources for the satisfactory completion 
of the project within the time period agreed in the tender. 

 
22.3 If in the opinion of the Employer, the work is delayed due to the 
following reasons not attributable to the contractor, the employer shall make 
a fair and reasonable extension of time, for completion of the Contract works 
a) By force majure(or) 
b) By reason of any exceptionally in clement weather(or) 
c) By reason of proceedings taken or threatened by or dispute with 
adjoining or neighboring owners of public authorities arising, than through 
the Contractor’s own default (or) 
d) By the works not refer red in the Schedule of Quantities or specifications(or) 
e) By reason of civil commotion, workmen strike or lock-out(or) 
f) In consequence of the Contractor not having in due time, necessary 
instructions from the Employer for which he shall have specifically applied in 
writing ahead of time, giving reasonable time to prepare such instructions 

 
22.4 In case of such strike or lock-out, the Contractor shall as soon as possible 
give written notice there of to the employer, but the Contractor shall never the 
less constantly use his endeavors to prevent delay and shall do all they may 
reasonably be required, to the satisfaction of the employer to proceed with the 
work. 

 
22.5 In case the work is held up for any site conditions not attributable to 
the contractors or for any decisions instructions / want of details from 
Employer or for any of the conditions, the contractor shall be allowed 
reasonable extension of time by the employer but any claim for idle labour 
shall not be entertained by the employer. Contractor’s quoted rates should 
include for all such contingencies. 

 

23.0 PAYMENTTERMS 
i) No advance payment. 
ii) No part payment. For certain works, part payment will be considered if 

stipulated in the NIT. 
iii) Payment shall be made by way of Electronic fund transfer and the bill 

will be paid by the Branch. 
iv) Contractor should furnish details of the bank a/cno, IFSC code along with 

their invoices. 

23.1 Part/Interim payment is paid as per the payment terms mentioned in 
the NIT. All the interim payments shall be regarded as payments by way of 
advance against the final payment only and not as payments for work 
actually done and completed, and shall not preclude the requiring of bad, 
unsound, and imperfect or unskilled work to be removed and taken away and 
reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the 



accruing of any claim, nor shall, it conclude, determine or affect in any way 
the power of the Employer under these conditions or any of them as to the 
final settlement and adjustment of the accounts or otherwise or in any other 
way vary or affect the contract. 

 
23.2 If the Bank has supplied any materials or goods to the contractor, the 
cost of any such materials or goods will be progressively deducted from the 
amount due to the contractor in accordance with the quantities consumed in 
the work. 

 
23.3 The final bill shall be accompanied by a certificate of completion or 
Commissioning report signed by an official of the Bank. Payments of final bill 
shall be made after deduction of Retention Money as specified, which shall be 
refunded after the completion of the Defects Liability Period provided the 
contractor has rectified all defects to the satisfaction of the Bank. The 
acceptance of the payment of the final bill by the contractor would indicate 
that he has no further claim in respect of the work executed. 

 
23.4 GST as applicable shall be paid extra and the same shall be clearly shown in the 

invoices. 
 

23.5 Statutory deduction towards income tax and other taxes as and when 
directions from statutory bodies are received will be made at the time of 
making payments. Currently, I.T. will be recovered @ 2 % plus surcharge or 
as applicable as per Government Rules. GST-TDS as per applicable rates will 
be deducted, wherever applicable. 

 
23.6 GST: 
a. It is the responsibility of the bidder to ensure that the GST is valid and 
active. Payments will not be made to in active or in valid GST invoices. 
b. Reimbursement of GST will be made only on submission of proper GST 
invoice as per applicable GST provision. Non-GST invoices will not be 
accepted. The contractor should comply with the following. 
c. Contractor should have GST Registration Number 
d. Invoice should specifically disclose the amount of GST levied at applicable 
rate as per GST provision 
e. In case of Correction in the bills after scrutiny, contractor should submit fresh 

bills for payment 
f. Contractor should timely file his GST return in accordance with GST 
provisions to enable the bank to claim the credit of GST paid to the 
contractor 
g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ 

 

23.7 The works will be paid for as “measured work” on  the basis of actual 
work done and notas“lumpsum”contract, unlesstherwisespecified. 

 



23.8 All items of work described in the schedule of quantities are to be 
deemed and paid as complete works in all respects and details including 
preparatory and finishing works involved, directly related to and reasonably 
detectable from the drawings, specifications and schedule 
ofquantitiesandnofurtherextrachargeswillbeallowedinthisconnection.Inthecas
eoflump-sumcharges in the tender, in respect of any items of work, payment 
will be made for the actual work done, on the basis of lump sum charges, as 
will be assessed by SBI. 

24.0 SECURITY DEPOSIT 

21.1 Retention Money: From each running bill, an amount at the rate of   8% of 
the gross value of the running bill shall be recovered as retention money, till the 
total retention amount including the ISD amount already with the Bank become 
5% of the value of the contract amount. This amount is called as Total Security 
Deposit, which consists of two components 

a) ISD-Initial Security Deposits. 
b) RM-Retention Money. 

 
24.2 Thetotalsecuritydeposit(5%)willbekeptwiththeBank.Thetotalsecuritydeposit
amountshallberefundedwithoutinteresttothecontractor30daysaftertheendofdefect
sliabilityperiod,providedhehassatisfactorilycarriedoutalltheworksandattendedtore
ctificationofalldefectsinaccordance with the conditions of the contract including 
clearing the site. 

 
24.3 The contractor shall make good at his own cost and to the satisfaction 
of the Employer all defects, which may appear with in the defects liability 
period. In case of failure on the partto do so, the cost of rectifying the defects 
through any other agency shall be deducted from the amount of security 
deposit due to the contractor. 

 
24.4 During the contract period, all compensation or other sums of money 
payable by 
theContractortoBankunderthetermsofthiscontract,willbedeductedfromthesecu
ritydeposit,orfromanysumthat may become due to the Contractor on any 
account whatsoever. 

 
24.5 In the event of the Security Deposit being reduced by reasons of any 
such deductions, the Contractor shall within 7 days of being asked to make 
good, by DD, any sum which have been deducted from his security deposit. 

 

25.0 PENALTY CLAUSE 

The successful bidder shall execute the work in a workmanship like manner 
and complete the work within the stipulated period in the NIT. If the work is 
delayed beyond the stipulated period for reasons attributable to the bidder, 
SBI shall penalize them a penalty @ 0.5% per week for every week of delay or 



part thereof beyond the scheduled date of completion, in any case, not 
exceeding 5% of the contract value or the completed value of work. 

 
26. VARIATION INQUANTITY /SUBSTITUTIONOF ITEM 
26.1 The Schedule of Quantities unless so therwisestated shall be deemed to 
have been prepared in accordance with the Standard Procedure shall be 
considered to be approximate and no liability shall attach to the employer for 
any error which may be discovered therein. 

 

26.2 The Employer reserves the right to increase or decrease or delete or omit or 
execute only apart or the whole or any excess thereof, as per the site 
requirements, without assigning any reason there for at the time of allotment 
/execution of work. Contractor will be paid for the actual work done at the site. 
No variation shall vitiate the contract. 

 
26.3 The tender rates shall be fixed and applicable for any increase or decrease 
in the tendered quantities. Nothing extra will be paid by the Bank on account of 
omission / deletion of items or decrease in the quantity of items. The Bank shall 
not entertain any claim whatsoever from the contractor on this account. Payment 
will be made on actual measurement of the work done. All measurements shall 
be as per relevant I.S. standards 

 
26.4 Bank reserves the right to order more quantities than what is mentioned in 
this tender (at the same rate and terms and conditions) either at the same site or 
other sites as per the need with in the validity of this tender. 

 
26.5 The price of all additional items/non-tendered items will be worked out 
on the basis of rates quoted for similar items in the contract wherever 
existing. If similar items are not available, the rates for such items will be 
derived as per standard method of rate analysis based on prevalent fair price 
of labour, material and other components as required with 15% towards 
contractor’s profit and over heads. 

 
27. CONTRACTOR’SEMPLOYEES 
27.1 The 
Contractorshallemploytechnicallyqualified/havingappropriateskillandcompete
nt personfully trained and adequately experienced Electricians, who are 
medically fit. They should be free from any contagious diseases. The 
Electricians shall be well mannered and properly dressed with shoes etc. 

 
27.2 The contractor shall provide necessary training on safety measures 
while executing the work wherever necessary so as to avoid accident. The 
Bank shall not be responsible for any accident occurred or damage incurred 
or claims arising there from during the execution of work. The contractor 
shall also provide all risk insurance policy including third party insurance as 
may be necessary to cover the risk. 



 
27.3 The contractor / firm shall be held responsible for any misdeeds / 
misbehaviour of their employees with in the premises. Bank is not responsible for 
any damages or claims on account of them is behavior/misdeeds of his 
employees. For this purpose, any person supplied by the contractor to be 
engaged on the work on regular basis or as an alternate arrangement, under the 
direct order or control of the Employer or his representative shall be deemed to 
be a person employed by the contractor. 

 
27.4 The contractor shall on the request of the Employer immediately 
dismiss from works any person employed thereon by him, who in the opinion 
of the Employer be unsuitable or incompetent or who may misconduct. Such 
discharges shall not be the basis of any claim for compensation or damages 
against the Employer or any of their officer or employee. 

 
27.5 NoemployeeoftheBankisallowedtoworkasacontractorforaperiodof2yearsofhis
/herretirementfrom Bank Services without previous permission of the Bank. This 
contract is liable to be cancelled, if either the contractor or any of his employees 
is any time to be such a person who had not obtained the permission of Bank as 
a fore said before submission of the tender or engagement in the contractor’s 
service. 

27.6 Contractorshouldnotengagechildlabourinanyoftheactivitiesinthiscontract. 
 

27.7 The contractor shall not employ person who is not an Indian National. 
 

27.8 The Electrician shall not over stay in the Bank premises other than the 
time permitted by the Bank or in the odd hours or holidays unless or 
otherwise required by the Branch for specific reasons like maintenance, 
repair works etc. 

 
27.9 In respect of all labour employed directly or indirectly on the work for 
the performance of the contractor’s part of work, the contractor at his own 
expense, will arrange for the safety provisions as per the statutory provisions, 
B.I.S recommendations, factory act, workman’s compensation act, CPWD 
code and instructions issued from time to time. 

 
27.10 The Contractor’s workmen will not have any right whatsoever to get 
absorbed in the Bank. The Contractor shall be responsible for all the claims of 
the employees of the Contractor and shall not make and claim whatsoever against 
the Bank. The Contractor shall be responsible for all statutory requirements e.g. 
ESI, PF, labour registrations, Insurance coverage etc. The operator is responsible 
for compliance of all the rule & safety regulations etc. 
Minimum wages as prescribed by the Labour Act shall be payable to the 
operator(s) by the contractor as the case may be. The Contractor shall 
bind himself and keep the Employer saved harmless and indemnified 
against claims if any of the workmen and all costs and expenses as may 



be incurred by the Employer in connection with any claim that may be 
made by any workmen. 

 
28. WORKINGHOURSATTHESITE 
As instructed by Bank. Contractor to ensure that the routine operations 
at the site are not affected by the contract work. If required, they have 
to work on the Bank Holidays in coordination with other agencies and 
Bank. 

 

29   SUB CONTRACTING 

The whole of the works included in the contract shall be executed by the 
contractor and the contractor shall not directly or indirectly transfer, assign or 
underlet the contractor any part, share or interest therein nor, shall take a new 
partner, without written consent of the Employer and no subletting shall relieve 
the contractor from the full and entire responsibility of the contract or from active 
super intendence of the work during their progress 

30.0    STORAGE OFMATERIALS 

30.1 The contractor shall store their materials like fixtures, cables, 
conduits, wires, tool setc in the site with the permission of the Bank. 
However, the contractors shall be responsible for the custody and security 
of all materials and equipment at site. No claim for lossor theft will be 
entertained by SBI or the Bank. 
30.2 Shelter or stay and other amenities for the electricians have to be arranged 
by the contractor a this own expense and responsibility. 
30.3 On completion of the works, the contractor shall remove all tools, 
surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a work man like condition to the 
satisfaction of the Bank 

31.0 FORCEMAJEURE 
31.1 Not with standing the provisions of General terms and conditions of the 
Contract, the contractor shall not be liable for forfeiture of its performance 
security, liquidated damages, or termination for default if and to the extent 
that the delay in performance or other failure to perform its obligation sunder 
the Contract is the result of an even to f Force Majeure. 

 
31.2 For the purposes of this clause, 'Force Majeure' means and includes 
wars, insurrections, revolution, civil disturbance, riots, terroristacts, public 
strikes, hartal, bandh, fires, floods, epidemic, quadrant in erestrictions, 
freight embar goes, declared general strikes in relevant industries, Vis Major 
Act of Government, impeding reasonable performance of the Contractor and 
/ or Sub-Contractor but does not include any foreseeable events, 
commercial considerations or those involving fault or negligence on the 
part of the party claiming Force Majeure. 

 



31.3 If a Force Majeure situation arises, the Vendor shall promptly notify the 
Bank in writing of such condition and the cause thereof. Unless otherwise 
directed by the Bank in writing, the Vendor shall continue to perform its 
obligation sunder the Contract asfarasis reasonably practical, and shall seek 
all reasonable alternative means for performance not prevented by the Force 
Majeure event. 

 
32.0 COMPLIANCEOFSTATUTORYREGULATIONS 
32.1 The contractor shall conform to the provisions of any Acts of the 
Legislature relating to the work, and to the Regulations and Bye-Laws of any 
authorities like Electricity, Pollution Control Boards, Municipal Authorities, 
water and Sewarage boards and shall before making any variations from the 
drawings or specifications that may be associated to so conform, give the 
Employer written notices specifying the variations proposed to be made and 
reasons for making them and apply for instruction thereon. The Employer on 
receipt of such intimation shall give a decision within a reasonable time. 

 
32.2 Thecontractor/sshallarrangetogiveallnoticesrequiredforbythesaidActs,Reg
ulationsorBye-laws to be given to any authority, and to pay to such authority 
or to any public officer all fees that may be properly chargeable in respect of 
the work and lodge the receipts with the Employer. The Contractor shall 
indemnify the Employer against all claims in respect of paten trights, designs, 
trade marks or name or the protected rights in respect of any equipment, 
machine, work or material used for or in connection with the works or 
temporary works and from and against all claims, demands, proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in 
relation thereto. The Contractor shall defend all actions arising from such 
claims, unless she has informed the Employer, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, 
license fees, damages, coat and charges of all and every sort that may be 
legally incurred in respect thereof. 

 
32.3 The contractor should strictly abide by the Central/ State labour 
regulation for the Minimum Wages, Payment of wages, Workmen 
Compensation, PF, ESI, Contract labour, including the latest amendments, if 
any and other safety regulations. 

 
32.4 The contractor shall keep the Employer saved harmless and 
indemnified against claims if any of the workmen and all costs and expenses 
as may be incurred by the Employer in connection with any claim that may 
be made by any workmen.  

 

33.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTYETC 
33.1 The insurance shall be for an amount equal to 110 percent of the value 
of the contract on“ All Risks” basis, valid until the Completion of the projector 
handing over whicheveris later. 



 
33.2 Should any lossor damage occur, the Vendor shall initiate and pursue 
claim till settlement and promptly make arrangements for repair and / or 
replacement of any damaged item to the satisfaction of the Bank, irrespective 
of settlement of claim by the under writers. 
33.3 The contractor shall be responsible for all injury to the work or workmen to 
persons, animalsor things and for all damages to the structural and /or 
decorative part of property which may arise from the operations or neglect of 
himself or of any sub-contractor or of any of his or a sub-contractor’s employees, 
whether such injury or damage arise from carelessness, accident or any other 
cause whatsoever in any way connected with the carrying out of this contract. 

 
33.4 The contractor shall reinstate all damages of every sort mentioned in 
this clause so as to deliver the whole of the contract works complete and 
perfect in every respect and so as to make good or otherwise satisfy all claims 
for damages to the property of third parties. 

 
33.5 The contractor shall affect the insurance necessary and indemnify the 
Employer entirely from all responsibility in this respect. 

 
33.6 The contractor shall be responsible for anything, which may be 
excluded from damage to any property arising out of incidents, negligence or 
defective carrying out of this contract. 

 
33.7 The Employer shall be at liberty and is hereby empowered to deduct the 
amount of any damages, compensations, costs, charges and expenses arising 
or accruing from or in respect of any such claim or damages from any sums 
due to or to become due to the contractor. 

34.      TERMINATIONOFCONTRACTBYSBI 

If the contractor being a company go into liquidation whether voluntary or 
compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the 
benefit of the greater part, in number of amount of his creditors or shall enter 
into a Deed or arrangement with his creditors, or if the Official Assignee in 
insolvency, or the Receiver of the contractor in insolvency, shall repudiate the 
contract, or if areceiver of the contractor’s firm appointed by the court shall 
be unable within fourteen days after notice to him requiring him to do so, to 
show to the reasonable satisfaction of the SBI that he is able to carry out and 
fulfill the contract, and if so required by the SBI to give reasonable security 
there fore, or if the contractor shall suffer execution to be issued, or shall 
suffer any payment under this contract to be attached by or on behalf of and 
of the creditor soft he contractor, or shall assign, charge or encumber this 
contract or any payments due or which may become due to contractor, there 
under, or shall neglect or fail to observe and perform all or any of the acts 
matters of things by this contract, to be observed and performed by the 



contractor within three clear days after the notice shall have been given to the 
contractor in manner hereinafter mentioned requiring the contractor to 
observe or perform the same or shall use improper materials of workmanship 
in carrying on the works, or shall in the opinion of the SBI not exercise such 
due diligence and make such progress as would enable the work to be 
completed within due time agreed upon, and shall fail to proceed to the 
satisfaction of the SBI after three clear das notice requiring the contractor so 
to do shall have been given to the contractor as hereinafter mentioned or 
shall abandon the contract, then and in any of the said cases, the SBI may 
not withstanding previous waiver determine the contract by a notice in 
writing to the effect a she rein after mentioned ,but without there by effecting 
the powers of the SBI of the obligations and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract, had not been 
so determine and as if the works subsequently executed by or on behalf of 
the contractor (without there by creating any trust in favor of the contractor) 
further the SBI or his agent, or servants, may enter upon and take 
possession of the work and all plants tools scaffolding sheds machinery, 
steam, and other power, utensils and materials lying up  on premises or the 
adjoining lands or road sand sell the same as his own property or may 
employ the same by means of his own servants and workmen in carrying on 
and completing the works or by employing any other contractors or other 
persons or person to complete the works, and the contractor shall not in any 
way interrupt or do any act, matter or thing to prevent or hinder such other 
contractors or other persons or person employed from completing and 
finishing or using the materials and plants for the works when the works 
shall be completed, or as soon thereafter as conveniently may be the SBI 
shall give notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor to remove his surplus materials after 
receipt by him the SBI may sell the same by Public Auction and shall give 
credit to the contractor for the amount so realized. Any expenses or losses 
incurred by the contractor for the amount so realized. Any expenses or losses 
incurred by the SBI in getting the amount payable to the contractor by way of 
selling his tools and plants or due on account of work carried out by the 
contractor prior to engaging other contractors or against the Security 
Deposit. 

 
35.0 DISPUTES/ARBITRATION: 
35.1 All disputes or differences whatsoever arising between the parties out of 
or in connection with this contractor in discharge of any obligation arising 
out of the Contract (whether during the progress of work or after completion 
of such work and whether before or after the termination of this contract, 
abandonment or breach of this contract), shall be settled amicably. 

 
35.2 If however, the parties are not able to solve them amicably, either party 
(SBI or Vendor), give written notice to other party clearly setting out there 
inspecific dispute(s) and/ or difference(s) and shall be referred to a solearbitrat or 



mutually agreed up on, and the award made in pursuance there of shall be 
binding on the parties. 

 
35.3 In the absence of consensus about the single arbitrator, the dispute may be 
referred to joint arbitrator; one to be nominated by each party and the said 
arbitrators shall nominate a presiding arbitrator, before commencing the 
arbitration proceedings. The arbitration shall be settled in accordance with the 
applicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction of 
courts at Hyderabad. 

 
35.4 The Vendor shall continue work under the Contract during the 
arbitration proceedings unless otherwise directed by the Bank or unless the 
matter is such that the work cannot possibly be continued until the decision 
of the arbitratoris obtained. 

 
35.5 Arbitration proceeding shall be held at Mumbai, India, and the 
language of the 
arbitrationproceedingsandthatofalldocumentsandcommunicationsbetweenthe
partiesshallbeinEnglish. 

 
36. Governing Language: 
All communication with respect to the Bid, clarifications, replies, 
contract documents etc shall be in English. 

 
37. Safety Guidelines for the Contractor: 
The Contractor should follow the following General safety Guidelines while 
executing the work: 

37.1 Smoking is strictly prohibited at workplace. 
 

37.2 No one is allowed to work at or more than three meters height without 
wearing safety belt and anchoring the lanyard of safety belt to firm 
support preferably at shoulder level. Chinstrap of safety helmet shall be 
always on and safety boot is worn. 

 
37.3 Usage of eye protection equipment shall be ensured when workmen are 
engaged for grinding, chipping, welding and gas-cutting. For other jobs eye 
protection has to be provided as per the need. 

 
37.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, 
Safety belt, Safety goggles etc. shall be arranged before starting the job. 

 
37.5 Excavated pits for earthing, cable laying shall be barricaded till the 
backfilling is done. Safe approach to be ensured in to every excavation. 

 
37.6 Preferablytheworkshallbecarriedoutduringthedaytime.However,adequate
illuminationatworkplaceshall be ensured incase any work is carried out at 
night. 



 
37.7 All the dangerous moving parts of the portable / fixed machinery being 
used shall be adequately guarded. 

 
37.8 Ladders being used at site shall be adequately secured at bottom and 
top. Ladders shall not be used as work platforms. 

 
37.9 Debris, scrap and other materials to be cleared from time to time from 
the workplace and at the time of closing of work every day. Dismantled 
Material shall not be thrown from the height and shall be properly disposed 
off to prevent any injury to public/staff. 

 
37.10 Other than electricians no one is allowed to carry out electrical 
connections, repairs on electrical equipment or other jobs related there to. 

 
37.11 All electrical connections shall be made using 3 or 5 core cables, having a earth 

wire. 
 

37.12 Inserting of bare wires for tapping the power from electrical sockets is 
completely prohibited and plug tops of suitable capacity only shall be used. 

 
37.13 All the unsafe conditions, unsafe acts identified by contractors, reported by 
SBI/SBI to be corrected on priority basis. 

 
37.14 No children or physically challenged persons shall be allowed to enter 
the workplace and shall not be utilized for any service during execution of the 
work. 

 
37.15 All the Gas cutting, sharp tools, flammable materials and tackles shall 
be stored properly and safely when not in use. 

 
37.16 Clamps shall be used on Return cables to ensure proper earthling for welding 

works. 
 

37.17 Return cables shall be used for earthling. 

37.18 All the pressure gauges used in gas cutting apparatus shall be in good 
working condition and incase of any leakages, the same shall not be used. 

 
37.19 Proper eye washing facilities shall be made in areas where chemicals are 

handled. 
37.20 Connectors and hose clamps are used for making welding hose connections. 
37.21 Tapping of power by cutting electric cables in between must be avoided. 
Proper junction boxes must be used. 

 
READ, UNDERSTOOD AND ACCEPTED 

 



 LISTOFI.S.CODESFORINTERNAL ELECTRI 
ICATION INSTALLATIONS 

 

S no Description IS Code 
1. EXTERNAL ELECTRIFICATION wiring 

installation(system Voltage not exceeding 650V 
IS732–1989 

2. Graphical symbols used in Electro-technology art-XI-
Electrical Installation buildings 

IS2032-1969 

3. Fire safety of buildings (General) Electrical 
installation 

IS1646-1961 

4. 3 pin plugs and sockets IS1293 
5. Earthing IS3043-1966 
6. Fittings for electrical wiring IS26671964 

7. General and safety requirements for electric lighting 
fittings 

IS1913-1969 

8. Bus bar ratings IS8084-1976 
9. On load change over switches IS4064-1978 

10. Panel shall comply with the latest Relevant Indian 
Standards and Electricity Rule and Regulations 

IS-13947-1993 

11. The general construction shall for factory built as 
sembled switchgear & control gear for voltage up to 
and including1100V AC 

IS-8623-
1977(Part-1) 

12. DBS IS-13947-1993 
13. The general construction for factory built as sembled 

switchgear& 
Control gear for voltage up to and including 1100VAC 

IS-8623-
1977(Part- 
1) 

14. The degree of protection shall be IP-42 for indoor 
application, IP- 
55 for kitchen and IP-65 for outdoor application. 

 

15. Conduits for electrical installations, Part3: Rigid plain 
conduits of 
Insulating materials. General requirements 
[ETD14:Electrical Wiring Accessories]. 

IS9537-3(1983) 

16. Fittings rigid non-metallic conduits [ETD14: 
Electrical Wiring Accessories] 

IS3419(1989) 



FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

 
The Assistant General Manager, 
P&E Dept, LHO, 
Koti, Hyderabad. 
 

Dear Sir/s, 

Ref: TENDERFOR  
 

I/We have examined the above tender and subsequent pre-bid 
clarifications/ modifications /revisions, if any, furnished by SBI and I/We 
have inspected the site of works and have made me/us fully acquainted 
with the local conditions in and around the sites of works and offer to 
undertake Contract as detailed in this tender by submitting my/our online 
bids in the Bank’s e-tender portal. 

 
38 While submitting this Bid, I / We certify that: 
i) The undersigned is authorized to sign on behalf of the Bidder and 
the necessary support document delegating this authority is uploaded 
along with the bid. 

ii) We certify that we have not made any changes in the contents of 
the tender document read with its amendments/clarifications provided by 
M/s SBI, submitted by us in our Bid document. 

iii) The rate quoted in the price Bids are as per the tender and 
subsequent pre-Bid clarifications/modifications/ revisions furnished by 
the Bank, without any exception. 

39 We agree to abide by all the Bid terms and conditions, contents of 
Agreement and the rates quoted in the bid, which shall remain binding up 
on us. 

 
4. If our Bid is accepted, we undertake to enter in to and execute at our 
cost, when called up on by the Bank to do so, a contract in the prescribed 
form and we shall be jointly and severally responsible for the due 
performance of the contract. 

 
5. Until a formal contract is prepared and executed, this Bid, together 
with your written acceptance thereof and your notification of award, shall 
constitute a binding Contract between us. 

 
6. It is further certified that the contents of our Bid are factually correct. 
We also accept that in the event of any information / data / particulars 
proving to be incorrect, SBI will have the right to disqualify us from the 



Bid. 
 

7. We understand that you are not bound to accept the lowest or any Bid 
you may receive and you may reject all or any Bid without assigning any 
reason or giving any explanation whatsoever. 

 
8. We hereby undertake that our name does not appear in any “Caution” 
list of RBI / IBA or any other regulatory body. 

 

9. We also confirm that we have not been blacklisted by any Bank / PSU / 
State   or Central Govt departments for any reasons. 

 
10. We confirm that we do not have any litigation / cases pending against 
us in any Bank /PSU/State or Central Govt departments. 

 
11. We confirm that we are responsible to obtain all necessary licenses, 
permission, NOC from all the statutory/local authorities for the smooth 
execution of this contract in SBI premises. 

 
12. We hereby confirm that all the materials/components/spare 
parts/equipment etc. to be supplied / used as a part of this contract shall 
be original / new materials / components /parts / equipment only, from 
respective OEMs of the products and that no refurbished /duplicate / 
second hand materials/components /parts/ equipment shall be supplied 
or shall be used. 

 
13. For any type of deviation (to any of above or subsequent instructions), it 
will be my/ our responsibility to obtain the written instruction of the 
Engineer-in-charge for the same failing which it shall be deemed that I 
have carried out any such deviations at my own and I shall be duty bound 
to replace the all deviated material/ works from the site at my/ our cost as 
well as I shall be liable to penalized by the SBI as deemed fit and for all 
such loses made thereof, I/ we shall not have any right to arbitrate in any 
manner. 

Yours Faithfully, 
 

Contractor’s Signature  

 

Name:  
 

Address:  

*****************************************************************************************
********** 
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FORMOFAGREEMENT 
 

ARTICLES of AGREEMENT  made  this day  of year  2025  between --
(Hereinafter referred to as the “Employer/Bank” which expression shall, unless 
excluded by or repugnant to the context,      includes      its        successors        
and      assigns)      of       the      ONE      PART and of  (Hereinafter 

referred to as “Contractor” unless excluded by or repugnant to the 
context, includes its successors and assigns)of the OTHER PART. 

WHEREAS the Employer in tends to carryout And shall herein after referred 
to as“ Project”. 

AND WHEREAS for the purpose of the above said project, the Employer invited 
ONLINE E-tenders from experienced, resourceful and bonafide contractors 
through M/s SBI, Hyderabad vide its Notice Inviting Tender(No. dated.
 ). WHEREAS the contractor submitted 
his Online Tender containing Notice Inviting Tender, General Conditions of 
Contract, Special conditions, Bill of Quantities, Form of Agreement, Preferred 
makes of materials, Form of Submission of tender, Technical Specifications etc. 
for the above said project, (Hereinafter collectively referred to as the “said 
conditions”), digitally signed as a token of his acceptance of the same, along 
with requisite Cost of tender and Earnest Money Deposit. 
AND WHEREAS out of the Tenders received, the Tender of the contractor was 
found to be most suitable for the project. 
AND WHEREAS the Employer through   SBI   has   accordingly   issued   the   
work   order (No. dated. ) to the contractor subject to his furnishing 
the requisite Security Deposit. 
AND WHEREAS the Contractor has accepted the a fore said Work Order vide 
his letter of acceptance No.  dated and has also 
deposited with the Employer a sum of Rs. Which with the Earnest 
Money of Rs.  Forms the requisite Security Deposit@ 2% of the 
accepted Tender Value of Rs. . 

NOW, there fore, it is here by agreed to and between the parties as follows: 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. TenderDocumentsubmittedbytheContractorincludingthe“saidconditions”,N
.I.TandScheduleofquantities. 
III. AllcorrespondencebetweentheEmployerandtheContractorfromthedateofissueof 
N.I.T and the date of issue of work order. 
IV. Work order No. dt._  
2) In consideration of the payments to be made to the Contractor as herein 
after provided the Contractor shall up on and subject to the said conditions, 
execute and complete the contracted project works and such further detailed 
drawings as may be furnished to the contractor by the said Employer and 
described in the said Specifications and the said Schedule of Quantities. 
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3) Not with standing what are stated in the N.I.T conditions of Tendering, 
Conditions of Contract of here instated before, the Employer reserves itself the 
right of altering the nature of the work and addition to or omitting any items of 
work or of having portions of same carried out through another agency or other 
wise and such alteration so r variations shall be carried out without prejudice to 
this contract. 
4) As mentioned above, the “said conditions” shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound 
thereby and to abide by and submit them selves to the conditions and 
stipulations and perform the same on their parts to be respectively observed 
and preferred. 
5) Any dispute arising under this agreement shall be referred to the Arbitration 
in a manner specified in the General Conditions of the Contract and all legal 
disputes shall be limited within the territorial jurisdiction of the Hyderabad there to. 
The decision of the arbitration shall be final and binding on both the parties. 
6) TheVendor/ContractorshallpromptlynotifySBIofanychangesintheconstituti
onof their firm. It shall be open to SBI to terminate the agreement on the death, 
retirement, insanity or insolvency of any person/s is being director/s or 
partner/s in the said company /firm, or on the addition or introduction of a 
new partner without the previous approval in writing of SBI. But in absence of 
and until its termination by SBI as aforesaid, this agreement shall continue to 
be of full force and effect notwithstanding any changes in the constitution of the 
firm by death, retirement, insanity or insolvency of any of its partners or the 
addition or introduction of any new partners. In case of retirement / death, the 
surviving or remaining partners of the firm shall be jointly and severally liable 
for the due and sat is factory per formance of the terms and conditions of the 
agreement. 
7) The Contractor agrees and hereby keeps the Bank in demnified againstall 
claims, actions, loss, damages, reputation loss, costs, expenses, charges, 
including legal expenses (Attorney, Advocates fees included) which the Bank 
may suffer or incur on account of any deficiency in Services rendered by The 
Contractor or breach of any obligations under this contract, including without 
limitation, breach of confidentiality obligations or any acts of 
commission/omissionon the part of employees, agents, representatives or Sub-
Contractors of the Contractor. The Contractor agrees to make good the loss 
suffered by the Bank. 

 
IN WITNESS WHERE OF THE PARTIES to their present have here under set and 
subscribed their hands, the day, month and year first above written. 

Signed and delivered for and on behalf of 
Shri.  Its duly authorized official, In the presence of– 
1. (Name and Address) 

2. (Name and Address) 
 

Signed and delivered for and on behalf of the Contractor by 
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Shri his duly authorized representative, in the presence of 

1. (Name and Address) 
 

2. (Name and Address) 
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TECHNICAL SPECIFICATIONS 
 

The supply and erection of lift shall conform to the latest lift act in force and 
modern lift practice in all respects. Technical specifications for various items of 
work given in the Bill of Quantities are to be read in conjunction with the 
specifications given below. Each item of work shall be executed according to the 
relevant Indian Standard (IS) specifications. 

 
Document Number Standard Title 

IS 9878:1981 Safety gears and governors for electric 
passenger and goods lifts 

IS14665:Part1:2000 Electric TractionLifts-Part1:Guidelines for 
Outline Dimensions of Passenger, Goods, 
Service and Hospital Lifts 

IS14665:Part2:Sec1and2:2000 
Electric Traction Lifts - Part 2 : Code of Practice 
for Installation, Operation and Maintenance-
Section1:Passenger and Goods Lifts 
-Section2:Service Lifts 

IS14665:Part3:Sec1and2:2000 Electric Traction Lifts-Part3:Safety Rules-
Section1:Passenger and Goods Lifts-Section2: 
Service Lifts 

 
IS14665:Part4:Sec1to9:2001 

Electric Traction Lifts - Part 4 : components - 
Section 1 : Lifts Buffers - Section 2 : Lift Guide 
Rails and Guide Shoes - Section 3 :Lift Car 
frame, Car, Counter weight and Suspension-
Section4: Lift Safety Gears and Governors-
Section5 

IS14665:Part5:1999 
Electric Traction Lifts-Specification-Part5: 
Inspection Manual 

IS 2365:1977 
Specification for Steel Wire Suspension 
Ropes for Lifts, Elevators and Hoists 

IS4289:Part1:1984 
Specification for Flexible Cables for Lifts 
and Other Flexible Connections- Part1 : 
Elastomer Insulated Cables 

IS4289:Part2:2000 
Flexible Cables for Lifts and Other 
Flexible Connections-Specification- 
Part2:PVC Insulated Circular Cables 

IS 8151:1976 Single-speed three-phase induction motors for 
driving lifts 

IS 9228:1979 
Specification for Mono Seat Chairs for 
Chairlifts Used in Winter Sports 
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Guarding and protecting hoist way shall be responsibility of the lift 
contractor from the date of commencement of work at site. 
 
Variable Voltage, Variable Frequency(V3F) 

 
Level ling device: As per 2.31.1 of IS1860-1980 

Terminal buffers: Terminal buffers shall be installed as a means of 
stopping the car and counter weight at the extreme elimits of travel and 
shall be spring or oil buffers. Buffers in the pit shall be mounted on steel 
channels or suitable concrete blocks. 

Guide: Steel ‘Tee’ section guides shall be provided for the car and 
counter - weight. At least the guides for the car should be machined. 

Ropes: Hoisting suspension ropes as perIS14665(Part4/sec.1to9):2001 

Reverse phase and phase: Reverse phase & phase failure relay shall 
be provided to protect the machine against phase reversal and failure 
of any phase. 

Miscellaneous: All electrical wiring shall have flame resisting moisture 
proof insulation and will be run in heavy gaugemetal conduit/ casing. 
The trailing cable between the car and lift well will be multi core type 
designed for lift services and will have flame resisting moisture proof 
covering. Cables should conform to relevant IS amended up to date. All 
wiring and earthing etc. shall conform to IE rules and regulations. 
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TECHNICAL PARAMETERS FOR LIFT 
 

S. 
No 

Description Bank’s Specifications Item wise 
confirmation to be 
filled by tenderers 

1 Number of Lifts 1 nos – Machine Room Less Lift  

2 Type of Lift Passenger cum Equipment Lift  

3 Capacity of the Lift 8 Passenger   

4 Speed 1.0 m/s  

5 Type of drive Variable voltage 
variable frequency 
drive (VVVF) 

 

6 Type of control 
system 

Microprocessor Based, Single 
Car Grouping, Selective 
Collective control with & 
without attendant 

 

 Power Supply 415V, +/-10%, 3Phase, 
4wire, 50Hz. 

 

8 (i) Travel Distance 
(ii) Overhead 
Distance 

18.0m (approx) 
1.2M  (Height above last 
landing) 

 

9 Number of Floors 
to be served 

Cellar, Ground + 3 Upper floors  

10 Number of Landing 
Entrances 

5  

11 Number of 
Landings 

5  

12 Position of Lift 
Machinery 

Directly above the lift well  

13 Size of the lift Well 2700mm(W) x 2700mm(D) 
(approx) 

 

14 Lift car inside size 1400mm (W) x 1400mm(D) x 
2200 (H) (approx) 

 

14a Pit Depth 1500mm (approx)  

15 Lift car inside 
finish 

Stainless steel in Hair line 
finish,  

 

16 Lift car door finish Full length frame Glass doors  

17 Type of car door Automatic center opening full 
length framed Glass doors 
stainless steel #4(Hairline 
finishing) 

 

18 Type of Landing 
Door 

Automatic center opening full 
length framed Glass doors 
stainless steel #4(Hairline 
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finishing) 

19 Hand rails Stainless Steel mirror finish 
handrails on both side car 
panels 

 

20 Type of door 
protection 

Full screen infra red protection  

21 Clear car door 
opening 

900mm (W) x 2100mm (H) 
(approx) 

 

22 Clear landing door 
opening 

900mm (W) x 2100mm (H) 
(approx) 

 

23 Alarm Button Alarm Button in case of 
stoppage to sound alarm at all 
floor levels. 

 

24 Fire man switch Shall be provided in Podium 
lobby and control room. 
Required cables to be supplied 
and installed by the 
vendor. 

 

25 Car Fittings  a) Ceiling should be of 
elegant design to match with 
the interiors and should have 
light diffusers to give a special 
soothing ambience inside the 
car. 

b) b) Special design overhead 
ventilation grids should be 
provided for optimum airflow 
to the passengers (including 
axial flow fan). 

c) Car operating panel 
containing sleek feather 
touch buttons with LED 
indicating floors served, 
up/down direction button, 
auto/attendant  key  switch, 
door open and  door close  
buttons, fan and light 
switches, non-stop button,
digital position indicators, 
complete in all respects for 
effective operation of lift 

 

  d) Battery operated emergency 
light in the car and alarm 
bell with maintenance free 
battery and charger. 

 

e) Battery operated press and 
talk type intercom system 
consisting of a speaker 
integrated in the car 
operating panel and 
connected to nearby control 
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room at ground floor 
(including all related wiring 
works). 

f) Overload indicator  

g) Car Flooring (Vendor should  
give various options for 
consideration and 
finalization by (SBI) 

 

h) Name plate is to be provided 
inside the car panel as per 
the BIS code like name of the 
firm, year of manufacture, 
safe working load capacity 
etc. 

 

i) Name plate is to be provided 
inside the car panel 
regarding operational 
instructions. 

 

26 Additional safety 
features 

a) Automatic rescue device. 
(Upon power failure, the 
main motor will be 
energized by a battery 
operated electronic device. 
The car will move up or 
down to the next floor, the 
direction requiring the least 
effort should be selected by 
the system. Upon arrival, 
the doors will open to 
enable trapped passengers 
to walk out from the car in 
to the lobby). This device 
should be operated on 
maintenance free batteries. 

 

  b) Over load  device (when the 
car is loaded to 
predetermined capacity, the 
weight sensing device 
should operate causing the 
car to bypass further calls 
and if the car is loaded in 
excess of 110% of the rated 
capacity,  it  shall  cause  
the car to  keep  its  door  
open  and  to 
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  sound the alarm). 

c) Infrared light curtains 
(The system should 
consist of an array of 
the detectors along the 
door edges to sense the 
obstruction in the path 
of the doors, without 
any physical contact 
with the object and to 
prevent the doors from 
closing and reopening. 

 

27 Leveling Accuracy +/- 5mm (Five 
millimeters) at all 
speeds. 
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO 
BE USED IN  THE LIFT WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI 

/ ARCHITECT. 
(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS 

OF IGBC) 
 
S. No. MATERIAL NAME. BRAND / MANUFACTURER. 
1.  LIFTS  JOHNSON / OTIS / SCHINDLER / 

KONE/MITSUBISHI 
   

 
NOTE: The Contractor shall use only above mentioned material.  All other 

materials shall confirm to the specifications laid down. The 
Contractor  shall take this into account while tendering rates / 
prices.  All materials and sections used should adhere to the 
manufacturer’s guidelines and the contractor has to submit certificate 
from the manufacturer on usage of their specified product / sections. 
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PRICE BID 
SUPPLY, INSTALLATION, TESTING & COMMISSONING OF ONE NUMBER MINIMUM 8 
PASSENGER (GEARLESS/ MACHINE ROOM LESS) ELEVATOR TO SERVE CELLAR, 
GROUND, 1ST, 2ND AND 3RD FLOORS (i.e. 5 STOPS/ 5 OPENINGS )  AT  PROPOSED 
CONSTRUCTION OF DWARAKAPURI COLONY BRANCH & TOP EXECUTIVE GUEST 
HOUSE AT DWARAKAPURI COLONY, PUNJAGUTTA, HYDERABAD. 
 
S 

No 
Description Qty Qty Rate Amount 

1 Supply, Installation, Testing, & 
Commissioning of minimum 8 Passenger cum 
Equipment lift (Gear less /machine room less) 
Elevators to serve  CELLAR, GROUND, 1ST, 
2ND AND 3RD FLOORS (i.e. 5 STOPS/ 5 
OPENINGS )  AT  PROPOSED 
CONSTRUCTION OF DWARAKAPURI COLONY 
BRANCH & TOP EXECUTIVE GUEST HOUSE 
AT DWARAKAPURI COLONY, PUNJAGUTTA, 
HYDERABAD. No extra charges will be paid 
for any minor civil works, scaffolding 
required for installation of lifts and 
Electrical works 

1 NO   

2 Comprehensive AMC for the 8 Passenger cum 
Equipment lift for SBI building at Punjagutta, 
Hyderabad for a period of 5 years after the 
expiry of warranty period of two years, 
including carrying out monthly preventive 
maintenance / servicing, attending to 
unlimited breakdown & maintenance calls, 
replacement of worn out / defective 
components, supply of all the spare parts 
including consumables like batteries lamps, 
fans etc, checking & servicing of entire lift 
system on monthly basis complete as 
required. AMC shall be inclusive of all labour, 
materials, consumables and spares. 

    

A First Year 1 JOB   
B Second Year 1 JOB   
C Third Year 1 JOB   
D Fourth Year 1 JOB   
E Fifth Year 1 JOB   
  

Sub-total of AMC: (A+B+C+D+E) 
    

  
Grand Total (1+2) 

   
 

  
Grand Total In words 
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Note: 
All the vendors must quote their rates for the above work duly after inspection of the 
site. No further price variation/deviation will be entertained later. 
Price quoted should be inclusive of all Taxes, duties and transportation charges except 
GST. 
The Vendor must quote for AMC charges for the new lift per year and GST is payable 
extra as per prevailing rates at the time. No revision of AMC will be done subsequently 
as AMC is considered for arriving at the L1 tender. 
The L1 contractor will be finalized up on the grand total amount. 
The works required for erection of lift like scaffolding, grouting, all civil works 
related to installation will be under scope of contractor. 
 

Date: 
Signature with company seal 

 

Station: 
 

(Signature of the Contractor with 
Seal.) 

 


