
   
 

Tender ID SBI/AAO-5/2025-26/60253/03 

Date 01/11/2025 

 

 
STATE BANK OF INDIA  

 
INVITES ONLINE E-TENDERS 

 
FOR  

AIR CONDITIONING WORK OF 

 

OF 
 

MOJIDAD BRANCH, DIST.SURENDRANAGAR 
FROM 

THE AIRCONDITIONING CONTRACTORS EMPANELLED FOR AHMEDABAD CIRCLE  

AS PER THE LIST ENCLOSED FROM UP TO 5 LACS & ABOVE CATEGORY. 

 

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE PRICE BID: 24-11-25 by 3:00 PM  

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM. 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
 

 
 
NAME :   
 
 

ADDRESS :   
 

 

DATE :   
 

 
 
 
Architect: 
SONAL HITESH PARIKH 
F10, 11th Floor, Pent House, Revati tower 
Behind Hotel Courtyard Marriott, Ramdevnagar # road 
Satellite Ahmedabad 380 015 



   
 

M:9099014885 ar.shparikh@gmail.com  

 

 

 

NOTICE INVITING TENDERS 
 
SBI invites E-tender through its Architect M/s. SONAL HITESH PARIKH “Online e-tenders in two bid systems I. e. online 
technical bid and online price bids” from the SBI Empaneled Air-conditioning contractors under the category up to Rs. 
05.00 Lakhs and above of Ahmedabad Circle for Air conditioning works of MOJIDAD   BRANCH, DIST. 
SURENDRANAGAR 
Please note that there will be NO reverse auction conducted and rates quoted IN ONLINE PRICE BID will be final. 
 
The details of tender are as under: 

SN Description   

1 Name of work AIR-CONDITIONING WORKS OF MOJIDAD   BRANCH, 
SURENDRANAGAR 
 

 

2 Nature of Work AIR-CONDITIONING WORK  -VACANT Premises  

3 Time allowed for completion 30 (THIRTY) Days from date of acceptance of work order.  

5 Earnest Money Deposit The tenderer shall furnish EMD of Rs 3,200/-. in the form of Demand 
draft or bankers cheque drawn in favour of State Bank of India 
payable at Surendrangar. on any Scheduled Bank. No tender shall 
be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. [Those registered with 
MSMEUDYAM need not submitted EMD. Instead DD, Valid MSME  
UDHYAM certificate shall be uploaded], 
 

 

6 Initial Security Deposit (ISD) The amount of ISD shall be 2% of accepted value of tender 

including the EMD. 

 

7 Total Security deposit 5% of the final bill amount  

8 Start and end date for downloading 
of tender documents form Bank’s 
website 

01-11-2025 to 24-11-2025. at www.sbi.co.inunder<Link><SBI in the 
news >procurement news. 

 

9 Last date & time for 
submission of online Technical bid 
and online Price Bid 

24-11-25. by 03:00 PM  

10 Address at which EMD & Process 
compliance form has to be submitted 

Asst. General Manager, 
State Bank of India . Regional Business Office-5,BSNL  Premises, 
Beside Head Post Office, Tower Road. Surendranagar-363001` 

 

11 Date and time of opening of online   
Technical bid & online Price bid at 
SBI address mentioned at Sr. No.10 

25-11-25.  at  03:30 PM  

12 E-Tendering will be conducted by 
our approved e-tendering consultant 
 

M/s. Antares Systems Limited, Bangalore, 
Contact No 91 80 40482000; 91-80-40482114 
CELL :91 -9674758719, 9674758720 

 

13 Liquidated Damages The liquidated damages shall be 0.5% per week subject to a 
maximum of 5% of contract value. 

 

mailto:ar.shparikh@gmail.com
http://www.sbi.co.in/


   
 

14 Rates Rates quoted shall be inclusive of all existing & future (including 
variation) taxes, duties, levies, royalties, transportation, other 
incidental charges, WCT etc.  PVA & PVA Clause shall not be 
applicable. 

Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra over and 
above their quoted rates the tender shall be summarily rejected. 

15. Defects Liability Period 12 Months from the date of Virtual Completion 
 
 
 
 
 

17. Validity of offer Tenders shall remain valid and open for acceptance for a period of 3 
(Three) months from the date of opening price bid. 

18. Value of Interim Certificate NIL 

19. 
 

Insurance  The contractor shall obtain all necessary insurance policies as per 
the governing laws applicable at the centre& shall require to 
produce the original policy of Insurance& receipt of the premium as 
applicable in the matter to the Architect/Bank. 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & electricity, the 
SBI will recover @ 0.5% of contract amount from the final bill of 
contractor. However further distribution & extension & light fixtures 
etc.  With required MCB switches, switch boards, lamp, tube etc. 
shall be arranged by the contractor at their own cost within the 
accepted tender amount. Bank will recover 0.5% of the final bill 
amount towards consumption of water & electricity. 

21 
Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement 
News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no 
case shall be responsible for site issues/ delay in tender submission. 

22 the contractor shall read and understand each page of the tender document thereby ensuring the number 
and sequence of all pages. 

23 
No conditions other than mentioned in the tender will be considered, and if given they will have to be 
withdrawn before submission of final quote, else their bid will be rejected. 

24 
The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

 

1.  

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders 
shall not be allowed to participate in the Price bid process/ rejected/ not considered. 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. 

27 SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence 
shall be entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any  category  does not 
provide any guarantee for receiving order for that item by the firm who quotes lowest  rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 
revision of rates or other condition if his tender is accepted in parts. 
 31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the 
next working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. 
For any clarification regarding E-Tendering procedure, System requirements etc please contact M/s. 
Antares Systems Limited, Bangalore,  whose address is mentioned in the NIT. 
 

http://www.sbi.co.in/


   
 

 
Yours Faithfully, 
 
(For and on behalf of SBI) 
AGM, RBO-5 BSNL premises, Beside Head Post Office, Tower Road. Surendranagar-363001` 
 

 
 
 
LIST OF EMPANELLED  AIR – CONDITIONER CONTRACTOR UPTO RS. 5.0 LAKH 

SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1. Patel Electrical, 

1/A, AStha Complex, Sanskar Mandal Chowk, 

Bhavnagar - 364001 

9374754747 / 9825088095 

Patelelectricals55@gmail.com 

2. Power Control 

158, Sursarthi Complex, B/.h. Rudra Complex, 

Ambawadi, Ahmedabad - 6 

9327030790 

infor@powercontrol.com 

3. Cool Air Enterprise, 

Opp/ 13 Ramnathpara, Garbi Chowk, Rjkot - 360001 

9426165786 

Coolair52@gmail.com 

 
 
LIST OF EMPANELLED AIR – CONDITIONER CONTRACTOR UPTO RS. 10.0 LAKH 
 
 

SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1 Prince Enterprise, 60 & 156, Maruti Plaza, Nr. 
Vijay Park, BRTS, Krishnagar, Ahmedabad - 
382345 

(M) 9979861449 
Princeenterprise18@gmail.com 

2. Relaax Air, 9, Premier Shopping Center, Opp. 
Syndicate Bank, Nr. Mizapur Court, Mirazapur 
Road, Ahmedabad -01 

9824216799, 
Relaxair_ahd@yahoo.in 

3. Shaina Cooling Systems, 1759, Nr.. Shah E 
AlamRestarurant, Gayakwad Haveli Road, 
Raikhad, Ahmedabad - 380001 

9898140380 
Shainacs2007@hotmail.com 

4. Swastik Engineers, 91 Ajanta Commercial 
Centrer, Nr. Income tax Circle, Income tax, 
Ahmedabad 380006 

9724800027 
swastikhvac@gmail.com 

5. Maimoon Cooling Agent &Electrionics 
Appliances, 2 / 3857, Relax Aparftment, 
Healdiya Sheri, Nr. Mahaveer Hospital, 
Sangrampura, Surat 

9824602152 
Maimoonsales52@gmail.com 

6. S M Enterprise, 23, Central Government 
Housing Society, New Sama Road, Vadodara 

8401497038, 9879562994 
Smenterprise1014@gmail.com 

7. Shree Maruti Air Service, SB 42, Paradise 
Complex, Sayajigunj, Vadodara - 390020 

9998486570 
Shreemarutiacservice2014@gmail.com 

8. MD Aircon, A 116, Ashwamegh Complex, 
Opp. SayajiVihar Club, Rajmahal Road, 
Vadodara - 3900001 

9825592980 
mdaircon@gmail.com 

9. Mahadev Electric, 101, Shanti Complex Kotak 
Street Sanganya Chowk, Rajkot - 1 

9824509312 
Hirenkanabar54@yahoo.com 

10. Real Enterprise, 104, Panchshit Plaza, 9825189029 / 9825386262 

33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & well 
equipped with all requirements. SBI will not take any responsibility of delay in submission due to EMD, slow 
internet connectivity, system failures etc. 
 

mailto:Patelelectricals55@gmail.com
mailto:Relaxair_9824216799@yahoo.in
mailto:Shainacs2007@hotmail.com
mailto:Maimoonsales52@gmail.com
mailto:Smenterprise1014@gmail.com
mailto:Shreemarutiacservice2014@gmail.com
mailto:Hirenkanabar54@yahoo.com


   
 

Kotechanagar Main Road, Nr. Kotecha 
School, Opp. Amin Marg, Rajkot - 360005 

Realenterprise97@gmail.com 

11. Shah Associate Opp. LaxmiBhuvan, New 
Station Road, BhujDist Kutch 370001 

9825228305 
Shahassociate1@gmail.com 

 
 
 
 
 
 
 
LIST OF EMPANELLED AIR – CONDITIONER CONTRACTOR UPTO RS. 25.0 LAKH 
 

SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1. Pronify Trunkey Solutions, 
23E, Laxmi Industrial Estate, Ne Link Ropad, 
Andheri (west) Mumbai - 400053 

9833889913 
proinfyturnkeysolutions@gmail.com 

2. CanceptMarketiing 
Payal Park Society, Near TVS Motors, Opp. 
Central Excise Building, B/.h. Subharnpura 
Garden, Vadodara 390023 

9825041848 / 9909031848 
info@concept.net.in 

3. HCP Enterprise 
A/B, SomeshwarTenament, Opp, 
NishanVidyalay, Arjun Ashram Road, Ranip 
Ahmedabad - 382480 

8849696150 
hcpenterprise@gmail.com 

4. Sharda Refrigeration 
35, Surya Darshan Complex, Rubber Factory 
Circle, Bhavnagar 

9426261853 
shardarefrigeration@haoo.co.in 

 
 
 
LIST OF EMPANELLED AIR – CONDITIONER CONTRACTOR UPTO RS. 50.0 LAKH 
 

SR.NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1 System Designing, 
102 Aggam Complex, Nr. Telephone Ecchange, 
Vasna, Ahmedabad 

9825024651 
Sdesign_trs@yahoo.com 

   

 
 
LIST OF EMPANELLED AIR – CONDITIONER CONTRACTOR UPTO RS. 100.0 LAKH 
 

SR.NO. NAME OF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1 Parnam HVAC Engineering Pvt. Ltd. 
A405/406, Neelkanth Palace, 4th. Floor, Nr. 
Seema Hall, 100 Ft Anandnagar Road, 
Satellite, Ahmedabad 380015 

9979866401 
pranamhvac@gmail.com 

2. Chill Air system 
1 & 2 Induchacha House, Chhani Road, Jakat 
Naka Baroda - 390002 

9825603471 / 9825083471 
chillairsystems@gmail.com 

 
 
 
 

mailto:Realenterprise97@gmail.com
mailto:hcpenterprise@gmail.com
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STATE BANK OF INDIA 

FORM TENDER 
To, 
AGM, RBO-5 
 BSNL premises, Beside Head Post Office, Tower Road. Surendranagar-363001` 
 

 
Dear Sir, 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and 
in accordance in all respects with the specifications, design, drawings and instructions in writing referred to in conditions 
of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with 
such materials as are provided for by, and in all other respects in accordance with such conditions so far as they may be 
applicable. 
MEMORANDUM 

Description of work Proposed Air-Conditioning works OF MOJIDAD 
BRANCH, DIST. SURENDRANGAR 

Earnest Money The tenderer shall furnish EMD of Rs 3,200/-. in the form of 
Demand draft or bankers cheque drawn in favour of State 
Bank of India payable at Surendrangar. on any Scheduled 
Bank. No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on 
this EMD. [Those registered with MSMEUDYAM need not 
submitted EMD. Instead DD, Valid MSME  UDHYAM 
certificate shall be uploaded], 

Percentage, if any, to be deducted from Bills and 
total amount to be retained 

10% from Running Bills, subject to maximum Total 3% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works from 3 
dayS after the date of written order or date of 
handing over of the site (whichever is later) to 
commence the work 

30 DAYS 

 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall be 
initiated against us by SBI. This may also include debarring of my empanelment for an year or so. 

 1) Our Bankers are: i)      ii) 

The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to sign 



   
 

Or 

(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i)     ii)



   
 

SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED AIR-CONDITIONING works OF MOJIDAD BRANCH, 
SURENDRANGAR 

 
Business rules for E-tendering: 

 
1. Only AHMEDABAD CIRCLE empaneled AIR-CONDITIONING contractors under appropriate category 

who are invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 

assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable 

them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through service 

provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 

provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the 
event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of 
SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard Copy of Technical Bid 
duly signed and stamped on each page (2) Demand Draft of specified amount of EMD (3) Online 
Tender Fees receipt. Contractors not submitting any one or more documents shall not be eligible to 
participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets closed in all 

respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, 
Bangalore, has been engaged by SBI an authorized service provider. Please go through the guidelines 
given below and submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their choice, 
Internet connectivity and other paraphernalia requirements shall have to be ensured by Contractors 
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever it may 
be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of 
power at the premises of Contractors during the E-tendering cannot be the cause for not participating in 
the E-tendering. On account of this the time for the E-tendering cannot be extended and SBI is not 
responsible for such eventualities. 

 
M/s. Antares Systems Limited, Bangalore, , shall arrange to train you nominated person(s), without 
any cost to you. They shall also explain you all the Rules related to the E-tendering. You are required to 
give your compliance on it before start of bid process. 



   
 

 
1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & 

Unit of Measurement will be displayed in Online E-tendering. 
 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 
appointed Architects. 
 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 
not be subjected to any change whatsoever. 

4. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the empaneled bidders who receive NIT from the Architect and qualified 

for participating in the price bidding as provisions mentioned hereinabove through SBI approved 
Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in rates 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the 
price bid to avoid complications related with internet connectivity, network problems, system crash 
down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every 
item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be 
treated as “Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. 
Antares Systems Limited, Bangalore, . The Bidders are requested to change the Password after the 
receipt of initial Password from M/s. Antares Systems Limited, Bangalore, . All bids made from the 
Login ID given to the bidder will be deemed to have been made by the bidder. 
 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the 
quoted bid price. In case the L1 Bidder backs out or fail to complete the work as per the rates quoted, 
SBI shall have the liberty to take action as deemed necessary including de-paneling such contractors 
and forfeiting their EMD and imposing heavy penalty to contractor to recover the losses occurred to the 
Bank. 
 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of 
Contract shall be final and binding on all the Bidders. 

 
7. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without 



   
 

assigning any reason. 
8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective 

of the cause. 

 
9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences 

till date. 
 

10. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 
directly or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
-  

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have any 
liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 
SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible 
for any damages, including damages that result from, but are not limited to negligence. 
 
SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible 
for consequential damages, including but not limited to systems problems, inability to use the system, 
loss of electronic information etc. 
 
N.B. 
 
-All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to 
M/s. Antares Systems Limited, Bangalore,  

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 



   
 

 
PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwara nagar, Bangalore- 560079, India 
 
E-mail :kushal.b@anataressystems.com 
Contact No.- 91 - 9674758719, 9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR PROPOSED AIR-CONDITIONING WORKS AT SBI MOJIDAD NRANCH, 
DIST.SURENDRANGAR 
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

4) We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform 

due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other 

unforeseen circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 

 
With regards,   Date: 

 

Signature with company seal Name: 

Company / Organization: 
 

 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------

mailto:jayprakash@auctiontiger.net


 

 

 

 

SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

 ONLINE Tenders are invited by M/s. Sonal Hitesh Parikh for and behalf of State Bank of India for 
the work of Air-Conditioning  At SBI MOJIDAD   BRANCH, Surendranagar. 

1.1 Site and Its Location 

 The proposed work is to be carried out at GROUND FLOOR, MOJIDAD BRANCH, 
DIST.SURENDRANAGAR 
 

2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting 

the following documents and the most workman like manner, 
 ➢ Instructions to tenderers 

 ➢ General Conditions of Contract 

 ➢ Special Conditions of Contract 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Technical Specifications 

 ➢ Drawings 

 ➢ Priced Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given below 
: 

 ➢ Price Bid 

 ➢ Technical Specifications 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Special Conditions of Contract 

 ➢ General Conditions of Contract 

 ➢ Instructions to Tenderers 

2.3 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character 
quality and quantity of the materials, labour, the law & order situation, climatic conditions local 
authorities requirement, traffic regulations etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors while 
submitting his tender. 

4.0 Earnest Money 

 
4.1 

The tenderers are requested to submit the Earnest Money of Rs. 3200.00 in the form of Demand 
Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 DAYS of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5.0 Initial Security Deposit 



 

 

 

 

 
 The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 

by means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance 
of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 
form of initial security deposit which includes the EMD. Balance 3% shall be deducted from the 
running account bill of the work at the rate of 10% of the respective running account bill i.e. 
deduction from each running bill account will be 10% till total 3% of contract value is reached. 50% 
of the total security shall be paid to the contractors on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security Deposit:- Additional Security deposit (ASD)/Additional performance Guarantee 

(APG) shall be applicable if the bid price is below 10 % of the estimated cost put to tender. The 

amount of such ASD/ APG shall be the difference between 90.00 % of estimated cost put to 

tender and the quoted price. ASD  in the form of DD /Bankers’ Cheque  / Bank gurantee shall be 

submitted within 15 days of intimation of ward of work  /  work order , without which the 

contractor will not be allowed to start the work and failure of submission of ASD will result in 

forfeiture of EMD and  cancellation of tender .  for e.g., if a contractor is quoting 15 % below the 

estimated cost put to tender ( i.e., 5% of the estimate 0 , then ASD of 5% of estimated cost is 

required to be obtained from the contractor ( 90% - 85%) 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the Bank 
will constitute a binding agreement between the Bank and successful tenderer whether such 
formal agreement is subsequently entered into or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be 30 DAYS / 
months from the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the 
date of opening price bid. If the tenderer withdraws his/her offer during the validity period or 
makes modifications in his/her original offer which are not acceptance to the Bank without 
prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10.0 Liquidated Damages 

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of 
discrepancy between the rates quoted in words and figures the unit rate quoted in words will 
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item when 
it is executed. 



 

 

 

 

 The amount of each item shall be calculated, and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of unit rate 
and the quantity the unit rate quoted will govern and the amount will be corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution. 

 11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 

 

  The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank. 

 

 11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 
shall be duly attested by him. 

 

 11.1.5 Each page shall be totaled and the grand total shall be given.  

 11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc.  

 
 
 
 
 
GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. shall be as 

per relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank before 

using. In case of deviations, decision of the Bank shall be final and binding and shall not be open for 

arbitration.  
 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. However, in the 

event of any dispute arising out of differences between the opinions of the Architects and also their role/ 

duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor and shall not 

be open to arbitration.  
 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /              
 Bank  
             for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, 

which are mentioned in the separate list of approved makes. Any work found not as per the tender 
specifications and list of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this site before starting the 
work. He should provide different sample of material for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual 
measurement at site and billing shall be done as per the actual measurement of the work done at site. 
 



 

 

 

 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before starting the 
work. He shall provide different sample of materials for approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the 
shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   done   by 
the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor. 
Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.  

 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the site 

erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose Air-Conditioning items at his workshop only & deliver the 

same to the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location 

beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked 

 immediately on completion of such items. This shall be done before finishing the same The 

 Architect shall be provided with such details well in advance so that the other work is not held 

 up due to last moment action. 

(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false  ceiling, 

partitions etc. in coordination with other agencies on site. 

 

vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any  kind 

 of taxes. However, the GST will be paid extra as applicable as per actual.  
 

viii) The entire job shall be executed in total coordination with the other agencies working on the 

 project & also with landlord, Branch Manager and Bank officials etc.  

ix) Architect of the project shall be kept informed about the progress of the work at various  stages. 

 

x) The contractor shall arrange on his own for lighting & plug point with socket & electrical  wiring, 

DB's etc. required during entire execution process. However, supply at point shall be  provided by the 

bank / landlord  
 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank  
 
 



 

 

 

 

xii) BILLING PROCESS:  
The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be 

submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by the 

Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in the 

work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from 

the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER) 

ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS 

SEAL 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions 
 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 

executed between State Bank of India (Client) and the contractor, together with the documents referred therein 

including these conditions, the specifications, designs, drawings and instructions issued from time to time by the 

Architects/Bank and all these documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

 
a. In the contract the following expressions shall, unless the context otherwise requires, have the meaning 

hereby respectively assigned to them. 

 

i.  ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 1955, having 

its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and a LHO at and 

includes the client’s representatives, successors and assigns. 

                 ‘Architects/Consultants’ shall mean M/s SONAL PARIKH 
ii. ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instructions 

to the contractors. 

 

iii. ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking 

the works and shall include legal personal representative of such individual or the composing the firm or 

company and the permitted assignees of such individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” 

and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, temporary 

supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder and work to 

be done by the contractor under the contract. 

 
iv. ‘Engineer’ shall mean the representative of the Architect/consultant. 

v. ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and referred to 
in the specifications and any modifications of such drawings as may be issued by the Engineer from 
time to time ‘Contract value shall mean the value of the entire work as stipulated in the letter of 
acceptance of tender subject to such additions thereto or deductions there from as may be made under 
the provision herein after contained. 

vi. ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as 
may time to time be furnished or approved by the architect/ consultant “Month” means calendar month. 

vii. “Week” means seven consecutive days. 
viii. “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

 
CLAUSE 
                   Total Security Deposit 
                   Total Security deposit comprise of : 

              a) Earnest Money Deposit                       : 3,200/-. 
                    b)  Initial Security Deposit                  : 2% including EMD 
                    c ) Retention Money                           :   As per clause no. 1.4 of  General Conditions                                                        
                   d ) Additional Security Deposit             :  
 

a) Earnest Money Deposit : 



 

 

 

 

The tenderer shall furnish EMD of Rs 3,200/-. in the form of Demand draft or bankers cheque drawn in favour of 
State Bank of India, on any Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the 
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon 
after the decision to award the contract is taken without interest. The EMD shall stand absolutely forfeited if the tenderer 
revokes his tender at any time during the period when he is required to keep his tender open acceptance by the SBI or 
after it is accepted by the SBI the contractor falls to enter into a formal agreement or fails to pay the initial security 
deposit as stipulated or fails to commence the work within the stipulated time. 

 
b) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. excluding 

EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and shall be deposited within 15 days 

from the date of letter of acceptance of tender. 

 
c) Retention Money 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall be deducted 
from the running account bill at the rate of 10% of the gross value of work done by the contractor and claimed in 
each bill provided the total security deposit i.e. the ISD plus Retention Money shall both together not exceed 5% of 
the contract value. 50% of the total security deposit shall be refunded to the contractor without any interest on 
issue of Virtual Completion certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

 
d) Additional Security Deposit:- Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall 

be applicable if the bid price is below 10 % of the estimated cost put to tender. The amount of such ASD/ APG 
shall be the difference between 90.00 % of estimated cost put to tender and the quoted price. ASD  in the 
form of DD /Bankers’ Cheque  / Bank gurantee shall be submitted within 15 days of intimation of ward of 
work  /  work order , without which the contractor will not be allowed to start the work and failure of 
submission of ASD will result in forfeiture of EMD and  cancellation of tender .  for e.g., if a contractor is 
quoting 15 % below the estimated cost put to tender ( i.e., 5% of the estimate 0 , then ASD of 5% of 
estimated cost is required to be obtained from the contractor ( 90% - 85%) 

e)  
 

Language Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc, the following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities 
of the same item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 

correct. 
 
4.0 Scope of Work 

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with 
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the 
architect/consultant. The architect/consultant at the directions of the Bank from time to time issue further drawings 



 

 

 

 

and/or written instructions, details directions and explanations which are hereafter collectively referred to as 
Architect’s/Consultant’s instructions in regard to : the variation or modification of the design, quality or quantity of 
work or the addition or omission or substitution of any work, any discrepancy in the drawings or between the BOQ 
and/or drawings and/or specifications, the removal from the site of any material brought thereon by the contractor 
and the substitution of any other materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged thereupon. 

 
5 (i) Letter of Acceptance 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the 
architect by registered post or otherwise depositing at the address of the contractor as given in the tender to 
enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

 
5 (ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial stamp 
paper of appropriate value. 

 
6.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultants are the 
properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness additional instructions by 
means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable 
there from. 
The work shall be executed in conformity therewith and the contractor prepare a detailed program schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit the 
same to the SBI through the Architect/Consultant. 

 
Copies of Agreement 
 

Two copies of agreement/tender document duly signed by both the parties in a non-judicial stamp paper of Rs 
500/- with the drawings shall be handed over to the contractors. 

 

8.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the work and 
clear the site including vacating their office on or before the contracted or extended date or completion without 
justification in support of the cause of delay, he may be called upon without prejudice to any other right of 
remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the rate of 
0.5% of the contract value per week subject to a maximum of 5% of the contract value. 

 
9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion 
of the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall 
be best quality. The contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman 
whose work or behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed from 
the site immediately. 



 

 

 

 

 
10.0 Permits, Laws and Regulations 

Permits and licences required for the execution of the work shall be obtained by the contractor at his own 
expenses. 

 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the 
contractor. If the contractor observes any discrepancy between the drawings and specifications, he shall 
promptly notify the SBI in writing under intimation of the Architect/Consultant. If the contractor performs any act 
which is against the law, rules and regulations he shall meet all the costs arising there from and shall indemnify 
the SBI any legal actions arising there from. 

 
11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and 
for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the 
architect/consultant before proceeding with the work. If at any time any error in this respect shall appear during 
the progress of the works, irrespective of the fact that the layout had been approved by the architect/consultant 
the contractor shall be responsible for the same and shall at his own expenses rectify such error, if so, required to 
satisfaction of the SBI. 

 
12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect the 
SBI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, 
injury, loss due to his fault or negligence except which are due to causes beyond his control. 

 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protection of his employees on the works and shall comply with all applicable 
provisions of Government and local bodies’ safety laws and building codes to prevent accidents, or injuries to 
persons or property of about or adjacent to his place of work. The contractor shall take insurance covers as per 
clause 24.0 at his own cost. The policy may be taken in joint names of the contractors and the SBI and the original 
policy may be lodged with the SBI. 

 
13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free access to the work 
site and/or to the workshop, factories or other places where materials are lying or from where they are obtained 
and the contractor shall give every facility to the SBI, Architect/Consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless authorized by the 
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on the work at any time. 
The proposed work either during its construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s organization a wing of Central Vigilance Commission. 

 
14.0 Assignment and subletting 
 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and 
engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without 
the written consent of the SBI through the architect and no undertaken shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the work during its progress. 

 
15.0 Quality of Materials, Workmanship & Test 
 

(i) All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Architect/Consultant instructions and shall be subject from time to time to such tests as the 



 

 

 

 

architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, labour and materials 

 
(ii) Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided to the 
satisfaction of the Architect/ consultant. Before submitting the sample/literature the contractor shall satisfy himself 
that the material/equipment for which he is submitting the samples/literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the architect/consultant the contractor shall 
proceed with the procurement and installation of the particular material/equipment. The approved samples shall 
be signed by the Architect/Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection/comparison at any time. The Architect/Consultant shall take reasonable 
time to approve the sample. Any delay that might occur in approving the samples for reasons of its not meeting 
the specifications or other discrepancies inadequacy in Air-Conditioning samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc shall be to 
the account of the contractor. 

 
(iii) Cost of tests 

 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specifications or BOQ. 

 
(iv) Cost of test not provided for 

 
If any test is ordered by the Architect/ Consultant which is either : 

 
If so intended by or provided for or ( in the cases above mentioned) is not so particularized or through so intended 
or provided for but ordered by the Architect/Consultant which is either to be carried out by an independent person 
at any place other than the site or the place of manufacture or fabrication of 

 

the materials tested or any Government/approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0 Obtaining Information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part 
to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or 
the obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfilment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution of the works and as long, 
thereafter, as the Architect/consultant may consider necessary until the expiry of the defects liability period, 
stated hereto. 

18.0 Quantities 
 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the Indian Standard Method of Measurements 



 

 

 

 

 
The rate quoted shall remain valid for variation of quantity against individual item to any extent subject to maximum 

variation of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of 
prime cost and provisional sums, if any, shall be excluded. 

 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on 
the basis of provisions of clause 22(e) hereof. 

 
19.0 Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he required the work to be 
measured and the contractor shall forthwith attend or send a qualified representative to assist the Architect in 
taking such measurements and calculation and to furnish all particulars or to give all assistance required by any 
of them. Such measurements shall be taken in accordance with the Mode of measurements detailed in the 
specifications. The representative of the Architect/Consultant shall take joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested by both representatives. No 
over writings shall be made in the M book. Should the contractor not attend or neglect or omit to depute his 
representative to take measurements then the measurements recorded by the representative of the 
Architect/consultant shall be final. All authorized extra work, omissions and all variations made shall be included 
in such measurements. 
 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the contract. 

 
In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any 
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the materials to 
be used therein, the Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm 
in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the 
case may be in accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the Architect/Consultant 
and the value of such extras, alterations, additions or omissions shall in all cases be determined by the 
Architect/Consultant and the same shall be added to or deducted from the contract value, as the case may be. 

 
21.0 Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to 
as authorized extra and shall be made in accordance with the following provisions. 

 
a) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work 

is of similar character and executed under similar conditions as the work priced herein. Rates for all items, 
wherever possible should be derived out of the rates given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 
not vary the conditions under which any remaining items of works are carried out, otherwise the prices for 
the same shall be valued under sub clause (c) hereunder. 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 
contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/Consultant of the 
rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed 



 

 

 

 

and the Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work 
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect/Consultant at or before the end of the week following that in which the work has 
been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 
the contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for 
material, labour, hire/running charges of equipment and wastages etc plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall not be eligible for escalation. 

 
22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual 
completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the contractor 
shall ensure that the following works have been completed to the satisfaction of the SBI. 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 

machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labour sheds/camps and constructions and other items and things whatsoeverbrought upon or 
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 
permanent works. 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and shall 
clear, level and dress, compact the site as required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 
e) Shall hand over the work in a peaceful manner to the SBI. 
f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full satisfaction 

of SBI. 
 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the 
Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the completion of the work, 
relative to which the completion certificate has been sought, the Architect/Consultant shall within fourteen (14) 
days of the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied. 

 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract 
including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works 
or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in respect of 
works or work at the site and in respect of which the VCC has been issued. 

 
24.0 Work by other agencies 
 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for execution of any 
work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of 



 

 

 

 

such work except by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract. 

 
25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint 
names of the SBI and the contractor against all loss or damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated in clause 28 of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under clause. 

 
a) The works for the time being executed to the estimated current Contract value thereof, or such additional 

sum as may be specified together with the materials for incorporation in the works at their replacement 
value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement value 
of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval shall 
not be unreasonably withheld and the contractor shall whenever required produce to the 
Architect/Consultant the policy of insurance and the receipts for payment of the current premiums. 

 

25.2 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses 
and claims in respect of injuries or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to : 

 
a) The permanent use or occupation of land by or any part thereof. 
b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance 

of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, employees 

or other contractors not being employed by the contractor or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of the compensation as may 
be just and equitable having regard to the extent of the responsibility of the SBI, their employees, or agents 
or other employees, or agents or other contractors for the damage or injury. 

 
25.3 Contractor to indemnify SBI 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in 
respect of the matters referred to in the provision sub-clause 26.2 of this clause. 

 
25.4 Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against SBI in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to 



 

 

 

 

conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemnify the 
SBI if the infringement of the patent or design or any alleged patent or design right is the direct result of an order 
passed by the Architect/Consultant in this behalf. 

 
25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any person, including 
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 26.0 thereof. 

 
25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce 
to the Architect/Consultant the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per occurrence with 
the number of occurrences limited to four. After each occurrence contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 

 
25.7 Accident or Injury to Workmen 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or in 

consequence of any accident or injury to any workmen or other person in the employment of the contractor or 
any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such damages 
and compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the time 
any person employed by him on the works and shall, when required, produce to the architect/consultant such 
policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause 
shall be satisfied if the sub contractor shall have insured against the liability in respect of such persons in such 
manner that SBI is indemnified under the policy but the contractor shall require such sub-contractor to produce to 
the Architect/Consultant when required such policy of insurance and the receipt for the payment of the current 
premium. 

 
25.7.3 Remedy on Contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he 
may be required to effect under the terms of contract, then and in any such case the SBI may effect and keep in 
force any such insurance and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15% of contract value from any 
amount due or which may become due to the contractor, or recover the same as debt from the contractor. 

 
25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank shall 

be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, 



 

 

 

 

and other expenses paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In 
this event all the monies received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

 
26.0 Commencement of Works 
 

The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI or 
15 days from the date of issue of Letter of Acceptance of Bank, whichever is later. 

 
27.0 Time for completion 
 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period of  30 DAYS of  calendar months from the date of commencement. If required in the 
contract or as directed by the Architect/Consultant, the contractor shall complete certain 

 

portions of work before completion of the entire work. However, the completion date shall be reckoned as the date 
by which the whole work is completed as per the terms of the contract. 

 
28.0 Extension of Time 
 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of the contractor, 
the Architect/Consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of 
time for completion of work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBI through the Architect/Consultant in 
writing at least 30 DAYS before the expiry of the scheduled time and while applying for extension of time he shall 
furnish the reasons in detail and his justification if any, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. For 
the balance period in excess of original stipulated period and duly sanctioned extension of time by the SBI the 
provision of liquidated damages as stated under clause 9 of GCC shall become applicable. Further contract shall 
remain in force even for the period beyond the due date of completion irrespective whether the extension is 
granted or not. 

 
29.0 Rate of progress 
 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 
Architect/Consultant. Should the rate of progress of the work or any part thereof be at any time be in the opinion of 
the Architect/ Consultant too slow to ensure the completion of the whole of the work by the prescribed time or 
extended time for completion the Architect/Consultant shall thereupon take such steps as considered necessary 
by the Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or extended 
time. Such communications from the Architect/Consultant neither shall relieve the contractor from fulfilling 
obligations under the contract nor he shall be entitled to raise any claims arising out of such directions. 

 
30.0 Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 



 

 

 

 

provided be carried on during the night or on holidays without the permission in writing of the 
Architect/Consultant, save when the work is unavoidable or absolutely necessary for the saving of life or property 
or for the safety of the work in which case the contractor shall immediately advise the Architect/Consultant. 
However, the provision of the clause shall not be applicable in the case of any work which becomes essential to 
carry by rotary or double shifts in order to achieve the progress and quality of the part of the works being 
technically required and continued with the prior approval of the Architect/consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable 
noise and disturbance. 

 
31.0 No compensation for restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not require the whole or any part of the work to be carried out, the Architect / 
Consultant shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account 
of any profit or advantage which he might have derived from the 

 

execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or part of 
the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bona fide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that the 
Architect/Consultant shall have in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less. 

 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall 
be given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody of the 
contractor and in this respect the decision of Architect/Consultant shall be final. 

 
32.0 Suspension of work 

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision shall be final and 
binding on the contractor) suspend the progress of works or any part thereof for such time and in such manner as 
Architect/ Consultant may consider necessary so as not cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons. 

 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default of the contractor, 

or 
c) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and 
carry out the instructions given in that behalf by the Architect/Consultant. 

 
If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

 
The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 



 

 

 

 

33.0 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Architect/Consultant shall have the 
power to adopt any of the following course as they may deem best suited to the interest of the SBI. 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect/Consultant 

shall be conclusive evidence) and in which case the security deposit of the contractor shall be forfeited and 
be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the work, 
debiting the contractor with the cost of the labour and materials (the cost of such labour and materials as 
worked out by the Architect/ Consultant shall be final and conclusive against the contractor) and crediting 
him with the value of the work done, in all respects in the same manner and at the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of this contract the 
certificate of Architect/Consultant as to the value of work done shall be final and conclusive against the 
contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any expenses 

which may be incurred in excess of the sum which would have been paid to the original contractor, if the 
whole work had been executed by him (of the amount of which excess the certificates in writing of the 
Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may be 
deducted from any money due to him by SBI under the contract or otherwise, or from his security deposit or 
the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Architect/Consultant will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
34.0 Owner’s Right to Terminate the Contract 
 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Government and of the Official Assignee of the liquidator in such acts of insolvency or winding up 
shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect/Consultant that he is able to carry out and fulfil the contract, and to give security therefore if so required 
by the Architect/Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 

shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant 
or shall charge or encumber this contract or any payment due to which may become due to the contractor there 
under. 

 
a) Has abandoned the contract; or 
b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended 



 

 

 

 

the progress of the works for 14 days after receiving from the SBI through the Architect/Consultant written 
notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials from 
the site or to pull down and replace work within seven days after written notice from the SBI through the 
Architect/ Consultant that the said materials were condemned and rejected by the Architect/ Consultant 
under these conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts, matters or things by this contract to be observed and performed by the contractor for seven days after 
written notice shall have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBI’s or Architect’s/Consultant’s instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI and or the 
Architect/Consultant, may not withstanding any previous waiver, after giving seven days notice in writing 
to the contractor, determine the contract, but without thereby affecting the powers of the SBI or the 
Architect/Consultant or the obligation and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the Architect/Consultant, their 
agents or employees may enter upon and take possession of the work and all plants, tools, scaffoldings, 
materials, sheds, machineries lying 

          upon the premises or on the adjoining lands or roads, use the same by means of their own 

 

employees or workmen in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work and the contractor shall not in any was interrupt or do any act, matter or thing 
to prevent or hinder such other contractor or other persons employed for completing and finishing or using 
the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or the Architect/Consultant shall 
give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to 
do so within 14 days after receipt thereof by him the SBI sell the same by public auction after due publication and 
shall adjust the amount realized by such auction. The contractor shall have no right to question any of the act of 
the SBI incidental to the sale of the materials etc. 

 
35.0 Certificate of Payment 
 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to the contractor 
within 10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall 
recover the statutory recoveries and other dues including the retention amount from the certificate of payment. 

 
Provided always that the issue of any certificate by the Architect/Consultant during the progress of works or 
completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under clause. 

 
The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof is not carried 
out to their satisfaction. 

 
The Architect/Consultant may by any certificate make any corrections required in previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to time while 
making the payment. 

 
The final bill may be submitted by contractor within a period of one month from the date of virtual completion and 
Architect/Consultant shall issue the certificate of payment within a period of two months. The SBI shall pay the 
amount within a period of three months from the date of issue of certificate provided there is no dispute in 



 

 

 

 

respect of rates and quantities. 
 

The contractor shall submit the interim bills in the prescribed format with all details. 
 
36.0 Settlement of Disputes and Arbitration 
 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the work or the execution or failure to execute the same, whether arising 
during the progress of the work or after the cancellation, termination, completion or abandonment thereof shall be 
dealt with as mentioned hereinafter : 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amounts admitted as payable by the Architect or in case the contractor wants 
to dispute the validity of any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of 
the same to the Architect, within 30 DAYS from the date of disallowance thereof or the date of deduction 
or recovery. The said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor 
shall the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim 
shall have been given by the contractor to the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (premises) in the manner and within the time as aforesaid. The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not notified to the 
Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) in writing in the 
manner and within the time aforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shall give his 
decision in writing on the claims notified by the contractor. The contractor may within 30 DAYS of the 
receipt of the decision of the Assistant General Manager (Premises& Estate) / Dy. General Manager 
(Premises) submit his claims to the conciliating authority namely the Circle Development Officer/General 
Manager (Official Language & Corporate Services) for conciliation along with all details and copies of 
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (Premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within 
a period of 30 DAYS of termination thereof shall give a notice to the concerned Chief General Manager/Dy. 
Managing Director (HR) & Corporate Development Officer of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 
or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank 
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 
Manager at LHO /Dy. Managing Director &Corporate Development Officer at CC/CCEs. It will also be no 
objection to any such appointment that the Arbitrator so appointed is a technically competent person not 
below the rank of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, 
CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager/ Dy. Managing Director (HR) & 
Corporate Development Officer. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 



 

 

 

 

claimed in respect of each dispute along with the notice for appointment of arbitrator. 
vi) It is also a term of this contract that no person other than a person appointed by such Chief General 

Manager aforesaid should act as arbitrator. 
vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there 
under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by 
both the parties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what 

 

 

manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 
37.0 Power Supply 
 

The contractor shall make his own arrangements for power and supply/distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the 
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approval from the appropriate authorities, if required. 

 
38.0 Water supply 
 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for 
the same. This will be subject to the following conditions: 

 
i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the 

Architect/Consultant. 
j) The Contractor shall make alternative arrangements for the supply of water if the arrangements made by the 

Contractor for procurement of water in the opinion of the Architect/Consultant is unsatisfactory. 
 

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own 
arrangements for drawing and distributing the water at his own cost. He has to make necessary arrangements. 
To avoid any accidents or damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals from the local authorities, if required.at his own cost. He shall restore the ground 
to its original condition after wells are dismantled on completion of work or hand over the well to the SBI without 
any compensation as directed by the Architect/Consultant. 

 
39.0 Treasure Trove etc. 
 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be 
handed over to the Bank immediately. 

 



 

 

 

 

40.0 Method of Measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be 
on the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau of Indian 
Standards. In the event any dispute/disagreement the decision of the Architect/Consultant shall be final and 
binding on the contractor.  
 

41.0 Maintenance of Registers  
 
The contractor shall maintain the following registers as per the enclosed format at site of work and should produce 
the same for inspection of SBI/Architect/Consultant whenever desired by them. The contractor shall also maintain the 
records/registers as required by the local authorities/Government from time to time. 
 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
 
42.0 Force Majeure 

Neither contractor not SBI shall be considered in default in performance of their obligations if such performance 
is prevented or delayed by events such as war, hostilities revolution, riots, Air-Conditioning commotion, strikes, 
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of god or for any other cause beyond the reasonable control of the party affected or prevented or delayed. 
However, a notice is required to be given within 30 DAYS from the happening of the event with complete details, 
to the other party to the contract, if it is not possible to serve a notice, within the shortest possible period without 
delay. 

 
As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has 
been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity 
adducing necessary evidence in support thereof. 

 
From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 
during the continuance of any inability so caused. With the cause itself and inability resulting there from having 
been removed, the agreed time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

 

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure 
lasting to a period of 6 months or more the two parties shall mutually decide regarding the future execution of this 
agreement. 

 
43.0 Local Laws, Acts, Regulations 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

 
(i) Minimum Wages Act, 1948 (Amended) 
(ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 



 

 

 

 

v) Apprentice Act 1961 (Amended) 
vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

44.0  SAFETY CODE: 
 

Safety as per annexure 4.32 should be followed. 
 
45.0 Accidents 
 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the Architect/Consultant. The contractor shall also report 
immediately to the competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

 
 
 
 
 
 
 

ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 

Place: …………………. 
 

Date:………………... 
 

(On non-judicial stamp paper of Rs ----------------- /-) 
 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 

B.G.No.  Value Rs.   
 

State Bank of India, 

(Address) 

      Sub:   Bank Guarantee of Rs ............................. towards Security Deposit for the work offer State Bank 

of India. 
 

(Name of Branch/Office) 
 

Dear Sir, 
 

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered into contract 

for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s Consultants (Name & 

address of consultants) vide their letter No……………... dated .......................................................................... and 

the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” the 

Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value less earnest 

money deposit of Rs .............................................. (Rupees only), to State Bank of India for performing their 

part of the contract obligations. 
 

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a 

Guarantee of a Scheduled Bank for a value of Rs… ............................. to be valid up to (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the request of 

the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in the manner 

hereinafter appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here after called 

the “Guarantor” (which expression shall include its successors and assigns) here by expressly, irrevocably 

&unreservedly undertake and guarantee under that if the Contractor fails to execute the work according to his 

obligations under the said contract, then not withstanding any dispute between State Bank of India and the 

contractor the Guarantor shall, on demand without demur and without reference to the contractor pay to State 



 

 

 

 

Bank of India immediately any sum claimed by State Bank of India under the said contract up to a maximum 

amount of Rs. (Rupees 

only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, the

 Guarantor agrees to pay the aforesaid amount of Rs.   /- (Rupees 

  only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly against State Bank of 

India or any disputes raised by the Contractor with State Bank of India or any suits or proceedings 

pending in any competent court or before any arbitrator. State Bank of India’s written demand shall be 

conclusive evidence to the Guarantor that such payment is payable under the terms of the Contract and 

shall be binding in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by any 

arrangement, variations made between SBI and the Contractor and or indulgence shown to the contractor 

by SBI, with or without the consent and knowledge of the guarantor or by alterations in the obligations of 

the contractor by any forbearance, whether as to payment, time performance or otherwise. 

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or until 

discharged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency except with 

the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by absorption with 

any other body or corporation or dissolution or otherwise and this guarantee will be available to or 

enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the Principal 

debtor and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by operation 

of law and shall cease only on payment of the full amount by the Guarantor to SBIof the amount hereby 

secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security for the 

contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any other 

mode or communication to the guarantor addressed as aforesaid and if sent by post it shall be deemed to 

have been given at the time when it would be delivered in due course of post and in providing such notice 

when given by post it shall be sufficient to prove that the envelope containing the notice was posted and a 

certificate signed by an officer of SBI that the envelope was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is restricted to 

a sum of Rs. . 

 
This guarantee will remain valid upto  unless a demand or claim under this guarantee is made 

in writing on or before the guarantor shall be discharged from all liability under the 

guarantee thereafter. 

 
 

Dated the …………………………… 
 



 

 

 

 

For (Name of Bank) 
 

(Signature/s with designation/s of signatory/ies) 
(Name and Stamp of Bank)



   
 

 

 
ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 

 
 
 

Type of policies Name of 

Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 3rd 

party liability 

    

Workmen’s 

Compensation 

    

 

Remarks : 
 

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, 

materials brought or affixed at site or for that matter approval of any sort. 

 
2. The quantum of work done and materials delivered at site have been certified 

by…………………………. 

 
3. should you wish to audit such work, kindly contact the undersigned and oblige. 

 
 
 

Architects   

 
ANNEXURE-4.32: SAFETY CODE 

 
SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 

Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 

properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 

safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well as suitable footholds and 

handholds shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside and 



   
 

 

ends thereof with only such openings as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 

than 3-5 Meters above ground level or floor level they should be closely boarded, should have 

adequate width and should be suitably fenced, as described. 

 
7. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be 1 Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 

while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 

up to and including Meters in length. For longer ladders this width should be increased at least 

6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 

for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 

trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 

are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 

by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 

not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 

whichever is more cuttings shall be done from top to bottom. Under no 

circumstances undermining or under cutting shall be done. 

 
11. Before any demolition work is commenced and also during the process of the work :- 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 

 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable 

or apparatus used by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk or 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

over- loaded with debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the Site 

and maintained in a condition suitable for immediate use; and the Contractor should 

take adequate steps to ensure proper use of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 



   
 

 

provided with protective footwear and protective goggles. 

 
f) Those engaged in white washing and mixing or stacking of cement bags or any 

materials which is injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye- 

shields. 

 
h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

 
i) When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are ventilated at least 

for an hour before the workers are allowed to get into the manholes and the manholes 

so opened shall be cordoned off with suitable railing and provided with warning signals 

and boards to prevent accident to the Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 

 
a) These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defect and shall be kept in good repairs and in good 

working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects. 

 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in-charge of any hoisting machine 

including any scaffold, winch or give signals to the operator. 

 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or lowering or as means of suspension the safe working 

load shall be ascertained by adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be plainly marked with 

the safe working load. In case of hoisting machine having a variable safe working 

load, each safe working load of the conditions under which it is applicable shall be 

clearly indicated. No part of any machine or of any gear referred to above in this 

paragraph shall be loaded beyond the safe working load except for the purpose of 

testing. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should 

be provided with such means as will reduce to the minimum the risk of accidental 

descent of the load, adequate precautions should be taken to reduce to the minimum 

the risk of any part of a suspended load becoming accidentally displaced. 

 



   
 

 

g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be 

necessary should be provided. The workers should not wear any rings, watches and 

carry keys or other materials, which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities shall be provided at or near places of work. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

 

ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 
 
ARTICLES OF AGREEMENT 

 
This agreement made the …………………………….day of ................................................ between AGM/ 
DGM 

(),State Bank of India, -------------------- (hereinafter called the Bank or SBI) which expression shall include 

the successors and assigns) of the one part and M/s. …………………………………... company / 

partnership for registered under the Indian Companies Act/ Partnership Act having its registered 

office…………………………………………….……………………….…. (hereinafter called ‘the 

Contractors’ which expression shall include the present directors / partners and also the directors / 

partners from time to time as also their respective heirs, legal representatives, administrators and 

assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of work)  

and has caused drawings and specifications describing the works to be done prepared by Project 

Architects M/s having their offices at (hereinafter called “the 

Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 

mentioned and to be issued from time to time, the specifications and the Schedule of items and 

quantities have been signed by or on behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set forth 

herein and Schedule of items and quantities, General & special Conditions of Contract, specification 

etc. contained in the tendered documents including all correspondences exchanged by or between 

the parties from the submission of tender till the award of work, both letters inclusive, (all of which are 

collectively hereinafter referred to as “the said conditions”). The works shown upon the said drawing 

and /or described in the said specification and included in the schedule of Items and Quantities at the 

respective rates therein set forth amounting to the sum of         Rs (Rupees  

in words ) as there in arrived at or such other sum as shall become payable there under 

(hereinafter referred to as “ the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the 

said Conditions, the Contractors shall upon and subject to the said conditions execute and complete 

the work shown upon the said drawings and described in the said specifications and the schedule of 

items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, at 

the times and in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the event of their 

ceasing to be the Architect for the purpose of this contract for whatever reason, such other person or 

persons as shall be nominated for that purpose by the Employer, not being a person to whom the 

Contractor shall object for reasons considered to be sufficient by the Employer provided always that 

no person or persons subsequently appointed to be Architect under this contract shall be entitled to 

disregard or over rule any previous decisions or approval or direction given or expressed in writing by 

the architect for the time being. 



   
 

 

4. The said conditions and appendix thereto shall be read and construed as forming part of this 

agreement, and the parties hereto shall respectively abide by / submit themselves to the said 

conditions and perform the agreements on their part respectively in the said conditions contained. 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to 

carry out the work in respect of the entire project on item rate basis to be paid for according to actual 

measured quantities at the rates contained in the schedule of quantities and rates or as provided in 

the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work by 

adding to or omitting any item of work or having portions of the same carried out without prejudice to 

the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees to 

commence the work soon after the site is handed over to him or from the 14th day after date of issue 

of formal work order as provided for in the said conditions of contractor whichever is later and to 

complete the entire work within    (period of contract) months subject never the less to the 

provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 

stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by the 

contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to 

these present through their duly authorized official and the said two duplicates hereof to be executed 

on its behalf of the day and year first herein above written. 

 
Signed on behalf of the            Signed on behalf of the 

 
     STATE BANK OF INDIA CONTRACTORS 
 

In the presence of : In the presence of : 
 
 

1. Signature : 1. Signature : 
Name : Name : 
Address : Address : 

 

In the presence of : In the presence of : 
2. Signature :            2. Signature : 

Name : Name : 
Address : Address  

 
APPENDIX HEREIN BEFORE REFERRED TO 

 

1)  Name of the organization Offering Contract : State Bank of India .Regional Business Office-5,BSNL  
Premises, Beside Head Post Office, Tower Road. Surendranagar-363001` 
2) Consultants     : ARCHITECT M/s. SONAL HITESH PARIKH 



   
 

 

      
3) Site Address         :  MOJIDAD BRANCH DIST SURENDRANAGR                                                                                                    
                                                                                                      
4) Scope of Work       :   Proposed  Air-Conditioning works OF  MOJIDAD   BRANCH  
                                              DIST. SURENDRANGAR                                                                                                                                                                  

 
5)Name of the Contractor                                       :  
 
6)Address of the Contractor                                    :  
7) Period of Completion      :      within the stipulated period from the date of Issue of work order. 
8) Earnest Money Deposit               :           3,200/- 
9) Retention Money :             As per clause no. 1.4 of                                                                
                                                                                                          General Conditions 

 
10) Defects Liability Period :             Twelve Months from the date of 
                                                                                  Virtual Completion. 
11) Insurance to be undertaken by the     : 125% of Contract Value     
                                                                                                         Contractor at his cost (Contractor’s all     
                                                                                                          risk policy    )                                                                          
 
12) Liquidated damages  :  0.5% of the Contract amount shown in  the tender  per week subject to max. 5%of  
                                             the contract  value or actual final bill value. 

 
13) Value of Interim Bill(Min.):     NIL    
 
14) Date of Commencement    :  From the date of work order issued to the contractor/ or the day on which  
                                                 the Contractor is instructed to take possession of the site whichever is earlier.                                                       
  
15) Period of Final Measurement         : 2 Months from the date of Virtual Completion Certificate  
                                                                                              (VCC) issued by the project Architect 
                                                                         
16) Initial Security Deposit                        : 2% including EMD 
  
 17) Total Security Deposit          : 5.0% of the final bill amount or contract value 
 
18) Refund of Total Security Deposit  : 50% of the Security Deposit shall be refunded to the Contractor on 
                                                         completion of the work/along with the    final bill and balance refunded  
                                                         only after the Defect Liability Period is over. 
                                                                                              
19) Period for Honoring Certificate : 7 days for R.A. Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed for completion work and 
the Bill shall be Certified within 3 Months from the date of receipt of final bill provided the bills are submitted with 
all pre-requisite documents/test reports etc. prescribed in the tender. 

 
                                                   Signature of Tenderer. 
 
   Date: 

LETTER OF DECLARATION 
 



   
 

 

 

 
Dear Sir, 
 
PROPOSED   AIR -CONDITIONING WORKS OF MOJIDAD BRANCH, DIST.SURENDRANGAR  

Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto and affecting the quotation, I/We 
hereby offer to execute the works specified in the said memorandum within the time  specified in the said 
memorandum on the item rate basis mentioned in the attached schedule and in accordance in all respect with 
the specifications, design, drawings and instructions in writing referred to in conditions of Tender, the articles of 
agreement, conditions of contract and with such conditions so far as they may be applicable. 

 
MEMORANDUM 
 

(a) Description of work Proposed Air-Conditioning works OF MOJIDAD 
BRANCH , SURENDRANGAR 

(b) Earnest Money 3,200/- 

(c) Time allowed for completion of work from 
the date of issue of work order. 

30 DAYS from the date of commencement as per 
tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to 
SBI, the amount mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action 
shall be initiated against us by SBI. This may also include debarring of my empanelment for an year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or 
may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s 
Bungalow/ work) in phases. We, therefore, undertake that we shall not raise any claim/compensation in the 
eventuality of Bank deciding to drop any of the work/building/buildings from the scope of work of this tender at 
any stage during the contract period. Further, we also undertake to execute the work entrusted to us in phases 
as per L-1 rates/standard rates accepted by us/on our approved rates and within the stipulated time limit without 
any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the 
material during the currency of contract/execution/completion period. 
 
Yours faithfully, 

Signature of contractor With Seal 

 

 
 
 
 
 
 

 

To,  
AGM, RBO-5, State Bank of India.Regional Business Office-5, BSNAL  Premises, Beside Head Post Office, Tower 
Road. Surendranagar-363001` 
2) Consultants     : ARCHITECT M/s. SONAL 
 Surendranagar 



   
 

 

 
PROFORMA FOR RUNNING A/C BILL 

 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill: 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence: 

 
vii. Date of Completion as per Agreement              : 

 

S
N 

Item 
Descripti
on 

Unit Rate 
(Rs.) 

As per 
Tender 

Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Present Bill Remark
s 

Qty Amou
nt 
(Rs.) 

Qty Amoun
t (Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

 

 

Note: 

 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a rate. 
 
 
 
 
 
Net Value since previous bill 
 
 
 
 

 

 

 

 

 

 

 



   
 

 

CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running Bill No.------------------------- were 
made have been taken jointly on -------------------------- and are recorded in Excel format. Excel Sheet enclosed 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of 
Architects 
Representative (Seal) 

Signature and date of Site 
Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of 
Steel, Cement and other materials and labor 
as detailed in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor 
Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A 
Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 
Less already recovered 

Rs........................ 

 
Balance to be recovered 

Rs........................ 

iii) Mobilization Advance, if any 
Rs........................ 

(a) Outstanding amount (principal + interest) as on 
date 

Rs........................ 

(b) To be recovered in this bill 
Rs........................ 

iii. Any other Departmental materials cost to be 
Rs........................ 



   
 

 

recovered as per contract, if any 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of 
the measurements of work as required and is recommended for payment. 

 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test checking 
of measurements of works as required and is recommended for payment for an amount of 
Rs................................... 
 

Date : ----------------------------- 

 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for payment -------------------
--------------------------------------------- (in words and figures) 
 
 
Date:------ ---------
-------   
 
 
 
------------- ---------
------------
Signature of the 
CM (GB) 
 

 

  
 
 
 
 
 
 
 
 
 
STATUTORY DEDUCTION: 

 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 

  

 

 

 

 

 

 

 

 

 

 



   
 

 

TECHNICAL SPECIFICATIONS 
 

TECHNICAL SPECIFICATIONS FOR VRF(Variable refrigerant Flow), HIGH WALL (SPLIT) AC UNITS & 
CASSATTE UNITS 

 
2101  UNITARY REFRIGERATION EQUIPMENT  2101 / 01 - 03 
2102  AIR DISTRIBUTION    2102 / 01 - 06 
2103  THERMAL INSULATION    2103 / 01 - 08 
2104  MAKES OF MATERIAL    2104 / 01 - 02M  
2105  REFERENCE DRAWINGS    2105 / 01 
3101  PRICE SUMMARY    3101 / 01 
3102  SCHEDULE OF WORK    3102 / 01 - 05 
 

2101  UNITARY REFRIGERATION EQUIPMENTS 
 
01.00.00  SCOPE 
 
01.00.01.1 The scope under this section shall cover the unitary refrigeration equipments such as window 

air conditioners, split units and packaged units. 
 
02.00.0 STANDARDS 
 
02.00.01 The following standards shall be applicable 
 

a) IS : 4283  Hot air fans 
b) IS : 8272  Industrial cooling fans 
c)  IS : 1391  Room Air conditioners 
d)  IS : 8148  Packaged Air conditioners 
e)  IS : 2997  Air circulator type electrical fan and regulator 

 
03.00.00   GENERAL REQUIREMENTS 
 
03.00.01  The unitary air conditioners shall include refrigeration compressor, drive motor, air cooled 

condensing unit, evaporator, refrigeration piping automatic control system enclosure etc. 
 
03.00.02  The equipment assembly shall be well balanced to achieve minimum vibration and noise. The 

condensing unit mounted outdoor shall be suitable for the climate and atmosphere condition 
prevailing to avoid / minimize corrosion. Necessary anti corrosive treatments shall be provided 
for the metallic components. 

 
03.00.03  The equipments shall meet the requirements indicated in the equipment data and shall meet 

the cooling load specified at the outdoor design data furnished and the distance / static head 
between the outdoor and the indoor units. 

 
04.00.00   EQUIPMENTS 
 
04.01.00   Assembled Units 
 
04.01.01  The unitary air-conditioning units shall be of factory assembled and tested and of the following 

category as indicated on the drawing and bill of materials. 
 

a) Window air conditioners having single unit to house compressor, condenser, evaporator 
refrigerant piping and control system. 



   
 

 

 
b)  Split air conditioners having compressor and condenser housed in one unit located outdoor 

evaporator and controls house in another unit located indoor. 
Refrigerant piping and power / control wiring interconnecting condensing unit and evaporators laid 

externally. 
 

c)  Packaged air conditioners having compressor and control evaporated houses in one unit and 
located indoor and condenser housed in another unit located outdoor. The refrigerant piping 
and power/control cabling interconnecting condenser and the indoor unit laid externally. 

 
04.01.02  The components for the various equipment assembly shall be as specified in the following 

section. 
 
04.02.00   COMPRESSORS 
 
04.02.01  The compressors shall preferably be hermetically sealed scroll / rotary permanently lubricated. 
 
04.03.00   CONDENSERS 
 
04.03.01  The condenser shall be air cooled consisting of copper coils with aluminum fins, propeller fan 

with  
 motor, sheet steel enclosure with air inlet and exhaust louvers mounting frame, platform/ 

brackets etc. 
04.03.02  The condenser and all its components shall be provided with suitable anticorrosive treatment. 

The enclosure shall be GI /Aluminum powder coated. 
 
04.04.01  EVAPORATOR 
 
04.04.02   The evaporators shall be ducted or non-ducted concealed or exposed as indicated in 

the drawing and bill of materials. The evaporators shall include copper coils with aluminum fins, 
expansion valve, centrifugal fan with motor return air filter, supply and return air grilles and 
louvers, automatic control panel with thermostat and enclosure. The enclosure for concealed 
unit shall be of GI powder coated whereas that for exposed units shall be of ABS plastic. 

 
04.04.03   The filters shall be antibacterial washable and shall be of minimum 20 micron filtration. 

The filters shall be easily removable for cleaning without. 
 
04.05.00   CONTROLS 
 
04.05.01  The controls shall be automatic digital electronic LCD display having the following minimum 

requirements. 
a) Automatic capacity control 
b) Temperature and fan speed control with digital display 
c) Timer control 
d) Corded /corded remote control wherever specified. 

 
04.05.02 The control system features shall be as shown below : 
 

Sr. No.  Feature     Standard  Regular  
 Deluxe 

 
1  Type of control    Unit Mounted  Remote   Remote 
2 Type of Remote Control  Corded  Cordless 



   
 

 

3  Temperature Setting   Yes   Yes  Yes 
4 Fan Speed Selection  Yes  Yes  Yes 
5 Timer Control   Yes   Yes   Yes 
6  Digital Display    Yes   Yes  Yes 
7  Delayed Starting   Yes   Yes  Yes 
8 Filter Cleaning Indicator   No   Yes   Yes 
9  In built – ON /OFF    No  No   Yes 
10  Quick Cooling Mode    No   Yes   Yes 
11 Auto reset   No  No  Yes 
12 Auto fan speed                  No   No  Yes  
13 Night set mode      No    Yes     Yes 
14    Self Diagnosis    No  No   Yes 

 
05.00.00   SUPPORTS & PIPING 
 
05.01.00 SUPPORTS & BRACKETS 
 
05.01.01 The equipment’s shall be properly supported with brackets, hangers, platforms base frame etc.  

depending upon the type, location and capacity of the unit. 
 
05.01.02 The supports shall be MS fabricated duly treated and painted for anticorrosion. The outdoor 

condensing units shall be properly supported on MS frame work/ platform properly grouted to 
the RCC Slab / brick walls using bracket. 

 
05.01.03  The floor mounted packaged unit shall be provided with base frame and pedestals with 

necessary ant vibration pads. The ceiling suspended evaporator shall be supported using 
anchor fasteners and suspension rods. The wall-hung evaporators shall have GI stenciled back 
plate for mounting the unit, grouted to the wall/beam using anchor fasteners. 

 
05.02.0 REFRIGERANT PIPING 
 
05.02.01  The refrigerant piping shall be of half – hard copper RS 250 conforming to EN .1057 Table Y. 

The fittings shall be of shot end capillary brazing conforming to EN 1254. The pipes shall be 
supplied on coils and cut to required length to achieve fall length without joints between the 
condenser and evaporator. 
 

05.02.02  The fittings for connection to the condenser evaporator expansion valve etc shall be through 
copper – brass composite fitting. The brazing / soldering material shall conform to EN. 29453. 

 
05.02.03  Refrigerant copper piping SUCTION / lIQUID LINE to be insulated with 13mm electrometric 

Nitrite Rubber insulation. Aluminum foil membrane shall be applied to provide resistance 
against breakdown due to UV radiation for exposed portion of the Rubber Insulation.  
DISCHARGE LINE to be painted with epoxy / anticorrosive paint. 
Refrigerant piping running along the partition wall shall be concealed in the wall with necessary 
chasing in the wall and closing the same with sand cement plastic with chicken wire mesh. 

 
05.03.00   DRAIN PIPING 
 
05.03.01  Providing and fixing in position the following pipes cut to required lengths with necessary drain 

trap and fittings with 6 mm nitrite insulation terminated at nearest drain point available for each 
Indoor unit - gravity flow 

 
05.03.02  32 mm dia. Rigid (ISI marked)  CPVC pipe. Duly Insulated with 6 mm elastomeric nitrite rubber  



   
 

 

 
2102    AIR DISTRIBUTION 
 
01.00.0            SCOPE 

 
01.00.01    The scope under this section covers air distribution system consisting of: 

a)  Sheet metal ducting 
b) Dampers & Air balancing 
c) Grilles and diffusers 

 
02.00.00    STANDARDS 

 
02.00.01    The following standards shall be applicable: 

a)  IS: 655   Metal air ducts 
b)  IS: CP352  Mechanical ventilation and air conditioning in buildings 
c)  IS: 2629    Recommended practice for hot-dip galvanizing of iron & steel 
d)  SMACNA     Standard for low-pressure duct construction 

 
03.00.00    MATERIAL 
 
03.00.01 The material for sheet metal ducting shall be cold rolled sheets continuous galvanize with Zinc 

coating of total 120 gm per SQ.MT for conforming to IS: 277. 

 

03.00.02   The gasket for duct joints shall be 3mm formed rubber or expanded polyethylene. 

 The bonding material shall be mastic sealant. 
 
03.00.03   The duct flanges and supporting material shall be mild steel structure steel section. 
 
03.00.04 All duct hangers shall be mild rod with full threaded with adjustable/lock nuts for leveling. 
 
03.00.05 The material for various applications shall be as follows. 

 
APPLICATION     MATERIAL 
 
1. Ducting for Air-conditioning   Cold rolled sheets continuous galvanized with a zinc coating 

of 120 g/ sq.m conforming to IS : 277 
 
a)  Indoor – Class 4 
b)  Outdoor insulated-Class 4 
c)  Outdoor UN insulated-Class 3 
 

2. Duct for ventilation & exhaust    – do – 
 
3. Kitchen exhaust    C.R.C.A sheet 
 
4. Supports & duct flanges    Galvanized Mild steel structural steel sections 
 
5. Gasket     Nearopin rubber 3.2mm (1/8”) 
 
6. Bonding     Master sealant 
 



   
 

 

03.00.06 All galvanized plain sheets shall be reasonably flat and free from twist. The zinc coating shall 
be clean, even and free from un galvanized spots. Sheets shall not crack or peel during 
bending or fabrication. All sheets shall be procured from approved manufactures. 
 

04.00.00   GENERAL REQUIREMENTS 
 
04.00.01  The sheet metal ducting shall be done for the proper distribution of air in air-

conditioned/ventilated space. The ducting shall be designed on the basis of equal pressure 
drop and shall incorporate necessary accessories like reducers, bends, splitters, dampers and 
guide vanes for proper control and smooth air flow. 

 
04.00.02  The selection of air diffusing attachments and their location shall be done to achieve uniform air 

distribution. The grilles and diffusers shall be painted M.S or aluminum as specified and shown 
on the drawing. 

 
04.00.03  The ducting shall be supported by means of hangers from the ceiling slab using anchor bolts 

and shall not rest on the false ceiling. 
 
04.00.04  Duct crossing walls and slabs shall be encased in wooden frame work and the openings shall 

be closed properly unless indicated on the drawing for the purpose of return air. 
 
04.00.05  Volume control dampers of splitter or louvered type shall be provided as shown on the drg. 

Additional dampers if req. shall be provided for proper balancing of the air distribution system. 
 
04.00.06 Fire dampers shall be provided at the AHU outlet and return air inlet to the Air Handling 

Equipment/room Additional fire dampers shall be provided as per the codes of local fire 
authorities. 

 
04.00.07    Access door shall be provided adjacent to the fire, splitter and louvred dampers. 
 
04.00.08  Air outlets shall be selected based on the air quantity, throw and aerodynamic noise power not 

exceeding NC 30.The location size and shape of the air outlets shall be co-ordinate with interior 
and false ceiling scheme. 

 
05.00.00    DUCT FABRICATION 
 
06.00.01 Duct shall be rectangular or circular as indicated on the drawings. The Duct shall be made of 

either galvanized steel sheet as specified in the BOQ and conform to IS:655. The galvanized 
steel sheet shall conform to IS:277. Aluminum sheet shall confirm to IS:737. The duct 
construction shall be as follow: 

 

(A)    Rectangular Duct Construction: 
 

MAX.SIDE THICK.GSS TYPE OF JOINT BRACKING  BRACKIN 
Mm  sheet     (S.W.G) 
Up to 750   24G  25mm GSS Flanges 
 
751 To 1500 22G  25mm X 3mm  25mm X 3mm 

     Ms angle flange  Ms Angle 
1501 To 2250 20G  40mm X 3mm  40mm X 3mm 

     ms angle flange  ms angle at 1.24 center 
 



   
 

 

2251 & above 18G  50mm X 3mm  50mm X 3mm 
   ms angle flange  ms angle at 1.24 center 

(B)     Hanger for Duct: 
 

Duct Size   Spacing   Size of ms angle Size of Rod Dia. 
Mm   Not exceeding m  mm X mm  mm 

 
Up to 750   2.5   25X25X3   8 

 
751 to 1500  2.5   40X40X3   10 

 
05.00.04   The companion flanges and girth angles shall be metered and Welded at corners and 

riveted to the duct at 75mm centers. The longitudinal seams shall be inside groove or pits burg 
type. The Flanged joints shall be made air tight with 3mm rubber or 6mm felt gasket and 
secured with10mm GI bolts at 150mm centers. Ducts shall not be cross-broken, if insulated. 
The seams and joints shall be rendered air tight with mastic sealant. 

 
05.00.05   The elbows shall have a minimum R/D ratio of 1:3. The elbows of R/D rate of less than 

1:3 and square elbows wherever provided due to Site condition, shall be with equally spaced 
guide vanes for smooth flow. Splitter dampers shall be provided for all branch splits. All 
branches, feeding More than two outlets shall be provided with control dampers. 

 
05.00.06   Capped airflow connections shall be provided, wherever shown, for testing and 

balancing of air distribution. 
 

06.00.0 DAMPERS & GUIDE VANES 
 
06.00.01    The GUIDE VANES shall be provided as shown below: 

a)  At every non-split branch take off 
b)  At every bend/elbow of less than 1.3 R/D ratio 
c)  At first 4 collars after the fans and first two collar after every bends. 
 
The vanes shall be double walled and properly curved for smooth air flow and change 
indirection of flow and shall be fabricated out of 0.8 mm GI sheets. The vanes shall be fixed to 
the side runners at equidistant and riveted/bolted to the ducts. 
 

06.00.02 The SPLITTER DAMPERS shall be double walled aerofoil blade fabricated out 1.6mm (16 
SWG) GI sheet. The damper shall be complete with flanged sheet metal enclosure to suit the 
upstream and downstream duct connections, hinge at the downstream and operating road at 
the upstream end. The GI enclosure shall be one size thicker than the upstream duct. 
 

06.00.03 The LOUVRED DAMPERS shall be multi blade aerofoil construction with opposed/parallel 
blades of maximum 250 x 1200 mm size. The blades shall be mounted on 50mm channel with 
suitable gang operated linkage and operating rod. The operation rod shall be terminated in a 
locking quadrant with position indicator. 
 

06.00.04 The FIRE DAMPERS shall be rated for 2 hrs. fire resistance conforming to BS : 476-1 and CP-
413 and shall be housed in a GI sheet enclosure flanged at both ends and shall include the 
damper blades, fusible link, holding spring, manual adjustable handle etc. 

 
The material for fabrication of fire dampers shall be as shown below: 
a)  Damper blades - 3mm (10 SWG) Galvanized sheet steel 
b)  Casing - 2mm (14 SWG) 



   
 

 

c) Bearing – Sintered 
d) Spring - SS 304 
e) Fusible link - Set for 7 deg C fusing temperature 

 
06.00.05 All dampers larger than 1200 mm width shall be fabricated in multiple sections. 

The damper rods shall be MS epoxy coated with bronze bushes at one end and locking 
quadrant with damper position indicator at the other end. The damper rods shall extend beyond 
the enclosure frame and insulation wherein provided. 

 
06.00.06 The access doors for dampers shall be 400 x 400mm steel bolted with rubber gasket. 
 
07.00.00   AIR OUTLETS 
 
07.00.01 The air outlets shall be grille or diffuser type as indicated on the drawing. The grilles  and 

diffusers shall be MS painted, aluminum or aluminum powder coated as shown on the drawing 
and schedule of material. 
 

07.00.02 Supply air grilles shall be double deflection type with horizontal face bars and vertical rear bars 
placed in a rigid marginal frame. Bars shall be shaped and spaced at 18mm centers with 
swaged pivot pins positively holding the defections setting under all conditions of velocity and 
pressure. All grilles shall be provided with integral opposed blade, grille face kept-operated 
dampers. 

 
07.00.03 Return grilles shall have fixed face bars shaped and set at 18mm centers. Bars shall  be set at   

5degree deflection for vision proof installation. The grilles shall be complete with rigid marginal 
frames and shall be matching with the supply grilles. 
 

07.00.03.1 Ceiling diffusers shall be round/square/rectangular face flush type horizontal air Diffusion 
pattern. Diffusers shall have ample margins to minimize ceiling smudge.  

 
 Half diffusers shall be provided with face operated volume control dampers. Half diffusers shall 

be similar to full diffusers. 
 

07.00.03.2 All MS grilles and diffusers shall be fabricated out of 1.0mm mild steel and painted with two 
coats of red oxide. All duct collars terminating on to a grille or diffuser shall be given two coats 
of black paint for a length of 300mm. 

 
 07.00.06 Aluminum grilles and diffusers wherever specified shall be of extruded aluminum with margins 

& GSS  butterfly dampers. Grilles shall have horizontal face bars only. 
 

07.00.04 Linear diffusers/grilles shall be die formed, flush mounted type with single or double directional 
airflow. The diffuser/grille shall be in a frame with minimum 20mm margin. All linear air diffusing 
equipment shall be fitted with a distribution sheet metal plenum as shown on the drawings. 

 
08.00.00   AIR INTAKES & EXHAUST OUTLETS 
08.00.01 The outside air intakes and exhaust air outlets shall consists of louvers, bird screen and 

enclosure, the total assembly fitted into wall with clear opening and the edges sealed with 
mastic sealant. 

 
08.00.02 The sheet metal enclosure shall be made out of 1.25mm GI sheets flanged at both ends and 

with minimum 4 hold fast. The enclosure shall be minimum 250mm long or 100mm more than 
the width of the wall. 

 



   
 

 

08.00.03 The louvers shall be 100mm wide mounted at 45 deg. and spaced at 100mm centers and shall 
be fabricated out of 1.25mm GI sheets. 

 
08.00.04 The bird screen shall be made out of 15 x 15mm 1.0 mm GI wire mesh inset with 0.8mm GI 

frame & bolted to the enclosure flange at 150mm centers using 12mm MS brass bolts and nuts. 
 
09.00.00    INSTALLATION 
 
09.00.01    The ducts shall be supported at the traverse joints as indicated below : 

a) Up to 1800 mm 40 x 40 x 3mm M.S angle with 10mmtie rod 
b) 1850 to 2500 mm 40 x 40 x 6mm M.S angle with 10mmtie rod 
c) 2550mm and above 50 x 50 x 6mm M.S angle with 10mmtie rod 
 

09.00.02 Additional supports wherever considered necessary by the Engineer - in-charge shall be 
provided. Supports shall be taken from steel members grouted in the  
RCC work and fixing of steel members shall involve minimum damage. The entire supporting 
system shall be meet with the approval of the Engineer-in-charge. 
 

09.00.03 All duct supports, flanges; hanger shall be given two coats of red-oxide before installation and 
one coat of aluminum paint after erection. 

 
09.00.04 Where ducts are connected to the wall, such connections shall be made through mild   steel 

frame fixed to the wall through suitable shear fasteners. 
 
10.00.00   INSTALLATION 
 
10.00.01 The ducts shall be routed as shown on the drawing or as instructed. Working drawing shall be 

got approved before taking up the fabrication and erection. 
 
10.00.02 Ducts connecting to air moving apparatus shall be through 15 OZ mildew resistant double 

canvases directed by the Engineer. On all circular spigots the flexible material is to be screwed 
or clip band with adjustable screw or toggle fitting. For rectangular ducts the material is to be 
flanged and bolted with a backing flat or bolted to mating flange with backing flat. The flexible 
connection shall not be less than 75mm and not more than 200mm. 

 
11.00.00    TESTING & BALANCING 
 
11.00.01  The entire air distribution shall be adjusted and balanced for delivery of design air quantities or 

as required for achieving design space conditions. After all adjustments are made, the air 
readings shall be recorded on the drawings vis-à-vis the space conditions. All dampers after 
adjustment shall be set and locked in position. All air and static pressure measurements shall 
be done through problem type meters. Vane type meter readings are not considered reliable. 

 
2103   THERMAL INSULATION 

 
01.00.0 SCOPE 
01.00.01 The scope under this section covers thermal insulation of pipes, ducting, roof and walls. 
 
02.00.0 STANDARDS 
02.00.02    The following standards shall be applicable: 

a) IS: 7240 COP for application and finishing of thermal insulation material at temp. between 
80degree C to 40 degree C. 



   
 

 

b) IS: 7413 COP for application and finishing of thermal insulation material at temp. between 
40degree C to 700-degree C 

c) IS: 10556 COP for storage and handling of insulation material 
d) IS: 3346 Method of determination of thermal conductivity of thermal insulation material 
e) IS: 3690 Specification for glass wool mats for thermal insulation 
f) IS: 4671 Specification for expanded polystyrene for thermal insulation purposes 
f) IS: 8183 Specification for bonded mineral wool 
g) IS: 702 Specification for industrial bitumen 

 
03.00.01 GENERAL REQUIREMENTS 
 
03.00.02   The material and thickness for insulation shall be as specified and shown on the bill of 

material. 
 

  The thermal conductivity and the equivalent thickness of insulation shall be as shown below: 
 
 
 
 
 
 

SL.NO.  MATERIAL   DENSITY  K VALVE  EQUIVALENT THICKNESS 
Kg/ cum   w/ mk   mm  mm  mm mm 
 

1.  Resin bonded   32   0.037  125  100  50  30 
glass wool 
 

2. Expanded   18   0.0326  100  75  50 25 
polystyrene TF-quality 
 

3. Expanded   32   0.025   80 40  40  20 
polyurethane 
 

4.  Rigid phenol foam   32   0.022   70 50 25 20 
 
5.  Resin bonded   48   0.041   125 100 60  30 

mineral wool 
 

6.  Expanded   30   0.035   100  75  80  30 
polyethylene foam 

 
03.00.03 The insulation, bonding and the vapor barrier shall be suitable for the temperature of the 

surface to be insulated and the location. 
 

03.00.04 All wooden bittern and plug used shall be teak wood ant termite treated with 3 coats of 
Shalimar  

 clear liquid. All screws shall be of GI, brass or powder coated. 
 

03.00.04 All surfaces to be insulated shall be thoroughly cleaned and dusted before applying the 
insulation and bonding material. The bonding material shall applied to both surfaces to be 
bonded. 

 
03.00.05  The pipe insulation shall be carried out using performed circular/semi circular pipe sections of 



   
 

 

internal diameter matching the external diameter of the pipe. 
 
03.00.07 Air pocket between the surface and insulation or between insulations shall not be acceptable. 

All joints shall be staggered and filled with bonding material. 
 
03.00.08 Minimum 50mm overlapping shall be provided for joints in vapor barrier and cladding. 
 
04.00.00   MATERIAL 
 
04.00.01 The material for cold insulation shall be as shown below: 
 

a) Fire inhibiting expanded polystyrene of density 18 kg/cum having thermal Conductivity not 
exceeding 0.035 w/mk at 10 deg. C mean temperature conforming to IS : 4671 

b)  Expanded polyurethane foam of density 32 kg/cum having thermal conductivity not 
exceeding 0.025 w/mk at 10 deg. C mean temperature conforming to Specification. 

c)  Rigid phenol foam of density 32 kg/cum having thermal conductivity not 0.022 w/mk at 10 
deg. C mean temperature conforming to BS: 3927 with 50 micron aluminum foil fixing. 

d) Expanded polyethylene foam of density 30 kg/cum having thermal conductivity not 
exceeding 0.035 w/mk at 10C mean temperature. 

 
04.00.02 The material for hot insulation shall be as shown below: 
 

a) Resin bonded glass wool of density 32 kg/cum having thermal conductivity not exceeding 
0.037 w/mk 60 deg C mean temperature 

 
b)  Expanded polyurethane foam of density 32 kg/cum having thermal conductivity not 

exceeding 0.025 w/mk at 10 deg. C mean temperature conforming to BS specification. 
 
c)  Rigid phenol foam of density 32 kg/cum having thermal conductivity not exceeding 0.022 

w/mk at 10 deg. C mean temperature conforming to BS: 3927 with 50 micron aluminum foil 
fixing. 

 
d) Resin bonded mineral wool of density 48 kg/cum having thermal Conductivity not 

exceeding 0.041 at 10 deg C mean temperature conforming to IS : 8183 with 50mm. 
 

04.00.03 The material for fixing vapor barrier and other material shall be as shown below  
 
a)  BONDING MATERIAL 
 I)  Industrial bitumen-85/40 and 85/25 conforming to IS:702. 
 ii)  GI chicken wire mesh - 20 mm 24 SWG 
 iii)  PRX compound 
 iv)  18 SWG GI binding wire 
b) VAPOUR BARRIER 
I) Aluminum foil 50 micron. 
ii)  Aluminum cladding 28 SWG for pipe and 6 SWG for wall 
iii) 2mm PYPKOTE with aluminum foil finish for surface exposed to the weather. 
vii) 4mm PYPKOTE polymeric corrosion tape for anticorrosion treatment for      

underground. 
 

c) FIXING MATERIAL 
I)  Bituminous wood balk 50 x 50mm thick insulation and50 x 100 up to 150mm th. 

insulation 
ii) GI brass or powder coated. 



   
 

 

 
05.00.01   INSULATION THICKNESS 
 
05.00.02   The thickness of insulation and the cladding material for various utilities shall be as 

specified under each section. 
 

1. REFRIGERANT PIPING 
 
05.02.01 The refrigerant piping shall be of half – hard copper Rs 250 conforming to EN .1057 Table Y. 

The fittings shall be of shot end capillary brazing conforming to EN 1254. The pipes shall be 
supplied on coils and cut to required length to achieve fall length without joints between the 
condenser and evaporator. 
 

05.02.02  The fittings for connection to the condenser evaporator expansion valve etc shall be through 
copper – brass composite fitting. The brazing / soldering material shall conform to EN. 29453. 

 
05.02.03  The refrigerant lines shall be insulated with 9mm Nitride rubber tubing to prevent heat loss and 

condensation. 
 
Refrigerant piping running along the partition wall shall be concealed in the wall with necessary 
chasing in the wall and closing the same with sand cement plastic with chicken wire mesh. 

 
05.03.00   DRAIN PIPING 
 
05.03.01   The evaporator shall be piped to the nearest drain point / drain line using CPVC pipe 

conforming to relevant I.S. codes. Necessary water seal trap shall be provided at the 
evaporator at the discharge point. 

 
05.03.02    Condensate from the evaporator unit shall be drained through properly installed drain 

piping designed to prevent any accumulation of condensate in the drain pan. 
 
05.03.03 Drain piping shall be made of 1.1/4” & 1 1/2” rigid UPVC pipe of kg/cm2 pressure rating with 

water tight threaded connection, leading from the room unit to a suitable drain point. Complete 
drain piping shall be made leak proof and water tight by means of precise installation and the 
use of leak proof sealant / adhesives. Insulation of drain piping by expanded polyethylene. 

 
07.00.01 INSULATION OF DUCTING 

 
07.00.02 THERMAL 

Supply or Return air duct shall be insulated with 75 / 50 / 25 / 13 mm thick Nitrite "O" class. The 
nitrite insulation shall be of factory packed Aluminum foil. 
 
Method of applying the insulation:- 
 
Clean the duct surface to be insulated. 
 
Apply a thin layer of Tar paint of Shali coat / Ticky tar. 
Apply a thin coat of hot bitumen to stick the insulation. 
 
Fix the insulation of specified thickness over the surface of the duct tightly and seal the joints 
with using BOPP tape. 
 
Secure the insulation with 16 Gauge G.I. wire or 10mm PVC box strapping at a distance of 300 



   
 

 

mm. 
 

07.00.03 ACOUSTIC 
 

Supply and fixing of acoustic lining inside sheet metal ducts with 12.5 / 25 mm thick resin 
bonded fiber glass insulation of density 32 / 48 Kg/cub.mtr after applying two coats of setting 
adhesive and covered with fiber glass tissue paper and finished with 0.6mm perforated 
aluminum sheet and reinforced with GI fasteners complete as required. 
 

07.00.04 Method of applying the insulation: - 
 
Apply a thin layer of Tar paint of Shali coat / Ticky tar. 
 
Fix-up fiberglass slab. 
Cover-up with R.P. Tissue and perforated aluminum sheets with the help of G.I. screw washer.  

 
08.00.00   CEILING/WALL INSULATION 
 
08.00.01    The ceiling/wall insulation shall be as shown below: 
 
SL.NO.   SURFACE   LAYER X THICKNESS   MATERIAL  CLADING 
 
1.  Exposed concrete roof    1 x 50    Expanded  Plaster 

  Polystyrene 
 

2.  Over exposed concrete roof    1 x 30   Polyurethane   By others 
Foam 
 

3.  Exposed GI or ACC roof    1 x 75    Expanded  A/c sheet 
Polystyrene 
 

4.  Exposed wall     1 x 50    Expanded  Plaster 
Polystyrene  by others 

 
5.  False ceiling     1 x 50    Resin   Fibre 

bonded   glass 
glass wool  tissue 

14.00.00    RCC ROOF 
 
14.00.01 The thickness of insulation required is 50mm expanded polystyrene unless otherwise specified. 
 
14.00.02  Make wooden frame work at 600 to 750 mm centers on ceiling slab by fixing 50 x 50 wooden 

battens using 75mm long wooden screws and self expanding nylon tumbles. Clean the surface 
of slab and apply 3mm high softening grade R 85/25 bitumen. Apply one coat of bitumen on the 
bonding surface of the insulation and press against the slab till the bonding is achieved. 

 
14.00.03  Fix 18 SWG 100 x 100 mm GI washers at the junction of the wooden framework and made GI 

melting in cross binding pattern to hold the insulation. 
 
14.00.04 The insulation provided above false ceiling and non visible areas need not have clading unless 

otherwise specified. The insulation provided in the visible areas shall be plastered by other 
agencies after providing chicken wire mesh. 

   



   
 

 

15.00.01   WALLS 
 
15.00.01.1 The thermal insulation for the walls shall be similar to RCC slab. The thermal insulation  shall 

be provided on West, North West and East side exposed walls, if specified. 
  
16.00.01.1 GI OR ACC ROOFING 
 
16.00.02   The thickness of insulation required is 120mm resin bonded glass wool unless 

otherwise specified. 
 
16.00.03   Weld 25 x 3 x 130mm M.S flats with 6mm hole at the free end to the purloins at 

intervals not exceeding 750mm. Apply 3mm bitumen to the roofing material and one coat to the 
insulation. Press the insulation against the roof till the bonding is achieved. 

 
16.00.03 Make GI melting in cross bind pattern to hold the insulation. Clad the insulation with FRP tissue 

sheet or aluminum foil applying bitumen on the insulation as well as the clading material. 
 
16.00.04  Care shall be taken the close all openings especially for corrugated sheets to ensure stoppage 

of hot air through the opening/corrugation space place ACC sheet, if required, shall be provided 
below the insulation to avoid entry of heat and to hold the insulation in position. The ACC 
sheets shall be considered as separate item unless otherwise indicated in the bill of material. 
 

2104   MAKES OF MATERIAL 
 
01.00.0   SCOPE 
 
01.00.01 The scope of this section covers the recommended makes of equipments, material 

components. The final choice of makes shall be indicated at the time of finalization of the order. 
 

01.00.02 The makes of material offered by the contractor shall be indicated at the space provided for 
proper evaluation of the offer and shall be one of the recommended makes. In the absence of 
such indication, the decision rests with the Consultants/Clients. 

 
01.00.02 For items, make are not recommended contractor shall obtain approval from Consultant prior 

to procurement. 
 
02.00.00   MAKES RECOMMENDED 
 
02.00.01 The makes of material recommended are as shown below. The offers shall be strictly on the 

basis of the makes underlined. However, the bidders can offer alternative makes under section 
deviation. Such deviation shall follow with technical literature of the material/equipment offered. 

 
2105   REFERENCE DRAWING 

 
01.00.0   SCOPE 
 
01.00.01    The Scope under this section covers the basic drawings and details to understand. 

a)  Scope of work 
b)  Location of equipments 
c)  General idea on the entire installation 
d)  Material requirements and labor force required for the completion of work in the 

stipulated time schedule. 
 



   
 

 

01.00.02  The reference drawings are basically schematic/diagrammatic to give idea on general 
requirements prepared on the basis of preliminary requirements and data available. They are 
subject to undergo changes and modifications subject to the finalization of details and 
requirements of the clients. 

 
01.00.03 The detailed working drawings and the drawings required for the submission to statutory 

authorities shall be the responsibility of the contractor. Contractor shall submit minimum four 
copies of the drawings to the Consultants for their scrutiny/approval before issuing to the 
statutory authorities and site for execution. 
 

NOTE:  This specification is of the general type only and must be used in conjunction with the 
drawing of the particular item being made. Anything shown on the drawing and not in 
the specification must be compiled with, and vice versa. 

 

SPECIFICATION: 
 
SAFETY CONSIDERATIONS 
 
Installation, start-up and servicing of the equipment can be hazardous due to system pressures, electrical 
components and locations of equipment (roofs etc.). 
 
Only trained, qualified installers and service mechanics should install start-up and service this equipment. 
Trained service personnel should perform all operations except basic maintenance. 
 
When working on the equipment, follow all safety codes. Use proper tools, tackles and necessary instruments. 
Use safety glasses, gloves, boots, valves and regulators etc. Be sure power to the equipment is off before 
performing maintenance or service. 
 
INSTALLATION: 
 
PRE-DELIVERY INSPECTION 
  
This applies to the condensing and indoor units both. 
 
1. Open packing carefully ensuring unit in ‘upright’ position. 
  
2. Check the unit thoroughly for dents, paint discrepancies, fins damage, pinching of tubes etc. Check coil / 
copper tubes for any dents, pinching or cuts, especially near tube sheets. Ensure all parts / components, 
electrical wiring and connections are visibly in order. 
 
3. Rotate fan / blower for any bearing or touching noise. 
 
4. Check and test fans / blower as per the rated supply for Indoor and Outdoor if possible. 
 
5. Check coil and piping for leaks. 
 
6. If any damage is found, rectify / take the necessary action and repack the unit in ‘upright’ position. 
 
RIGGING 
 
These units are designed to be handled by forklift trucks or crane. Use the unit skid for placing on terrace the 
forks of the lift-truck or by using crane. 
 



   
 

 

PLACEMENT 
 
Outdoor Units are shipped mounted on wooden members & Indoor unit packed in carton box. These should be 
removed only when the unit is in its final position. 
 
LOCATION AND MOUNTING: 
 
A. CONDENSING UNIT 
 
Location 
 
Locate the unit so that airflow through the condenser coil is unrestricted. Provide clearance for wiring and 
piping. There should be ample space for service requirements. 
 
Install the outdoor unit in well-ventilated space. The unit should be installed in a location so as to minimize 
refrigerant and drain pipe length. 
 
Mounting 
 
The unit should be mounted to prevent corrosion of sheet steel base on 
 
(a) Prefabricated angle iron frame, and minimum 200 mm raised PCC blocks  
 
These should be designed to take care of vibratory operating loads. 
 
Placement area must be level and strong enough to support operating weight of the unit. Check that the unit is 
mounted level to ensure proper oil return to compressor. 
 
Units mounted on walls must be provided with a platform having space for service (if otherwise not easily 
accessible for service). 
 
B. INDOOR UNIT 
 
Location 
These units are designed especially for applications where units & piping are above the false ceiling. 
 
Locate unit ensuring adequate space for supply / return air, service purposes and connections. 
 
The location of the unit should be such that there is no ingress of fresh air as this would cause condensation / 
sweating. Location should be near a drain point for easy drainage, and in a location to simplify refrigerant 
piping. 
 
Pipe Routing 
 
Liquid line should be suitable for flare connection & Suction line is suitable for brazed connection. Adaptors are 
given on Suction line & Discharge line in outdoor Unit for refrigerant charging and evacuation operations. Flare 
connections are provided because they allow easy connection / disconnection / reuse without additional piping / 
brazing work. 
 
Indoor units have connection suitable for brazing in suction line and quick lock valve in liquid line. Start 
refrigerant piping from outdoor unit first and connect indoor unit last. Run the piping along walls / floors or on 
wooden beading with saddle / clamps and boxed up for protection. Clamp and run pipes neatly and straight 
using unlamented good copper tubing.  



   
 

 

 
The pipes should run as straight as possible, avoiding unnecessary turns and bends. for other length, pipe 
sizes. Extra refrigerant charge for extra pipe length should be considered. If brazing is done to connect two tube 
lengths, it should be carried out using proper flux and brazing rod (7.25% Phosphorus, rest copper) with a 
constant purge of nitrogen through the piping to maintain a clear system. 
 
All connections must be leak tight. 
 
Clamping 
 
Clamping is necessary to prevent vibrations from being transmitted. When passing the pipes through walls, 
opening should be sealed to minimize vibration transmission. Some slack in pipes between structure & unit 
should be left. 
 
Insulation 
 
Insulate Suction & liquid line properly. This is necessary safety. Use tubular foam of for liquid line and for 
Suction line. As specified in Insulation specs.  
 
FIELD ELECTRICAL CONNECTIONS: 
 
Do the field wiring as per wiring diagram. Never bypass any electrical protections provided in the unit. 
Recommended wire size for main power supply cable is 4 core 6 mm2 Copper. 
 
Unbalanced 3 -phase supply voltage 
Never operate unit when supply voltage unbalance is more than 2%. 
% Voltage unbalance = (Max. voltage deviation from avg. voltage) / (avg. voltage) x 100 
 
PRE-PRESSURE TEST: 
 
However, in case of leaks in the refrigerant circuit or breaking of joints etc., the valves have to be back seated 
and the entire system of indoor and outdoor units with piping has to be pressure tested, evacuated and 
charged. 
 
After pressurizing the system, do the following: 
 
SOAP TEST: 
 
Apply soap solution at all flare connections and brazing point. If bubbles appear at some points, then tighten the 
flare nut or braze the leaking points (after releasing the gas from the system). No bubbles should finally appear. 
 
PRESSURE DECAY TEST: 
 
After soap test, note the pressure and leave the system pressurized for 30 minutes. Note the pressure again. 
There should be no pressure decay, recheck for leaks, remove them and do the pressure decay test again. 
CHECK PRIOR TO START-UP: 
 
Do not attempt to start the unit following steps have been completed: 
 
1. Check that unit is properly located and mounted. 
 
2. Check that piping has been done as per the recommended practice. 
 



   
 

 

3. Check that the insulation is adequately sized and properly applied on the piping. 
 
4. Check that condensate drain pipe has been properly installed and insulated. 
 
5. Be sure there are no refrigerant leaks. 
 
6. Check the refrigerant standing pressure with a pressure gauge connected on the liquid valve  gauge 
 port. Check if the charge is complete with R-22 charged. 
7. Check tightness of all electrical connections. 
 
8. Check the protective device (MCB or fuse switch) from which the supply is given to the unit. 
 
9. Electrical power supply must agree with unit nameplate rating. Check that field wiring electrical switches and 
voltage stabilizers (in the case of low voltage power supply) are properly sized for the unit. Check and ensure 
that 3-phase voltage unbalance is less than 2%. 
 
START-UP AND OPERATION: 
 
Actual start-up / full-fledge d testing should be done only under supervision of a qualified person. 
 
1. Make main power connections. If reverse phase indication is there on the Display Panel, then interchange 
two of the phases. Make sure display panel shows healthy supply. 
 
2. Switch on the ON/OFF switch of the controls; the unit will start on its previous setting. 
 
3. In this Wiring ‘HP’& ‘LP’ are in series when either of two is removed wire from the electrical panel. 
Compressor, Evaporator Blower fan will go off simultaneously. ‘& Display Panel will show ‘HP/LP’. Please check 
to ensure its HP and LP working. 
 
4. Run unit according to Remote Control features as described. 
 
SPECIFICATIONS 
 
 VARIABLE REFRIGERANT FLOW (VRF) SYSTEM: 
 
 The system shall be air-cooled, direct expansion type central air conditioning system consisting of one Variable 
Refrigerant Flow Condensing unit (Outdoor Unit) and one or more Evaporator (indoor) units. The condensing 
unit shall be located on the building terrace ensuring unobstructed airflow. 

 
The evaporating units are selected to suit the cooling load of the area to be air conditioned. 
 
The condensing unit shall be capable of assessing the requirement of liquid refrigerant volumetric flow 
of each evaporating unit at all times by means of a sophisticated sensors & microprocessor controller 
and generating the required total volume of refrigerant liquid for supply to each evaporator units. 
 

Factory-assembled Outdoor condensing unit should be with hermetically sealed scroll / twin rotary type 
fixed speed compressor in combination with compressor having Inverter type Refrigerant flow control 
technology, air cooled draw through type condenser coil of copper tubes mechanically bonded to 
aluminum fins, low noise axial fan (not more than 60dB), safety and high/low pressure cut outs, weather 
proof housing constructed from galvanized powder coated steel, an efficient oil separation system for 
stable operation with long refrigerant piping, 

 
Vendor to furnish the details of expected oil carry over/return system. 



   
 

 

 
 Condensing Unit (Outdoor Unit) 

 
The condensing unit shall be capable of assessing the requirement of liquid refrigerant volumetric flow of 
each evaporating unit at all times by means of a sophisticated microprocessor controller and generating 
the required total volume of refrigerant liquid for supply to the evaporator units. 

 
 The condensing unit shall be a factory-assembled unit housed in a sturdy weatherproof casing 
constructed from rust proof galvanized powder coated steel panels. The noise level of the unit shall not 
be more than 70dB (A) measured horizontally 1 m away and 1.5 m above base level. 
 
The compressors shall be hermetically sealed scroll type and inverter driven variable speed type, capable 
of changing the capacity in accordance to the cooling load requirement. 
The condenser coils shall be constructed out of copper tubes mechanically bonded to aluminum fins. The 
surface of the condenser coil shall be coated with suitable chemical coating to prevent deterioration due 
to coastal climate. 
All necessary safety devices shall be provided to ensure safe operation of the system. 
 
Unit should be equipped with a highly efficient oil separation system to ensure stable operation with long 
refrigerant piping. 
 
The VRF condensing unit shall be located in open on a terrace with adequate clearance from nearby 
objects to ensure unobstructed air flow and easy approach for maintenance. 

 
Indoor Units (Evaporating Units): 

 
Each unit shall be selected as the requirement of the cooling load and interior layout in the respective 
space to be air-conditioned. The unit shall be equipped with an electronic expansion valve, which can 
communicate with the VRF controller in the condensing unit. Wall /Ceiling suspended evaporator unit 
having 3 or 4 rows deep cooling coil, low noise centrifugal supply air fan with external static pressure 
capacity up to 40 mm, insulated casing, insulated drain tray, easy to clean return air filter low noise and 
vibration free operation. 
 
The cassette unit should be serviceable from bottom & should have built-in drain pump having maximum 
drain lift of 60cm. Each unit will have a fresh air port to draw fresh air through connected flexible duct 
opened to atmosphere. 

Each unit shall be equipped with electronic expansion valve, cord/cordless type Remote Control to 
maintain & set room temperature & other parameters. Option of centralized, individual & group control 
should also be provided. 

 
The fan shall of the dual suction multi blade type and statically and dynamically balanced to ensure low 
noise and vibration free operation. 
 
Each indoor unit shall be equipped with corded / cordless local control unit for setting the operating 
parameters. The address of the indoor unit shall be set automatically in case of individual and group 
control.  Option of centralized control should also be achievable. 
 
Controls shall be provided to maintain the set room temperature within close tolerance limits. 

 
Air Cooled Type DX (Non-VRF) Units: 
 
The condensing unit shall consist of compressor, condenser coil & fan, refrigerant piping, refrigerant 
controls, local control panel, control wiring etc., all assembled in a weather proof powder coated cabinet 



   
 

 

in compact layout. 
 
Cabinet shall be fabricated out of heavy gauge galvanized sheet steel properly formed for closet fit and 
structural rigidity.  All access panels shall be so constructed as to be quickly and easily removable. All 
sheet metal surface shall be finished in baked enamel paint or powder coating.  Cabinet shall be fully 
insulated for acoustic insulation. 
  

Air-cooled condenser coil shall be made from copper tubes and aluminum fins bonded to the tubes. 
Condenser fans shall be propeller type. The entire air-cooled condensing unit shall have sheet metal 
housing suitable for outdoor installations. 

 
Compressor shall be of the hermetic scroll type or rotary type, with suction and discharge valves, gas cooled 
motor, horizontal or vertical shaft balanced and mounted on vibration absorbers to provide quiet, free 
floating operation.  Compressor shall be provided with overload protection and single phasing protection. 
 
Interconnecting Refrigerant Piping & Wiring:  
 
The refrigerant piping interconnecting to indoor & outdoor units shall be of copper and shall be joined by 
brazed type joints.  Refrigerant pipes shall be insulated as per specification. Wiring interconnecting the 
indoor and outdoor unit shall be done with PVC insulated copper conductor flexible wires of appropriate 
rating. 
 
The set of two refrigeration lines and the wires shall be bundled together. 
All pipe supports/clamps shall be painted with red oxide primer followed by 2 coats of synthetic enamel finish 
paint. 
The piping and wiring shall be laid such that it does not spoil the aesthetics of the premises, and is safe, 
secure and approachable for repair/replacement. 
 
Supports & Brackets 
 
The equipment’s shall be properly supported with brackets, hangers, platforms, base frame etc. depending 
upon the type, location and capacity of the unit. 
 
The supports shall be GI slotted angle and GI threaded rods. The outdoor condensing units shall be properly 
supported on MS duly painted with anti-corrosive rubber paint frame work / platform with anti-vibration rubber 
pads on PCC blocks or properly grouted to the RCC Slab / brick walls using bracket. 
 
The ceiling suspended evaporator indoor units shall be supported using anchor fasteners and GI threaded 
suspension rods. The wall-hung evaporators shall have GI stenciled back plate for mounting the unit, 
grouted to the wall / beam using anchor fasteners. 
 
Drain Piping 
 
The drain piping shall be made out of rigid UPVC pipes of 10 Kg/cm2 class. The piping shall be supported by 
clamping on MS angle 25mm x 3mm running continuously below the pipe.   
 
The drain pan shall be connected to rigid UPVC pipe by braided UPVC flexible pipe with appropriate 
adapters.All pipes support/clamps shall be painted with red oxide primer followed by two coats of synthetic 
enamel finish paint. 
 
Piping Insulation 
 
All Refrigerant piping shall be insulated with 19 mm Thick Closed cell elastomeric Nitrile Rubber Insulation. 



   
 

 

Drain piping shall be insulated with 6mm Thick Nitrile Rubber or Polystyrene Insulation. 
 
Insulating material in tube form shall be sleeved on the pipes. On piping, slit opened tube from insulating 
material shall be placed over the pipe and adhesive shall be applied as suggested by the manufacturer.  
Adhesive must be allowed to tack dry and then press surface firmly together starting from butt end and 
working towards centre.  

 
Measurement of Insulation 

 
Piping insulation will be measured as per length of the pipes.  

 

STANDARDS 
The following standards shall be applicable for equipment 
a) IS : 4283 Hot air fans 
b) IS : 8272 Industrial cooling fans (man coolers) 
c) IS : 1391 Room Air conditioners 
d) IS : 8148 Packaged Air conditioners 
e) IS : 2997 Air circulator type electrical fan and regulator 
f) IS : 1169 Electrical pedestal type fans and regulators 
g) IS : 374 Electrical ceiling type fan and regulator 

 
 

GENERAL & IMPORTANT NOTES 
 

1 GENERAL NOTES: 
 

 (i)   Unless otherwise specified in these tender documents mode of measurements specifications etc. shall 
 be as per relevant IS codes.  

 
(ii)   Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank 

before using. In case of deviations, decision of the Bank shall be final and binding and shall not be 
open for arbitration. 

 
(iii)  The Architects have their specific role / duties / rights as defined in these tender documents However in 

 the event of any dispute arising out of differences between the opinions of the Architects and 
also their role/duties/rights, the Banks’ decision shall be final & binding on the Architects and the 
Contractor and shall not be open to arbitration. 

 
(i) The Contractor will extend full co-operation, support and all required assistance to Architect / Bank for 

discharging their duties and responsibilities efficiently and effectively.  
 
(ii) The contractor has to supply and adhere to the specific makes and specifications of all the items, which 

 are mentioned in the separate list of approved makes. Any work found not as per the tender 
specifications and list of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this site before starting the 
work. He should provide different sample of material for approval, before execution of work. 

 
(iii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take 

actual measurement at site and billing shall be done as per the actual measurement of the work done 
at site. 
 

(vii)    Work has to be got executed at site in coordination with various agencies working at site. 
 



   
 

 

(viii)  The contractor is instructed to get the approval of the materials to be used on this site before starting 
the work. He shall   provide different sample of materials for approval before execution of the work 

 
(i) All material have to be used in full size/length only. Joints should be avoided as far as possible. 
 
(ii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to 

the shape area only.  
 

 
(iii) Making various levels & line out for total layout on site for the items in scope of the work shall be done 

 by the contractor 
 
  
(xv)   MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the 

contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own 
cost. 

 
2 IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution  process for coordination with  various agencies / Architect / Bank & execution of 
work 

 
(ii) The site shall be cleaned on day to day basis & all debris shall be disposed away at the location 

 beyond  the limit as approved by the local authority. 
 

(iii) Hidden measurement. It is contractor’s responsibility to get the measurement checked 
immediately on completion of such items. This shall be done before  finishing the same & 
before ceiling boarding done. The Architect shall be provided with such details well in advance 
so that the other work is not held up due to last moment action.  

 

(iv) The contractor shall coordinate with landlord for the locations of outdoor units & must inform 
Architect / bank / Electrical contractor about the power requirement to outdoor or indoor units  

 

(v) The contractor must submit the detailed catalogue of each type machine as per BOQ along with 
technical bid. 

 

(vi) The contractor must complete all low side on topmost priority.  

 
 (vii) Before starting the contractor shall mark out the locations of outdoor & indoor locations of 

each  machine, route of various types of piping, caballing, wiring etc. & submit the same to the 
architects for the  approval. The approval of the drawing by the Architect shall in no way relieve 
the contractor from the  responsibility of providing a complete and satisfactory installation and 
achieving and maintaining the  stipulated design conditions. Any errors, omissions and shortfalls shall 
be rectified, and made good free of  cost to the owner regardless of the fact that the installation may 
in the first place have been carried out as per  the approved drawings. 

 
(viii) The contractor shall mark the return air passage, location of machines with exact dimensions 

size of trap door requirement, Ducting drawing, Insulation, Acoustic insulation, on drawing & 
also on site (slab) before starting the work. The contractor shall design exact system of Air-
conditioning installation as per the site requirement & the machine configuration & submit the 



   
 

 

same in auto cad format to the architects for approval purpose. 
 
(ix) The tender shall be quoted in 1 name only without division of high side & low side work 

differentiation. Order shall be placed to one party (company itself or its authorized dealer) only 
& shall be billed for F.O.R. site  

 
(x) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind 
of taxes. 

 
(xi) Guarantee: As given by the manufacturer but minimum one year from the date of successful 

commissioning. for the compressor the guarantee should be minimum five years 
 
(xii) All A.C. units shall be with high ambient rotary / twin rotary / scroll compressor and shall carry 

5 years warranty on compressors 
 
(xiii) The entire job shall be executed in total coordination with the other agencies working on this 

Project & also with landlord, bank etc. 
 
(xiv) Architect of the project shall be kept informed about the progress of the work at various stages 
 
(xv) All outdoor units shall be installed at the location recommended by the bank / architect / 

landlord 
 

(xvi) The contractor must get the checked measurement of all hidden items i.e. refrigerant pipe, 
electrical caballing, drain pipe etc. before the false ceiling boarding is done or putting final 
finishes.  

 
(xvii) The contractor shall arrange on his own for lighting & plug point with socket & electrical wiring, 

DB's etc. required during entire execution process. However supply at point shall be provided 
by  the bank / landlord 

 

(xviii) Any Hidden item MUST be photographed and need to be sent via social media or CD to 
Architect / Bank 

 
(xvv) Billing Process:  
 
  Along with final bill the contractor must submit:  
 
  - Abstract in tender BOQ format only  
  - schedules for detailed measurement sheet for all items (machine wise break up) 
  - separate as built drawings (Min. A3 size) marking exact locations of all works executed on 

site e.g. 
    Location of outdoor & indoor units with numbering, route of refrigerant pipe, drain pipe, 

electrical caballing    etc.   
                   with numbering W.R.T. the measurement sheet. 
  - detailed break up of fabrication work W.R.T. to various types of sections as per std. steel 

table   
 - original insurance policies as per tender terms within 3 days from the date of LOA 
  - completion certificate duly signed by the branch head / bank official 
  - testing & commissioning reports duly filled & for each machine duly signed by the client 
  - delivery challans for each machine duly signed by the client 



   
 

 

  - copy of LOA etc.  
  - All documents shall carry contractor's signature & seal with address.     
  - All documents shall be submitted in 1 plus 1 copies. 
  - The contractor shall also provide all measurement sheet in soft copy (in Excel format) & As 

  
                  built drawing in ACAD format  
   
 IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE ALONG WITH FINAL BILL & SHALL BE DULY 

SIGNED BY PUTTING COMPANY'S ADDRESS SEAL. 
 

 
 
 
 
 
 
 
 
 
 
 

 

LIST OF APPROVED MAKES - CONTRACTOR MUST USE THE MATERIAL FROM THIS LIST ONLY. 

NO Component Approved Make - Contractor must highlight the product / make considered while 

quoting & also enclose detailed product catalogue for each type of machine 

as per BOQ with technical bid 

  With 5 star rating as mentioned in the BOQ - The 1.0 Tr / 1.5 Tr / 2.0 Tr. Split AC 

units shall have certification from the Bureau of Energy Efficiency (BEE) 

2022. 

1 A.C. Units (Split) with 
copper condenser unit 

Daikin Hitachi Volvoltas TOTOSHIBA 

 

Carrier Hitachi Vo voltas TOBlue star 

2 Ductable & Cassette 
units 

Daikin Toshiba Mitsubishi Heavy 
 

Mitsubishi 
Heavy 

`  

3 VRF Systems Carrier Daikin Hitachi Toshi
ba 

Mitsubishi Heavy 

   Ogenral Mitsubishi 
Electric 

   

4 Expanded Poly-urethane Ownes Corning Beard sell Cooline Modif
orm 

 

5 Fiber glass / Glass wool FGP Kimmco TWIGA   

6 Wires - "FRLS" FINOLEX POLYCAB R.R. CABLE HAVE
LLS 

CEI 

7 Cables FINOLEX POLYCAB R.R. CABLE HAVE
LLS 

CEI 

8 Electrical Components / 
Switch gears 

EE L & T SIEMENS   

9 Continuous grills & 
Diffusers 

CARYAIRE COSMOS / 
CHAUHAN 

DYNACRAF
T 

AIR 
MAST
ER 

 

10 G.I. Sheets 120 GSM ESSAR JINDAL TATA SAIL  

11 Drain pipes - UPVC - SCH DUTRON PRINCE SUPREME ASTR PRAKASH 



   
 

 

- 40 AL 

12 Electrical motor ABB CROMPTO
N 

SIEMENS   

13 Ventilation fans ABB / PUNKER CENTIMAS
TER 

COMEFRI KRUG
ER/NI
COTR
A 

 

14 Air curtain ACME ADC SAP   

15 Metering device AE IMP MECO   

16 Indicating lamps L & T SIEMENS    

17 G I Pipe GST PRINCE ZENITH   

18 Dampers CARYAIRE DYNACRA
FT 

RAVISTAR AJAN
TA / 
CITIZE
N 

 

19 Copper pipe MANDEV TOTALLIN
E 

PARASMA
NI 

CITIZE
N 

 MEXFLOW 

20 STEEL for Outdoor 
stands 

FRESH & GOOD QUALITY 
 

  

21 Armor RAYNO SUPREME ROTOCAST ESSE
LL 

 

22 M.S. Conduits & 
accessories Bends, 
Tees, Elbo Etc. shall be 
of the same make as the 
conduits 

AKG NAI JMV  BEC  

23 Close cell Elastomeric 
Nitride rubber (sheet & 
tube) 

K-FLEX / ARMACELL 
ARMAFLEX 

 

A-
FLEX / 
VIDOF
LEX 

 SUPERLON 

24 Drain / Condensate 
pumps 

ECKERLE / 
ASPEN 

EE 600 OR ABOVE (APPROPRIATE FOR THE TYPE & 

LOCATION OF MACHINE & AS PER SITE CONDITION) 

WITH ALL ACCERSSORIES SUCH AS EXTENTION 

CABLE, PVC TUBE WITH CONNECTORS, INLINE 

FILTER, CHECK VALVE ETC. COMPLETE 

25 Anchor fastener HILTI FISCHER    

26 Acoustic insulation UP TWIGA KRIMCO    

NOTES: THE CONTRACTOR HAS TO SUBMITT THE SAMPLES OF ALL ITEMS & GET THE APPROVAL FROM THE 

ARCHITECT BEFORE PLACING THE ORDER & BEFORE STARTING THE EXECUTION OF WORK 

 
GENERAL DESCRIPTION / BASIS OF DESIGN: 
  
SCOPE 
 
The work stated in these specifications together with Consultant’s drawings, cover the design, manufacture, 
testing performance at manufacturer’s works, delivering goods at site, handling at site, installation, 
commissioning & carrying out performance tests at site of the complete equipment required for the HVAC 
System for State Bank of India – MOJIDAD    BRANCH, Dist.   SURENDRANAGAR 
 
BASIS OF DESIGN 
 



   
 

 

Project       : State Bank of India – MOJIDAD    BRANCH, DIST. SURENDRANAGAR                                    
 
Application       :  Comfort Air-Conditioning 
 
WORK TO BE DONE BY AIR CONDITIONING CONTRACTOR 
 
The successful air conditioning contractor will provide complete air conditioning & ventilation system work as 
detailed in the tender BOQ and as specified in the technical specification. 
 
BASIC CONSIDERATION FOR ESTIMATION   
 
Site Location : MOJIDAD, DIST SURENDRANAGR [GUJARAT STATE] 
Latitude : 21.8453° N 
Longitude : 71.3082° E 
 
Ambient Conditions 
Summer : DBT 110°F / WBT 75°F / RH 24% 
Monsoon : DBT 95°F / WBT 83°F / RH 60% 
 
Inside Conditions 
Dry Bulb Temperature : 24°C ± 2°C (75° F) 
Relative Humidity : 55 ± 2% 
Filtration Level : 10 Micron 
 
Occupancy : As per layout 
 
Lighting Load : As Specified in Summary Sheet 
 
Equipment Load : As Specified in Summary Sheet 
 
 
Electrical Load Requirement for AC System: 12.6 KW 
 
 
DATA SHEET    
The Heat Load & Equipment Summary Sheet for the entire premises to be provided by the contractor 
 
 
 
 

PRICE BID: SBI,  MOJIDAD  BRANCH - AIRCONDITIONING INST. WORK SURENDRANAGAR 

    

No. Discription Qty. Units 

    
I Supply of High Wall & Cassette 

    

A Supply of Split Air-Conditioners   

    



   
 

 

1.0 Supplying & providing of Hi-wall Inverter Split Type AC with high wall 
mounted indoor and out door unit. having eco friendly refrigerant. Including 

indoor unit outdoor unit.  and cordless remote Machine shall have  
copper  condensor  Unit  ,     Make:  Daikin/ hitachi / carrier / 
blue star  / voltas Mitsubishi Heavy Industries /Toshiba 
[Mini 5 Star rating as per BEE  Guide Line 2022] 

  

 Indoor (fan coil) unit shall be Wall Mounted type comprising of Fan, Two way air 
discharge and 2 Row Deep DX coil with finned copper tubes, T-Flow  Fan unit with 
direct drive Motor; Unit shall have proper insulated & leak proof condensate base 
connected. 

  

 The outdoor (condensing unit) shall be of Corrosion resistant Galvanized powder 
coated or equivalent Sheet steel low vibration assembly installed on suitable 
vibration isolators and comprising of energy efficient  Rotary / Reciprocating 

compressor with copper condenser coils only 

  

 The units shall be installed on MS angle iron frame welded structure (Sepatate 
item) with  duly  with anti-corrosive paint (Expoxy) - Vibration Isolated pad with 2 
side GI sheet. 

  

 The above specified units shall be supplied as per following schedule installed at 
locations as mentioned in the layout 

  

 The unit will comparising of suitable electrcial panal with capactior connector strip 
clamps etc. 

  

 All machines shall be white in color   

1.1 Supply of 2.0 TR H.W. Hi-wall Inverter Split  (5* BEE Guide Line 2022) 1.00 Nos. 

1.2 Supply of 1.5 TR H.W. Hi-wall Inverter Split  (5* BEE Guide Line 2022) 2.00 Nos. 

1.3 Supply of 1.0 TR H.W. Hi-wall Inverter Split  (5* BEE Guide Line 2022) 1.00 Nos. 

    

 Total of Part "I" / "A"   
    

A Supply of Cassette Air-Conditioners  
    

1.0 Supply of  Ceiling Mounted 4-way Cassette type   

 Supply & providing of 4 way Inverter Cassette Type AC ceilling mounted 
cassette unit with indoor and out door  having eco friendly refrigerant. 
Including indoor unit outdoor unit. decorative grille and cordless remote 

Machine shall have  copper  condensor  Unit  ,    Make:  
Daikin/ Mitsubishi Heavy Industries/Toshiba [Mini 5 Star rating 
as per BEE  Guide Line 2022] 

  

    

1.1 4.00 Tr. For Main Hall 1.00 Nos. 

    

 Total of Part "A"   
    

I Total of Supply of A.C. units I.E. "I": "A"+"B"   

    
II Low Side Work for High Wall / Cassatte AC Units 

    

1.0 Standard Installation of all type of machines including indoor & outdoor machine 
erection, first Oil & Gas charging, installation & commissioning Including top and 
plug, vacucumissing, nitrogen pressure testing (as applicable). 

  

 The rate shall include 4.0 mtr. of refregerent pipe with nitrile insulation & electrical 
cabelling for each machine. 

  



   
 

 

    

1.1 High wall spilt units of various capacities   

    
1.1.1 2.0 TR /1.5 TR. / 1.0 TR/ 4.00 Nos. 

    
1.2 Cassatte  units of various capacities   

    
1.2.1 4.0 tr 1.00 Nos. 

    
2.0 P & F of UPVC drain lines   

 P & F of insulated UPVC drain lines (SCH 40) having density of 6 kg./cm2 (Beyond 4.0 
R.Mtr. for each split ac Machine) with 6 mm Nitrile rubber for various units in clamping 
manner above false ceiling & in concealed manner below false ceiling level. From the 
structural ceilng it should hanged using self threaded rods or shall be fixed on wall / beam 
etc. with clamps & the distance between 2 clamps shall be less than 1 meter. It shall not 
be placed over the false ceiling nor it shall be fixed with 

  

 alse ceiling members.It shall be laid required gradient for easy disposal of the drain water 
& testing shall be done before filling the zaries. The drain line shall not be laid in the floor 
(except toilets & other utility areas where there are no electrical lines in the floor). All drain 
pipes of split / Cassatte / HAT air-conditioners should be UPVC of 25 mm / 32 mm in size 
and it should be connected to the nearest rain water pipeline / NT as per the site 
condition 

  

2.1 25 mm size as per machine requirement 7.00 R.Mtr. 

    

2.2 32 mm size as per machine requirement 15.00 R.Mtr. 

    

3.0 P & L Refrigerant copper piping   

 P & L Refrigerant copper piping with 0.80 mm wall thickness, laid between indoor & 
outdoor unit as per OEM's specifications (Beyond 4.0 R.Mtr. for each Machine) duly 
insulated with Class "O" fire retardant 6 mm sleeve type elastomeric nitrite rubber 
insulation. The item also includes copper electrical flexible cable of appropriate 
size. 

  

 Alu. foil membrane shall be applied to provide resistance against breakdown due to UV 
radiation for exposed portion of the rubber insulation with Nitrogen testing (totally sealed - 
in case of proposed machine). It shall be in total clamping manner above false ceiling & in 
total concealed manner below false ceiling level. From the structural ceilng it should 
hange or shall be fixed on wall / beam etc. with clamps & the distance between two clamp 
shall be less than 1 meter. 

  

 It shall not be placed over the false ceiling nor it shall be fixed with false ceiling members. 
The diameter / guage of the ref. pipe shall be as per the specifications of the 
Manufacturing company (OEM) only for each type of machine. 

  

    

3.1 for 2.0 tr. & 1.5 tr. High wall split with with control cabelling of 3 Core Copper 
flexible Electrical cable as recommended by manufacturing company. 

30.00 R.Mtr. 

    

3.3 for 4.0 tr. Cassatte unit with control cabelling of 4 Core 4 Sqmm Copper flexible 
Electrical cable as recommended by manufacturing company. 

16.00 R.Mtr. 

    

4.0 P & F of M.S. platform for Split & Cassatte Condensing units.   

    



   
 

 

 P & F of M.S. platform for Condensing units. It shall be of cage type with required space 
for servicing purpose & shall have safety railing, fixed to the out side wall. It shall be  
made out of M.S channels, angles, flats etc. of appropriate size & thicknesses duly 
painted with anti corrosive paint. The rate also includes for ladder and scaffolding, 
installation, retouching the surfaces with rich plain cement concrete etc. comp. The entire 
item has to be executed as/req. of the machine & site condition in total cooridantion. The 
item also includes providing 10 lever Pad locks for each cage. If the cages are prepared 
in combined manner than appropriate deduction shall be made. 

  

4.1 for Split AC units 4.00 Nos. 

    
4.2 for Cassatte AC units 1.00 Nos. 

    
6.0 Civil work related all Airconditioning work 1.00 Job 

 All sort of Civil work required to be executed in order to make the Airconditioning system 
installed & put in working condition. The item includes, making holes / gaps in walls to 
pass duct & pipes, making zaries required for various types of drain, refregerent & drain 
water pipes / lines in walls, floor etc. using cutter machine, including core cutting if 
required, refinishing on all the side with rich cement mortar to match the surrounding 
original finised surfaces to put the entire work in order. While crossing the wall, a heavy 
duty PVC pipe sleve shall be fixed of the total wall thickness & shall be finished from out 
with rich cement mortar & from inside with white cement. No extra will be paid for any civil 
work related to Airconditioning work. 

  

    
II Total of Part "II" - I.E. Low Side work 

    
 Summary of Project 

    
I Supply of Various AC Machines  

    
II Low Side work for various AC machines   

    
 Total of Part "I" + "II"   
    

     Sonal Hitesh Parikh - Architect and Interior Designer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

 

 


