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NOTICE INVITING TENDER (NIT)

SBI, LHO Hyderabad invites online Percentage tenders for the following work in TWO BID SYSTEM
from the Empanelled Air Conditioning Contractors of SBI, Hyderabad Circle under Trade-A
in respective Category only need to apply.

1. Name of the Work AIR CONDITIONING WORKS AT SBI HALIA BRANCH,
RBO NALGONDA UNDER AO NALGONDA
2. Estimated cost of work Rs.7,88,350.00 plus GST as applicable + CAMC for 5
years
3. Scope of Work 1. SITC of Air conditioners as per the BOQ
2. Comprehensive AMC of the above ACs for
5 years
4. Time for Completion of work 15 DAYS from the date of PO or handover of the site
whichever is earlier.
5. Eligibility of the contractor Empanelled Air Conditioning Contractors of SBI,
Hyderabad Circle under Trade-A in respective category
6. Preferred make of ACs 1. Voltas 6. Mitsubishi Heavy
2. Bluestar 7. Daikin
3. Carrier 8. O’'General
4. LG 9. Toshibha
5. Panasonic | 10. Hitachi
7. Earnest Money Deposit (EMD) | Rs.8,000/- Drafts/BCs shall be in favour of “The Regional
Manager, RBO Nalgonda, payable at Nalgonda.
8. | Address for submission of EMD | Original EMD should be submitted (before due date and
and opening of tenders : time) physically at the office of,
The Regional Manager,
State Bank of India,
Regional Business Office,
Region-IV, Nalgonda,
AO Nalgonda,
Clock Tower, Nalgonda.
Contact Number :
Technical Bid of those firms / contractors who do not submit
EMD shall be rejected.
9. Tender documents available for | 1) https://www.sbi.co.in under “SBI in the News” link
download from the websites: “procurement news*
2) https://etender.sbi
10. | Availability for download from | From 27.11.2025 to 03.12.2025
the above web site
11. |Last date and time for|03.12.2025 by 3.00 P.M.
submission of online e-tender
at https://etender.sbi




12.

Date and Time of opening of e-
Tenders:

03.12.2025 at 3.10 P.M. (IST).

13.

Payment terms

i) No advance payment.

ii) Interim Payment — 6 Lacs subject to deductions as
applicable.

iii) Final Payment after completion of the work subject to
deductions as applicable.

14.

Initial Security Deposit (ISD)

2% of the Contract value

15.

Total Security Deposit

i) 5% of contract value which will be retained till the
completion of the defect’s liability period

i) For AMC — 3% of the AMC amount in the form of PBG
as required by Bank will have to be submitted by the
contractor

16.

Defects Liability Period

12 Months (Twelve months) from the date of completion or
commissioning and handover of the work.

17.

Liquidated Damages for delay
in work

If the work is delayed beyond the scheduled completion
date, then 0.50% of the total value of the contract per week
of delay will be deducted from the final bill value subject to
max 5%of the value of work

18.

Validity of tender

90 days.

19.

Tax Deduction

As applicable

20.

Rates quoted by bidder

1. The quoted rate should be inclusive of Cost of
materials, all taxes (excluding GST), wastages,
Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related
expenses required for the completion of the work.

2. Additional claims other than the quoted amount will
not be entertained.

3. The quoted rates shall be firm throughout the
completion of the project.

21.

Any additional information

1. The make of materials should be chosen
strictly from the approved makes as given in the
tender. Using of the multi brands for the same item
is not permissible. Single brand should be used for
entire project. No change of brand will be permitted
during the progress of the project

2. Any clarifications sought after opening of the
tenders will not be entertained at any cost. Firm
should be visit the website till last date of
submission for changes/ corrigendum, if any

3. The SBI reserves the right to cancel or postpone
the tenders at any stage without assigning any reason.
4. Claims for revision of the Quoted price by any

bidder after the tender will not be entertained.




22.

EVALUATION OF PRICE BIDS | 1. Only those Bidders who qualify in Technical evaluation
AND FINALIZATION would be shortlisted and the online price bid submitted by
the bidder will be opened.

2. The L1 Bidder will be selected on the basis of net total
of the price evaluation as quoted in the Online bidding.

3. In case, the L1 amount quoted by two or more
contractors is the same, such lowest contractors will again
be asked to submit sealed / online “ Revised + Percentage
Offers” on the original Estimated Cost of tender but the
revised percentage shall, in no case, be higher than the
percentage quoted during their initial offer for the project.
The L1 shall be decided on the basis of revised offers.

4. The process of online rebidding amongst the two or
more contractors offering same rates shall continue till L1
bidder is discovered. If required, PL shall conduct reverse
auction to discover the L1 bidder.

5 In case, any of such contractors or all contractors
(who have quoted same tender amount in the initial bidding
or subsequent bidding) refuse to submit revised offer, it
shall be treated as “Withdrawal of tender” by the
Contractor before acceptance by PL and the EMD of such
contractors shall be forfeited and they shall not be allowed
to participate in the re-tendering process for the work.

23.

The tender will be summarily 1. Failed to submit the original EMD at SBI
rejected if the Bidder office before due date.

2. Failed to upload Entire tender document, which is
downloaded from the website as a proof of accepting the
terms and conditions.

3. Failed to upload the Scan copy of required
documents as mentioned in the documents to be
uploaded.

4. Partly or fully Modifies, alters or corrects the tender
document uploaded by SBI.

24,

SBI reserves the right to accept or reject any or all bids without assigning any reasons thereof
even after opening of the bids.

25.

If the final L1 bid is below 7.5% of the estimated cost then the L-1 contractor has to submit
Additional Security Deposit (ASD)/Additional Performance Guarantee (APG). The amount of
such ASD / APG shall be the difference between 92.5% of estimated cost put to tender and
the quoted price. Bank Guarantee or FDR receipt favoring, Asst. General Manager, SBI, but
drawn on any other Nationalized Bank may also be accepted as ASD / APG.

The Regional Manager
State Bank of India
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GENERAL CONDITIONS OF CONTRACT

INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except where the
subject or context otherwise requires.

In this connection, the following terms shall be interpreted as indicated below:

Vi.

Vii.

viii.

“The Employer/Bank” ‘means the State Bank of India (including branches and other offices)
and any of its employees representative authorized on their behalf.

i. “Bidder” means an eligible entity/firm submitting the Bid.

“The Contract” means the agreement entered into between the Bank and the Contractor, as
recorded in the Contract Form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

. “Vendor/Contractor” is the successful Bidder to whom the work has been awarded.

. “The Contract Price/Project Cost” means the price payable to the Vendor under the Contract

for the full and proper performance of its contractual obligations.

“The Equipment/Product” means all the Air conditioners along with the accessories which
the Vendor is required to supply to the Bank under the Contract.

“The Works/Project” shall mean the works to be executed or done under this contract.

“The Project Site” means locations where the ACs are to be supplied and installed and
services as desired in this tender document are to be provided.

. “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as specified and

forming part of this contract.

Words importing persons include firms and corporations. Words importing the singular only, also
include the plural and vice verse where the Context requires.

1.0 SCOPE OF WORK
The detailed scope of the work is given in the BOQ

2.0SITE AND ITS LOCATION
The proposed work is to be carried out at the site whose address is given in the NIT.

3.0 BID DOCUMENTS
3.1 The work has to be carried out strictly according to the conditions stipulated in Bid consisting
the following documents and in the most workmen like manner,

-NIT
- General Conditions of Contract




- Special conditions of Contract

- Price Bid
3.2 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order given below

- Price Bid
- Special conditions of Contract
- General Conditions of Contract
-NIT
3.3 Complete set of Bid documents can be downloaded from the Bank’s website http://www.sbi.co.in
under “SBI in the News” link “procurement news“ and also at our e-procurement agency’s portal
https://etender.sbi during the period mentioned in the NIT.
4.0 BID PREPARATION:
4.1 The Bidder is advised to inspect the site and satisfy himself on his own responsibility and his
own expenses all the following information and data which may be required for the purpose of
preparation and submission of their bids:
i) The location of indoor and outdoor units of the proposed ACs
ii) Required civil work like making opening in the wall,
i) feasibility for laying the refrigerant pipes and its route
iv) Availability of drain water point at the site
v) Availability of Power near the proposed AC location
vi) Security gate pass requirements
vii) Storage space for the new ACs
viii) Permissible working hours at the site
ix) any other adverse conditions or hindrance to the installation
x) Any demo or presentation is required by Bank before installation
xi) traffic regulations, law & order situations in the area
xii) Whether AC has to be installed in coordination with other agencies like interior etc

4.2 The Bidder will be fully responsible for considering the financial effect of any or all the above
factors while submitting his Bid. The SBI or Bank shall not be liable in any manner whatsoever for
the same or for any other costs or other expenses incurred by a Bidder regardless of the conduct
or outcome of the bidding process.

5.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM:
5.1  Bidder requiring any clarification of the bidding document may notify us in writing at the
address/by e-mail given in the NIT within the date/time mentioned.

5.2. The clarifications to the queries received or amendments in the tender will be posted on the
Bank’s website and e-tender portal as a corrigendum/Addendum. No individual communication will
be conveyed to the Bidders. The interested parties/Bidders are advised to check the above website
regularly till the date of submission of Bid document and ensure that clarifications / amendments
issued, if any, have been taken into consideration before submitting the Bid. Such
amendments/clarifications, if any, issued by the Bank will be binding on the participating Bidders.
SBI will not take any responsibility for any such omissions by the Bidder. SBI, at its own discretion,
may extend the deadline for submission of Bids in order to allow prospective Bidders a reasonable
time to prepare the Bid, for taking the amendment into account.

53 Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if
required, will be held on the date and time specified in the tender which may be attended by the
interested Bidders or their representatives and get their queries clarified.

5.4. SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the
deadline for submission of Bids.
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5.5. No request for change in commercial/legal terms and conditions, other than what has been
mentioned in the tender or any addenda/corrigenda or clarifications issued in connection thereto,
will be entertained and queries in this regard, therefore will not be entertained.

5.6. Queries received after the scheduled date and time will not be responded /acted upon.

6.1 EARNEST MONEY DEPOSIT (EMD):

6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of Demand Draft
or Banker’s Cheque in favour of “ The Regional Manager, SBI ” Payable at Hyderabad ” drawn
on any Bank in India

6.2 EMD in any other form other than as specified above will not be accepted. Bid not
accompanied by the EMD as above shall be rejected.

6.3  No interest will be paid on the EMD.

6.4 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to award the
contract is taken.

6.5 EMD of successful Bidder will be retained as a part of security deposit. EMD will be
returned by SBI after submission of ISD.

6.6 The EMD shall stand absolutely forfeited: -
1.a.i.10.a. if the finally selected bidder revokes his Bid at any time during the period when
he is required to keep his Bid open for acceptance by the SBI
(or)
1.a.i.10.b.  after the bid is accepted by SBI, the vendor fails to enter into a formal
agreement with the Bank

(or)
1.a.i.10.c.  the bidder fails to pay the initial security deposit as stipulated
(or)
1.2.i.10.d.  the bidder fail to supply the ACs or complete the works within the stipulated

time.

6.7 If the tendering process is delayed for any reason, the Bank will insist on the revalidation of
the DD and the bidder has to get it revalidated and submit again.

7.0 BID SUBMISSION

7.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders
should be submitted online in the website https://etender.sbi. Bidder should log into the site well
in advance for bid submission so that he/she upload the bid in time i.e. on or before the bid
submission time. The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for submission of the bids by
the bidders, opening of bids etc. The bidders should follow this time during bid submission.
Bidder will be responsible for any delay due to other issues.

7.2  The bidders should submit their bids online with their valid digital certificate, which confirms
that the bidders have read and understood the tender terms and conditions. Claiming ignorance of
all the terms and conditions in this tender either before or after the PO is issued or during the
progress of the work will not be accepted.
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7.3  The bidder shall submit the documents enlisted in the checklist in the NIT in the softcopy
format. ie scanned copy of the documents either in PDF or JPEG format as required. The SBI will
not be held responsible for any sort of delay or the difficulties faced during the submission of bids
online by the bidders. The bidder should see that the bid documents submitted should be free from
virus and if the documents could not be opened, due to virus, during tender opening, the bid is liable
to be rejected.

7.4  The documents submitted online in the Technical Bid should NOT contain any price
information. Such Bid, if received, will be rejected.

7.5 The bidder shall submit his quotes online through the PRICE BID in the e-procurement
portal. The price bid will be opened only if the Bid is unconditional and the bidder qualifies as per
eligibility criteria and meets technical specifications.

7.6  If required, SBI shall conduct e-reverse auction among the qualified bidders and the same
shall be communicated to the bidders.

7.7 No claim for submission of offline bids will be entertained. Such bids will not be considered.

7.8 If any Bidder submits Bid on behalf of an OEM / brand, the same Bidder shall not submit a
Bid on behalf of another OEM / brand.

8.0 PRICE BID: RATES QUOTED BY BIDDER

8.1  The contractor shall satisfy himself before Bidding as to the correctness and sufficiency of
his Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the schedule
of rates and amount as provided covering all his obligations under the contract and all matters
necessary for proper completion of the works expected in this document.

8.2 The rate quoted shall be firm and shall include costs of all materials, loading, transport,
unloading, Installation charges, wastage of materials during execution, levies, Octroi(if applicable),
local body taxes (if applicable), all type of Insurance Charges, temporary works such as scaffolding,
cleaning, overheads, profit, statutory expenses, incidental charges and all related expenses to
complete the work etc..

8.3  Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered
by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
work and No extra charges will be paid over and above the contract amount on account of any other
charges (existing or future addition) or on any other account.

8.4  The GST shall be paid extra as applicable.

8.5 Rate Revision in the contract amount is not permitted during the validity period of the contract
for any reason including during the extended period, if any.

8.6  Any request for review of the price bid after the bid opening will not be entertained.

9.0 OPENING AND EVALUATION OF BIDS

9.1 The online Bids will be opened at the office address of SBI, mentioned in the NIT. Representatives of
Bidder may be present during opening of Bids. However, Bids would be opened even in the absence of any
or all the bidder’s representatives.

9.2 In the two-bid system, the technical bids will be opened at the scheduled time mentioned in
the NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will be




opened on the next working day. The price bid of the qualified vendors will be opened on a
subsequent date which will be intimated to the bidders.

9.3 VALIDITY OF BID

Bids shall remain valid and open for acceptance for a period stipulated in this document from the
date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or makes
modifications in his/her original offer, which are not acceptable to the Bank, without prejudice to any
other right or remedy, the Bank shall be at liberty to forfeit the EMD.

10.0 PRELIMINARY EXAMINATION

10.1 SBI will examine the Bids to determine whether they are complete, on required formats &
accompanied by supporting Documents and the Bids are conforming to all the terms and conditions
of the Bidding Document without any deviations and are generally in order.

10.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI will
have right to demand submission of more information as required, if any of the document is partly
submitted. If the bidder does not respond within the stipulated time, SBI will reject or disqualify the
bid.

11.0 TECHNICAL EVALUATION

11.1  Only those Bidders and Bids who have been found to be in conformity of the eligibility terms
and conditions during the preliminary evaluation would be taken up for further detailed evaluation.
Those Bids who do not qualify the eligibility criteria and all terms during preliminary examination will
not be taken up for further evaluation.

11.2 The Bank will evaluate the bids on technical & functional parameters including site or factory
visit and witness demos of the system and verify functionalities, response times etc from the
previous employers or users of the equipment.

11.3 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification of its
bid. The request for clarification shall be in writing and no change in prices or substance of the bid
shall be sought, offered or permitted. No post bid clarification at the initiative of the bidder shall be
entertained.

11.4 The tenders must be unconditional. Conditional tenders leading to unknown / indefinite
liability may be summarily rejected.

12.0 EVALUATION OF PRICE BIDS AND FINALIZATION
12.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the online
price bid submitted by the bidder will be opened.

13.0 CONTACTING THE SBiI:
13.1  No Bidder shall contact SBI on any matter relating to its Bid, from the time of opening of Price
Bid to the time the Contract is awarded.

13.2 Any effort by a Bidder to influence SBI in its decisions on Bid evaluation, or contract award
may result in rejection of the Bid.

14.0 AWARD OF WORKS

14.1 SBI will award the Contract to the successful Bidder whose Bid is the lowest evaluated Bid.
If required, Bank will issue separate PO for the AMC of the ACs to the contractor after the completion
of the warranty period.




14.2 SBI / Bank reserves the right at the time of award of contract to increase or decrease the
quantity of goods and / or services from what was originally specified while floating the tender
without any change in unit price or any other terms and conditions.

14.3 SBI RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

SBI reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding process
and reject all Bids at any time prior to award of the contract, without incurring any liability to the
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds
for the SBI action.

14.4 The acceptance of a tender rests with the Competent Authority, who does not bind himself to
accept the lowest tender and reserves to himself the authority to reject any or all of the tenders
received, without assigning any reasons. All tenders in which any of the prescribed conditions are
not fulfilled, or are incomplete in any respect are liable to be rejected.

14.5 The notification of award will constitute the formation of the Contract. The selected Bidder
should convey acceptance of the award of contract by returning duly signed and stamped duplicate
copy of the award letter within 15 days of receipt of the communication and to enter into an
agreement with the Bank.

15.0 INITIAL SECURITY DEPOSIT
15.1 Initial security deposit shall be 2% of contract value including EMD in favour of the Bank,
unless or otherwise specified.

15.2 The successful Bidder will have to submit ISD by means of D/D within a period of 15 days of
acceptance of Bid

15.3 No interest shall be paid on the amount retained by the Bank as Security Deposit.

15.4 Security deposit shall be refunded to the contractors without interest after sixty days after the
end of contract period provided the contractor has satisfactorily attended to all defects in accordance
with the conditions of contract including site clearance.

16.0 SIGNING OF CONTRACT DOCUMENTS

The successful Bidder shall be bound to execute the Agreement within 15 days from the receipt of
intimation of acceptance of his Bid by SBI. However, the written acceptance of the Bid by the
SBI/Bank will constitute a binding agreement between the Bank and successful Bidder pending
execution of formal agreement. All expenses, stamp duty and other charges/ expenses in
connection with the execution of the Agreement as a result of this tendering process shall be borne
by the successful bidder.

For AMC separate agreement will have to be entered with the Bank against the issue of PO.

17.0 INSTALLATION OF AIR CONDITIONERS:

17.1 The Contractor shall carry out and complete the AC installation work as per standard
specifications / as stipulated in this contract and OEM’s recommendations and to the satisfaction of
the Bank / SBI. With approval of Bank will issue further written instructions, detailed directions and
explanations with respect to the specifications, quality or quantity of works or the addition or
omission or substitution of any work.

17.2 SPLIT TYPE ACs:

17.2.1 Wherever split A.C. are planned in the new buildings, necessary openings in wall may be
provided by use of 75 mm PVC pipe sleeves at suitable locations for taking refrigerant pipes and
cable to outdoor unit, so as to avoid unnecessary cutting / damage to walls at a later stage. The
slope of sleeve of PVC pipe should be towards exterior to avoid seepage of water into the room.
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This opening should be sealed properly after installation to avoid entry of vermin, rodents and rain
water.

17.2.2 If the Split ACs are installed in the existing buildings, the opening shall be made with suitable
drilling equipment with slope towards the exterior wall side for free flow of drain water and avoid
seepage of rain water inside. The opening shall be packed with glass wool and finished with cement
to avoid entry of rodents through the opening.

17.2.3 For condensate drain, 25/32/40 mm PVC/ HDPE pipe be provided as per the site condition
and taken to nearest drain or up to the stack for collection & disposal of condensate. The slope of
such pipe also should be downwards. As far as possible, joints should be avoided in this pipe.

17.2.4 The length of connecting refrigerant pipes between outdoor and indoor unit be kept to
minimum feasible at site. However, it should not exceed 9 m, as the efficiency of the unit gets
severely affected on increase of distance. Where the OEM specifies more than 9m for the specific
model being used, the refrigerant pipe may be increased.

17.2.5 The refrigerant pipes should be taken along the walls/ columns etc. duly clamped to their
surface by saddles. If walls etc. are not available, tray be used to support the refrigerant pipes. No
opening shall be made in the concrete roof to run the refrigerant pipe to avoid damage to the water
proofing and leakage of water from the terrace. Where bending of refrigerant pipes is required,
proper pipe bending tool should be used to avoid pinching of pipes.

17.2.6 The refrigerant pipes should be properly insulated as per the recommendations of the
manufacturer of split type AC units. The insulation over refrigerant pipes be examined once in a
year and in case of any deficiency/ defect the same may be replaced as a part of AMC.

17.2.7 The indoor unit shall be fixed on the wall or partition as per the direction/ instructions of the
Bank/SBI. Care should be taken while fixing on the partition to ensure the holding capacity of the
partition, to avoid the IDU from falling and getting damaged or causing injury. The installation of IDU
shall be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on the wall
/ partition.

17.2.8 The ODU shall be fixed in the external wall or in the terrace with suitable size MS supports
fixed firmly with anchor fasteners or as specified in the BOQ.

17.2.9 If number of ODUs are installed in the terrace or external wall, the sufficient distance (vertical
and horizontal) between ODUs shall be maintained to ensure optimum and efficient dissipation of
Hot air to the atmosphere and to avoid short circuiting of the hot air between ODUs.

17.3 INSTALLATION OF CASSETTE ACs:

17.3.1 While installing Cassette type IDU’s, the contractor has to check the distance between the
roof and the false ceiling and ensure that the sufficient height is available for fixing the IDU as per
the layout and any hindrance like sewerage pipe lines, electrical cables etc. Support to hang the
IDU to be provided in the roof with threaded rods of suitable size, as per recommendation of OEM.
The length of the rod shall be of sufficient length to make finer adjustments while balancing the IDU.

17.3.2 The drain pipe of the Cassette AC units shall be covered with the insulation and sealing tape
to avoid leakage of water. As far as possible, Contractor should use full length of drain and
refrigerant pipe for installation to avoid leakage of water or refrigerant gas.

17.3.3 The refrigerant pipes from the IDU to the nearest wall should be duly fixed with the slotted
angle supports or trays of suitable size firmly fixed with the threaded rods to the ceiling.
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17.3.4 To avoid rodent menace, the contractor shall close all openings made by him and also provide
sufficient protection to the PCB, other parts of the IDU. No claim for additional amount towards
rectifying the IDU on account of damages caused by rodents will be entertained during the warranty
period or AMC period.

17.3.5 Sufficient amount of refrigerant should be topped up as per the length of the copper pipes as
required by OEM recommendation to ensure the optimum and desired performance of the ACs.

17.3.6 If the works involves, some architectural features in the false ceiling, the contractor shall
consult the interior contractor and SBI Engineers before installation of cassette ACs to avoid any
damage or any hindrance to the proposed architectural features.

17.4 CONCEALING THE PIPES:

17.4.1 The contractor shall give due notice to the Employer whenever any work like copper piping,
cabling, acoustic insulation of the ducts or any work is to be concealed in the wall/false
ceiling/partitions or finished up or otherwise becoming inaccessible later on, in order that the work
may be inspected and correct dimensions taken before concealing.

17.4.2 If the Contractor has concealed the items without informing SBI Engineer, the same shall be
opened up for measurement and made good to the original finishing at the contractor’s expenses.
If the contractor refuses to do so, then the same will not be considered for measurement and no
payment may be made for such materials.

17.4.3 The contractor shall not execute any extra work other than the Bank’s or SBI written
instruction. No works, for which rates are not specifically mentioned in the price bid, shall be taken
up without written permission of the Bank/SBI.

17.5 Should any dispute or differences arise after the execution of any work as to measurements
etc., or other matters which cannot be conveniently tested or checked, the decision of SBI shall be
accepted as correct and binding on the contractor.

17.6 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any
other gadgets or supports required for the execution of the work at site and Bank will not provide or
entertain such requests.

18.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

18.1 All the works specified and provided for in the specifications or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and most
workman like manner with materials of the best and approved quality of the respective kinds in
accordance with the particulars contained in and implied by the specifications and as represented
by the drawings or according to such other additional particulars, and instructions as may from time
to time be given by SBI during the execution of the work and to his entire satisfaction. The Contractor
shall use only products bearing ISI marking in the work for those materials for which no makes are
mentioned in the tender.

18.2 No refurbished, second hand and spurious materials should be used. If required, the
contractor has to submit the details of the source of his purchase of materials to SBI. SBI reserves
its right to enquire and collect data from the supplier to confirm the authenticity of the materials. SBI
has the right to stringent action against the contractor, as deemed fit, in addition to suspend / cancel
the contract.

18.3 Contractor should get approval of the samples of materials in advance with SBI Engineer
before use of the same in the work. Should be contractor desire to substitute any specified materials
with “Equal” or “Other approved” etc., he/they must obtain the specific approval of the Bank/SBI in
writing for any such substitution, well in advance.
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18.4 Samples of all materials to be used must be submitted when so directed by SBI. If required,
the contractor shall have to carry out tests on materials in approved materials testing laboratories
or as prescribed by SBI at his own cost to prove that the materials etc., under test conform to the
relevant |.S Standards or as specified in the specifications. The necessary charges, transporting,
testing etc., shall have to be borne by the contractor. No extra payment on this account will be
entertained.

18.5 If the contractor has used any material which is not complying with the specifications, or the
workmanship is bad or the material used is substandard or second hand etc, SBIISMPL shall during
the progress of the work have power to order the removal and substitution of the material or proper
re-execution of the work within a reasonable time. In case the contractor refuses to comply with the
order, SBI shall have the power to employ other agencies to rectify or re-execute the work at the
cost and risk of the contractor.

18.6 Any damage (during the work) to any part of the work or to the premises for any reasons due
to rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner at
no extra cost.

18.7 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own expenses
shall make good any damage arising from any of these causes.

18.8 When the employer observes that the progress of the work is not satisfactory or very slow or
not in a workmanship manner or of poor quality or violative of safety protocols etc, the contractor
shall be issued a suitable advise to rectify the same or replace the materials or redo the entire work,
within a reasonable time frame. If the contractor could not rectify the things within the time frame
given, in the interest of the work, the Employer reserves the right to execute any part of the work
included in this contract or the entire work by any other Agency or persons and contractor shall
allow all reasonable facilities and extend cooperation for the execution of such work.

18.9 All expenses consequent thereon or incidental thereto as certified by SBI shall be borne by
the contractor or may be deducted from any money due to or that may become due to the contractor.
No certificate, shall relieve the contractor from his liability in respect of unsound work or bad
materials.

19.0 PERIOD OF CONTRACT & EXTENSION OF TIME

19.1 Time is the essence of the contract. The Contract shall be executed within the
stipulated period in the NIT. No request for extension will be entertained and the bidder has to plan
and mobilize his resources for the satisfactory completion of the project within the time period
agreed in the tender.

19.2 If in the opinion of the Employer, the work is delayed due to the following reasons not
attributable to the contractor, the employer shall make a fair and reasonable extension of time, for
completion of the Contract works

a) By force majure (or)

b) By reason of any exceptionally inclement weather (or)

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring
owners of public authorities arising, than through the Contractor’s own default (or)

d) By the works not referred in the Schedule of Quantities or specifications (or)

e) By reason of civil commotion, workmen strike or lock-out (or)

f) In consequence of the Contractor not having in due time, necessary instructions from the
Employer for which he shall have specifically applied in writing ahead of time, giving reasonable
time to prepare such instructions
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19.3 In case of such strike or lock-out, the Contractor shall as soon as possible give written notice
thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to
prevent delay and shall do all they may reasonably be required, to the satisfaction of the employer
to proceed with the work.

19.4 In case the work is held up for any site conditions not attributable to the contractors or for
any decisions instructions / want of details from Employer or for any of the conditions, the contractor
shall be allowed reasonable extension of time by the employer but any claim for idle labour shall
not be entertained by the employer. Contractor’s quoted rates should include for all such
contingencies.

20.0 PAYMENT TERMS
20.1 For the SITC of ACs

1) No advance payment.

i) No part payment. For certain works, part payment will be considered if stipulated in the
NIT.

iii) Payment shall be made by way of Electronic fund transfer and the bill will be paid by the
Branch.

iv) Bidder should furnish details of the bank a/c no, IFSC code along with their invoices.

For the AMC
i) No advance payment.

i) Quarterly payments will be released after the end of the quarter subject to deductions for
shortfall in services

iii) Field reports of the PM and breakdown maintenance reports shall be enclosed to the
Invoices

20.2 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the interim
payments shall be regarded as payments by way of advance against the final payment only and not
as payments for work actually done and completed, and shall not preclude the requiring of bad,
unsound, and imperfect or unskilled work to be removed and taken away and reconstructed, or re-
erected or be considered as an admission of the due performance of the contract, or any part thereof
in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any way the
power of the Employer under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the contract.

20.3 If the Bank has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

20.4 The final bill shall be accompanied by a certificate of completion or Commissioning report
signed by an official of the Bank/SBI. Payments of final bill shall be made after deduction of
Retention Money as specified, which shall be refunded after the completion of the Defects Liability
Period provided the contractor has rectified all defects to the satisfaction of the Bank. The
acceptance of the payment of the final bill by the contractor would indicate that he has no further
claim in respect of the work executed.

20.5 GST as applicable shall be paid extra and the same shall be clearly shown in the
invoices.

20.6 Statutory deduction towards income tax and other taxes as and when directions from statutory
bodies are received will be made at the time of making payments. Currently, |.T. will be recovered
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@ 2 % plus surcharge or as applicable as per Government Rules. GST-TDS as per applicable rates
will be deducted, wherever applicable.

20.7 GST:

a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments will not be made
to inactive or invalid GST invoices.

b. Reimbursement of GST will be made only on submission of proper GST invoice as per applicable GST
provision. Non-GST invoices will not be accepted. The contractor should comply with the following.

c. Contractor should have GST Registration Number

d. Invoice should specifically disclose the amount of GST levied at applicable rate as per GST provision

e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for payment

f. Contractor should timely file his GST return in accordance with GST provisions to enable the bank to claim
the credit of GST paid to the contractor

g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ

20.8 The works will be paid for as “measured work” on the basis of actual work done and not as
“lump sum” contract, unless otherwise specified.

20.9 All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works involved,
directly related to and reasonably detectable from the drawings, specifications and schedule of
quantities and no further extra charges will be allowed in this connection. In the case of lump-sum
charges in the tender, in respect of any items of work, payment will be made for the actual work
done, on the basis of lump sum charges, as will be assessed by SBI.

21.0 SECURITY DEPOSIT
21.1 Retention Money: From each running bill, an amount at the rate of 8% of the gross value of
the running bill shall be recovered as retention money, till the total retention amount including the
ISD amount already with the Bank become 3% of the value of the contract amount. This amount is
called as Total Security Deposit, which consists of two components

a) ISD - Initial Security Deposits.

b) RM - Retention Money.

21.2 The total security deposit (3%) will be kept with the Bank. The total security deposit amount
shall be refunded without interest to the contractor 15 days after the end of defects liability period,
provided he has satisfactorily carried out all the works and attended to rectification of all defects in
accordance with the conditions of the contract.

21.3 The contractor shall make good at his own cost and to the satisfaction of the Employer all
defects, which may appear within the defects liability period. In case of failure on the part to do so,
the cost of rectifying the defects through any other agency shall be deducted from the amount of
security deposit due to the contractor.

21.4 During the contract period, all compensation or other sums of money payable by the
Contractor to Bank under the terms of this contract, will be deducted from the security deposit, or
from any sum that may become due to the Contractor on any account whatsoever.

21.5 In the event of the Security Deposit being reduced by reasons of any such deductions, the
Contractor shall within 7 days of being asked to make good, by DD, any sum which have been
deducted from his security deposit.

21.6 For AMC — 3% of the AMC amount in the form of PBG as required by Bank will have to be
submitted by the contractor.
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22.0 PENALTY CLAUSE

The successful bidder shall execute the work in a workmanship like manner and complete the work
within the stipulated period in the NIT. If the work is delayed beyond the stipulated period for reasons
attributable to the bidder, SBI shall penalize them a penalty @ 0.5% per week for every week of
delay or part thereof beyond the scheduled date of completion, in any case, not exceeding 5% of
the contract value or the completed value of work.

Where the contractor is undertaking the AMC, the penalty clause will be as per the special
terms and conditions.

23. VARIATION IN QUANTITY / SUBSTITUTION OF ITEM

23.1 The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared
in accordance with the Standard Procedure shall be considered to be approximate and no liability
shall attach to the employer for any error which may be discovered therein.

23.2 The Employer reserves the right to increase or decrease or delete or omit or execute only a
part or the whole or any excess thereof, as per the site requirements, without assigning any reason
therefor at the time of allotment / execution of work. Contractor will be paid for the actual work done
at the site. No variation shall vitiate the contract.

23.3 The tender rates shall be fixed and applicable for any increase or decrease in the tendered
quantities. Nothing extra will be paid by the Bank on account of omission / deletion of items or
decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the
contractor on this account. Payment will be made on actual measurement of the work done. All
measurements shall be as per relevant I.S. standards

23.4 Bank reserves the right to order more quantities than what is mentioned in this tender (at
the same rate and terms and conditions) either at the same site or other sites as per the need
within the validity of this tender.

23.5 The price of all additional items/non-tendered items will be worked out on the basis of rates
quoted for similar items in the contract wherever existing. If similar items are not available, the rates
for such items will be derived as per standard method of rate analysis based on prevalent fair price
of labour, material and other components as required with 15% towards contractor’s profit and
overheads.

24, CONTRACTOR’S EMPLOYEES

24.1 The Contractor shall employ technically qualified / having appropriate skill and competent
persons fully trained and adequately experienced technicians, who are medically fit. They should
be free from any contagious diseases. The technicians shall be well mannered and properly dressed
with shoes etc.

24.2 The contractor shall provide necessary training on safety measures while executing the work
wherever necessary so as to avoid accident. The Bank shall not be responsible for any accident
occurred or damage incurred or claims arising there from during the execution of work. The
contractor shall also provide all risk insurance policy including third party insurance as may be
necessary to cover the risk.

24.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their
employees within the premises. Bank is not responsible for any damages or claims on account of
the misbehavior / misdeeds of his employees. For this purpose, any person supplied by the
contractor to be engaged on the work on regular basis or as an alternate arrangement, under the
direct order or control of the Employer or his representative shall be deemed to be a person
employed by the contractor.
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24.4 The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent
or who may misconduct. Such discharges shall not be the basis of any claim for compensation or
damages against the Employer or any of their officer or employee.

24.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank Services without previous permission of the Bank. This contract is liable to be
cancelled, if either the contractor or any of his employees is any time to be such a person who had
not obtained the permission of Bank as aforesaid before submission of the tender or engagement
in the contractor’s service.

24.6 Contractor should not engage child labour in any of the activities in this contract.
24.7 The contractor shall not employ person who is not an Indian National.

24.8 The technician shall not over stay in the Bank premises or in the odd hours or holidays unless
or otherwise required by the Branch for specific reasons like maintenance, repair works etc.

24.9 In respect of all labour employed directly or indirectly on the work for the performance of the
contractor’s part of work, the contractor at his own expense, will arrange for the safety provisions as
per the statutory provisions, B.l.S recommendations, factory act, workman’s compensation act,
CPWD code and instructions issued from time to time.

24.10 The Contractor’'s workmen will not have any right whatsoever to get absorbed in the Bank.
The Contractor shall be responsible for all the claims of the employees of the Contractor and shall
not make and claim whatsoever against the Bank. The Contractor shall be responsible for all
statutory requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator is
responsible for compliance of all the rules & safety regulations etc.

Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the
contractor as the case may be. The Contractor shall bind himself and keep the Employer saved
harmless and indemnified against claims if any of the workmen and all costs and expenses as may
be incurred by the Employer in connection with any claim that may be made by any workmen.

25. WORKING HOURS AT THE SITE

As instructed by Bank. Contractor to ensure that the routine operations at the site are not affected
by the contract work. If required, they have to work on the Bank Holidays in coordination with other
agencies and Bank.

26.0 SUBCONTRACTING
26.1 The whole of the works included in the contract shall be executed by the contractor and the

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share
or interest therein nor, shall take a new partner, without written consent of the Employer and no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress

27.0 STORAGE OF MATERIALS

27.1 The contractor shall store their materials like AC machines, copper pipes, wires, refrigerant gas
cylinders, tools etc in the site with the permission of the Bank. However, the contractors shall be responsible
for the custody and security of all materials and equipment at site. No claim for loss or theft will be entertained
by SBI or the Bank.

27.2  Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own
expense and responsibility.
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27.3 On completion of the works, the contractor shall remove all tools, surplus materials, rubbish and
temporary works of every kind and leave the whole of the site and the works clean and in a workmanlike
condition to the satisfaction of the Bank

28.0 FORCE MAJEURE

28.1 Notwithstanding the provisions of General terms and conditions of the Contract, the Vendor
shall not be liable for forfeiture of its performance security, liquidated damages, or termination for
default if and to the extent that the delay in performance or other failure to perform its obligations
under the Contract is the result of an event of Force Majeure.

28.2 For the purposes of this clause, 'Force Majeure' means and includes wars, insurrections,
revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, bandh, fires, floods, epidemic,
quarantine restrictions, freight embargoes, declared general strikes in relevant industries, Vis Major
Act of Government, impeding reasonable performance of the Contractor and / or Sub-Contractor
but does not include any foreseeable events, commercial considerations or those involving fault or
negligence on the part of the party claiming Force Majeure.

28.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in writing of
such condition and the cause thereof. Unless otherwise directed by the Bank in writing, the Vendor
shall continue to perform its obligations under the Contract as far as is reasonably practical, and
shall seek all reasonable alternative means for performance not prevented by the Force Majeure
event.

29.0 COMPLIANCE OF STATUTORY REGULATIONS

29.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to the
work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control
Boards, Municipal Authorities, water and Sewarage boards and shall before making any variations
from the drawings or specifications that may be associated to so conform, give the Employer written
notices specifying the variations proposed to be made and reasons for making them and apply for
instruction thereon. The Employer on receipt of such intimation shall give a decision within a
reasonable time.

29.2 The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all fees
that may be properly chargeable in respect of the work and lodge the receipts with the Employer.
The Contractor shall indemnify the Employer against all claims in respect of patent rights, designs,
trademarks or name or the protected rights in respect of any equipment, machine, work or material
used for or in connection with the works or temporary works and from and against all claims,
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or
in relation thereto. The Contractor shall defend all actions arising from such claims, unless he has
informed the Employer, before any such infringement and received their permission to proceed and
shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that
may be legally incurred in respect thereof.

29.3 The contractor should strictly abide by the Central/State labour regulation for the Minimum
Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including the latest
amendments, if any and other safety regulations.

29.4 The contractor shall keep the Employer saved harmless and indemnified against claims if

any of the workmen and all costs and expenses as may be incurred by the Employer in connection
with any claim that may be made by any workmen.
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30.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC

30.1 The insurance shall be for an amount equal to 110 percent of the value of the Products from
“Warehouse to final destination” on “All Risks” basis, valid until the Completion of the project or
handing over whichever is later.

30.2 Should any loss or damage occur, the Vendor shall initiate and pursue claim till settlement
and promptly make arrangements for repair and / or replacement of any damaged item to the
satisfaction of the Bank, irrespective of settlement of claim by the underwriters.

30.3 The contractor shall be responsible for all injury to the work or workmen to persons, animals
or things and for all damages to the structural and / or decorative part of property which may arise
from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-
contractor’s employees, whether such injury or damage arise from carelessness, accident or any
other cause whatsoever in any way connected with the carrying out of this contract.

30.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as to make
good or otherwise satisfy all claims for damages to the property of third parties.

30.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely from
all responsibility in this respect.

30.6 The contractor shall be responsible for anything, which may be excluded from damage to
any property arising out of incidents, negligence or defective carrying out of this contract.

30.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect of
any such claim or damages from any sums due to or to become due to the contractor.

31. TERMINATION OF CONTRACT BY SBI

If the contractor being a company go into liquidation whether voluntary or compulsory or being a
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an
assignment or a composition for the benefit of the greater part, in number of amount of his creditors
or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency,
or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of the
contractor’s firm appointed by the court shall be unable within fourteen days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the SBI that he is able to carry out
and fulfill the contract, and if so required by the SBI to give reasonable security therefore, or if the
contractor shall suffer execution to be issued, or shall suffer any payment under this contract to be
attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber
this contract or any payments due or which may become due to contractor, there under, or shall
neglect or fail to observe and perform all or any of the acts matters of things by this contract, to be
observed and performed by the contractor within three clear days after the notice shall have been
given to the contractor in manner hereinafter mentioned requiring the contractor to observe or
perform the same or shall use improper materials of workmanship in carrying on the works, or shall
in the opinion of the SBI not exercise such due diligence and make such progress as would enable
the work to be completed within due time agreed upon, and shall fail to proceed to the satisfaction
of the SBI after three clear das notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said cases,
the SBI may notwithstanding previous waiver determine the contract by a notice in writing to the
effect as hereinafter mentioned, but without thereby effecting the powers of the SBI of the obligations
and liabilities of the contractor the whole of which shall continue in force as fully as if the contract,
had not been so determine and as if the works subsequently executed by or on behalf of the
contractor (without thereby creating any trust in favor of the contractor) further the SBI or his agent,
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or servants, may enter upon and take possession of the work and all plants tools scaffolding sheds
machinery, steam, and other power, utensils and materials lying upon premises or the adjoining
lands or roads and sell the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completing the works or by employing any other
contractors or other persons or person to complete the works, and the contractor shall not in any
way interrupt or do any act, matter or thing to prevent or hinder such other contractors or other
persons or person employed from completing and finishing or using the materials and plants for the
works when the works shall be completed, or as soon thereafter as conveniently may be the SBI
shall give notice in writing to the contractor to remove his surplus materials and plants and should
the contractor to remove his surplus materials after receipt by him the SBI may sell the same by
Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or
losses incurred by the contractor for the amount so realized. Any expenses or losses incurred by
the SBI in getting the amount payable to the contractor by way of selling his tools and plants or due
on account of work carried out by the contractor prior to engaging other contractors or against the
Security Deposit.

32.0 DISPUTES/ARBITRATION:

32.1 All disputes or differences whatsoever arising between the parties out of or in connection
with this contract or in discharge of any obligation arising out of the Contract (whether during the
progress of work or after completion of such work and whether before or after the termination of this
contract, abandonment or breach of this contract), shall be settled amicably.

32.2 If however, the parties are not able to solve them amicably, either party (SBI or Vendor), give
written notice to other party clearly setting out there in specific dispute(s) and/or difference(s) and
shall be referred to a sole arbitrator mutually agreed upon, and the award made in pursuance thereof
shall be binding on the parties.

32.3 In the absence of consensus about the single arbitrator, the dispute may be referred to joint
arbitrator; one to be nominated by each party and the said arbitrators shall nominate a presiding
arbitrator, before commencing the arbitration proceedings. The arbitration shall be settled in
accordance with the applicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction
of courts at Hyderabad.

32.4 The Vendor shall continue work under the Contract during the arbitration proceedings unless
otherwise directed by the Bank or unless the matter is such that the work cannot possibly be
continued until the decision of the arbitrator is obtained.

32.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be in English.

33. Governing Language:
All communication with respect to the Bid, clarifications, replies, contract documents etc shall
be in English.

34. Safety Guidelines for the Contractor:
The Contractor should follow the following General safety Guidelines while executing the work:
34.1 Smoking is strictly prohibited at workplace.

34.2 No one is allowed to work at or more than three meters height without wearing safety belt

and anchoring the lanyard of safety belt to firm support preferably at shoulder level. Chinstrap of
safety helmet shall be always on and safety boot is worn.
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34.3 Usage of eye protection equipment shall be ensured when workmen are engaged for
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be provided as per
the need.

34.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety
goggles etc. shall be arranged before starting the job.

34.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe
approach to be ensured into every excavation.

34.6 Preferably the work shall be carried out during the daytime. However, adequate illumination
at workplace shall be ensured in case any work is carried out at night.

34.7 All the dangerous moving parts of the portable / fixed machinery being used shall be
adequately guarded.

34.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not
be used as work platforms.

34.9 Debris, scrap and other materials to be cleared from time to time from the workplace
and at the time of closing of work every day. Dismantled Material shall not be thrown from the height
and shall be properly disposed off to prevent any injury to public/staff.

34.10 Other than electricians no one is allowed to carry out electrical connections, repairs on
electrical equipment or other jobs related thereto.

34.11 All electrical connections shall be made using 3 or 5 core cables, having a earth wire.

34.12 Inserting of bare wires for tapping the power from electrical sockets is completely prohibited
and plug tops of suitable capacity only shall be used.

34.13 All the unsafe conditions, unsafe acts identified by contractors, reported by SBI/SBI to be
corrected on priority basis.

34.14 No children or physically challenged persons shall be allowed to enter the workplace and
shall not be utilized for any service during execution of the work.

34.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly and
safely when not in use.

34.16 Clamps shall be used on Return cables to ensure proper earthling for welding works.

34.17 Return cables shall be used for earthling.

34.18 All the pressure gauges used in gas cutting apparatus shall be in good working condition and
in case of any leakages, the same shall not be used.

34.19 Proper eye washing facilities shall be made in areas where chemicals are handled.

34.20 Connectors and hose clamps are used for making welding hose connections.
34.21 Tapping of power by cutting electric cables in between must be avoided. Proper junction
boxes must be used.

READ, UNDERSTOOD AND ACCEPTED
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
State Bank of India, RBO Nalgonda,

Dear Sir/s,

Ref: TENDER FOR

I/'We have examined the above tender and subsequent pre-bid clarifications/ modifications
/ revisions, if any, furnished by SBI and I/We have inspected the site of works and have
made me / us fully acquainted with the local conditions in and around the sites of works
and offer to undertake Contract as detailed in this tender by submitting my/our online bids
in the Bank’s e-tender portal.

2. While submitting this Bid, | / We certify that:

i) The undersigned is authorized to sign on behalf of the Bidder and the necessary
support document delegating this authority is uploaded along with the bid.

ii) We certify that we have not made any changes in the contents of the tender document
read with its amendments/clarifications provided by SBI, submitted by us in our Bid
document.

i) The rate quoted in the price Bids are as per the tender and subsequent pre-Bid
clarifications/ modifications/ revisions furnished by the Bank, without any exception.

3. We agree to abide by all the Bid terms and conditions, contents of Agreement and
the rates quoted in the bid, which shall remain binding upon us.

4. If our Bid is accepted, we undertake to enter into and execute at our cost, when called
upon by the Bank to do so, a contract in the prescribed form and we shall be jointly and
severally responsible for the due performance of the contract.

5. Until a formal contract is prepared and executed, this Bid, together with your written
acceptance thereof and your notification of award, shall constitute a binding Contract
between us.

6. Itis further certified that the contents of our Bid are factually correct. We also accept that
in the event of any information / data / particulars proving to be incorrect, SBI will have the
right to disqualify us from the Bid.

7. We understand that you are not bound to accept the lowest or any Bid you may receive
and you may reject all or any Bid without assigning any reason or giving any explanation
whatsoever.

8. We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or
any other regulatory body.

9. We also confirm that we have not been blacklisted by any Bank / PSU / State or
Central Govt departments for any reasons.




10. We confirm that we do not have any litigation / cases pending against us in any Bank /
PSU / State or Central Govt departments.

11. We confirm that we are submitting bid on behalf of the OEM, and we are not submitting
bid on behalf of another OEM for this tender.

12. We confirm that we are responsible to obtain all necessary licenses, permission, NOC
from all the statutory /local authorities for the smooth execution of this contract in SBI
premises.

13. We hereby confirm that all the components/spare parts/equipment etc. to be supplied
/used as a part of this contract shall be original new components / parts / equipment only,
from respective OEMs of the products and that no refurbished / duplicate / second hand
components /parts/ equipment shall be supplied or shall be used

14. For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing
which it shall be deemed that | have carried out any such deviations at my own and | shall
be duty bound to replace the all deviated material/ works from the site at my/ our cost as
well as | shall be liable to penalized by the SBI as deemed fit and for all such loses made
thereof, I/ we shall not have any right to arbitrate in any manner.

Signature of

Yours Faithfully, Witness:
Contractor’s Signature 1.
Name: 2.

Address: 3.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 202_ between

(Hereinafter referred to as the “Employer/Bank” which expression
shall, unless excluded by or repugnant to the context, includes its successors and assigns)
of the ONE PART and of (Hereinafter referred to as
“Contractor” unless excluded by or repugnant to the context, includes its successors and
assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out
and shall

herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed
tenders from experienced, resourceful and bonafide contractors through SBI, RBO
Nalgonda vide its Notice Inviting Tender (No. dated. ).

WHEREAS the contractor submitted his Online Tender containing Notice Inviting Tender,
General Conditions of Contract, Special conditions, Bill of Quantities, Form of Agreement,
Preferred makes of materials, Form of Submission of tender, Technical Specifications etc.
for the above said project, (Hereinafter collectively referred to as the “said conditions”),
digitally signed as a token of his acceptance of the same, along with requisite Cost of tender
and Earnest Money Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be
most suitable for the project.

AND WHEREAS the Employer through SBI has accordingly issued the work order
(No. dated. ) to the contractor subject to his furnishing the requisite
Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of

acceptance NO. dt. and has also deposited with the
Employer a sum of Rs. which with the Earnest Money of
Rs. forms the requisite Security Deposit @2 % of the accepted Tender Value of
Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

I. Tender Document submitted by the Contractor including the “said conditions”, N.I.T
and Schedule of quantity.

Il. All correspondence between the Employer and the Contractor from the date of issue of
N.L.T and the date of issue of work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided
the Contractor shall upon and subject to the said conditions, execute and complete the
contracted project works and such further detailed drawings as may be furnished to the
contractor by the said Employer and described in the said Specifications and the said
Schedule of Quantities.
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3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of
Contract of herein stated before, the Employer reserves itself the right of altering the nature
of the work and addition to or omitting any items of work or of having portions of same carried
out through another agency or otherwise and such alterations or variations shall be carried
out without prejudice to this contract.

4) As mentioned above, the “said conditions” shall be read and be treated as forming
part of this agreement and parties hereto will respectively be bound thereby and to abide by
and submit themselves to the conditions and stipulations and perform the same on their
parts to be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a
manner specified in the General Conditions of the Contract and all legal disputes shall be
limited within the territorial jurisdiction of the Hyderabad thereto. The decision of the
arbitration shall be final and binding on both the parties.

6) The Vendor / Contractor shall promptly notify SBI of any changes in the constitution of their
firm. It shall be open to SBI to terminate the agreement on the death, retirement, insanity or
insolvency of any person/s is being director/s or partner/s in the said company / firm, or on the
addition or introduction of a new partner without the previous approval in writing of SBI. But in
absence of and until its termination by SBI as aforesaid, this agreement shall continue to be of
full force and effect notwithstanding any changes in the constitution of the firm by death,
retirement, insanity or insolvency of any of its partners or the addition or introduction of any new
partners. In case of retirement / death the surviving or remaining partners of the firm shall be
jointly and severally liable for the due and satisfactory performance of the terms and conditions
of the agreement.

7) The Contractor agrees and hereby keeps the Bank indemnified against all claims, actions,
loss, damages, reputation loss, costs, expenses, charges, including legal expenses (Attorney,
Advocates fees included) which the Bank may suffer or incur on account of any deficiency in
Services rendered by The Contractor or breach of any obligations under this contract, including
without limitation, breach of confidentiality obligations or any acts of commission / omission on
the part of employees, agents, representatives or Sub-Contractors of the Contractor. The
Contractor agrees to make good the loss suffered by the Bank.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and
subscribed their hands, the day, month and year first above written.

Signed and delivered for and on behalf of

Shri.
its duly authorized official, In the presence of —

1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by Shri his duly
authorized official, in the presence of —
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1. (Name and Address)

2. (Name and Address)




SPECIAL CONDITIONS OF CONTRACT

Preventive and Breakdown Maintenance during Warranty Period & AMC:

1. All the Air-conditioners covered in this contract have to be maintained as per the standards
of the original manufacturing company during the warranty period as well as AMC

2. The warranty would be on-site and comprehensive in nature and back to back support from
the OEM. The vendor will warrant all the spares against defects arising out of faulty design, materials
and workmanship etc. during the period of warranty. After the Warranty period of newly installed AC
units expire, then these units are to be maintained by the Contractor till the expiry period of AMC.

3. In case of AMC of the existing ACs, the contractor has to repair /service/ maintain the air
conditioners under the AMC in as is where is condition when handed over to them under AMC.

4, All required tools and tackles (in good working condition) necessary for carrying out repair
and maintenance works of Air Conditioners under AMC have to be provided by the vendor.

5. Professionally qualified personnel who have expertise in the AC supplied by the vendor will
be permitted to undertake Preventive Maintenance/repair services during the period of warranty and
AMC period.

6. During the term of the contract, the vendor will maintain the equipment in perfect working
order and condition and for this purpose will provide the repairs and maintenance services as under:

Type of Service Warranty Period AMC

Preventive Maintenance Every Quarter Every Quarter

Breakdown Maintenance | Within 48 hours of | Within 48 hours of Complaint
complaint

Preventive maintenance: The Vendor shall conduct the following activities under Preventive
Maintenance once within first 90 days of the installation of new ACs and once in every quarter
thereafter, during the currency of this agreement or on a day and time to be mutually agreed upon.
Notwithstanding the foregoing, the Vendor recognizes Bank’s operational needs and agrees that
Bank shall have the right to require the Vendor to reschedule preventive maintenance from any
scheduled time to a date and time not later than 15 working days thereafter.

Sn | Activity
0
1. Inspection of the AC — IDU and ODU for any abnormality in operation, sound etc

2. Testing the Performance of AC for desired cooling

3. Testing of Gas pressure if necessary and check for any leakages near the check
nut etc or diagnose any other fault

4. Checking of current consumption

5. Remove the filter, water service and fix it back after drying

6. Clean the drain tray and drain pipe and remove any choke for free flow of drain
water

7. Clean the Evaporator with brush and remove the dirt/dust. Check for any fungus
formation or bad smell and wash it with chemical, if required.
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8. Lubricating /greasing of all Fans

9. Water washing of Condenser Coil

10. | Topping of Refrigerant gas, if required

11. | Check the swing motor functions and rectify, if required

12. | In addition to the above, any other activity to ensure trouble free operation of AC

13. | Check the temperature setting and operation mode and advise the Branch on the
optimum operation levels

7. This comprehensive Contract includes replacement of all faulty spares. Some of the spares
are listed as under:

Compressors Starting Capacitors
Fan Motors Running Capacitors
Built — in Timer kit Relays, Thermostats
Selector switches Fan Capacitors
Contactors (Power / Control) Gas charging

Micro Swing Motors Fan blades
Electronic Control Circuitries Air-Filters

Remote Control Units Condenser Coils

External Electronic / Analog time switches

for timed running of A.C’s Stabilizers

Outdoor unit mounting frames Cabling from IDU to ODU

Parts of indoor / Outdoor unit enclosures | Existing copper piping from IDU to ODU

Existing drain piping from IDU to drain

Display unit in AC ooint

Note: The above list is only indicative. However, any parts which are not mentioned in the Tender
Schedule of this Contract but required for the smooth and trouble free operation of the AC equipment
are also required to be rectified or replaced within the scope of this contract.

8. Working Hours for Repair and Maintenance:

All activities under the scope of the contract shall be undertaken during working hours i.e. from
10.00 A.M. to 6.00 P.M. on all working days (viz. Monday to Saturday). In case any defects, faults
and failures in the AC could not be repaired or rectified during the said period, the technicians are
required to accomplish their duties beyond the said schedules in case of any situation, if it warrants.

9. Replacement of Spare parts: The required spares shall be kept as stock with the vendor
for readily replacing the faulty spares, without loss of time or delay. In cases where unserviceable
parts of the equipment need replacement, the vendor shall replace such parts, at no extra cost to
the Bank, with brand new parts or those equivalent to new parts in performance. Any worn or
defective parts withdrawn from the equipment and replaced by the vendor during the warranty period
shall become the property of the vendor and the parts replacing the withdrawn parts shall become
the property of Bank.

Defective spares compressors / condensers are to be replaced with new compressors / condensers

and repairing of the old compressors is not permitted. Whenever new compressors / condensers
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are used, the Contractor has to produce original invoice and Warranty Card of the new Compressor/
condenser if demanded by the Bank. The compressor/ condenser being replaced should match with
the original star rating of the air conditioner.

10. Only original spare parts/quality approved by the Bank will be permitted to be used for the
maintenance during the AMC Period. If duplicate, refurbished or second hand parts are used by the
vendor during the AMC, the contract shall be cancelled immediately without any notice period.

11. It is the responsibility of the Contractor to accurately specify the damaged spare parts to the
Bank and to rectification of the fault in A.C under maintenance.

Response Time on receiving the complaint: The maximum response time i.e. time required for
Vendor’s maintenance technicians to report to the Bank after a request call / fax /e-mail is made or
letter is written by Bank shall not exceed 48 hours.

1 Apart from regular letter communications, all telephonic/E-mail or Whatsapp

communications from Bank are to be treated as formal communication for all practical purposes.

Escalation Matrix: The mobile number, land line number and email ID of the
Contractor/Supervisor/Help desk to whom the complaints have to be reported and that of Top
Management level is to be provided to Bank for communication purpose. Any change in numbers
shall be advised then and there to the Bank.

Time taken for Repairs/Rectification: In case of Minor technical problems same are to be rectified
within 3 hours of diagnosing of fault. In case of major technical problems, the same are to be rectified
within 24 hours of identifying the problem.

In the event of the equipment not being repaired or a workable solution not provided during Warranty
period and the AMC period, a penalty as per the penalty clause will be charged to vendor. The
vendor may provide temporary equivalent replacement as a workable solution to avoid the above
penalty.

Insurance for the Workmen: The technicians deployed under AMC are to be covered by insurance
under Workman Compensation Policy through reputed Insurance Companies during the AMC
Period. If demanded, Copies of the Insurance Policies are to be submitted to the Bank by the vendor.

Bank is not responsible for any loss of life, damage, injury to the technicians while undertaking the
Maintenance activity under AMC contract or during the installation of new AC units. Vendor to
ensure that all safety protocols are strictly followed while execution of the work. Vendor shall
indemnify the Bank against any claims, damages, compensation for such losses.

12. Extended Period of AMC: In case the Bank needs the AMC service beyond the period of AMC,
additional AMC Charges will be paid on the pro-rata basis for the period for which these units are to
be maintained at the same unit rate as applicable to similar item in the original AMC and on the
same terms and conditions of the AMC.

13. Increase / Decrease of ACs: If Bank decides that the additional number of air-conditioners
other than the quantity mentioned in the tender are to be maintained by the Contractor, the
contractor shall agree and maintain the ACs till the expiry period of AMC as per the same terms and
conditions of the Contract. Proportionate amount of AMC shall be paid by the Bank for the same.

14. If any units covered under these AMC are removed/dismantled/shifted from this location to
another location, the Contract amount as per the unit rate of the Tender will be revised and suitable
deductions made from the AMC bills.
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Other: The Bank has installed its own transformer for the site premises, hence the power supply is
stable and is well regulated. The bank will not admit any claim from the contractor that the
fault/damage is caused due to quality of power supply and it will not absolve the responsibility of
the contractor in rectifying the fault.

The successful Vendor has to rectify the faults or repairs to the AC machines arising due to rat bites
also free of cost within the scope of the contract. Vendor should also analyze the site conditions and
take efforts to secure the AC equipment from the rodent bites by proper wrapping of the critical
components with suitable glass wool packing or any other material and closing the opening made
for the AC piping & drains properly to avoid rodent entry.

15.  Details of important programs / functions of the Bank such as Conference, Review Meeting,
VVIP functions etc that may be held in the Office will be informed to the contractor and they should
assist the Bank in maintaining smooth running of the air-conditioners on that day without failure
even if they are held on Bank Holidays. Non-attendance of the technicians on such a day will attract
penalty at the discretion of the Bank.

All security and safety regulations and guidelines as per the applicable law are to be followed. All
guidelines/directions of Bank’s Security Section must be followed.

1 Complaint / Service / Breakdown Register:

The Bank shall maintain a register at its site in which, the Bank’s AC operator / Electrician or any
other person identified by Bank shall record each event of failure and / malfunction of the ACs. The
Vendor’s technician shall enter the details of the air conditioners serviced/ maintained / repaired by
him in this register. Additionally, every time a preventive or corrective maintenance is carried out,
the Vendor’s engineer shall make, in duplicate, a Service call report which shall be signed by him
and thereafter countersigned by the Bank’s official. One copy of the Service call report shall be
handed over to the Bank’s official. Spares taken outside the premises also to be recorded with serial
number of spare and in and out date and time. The Vendor shall provide replacement equipment if
any equipment is out of the premises for repairs.

16. SHIFTING THE AC TO NEW LOCATION OR BRANCH:

18.1 If Bank desires to shift the AC to a new location/floor or department in the same premises or
to another branch/office and install it thereof urgently, the Bank shall bear the charges for such
shifting and the vendor shall dismantle and reinstall the AC as desired. The terms of this agreement,
after such shifting to the alternate site and reinstallation thereof would continue to apply and binding
on the vendor. The warranty terms would not be considered as violated due to the above shifting.
The vendor, would not unreasonably assume that the causes lie with the shifting activity.

CONTRACTOR’S RESPONSIBILITY AFTER THE CONTRACT HAS EXPIRED

Successful bidder has to handover all the ACs in good running condition before expiring of CAMC
contract. Security Deposit will be released only after verifying the same.

PENALTY CLAUSE FOR AMC:

Any penalty due during the Warranty/AMC period will be adjusted against the bills payable or
retention money retained by the Bank as per following in case of non-satisfactory services provided
under Warranty/AMC:
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No.

Type of Defective Service

Penalty Amount /LD

Penalty for every air conditioner which is
not repaired post completion of 72
hours of reporting the complaint till the
day the complaint is rectified.

Rs 100/- per air conditioner per day till
the day of rectification

Penalty for every air conditioner that
breaks down for more than three times
in a month

Rs 500/- per air conditioner per month

Penalty for not doing the Preventive
Maintenance or Vendor does not fulfill
the provisions of the contract in a quarter

only the proportionate
maintenance charges for that
period during the month will be
considered payable by Bank
without prejudice to the right of the
Bank to terminate the contract.

Penalty for non-responsiveness to the
calls of the Bank to repair or replace the
faulty AC. If the vendor could not resolve
the issues or not showing any interest to
resolve the issue or non-responsive to
Bank’s calls

Bank will arrange to rectify the same
through any other agency and recover
the losses from the vendor by suitable
deductions from the bills payable
to the vendor or from the Security
Deposit and contract cancelled.

Penalty for losses to Bank’s property
while performing the PM or repair works
on account of any negligence,
mishandling, non- adherence to the
required safety protocols, commission or
omission by the technicians of the
Vendor and if any loss or damage
caused to the Equipment or any Bank’s
property

Contractor to rectify or shall make
good of the losses suffered by the
Bank or Bank will recover the actual
amount incurred by Bank

6. No term or provision hereof shall be deemed waived and no breach excused, unless such waiver
or consent shall be in writing and signed by the party claimed to have waived or consented. Any
consent by any party to or waiver of a breach by other, whether express or implied, shall not
constitute a consent to or waiver of or excuse for another different or subsequent breach.
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2. If, in any quarter, the invoice was paid to the Vendor without deducting the penalty or
LD, the Bank can deduct the same from future payments payable or the Vendor shall refund

the amount forthwith to Bank on demand by Bank.

3. Further Bank reserves the right to terminate the contract at any time during the validity
of the Contract period by giving 30 days’ notice to the Contractor with or without any reason.




Date:
Place:

LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE

Signature and seal of the Bidder

USED IN THE HVAC (AIR CONDITIONING) WORKS SUBJECT

TO THE APPROVAL OF SAMPLES BY SBI/ CONSULTANT

Material Name.

Brand / Manufacturer / Recommended Make.

Inverter Split/ Cassette AC

AS specified in the NIT

2. | GI Sheets TATA / HSL / SAIL / NIPPON DENRO or
approved equivalent.
3. | Fire Damper Caryaire / AirMaster / Air Breeze / Ravistar or
approved equivalent.
4. | Vibration Isolators / | Resistoflex / Dunlop or approved equivalent.
FlexibleConnectors
5. | INSULATION / Fibre |UP Twiga / Kimmco / Owens corning or
glass approved equivalent.
6. | Power Cables CCI / ICC / Gloster / UCL or approved

equivalent.
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7. | Control Cables Finolex / Delton or approved equivalent.

8. | Aluminum Grilles | Caryaire / Air Master / Air Breeze/SRIFABS or
Diffusers /Linear Grilles | approved equivalent.

9. | Filters Klenzaids / Airtech / Aerosol / Anfilco or
approved equivalent.

10. | Cooling Coils / Heating | Bluestar / Rohini / Ethos / Carrier / Jaypee / Coil
Coils Company / ZECO or approved equivalent.

11. | Nitrile rubber Armaflex / vedoflex /AERO FLEX/ ARMACELL
or approved equivalent.

NOTE : The contractor shall use only above mentioned material or equivalent make to be
approved by SBI/ Consultant. All other materials shall confirm to the specifications
laid down. The tenderer shall take this into account while tendering rates / prices.
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HVAC WORKS AT HALIA BRANCH

SINo Unit Qty Unit Rate Total amount
1 SITC OF

SPLIT AC

Design,

Supply,

Installation,

testing and
commissionin
g of split wall
mounted with
cordless
remote Air
conditioners
with  Invertor
Technology
(Rating: 5 star
or equivalent)
with Green
Gas [/ eco-
friendly &
independent
evaporator
and
compressor(c
opper) with
copper coil &
condenser .

11 1.5TR Inverter | No 4 41000 164000
Split AC with 5
meters copper
pipe for BM &
FO
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Supply,
installation,
testing and
commisioning
of Inverter
type Round
flow four way

cassette type
of indoor unit.
The unit shall
be powder
coated
galvanised
steel and shall
include
prefilter, fan
section, coil
section, fan
section with
low noise fan
with Multi
speed motor,
condensate
drain pump,
Insulation,
pipe
connections,
including
necessary
control
wiring, all
necessary
controls,
valves and
fittings,
strainer, drier
, Fresh air
intake and
operating on
R410a
refrigerant
gas/ green
gas. The scope
includes
required
Cordless
Remotes,
supports with
necessary
Panels,bolts,
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screws&nuts
etc,

2.1

3 TR Inverter
cassette AC

No

95000

475000

COPPER
PIPING
WORKS:

3.1

Supply,
installation,
testing &
commissioning
of suitable
SWG copper
Refrigerant
Piping with
suitable nitrile
rubber(minimu
m thickness 19
mm) for
suction &
return upto 2
TR casstte &
split
AC.(copper
pipe should be
As per
Manufacturer
recomendation
) and
necessary
Installation
accessories
such as
supports and
clamps. The
scope of work
includes supply
of & laying of
suitable power
&
communication

Rmt

35

850

29750
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cable from
indoor to out
door

3.2

Supply,
installation,
testing &
commissioning
of suitable
SWG copper
Refrigerant
Piping with
suitable nitrile
rubber(minimu
m thickness 19
mm) for
suction &
return for
BSTR& 4 Tr
cassette
ACs.(copper
pipe should be
As per
Manufacturer
recomendation
) and
necessary
Installation
accessories
such as
supports and
clamps. The
scope of work
includes supply
of & laying of
suitable power
&
communication
cable from
indoor to out
door

Rmt

60

950

57000

CABLE:Supply
and laying of
suitable
electrical
flexible cable
from out door
to indoor

Rmt

180

120

21600
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DRAIN PIPE
Supply &
Erection of
CPVC pipe
Insulated
condensate
drain pipe of
the following
size etc.,
complete as
per the
specification

Rmt

120

150

18000

MS STAND:
Supply &
Fixing of
suitable MS
Stand for
above Acs

No

1000

9000

Stabilizer
Supply &
Installation of
4 KVA
Stabilizer with
metal body

No

3000

12000

Timer for ATM
Air conditioner

Buyback of
existing
1/1.5/2 TR
Split Acs

No

1500

-1500

TOTAL COST
OF ACS FOR
SITC OF ACS-
PART-A

788350
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COMPREHENSI
VE ANNUAL
MAINTENANCE
CONTRACT
FOR ABOVE
ACS, WHICH
WILL START
AFTER EXPIRY
OF ONE YEAR
WARRANTY
PERIOD

7.1

CAMC for 1°t
year

per TR

21

2122

44562

7.2

CAMC for 2
Year

per TR

21

2228

46788

7.3

CAMC for 3™
Year

per TR

21

2339

49119

74

CAMC for 4t
Year

per TR

21

2456

51576

7.5

CAMC for 5t
Year

per TR

21

2579

54159
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TOTAL COST | 246204
OF CAMC FOR
5 YEARS
PART-B

TOTAL COST:
PART:A+ PART-
B

Above (%)/ At
par/ Below

Grand Total

NOTE : GST EXTRAAS APPLICABLE

Note: The specifications given by the bidder will be checked with the Bank’s requirements
and compared. If the bidder is hot complying with the specifications, then their price bid
will not be considered

Note: The prices quoted above shall be inclusive of cost of all accessories, materials, labor,
transportation, wastage, handling charges, transit insurance etc.
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