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Tender 

ID  

AMR/VIJ/DEC/02 

Date  20-12-2025 

 
 

 

STATE BANK OF INDIA 
REGIONAL BUSINESS OFFICE -2, VIJAYAWADA 

INVITING TENDERS  

THROUGH E-TENDERING PROCESS 

FOR 

AIR CONDITIONING WORKS AT PROPOSED NEW BRANCH AT 

GUNTUPALLI, VIJAYAWADA, ANDHRA PRADESH. 
 

Manufacturers, Contractors/ Approved Dealers of Diakin, Carrier, Voltas, Blue star, Mitsubishi, 

LG and Hitachi are only eligible.(Contractors/Vendor should submit proof of the same) 

Note: Firm should possess valid digital signature for this tender 

 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 30.12.2025 
 

Opening of e Tenders: 4:00 P.M. (IST) on 30.12.2025 

 

The Regional Manager, 

State Bank of India, 
REGIONAL BUSSINESS OFFICE-2 

SURYARAOPETA, 
VIJAYAWADA, ANDHRA PRADESH -520010. 

CONSULTANT -  

 
ARCHITECT 

BURMAN ET.AL 

1-79/1, Kothapet, Near Balapur, Balapur Mandal,  

RR District, Hyderabad, Telengana-500005.  

Mob: 8125196178, 8328251857 

9811210589, 8800147589. 
E-mail: burmanetal2008@gmail.com  

 burmanetalhyd@gmail.com. 

  

mailto:burmanetal2008@gmail.com
mailto:burmanetalhyd@gmail.com


Signature of Bidder                                                                                                     Page No. 2 of 54  

 

INDEX 
 
 

S. 
No. 

Description Page No. 

1 Tender Notice Preface 1 

2 Index Preview page 2 

3 Notice Inviting Tender 3 

4 Instructions to tenderer 6 

5 Form of Tender Submission 11 

6 General Conditions of Contract 12 

7 Special Conditions of Contract 29 

8 Additional Conditions for Air conditioning works 35 

9 Technical Specifications 37 

10 Form of Agreement 48 

11 Declaration 50 

12 Format of Running Account Bill 51 

13 Memorandum of Payment 52 

14 List of Approved makes of materials 54 

15 IS Codes 54 

16 Priced Bid na 

17 Drawings na 



Signature of Bidder                                                                                                     Page No. 3 of 54  

 

NOTICE INVITING TENDER (NIT) 
 

      Online Tenders were invited by State Bank of India for the below mentioned work from the Manufacturers, 

Contractors/Approved Dealers of Diakin, Carrier, Voltas, Blue star, Mitsubishi, LG, Panasonic and 

Hitachi are only eligible.(Contractors/ Vendor should submit proof of the same) 
 

1 Name of the work 
 

AIR CONDITIONING WORKS AT PROPOSED NEW BRANCH 

AT GUNTUPALLI, VIJAYWADA , ANDHRA PRADESH. 

2 Details of Architect BURMAN ET.AL. 

Ph.No. 8125196178 

3 Date and Time where tender 
forms are available  

Available from  20.12.2025 to 30.12.2025 

 
at          (i).  https://etender.sbi/ 
             (ii). SBI Procurement news. 

4 Time and last date of 
submission of online e-Tender 

Up to 3.00pm on 30.12.2025 

5 Place, Time & Address for 
submission of e - tender/ 
contact person/ telephone No./ 
email address. 

Up to 3.00 pm on 30.12.2025 

 
A) Tender documents (as specified) through online at 

    https://etender.sbi/  
 
B) EMD, Tender fees credit proof physically at the Address: 

 
State Bank of India,  
REGIONAL BUSSINESS OFFICE-2 
NEAR BENZ CIRCLE,PATAMATALANKA, 
VIJAYAWADA, ANDHRA PRADESH -520010.. 

 

6 Date, Time and Place of 
opening of e - Tenders 

On 30.12.2025 at  3:30 PM  
 

State Bank of India,  
REGIONAL BUSSINESS OFFICE-2 
NEAR BENZ CIRCLE,PATAMATALANKA, 
VIJAYAWADA, ANDHRA PRADESH -520010.. 

 

7 Quantum of Earnest Money 
Deposit (EMD). 

Rs. 4,300.00 /- (Demand Draft drawn in favor of Regional Manager, 
State Bank of India payable at VIJAYAWADA). 

8 Quantum of Security Deposit 
(SD). 

1. Initial Security Deposit (ISD) – 2% of the Tender value including 
EMD.  
 
2. Retention Money- Deductible in running bills @ 10% of the value of 
work and Total deductible is 5% of value of work including EMD, ISD. 

9 Estimated cost Rs. 4.35 Lakhs + GST 

10 Terms of payment of Bills 1. No Advance will be paid. 

11 Penalty clause/ Liquidated 
Damages 

@ 0.5% of the value of work per week of delay subject to a maximum 
penalty of 5% of the value of work would be strictly imposed. 

12 Stipulated time for THREE WEEKS 

https://etender.sbi/
https://etender.sbi/
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completion of the work/ 
supply. 

13 Validity period of the tender. 90 days  from last date for receipt of tender  

14 Eligible Taxes A) Income Tax will be deducted at source as per Govt. Guidelines. 

 
B) Reimbursement of GST will be made only on submission of proper 
GST invoice as per applicable GST provisions/Rules. The contractor 
should comply with the following; 
 
• Contractor should have GST Registration Number.  

• Invoice should specifically/separately disclose the amount of GST 
levied at applicable rate as per GST provisions/Rules. 

• In case of Correction in the bills after scrutiny, contractor should 
submit fresh bills for payment. 

• Contractor should timely file his GST return in accordance with 
GST provisions to enable the bank to claim the credit of GST paid 
to the contractor. 

• The GST Number of State Bank Of India are 
 

For Andhra Pradesh state- 37AAACS8577K1ZO 
For Telangana State         - 36AAACS8577K1ZQ 
For Pondicherry U.T        - 34AAACS8577K1ZU 

 

15 Electronic Payment Electronic payment shall be preferred. All the contractor must furnish 
contact details for communication in addition to,  

➢ Name of the bank  

➢ Name of the branch 

➢ Account number  

➢ Name of the account holder as in the bank account   

➢ IFSC No of the branch  
➢ PAN number. 

  

16 For further Clarifications on 
Technical matters & Agency 
for arranging e -tender/ online 
bidding 

1. All e-Tender/Online bidding related issues, contact 
M/s. e-Procurement technologies Limited, Ahmedabad. 
 
Primary Contact Numbers:- Anshul Juneja, Ph: 079-68136809/ 6815/ 
6824, 9879996111, Email: anshul@auctiontiger.net 
 
♦ Dinesh. B: - 9510812960, dinesh.bagresha@eptl.in 
♦ Devendra. R: - 9510812971, devendra.r@eptl.in 
♦ Nandan Valera: - 9081000427, nandan.v@eptl.in 
♦ Fahad Khan: - 9904406300, fahad@eptl.in 
♦ Nikhil Khalas: - 9374519729, nikhil@eptl.in  
 
2. All Technical specification related issues, contact 

K. Teja Phani Kumar, Dy. Manager( Elect.,) - 9502343936 

17 Defect Liability Period. One year from date of Virtual Completion 

18 Any additional Information The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), 

mailto:anshul@auctiontiger.net
mailto:nandan.v@eptl.in
mailto:fahad@eptl.in
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wastage’s, Octroi, machinery, temporary works such as scaffolding, 
cleaning, overheads, profit, statutory expenses, incidental charges and 
all related expenses to complete the work 

 
MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER 

 
✓ Scan copy of declaration copy duly signed by the respective bidder to be uploaded. 
 
✓ Scanned copy of D.D/ B.C of EMD must be uploaded and physically the same needs to be submitted at 

given address within due date of tender. 
 
✓ Scan copy of technical specifications of AC model shall be supplied by the respective bidder to be uploaded. 
 
✓ Scan copy of valid Authorized dealership letter from approved brands of Air Conditioners of respective 

bidder to be uploaded. 
 
✓ The signed and scanned copy of entire tender document in pdf format which is downloaded from 

https://etender.sbi/. 
 
 

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm should visit 
the website till last date of submission for changes/ corrigendum if any. 

 
♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 
 
♦ The BANK reserves the right to cancel or postpone the tenders at any stage without assigning any reason.  

 
 

For and behalf of State Bank of India, 

The Regional Manager, 

State Bank of India, 

Regional Business Office-2, 

VIJAYAWADA. 
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INSTRUCTIONS TO THE TENDERER 
 

1.0 NAME OF WORK 

 
Sealed Tenders are invited by State Bank of India for the work of AIR CONDITIONING WORKS AT 

PROPOSED NEW BRANCH AT GUNTUPALLI, VIJAYAWADA, ANDHRA PRADESH. 
 

1.1 SITE AND ITS LOCATION 
 
The proposed work is to be carried out at:  

New Premises, 
GUNTUPALLI – VIJAYAWADA 
Andhra Pradesh - 520010. 

 

2.0 TENDER DOCUMENTS 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the 
following documents and the most workmen like manner, 

a) Instructions to tenderer 
b) General Conditions of Contract 
c) Special Conditions of Contract 
d) Additional Conditions for Electrical Installation 
e) Technical Specifications 
f) Drawings 
g) Priced Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case 
of ambiguities or discrepancies, shall take precedence in the order given below: 

a) Price Bid 
b) Technical Specifications 
c) Drawings 
d) Additional Conditions for Electrical Installation 
e) Special Conditions of Contract 
f) General Conditions of Contract 
g) Instructions to Tenderer 

 
2.3 Complete set of tender documents including relative drawings can be obtained/ downloaded from the                          
(i).  https://etender.sbi/ 
                               (ii). SBI Procurement news  
on any Day during the period mentioned in the NIT. 
 
2.4 The tender documents are not transferable. 
 

3.0 SITE VISIT 
 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
which may be required for the purpose of filling this tender document and enter into a contract for the 
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and quantity of the materials, labour, 
the law and order situation, climatic conditions local authorities requirement, traffic regulations etc; The tenderer 

https://etender.sbi/
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will be fully responsible for considering the financial effect of any or all the factors while submitting his tender. 
 
3.2 The tenderer should visit the site to ascertain the working conditions and local authority regulations/ 
restrictions if any and other information required for the proper execution of the work. The work should be 
carried out at any floor. 
 

4.0 TENDER EVALUATION  

 

4.1 Submission of Bids/ Tender: 
Tenders should be submitted online in the website https://etender.sbi/.The tender shall be submitted online in 
two parts, viz., Technical Bid and Financial/ Price Bid with acceptance of Tender Conditions. In addition, 
scanned copies of required (as mentioned in NIT) Mandatory checklist documents should be submitted 
online with help of our service provider on the website at https://etender.sbi/. The tender document is not 
required to be sent to us in hard copy. 
 

4.2 Technical bid 
The List of documents, which are mandatory & specified in Tender Notice are to be furnished by the  bidder. 
Only Technical Bids of those contractors, who submit the earnest money in the prescribed manner, will be 
opened. All Technical bid documents will be verified at the tender opening time specified in Notice Inviting 
Tender.  
 

1. Technical bids of bidders whose EMD was not received physically, will not be opened. 
2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified. 
3. Tender documents found partly or fully modified/ altered/ corrected etc shall stand summarily rejected. 
4. Any clarifications sought after opening of the tenders will not be entertained at any cost. 
5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be validated. 
6. If any bidder submit false/ fake document they will be banned from doing work in SBI. 

 
Financial bids of those bidders who qualified in technical bid will only be opened. 
 

4.3 Financial bid 
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are summed up 
automatically in the SBI e-Tender portal. The rates quoted by the Bidder will be validated/ scrutinized by 
committee and compared to market price for adaptability. The lowest total rate quoted will be considered for 
award of work. 
 
The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the 
tenders without assigning any reason whatsoever. 
 

5.0 TAXES AND DUTIES 
 
The tenderer must include in their tender prices quoted for all taxes (except GST) and duties royalties, cess, local 
charges if applicable. No extra claim on this account will in any case be entertained. 
 

6.0 EARNEST MONEY DEPOSIT 
 

a) The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form of Demand 
Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India. 

 
b) EMD in any other form other than as specified above will not be accepted. Tender not accompanied by 

the EMD in accordance with clause 4.1 above shall be rejected. 
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c) No interest will be paid on the EMD. 

 
d) EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

 
e) EMD of successful tenderer will be retained as a part of security deposit. 

 
Forfeit of EMD: The EMD will be forfeited under the following conditions:  
 
(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within the period of 
validity of the tender. 
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or within the 
time frame of extension given by SBI in special case communicated before the expiry of the bid.  
(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the bid document.  
(d) If the selected bidder fails to execute agreement in prescribed format and furnish the Bank Guarantee within 
the prescribed time.  
 

7.0 INITIAL SECURITY DEPOSIT 
 
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means of 
Demand Draft drawn in favour of State Bank of India within a period of 15 days of acceptance of tender. 
 

8.0 SECURITY DEPOSIT 
 

1. Total security deposit comprise of: 
a) Earnest Money Deposit 
b) Initial Security Deposit 
c) Retention Money 

2. And shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security 
deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of the work 
at the rate of 10% of the respective running account bill i.e. deduction from each running bill account will 
be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to the contractors 
on the basis of SBI/ Bank/ Architects certifying the virtual completion. The balance 50% would be paid to 
the contractors after the defects liability period as specified in the contract. 

 
3. No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
4. Additional Security Deposit (ASD)/ Additional Performance Guarantee (APG): ASD/ APG shall be 

applicable if the bid price is below 7.5% of the estimated cost put to the tender. The Amount of such ASD/ 
APG shall be the difference between 92.5 % of estimated cost put to tender and the quoted price. Bank 
Guarantee or FDR receipt favoring our bank but drawn on any other nationalized Bank may also be 
accepted as ASD/ APG. 

 

9.0 SIGNING OF CONTRACT DOCUMENTS 
 
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 
contract attached herewith within 15 days from the receipt of intimation of acceptance of his tender by the Bank. 
However, the written acceptance of the tender by the Bank will constitute a binding agreement between the Bank 
and successful tenderer whether such formal agreement is subsequently entered into or not. 
 

10.0 COMPLETION PERIOD 
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The Successful Tenderer shall be complete the work within time period (as mentioned in the NIT) from the date 
of the work order issued to the contractor to commence the work.   
 

a) The work shall be considered as complete only when the certificate of virtual completion is issued by the 
Architects/ Bank. 

b) The 'Defects Liability Period' (DLP) as prescribed in the contract shall commence only from date of 
such virtual completion.   

c) Any defect that may appear within the defects liability period shall be rectified by the contractor within 
reasonable time on receipt of necessary instructions from Bank/ SBI to that effect.  

 

11.0 VALIDITY OF TENDER 
 
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months  from the date of opening 
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/ her 
original offer which are not acceptance to the Bank without prejudice to any other right or remedy the Bank shall 
be at liberty to forfeit the EMD. 
 

12.0 PAYMENT TERMS 
 
No advance payment in any form will be granted for the works proposed. Running Account Bills shall be 
granted in approved format as mentioned in NIT. Period of taking up the final bill will be one month from/ after 
satisfactory virtual completion or the date of submission of the final bill whichever is later. 
 
13.0 RATES AND PRICES 
 

a) The tenderer shall quote their rates for individual items both in words and figures in case of discrepancy 
between the rates quoted in words and figures the unit rate quoted in words will prevail. If no rate is 
quoted for a particular item the contractor shall not be paid for that item when it is executed. 

 
b) The amount of each item shall be calculated and the requisite total is given. In case of discrepancy 

between the unit rate and the total amount calculated from multiplication of unit rate and the quantity the 
unit rate quoted will govern and the amount will be corrected. 

 
c) The tenderer need not quote their rates for which no quantities have been given. In case the tenderer quote 

their rates for such items those rates will be ignored and will not be considered during execution. 
 
d) The tenderer should not change the units as specified in the tender. If any unit is changed the tenders 

would be evaluated as per the original unit and the contractor would be paid accordingly. 
 
e) The tenderer should not change or modify or delete the description of the item. If any discrepancy is 

observed he should immediately bring to the knowledge of the SBI/ Bank.  
 
f) Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly 

attested by him. 
 
g) Each page shall be totaled and the grand total shall be given. 
 
h) The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. excluding 

GST. 
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i) Bank has the right to offer the contractor to modify the old material wherever/ whenever necessary instead 
of new supplies. 

 
j) The quantities of various items given in the schedule of quantities are approximate. The quantities of work 

may vary at time of allotment/ execution of work. Bank reserves the right to omit/ delete any item(s) of 
work from the schedule at the time of allotment/ before. Contractor will be paid for the actual work done 
at the site duly verified by the concerned official of the Bank. 

 
 
The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the 
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning 
any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in  any 
respect are liable to be rejected. 

 
-Sd- 

 
The Regional Manager, 

State Bank of India, 

Regional Business Office-2, 

VIJAYAWADA, 

. 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

The Regional Manager, 

State Bank of India, 
REGIONAL BUSSINESS OFFICE-2 

SURYARAOPETA, 

VIJAYAWADA, ANDHRA PRADESH -520010. 

 
Dear Sir/s, 
 
Ref: TENDER FOR AIR CONDITIONING WORKS AT PROPOSED NEW BRANCH AT 

GUNTUPALLI, VIJAYAWADA, ANDHRA PRADESH. 
 
            I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate 
quantities and rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of 
materials, Technical Specifications of schedule of quantities and clearly understood all the same and on the basis 
of the same I/ We quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents. 
 
I/ We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the 
respective rates quoted. I/ We are depositing a sum of Rs.________________.00 (Rupees 

_____________________ ONLY ) as earnest money deposit by way of demand draft drawn in favor of Regional 
Manager, SBI payable at VIJAYAWADA along with this tender for due execution of the work at my/ our 
tendered rates. 
 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration on 
requisite non-judicial stamp papers as and when required and execute the contract according to your form of 
Agreement etc., in default whereof, I/ We do hereby bind my-self/ ourselves to forfeit the aforesaid deposit. In 
the event of this Tender being accepted, I/ We agree to obtain the labor license and the CAR and Third party 
insurance policy and deposit the balance E.M.D. amount and adhere/ comply to all other instructions as given in 
Tender Document. 
 
I/ We further agree to complete the work included in the said schedule of quantities within time THREE WEEKS 
from the date of the work order issued to commence the same. Date of commencement shall be either one week 
from the date of work order issued to the contractor or the date on which mark out of work at site has been given 
to contractor; whichever is later. 
 
I/ We agree not to employ sub-contractors other than those that may be approved by Employer. I/ We agree to 
pay all taxes (except GST), insurance charges as prevailing from time to time, on such items for whom same is 
to be levied by/ for the government, and the rates quoted by me/ us are inclusive of all the same. 
 
Yours Faithfully,                                            Signature of Witness: 

 
Contractor’s Signature______________________   1. 
 
Name: ____________________________________                  2. 
 
Address: __________________________________          3. 



Signature of Bidder                                                                                                     Page No. 12 of 54  

 

GENERAL CONDITIONS OF CONTRACT 
 

1.0 DEFINITIONS 
 
“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time by the 
SBI/ Bank and all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 
respectively assigned to them. 
 

i.  ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 
1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and a 
LHO at Hyderabad and includes the client’s representatives, successors and assigns. 
 

ii.  ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instructions 
to the contractors. 
 

iii.  ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking 
the works and shall include legal personal representative of such individual or the composing the firm or 
company and the permitted assignees of such individual or firms of company. 
 

iv.  The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of 
Work” and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, 
temporary supports, fittings and things of all kinds to be provided, the obligations of the contractor 
hereunder and work to be done by the contractor under the contract. 
 

v. ‘Engineer’ shall mean the representative of the SBI/Architect. 
 

vi.  ‘Drawings’ shall mean the drawings prepared by the SBI/BANKs and issued by the Engineer and referred 
to in the specifications and any modifications of such drawings as may be issued by the Engineer from 
time to time ‘Contract value shall mean the value of the entire work as stipulated in the letter of 
acceptance of tender subject to such additions thereto or deductions there from as may be made under the 
provision herein after contained. 
 

vii.  ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as 
may time to time be furnished or approved by the SBI/BANK/ Architect “Month” means calendar month. 
 

viii.  “Week” means seven consecutive days. 
 

ix.  “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
 

2.0 SCOPE OF WORK 
 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with 
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the Bank/ 
Architect.  
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The Bank/ Architect at the directions of the Bank from time to time issue further drawings and/or written 
instructions, details directions and explanations which are hereafter collectively referred to as SBI/ Bank’s/ 
Architect’s instructions in regard to: the variation or modification of the design, quality or quantity of work or 
the addition or omission or substitution of any work, any discrepancy in the drawings or between the BOQ 
and/or drawings and/or specifications, the removal from the site of any material brought thereon by the 
contractor and the substitution of any other materials thereof, the demolition, removal and/or re-execution of any 
work executed by him, the dismissal from the work of any person employed/engaged thereupon. 

 

3.0 CONTRACT 
 

(i) Letter of Acceptance 
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the 
Architect/ Bank by registered post or otherwise depositing at the address of the contractor as given in the tender 
to enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

 
(ii)Contract Agreement 
On receipt of intimation of the acceptance of tender from the SBI/ Bank/ Architect the successful tenderer shall 
be bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial 
stamp paper of appropriate value. 

 

Copies of Agreement 
Two copies of agreement/ tender document duly signed by both the parties with the drawings shall be handed 
over to the contractors. 
 

4.0 DETAILED DRAWINGS AND INSTRUCTIONS 
 
The SBI through its Engineer/ Architects shall furnish with reasonable promptness additional instructions by 
means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably infer-able 
there from. 
 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit 
the same to the SBI through the Engineer/ Architects. 

 

Ownership of drawings 
All drawings, specifications and copies thereof furnished by the SBI through its Engineer/ Architects are the 
properties of the SBI. They are not to be used on other work. 
 

5.0 COMMENCEMENT OF WORKS 
 
The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI/ 
Bank or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later. 

 

6.0 SCHEDULE OF QUANTITIES 
 

i.  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements. The rate quoted shall remain valid for 
variation of quantity against individual item to any extent subject to maximum variation of the contract 
value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of prime cost and 
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provisional sums, if any, shall be excluded. 
 

ii.  Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be 
paid on the basis of provisions of clause 21(e) hereof. 

 

Approximate Quantities and Rates 
a) The quantities given in BOQ are those upon which the lump sum cost of the work is based. They are 

subjected to alterations omissions, deductions or additions as provided for in the conditions of this 
contract and do not necessarily show the actual quantities of the work to be done. The unit rate noted 
below are those governing payment of extras or deductions for omissions, according to the conditions of 
the contract as set forth in the preliminary specifications of the Andhra Pradesh detailed standard 
specifications and other conditions or specifications of this contract. 

 
b) It is to be expressly understood that the measured work is to be taken net (notwithstanding) any custom 

or practice to the contrary according to the actual quantities when in place and finished according to the 
drawings or as may be directed from time to time by the SBI/ Bank’s, and the cost calculated by 
measurements or weight, at the respective prices, without any additional charge for any necessary or 
contingent works connected there with. The rates quoted are for work in site and complete in every 
respects. 

 
c) If any operation of work, which is specified in the respective items mentioned in the schedule of 

quantities, is not executed by the contractor then proportionately the amount shall not be paid. 

 

7.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES 
 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc., the following order shall apply. 

a) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
b) Between the written or shown description or dimensions in the drawings and the corresponding one in 

the specification the former shall be taken as correct. 
c) Between written description of the item in the specifications and descriptions in bills of quantities of the 

same item, the latter shall be adopted. 
d) In case of difference between rates written in figures and words, the rate in words shall prevail. 
e) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as correct.  

 

8.0 MATERIALS, APPLIANCES AND EMPLOYEES 
 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion 
of the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall 
be best quality. The contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman 
whose work or behavior is found to be unsatisfactory by the SBI/ Bank/ Architect he shall be removed from the 
site immediately. 

 

9.0 QUALITY OF MATERIALS, WORKMANSHIP & TEST 
 

(i) All materials and workmanship  
All materials & workmanship shall be best of the respective kinds described in the contract and in accordance 
with SBI/ Bank/ Architect instructions and shall be subject from time to time to such tests as the SBI/ Bank/ 
Architect may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. 
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The contractor shall provide such assistance, instruments, machinery, labour and materials 
 

(ii)Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature that samples cannot be 
presented or prepared at the site detailed literature/test certificate of the same shall be provided to the satisfaction 
of the SBI/ Bank/ Architect. Before submitting the sample/literature the contractor shall satisfy himself that the 
material/equipment for which he is submitting the samples/literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the SBI/ Bank/ Architect the contractor shall 
proceed with the procurement and installation of the particular material/equipment. 
 
The approved samples shall be signed by the SBI/ Bank/ Architect for identification and shall be kept on record 
at site office until the completion of the work for inspection/comparison at any time. The SBI/ Bank/ Architect 
shall take reasonable time to approve the sample. Any delay that might occur in approving the samples for 
reasons of its not meeting the specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the approval of the 
materials/equipment’s etc. shall be to the account of the contractor. 
 

(iii)Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specifications or BOQ. 

 

(iv)Cost of test not provided for 
If any test is ordered by the SBI/ Bank/ Architect which is either: (a) If so intended by or provided for or (in the 
cases above mentioned) is not so particularized or through so intended or provided for but ordered by the SBI/ 
Bank/ Architect which is either to be carried out by an independent person at any place other than the site or the 
place of manufacture or fabrication of the materials tested or any Government/approved laboratory, then the cost 
of such test shall be borne by the contractor. 

 

10.0 WORK PERFORMED AT CONTRACTORS RISK 
 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall 
maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works 
shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, the 
contractor shall promptly repay or replace such loss or damage free from all expenses to the employer. The 
contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use in 
connection with the work. The work shall be carried on to completion without interferences with the operations 
of existing machinery or equipment, if any 
 

11.0 AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES 
 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the 
Regulations and Bye-Laws of any authorities, and/or any water, lighting and other companies, and/or authorities 
with whose systems the structures were proposed to have connection and shall before making any variations 
from the drawings or specifications that may be associated to so conform, give the Employer/ SBI/ Banks written 
notices specifying the variations proposed to be made and reasons for making them and apply for instruction 
thereon. The Employer/ SBI/ Banks on receipt of such intimation shall give a decision within a reasonable time. 

 
The contractor shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be given 
to any authority, and to pay to such authority or to any public officer all fees that may be properly chargeable in 
respect of the work and lodge the receipts with the Employer 
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The Contractor shall identify the Employer against all claims in respect of patent rights, designs, trademarks or 
name or the protected rights in respect of any constructional plant, machine, work or material used for or in 
connection with the works or temporary works and from and against all claims, demands, proceedings, damages, 
costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend all 
actions arising from such claims, unless he has informed the SBI/ Banks, before any such infringement and 
received their permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges 
of all and every sort that may be legally incurred in respect thereof. 

 
12.0 PERMITS, LAWS AND REGULATIONS 

 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contractor. If the contractor observes any discrepancy between the drawings and specifications, 
he shall promptly notify the SBI in writing under intimation of the SBI/ Bank/ Architect. If the contractor 
performs any act which is against the law, rules and regulations he shall meet all the costs arising there from and 
shall indemnify the SBI any legal actions arising there from. 

 

13.0 SETTING OUT WORK 

 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and 
for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by 
the SBI/ Bank/ Architect before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been approved by the SBI/ Bank/ 
Architect the contractor shall be responsible for the same and shall at his own expenses rectify such error, if so, 
required to satisfaction of the SBI. 
 

14.0 PROTECTION OF WORKS AND PROPERTY 

 
a) The contractor shall continuously maintain adequate protection, of all his work from damage and shall 

protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good 
any such damage, injury, loss due to his fault or negligence except which are due to causes beyond his 
control. He shall take adequate care and steps for protection of the adjacent properties.  

 
b) The contractor shall take all precautions for safety and protection of his employees on the works and 

shall comply with all applicable provisions of Government and local bodies’ safety laws and building 
codes to prevent accidents, or injuries to persons or property of about or adjacent to his place of work.  

 
c) The contractor shall take insurance covers as per clause 22.0 at his own cost. The policy may be taken in 

joint names of the contractors and the SBI and the original policy may be lodged with the SBI. 

 

15.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK 

 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 
part to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding 
or the obtaining incorrect information or the failure to obtain correct information relieve him from any risks or 
from the entire responsibility for the fulfillment of contract. 

 

16.0 CONTRACTOR’S SUPERINTENDENCE 

 
The contractor shall give necessary personal superintendence during the execution of the works and as long, 
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thereafter, as the SBI/ Bank/ Architect may consider necessary until the expiry of the defects liability period, 
stated hereto. 

 

17.0 DISMISSAL OF WORKMEN 

 
The contractor shall on the request of the Employer immediately dismiss from works any person employed 
thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct him. 
Such discharges shall not be the basis of any claim for compensation or damages against the Employer or any of 
their officer or employee. 
 

18.0 RATE OF PROGRESS 

 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 
SBI/ Bank/ Architect. Should the rate of progress of the work or any part thereof be at any time be in the opinion 
of the SBI/ Bank/ Architect too slow to ensure the completion of the whole of the work by the prescribed time or 
extended time for completion, the SBI/ Bank/ Architect shall thereupon take such steps as considered necessary 
by the SBI/ Bank/ Architect to expedite progress so as to complete the woks by the prescribed time or extended 
time. Such communications from the SBI/ Bank/ Architect neither shall relieve the contractor from fulfilling 
obligations under the contract nor shall he be entitled to raise any claims arising out of such directions. 

 

19.0 ASSIGNMENT AND SUBLETTING 

 
The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust 
and engage or indirectly transfer assign or under let the contract or any part or share thereof or interest therein 
without the written consent of the SBI through the Bank/ Architect and no undertaken shall relieve the contractor 
from the responsibility of the contractor from active superintendence of the work during its progress. 

 

20.0 VARIATIONS 

 
No alteration, omission or variation ordered in writing by the SBI/ Bank/ Architect shall vitiate the contract.  
 
In case the SBI/ Bank/ Architect thinks proper at any time during the progress of works to make any alteration 
in, or additions to or omission from the works or any alteration in the kind or quality of the materials to be used 
therein, the SBI/ Bank/ Architect shall give notice thereof in writing to the contractor or shall confirm in writing 
within seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case 
may be in accordance with such notice but the contractor shall not do any work extra to or make any alteration or 
additions to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the SBI/ Bank/ Architect 
and the value of such extras, alterations, additions or omissions shall in all cases be determined by the SBI/ 
Bank/ Architect and the same shall be added to or deducted from the contract value, as the case may be.  

 

21.0 VALUATION OF VARIATIONS 
 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the SBI/ Bank/ 
Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as authorized 
extra and shall be made in accordance with the following provisions. 
 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra 
work is of similar character and executed under similar conditions as the work priced herein  
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced Bill of 
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Quantities. 
 

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions 
do not vary the conditions under which any remaining items of works are carried out, otherwise the 
prices for the same shall be valued under sub clause (c) hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid 

or where the omissions vary the conditions under which any remaining items or works are carried out, 
then the contractor shall within 7 days of the receipt of the letter of acceptance inform the net rates or 
prices in the contract shall determine the valuation of the extra work where such extra work is of similar 
character and executed under similar conditions as the work priced herein of the rate which he intends to 
charge for such items of work, duly supported by analysis of the rate or rates claimed and the SBI/ Bank/ 
Architect shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work 

prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the 
local day work rates and wages for the district; provided that in either case, vouchers specifying the daily 
time (and if required by the SBI/ Bank/ Architect) the workman’s name and materials employed be 
delivered for verifications to the SBI/ Bank/ Architect at or before the end of the week following that in 
which the work has been executed. 

 
e) It is further clarified that for all such authorized extra items where rates cannot be derived from the 

tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate 
basis” for material, labour, hire/running charges of equipment and wastage’s etc. plus 15% towards 
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for escalation. 

 

22.0 INSURANCE OF WORKS 

 
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 

joint names of the SBI and the contractor against all loss or damages from whatever cause arising other than 
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI 
and contractor are covered for the period stipulated in clause 23 of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the 
period of maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause.  

 
a) The works for the time being executed to the estimated current Contract value thereof, or such additional 

sum as may be specified together with the materials for incorporation in the works at their replacement 
value. 

 
b) The constructional plant and other things brought on to the site by the contractor to the replacement 

value of such constructional plant and other things. 
 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval shall 
not be unreasonably withheld and the contractor shall whenever required produce to the SBI/ Bank/ 
Architect the policy of insurance and the receipts for payment of the current premiums. 

 

22.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all 
losses and claims in respect of injuries or damages to any person or material or physical damage to any 
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property whatsoever which may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or 
in relation thereto except any compensation of damages for or with respect to: 

 
a) The permanent use or occupation of land by or any part thereof. 

 
b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands. 

 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, 
employees or other contractors not being employed by the contractor or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the 
injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, 
their employees, or agents or other employees, or agents or other contractors for the damage or injury. 

 

22.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 22.2 of this clause. 

 

22.4 Contractor’s superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 
any royalties which may be payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall not 
be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the SBI/ Bank/ Architect in this behalf. 

 

22.5 Third Party Insurance 
a) Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 09.0 of GCC shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any person, 
including any employee of the SBI, by or arising out of the execution of the works or in the carrying out 
of the contract, otherwise than due to the matters referred to in the provision to clause 2.0 & 9.0 thereof. 

 
b) Minimum Amount of Third Party Insurance: Such insurance shall be affected with an insurer and in 

terms approved by the SBI which approval shall not be reasonably withheld and for at least the amount 
stated below. The contractor shall, whenever required, produce to the SBI/ Bank/ Architect the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

 

22.6 Minimum Insurance Cover 
The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 

 

22.7 Accident or Injury to Workmen 
a) The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or 
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in consequence of any accident or injury to any workmen or other person in the employment of the 
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI 
against all such damages and compensation, save and except as aforesaid and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

 

b) Insurance against accidents etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the SBI during the whole 
of the time any person employed by him on the works and shall, when required, produce to the SBI/ 
Bank/ Architect such policy of insurance and receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any sub-contractor the contractor’s obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against 
the liability in respect of such persons in such manner that SBI is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the SBI/ Bank/ Architect when required such 
policy of insurance and the receipt for the payment of the current premium. 

 
c) Remedy on Contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract, then and in any such case the SBI may 
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for 
that purpose and from time to time deduct the amount so paid by the SBI as aforesaid and also deduct 
15%of contract value from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor.  

 
d) Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank 

shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, 
charges, and other expenses paid by the SBI and which are payable by the contractors under this clause. 
The contractor shall upon settlement by the insurer of any claim made against the insurer pursuant a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the insurer in respect of such damage shall be paid 
to the contractor and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 

23.0 EXTENSION OF TIME 

 
If, in the opinion of the SBI/ Bank/ Architect, the work be delayed for reasons beyond the control of the 
contractor, the SBI/ Bank/ Architect may submit a recommendation to the SBI to grant a fair and reasonable 
extension of time for completion of work as per the terms of contract. If the contractor needs an extension of 
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the 
due date of completion as stipulated in the contract, the contractor shall apply to the SBI through the Bank/ 
Architect in writing at least 30 days before the expiry of the scheduled time and while applying for extension of 
time he shall furnish the reasons in detail and his justification if any, for the delays.  
 
The Bank/ Architect shall submit their recommendations to the SBI in the prescribed format for granting 
extension of time. While granting extension of time the contractor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated period 
and duly sanctioned extension of time by the SBI the provision of liquidated damages as stated under clause 24.0 
of GCC shall become applicable. Further contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 

 

24.0 LIQUIDATED DAMAGES 
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If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete the work 
and clear the site including vacating their office on or before the contracted or extended date or completion 
without justification in support of the cause of delay, he may be called upon without prejudice to any other right 
of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the rate of 
0.5% of the contract value per week subject to a maximum of 5% of the contract value. 
 

25.0 INSPECTION OF WORK 

 
The SBI/ Bank/ Architect or their representatives shall at all reasonable time have free access to the work site 
and/or to the workshop, factories or other places where materials are lying or from where they are obtained and 
the contractor shall give every facility to the SBI, SBI/ Bank/ Architect and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless authorized by the SBI/ 
Bank/ Architect except the representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization a wing of Central Vigilance Commission. 
 

26.0 NO COMPENSATION FOR RESTRICTIONS OF WORK 

 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not require the whole or any part of the work to be carried out, the Bank/ Architect 
shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter.  
 
The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any 
profit or advantage which he might have derived from the execution of the work fully but which he did not 
derive in consequence of the foreclosure of the whole or part of the work. Provided that the contractor shall be 
paid the charges on the cartage only of materials actually and bonafide brought to the site of the work by the 
contractor and rendered surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Bank/ Architect shall have in such cases the 
option of taking over all or any such materials at their purchase price or a local current rate whichever is less. In 
case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be 
given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody of the 
contractor and in this respect the decision of Bank/ Architect shall be final. 

 

27.0 TIME FOR COMPLETION 

 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period as mentioned in Notice from the date of commencement. If required in the contract or 
as directed by the Bank/ Architect, the contractor shall complete certain portions of work before completion of 
the entire work. However the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 

 

28.0 ACTION WHERE THERE IS NO SPECIFICATION 

 
In case of any class of work for which is there is no specification mentioned, the same will be carried out in 
accordance with the Indian Standards Specifications subject to the approval of the Employer/ Bank/ Architect.  

 

29.0 SUSPENSION OF WORK 

 
a) The contractor shall, on receipt of the order in writing of the BANK/Architect (whose decision shall be 
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final and binding on the contractor) suspend the progress of works or any part thereof for such time and 
in such manner as SBI/ Bank/ Architect may consider necessary so as not cause any damage or injury to 
the work already done or endanger the safety thereof for any of following reasons. 

i. On account any default on the part of the contractor, or 
ii. For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or 
iii. For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the BANK/Architect. 

 
b) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 

30.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED 

 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Bank/ Architect shall have the 
power to adopt any of the following course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Bank/ Architect 
shall be conclusive evidence) and in which case the security deposit of the contractor shall be forfeited 
and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the work, 

debiting the contractor with the cost of the labour and materials (the cost of such labour and materials as 
worked out by the Bank/ Architect shall be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the same manner and at the 
same rates as if it had been carried out by the contractor under the terms of this contract the certificate of 
Bank/ Architect as to the value of work done shall be final and conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 

hands, and to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in writing of the Banks/ 
Architect shall be final and conclusive) shall be borne by original contractor and may be deducted from 
any money due to him by SBI under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Bank/ Architect will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
31.0 PRICES FOR EXTRAS ETC., ASCERTAINMENT  

 
The rates of extra items will be ascertained as below: 
 

a) The rates will be derived from the rates of items already quoted in the original tender for the extra work.  
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b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work prices at 
the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in accordance 
with the local day work, rates and wages for the district, provided that in either case vouchers specifying the 
daily time (and if required by the Bank, the workman’s name) and materials employed at or before the end 
of the week following that in which the work has been executed.  

c) The measurements and valuations in respect of the extra items of contract shall be completed within the 
‘period of final measurement’ or within three months of the completion of the contract works as defined 
under clause (Certificate of Virtual Completion). 

  
32.0 EXTRA ITEMS RATES 
 
The work or extra items shall be started only after the approval of extra items rates by client / Bank. Rates for 
additional or extra items work which cannot be derived from the contract item rates shall be calculated on the 
basis of actual cost plus 15 % for profit. 

 

33.0 VIRTUAL COMPLETION CERTIFICATE (VCC) 
 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI. 
 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 
machinery. 
 

b. Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labour sheds/camps and constructions and other items and things whatsoever brought upon or erected at 
the site or any land allotted to the contractor by the SBI and not incorporated in the permanent works. 
 

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and shall 
clear, level and dress, compact the site as required by the SBI. 
 

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 
 

e. Shall hand over the work in a peaceful manner to the SBI. 
 

f. All defects/ imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI.  

 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to apply to the 
SBI/ Bank/ Architect for the certificate. If the SBI/ Bank/ Architect is satisfied of the completion of the work, 
relative to which the completion certificate has been sought, the SBI/ Bank/ Architect shall within fourteen (14) 
days of the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied. 
 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the 
contract including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of 
the works or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in 
respect of works or work at the site and in respect of which the VCC has been issued. 

 

34.0 REMOVAL OF IMPROPER WORK 

 
The Employer shall during the progress of the work have power to order in writing from time to time the 
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removal from the work within such reasonable time or times as may be specified in the order of any materials 
which in the opinion of the Employer/ SBI/ Banks are not in accordance with specification or instructions, the 
substitution or proper re-execution of any work executed with materials or workmanship not in accordance with 
the drawings and specifications or instructions. In case the contractor refuses to comply with the order the 
Employer shall have the power to employ and pay other agencies to carry out the work and all expenses 
consequent thereon or incidental thereto as certified by the Employer/ SBI/ Banks shall be borne by the 
contractor or may be deducted from any money due to or that may become due to the contractor. No certificate 
shall relieve the contractor from his liability in respect of unsound work or bad materials. 

 
35.0 DEFECTS AFTER COMPLETION 

 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, peeling off 
laminate, false ceiling cracks, or any other faults, which may appear within 12 months after completion of the 
work. In the default, the Employer may employ and pay other persons to amend and make good such damages, 
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor and 
such damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by the 
employer, in lieu of such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 
insufficient recover that balance from the contractor from the amount retained (retention money) together with 
any expenses the Employer may have incurred in connection therewith. 

 

36.0 WORKS TO BE MEASURED 

 
The SBI/ Bank/ Architect may from time to time intimate to the contractor that he required the work to be 
measured and the contractor shall forthwith attend or send a qualified representative to assist the SBI/ Bank/ 
Architect in taking such measurements and calculation and to furnish all particulars or to give all assistance 
required by any of them. Such measurements shall be taken in accordance with the Mode of measurements 
detailed in the specifications. The representative of the SBI/ Bank/ Architect shall take joint measurements with 
the contractor’s representative and the measurements shall be entered in the measurement book. 
 
The contractor or his authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor not attend or neglect or 
omit to depute his representative to take measurements then the measurements recorded by the representative of 
the SBI/ Bank/ Architect shall be final. All authorized extra work, omissions and all variations made shall be 
included in such measurements. 

 

37.0 FINAL MEASUREMENT 
 
The measurement and valuation in respect of the contract shall be completed within six months of the virtual 
completion of the work. 

 

38.0 WORKS BY OTHER AGENCIES 

 
The SBI/ Bank/ Architect reserves the rights to use premises and any portion of the site for execution of any 
work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of 
such work except by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract. 
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39.0 NOTICES AND STATUTORY REGULATIONS 
 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the successful 
completion of the contract works. The whole of the work is to be complied with as per the requirements and 
bylaws of the relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970. 
 

40.0 CLEARING SITE ON COMPLETION 

 
On completion of the works the contractor shall clear away and remove from the site all machinery, surplus 
materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and in 
a workmanlike condition to the satisfaction of the Employer/ SBI/ Banks. 
 

41.0 ARCHITECT’S DELAY IN PROGRESS 

 
The SBI/ Bank may delay the progress of the works in case of rains or otherwise, without vitiating the contract 
and grant such extension of time with the approval of the employer for the completion of the contract as he may 
think proper and sufficient in consequences of such delay, and the contractor, shall not make any claim for 
compensation or damage in relation thereto. 
 

42.0 FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS 

 
If the contractor after receipt of written notice from the Employer/ SBI/ Bank requiring compliance with such 
further drawings and/or instruction, fails within seven days to comply with the same, the Employer/ SBI/ Bank 
may employ and pay other persons to execute any such work whatsoever as may be necessary to give effect 
thereto and all cost incurred in connection there with shall be recoverable from the contractors by the Employer 
as a debit or may be deducted from any money due or which become due to the Contractors. 
 

43.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT 

 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent 
or being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Government and of the Official Assignees of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
SBI/ Bank/ Architect that he is able to carry out and fulfill the contract, and to give security therefore if so 
required by the SBI/ Bank/ Architect. Or if the contractor (whether an individual firm or incorporated Company) 
shall suffer execution to be issued or shall suffer any payment under this contract to be attached by or on behalf 
of any of the creditors of the contractor. Or shall assign or sublet this contract without the consent in writing of 
the SBI through the SBI/ Bank/ Architect or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under. 
 

a) Has abandoned the contract; or 
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended 
the progress of the works for 14 days after receiving from the SBI through the SBI/ Bank/ Architect 
written notice to proceed, or 

 
c) Has failed to proceed with the works with such diligence and failed to make such due progress as would 

enable the works to be completed within the time agreed upon, or has failed to remove the materials 
from the site or to pull down and replace work within seven days after written notice from the SBI 
through the SBI/ Bank/ Architect that the said materials were condemned and rejected by the SBI/ Bank/ 
Architect under these conditions; or has neglected or failed persistently to observe and perform all or any 
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of the acts, matters or things by this contract to be observed and performed by the contractor for seven 
days after written notice shall have been given to the contractor to observe or perform the same or has to 
the detriment of good workmanship or in defiance of the SBI’s or Bank/ Architect instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI and or the SBI/ Bank/ 
Architect, may not withstanding any previous waiver, after giving seven days’ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or the Bank/ 
Architect or the obligation and liabilities of the contractor the whole of which shall continue in force as 
fully as if the contract had not been so determined and as if the works subsequently had been executed 
by or on behalf of the contractor. And, further the SBI through the Bank/ Architect, their agents or 
employees may enter upon and take possession of the work and all plants, tools, scaffolding’s, materials, 
sheds, machines lying upon the premises or on the adjoining lands or roads, use the same by means of 
their own employees or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any was interrupt or do any 
act, matter or thing to preventer hinder such other contractor or other persons employed for completing 
and finishing or using the materials and plant for the works. When the works shall be completed or as 
soon thereafter as convenient the SBI or the Bank/ Architect shall give a notice in writing to the 
contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 
days after receipt thereof by him the SBI sell the same by public auction after due publication and shall 
adjust the amount realized by such auction. The contractor shall have no right to question any of the act 
of the SBI incidental to the sale of the materials etc. 

 

44.0 CERTIFICATE OF PAYMENT 

 
The contractor shall be entitled under the certificates to be issued by the SBI/ Bank/ Architect to the contractor 
within 10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall 
recover the statutory recoveries and other dues including the retention amount from the certificate of payment. 
Provided always that the issue of any certificate by the SBI/ Bank/ Architect during the progress of works or 
completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under 
clause. 
 
The SBI/ Bank/ Architect shall have power to withhold the certificate if the work or any part thereof is not 
carried out to their satisfaction. The SBI/ Bank/ Architect may by any certificate make any corrections required 
in previous certificate. The SBI shall modify the certificate of payment as issued by the SBI/ Bank/ Architect 
from time to time while making the payment. 
 
The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement book (M.B). The contractor shall not submit interim bills when the approximate value of work 
done by him is less than amount specified in NIT and the minimum interval between two such bills shall be one 
month. 
 
The final bill may be submitted by contractor within a period of one month from the date of virtual completion 
and SBI/ Bank/ Architect shall issue the certificate of payment within a period of two months. The SBI shall pay 
the amount within a period of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 

 

45.0 SETTLEMENT OF DISPUTES AND ARBITRATION 
 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these 
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conditions or otherwise concerning the work or the execution or failure to execute the same, whether arising 
during the progress of the work or after the cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter : 
 

i.  If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amounts admitted as payable by the SBI/ Bank or in case the contractor wants 
to dispute the validity of any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General Manager (Premises& Estate)/ Dy. General Manager (Premises) and endorse a copy of 
the same to the SBI/ Bank, within 30 days from the date of dis allowance thereof or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed and the contractor shall not be entitled to raise 
any claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice 
of such claim shall have been given by the contractor to the Assistant General Manager (Premises& 
Estate)/Dy. General Manager (premises) in the manner and within the time as aforesaid. The contractor 
shall be deemed to have waived and extinguished all his rights in respect of any claim not notified to the 
Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises) in writing in the 
manner and within the time aforesaid. 

 
ii.  The Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises) shall give his 

decision in writing on the claims notified by the contractor. The contractor may within 30 days of the 
receipt of the decision of the Assistant General Manager (Premises& Estate)/ Dy. General Manager 
(premises) submit his claims to the conciliating authority namely the Circle Development 
Officer/General Manager (Corporate Services) for conciliation along with all details and copies of 
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/ Dy. 
General Manager (premises). 

 
iii.  If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 

within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 
Manager/ Dy. Managing Director &Corporate Development Officer of the Bank for appointment of an 
arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived. 

 
iv.  Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 

or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank 
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief 
General Manager/ Dy. Managing Director &Corporate Development Officer. It will also be no objection 
to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with 
the matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General 
Manager/ Dy. Managing Director &Corporate Development Officer. Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that 
no person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under. It is 
also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the 
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parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. 
The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees 
if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half 
by each of the parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any 
part thereof shall be paid and fix or settle the amount of costs to be so paid. 
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SPECIAL CONDITIONS OF CONTRACT 
 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses mentioned 
within special conditions of contract, the clauses mentioned within the special conditions of contract shall 
supersede those mentioned elsewhere. 
 

1.0 WORK DURING NIGHTS AND HOLIDAYS 
 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the SBI/ Bank/ 
Architect, save when the work is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the SBI/ Bank/ Architect. However the 
provision of the clause shall not be applicable in the case of any work which becomes essential to carry by rotary 
or double shifts in order to achieve the progress and quality of the part of the works being technically required 
and continued with the prior approval of the SBI/ Bank/ Architect at no extra cost to the SBI. All work at night 
after obtaining approval from competent authorities shall be carried out without unreasonable noise and 
disturbance. 
 

2.0 SITE SUPERVISION 
 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, 

a) For joint measurements and preparations of bills,  
b) For testing materials at site and outside laboratory, 
c) For other general supervision. Their appointment shall be approved by the Employer/ SBI/ Bank.  
d) The site Engineers shall not be removed from the site without the written consent of the Employer/ SBI/ 

Bank. 
 

3.0 CUTTING AND MAKING GOOD 
 
Where it is found necessary to interfere with finished work in order to execute this contract, the contractor will 
be required to do all necessary work at his expenses. Only approved hangers and bolts or other metal fixing 
devices shall be used to secure frames panels and other units in position. Wooden plugs will not be permitted. 
Holes shall be formed with electric drills whenever possible. Structural members shall not be cut or drilled 
without prior consent of the client. 

 

4.0 TYPOGRAPHICAL CLERICAL ERRORS 
 
The Employer/ SBI/ Bank clarification regarding partially omitted particulars of typographical or Clericals errors 
shall be final and binding on the contractors.   

 

5.0 WATER SUPPLY 
 
The contractor shall make his own arrangements for water required for the work and nothing extra will be paid 
for the same. This will be subject to the following conditions: 
 

a) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the SBI/ 
Bank/ Architect. 

 
b) The Contractor shall make alternative arrangements for the supply of water if the arrangements made by 

the Contractor for procurement of water in the opinion of the SBI/ Bank/ Architect are unsatisfactory. 
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6.0 POWER SUPPLY 
 
The contractor shall make his own arrangements for power & supply/ distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the 
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approvals from the appropriate authorities, if required. 

 
7.0 TREASURE TROVE ETC. 
 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall 
be handed over to the Bank immediately. 

 

8.0 UNFIXED MATERIALS 
 
When any materials intended for the works shall have been placed at site by the Contractor, such material shall 
not be removed there from (except for the purposes of being used on the works) without the written authority of 
the Employer/ SBI/ Bank and when the contractor shall have received payment in respect of any certificate in 
which the SBI/ Bank shall have stated that he has taken in to account to value of such unfixed materials on the 
works such material shall become the property of the Employer and the contractor shall be liable for any loss or 
damage to any such materials. 
 

9.0 CUSTODY AND SECURITY OF MATERIALS 
 
The contractors shall be responsible for the custody and security of all materials and equipment at site and he 
will provide full time watchman/ watchmen to lock after his materials, stores equipment’s etc. 

 

10.0 METHOD OF MEASUREMENT 
 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be 
on the net quantities or work produced in accordance with up to dated rules, lay down by the Bureau of Indian 
Standards. In the event any dispute/ disagreement the decision of the SBI/ Bank/ Architect shall be final and 
binding on the contractor. 

 

11.0 MAINTENANCE OF REGISTERS 
 
The contractor shall maintain the following registers as per the enclosed format at site of work and should 
produce the same for inspection of SBI/ Bank/ Architect whenever desired by them. The contractor shall also 
maintain the records/ registers as required by the local authorities/ Government from time to time. 

a) Register for secured advance 
b) Register for hindrance to work 
c) Register for running account bill 
d) Register for labour 

 

12.0 FORCE MAJEURE 
 
12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, 
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act 
of god or for any other cause beyond the reasonable control of the party affected or prevented or delayed. 
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However a notice is required to be given within 30 days from the happening of the event with complete details, 
to the other party to the contract, if it is not possible to serve a notice, within the shortest possible period without 
delay. 
 
12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations 
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity 
adducing necessary evidence in support thereof. 
 
12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 
during the continuance of any inability so caused. With the cause itself and inability resulting there from having 
been removed, the agreed time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 
 
12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the future 
execution of this agreement. 
 

13.0 LOCAL LAWS, ACTS, REGULATIONS  
 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable  to the 
execution of the project. 
 

a) Minimum Wages Act, 1948 (Amended) 
b) Payment of Wages Act 1936 (Amended) 
c) Workman’s Compensation Act 1923 (Amended) 
d) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
e) Apprentice Act 1961 (Amended) 
f) Industrial Employment (Standing Order) Act 1946 (Amended) 
g) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
h) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof  
i) Shop and Establishment Act 
j) Any other Act or enactment relating thereto and rules framed there under from time to time. 

 

14.0 AMENDMENT 
 
The central government may from time to time add to or amend the regulation and on any question as to the 
application, interpretation or effect of these regulations the decision of the chief labour commission or deputy 
chief labour commission to the government of India, or any other person authorized by the central government in 
that behalf shall be final. 

 

15.0 CONTRACTOR'S LABOUR REGULATIONS 
 
Contractors should strictly follow the labour regulations as per the latest Indian Government acts. Periodical 
wages, Insurance coverage’s, Employee minimum allowances...etc. must be availed for all the staff. All the 
Licenses and necessary Registers to be maintained by the Contractor shall be verified by SBI anytime. 

 

16.0 DELAYED PAYMENTS 
 
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the SBI/ Bank 
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hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be paid by the 
Employer. 

 

17.0 SAFETY CODE/ SAFETY MEASURES 

 
a) All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 

Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

 
b) First Aid Box should be kept at site with all requisite materials.  

 

c) No one should be allowed to inspect / work at a height without Safety Belt. 
 

d) Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 

ground, or from solid construction except such short period Work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and 
the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  

 

e) Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 

braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure.  
 

f) Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 

unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 
above ground level or floor level they should be closely boarded, should have adequate width and 

should be suitably fenced, as described. 

 
g) Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 

shall be 1 Meter. 
 

h) Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width 

between side rails in rung ladder shall in no case be less than 30cms for ladder up to and including 

Meters in length. For longer ladders this width should be increased at least 6mm for each additional 30 
cm. Uniform step spacing shall not exceed 30 cm. 

 

i) Adequate precautions shall be taken to prevent danger from electrical equipment’s. For electrical on line 
works gloves, rubber mats, and rubber shoes shall be used. 

 
j) All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 

30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 

Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth 
shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of 

the trench or half of the depth of the trench whichever is more cuttings shall be done from top to bottom. 
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Under no circumstances undermining or under cutting shall be done. 
 

k) Before any demolition work is commenced and also during the process of the work :- 
i. All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 

 

ii. No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 

 

iii.  All practical steps shall be taken to prevent danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with debris 

or materials as to render it unsafe. 

 
iv.  All necessary personal safety equipment as considered adequate by the Site Engineer should be kept 

available for the use of the persons employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by 

those concerned. 

 
v. Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

 
vi.  Those engaged in white washing and mixing or stacking of cement bags or any materials which are 

injurious to the eyes shall be provided with protective goggles. 

 
vii.  Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

 
viii.  Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 
ix.  When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 

that the manhole covers are opened and are ventilated at least for an hour before the workers are 

allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals and boards to prevent accident to the Public. 

 
l) Use of hoisting machines and tackle including their attachments, anchorage and support shall conform 

to the following standard or conditions:- 

 
i. These shall be of good mechanical construction, sound material and adequate strength and free from 

patent defect and shall be kept in good repairs and in good working order. 

 
ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 

 
iii.  Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give 
signals to the operator. 

 

iv.  In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained by 

adequate means. 
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v. Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load. In case of hoisting machine having a variable safe working load, each safe working load of the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any 

gear referred to above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 
 

vi.  Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards, hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load, adequate precautions 

should be taken to reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced. 
 

vii.  When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers 
should not wear any rings, watches and carry keys or other materials, which are good conductors of 
electricity. 

 
m) All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near places of work. 

 

18.0 ACCIDENTS 
 
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the SBI/ Bank/ Architect. The contractor shall also report 
immediately to the competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
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ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS 

 
Unless otherwise specified in Technical specifications/ General Conditions/ Special Conditions the additional 
conditions for Air Conditioning works shall be adopted. The Air Conditioning works and other accessories shall 
comply with latest IS (Indian Standard Codes). 

 

1.0 GENERAL 

 
a) These conditions are meant to amplify the specifications. If any discrepancy is noticed between these 

conditions, Specifications, Bill of Quantities and Drawings the most stringent of the above shall apply for 
execution of the work. 

 
b) The materials, design and workmanship shall satisfy the specifications contained herein and Codes referred 

to. Where the technical specifications stipulate the requirement in addition to those contained in the Standard 
Codes and specifications those additional requirements shall also be satisfied. In the absence of any 
Standard/Specifications covering any part of the work covered in this tender document, the 
instruction/directions of Consultant will be binding on the contractor. The contractor shall quote as per 
specification and shall not be accepted to deviate from the same. No alternative offer shall be accepted for 
the works. 

 
c) The scope of this section is to describe materials and systems for Heating, Ventilation & Air Conditioning 

(HVAC) which form together with the project documents, a complete volume of work and quality 
description. 

 
d) All HVAC works shall be of high quality, complete and fully operational including all necessary items and 

accessories whether or not specified herein. All HVAC works shall be completed in accordance with the 
regulations and standards to the satisfaction of the Consultants. The general provisions, special provisions 
and general requirements apply to the entire installation. 

 
e) During the progress of work completed portion of the building may be occupied and be put to use by the 

owner but the contractor shall remain fully responsible for the maintenance of Heating, Ventilation & Air-
conditioning works till the entire work covered by this contract is satisfactorily completed by him and 
handed over to the owner. 

 
f) Contractor shall calculate the capacities for areas and confirm the inside conditions specified in the basis of 

design. Contractor shall be liable to make do any changes/ modifications to the system for achieving the 
inside conditions without any extra expenditure to the client. 

 

2.0 RATING  
 
Rating of all items shall be appropriate for the conditions on the particular site on which the item will be used. 
All the equipment shall be fit for continuous work under the most severe conditions of site and shall berated for 
the following ambient condition. 

 
Outdoor temperature           44º C 
Temperature under shade   42º C 

 

3.0 INSPECTION AND TESTING 
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a) The Bank/ Consultant reserve the right to request inspection and testing at manufacturer’s workshop at all 
reasonable times during manufacture of items for this contract. Tests on site of completed works shall 
demonstrate among other things  
 

i.  That the equipment installed complies with specification in all particulars and is of the correct rating 
for the duty and site conditions. 

 
ii.  That all items operate efficiently and quietly to meet the specified requirements. 

 
b) The contractor shall provide all necessary instruments, gauges, flow meter, Anemometer etc and labour for 

testing, shall make adequate records of test procedures and readings, shall repeat any tests requested by 
Bank/ Consultants and shall provide test certificates signed by a properly authorized person. Such test shall 
be conducted on all materials and equipment’s and on completed work as called for by Bank/ Consultants. 

 
c) If it is proved that the installation or part thereof is not satisfactorily carried out then the contractor shall be 

liable for the rectification and re-testing of the same as called for by Bank/ Consultants at the cost of the 
contractor. The Bank/ Consultants decision as to what constitutes a satisfactory test shall be final.  

 
d) The above general requirements as to testing shall be read in conjunction with any particular requirements 

specified elsewhere. A test house approved by Bank/ Consultants shall carry out all tests. 
 
e) In addition to the ‘Initial’ test the Contractor shall also give two or three continuous running tests of the 

system, each of (3) three days duration, and each one during the full specified outside conditions (when the 
ambient conditions are close to the specified ambient conditions). The first running test may be taken on the 
completion of the initial test, provided the ambient temperature and Humidity are near their peak. 

 

4.0 SAMPLES AND CATALOGUES 
 
Before ordering the necessary material for these installations, the contractor shall submit Technical data sheets 
for Compressors, Condensers, split units, Ductable units, Motors, Insulation material, Piping, insulation, grills , 
dampers & all other instruments & controls to the Bank/ Consultants for approval. A sample of every kind of 
material such as pipe, fittings, insulation of ducts etc., shall be supplied. 
 
Also the contractor shall ensure that the dimensional details of the equipment fit into the allotted space provided 
in the building. 
 

5.0 COMPLETION CERTIFICATE 
 
On completion of the HVAC installation a certificate shall be furnished by the contractor countersigned by the 
licensed supervisor, under whose direct supervision the installation was carried out. 

 

6.0 INSTRUCTION/ MAINTENANCE MANUAL 

 
6.1. The Contractor shall prepare and produce instruction, operation and maintenance manuals in English 

for the use, operation and the maintenance of the supplied equipment and installations and submit to 
Bank/ Consultants in (6) copies at the time of handing over. 

 
6.2. The manual shall generally consist of the following: 

1. Description of the project. 
2. Operating instructions. 
3. Maintenance instructions including procedures for preventive maintenance. 
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4. Manufacturers’ catalogue. 
5. Spare parts list with prices. 
6. Trouble shooting charts. 
7. Schematic & control wiring diagrams. 
8. Type and routine test certificates of major items. 
9. One (1) set of reproducible ‘As Built’ tracings. 

 

7.0 GUARANTEE: 
 
At the close of the work and before issuance of final certificate of virtual completion by Bank/ Consultants, the 
contractor shall furnish written guarantee indemnifying the owner against defective materials and workmanship 
for a period of one year after completion. The contractor shall hold himself fully responsible for re-installation or 
replacement free of cost to owner, the following: 
 

a. Any defective work or material supplied by the Contractor. 
 

b. Any material or equipment supplied by the owner, which is damaged or destroyed as a result of 
defective workmanship by the contractor. 

 
c. Any material or equipment damaged or destroyed as a result of defective workmanship by the contractor. 

 

8.0 RATE ANALYSIS 
 
At any time and at the request of Bank/ Consultants the contractor shall provide details or break-up costs and 
prices of any part or parts of the works. 

 

9.0 PROFESSIONAL INTEGRITY AND TEAM SPIRIT 
 
It is the intent of Bank/ Consultant that this project will be executed in a spirit of team and full professional 
integrity. Contractor is expected to cooperate with all the agencies involved in the project to fulfill this objective. 
 
10.0 NOISE CRITERION 
 
All air conditioning equipment and materials (like indoor units, outdoor units, motors, ducts, grilles, acoustic 
lining etc.,) will be selected, designed and installed in such a manner that the inside noise criterion for all 
conditioned spaces will be in the range NC-30 to NC-35. The noise levels in conditioned occupied spaces due to 
all air conditioning equipment will not exceed 50 dB at 125Hz when measured at any point in the occupied 
spaces less than 1.5 meter above floor level and not closer than 1.5 meter from any supply air register or 1 meter 
from any return air grill. 
 
When taking noise level measurements, the background noise level without the equipment operating shall be at 
least 7 dB below the actual background noise level when the equipment is in operation. 

 

11.0 MODE OF MEASUREMENT 
 

11.1. Each unit shall be measured as one item of work which shall consist of: Outdoor unit & Indoor unit.  
 
11.2. Mode of Measurement for payment of items of ducting and piping & their insulation shall be as 
follows: 

 



Signature of Bidder                                                                                                     Page No. 38 of 54  

a) PIPING: Shall be measured in units of length along the center line of installed pipes including all 
pipe fittings, flanges (with gaskets and nuts and bolts for jointing), unions, bends, elbows, tees, 
concentric and/or eccentric reducers, inspection pieces, expansion loops etc. The above accessories 
shall be measured as part of piping length along the center line of installed pipes and no special rates 
for these accessories shall be permitted. The quoted unit rates for center line linear measurement of 
piping shall include all wastage, allowances, pipe supports includes hangers, MS channel, wooden 
bunches, nuts and check nuts, vibration isolator suspension where specified or required, and cost of 
excavation, bedding back filling and finishing as required to complete the piping installation as per 
the specification. None of these items will be separately measured and paid for. However, all valves 
(gate/globe /butterfly /check -balancing/purge/drain etc.), strainers, orifice plates, temperature gauge, 
pressure gauges shall be separately measured and paid as per their individual unit rates, which shall 
also include their insulation as per specifications, piping measurements shall be taken before 
application of the insulation. The cost shall also include any excavations and making masonry valve 
chamber with steel cover etc. 

i. Piping will be measured in running lengths (Meters) 
ii. No special measurement of bends, elbows, reducer, expander, tees, cross etc. will be made. 

All such fittings / accessories will be treated as normal piping. 
iii. The length of the piping including accessories and fittings will be measured along the center 

line of piping. 
 

b) PIPING INSULATION: Shall be measured in units of length along the centerline of the installed 
pipe, strictly on the same basis as the piping measurements described above. The linear 
measurements shall be taken before the application of the insulation, it may be noted that for piping 
measurements, all valves, orifice plates and strainers are separately measurable and their quoted unit 
rates shall include the insulation cost in the valve required and as specified. 

 
No separate measurement of insulation shall be made for fittings such as bends, elbows , reduces, 
expander , tees , crosses , flanges , etc., All such insulation shall be linear in meters measurement 
along the center line of piping. 

 
c) ELECTRICAL WORK: All cables shall be measured in running lengths as finally installed at site. 

No wastage measurement will be allowed. Control cable/ wiring for a plant inside the plant room 
shall be treated as a lump sum item. All measuring instruments indicating lamps, etc shall form part 
of the equipment specified and no separate measurement shall be made for such items. 

 

12.0 TESTS AT SITE: 

 

a) GENERAL: 
The Contractor must perform all inspection and tests of the system as a whole and of components 
individually as required, under the supervision of the Engineer, in accordance with the provisions of the 
applicable ‘ASHRAE’ standards or approved equal and as per site requirements. All tests shall be recorded 
in the format approved by Bank/ Consultant. 
 

b) PIPING SYSTEM: 
In general pressure tests shall be applied to piping only before connection of equipment and appliances. In 
no case shall piping, equipment appliances be subjected to pressures exceeding their test ratings. Tests shall 
be completed and approved before insulation is applied. After tests have been completed, the system shall be 
drained and cleared of all dust and foreign material. The prescribed pressure shall be maintained at least 
three complete days of 24 hours each. 
 

c) ELECTRICAL EQUIPMENT: 
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All electrical equipment shall be cleaned and adjusted at site before connection of power. The contractor as 
per relevant IS/ IE rules shall carryout the following minimum tests. 

 
Wire and cable continuity tests: Insulation resistance test for phase to phase and phase to earth and phase to 
neutral on all circuits and equipment, using a 1000 volt Megger. The earth resistance between conduit system 
and earth must not exceed half (0.5) OHM. 
 
The phase rotation tests: Operating tests on all protective relays to prove their correct operation before 
energizing the main equipment including secondary injection test at site. Operating tests on all starters, 
circuit breakers etc. 

 

d) PERFORMANCE TESTS: 
The installation as a whole shall be balanced and tested upon completion and all relevant information 
including the reports to be handed over to engineer-in-charge. 

 

13.0 MAINTENANCE 
 
In case of poor workmanship or system breakdown the contractor shall repair/replace the defective parts without 
any extra expenses to the client. This clause shall be in vogue till the guarantee period of the system. 
 

14.0 PENALTY OTHER THAN LIQUIDATED DAMAGES 
 
In case the units supplied by the manufacturer is not within the specified limits as per tender schedule he shall 
compensate them for client the expenses incurred by virtue of power or any other means. Over and above he 
shall compensate for the expenses incurred in running the plant until it is put back to the rating specified and 
confirmed by Bank/ Consultants/ owner. In case the job is not completed within the stipulated time, the 
contractor shall be penalized at rate of 0.5% of the total contract value per week of delay up to a maximum of 
10% of the total contract value. 
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TECHNICAL SPECIFICATIONS 

 

SPLIT / CASSETTE AIR CONDITIONERS 
 
1.0 SCOPE 
 
The scope of work envisaged for the project is design, manufacture, shop testing, supply, unloading at site, store 
at site, installation, testing & commissioning of an Air-conditioning System by Air-cooled Split/ Cassette Air-
conditioners incorporating other ancillary work. 
 
The tender specifies scroll compressors to minimize the mechanical losses and thereby enhancing the equipment 
efficiency. Tenderer shall quote accordingly indicating the equipment capacity vis-à-vis power consumption. The 
scope of this section covers the supply, installation, testing & commissioning of cassette/ split air conditioners.  

 

2.0 HIGH WALL MOUNTED UNITS 
a) High Wall mounted units must be compact & stylish design that does not detract from the Décor of the room. 
b) The unit shall be pre charged with first charge of R32 / R407c / R410a refrigerant. 
c) Additional charge shall be added as per refrigerant piping at site. 
d) Each indoor unit must have electronic expansion valve operated by microprocessor thermostat based 

temperature control to deliver cooling/ heating as per the heat load of the room. 
e) The unit must have provision of adding drain pump kit if required & specified. The drain pump must be 

suitable to lift drain up to 1000 mm from the bottom of the unit. 
f) Unit must be insulated with sound absorbing thermal insulation material, polystyrene/ Polyethylene foam. 

The noise level of unit at the highest operating level shall not exceed 46 dB (A), at a vertical distance of 1.5 
m from the grill of the unit. 

g) The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, 
clean & re install. 

h) The unit grille must be washable with soap solution. 
i) It shall be possible to set minimum 5 steps of discharge angle by remote controller.  
j) It shall be possible to fit drain pipe from either side of the unit (Left or right). 
k) The unit will be connected in series to a suitable outdoor unit & it must be possible to operate the unit 

independently, through corded/ cordless remote specified in the bill of quantities. The unit will be further 
connected to Intelligent Building Management System (To be supplied by other vendors) & it shall be 
possible to operate the unit through this IBMS system. 

l) The unit shall be supplied with following from the factory with following: 
i.  Operation Manual 

ii.  Installation Manual  
iii.  Installation panel 
iv.  Paper pattern for installation  
v. Insulation tape/ Clamps/ Screws. 

 
3.0 GENERAL 
 
The unit shall be completely factory assembled, wired & tested and shall generally comprise the following: 
a) Weatherproof outside located air-cooled condensing units complete with air-cooled condensers with copper 

tube and extended aluminum fins, axial flow fan with direct driven motor, hermetic/semi hermetic scroll 
compressor with refrigerant cooled drive motor, starter, safety control viz. HP/ LP/ OP cut-outs, single phase 
preventers etc. 

b) The indoor unit shall comprise of the cooling coil, evaporator blower with motor & drive set, thermostat, 
thermostatic expansion valve, filters etc. 
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c) Casing shall be made of G.I. sheet finished with polyester powder coating for corrosion resistant and 
attractive finish. 

d) Air filter shall be synthetic non-woven fabric having large surface area and dust holding capacity as well as 
easily cleanable and washable. The efficiency of filter shall be 90% down to 10 micron. 

e) The inside of the indoor units shall be suitable insulated with acoustic insulation. The drain pan shall be 
adequately insulated to prevent sweating/condensation at the bottom of the tray. 

f) Timer shall be provided to stagger & sequence the operation of evaporator fan and compressor. 

 

3.1 COMPRESSOR 
a) The compressor shall be rotary type with maximum energy efficient ratio (EFR). The compressor may be 

hermetic type. 
b) Internal thermostat shall be embedded in the winding of the motor to protect against overheating. 
c) Compressor shall be mounted on suitable vibration isolator preferably spring type. 
d) The unit shall be provided with force fed lubrication with the aid of a positive displacement reversible oil 

pump. 
e) Tenderer shall furnish compressor performance curve at various load. 
f) Crankcase heater shall be provided to prevent high solubility of refrigerant in oil during idle periods. The 

heater shall be automatically energized on tripping of compressor. 
 

3.2 AIR COOLED CONDENSER 
Selection of condenser shall be based on worst ambient condition and to match with the capacity of the A.C. 
unit. It shall comprise of copper tube & mechanically bonded aluminum fins. The unit shall be suitable for 
remote outdoor installation and hence shall be of weatherproof construction. The unit shall also house the direct 
driven axial flow fans. The condenser fan motor shall have IP 55 protection class. Suitable bird at fan inlet and 
outlet shall be provided. 
 
Condenser shall be complete with the following accessories: 

i. Hot gas inlet & liquid outlet with shut off valve. 
ii. Relief & purge valve. 

iii. Sub-cooling circuit. 

 
3.3 COOLING COIL 
The cooling coil shall be extended fir and tube type. Velocity of air across coil face shall not be more than 500 
FPM. The copper tube minimum OD shall be 16 mm while minimum number of fins per inch shall be 12. 
 

3.4 EVAPORATOR BLOWER 
The blower shall be DIDW (Double Inlet Double Width) type with forward curved impeller blade for noise free 
operation. The blower shall develop min. Static pressure (external) 40 mm WG at the desired delivery. The 
blower motor shall have adequate safety over BHP and same shall be of IP44 protection class. 
 

3.5 CONTROLS & INSTRUMENTATIONS 
Following refrigeration controls & safety cutouts shall be provided: 

a) Thermostatic expansion valve 
b) Pilot solenoid valve 
c) HP & LP cutout 
d) Adjustable thermostat 
e) OP cutouts 
f) Refrigerant line filter drier. 

 

3.6 REFRIGERANT COPPER PIPING 
a) 16 gauge copper tubing shall be used to make connections to equipments wherever required. 
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b) Flare fittings e.g. flare nuts, tees, elbows, reducers etc. shall be of brass. 
c) The pipes and fittings shall be connected by means of welded joints. The connections to gauges, controls etc. 

(if any) shall be with soft copper tubing and flare fittings. 
d) Refrigerant piping routing shall be decided by Architect/ Engineer-in-Charge. 
e) The refrigerant piping installation shall be as per drawing. 

 

3.7 DRAIN PIPING 
a) All condensation drainage shall be pitched in the direction of flow to ensure adequate drainage with an 

adequate trap seal to prevent leakage/infiltration. 
b) Provide pitch of 20 mm per meter for a smooth drainage of condensate. 
c) Condensate drain piping fixing shall be as per drawing. 
d) The routing of drain piping shall be decided by Architect/ Engineer-in-Charge. 
e) The material for the drain pipe is hard drawn heavy duty flexible PVC pipe. 
f) Drain piping supporting shall be as per drawing. 
 

3.8 ELECTRICAL EQUIPMENT 
a) All electrical equipment shall be cleaned and adjusted at site before connection of power.  
b) For Split/ Cassette each unit should have a separate control panel. The control panel shall be provided with 

indicators to show and control the various working parameters of the machines. Each machine shall have a 
remote control unit (cordless) for total control of the equipment. 

c) Electrical cabling for ODU & IDU from the control panel of the unit shall be included in the equipment cost 
and should be done with armored copper conductor PVC insulated cable of approved makes only. 

d) The cabling to the main control panel of each A.C. unit shall be done as per drawings or instruction from 
Engineer-in-Charge and shall be done in concealed conduit using copper flexible wires in BEMS conduit as 
per tender specification. 

. 

4.0 TESTING OF AIR CONDITIONING SYSTEM 
 
a) Routine and types tests for various items of equipment’s shall be performed at the contractor’s work and the 

test certificates furnished. Functional test shall be conducted at site. 
b) The performance test to determine whether or not the full indent of the specification is met shall be 

conducted by the contractor. After notification to the Employers that installation has been completed and the 
plant has run continuously for a period of at least two weeks.  

c) The contractor shall conduct test under the direction of the Architect and in the presence of Employers 
representatives, such test as specified to establish the capacity of various equipment supplied and installed 
by the contractor. 

d) The contractor shall operate test and adjust the air conditioning system units, fans, motors all air 
conditioning appliances including adjustment of regulators, dampers etc. 

e) All test equipment. Labour, operating personnel, oil and refrigerant required for this test shall be furnished 
by the contractor to enable the plant to be put in continuous running test for a period of 3 days after all other 
tests and adjustments have been made. 

f) The contractor will be provided with electrical power water for testing by the client. The performance test 
shall be conducted during peak summer and peak monsoon. 

 
Each unit shall be factory assembled & tested. A test certificate shall be furnished for each unit delivered.  
 
5.0 GENERAL NOTES 
 
a) These specifications are for work to be done, items to be supplied and materials to be used in the works as 

shown and defined on the drawings and described herein all under supervision and to the entire satisfaction 
of the Architect/ Consultant & owner. 
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b) The workmanship is to be the best available and of a very high standard, use must be made of specialist 
tradesmen in all types of work and necessary allowance must be made for the same in the rates quoted. 

c) The materials and items to be provided by the contractor shall be the best of their respective kinds as 
specified in the tender and in accordance with the samples approved, where materials or products are 
specified in these specifications and/ or Bill of Quantities by the name of the manufacturer of the brand 
name, trade name or catalogue reference, the contractor will require to obtain prior approval of the Architect/ 
Consultant and owner for using substitute material or product.  

d) The contractor shall produce all invoices, vouchers or receipted accounts for any materials if called upon to 
do so by the Architect/ Consultant and owner.  

e) Samples of all materials are to be submitted to the Architect/ Consultant/ owner for his approval before the 
contractor orders or delivers in bulk in the site.  

f) Samples together with their packing are to be provided by the Contractor free of charge and approved 
samples will be retained by the owner and designer for comparison with the materials which will be 
delivered to the site. 

g) Should any materials be rejected by the Architect/ Consultant/ owner, they will be removed from the site at 
the Contractor's expense. Also the contractor will be required to submit specimen finishes of colors, fabrics, 
etc. for approval of Architect/ Consultants/ owner before proceeding with the works.  

h) Should it be necessary to prepare shop drawings, and then four copies of such drawings shall be submitted 
for approval of the Architect/ Consultant who will retain two copies, all at the Contractor's expenses.  

 

6.0 CIVIL, ELECTRICAL AND ALLIED WORKS RELATED TO AIR CONDITIONING & 

VENTILATION WORK 
 
All civil, electrical and allied works related to Air Conditioning & Ventilation work such as support for outdoor 
units, support for indoor units, cutting of holes for passage of ducts, refrigerant piping, drain piping, electrical 
cabling from ODU & IDU and the distribution wiring from the TPN Units provided by the other agency by the 
side of the machine. Opening for fresh air etc. & making good of same will be done by the Air-conditioning 
Contractor. The rates for above items mentioned shall be included in the A.C. Contract. No extra cost for the 
above will be admissible for any reason. 

 
NOTE: All out – door units shall be mounted on balcony types MS angle frame structure. The MS angle frame 
structure shall be painted with enamel paint. The shade of the paint shall be approved by the architect/ client. 
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TECHNICAL DATA SHEET 
 
Tenderer shall furnish the following technical data of the equipment and accessories offered by them as per the 
scheme and bill of quantities. 
 

S. 

No. 
Description Unit 

Condition of 

services 

 Indoor Unit/ Evaporator Unit   
1 Unit no./ model No.   

2 Manufacturer   
3 Operating weight KG   

4 Overall dimension M   

5 Dimension of coil M   
6 Finned area Sq. M   

7 No. of rows Nos.   
8 Fins per cm Nos.   

9 Tube Dia MM   
10 Thickness of tubes MM   

11 Fin Material   
12 Air quantity M 3 /hr   

13 Fan outlet velocity M/s   
14 No. of blower Nos.   

15 Dia of blower MM   
16 Fan speed RPM   

17 Total static pressure MM WG   
18 Motor rating HP   

19 Type of air filters/thickness/No.   
    

 Type & Make of Electrical items   

1 Type   
2 Size (Dia) MM   

3 Air quantity Cum/ hr   
4 BHP/ Offered motor HP   

    

 Compressor   

1 Type: Reciprocating/ screw/ rotary/ scroll   
2 Make   

3 Model   
4 Refrigerant R-22   

    

 Condenser   

1 Type   
2 Make   

3 Model   

4 Tube Material   
5 Tube thickness MM   

6 Tube diameter MM   
7 No. of tubes Nos.   
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8 Type of tubes/ finning   

9 Design pressure   
10 Test pressure   

    

 TOTAL POWER CONSUMTION OF THE UNIT:-   

1 For 5.0 TR Cassette Unit    
2 For 4.0 TR Cassette Unit    

3 For 3.0 TR Cassette Unit    

4 For 2.0 TR Cassette Unit    
5 For 2.0 TR Hi Wall Split Unit   

6 For 1.5 TR Hi Wall Split Unit    
7 For 1.0 TR Hi Wall Split Unit   

    

 TOLERANCES:-   

1 Voltage   
2 Power Factor   

3 Frequency   
    

 PIPES & FITTINGS:-   
1 Material   

2 Thickness / Diameter   
    

 INSULATION MATERIAL:-   

1 Material   
2 “K” c Mean temperature Value at 10   

3 Density   
    

 CABLES:-   
1 Make   

2 Type   
3 Grade   
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FORM OF AGREEMENT 
 

ARTICLES of AGREEMENT made this _________ day of __________ year 2024 between the STATE B ANK 

OF INDIA, RBO-2, VIJAYAWADA, ANDHRA PRADESH. (Hereinafter referred to as the “Employer/ 
Owner/ client” which expression shall, unless excluded by or repugnant to the context, includes its successors 
and assigns) of the ONE PART and ___________ of ___________(Hereinafter referred to as “Contractor” unless 
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART. 
 
WHEREAS the Employer intends to carry out AIR CONDITIONING WORKS AT PROPOSED NEW 

BRANCH AT GUNTUPALLI, VIJAYAWADA, ANDHRA PRADESH. and shall herein after referred to as 

“Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced, resourceful and bonafied contractors vide his Notice Inviting Tender 
(No._______________dated._____). 
 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General notes, 
General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates , Form of 
Agreement, General Specification, Approved manufacturers/ natural source of materials, Declaration, Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as 
the “said conditions”), duly signed on each page as a token of his acceptance of the same, along with requisite 
Earnest Money Deposit 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the 
project. 
 
AND WHEREAS the Employer has accordingly issued the work order (No._____dt.__________) to the 
contractor subject to his furnishing the requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________ dt.______________ and has also deposited with the Employer a sum of Rs._____________ 
which with the Earnest Money of RS._________ forms the requisite Security Deposit @ 2 % of the accepted 
Tender Value of Rs._________. 
 
NOW, therefore, it is hereby agreed to and between the parties as follows: 
 

1) Contract documents 
The following documents shall constitute the Contract Documents. 
 

a) This Article of Agreement. 
b) Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule of 

quantity. 
c) All correspondence between the Employer and the Contractor from the date of issue of   N.I.T and the 

date of issue of work order. 
d) Work order No. ______________dt.______________ 

 
2)   In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall 
upon and subject to the said conditions, execute and complete the contracted project works shown upon the said 
drawings etc. and such further detailed drawings as may be furnished to the contractor by the said Employer and 
described in the said Specifications and the said Schedule of Quantities. 
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3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of herein 
stated before, the Employer reserves itself the right of altering the drawings and the nature of the work and 
addition to or omitting any items of work or of having portions of same carried out departmentally or otherwise 
and such alterations or variations shall be carried out without prejudice to this contract. 
 
4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming part of this 
agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and preferred. 
 
5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the 
General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the 
Hyderabad thereto. The decision of the arbitration shall be final and binding on both the parties.  
 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their hands, the     
day, month and year first above written. 
 
Signed and delivered for and on behalf of  
 
State Bank of India, Shri.____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 
 
 
2.  (Name and Address) 
 
 
 
Signed and delivered for and on behalf of  
 
The Contractor _________________by Shri__________________________ his duly authorized official, in the 
presence of – 
 
1. (Name and Address) 
 
 
 
2.  (Name and Address) 
 
 
READ, UNDERSTOOD AND ACCEPTED 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
DATE 
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DECLARATION 
 

The Regional Manager, 

State Bank of India, 

Regional Business Office-2, 

VIJAYAWADA, 

Andhra Pradesh. 
 
     I/We have inspected the site i.e. PROPOSED NEW BRANCH AT GUNTUPALLI, VIJAYAWADA, 

ANDHRA PRADESH. and I/We have made me/ us fully acquainted with the local conditions in and around the 
sites of works and Lay out drawings of works, drawings of each items etc. complete.  
 
     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of materials (i.e. 
all parts of Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and 
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule of 
Quantities/BOQ attached with the tender documents. 

 
      We accept all the terms and conditions of tender documents. We will abide by the technical specification 
mentioned in the tender. We here by undertake to use only specified material/ make as per the tender schedule. I/ 
We hereby declare that, in particular during execution of all works at site; it will be my/ our sole responsibility to 
strictly adhere to/ meticulously follow the General Specification, Approved manufacturers/ natural source of 
materials, Technical Specifications of schedule of quantities, all drawings of layout and items. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to obtain 
the written instruction of the Engineer-in-charge for the same failing which it shall be deemed that I have carried 
out any such deviations at my own and I shall be duty bound to replace the all deviated material/ works from the 
site at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit and for all such loses  
made thereof, I/ we shall not have any right to arbitrate in any manner. 
 
 I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and also shall 
uniformly maintain such progress as may be directed by the employer to ensure completion of same within the 
target date/ time as mentioned in the tender document. 

 

 

Date:                                                                            Signature and seal of Contractor/ Tenderer 
 

Witness:  
 
1. 
 
2. 
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PROFORMA FOR  

RUNNING A/C BILL 
 

 
 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill : 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence : 
 

vii. Date of Completion as per Agreement : 
 
 
 

S. 

No 

Item 

descripti

on 

Unit Rate 

(Rs. 

As per 

Tender 

Up to 

Previous R.A. 

Bill 

Up to date  

(Gross) 

Present 

Bill 

Rem

arks 

Qt

y 

Amo

unt 

Qty Amou

nt 

Qt

y 

Amo

unt 

Qty Am

oun
t 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

 
 
 

Note: 
 
1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net Value 

since previous bill. 
 
2. If ad-hoc payment is made, it should be mentioned specifically. 
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MEMORANDUM FOR PAYMENT 
 

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _ 

 

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _  

 

 

 

R/A BILL NO. 

 
1. Total value of work done since previous bill (A)                             Rs......................  
 
2. Total amount of secured advance due since Previous Bill (B)       Rs......................  
 
3. Total amount due since Previous Bill (C) (A+B)                             Rs...................... 
 
4. PVA on account of declaration in price of Steel, Cement and  
other materials and labour as detailed in separate statements  
enclosed.                                                                                           Rs..................... 
 
5. Total amount due to the Contractor                                               Rs...................... 
 

 

 

OBJECTIONS 

 
6.   i) Secured Advance paid in the previous R/A                            Rs......................  
      
      ii) Retention money on value of works as per accepted  
          tenders up to date amount                                                    Rs...................... 
 
                   Less already recovered                                               Rs......................  
 
                   Balance to be recovered                                              Rs...................... 
 
      iii) Mobilization Advance, if any                                                 Rs......................  
            
           (a) Outstanding amount (principal+interest) as on date        Rs...................... 
 
           (b) To be recovered in this bill                                              Rs...................... 
 

1. Any other Departmental materials cost to be 
recovered as per contract, if any                                  Rs...................... 

 
1. Any other Departmental service charges to be 

recovered if any, as per contract (water, power  
etc.) enclose statement.                                               Rs......................  
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of 

the measurements of work as required and is recommended for payment. 
 
Date:-------------------------  
 
 
Signature of Architects 
with Seal 
 
 
 
 
The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due test checking 

of measurements of works as required and is recommended for payment for an amount of 
Rs................................... 

 
Date : ----------------------------- 
 
 
Signature of Banks Engineer 
 

 
 

 

STATUTORY DEDUCTION: 

 
         i) Total Amount due (E)                       Rs. ----------- 
 
         ii) Less I.T. Payable                            Rs. ----------- 
 
         iii) Less S.T. Payable                          Rs. ----------- 
 
         iv) Net Payable                                   Rs. ----------- 
 
 
 
 
This figures given in the Memorandum for payable has been verified and bill passed for payment ----------------

------------------------------------------------ (in words and figures) 
 
 
 
Date:----------------------                                            Signature of the Branch Head 
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LIST OF APPROVED MAKES 

 

S. No. ITEMS APPROVED MAKE/ BRANDS 

1 Split/cassette unit 
Voltas/ Blue Star/ Carrier/ LG/ Hitachi/ Daikin/ O-General/ 
Mitsubhishi heavy/ Panasonic 

2 Starter/switch gear Siemens/ Larsen & Toubro/ Crabtree 

3 Power cables  CCI/ Gloster/ Finolex 

4 Control cable  - DoTender 

5 GSS sheet SAIL/ TATA/ Jindal 

6 Nitrile Rubbe r Armaflex/ K Flex/ EQUIVAL 

7 Hard PVC Pipes  (UPVC) Supreme/ Prince/ Dutron/ Astral 

8 Thermocole. Breadshell/ Equivalent 

9 Copper Pipe  Mandev/ Rajco/ Totaline 

10 Multi function meter Conserve/ Siemens/ L & T/ Schneider 

11 Armored Cable  Finolex/ Universal/ Polycab/ RR Kabel/ Polycab 

12 Miniature Circuit Breaker ABB/ MOS/ L&T/ Merilin Gerin 

13 Flexible Cable Finolex/ Universal/ Polycab/ RR Kabel/ Polycab 

 
Note: Contractors has to submit samples as advised by the Architect / Bank and shall execute / use Article 

as approved by the Architect / Bank engineer. 

 

IS CODES PERTAINING TO AIR CONDITIONING WORKS 

 
I.S. 3696       Safety code for scaffolds and ladders 
 
I.S. 660         Safety Code for Mechanical Refrigeration 
 
I.S. 659         Safety Code for air conditioning 
 
I.S. 3016       Code of Practice for Fire precautions in welding and cutting operations 
 
I.S. 818         Code of practice for safety and health requirements in electrical and gas welding 
and cutting operations. 
 
I.S. 5216       Code for safety procedure and practice in electrical works 
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FORMAT OF BID SECURITY DECLARATION FROM BIDDERS IN LIEU OF EMD/ISD 

(On Bidders Letter Head) 
 
 

The Regional Manager, 

State Bank of India, 

Regional Business Office-2, 

VIJAYWADA, 
Andhra Pradesh 
 
Dear Sir/s, 
 
Ref: TENDER FOR AIR CONDITIONING WORKS AT PROPOSED NEW BRANCH AT 

GUNTUPALLI,  VIJAYAWADA, ANDHRA PRADESH. 
 
I/ We, the authorized signatory of M/s ___________________________, participating in the subject tender 
No.__________________ for _______________, do hereby declare:  
 
(i)That I/ We have availed the benefit of waiver of EMD while submitting our offer against the subject Tender 
and no EMD being deposited for the said tender.  
 
(ii)That in the event we withdraw/modify our bid during the period of validity (or) I/ We fail to execute formal 
contract agreement within the given timeline (or) I/ We fail to submit a Performance Security within the given 
timeline (or) I/ We commit any breach of Tender Conditions/ Contract which attract penal action of forfeiture of 
EMD/ ISD and I/ We will be suspended from being eligible for bidding/ award of all future contract(s) of State 
Bank of India for a period of one year from the date of committing such breach.  
 
 
Signature and Seal of Authorized Signatory of bidder  
 
 
 
Name of Authorized Signatory __________________________  
 
 
Company Name__________________  
 
 
Date:  
 
Place: 
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