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Tender ID AMR/VIJ/DEC/03 

Date  24.12.2025 

 

 

STATE BANK OF INDIA 

REGIONAL BUSINESS OFFICE – 6 

BHIMAVARAM 

INVITES BIDS 

THROUGH E-TENDERING PROCESS 

FOR 

          ELECTRICAL INSTALLATION WORKS AT SHIFTING PREMISES 
OF VALLURU BRANCH, BHIMAVARAM, ANDHRA PRADESH. 

 

Contractors who are on the panel of SBI, Amaravati Circle (LHO) in the appropriate electrical 
installation work category are only eligible.  (Contractors should submit proof of the same) 

(Contractors are requested to watch website for any corrigendum). 

 

Note: Firm should possess valid digital signature for this tender 

 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 09.01.2026 

 

Opening of e Tenders: 3:30 P.M. (IST) on 09.01.2026 

 

STATE BANK OF INDIA 

Regional Business office, R-VI, 

Srinidhi Orchid Enclave, Opp: RCM Church, 
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HB Colony, P.P. Road, Bhimavaram, 

WG Dist., Pin: 534201, Andhra Pradesh 

 
 

CONSULTANT - Architect: 

BHASKAR 

DESIGN TEAM 

BESIDE BIG BAZAR ROAD 

DWARAKA NAGAR, 

VISAKHAPATNAM. 

PH: 2550295,  

Mobil: 8712771713 

E-MAIL: bdtbhaskar@gmail.com 
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NOTICE INVITING TENDER (NIT) 

 

Online tenders are invited from eligible contractors who are on the banks approved panel of 
SBI, Amaravati Circle in the appropriate category (contractors to furnish proof of 
empanelment and its validity) 

 

1 Name of the work 

 

ELECTRICAL INSTALLATION WORKS AT SHIFTING PREMISES OF 

VALLURU BRANCH, BHIMAVARAM, ANDHRA PRADESH 

2 Details of Architect BHASKAR DESIGN TEAM 

Ph. No.: 8712771713 

3 Date and Time where 

tender forms are available 

From 24.12.2025 to 09.01.2026 at           

 

(i).  https://etender.sbi/ 

(ii). SBI Procurement news. 

4 Time and last date of 
submission of online e-

Tender 

Up to 3.00pm on 09.01.2026 

5 Place, Time& Address for 
submission of e tender/ 
contact person/ telephone 

no/ email address. 

Up to 3.00 pm on 09.01.2026  

 

A) Tender documents (as specified) through online at 

    https://etender.sbi/  

 

B) EMD, Tender fees credit proof physically at the Address: 

STATE BANK OF INDIA 

Regional Business office, R-VI, 

Srinidhi Orchid Enclave, Opp: RCM Church, 

HB Colony, P.P. Road, Bhimavaram, 

WG Dist., Pin: 534201, Andhra Pradesh 

https://etender.sbi/
https://etender.sbi/
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6 Date, Time and Place of 
opening of e - Tenders 

On 09.01.2026   at 3:00 PM  

 

STATE BANK OF INDIA 

Regional Business office, R-VI, 

Srinidhi Orchid Enclave, Opp: RCM Church, 

HB Colony, P.P. Road, Bhimavaram, 

WG Dist., Pin: 534201, Andhra Pradesh 

 

7 Quantum of Earnest Money 

Deposit (EMD). 

Rs. 6,500.00 /- (Demand Draft drawn in favor of Regional 

Manager, State Bank of India payable at Bhimavaram). 

 

8 Quantum of Security 
Deposit (SD). 

1. Initial Security Deposit (ISD) – 2% of the Tender value 
including EMD.  

 

2. Retention Money - Deductible in running bills @ 10% of the 
value of work and Total deductible is 5% of value of work 

including EMD & ISD. 

 

9 Estimated cost Rs. 6.50 Lacs + GST 

10 Terms of payment of Bills 1. No Advance will be paid. Final bill will be Paid as per the terms 

and conditions Detailed in tender document. 

11 Penalty clause/ Liquidated 

Damages 

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of 5% of the value of work would be strictly 

imposed. 

12 Stipulated time for 
completion of the work/ 

supply. 

FOUR WEEKS 

13 Validity period of the 

tender. 

90 days from last date for receipt of tender  

14 Eligible Taxes A) Income Tax will be deducted at source as per Govt. 

Guidelines. 
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B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provisions/ Rules. 
The contractor should comply with the following. 

 

• Contractor should have GST Registration Number.  

• Invoice should specifically/separately disclose the amount of 
GST levied at applicable rate as per GST provisions/Rules. 

• In case of Correction in the bills after scrutiny, contractor 
should submit fresh bills for payment. 

• Contractor should timely file his GST return in accordance 
with GST provisions to enable the bank to claim the credit of 
GST paid to the contractor. 

• The GST Number of State Bank of India are 
 

For Andhra Pradesh state- 37AAACS8577K1ZO 
For Telangana State         - 36AAACS8577K1ZQ 
For Pondicherry U.T        - 34AAACS8577K1ZU 

 

15 Electronic Payment Electronic payment shall be preferred. All the contractors must 
furnish contact details for communication in addition to,  

1) Name of the bank  
2) Name of the branch 
3) Account number  
4) Name of the account holder as in the bank account   
5) IFSC No of the branch  
6) PAN number. 

  

16 For further Clarifications on 
Technical matters & 
Agency for arranging e-

tender/ online bidding 

1. All e-Tender/ Online bidding related issues, contact 

M/s. e-Procurement technologies Limited, Ahmedabad. 

 
Primary Contact Numbers:- Anshul Juneja, Ph: 079-68136809/ 
6815/ 6824, 9879996111, Email: anshul@auctiontiger.net 
 
➢ Dinesh. B: - 9510812960, dinesh.bagresha@eptl.in 

➢ Devendra. R: - 9510812971, devendra.r@eptl.in 

➢ Nandan Valera: - 9081000427, nandan.v@eptl.in 

➢ Fahad Khan: - 9904406300, fahad@eptl.in 

➢ Nikhil Khalas: - 9374519729, nikhil@eptl.in  
 

2. All Technical specification related issues, contact 

Bhaskar, Architect, Ph: 8712771713 

17 Defect Liability Period. One year from date of Virtual Completion 

mailto:anshul@auctiontiger.net
mailto:nandan.v@eptl.in
mailto:fahad@eptl.in
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18 Any additional Information The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), 
wastage’s, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to complete the work 

 

 

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER 

 

✓ Scan copy of letter of empanel should be uploaded, failing which tender summarily 
rejected. 

 

✓ Scanned copy of D.D/ B.C of EMD must be uploaded and physically the same needs to 
be submitted at given address within due date of tender. 
 

✓ Scan copy of declaration copy duly signed by the respective bidder to be uploaded. 

 

✓ Scan copy of valid Electrical contractor license of the respective bidder to be uploaded. 
 

✓ Scan copy of Self-declaration copy regarding ongoing works duly signed by the 
respective bidder to be uploaded. 

 

✓ The signed and scanned copy of entire tender document in pdf format which is 
downloaded from https://etender.sbi/. 

 

 

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm 
should visit the website till last date of submission for changes/ corrigendum if any.  

 

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 

 

♦ The BANK reserves the right to cancel or postpone the tenders at any stage without assigning any 
reason. 

 

 

For and behalf of 
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The Regional Manager, 

State Bank of India, 

REGIONAL BUSINESS OFFICE - 6, 

Bhimavaram, 
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INSTRUCTIONS TO THE TENDERER 
 
NAME OF WORK 
 
Sealed Tenders are invited by State Bank of India for the work of ELECTRICAL INSTALLATION 

WORKS AT NEW PREMISES OF VALLURU BRANCH, BHIMAVARAM, ANDHRA 
PRADESH. 

 
1.1 SITE AND ITS LOCATION 
 
The proposed work is to be carried out at:  
 

State Bank of India, 
Valluru, 

Bhimavaram – Andhra Pradesh . 
 
2.0 TENDER DOCUMENTS 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the 

following documents and the most workmen like manner, 
Instructions to tenderer 
General Conditions of Contract 
Special Conditions of Contract 
Additional Conditions for Electrical Installation 
Technical Specifications 
Drawings 
Priced Bid 
 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but 

in case of ambiguities or discrepancies, shall take precedence in the order given below: 
Price Bid 
Technical Specifications 
Drawings 
Additional Conditions for Electrical Installation 
Special Conditions of Contract 
General Conditions of Contract 
Instructions to Tenderer 
 
2.3 Complete set of tender documents including relative drawings can be obtained/ downloaded from the                           
(i).  https://etender.sbi/ 
                              
(ii). SBI Procurement news  
On any Day during the period mentioned in the NIT. 
 
2.4 The tender documents are not transferable. 
 
 
 

https://etender.sbi/
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3.0 SITE VISIT 
 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and 

data which may be required for the purpose of filling this tender document and enter into a contract 
for the satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the 
availability of water, power, transport and communication facilities, the character quality and quantity 
of the materials, labour, the law and order situation, climatic conditions local authorities requirement, 
traffic regulations etc; The tenderer will be fully responsible for considering the financial effect of any 
or all the factors while submitting his tender. 

 

3.2 The tenderer should visit the site to ascertain the working conditions and local authority 
regulations/ restrictions if any and other information required for the proper execution of the 

work. The work should be carried out at any floor. 

 

4.0 TENDER EVALUATION  

 

4.1 Submission of Bids/ Tender: 

Tenders should be submitted online in the website https://etender.sbi/.The tender shall be 
submitted online in two parts, viz., Technical Bid and Financial/ Price Bid with acceptance of 
Tender Conditions. In addition, scanned copies of required (as mentioned in NIT) Mandatory 
checklist documents should be submitted online with help of our service provider on the 
website at https://etender.sbi/. The tender document is not required to be sent to us in hard 

copy. 

 

4.2 Technical bid 

The List of documents, which are mandatory & specified in Tender Notice are to be furnished by 
the bidder, who fulfill the Eligibility criteria as below- 

 

Eligibility Criteria 

a. Contractors who are empanelled in SBI, RBO-4, Vizianagaram in the appropriate 
Electrical installation work category. 

b. The vendor should have a valid digital signature to participate in the online 
tendering process (if applicable).  

c. Submission of EMD before the due date and time as specified in NIT.  
d. Contractor with valid Electrical contractor license of Government of Andhra 

Pradesh. 
e. Contractor with less than three similar ongoing works/ works in hand likely to be 

eligible. 
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Only Technical Bids of those contractors, who submit the earnest money in the prescribed 
manner, will be opened. All Technical bid documents will be verified at the tender opening time 

specified in Notice Inviting Tender.  

 

1. Technical bids of bidders whose EMD was not received physically, will not be opened. 
2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified. 
3. Tender documents found partly or fully modified/ altered/ corrected etc shall stand 

summarily rejected. 
4. Any clarifications sought after opening of the tenders will not be entertained at any cost. 
5. Tender Document duly signed & stamped by the respective bidder in pdf format only will 

be validated. 
6. If any bidder submit false/ fake document they will be banned from doing work in SBI. 

 

Financial bids of those bidders who qualified in technical bid will only be opened. 

 

4.3 Financial bid 

The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The 
rates are summed up automatically in the SBI e-Tender portal. The rates quoted by the Bidder 
will be validated/ scrutinized by committee and compared to market price for adaptability. The 
lowest total rate quoted will be considered for award of work. 

 

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or 

all the tenders without assigning any reason whatsoever. 

 

5.0 TAXES AND DUTIES 

 

The tenderer must include in their tender prices quoted for all taxes (except GST) and duties 
royalties, cess, local charges if applicable. No extra claim on this account will in any case be 

entertained. 

 

 

 

6.0 EARNEST MONEY DEPOSIT 

 

a) The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the 
form of Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on any 
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Bank in India. 
b) EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
c) No interest will be paid on the EMD. 
d) EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
e) EMD of successful tenderer will be retained as a part of security deposit. 

 

Forfeit of EMD: The EMD will be forfeited under the following conditions:  

 

(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect 

within the period of validity of the tender. 

(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or 
within the time frame of extension given by SBI in special case communicated before the expiry 

of the bid.  

(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the bid 

document.  

(d) If the selected bidder fails to execute agreement in prescribed format and furnish the Bank 

Guarantee within the prescribed time.  

 

7.0 INITIAL SECURITY DEPOSIT 

 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 
by means of Demand Draft drawn in favour of State Bank of India within a period of 15 days of 

acceptance of tender. 

 

8.0 SECURITY DEPOSIT 

 

1. Total security deposit comprise of: 
a) Earnest Money Deposit 
b) Initial Security Deposit 
c) Retention Money 

2. And shall be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit which includes the EMD. Balance 3% shall be deducted from the 
running account bill of the work at the rate of 10% of the respective running account bill 
i.e. deduction from each running bill account will be 10% till total 3% of contract value is 
reached. 50% of the total security shall be paid to the contractors on the basis of SBI/ 
Bank/ Architects certifying the virtual completion. The balance 50% would be paid to the 
contractors after the defects liability period as specified in the contract. 
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3. No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 

4. Additional Security Deposit (ASD)/ Additional Performance Guarantee (APG): 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 
applicable if the bid price is below 10% of the estimated cost put to tender. The amount 
of such ASD/ APG shall be the difference between 90% of estimated cost put to tender 
and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee 
shall be submitted within 15 days of intimation of award of work / work order, without 
which the contractor will not be allowed to start the work and failure of submission of 
ASD will result in forfeiture of EMD and cancellation of tender. 

5. For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% 
of the estimate), then ASD of 5% of estimated cost is required to be obtained from the 
contractor (90%-85%). 

 

9.0 SIGNING OF CONTRACT DOCUMENTS 

 

The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the 
Bank will constitute a binding agreement between the Bank and successful tenderer whether 

such formal agreement is subsequently entered into or not. 

 

10.0 COMPLETION PERIOD 

 

The Successful Tenderer shall be complete the work within time period (as mentioned in the 

NIT) from the date of the work order issued to the contractor to commence the work.   

 

a) The work shall be considered as complete only when the certificate of virtual completion 
is issued by the Architects/ Bank. 

b) The 'Defects Liability Period' (DLP) as prescribed in the contract shall commence only 
from date of such virtual completion.   

c) Any defect that may appear within the defects liability period shall be rectified by the 
contractor within reasonable time on receipt of necessary instructions from Bank/ SBI to 
that effect.  

 

11.0 VALIDITY OF TENDER 

 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the 

date of opening price bid. If the tenderer withdraws his/her offer during the validity period or 
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makes modifications in his/her original offer which are not acceptance to the Bank without 

prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

 

12.0 PAYMENT TERMS 

 

No advance payment in any from will be granted for the works proposed. Running Account Bills 
shall be granted in approved format as mentioned in NIT. Period of taking up the final bill will be 
one month from/ after satisfactory virtual completion or the date of submission of the final bill 

whichever is later. 

 

13.0 RATES AND PRICES 

 

a) The tenderer shall quote their rates for individual items both in words and figures in case 
of discrepancy between the rates quoted in words and figures the unit rate quoted in 
words will prevail. If no rate is quoted for a particular item the contractor shall not be paid 
for that item when it is executed. 

 

b) The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 

 

c) The tenderer need not quote their rates for which no quantities have been given. In case 
the tenderer quote their rates for such items those rates will be ignored and will not be 
considered during execution. 

 

d) The tenderer should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 

 

e) The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the SBI/ Bank.  
 

f)    Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

 

g) Each page shall be totaled and the grand total shall be given. 

 

h) The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, 
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etc. excluding GST. 

 

i)    Bank has the right to offer the contractor to modify the old material wherever/ 
whenever necessary instead of new supplies. 

 

j)   The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment/ execution of work. Bank reserves the 
right to omit/ delete any item(s) of work from the schedule at the time of allotment/ 
before. Contractor will be paid for the actual work done at the site duly verified by the 
concerned official of the Bank. 

 

 

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept 
the lowest tender and reserves to himself the authority to reject any or all of the tenders received, 
without assigning any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or 
are incomplete in any respect are liable to be rejected. 

 

-Sd- 

 

For and behalf of 

The Regional Manager, 

State Bank of India, 

REGIONAL BUSINESS OFFICE - 6, 

Bhimavaram. 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

STATE BANK OF INDIA 

Regional Business office, R-VI, 

Srinidhi Orchid Enclave, Opp: RCM Church, 

HB Colony, P.P. Road, Bhimavaram, 

WG Dist., Pin: 534201, Andhra Pradesh 

 

Dear Sir/s, 

Ref: TENDER FOR ELECTRICAL INSTALLATION WORKS AT VALLURU BRANCH, 

BHIMAVARAM, ANDHRA PRADESH. 

 

            I/ We hereby declare that I/ We have carefully gone through the conditions laid down in 
the Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials, Technical Specifications of schedule of 
quantities and clearly understood all the same and on the basis of the same I/ We quoted our 

rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents. 

 

I/ We do here by undertaken to execute and complete the whole or part of the work (as desired 
by you) at the respective rates quoted. I/ We are depositing a sum of Rs.6,500.00 (Rupees Six 
Thousand Five Hundred ONLY ) as earnest money deposit by way of demand draft drawn in 

favor of Regional Manager, SBI payable at Bhimavaram along with this tender for due execution 

of the work at my/ our tendered rates. 

 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit 
the declaration on requisite non-judicial stamp papers as and when required and execute the 
contract according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-
self/ ourselves to forfeit the aforesaid deposit. In the event of this Tender being accepted, I/ We 
agree to obtain the labor license and the CAR and Third party insurance policy and deposit the 
balance E.M.D. amount and adhere/ comply to all other instructions as given in Tender 
Document. 

 

I/ We further agree to complete the work included in the said schedule of quantities within time 
FOUR WEEKS from the date of the work order issued to commence the same. Date of 
commencement shall be either one week from the date of work order issued to the contractor or 

the date on which mark out of work at site has been given to contractor; whichever is later. 
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I/ We agree not to employ sub-contractors other than those that may be approved by Employer. 
I/ We agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on 
such items for whom same is to be levied by/ for the government, and the rates quoted by me/ 

us are inclusive of all the same. 

 

Yours Faithfully,                                                          
 Signature of Witness: 

 

Contractor’s Signature_______________________      1. 

 

Name: _____________________________________       2. 

 

Address: ___________________________________   3. 
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GENERAL CONDITIONS OF CONTRACT 

 

1.0 DEFINITIONS 

 

“Contract” means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between State Bank of India (Client) and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the SBI/ Bank and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another. 

 

In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 

 

i. ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank 

of India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama 
Road, Mumbai 400 021 and a LHO at Hyderabad and includes the client’s 
representatives, successors and assigns. 

 

ii. ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to 

give instructions to the contractors. 

 

iii. ‘The Contractor’ shall mean the individual or firm or company whether incorporated or 

not, undertaking the works and shall include legal personal representative of such 
individual or the composing the firm or company and the permitted assignees of such 
individual or firms of company. 

 

iv. The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described 

in the ‘Scope of Work” and/ or to be executed in accordance with the contract and 
includes materials, apparatus, equipment, temporary supports, fittings and things of all 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 
the contractor under the contract. 

 

v. ‘Engineer’ shall mean the representative of the SBI/ Architect. 

 

vi. ‘Drawings’ shall mean the drawings prepared by the SBI/ Bank and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings as 
may be issued by the Engineer from time to time ‘Contract value shall mean the value of 
the entire work as stipulated in the letter of acceptance of tender subject to such additions 
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thereto or deductions there from as may be made under the provision herein after 
contained. 

 

vii. ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the SBI/ Bank/ 
Architect “Month” means calendar month. 

 

viii. “Week” means seven consecutive days. 

 

ix. “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

 

2.0 SCOPE OF WORK 

 

The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 

communicated through the Bank/ Architect.  

 

The Bank/ Architect at the directions of the Bank from time to time issue further drawings and/or 
written instructions, details directions and explanations which are hereafter collectively referred 
to as SBI/ Bank’s/ Architect’s instructions in regard to: the variation or modification of the 

design, quality or quantity of work or the addition or omission or substitution of any work, any 
discrepancy in the drawings or between the BOQ and/ or drawings and/ or specifications, the 
removal from the site of any material brought thereon by the contractor and the substitution of 
any other materials thereof, the demolition, removal and/ or re-execution of any work executed 
by him, the dismissal from the work of any person employed/ engaged thereupon. 

 

3.0 CONTRACT 

 

(i) Letter of Acceptance 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly 
or through the Architect/ Bank by registered post or otherwise depositing at the address of the 
contractor as given in the tender to enter into a Contract for the execution of the work as per the 
terms of the tender. The letter of acceptance shall constitute a binding contract between the SBI 

and the contractor. 

 

(ii) Contract Agreement 
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On receipt of intimation of the acceptance of tender from the SBI/ Bank/ Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign 

an agreement in a non-judicial stamp paper of appropriate value. 

 

Copies of Agreement 

Two copies of agreement/ tender document duly signed by both the parties with the drawings 

shall be handed over to the contractors. 

 

4.0 DETAILED DRAWINGS AND INSTRUCTIONS 

 

The SBI through its Engineer/ Architects shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the work. 
All such drawings and instructions shall be consistent with the contract documents, true 

developments thereof and reasonably infer-able there from. 

 

The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities on 

receipt of the work order and submit the same to the SBI through the Engineer/ Architects. 

 

Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI through its Engineer/ 

Architects are the properties of the SBI. They are not to be used on other work. 

 

5.0 COMMENCEMENT OF WORKS 

 

The date of commencement of the work will be reckoned as the recorded date of handing over 
site by the SBI/ Bank or 15 days from the date of issue of Letter of Acceptance of Bank, 

whichever is later. 

 

6.0 SCHEDULE OF QUANTITIES 

 

i. The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements. The rate quoted 
shall remain valid for variation of quantity against individual item to any extent subject to 
maximum variation of the contract value by 25%. The entire amount paid under Clause 20 
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hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

 

ii. Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% 
shall be paid on the basis of provisions of clause 21(e) hereof. 

 

 

 

Approximate Quantities and Rates 

a) The quantities given in BOQ are those upon which the lump sum cost of the work is 
based. They are subjected to alterations omissions, deductions or additions as provided 
for in the conditions of this contract and do not necessarily show the actual quantities of 
the work to be done. The unit rate noted below are those governing payment of extras or 
deductions for omissions, according to the conditions of the contract as set forth in the 
preliminary specifications of the Andhra Pradesh detailed standard specifications and 
other conditions or specifications of this contract. 

 

b) It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual 
quantities when in place and finished according to the drawings or as may be directed 
from time to time by the SBI/ Bank’s, and the cost calculated by measurements or 
weight, at the respective prices, without any additional charge for any necessary or 
contingent works connected there with. The rates quoted are for work in site and 
complete in every respects. 

 

c) If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the amount 
shall not be paid. 
 

d) No separate Amount will be paid for Dismantling ,Removing of pipes ,switch boards 
,setting of site and giving of temporary arrangements before starting of work contractor 
need to Dismantle all the electrical items like ,switch boards ,sockets ,wires ,pipes 
,cables ,distributions etc to be removed ,dismantled and shifting upto  the place 
suggested by the client /Architect.  

 

7.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES 

 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the 

drawings or between the drawings and specifications etc, the following order shall apply. 

a) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

b) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

c) Between written description of the item in the specifications and descriptions in bills of 
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quantities of the same item, the latter shall be adopted. 
d) In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
e) Between the duplicate/ subsequent copies of the tender, the original tender shall be 

taken as correct. 
 

8.0 MATERIALS, APPLIANCES AND EMPLOYEES 

 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified all materials 
shall be new and both workmanship and materials shall be best quality. The contractor shall at 
all times enforce strict discipline and good order among his employees and shall not employ on 
the work any unfit person or anyone not skilled in the work assigned to him. Workman whose 
work or behavior is found to be unsatisfactory by the SBI/ Bank/ Architect he shall be removed 

from the site immediately. 

 

9.0 QUALITY OF MATERIALS, WORKMANSHIP & TEST 

 

(i) All materials and workmanship  

All materials & workmanship shall be best of the respective kinds described in the contract and 
in accordance with SBI/ Bank/ Architect instructions and shall be subject from time to time to 
such tests as the SBI/ Bank/ Architect may direct at the place of manufacture or fabrication or 
on the site or an approved testing laboratory. The contractor shall provide such assistance, 
instruments, machinery, labour and materials 

 

(ii) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 
by the contractor without any extra charges. If certain items proposed to be used are of such 
nature that samples cannot be presented or prepared at the site detailed literature/ test 
certificate of the same shall be provided to the satisfaction of the SBI/ Bank/ Architect. Before 
submitting the sample/ literature the contractor shall satisfy himself that the material/ equipment 
for which he is submitting the samples/literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the SBI/ Bank/ Architect the 
contractor shall proceed with the procurement and installation of the particular 

material/equipment. 

 

The approved samples shall be signed by the SBI/ Bank/ Architect for identification and shall be 
kept on record at site office until the completion of the work for inspection/comparison at any 
time. The SBI/ Bank/ Architect shall take reasonable time to approve the sample. Any delay that 
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might occur in approving the samples for reasons of its not meeting the specifications or other 
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers 
and such other aspects causing delay on the approval of the materials/ equipments etc shall be 

to the account of the contractor. 

 

(iii) Cost of tests 

The cost of making any test shall be borne by the contractor if such test is intended by or 

provided for in the specifications or BOQ. 

 

(iv) Cost of test not provided for 

If any test is ordered by the SBI/ Bank/ Architect which is either: (a) If so intended by or provided 
for or (in the cases above mentioned) is not so particularized or through so intended or provided 
for but ordered by the SBI/ Bank/ Architect which is either to be carried out by an independent 
person at any place other than the site or the place of manufacture or fabrication of the 
materials tested or any Government/ approved laboratory, then the cost of such test shall be 

borne by the contractor. 

 

10.0 WORK PERFORMED AT CONTRACTORS RISK 

 

The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, goods, signs, temporary passages or other protection 
necessary for the purpose. All works shall be done by the contractor’s risk and if any loss or 
damage shall result from fire or from others cause, the contractor shall promptly repay or 
replace such loss or damage free from all expenses to the employer. The contractor shall be 
responsible for any loss or damage to materials, tools or other articles used held for use in 
connection with the work. The work shall be carried on to completion without interferences with 

the operations of existing machinery or equipment, if any 

 

11.0 AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES 

 

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, 
and to the Regulations and Bye-Laws of any authorities, and/or any water, lighting and other 
companies, and/or authorities with whose systems the structures were proposed to have 
connection and shall before making any variations from the drawings or specifications that may 
be associated to so conform, give the Employer/ SBI/ Banks written notices specifying the 
variations proposed to be made and reasons for making them and apply for instruction thereon. 
The Employer/ SBI/ Banks on receipt of such intimation shall give a decision within a 

reasonable time. 
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The contractor shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees 

that may be properly chargeable in respect of the work and lodge the receipts with the Employer 

 

The Contractor shall identify the Employer against all claims in respect of patent rights, designs, 
trademarks or name or the protected rights in respect of any constructional plant, machine, work 
or material used for or in connection with the works or temporary works and from and against all 
claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 
thereof or in relation thereto. The Contractor shall defend all actions arising from such claims, 
unless he has informed the SBI/ Banks, before any such infringement and received their 
permission to proceed and shall himself pay all royalties, license fees, damages, coat and 

charges of all and every sort that may be legally incurred in respect thereof. 

 

12.0 PERMITS, LAWS AND REGULATIONS 

 

Permits and licenses required for the execution of the work shall be obtained by the contractor 
at his own expenses. The contractor shall give notices and comply with the regulations, laws, 
and ordinances rules, applicable to the contractor. If the contractor observes any discrepancy 
between the drawings and specifications, he shall promptly notify the SBI in writing under 
intimation of the SBI/ Bank/ Architect. If the contractor performs any act which is against the law, 
rules and regulations he shall meet all the costs arising there from and shall indemnify the SBI 

any legal actions arising there from. 

 

13.0 SETTING OUT WORK 

 

The contractor shall set out the work and shall be responsible for the true and perfect setting out 
of the same and for the correctness of the positions, levels, dimensions, and alignment of all 
parts thereof and get it approved by the SBI/ Bank/ Architect before proceeding with the work. If 
at any time any error in this respect shall appear during the progress of the works, irrespective 
of the fact that the layout had been approved by the SBI/ Bank/ Architect the contractor shall be 
responsible for the same and shall at his own expenses rectify such error, if so, required to 

satisfaction of the SBI. 

 

14.0 PROTECTION OF WORKS AND PROPERTY 

 

a) The contractor shall continuously maintain adequate protection, of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss due to his fault or negligence except 
which are due to causes beyond his control. He shall take adequate care and steps for 
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protection of the adjacent properties.  

 

b) The contractor shall take all precautions for safety and protection of his employees on the 
works and shall comply with all applicable provisions of Government and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property of about or 
adjacent to his place of work.  

 

c)   The contractor shall take insurance covers as per clause 22.0 at his own cost. The policy 
may be taken in joint names of the contractors and the SBI and the original policy may be 
lodged with the SBI. 

 

15.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK 

 

No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the 
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 
correct information relieve him from any risks or from the entire responsibility for the fulfillment 
of contract. 

 

16.0 CONTRACTOR’S SUPERINTENDENCE 

 

The contractor shall give necessary personal superintendence during the execution of the works 
and as long, thereafter, as the SBI/ Bank/ Architect may consider necessary until the expiry of 

the defects liability period, stated hereto. 

 

17.0 DISMISSAL OF WORKMEN 

 

The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or 
who may misconduct him. Such discharges shall not be the basis of any claim for compensation 

or damages against the Employer or any of their officer or employee. 

 

18.0 RATE OF PROGRESS 

 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of a kind and conducted in a 
manner to the satisfaction of the SBI/ Bank/ Architect. Should the rate of progress of the work or 
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any part thereof be at any time be in the opinion of the SBI/ Bank/ Architect too slow to ensure 
the completion of the whole of the work by the prescribed time or extended time for completion, 
the SBI/ Bank/ Architect shall thereupon take such steps as considered necessary by the SBI/ 
Bank/ Architect to expedite progress so as to complete the woks by the prescribed time or 
extended time. Such communications from the SBI/ Bank/ Architect neither shall relieve the 
contractor from fulfilling obligations under the contract nor he shall be entitled to raise any 

claims arising out of such directions. 

 

19.0 ASSIGNMENT AND SUBLETTING 

 

The whole of work included in the contract shall be executed by the contractor and he shall not 
directly entrust and engage or indirectly transfer assign or under let the contract or any part or 
share thereof or interest therein without the written consent of the SBI through the Bank/ 
Architect and no undertaken shall relieve the contractor from the responsibility of the contractor 
from active superintendence of the work during its progress. 

 

20.0 VARIATIONS 

 

No alteration, omission or variation ordered in writing by the SBI/ Bank/ Architect shall vitiate the 

contract. 

 

In case the SBI/ Bank/ Architect thinks proper at any time during the progress of works to make 
any alteration in, or additions to or omission from the works or any alteration in the kind or 
quality of the materials to be used therein, the SBI/ Bank/ Architect shall give notice thereof in 
writing to the contractor or shall confirm in writing within seven days of giving such oral 
instructions the contractor shall alter to, add to, or omit from as the case may be in accordance 
with such notice but the contractor shall not do any work extra to or make any alteration or 
additions to or omissions from the works or any deviation from any of the provisions of the 
contract, stipulations, specifications or contract drawings without previous consent in writing of 
the SBI/ Bank/ Architect and the value of such extras, alterations, additions or omissions shall in 
all cases be determined by the SBI/ Bank/ Architect and the same shall be added to or deducted 

from the contract value, as the case may be. 

 

21.0 VALUATION OF VARIATIONS 

 

No claim for an extra shall be allowed unless it shall have been executed under the authority of 
the SBI/ Bank/ Architect with the concurrence of the SBI as herein mentioned. Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following 

provisions. 
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a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work priced herein  
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

priced Bill of Quantities. 

 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
works are carried out, otherwise the prices for the same shall be valued under sub 
clause (c) hereunder. 

 

c) Where the extra works are not of similar character and/ or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the net rates or prices in the contract shall 
determine the valuation of the extra work where such extra work is of similar character 
and executed under similar conditions as the work priced herein of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the SBI/ Bank/ Architect shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 

 

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
SBI/ Bank/ Architect) the workman’s name and materials employed be delivered for 
verifications to the SBI/ Bank/ Architect at or before the end of the week following that in 
which the work has been executed. 

 

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate analysis 
worked on the “market rate basis” for material, labour, hire/ running charges of 
equipment and wastage’s etc plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation. 

 

22.0 INSURANCE OF WORKS 

 

22.1 Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated in clause 23 of GCC and are also covered during the period of maintenance for loss 
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or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause.  

 

a) The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in 
the works at their replacement value. 
 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the SBI/ Bank/ Architect the policy of insurance and the receipts for payment 
of the current premiums. 

 

22.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation 
of damages for or with respect to: 

 

a) The permanent use or occupation of land by or any part thereof. 

 

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through 
any lands. 

 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, 
their agents, employees or other contractors not being employed by the contractor or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 

 

22.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in the provision sub-clause 22.2 of this 
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clause. 
 

22.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claim made under or action brought against 
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not be liable to indemnify 
the SBI if the infringement of the patent or design or any alleged patent or design right is the 
direct result of an order passed by the SBI/ Bank/ Architect in this behalf. 
 

22.5 Third Party Insurance 

a) Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 09.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBI, by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 2.0 & 9.0 thereof. 

 

b) Minimum Amount of Third Party Insurance: Such insurance shall be affected with an 

insurer and in terms approved by the SBI which approval shall not be reasonably withheld 
and for at least the amount stated below. The contractor shall, whenever required, produce 
to the SBI/ Bank/ Architect the policy or policies of insurance cover and receipts for payment 
of the current premiums. 

 

22.6 Minimum Insurance Cover 

The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always. 
 

22.7 Accident or Injury to Workmen 

a) The SBI shall not be liable for or in respect of any damages or compensation payable at law 
in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor 
shall indemnify and keep indemnified SBI against all such damages and compensation, save 
and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 

b) Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time any person employed by him on the works and shall, when required, 
produce to the SBI/ Bank/ Architect such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any sub-
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contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub contractor shall have insured against the liability in respect of such 
persons in such manner that SBI is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the SBI/ Bank/ Architect when required such policy 
of insurance and the receipt for the payment of the current premium. 

 

c) Remedy on Contractor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBI may effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and from time to time deduct the amount 
so paid by the SBI as aforesaid and also deduct 15%of contract value from any amount due 
or which may become due to the contractor, or recover the same as debt from the 
contractor.  
 

d) Without prejudice to the other rights of the SBI against contractors, in respect of such 
default, the Bank shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the SBI and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this 
event all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 

 

23.0 EXTENSION OF TIME 

 

If, in the opinion of the SBI/ Bank/ Architect, the work be delayed for reasons beyond the control 
of the contractor, the SBI/ Bank/ Architect may submit a recommendation to the SBI to grant a 
fair and reasonable extension of time for completion of work as per the terms of contract. If the 
contractor needs an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Bank/ Architect in writing at least 30 
days before the expiry of the scheduled time and while applying for extension of time he shall 

furnish the reasons in detail and his justification if any, for the delays.  

 

The Bank/ Architect shall submit their recommendations to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be informed the 
period extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the SBI the 
provision of liquidated damages as stated under clause 24.0 of GCC shall become applicable. 
Further contract shall remain in force even for the period beyond the due date of completion 

irrespective whether the extension is granted or not. 
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24.0 LIQUIDATED DAMAGES 

 

If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to 
complete the work and clear the site including vacating their office on or before the contracted 
or extended date or completion without justification in support of the cause of delay, he may be 
called upon without prejudice to any other right of remedy available under the law to the SBI on 
account of such breach to pay a liquidated damages at the rate of 0.5% of the contract value 

per week subject to a maximum of 5% of the contract value. 

 

25.0 INSPECTION OF WORK 

 

The SBI/ Bank/ Architect or their representatives shall at all reasonable time have free access to 
the work site and/or to the workshop, factories or other places where materials are lying or from 
where they are obtained and the contractor shall give every facility to the SBI, SBI/ Bank/ 
Architect and their representatives necessary for inspection and examination and test of the 
materials and workmanship. No person unless authorized by the SBI/ Bank/ Architect except the 
representative of Public authorities shall be allowed on the work at any time. The proposed work 
either during its construction stage or its completion can also be inspected by the Chief 

Technical Examiner’s organization a wing of Central Vigilance Commission. 

 

26.0 NO COMPENSATION FOR RESTRICTIONS OF WORK 

 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not require the whole or any part of the work to be 
carried out, the Bank/ Architect shall give notice in writing to that effect to the contractor and the 

contractor shall act accordingly in the matter. 

 

The contractor shall have no claim to any payment of compensation or otherwise whatsoever, 
on account of any profit or advantage which he might have derived from the execution of the 
work fully but which he did not derive in consequence of the foreclosure of the whole or part of 
the work. Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafied brought to the site of the work by the contractor and rendered surplus as a 
result of the abandonment, curtailment of the work or any portion thereof and then taken back 
by the contractor, provided however that the Bank/ Architect shall have in such cases the option 
of taking over all or any such materials at their purchase price or a local current rate whichever 
is less. In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at which were 
originally issued to the contractor after taking into consideration and deduction for claims on 
account of any deterioration or damage while in the custody of the contractor and in this respect 

the decision of Bank/ Architect shall be final. 
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27.0 TIME FOR COMPLETION 

 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period as mentioned in Notice from the date of 
commencement. If required in the contract or as directed by the Bank/ Architect, the contractor 
shall complete certain portions of work before completion of the entire work. However the 
completion date shall be reckoned as the date by which the whole work is completed as per the 

terms of the contract. 

 

28.0 ACTION WHERE THERE IS NO SPECIFICATION 

 

In case of any class of work for which is there is no specification mentioned, the same will be 
carried out in accordance with the Indian Standards Specifications subject to the approval of the 
Employer/ Bank/ Architect. 

 

29.0 SUSPENSION OF WORK 

 

a) The contractor shall, on receipt of the order in writing of the Bank/ Architect (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part 
thereof for such time and in such manner as SBI/ Bank/ Architect may consider necessary 
so as not cause any damage or injury to the work already done or endanger the safety 
thereof for any of following reasons. 

i. On account any default on the part of the contractor, or 
ii. For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or 
iii. For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Bank/ Architect. 

 

b) If the suspension is ordered for reasons (i) and (ii) in sub-Para (a) above: 
The contractor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account. 

 

30.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED 
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In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
Bank/ Architect shall have the power to adopt any of the following course as they may deem 

best suited to the interest of the SBI. 

 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Bank/ 
Architect shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI. 

 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the labour and materials (the cost of such 
labour and materials as worked out by the Bank/ Architect shall be final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects in 
the same manner and at the same manner and at the same rates as if it had been carried 
out by the contractor under the terms of this contract the certificate of Bank/ Architect as to 
the value of work done shall be final and conclusive against the contractor. 

 

c)   To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Banks/ Architect shall be final and conclusive) shall 
be borne by original contractor and may be deducted from any money due to him by SBI 
under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof. 

 

In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account of, 
or with a view to the execution of the work or the performance of the contract and in case the 
contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to 
recover or to be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Bank/ Architect will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled to be paid the value so 

certified. 

 

31.0 PRICES FOR EXTRAS ETC., ASCERTAINMENT  

 

The rates of extra items will be ascertained as below: 

 

a) The rates will be derived from the rates of items already quoted in the original tender for the 
extra work.  
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b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if 
not so stated, then in accordance with the local day work, rates and wages for the district, 
provided that in either case vouchers specifying the daily time (and if required by the Bank, 
the workman’s name) and materials employed at or before the end of the week following that 
in which the work has been executed.  

c) The measurements and valuations in respect of the extra items of contract shall be 
completed within the ‘period of final measurement’ or within three months of the completion of 
the contract works as defined under clause (Certificate of Virtual Completion). 

 

32.0 EXTRA ITEMS RATES 

 

The work or extra items shall be started only after the approval of extra items rates by client/ 
Bank. Rates for additional or extra items work which cannot be derived from the contract item 

rates shall be calculated on the basis of actual cost plus 15 % for profit. 

 

33.0 VIRTUAL COMPLETION CERTIFICATE (VCC) 

 

On successful completion of entire works covered by the contract to the full satisfaction of the 
SBI, the contractor shall ensure that the following works have been completed to the satisfaction 

of the SBI. 

 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

 

b. Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI and 
not incorporated in the permanent works. 

 

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor by the 
SBI and shall clear, level and dress, compact the site as required by the SBI. 

 

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by 
the SBI. 

 

e. Shall hand over the work in a peaceful manner to the SBI. 

 

f.   All defects/ imperfections have been attended and rectified as pointed out by the SBI to 
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the full satisfaction of SBI.  

 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 
entitled to apply to the SBI/ Bank/ Architect for the certificate. If the SBI/ Bank/ Architect is 
satisfied of the completion of the work, relative to which the completion certificate has been 
sought, the SBI/ Bank/ Architect shall within fourteen (14) days of the receipt of the application 
for virtual completion certificate, issue a VCC in respect of the work for which the VCC has been 
applied. 

 

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability for defects liability period nor shall the 
issuance of VCC in respect of the works or work at any site be construed as a waiver of any 
right or claim of the SBI against the contractor in respect of works or work at the site and in 

respect of which the VCC has been issued. 

 

34.0 REMOVAL OF IMPROPER WORK 

 

The Employer shall during the progress of the work have power to order in writing from time to 
time the removal from the work within such reasonable time or times as may be specified in the 
order of any materials which in the opinion of the Employer/ SBI/ Banks are not in accordance 
with specification or instructions, the substitution or proper re-execution of any work executed 
with materials or workmanship not in accordance with the drawings and specifications or 
instructions. In case the contractor refuses to comply with the order the Employer shall have the 
power to employ and pay other agencies to carry out the work and all expenses consequent 
thereon or incidental thereto as certified by the Employer/ SBI/ Banks shall be borne by the 
contractor or may be deducted from any money due to or that may become due to the 
contractor. No certificate shall relieve the contractor from his liability in respect of unsound work 

or bad materials. 

 

35.0 DEFECTS AFTER COMPLETION 

 

The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, peeling off laminate, false ceiling cracks, or any other faults, which may appear within 
12 months after completion of the work. In the default, the Employer may employ and pay other 
persons to amend and make good such damages, losses and expenses consequent thereon or 
incidental thereto shall be made good and borne by the contractor and such damages, loss and 
expenses shall be recoverable from him by the Employer or may be deducted by the employer, 
in lieu of such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the amount 
retained being insufficient recover that balance from the contractor from the amount retained 
(retention money) together with any expenses the Employer may have incurred in connection 

therewith. 
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36.0 WORKS TO BE MEASURED 

 

The SBI/ Bank/ Architect may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified representative 
to assist the SBI/ Bank/ Architect in taking such measurements and calculation and to furnish all 
particulars or to give all assistance required by any of them. Such measurements shall be taken 
in accordance with the Mode of measurements detailed in the specifications. The representative 
of the SBI/ Bank/ Architect shall take joint measurements with the contractor’s representative 

and the measurements shall be entered in the measurement book. 

 

The contractor or his authorized representative shall sign all the pages of the measurement 
book in which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be made in the 
Measurements book. Should the contractor not attend or neglect or omit to depute his 
representative to take measurements then the measurements recorded by the representative of 
the SBI/ Bank/ Architect shall be final. All authorized extra work, omissions and all variations 
made shall be included in such measurements. 

 

37.0 FINAL MEASUREMENT 

 

The measurement and valuation in respect of the contract shall be completed within six months 

of the virtual completion of the work. 

 

38.0 WORKS BY OTHER AGENCIES 

 

The SBI/ Bank/ Architect reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also 
extend reasonable facilities for the execution of such work. The contractor however shall not be 
required to provide any plant or material for the execution of such work except by special 
arrangement with the SBI. Such work shall be carried out in such manners not to impede the 

progress of the works included in the contract. 

 

39.0 NOTICES AND STATUTORY REGULATIONS 
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The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations 
for the successful completion of the contract works. The whole of the work is to be complied 
with as per the requirements and bylaws of the relevant statutory authorities including contract 

labor (Regulation and Abolition) Act 1970. 

 

40.0 CLEARING SITE ON COMPLETION 

 

On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the whole of 
the site and the works clean and in a workmanlike condition to the satisfaction of the Employer/ 

SBI/ Banks. 

 

41.0 ARCHITECT’S DELAY IN PROGRESS 

 

The SBI/ Bank may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer for the 
completion of the contract as he may think proper and sufficient in consequences of such delay, 
and the contractor, shall not make any claim for compensation or damage in relation thereto. 

 

42.0 FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S 

INSTRUCTIONS 

 

If the contractor after receipt of written notice from the Employer/ SBI/ Bank requiring 
compliance with such further drawings and/or instruction, fails within seven days to comply with 
the same, the Employer/ SBI/ Bank may employ and pay other persons to execute any such 
work whatsoever as may be necessary to give effect thereto and all cost incurred in connection 
there with shall be recoverable from the contractors by the Employer as a debit or may be 

deducted from any money due or which become due to the Contractors. 

 

43.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT 

 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 
an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Government and of the Official Assignees of the 
liquidator in such acts of insolvency or winding up shall be unable within seven days after notice 
to him to do so, to show to the reasonable satisfaction of the SBI/ Bank/ Architect that he is able 
to carry out and fulfill the contract, and to give security therefore if so required by the SBI/ Bank/ 
Architect. Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
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execution to be issued or shall suffer any payment under this contract to be attached by or on 
behalf of any of the creditors of the contractor. Or shall assign or sublet this contract without the 
consent in writing of the SBI through the SBI/ Bank/ Architect or shall charge or encumber this 

contract or any payment due to which may become due to the contractor there under. 

 

a) Has abandoned the contract; or 

 

b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the SBI/ Bank/ Architect written notice to proceed, or 

 

c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the SBI/ Bank/ Architect that the 
said materials were condemned and rejected by the SBI/ Bank/ Architect under these 
conditions; or has neglected or failed persistently to observe and perform all or any of 
the acts, matters or things by this contract to be observed and performed by the 
contractor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in defiance 
of the SBI’s or Bank/ Architect instructions to the contrary subject any part of the 
contract. Then and in any of said cases the SBI and or the SBI/ Bank/ Architect, may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Bank/ Architect or the obligation and liabilities of the contractor the whole of which 
shall continue in force as fully as if the contract had not been so determined and as if the 
works subsequently had been executed by or on behalf of the contractor. And, further 
the SBI through the Bank/ Architect, their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffolding’s, materials, sheds,machines 
lying upon the premises or on the adjoining lands or roads, use the same by means of 
their own employees or workmen in carrying on and completing the work or by engaging 
any other contractors or persons to complete the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to preventor hinder such other contractor or 
other persons employed for completing and finishing or using the materials and plant for 
the works. When the works shall be completed or as soon thereafter as convenient the 
SBI or the Bank/ Architect shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days after 
receipt thereof by him the SBI sell the same by public auction after due publication and 
shall adjust the amount realized by such auction. The contractor shall have no right to 
question any of the act of the SBI incidental to the sale of the materials etc. 

 

44.0 CERTIFICATE OF PAYMENT 

 

The contractor shall be entitled under the certificates to be issued by the SBI/ Bank/ Architect to 
the contractor within 10 working days from the date of certificate to the payment from SBI from 
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time to time. The SBI shall recover the statutory recoveries and other dues including the 
retention amount from the certificate of payment. Provided always that the issue of any 
certificate by the SBI/ Bank/ Architect during the progress of works or completion shall not have 

effect as certificate of satisfaction or relieve the contractor from his liability under this clause. 

 

The SBI/ Bank/ Architect shall have power to withhold the certificate if the work or any part 
thereof is not carried out to their satisfaction. The SBI/ Bank/ Architect may by any certificate 
make any corrections required in previous certificate. The SBI shall modify the certificate of 

payment as issued by the SBI/ Bank/ Architect from time to time while making the payment. 

 

The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement book (M.B). The contractor shall not submit interim bills when the 
approximate value of work done by him is less than amount specified in NIT and the minimum 

interval between two such bills shall be one month. 

 

The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and SBI/ Bank/ Architect shall issue the certificate of payment within a period 
of two months. The SBI shall pay the amount within a period of three months from the date of 

issue of certificate provided there is no dispute in respect of rates and quantities. 

 

45.0 SETTLEMENT OF DISPUTES AND ARBITRATION 

 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same, whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter : 

 

i. If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the SBI/ Bank or 
in case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the Contractor shall forthwith 
give notice in writing of his claim, or dispute to the Assistant General Manager (Premises& 
Estate)/ Dy. General Manager (Premises) and endorse a copy of the same to the SBI/ 
Bank, within 30 days from the date of dis allowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by 
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the contractor unless notice of such claim shall have been given by the contractor to the 
Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in the 
manner and within the time as aforesaid. The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to the Assistant General 
Manager (Premises& Estate)/ Dy. General Manager (premises) in writing in the manner 
and within the time aforesaid. 

 

ii. The Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises) 
shall give his decision in writing on the claims notified by the contractor. The contractor 
may within 30 days of the receipt of the decision of the Assistant General Manager 
(Premises& Estate)/ Dy. General Manager (premises) submit his claims to the conciliating 
authority namely the Circle Development Officer/General Manager (Corporate Services) 
for conciliation along with all details and copies of correspondence exchanged between 
him and the Assistant General Manager (Premises& Estate)/ Dy. General Manager 
(premises). 

 

iii. If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager/ Dy. Managing Director &Corporate Development 
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims failing 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 

iv. Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the Chief General Manager/ Dy. Managing Director 
&Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due 
to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager/ Dy. Managing Director &Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. It 
is also a term of this contract that no person other than a person appointed by such Chief 

General Manager aforesaid should act as arbitrator. 

 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules made there under. It is also a term of the contract that if any fees are payable to the 
arbitrator these shall be paid equally by both the parties. However, no fees will be payable to the 

arbitrator if he is a Bank Officer. 
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It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. The venue of the arbitration shall be such place as 
may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, 

such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 



 

 

 Page 42 of 79 
Signature of bidder 

 

SPECIAL CONDITIONS OF CONTRACT 

 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 

clauses mentioned within special conditions of contract, the clauses mentioned within the 
special conditions of contract shall supersede those mentioned elsewhere. 

 

1.0 WORK DURING NIGHTS AND HOLIDAYS 

 

Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night or on holidays without the permission in writing 
of the SBI/ Bank/ Architect, save when the work is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the SBI/ Bank/ Architect. However, the provision of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progress and quality of the part of the works being technically required and 
continued with the prior approval of the SBI/ Bank/ Architect at no extra cost to the SBI. All work 
at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance. 

 

2.0 SITE SUPERVISION 

 

The contractor shall appoint at his own cost competent and adequate number of qualified 

Engineers at site, 

a) For joint measurements and preparations of bills,  
b) For testing materials at site and outside laboratory, 
c) For other general supervision.  
d) Their appointment shall be approved by the Employer/ SBI/ Bank.  
e) The site Engineers shall not be removed from the site without the written consent of the 

Employer/ SBI/ Bank. 

 

3.0 CUTTING AND MAKING GOOD 

 

Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers 
and bolts or other metal fixing devices shall be used to secure frames panels and other units in 
position. Wooden plugs will not be permitted. Holes shall be formed with electric drills whenever 

possible. Structural members shall not be cut or drilled without prior consent of the client. 
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4.0 TYPOGRAPHICAL CLERICAL ERRORS 

 

The Employer/ SBI/ Bank clarification regarding partially omitted particulars of typographical or 
Clericals errors shall be final and binding on the contractors.   

 

5.0 WATER SUPPLY 

 

The contractor shall make his own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions: 

 

a) That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the SBI/ Bank/ Architect. 

 

b) The Contractor shall make alternative arrangements for the supply of water if the 
arrangements made by the Contractor for procurement of water in the opinion of the SBI/ 
Bank/ Architect are unsatisfactory. 

 

6.0 POWER SUPPLY 

 

The contractor shall make his own arrangements for power & supply/ distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 
running and maintenance of the plants are to be included in his tender prices. He shall pay all 
fees and charges required for the power supply and include the same in his tendered rates and 
hold the owner free from all such costs. He has to obtain necessary approvals from the 

appropriate authorities, if required. 

 

7.0 TREASURE TROVE ETC. 

 

Any treasure trove, coin or object antique which may be found on the site shall be the property 

of SBI and shall be handed over to the Bank immediately. 

 

8.0 UNFIXED MATERIALS 
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When any materials intended for the works shall have been placed at site by the Contractor, 
such material shall not be removed there from (except for the purposes of being used on the 
works) without the written authority of the Employer/ SBI/ Bank and when the contractor shall 
have received payment in respect of any certificate in which the SBI/ Bank shall have stated that 
he has taken in to account to value of such unfixed materials on the works such material shall 
become the property of the Employer and the contractor shall be liable for any loss or damage 

to any such materials. 

 

9.0 CUSTODY AND SECURITY OF MATERIALS 

 

The contractors shall be responsible for the custody and security of all materials and equipment 
at site and he will provide full time watchman/ watchmen to lock after his materials, stores 

equipments etc. 

 

10.0 METHOD OF MEASUREMENT 

 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to dated 
rules, lay down by the Bureau of Indian Standards. In the event any dispute/ disagreement the 

decision of the SBI/ Bank/ Architect shall be final and binding on the contractor. 

 

11.0 MAINTENANCE OF REGISTERS 

 

The contractor shall maintain the following registers as per the enclosed format at site of work 
and should produce the same for inspection of SBI/ Bank/ Architect whenever desired by them. 
The contractor shall also maintain the records/ registers as required by the local authorities/ 
Government from time to time. 

a) Register for secured advance 
b) Register for hindrance to work 
c) Register for running account bill 
d) Register for labour 

 

12.0 FORCE MAJEURE 

 

12.1 Neither contractor not SBI shall be considered in default in performance of their obligations 
if such performance is prevented or delayed by events such as war, hostilities revolution, riots, 
civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of god or for any other cause beyond the 
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reasonable control of the party affected or prevented or delayed. However a notice is required to 
be given within 30 days from the happening of the event with complete details, to the other party 
to the contract, if it is not possible to serve a notice, within the shortest possible period without 

delay. 

 

12.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other of such cessation and the actual 

delay incurred in such affected activity adducing necessary evidence in support thereof. 

 

12.3 From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the cause itself and 
inability resulting there from having been removed, the agreed time of completion of the 
respective obligations under this agreement shall stand extended by a period equal to the 

period of delay occasioned by such events. 

 

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state 
of force majeure lasting to a period of 6 months or more the two parties shall mutually decide 

regarding the future execution of this agreement. 

 

13.0 LOCAL LAWS, ACTS, REGULATIONS  

 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 
with the provision of all labour legislation including the latest requirements of all the Acts, laws, 

any other regulations that are applicable to the execution of the project. 

 

a) Minimum Wages Act, 1948 (Amended) 
b) Payment of Wages Act 1936 (Amended) 
c) Workman’s Compensation Act 1923 (Amended) 
d) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
e) Apprentice Act 1961 (Amended)  
f) Industrial Employment (Standing Order) Act 1946 (Amended) 
g) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
h) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof 
i) Shop and Establishment Act  
j) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 
 

14.0 AMENDMENT 
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The central government may from time to time add to or amend the regulation and on any 
question as to the application, interpretation or effect of these regulations the decision of the 
chief labour commission or deputy chief labour commission to the government of India, or any 

other person authorized by the central government in that behalf shall be final. 

 
15.0 CONTRACTOR'S LABOUR REGULATIONS 

 

Contractors should strictly follow the labour regulations as per the latest Indian Government 
acts. Periodical wages, Insurance coverages, Employee minimum allowances...etc. must be 
availed for all the staff. All the Licenses and necessary Registers to be maintained by the 

Contractor shall be verified by SBI anytime. 

 

16.0 DELAYED PAYMENTS 

 

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by 
the SBI/ Bank hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest 

will be paid by the Employer. 

 

17.0 SAFETY CODE/ SAFETY MEASURES 

 

a) All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

that these are used properly. 
 

b) First Aid Box should be kept at site with all requisite materials.  

 

c) No one should be allowed to inspect / work at a height without Safety Belt. 
 

d) Suitable scaffolds should be provided for workmen for all Works that cannot safely be 

done from the ground, or from solid construction except such short period Work as can 

be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well as suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 

e) Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter high 
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above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends thereof with only such openings as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure.  

 
f)    Working platforms, Gangways, and Stairways should be so constructed that they do 

not sag unduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is more than 3-5 Meters above ground level or floor level they should be 

closely boarded, should have adequate width and should be suitably fenced, as 

described. 
 

g) Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 Meter. 

 
h) Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 

Meters in length while the width between side rails in rung ladder shall in no case be 
less than 30cms for ladder up to and including Meters in length. For longer ladders this 

width should be increased at least 6mm for each additional 30 cm. Uniform step spacing 

shall not exceed 30 cm. 
 

i)    Adequate precautions shall be taken to prevent danger from electrical equipments. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used. 
 

j)    All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from 

bottom of the trench to at least 1 Meter above the surface of the ground. The sides of 

the trenches, which are 1.5 Meters or more in depth shall be stepped back to give 
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of 

the trench or half of the depth of the trench whichever is more cuttings shall be done 
from top to bottom. Under no circumstances undermining or under cutting shall be done. 

 
k) Before any demolition work is commenced and also during the process of the work :- 

i. All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 
 

ii. No electrical cable or apparatus which is liable to be a source of danger over a cable 

or apparatus used by the operator shall remain electrically charged. 

 

iii. All practical steps shall be taken to prevent danger to persons employed from risk or 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 

over-loaded with debris or materials as to render it unsafe. 
 

iv. All necessary personal safety equipment as considered adequate by the Site 
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Engineer should be kept available for the use of the persons employed on the Site 

and maintained in a condition suitable for immediate use; and the Contractor should 
take adequate steps to ensure proper use of equipment by those concerned. 

 

v. Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

 

vi. Those engaged in white washing and mixing or stacking of cement bags or any 

materials which are injurious to the eyes shall be provided with protective goggles. 
 

vii. Those engaged in welding works shall be provided with Welder’s protective eye-

shields. 

 

viii. Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 

ix. When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 

least for an hour before the workers are allowed to get into the manholes and the 

manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals and boards to prevent accident to the Public. 

 

l)    Use of hoisting machines and tackle including their attachments, anchorage and 

support shall conform to the following standard or conditions:- 
 

i. These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defect and shall be kept in good repairs and in good 
working order. 

 

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects. 
 

iii. Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in-charge of any hoisting machine 
including any scaffold, winch or give signals to the operator. 

 

iv. In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or lowering or as means of suspension the safe working 
load shall be ascertained by adequate means. 
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v. Every hoisting machine and all gear referred to above shall be plainly marked with 

the safe working load. In case of hoisting machine having a variable safe working 
load, each safe working load of the conditions under which it is applicable shall be 

clearly indicated. No part of any machine or of any gear referred to above in this 

paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 

 

vi. Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should 

be provided with such means as will reduce to the minimum the risk of accidental 

descent of the load, adequate precautions should be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced. 

 

vii. When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be 
necessary should be provided. The workers should not wear any rings, watches and 

carry keys or other materials, which are good conductors of electricity. 
 

m) All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

 

18.0 ACCIDENTS 

 

The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the SBI/ Bank/ Architect. The 
contractor shall also report immediately to the competent authority whenever such report is 
required to be lodged by the law and take appropriate actions thereof. 
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ADDITIONAL CONDITIONS FOR ELECTRICAL INSTALLATION WORKS 

 

Unless otherwise specified in Technical specifications/ General Conditions/ Special Conditions 
the additional conditions for Electrical Installations shall be adopted. The Electrical wiring 
installations and other accessories shall comply with latest IS (Indian Standard Codes) and 

National Electrical code – 1985. 

 

1. The contractor should depute one person at site from start of work to finish for giving 
temporary connections & attending problems. 

 

2. The contractor should work according to the final layout. 
 

3. The contractor should submit & approve make list with architect/ bank's engineer before 
working & submit signed copy with final bill submission. 

 

4. The contractor should check electrical approved make list before quote. 
 

5. The contractor should submit test certificate of panel from panel builder as per perfoma 
given in tender. But the panel should be made as per CPRI terms & conditions & also 
approved by bank's Electrical Engineer/ Architect. The contractor should follow the GA 
drawing & Panel SLD if given in tender. 

 

6. Lowest bidder shall be decided after deducting the buyback value. 

 

7. The contractor should submit bank guarantee or warranty of fixtures (LED) for minimum 
3 years. 

 

8. Contractor should be submitted the certificate of wires those used for the branch from 
duly signed by company authorised person. - Per project basis. 

 

9. Earth resistance should be checked & submitted the report with duly signed by electrical 
contractor at the time of bill checking. 

 

10. Single line diagram should be submitted at branch & one copy should be attached near 
DB/ Main Panel. 

 

11. Shock treatment chart should be pest near DB/ Main Panel. Stickers should be paste on 
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DBs/ Main Panel. 

 

12. The contractor's presence must be compulsory for shifting/ installing of UPS, Data rack, 
EPABX systems. And must help to bank's vendors like PCs (hardware), UPS, Data craft 
(port switch - software) etc. 

 

13. Vendor has to submit MTC/ test reports & Inspection certificate of Company wherever 
required. 

 

14. Concealed Work: The contractor shall give due notice to the Employer/ SBI/ Bank 

whenever any work is to be covered up or finished up or otherwise becoming 
inaccessible later on, in order that the work may be inspected and correct dimensions 
taken before such covering, in default whereof the same shall, at the opinion of the 
Employer/ SBI/ Bank be either opened up for measurement at the contractor’s expenses 
or no payment may be made for such materials. Should any dispute or differences arise 
after the execution of any work as to measurements etc., or other matters which cannot 
be conveniently tested or checked, the notes of the Employer/ SBI/ Banks shall be 
accepted as correct and binding on the contractor. 

 

15. All the labourers, electricians etc., involved in work shall be efficient, qualified electrical 
license holders and well experienced in Electrical installations and allied works. All 
employees should be under the coverage of P.F./ Minimum Wages Act, as per labour 
laws. All rules and regulations as per the extant guidelines of labour department are to 
be followed. 

 

16. If necessary, the contractor shall be resposible for Liaison with Electrical Inspectorate 
and obtaining clearance/ inspection certificate from inspectorate. 

 

17. MCCB fault level shall be of minimum 16 kA, whereas fault level for all MCBs shall be of 
minimum 3 kA. 

 

18. All copper wires & aluminium cables shall be 1.1 kV grade. All copper wires used for 
wiring shall be FRLS type. 

 

19. All medium voltage equipments shall be earthed by two separate and distinct 
connections with the earth. In the case of high and extra high voltages, the neutral points 
shall be earthed by not less than two separate and distinct connections with the earth, 
each having its own electrode at the generating station or substation. 

 

20. If necessary, any additional cutouts and patching up gaps/ holes side by the Electrical 
fittings/ accessories are to be repaired by successful bidder only. 

 

21. In some cases, job to be carried out at working office environment, so successful bidder 
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shall co-ordinate with Electrical Facility Management Team on site for proper 
permissions and non-hindrance of SBI regular functions. 
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TECHNICAL SPECIFICATIONS 

 

Unless otherwise mentioned in Item description/ Bill of Quantities and/ or instructed by SBI/ 
Bank/ Engineer following specifications shall be adopted. All works to be carried as per detailed 
execution drawings and instructions of SBI/ Bank/ Engineer in-charge. Sizes mentioned 
hereunder or elsewhere in these tender documents are finished sizes and center to center 

distance is the maximum permissible distance. 

 

INTERNAL ELECTRIFICATION 

1.0 Scope: 

This specification is intended to cover the requirements of supply, installation, testing and 
commissioning of electrical wiring installation and other accessories required for its satisfactory 
operation. This covers the essential requirements or precautions regarding wiring installations 
for ensuring satisfactory and reliable service. 

 

2.0 Standards: 

The Electrical wiring installations and other accessories shall comply with latest IS: 732 - 1989 

and National Electrical code – 1985. 

 

3. Construction 

Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 
1.35 m above finished floor level wherever applicable, as indicated in the drawing. Equipment 
which is on the front of a switch board shall be so arranged that inadvertent personnel contact 
with live parts is unlikely during the manipulation of switches, changing of fuses or similar 
operation. In every case in which switches and fuses are fitted on the same pole, these fuses, 
shall be so arranged that the fuses are not live when their respective switches are in 'OFF' 
position. No fuses other than fuses in instrument circuit shall be fixed on the back or behind a 

switch board panel or frame. 

 

4. Capacity of circuit: 

Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and 
light points and its total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets can 
be wired on a single common circuit. If fan circuit is drawn separately, circuit shall not be used 
more than eight points and load shall not exceed more than 800 watts. In the circuit, the neutral 
and earth wires can be looped up to 10points. From distribution boards Neutral & Earth wires 
shall be run for every circuit. 
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The power circuits shall not have more than two outlets per circuit if load to be fed by each 
outlet is less than 1KW, and if load is more than 2KW, each outlet shall be connected to a 

separate circuit. 

 

Switches: All switches shall be placed in the live conductor of the circuit and no single pole 

switch or fuse shall be inserted in the earth or earthed neutral conductor of the circuits. Single 
pole switches (other than for multiple control) carrying not more than 15amperes may be of the 

piano flush type and the switch shall be 'ON' When the knob is down.  

 

Lamp holders: Lamp holders for use on brackets and the like shall have not less than 1.3 cm 

nipple and all those for use with flexible pendant shall be provided with cord grips. All lamp 
holders shall be provided with shade carriers. Where centre contact Edison screw lamp holders 
are used, the outer or screw contact shall be connected to the 'middle wire' or the neutral or to 

the earthed conductor of the circuit. 

 

Lamps: All incandescent lamps, unless otherwise specified shall be hung at a height of not less 

than 2.5 m above the finished floor level. 

 

Ceiling rose: a) A ceiling rose or any other similar attachment shall not be used on circuit, the 

voltage of which normally exceeds 250 volts. A ceiling rose shall not embody fuse terminals as 
an integral part of it. Every socket outlet shall be controlled by a switch. The switch controlling 
the socket shall be on the 'live' side of side line.5 Amps and 15 Amps socket-outlet shall 
normally be fixed at any convenient place 60 cm above the floor level or near such level as 
indicated in drawing. 15 Amps socket outlets in kitchen shall be fixed at convenient place 23cm 
above the working platform. In a room containing a fixed bath or shower, there shall be no 

socket outlet and there shall be no provision for connecting a portable appliance. 

 

5 Recessed MS conduit wiring system 

a) Making of chase: The chase in the wall shall neatly be made and shall be of suitable 

dimension to permit the conduit to be fixed in the manner desired by the Engineer-in charge. In 
the case of buildings under construction, chases shall be provided in the wall, ceiling, etc. at the 
time of their construction and shall be filled up neatly after erection of conduit and brought to the 

original finish of the wall. 

 

b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of 

saddles not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as 
far as  practicable and all curves maintained by bending the conduit pipe itself with a long radius 
which will permit easy drawing-in of conductors. All the threaded joints of rigid steel conduits 

shall be treated with approved preservative compound to ensure protection against rust. 
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c) Inspection boxes: To permit periodical inspection and to facilitate replacement of wires, 

suitable inspection boxes shall be provided at convenient locations. They shall be mounted in 
flush with the wall. The minimum size of inspection boxes shall be 75 x 75 mm. Suitable 

ventilating holes shall be provided in the inspection box covers. 

 

d) Types of accessories to be used: All outlets, such as switches and sockets, may be either 

of flush mounting type or of surface mounting type. The switches and other outlets shall be 
mounted on such boxes. The metal box shall be efficiently earthed with the earth continuity wire 

run along the conduit. 

 

When crossing through expansion joints in buildings, the conduit sections across the joint may 
be through flexible copper bellows of the same size as PVC conduit. The Number of wires that 

can be drawn through a conduit shall be strictly as per IS 732 and as mentioned in Drawings. 

 

6. MS Conduits: 

MS conduit shall be black enameled and of thickness not less than 16SWG and of size 
minimum 19 mm dia. The Conduit shall conform to IS 9537/ Part II Bunching of cables: 
Separate conduits shall be used for bunching of conductors of AC supply and DC supply for 
lighting and small power outlet circuits. All outlets of conduit systems shall be properly drained 
and ventilated, but in such a manner so as to prevent the entry of insects etc. as far as possible. 
Bends in conduit: Wherever necessary, bends or diversions may be achieved by bending the 
conduits or by employing normal bends, inspection bends, inspection boxes, elbows or similar 

fittings. 

In case of plain conduit, heat may be used to soften the conduit for bending and forming joints. 

Positioning of conduit in close proximity to hot surfaces should be avoided. 

 

7. TESTING OF WIRING: 

The following tests shall be carried out on all types of wiring on completion of the work and 

before energizing the installation: 

i) Insulation resistance test, 

ii) Electrical continuity test, 

iii) Earth continuity test, 

iv) Earth electrode resistance test, 

v) Switch polarity test. 
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i) Insulation Resistance test: 

The insulation resistance shall be measured by using 500 v megger between the following 
points. Phase and neutral conductor with all fuses in position and all switches in closed 
condition and main switch in OFF position with lamps and other devices removed. Between 
earth and whole system of conductors with all fuses in place, all switches closed and all lamps 

in position. 

Between all conductors connected to one phase of the supply of the above tests shall not be 
less than 50 divided by the number of points on the circuit. Where a whole installation is being 
tested, a lower value than that given by the above formula is acceptable subject to a minimum 
of one mega ohm. 

The insulation resistance in mega ohm as obtained by each of the above tests shall not be less 
than 50 divided by the number of points on the circuit. Where a whole installation is being 
tested, a lower value than that given by the above formula is acceptable subject to a minimum 

of one mega ohm. 

 

(ii) Electrical continuity test: 

Each and every circuit shall be tested for electrical continuity by using a multimeter. 

 

(iii) Earth continuity test: 

The earth continuity conductor including metal conduit shall be tested for electrical continuity 
and the resistance of the same along with the earthing lead measured from the connection with 
the earth electrode to any point in the earth continuity conductor in the complete installation 

shall not exceed one ohm. 

 

iv) Earth electrode resistance test: 

The earth electrode resistance shall be tested as specified in section 

 

(v) Switch polarity test: 

Test shall be made to verify that all switches in every circuit have been fitted in the same 
conductor throughout and such conductor shall be marked for connection to the phase 

conductor. 

 

8 Distribution Boards: 

All the distribution boards shall be with MCBs as described in the respective schedule. The 
distribution boards shall be controlled by a switch fuse, miniature circuit beaker or an isolator as 
described in the respective schedule. Each outgoing circuit shall be provided either with MCB or 
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a fuse on the phase. The neutral shall be connected to a common link and be capable of being 
disconnected individually for testing purposes. The distribution boards shall be located as 
indicated in the respective electrical working drawings and as directed by Engineer - in - charge. 
The distribution boards shall be fixed on wall in the niche provided and marked with the details 
of circuits, source of supply, size of incoming wires Etc., All marking shall be clear and legible. 

 

The total load of the consuming devices shall be evenly distributed between the numbers of 
ways of distribution board. The consuming devices circuit shall be connected to distribution 
board in proper sequence, so as to avoid unnecessary crossing of wires. Cables shall be 
connected to a terminal only by crimped lugs. Cables shall be rigidly fixed in such a manner that 
a clearance of at least 2.5cm is maintained between conductors of opposite polarity or phase 
and between the conductors and any material other than insulating material. The incoming and 

outgoing cables shall be neatly bunched. 

 

9. MOUNTING HEIGHTS: 

The Mounting heights of various fixtures shall be as specified in the Drawings. 

 

5.0 Switch Fuse Units: 

5.1 General: 

The switch fuse units shall be of the load break, heavy duty, cubicle type conforming to the 
requirements IS and of AC 23 duty. The switch fuse units shall be capable of withstanding the 
thermal and electromagnetic stresses caused by short circuits for the time of operation of the 

associated fuse links. 

 

The switch fuse units shall be double break and have quick make break mechanism, designed 
to ensure positive operation. All switch fuse contacts shall be silver plated at the current transfer 
surfaces. The unit shall be provided with a front operating handle. The ON and OFF positions of 

the switch handle shall be clearly marked. 

 

5.2 Interlocks and Safety: 

Interlocks shall be provided so as to prevent opening of the unit door when the switch is in the 
ON position and also to prevent closing of the switch with the door not properly secured.  

 

5.3 HRC Fuses: 

The switch fuse units shall be fitted with High rupturing capacity cartridge fuse links with ISI 
marking for a rupturing capacity of not less than 80 KA at 415 volts. The fuse links shall be 
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mounted in a draw out carriage, thus ensuring positive isolation of contacts during fuse 

replacements. 

 

6.0 Current Transformers. 

Current transformers shall comply with the requirements of relevant latest amendment IS. They 

shall have ratios, outputs and accuracy as specified in the schedule. 

 

7.0 Indicating / Integrating Meters: 

All indicating instruments shall be of flush mounted industrial pattern conforming to the relevant 
latest amended IS. The instrument shall have non reflecting bazels, clearly, divided and indelibly 
marked scales, and shall be provided with zero adjusting devices in the front. Integrating 
instruments shall be of flush mounted switch board pattern complying with the requirements of 
relevant latest IS. 

 

8.0 Relays: Circuit breakers shall be provided with integrally mounted relays as specified in the 

schedule. The relay shall have a set of three phase characteristics, which shall be adjustable 
over a wide range, to provide discrimination between a multiplicities of devices. The relay shall 
be able to provide over current and earth fault protection. Also UV and Shunt trip Relays are to 

be provided. 

 

9.0 Control switches/Selector switches: Control switches/Selector switches shall be of the 

heavy duty rotary type, with plates clearly marked to show the operating position. They shall be 
of semi-flush mounted type with only the front plate and the operating handle projected. Circuit 

breakers control switches shall be of the spring return to neutral type. 

 

10.0 Indicating lamps and push buttons: 

Indicating lamps shall be of the LED type of low watt consumption, provided with series resistors 
where necessary and with translucent lamp covers. Bulbs and lenses shall be easily 
replaceable from the front. Push buttons shall be of the momentary contact, push to actuate 
type fitted with self-reset 

contacts and provided with plates marked with its junctions. 

 

11.0 Cable terminations: 

Cable entries and terminals shall be provided in the switch board to suit the number, type and 
size of aluminum conductor power cables and copper conductor control cables as indicated in 
the schematic diagram. Provision shall be made for top or bottom entry of cables as required. 
Generous size of cabling chambers shall be provided, with the position of cable glands and 
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terminals such that cables can be easily and safely terminated. Barriers or shrouds shall be 
provided to permit safe working at the terminals of one circuit without accidentally touching that 
of another live circuit. Cable riser shall be adequately supported to withstand the effects of rated 
short circuit currents without damage and without causing secondary faults. Cable sockets shall 
be of copper and of the crimping type/soldering as required. 

 

12.0 Control wiring: 

All control wiring shall be carried out with 1100/650 V grade single core Copper cable 
conforming to relevant IS having stranded copper conductors of minimum 2.5 sq.mm. Section 

for CT Wiring and 1.5sq.mm for Control/indicating Instruments. 

 

Wiring shall be neatly bunched, adequately supported and properly routed to allow easy access 
and maintenance. Wires shall be identified by numbered ferrules at each end. The ferrules shall 
be of the ring type of non-deteriorating material. They shall be firmly located on each wire so as 
to prevent free movement. All control circuit fuses shall be mounted in front of the panel and 

shall be easily accessible. 

 

13.0 Terminal blocks and labels: 

Terminal block shall be of 500 volts grade of the stud type. Insulating barriers shall be provided 
between adjacent terminals. Terminal block shall have minimum current rating of 10 amps and 

shall be shrouded. Provisions shall be made for label inscriptions. 

 

Lables shall be made of anodized aluminum, with white engraving on black background. They 
shall be properly secured with fasteners. Danger plate of size and descriptions as 

recommended in the relevant IS shall be provided on the PCC. 

 

15.0 Drawings: After the award of the contract the contractors shall submit three copies of the 

following drawings for approval of the Department. 

i) Outline dimensional drawing of the PCC showing the general arrangement indicating the 
following: 

a) Bus bar clearances; 

b) Power and control cable entry points; 

c) Configuration of bus bars; 

d) Details of support insulation’s and spacings; 

e) Outgoing power cable termination arrangements. 

ii) Single line diagram of power control centre showing Protection, Metering etc. 
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iii) Cubicle wiring diagram. 

iv) List of accessories with Ratings & makes/ Models 

 

16.0 Installation Testing and commissioning: 

The power control centre shall be installed over the cable trench/cable pit using suitable size of 
MS channel including grouting of the channel with necessary bolts and nuts. Proper earthing of 
PCC shall be done using two independent copper/ GI strip of sizes as indicated in the schedule. 
Each power control centre and components shall be subjected to standard routine tests as per 

applicable clauses of relevant standards. 

 

The channel shall be painted with one coat of red oxide primer and two coats of anti corrosive 
enamel paint of proper shade as directed by the Engineer-i-charge. The per-commissioning 
tests as required shall be done and the PCC shall be commissioned. 

 

LAYING OF CABLES 

1.0 Scope: 

This specification is intended to cover the requirements of installation and energizing of PVC/ 

XLPE/ PILCDSTA power cables including jointing of cables. 

 

2.0 Standards: 

The power cable and its fixing accessories shall comply with the latest relevant Indian 

Standards and National Electrical Code. 

 

3.0 Laying of Cables: 

3.1 General: 

3.1.1 Before the commencement of cable laying, it shall be ensured by the Engineer-in- Charge 
that only ISI marked cables are used. It shall be the responsibility of the contractor to check the 
soundness and correctness of the size of the cable while taking delivery of the cable from 
stores. Any defect noticed shall be brought to the notice of the issuing authorities immediately. If 
any defects is noticed after the cable is laid or during the process of laying, it shall be brought to 
the notice of the Engineer-in-Charge and upon his satisfaction, that the cable is not damaged 
due to bad handling, it will be the entire responsibility of the contractor to retrieve the cable 
already laid and return the defective cable to store and take fresh length of the cable from the 

store and relay the same. 
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3.1.2 The material such as bricks, sand, cable route markers, and RCC slab of best quality as 

approved by the Engineer-in-Charge only shall be used for cable laying works. 

 

3.1.3 The contractor shall provide all the necessary labour, tools, plants and other requisites at 
his own cost for carrying out pumping of water and removing of water from trenches, if any, 

where required. 

 

3.1.4 Installation shall be carried out in a neat, workman like manner by skilled, experienced and 

competent workman in accordance with standard practices. 

 

3.1.5 While laying the cable care shall be taken to avoid formation of kinks and also damage to 
the cable. In the case of cable bends, it shall not have bent radius lesser than 20 times the 
overall diameter of the cable. 

 

3.1.6 A cable loop of about five meters length and as directed by the Engineer-in-Charge / 

BANK shall be provided at the following locations. 

a) Near the termination points 

b) Near to the straight through joint 

 

3.1.7 The method of cable laying and routing of cables, shall in every case be as directed by the 

Engineer-in-Charge/ Architect/ Bank. 

 

3.1.8 Whenever cable passes through Hume pipes/ GI pipes embedded across the wall in a 

building, both the ends of the pipe shall be suitably sealed. 

 

3.1.9 Identification tags indicating the size of the cable and feeder designation shall be securely 
attached at both ends of the cable. Such tags shall also be attached to the cable at intervals of 
50 Mtrs. The materials of the tag shall be of either 12 SWG GI sheet. In case of plastic, the 
details have to be engraved and in case of GI sheet, the details should be punched. Cable route 
markers shall be provided at the intervals of 200 M with a minimum of one number route 
marker. The details of the route makers shall be as per the drawing. At the locations of straight 

through joints, necessary joint-markers shall be provided. 

 

3.1.10 When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on 
walls and are spaced at such intervals as to prevent buckling of the cables. All steel work shall 

be painted with a coat of red oxide and thereafter finished with suitable anti corrosive paints. 
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3.2 Cable laid in ground: 

3.2.1. All MV cables (up to 1.1 KV) shall be laid at a minimum depth of 0.75 M & HT 
cables (1.1 KV to 11 KV) shall be laid at a depth of 1.0 M when laid in ground. When 
cable pass through roads, nallahs etc. they must be protected by either Hume pipe or GI 

pipe of suitable dimensions. 

 

3.2.2. Excavations of trenches shall be carried out as indicated in the drawing. The width 
of the trench at the bottom shall be 0.4 M for one cable. In case the total number of 
cables laid in trenches is more than one, then the width shall be such that the spacing 
between the cables is maintained as shown in the drawing. Before the cable is laid in the 
trench the bottom of the trench shall be cleared from stones and other sharp materials 

and filled with sand layers of 75 mm, as shown in the drawing. 

 

3.2.3. While removing the cable from the drum, it shall be ensured that the cable drum is 
supported on suitable jacks and the drum is rotated to unwind the cable from the drum. 
The cable should never be pulled while unwinding from the drum. It shall be ensured that 
the cables are run over the wooden rollers placed in the trench at intervals not exceeding 

2 M. 

 

3.2.4. After placing the cables in the trench shall be filled in layers ensuring that each 
layer is well rammed by spraying water and consolidated. The extra earth shall be 
removed from the place of trench and deposited at a place as directed by the Engineer-

in-Charge/ Architect/ Bank. 

 

3.2.5. The HT cables shall be provided with RCC slabs (marked HT cable) on top as 

protection. 

 

3.3 Cables laid in built up trench: 

3.3.1. Before the commencement of cable laying the cable trench shall be 
drained properly. Cable shall be laid as explained in item 3.2. 

3.3.2. Cable shall be properly clamped to the cable supports, which are 
provided in the cable trench. The method of clamping shall suit the size of the 
cable and the cable supports, which are provided in the cable trench.  

3.3.3. The method of clamping shall suit the size of the cable and the cable 
supports, as directed by the Engineer-in-Charge/ Bank.  

3.3.4. Care shall be taken while removing and replacing the trench cover slab. It 
is the responsibility of the contractor to make good any damaged trench covers. 
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3.4. Cable terminations and straight through joints: 

3.4.1. All cable jointing materials such as straight through joint boxes, cable compound, cable 
lugs, insulation tapes etc. shall be of best quality and as approved by the Engineer-in- Charge/ 

Bank. 

 

3.4.2. Cable glands for strip/ armored cables shall include a suitable Armour clamp for receiving 
and securely attaching the armoring of the cable in a manner such that no movement of the 
Armour occurs when the assembly is subjected to tension forces. The cable gland shall not 
impose on the armoring, a bending radius not less than the diameter of the cable. The clamping 
ring shall be solid and of adequate strength. Provision shall be made for attachment of an 
external earthing bond between the metallic covering of the cable and the metallic structure of 

the apparatus to which the cable box is attached. 

 

3.5 Sealing boxes: 

3.5.1 A sealing box, irrespective of the class of insulation of the cable for which it is 
intended, shall be so designed that it may be filled with compound after connecting the 

cable especially in flame proof/hazardous areas. 

 

3.5.2 All parts and connection for attaching the armoring, wiping or clamping the metallic 
sheath in a sealing box, shall be easily accessible. This may be achieved by splitting the 

box or by providing a suitable cover or other such means. 

 

3.5.3 The joints in the box shall prevent leakage of the compound. 

 

3.5.4 Provision shall be made to ensure that the cores of the cable are efficiently sealed 

to prevent moisture penetrating along the strands or the cable conductors. 

 

3.5.5 A sealing box intended to be attached directly to the apparatus shall be designed 
such that the box together with the connected cable may be detached from the 
apparatus without disturbing the sealing compound. Cable sealing and dividing boxes 
intended for use in the flame proof areas shall comply additionally with the relevant 
requirements of IS:2148-1968. 

 

4.0 Testing 

Once cable is laid, following tests shall be conducted in the presence of Engineer-in- Charge, 

before energizing the cable: 
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i) Insulation resistance test (Sectional and overall). 

ii) Sheathing continuity test. 

iii) Continuity and conductor resistance test. 

iv) Earth test. 

v) High voltage test. 

Tests conducted shall be as per Indian Standards and National Electrical Code. 

 

EARTHING 

1.0 SCOPE: 

This specification is intended to cover the requirements of supply, installation, testing and 

commissioning of 

a) Pipe earthing 

b) Plate earthing 

c) Strip earthing 

 

2.0 STANDARDS: 

Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from time 

to time and IS 3043-1989 "code of practice for earthing", with latest amendments. 

 

3.0 Earth electrode arrangement: 

3.1 Pipe electrode: 

3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint, 
enamel or poorly conducting material. Galvanized pipe shall not be smaller than 100 mm ID. 

Earthing with pipe electrode shall be done as per the details indicated in IS: 3043/87. 

 

3.1.2 Electrodes shall be embedded below permanent moisture level. 

 

3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes 
shall be driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one 

piece and deeply driven. 
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3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a number 
of rods or pipes may have to be connected together in parallel. The distance between two 
electrodes in such a case shall not be less than twice the length of the electrode. The earthing 

lead shall be connected by means of a through bolt, nuts and washers and cable socket. 

3.2 Plate electrode: For plate electrodes, minimum dimensions of the electrode shall be as 

under. 

3.2.1 GI plate electrode: 600 x 600 x 6 mm thick. 

3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick 

3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 

2.5 M from the surface of the ground. 

3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing. 

3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and 
adjacent to the electrode. One end of pipe shall be atleast 5 cm above the surface of the 
ground and need not be more than 10 cm. The internal diameter of the pipe shall be 
atleast 19 mm. The length of pipe under the earth's surface shall be such that it shall be 
able to reach the center of the plate. The earthing lead shall be securely bolted the plate 

with two bolts, nuts, check nuts and washers. 

3.3. Strip or conductor electrodes: 

3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, if of 
galvanized iron and steel. If round conductors are used as earth electrodes, their cross sectional 

area shall not be smaller than 3 sq.mm, if of copper and 6 sq.mm. if galvanized iron and steel. 

3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep. 

4.0 MISCELLENEOUS: 

i) All materials used for connecting the earth lead with electrode shall be of GI in 
case of GI pipe and GI plate electrodes, and of tinned brass in case of copper plate 
electrode. The earthing lead shall be securely connected at the other end to the main 
board. 

 

ii) The earthing lead from electrode onwards shall be suitably protected against 
mechanical injury by routing the earth wire / strip through a suitable size of GI pipe. 

` 

iv) All materials, fittings etc. used in earthing shall conform to Indian standard 
specifications wherever they exist. In the case of materials for which Indian standard 
specifications do not exist, such materials shall be approved by the Engineer-in-Charge. 

 

v) The earth electrode shall be kept free from paint, enamel and grease. 

 

vi) It shall be ensured that similar materials for respective earth electrodes and earth 
conductors are used. Earth electrode shall not be installed in proximity to a metal fence. 
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FORM OF AGREEMENT 

 

ARTICLES of AGREEMENT made this _________ day of __________ year 2025 between the 
STATE BANK OF INDIA, VALLURU, RBO-6 BHIMAVARAM (Hereinafter referred to as the 
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the 
context, includes its successors and assigns) of the ONE PART and ___________ of 
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the 

context, includes its successors and assigns) of the OTHER PART. 

 

WHEREAS the Employer intends to carry out ELECTRICAL INSTALLATION WORKS 
VALLURU BRANCH, BHIMAVARAM, ANDHRA PRADESH and shall herein after referred to 
as “Project”. 

 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders 
from experienced, resourceful and bonafied contractors vide his Notice Inviting Tender 

(NO._______________dated._____). 

 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 
General notes, General Conditions of Contract, Special conditions, Schedule of approximate 
quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ 
natural source of materials, Declaration, Technical Specifications as in Schedule of Quantities 
etc. for the above said project, (Hereinafter collectively referred to as the “said conditions”), duly 

signed on each page as a token of his acceptance of the same, along with requisite EMD 

 

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be 

most suitable for the project. 

 

AND WHEREAS the Employer has accordingly issued the work order 
(NO._____dt.__________) to the contractor subject to his furnishing the requisite Security 

Deposit. 

 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance NO.____________ dt.______________ and has also deposited with the Employer 
a sum of Rs._____________ which with the Earnest Money of Rs._________ forms the 

requisite Security Deposit @ 2 % of the accepted Tender Value of Rs._________. 
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NOW, therefore, it is hereby agreed to and between the parties as follows: 

 

1) Contract documents 

The following documents shall constitute the Contract Documents. 

 

a) This Article of Agreement. 
b) Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 

Schedule of quantity. 
c) All correspondence between the Employer and the Contractor from the date of issue of   

N.I.T and the date of issue of work order. 
d) Work order No. ______________dt.______________ 

 

2)   In consideration of the payments to be made to the Contractor as hereinafter provided the 

Contractor shall upon and subject to the said conditions, execute and complete the contracted 
project works shown upon the said drawings etc. and such further detailed drawings as may be 
furnished to the contractor by the said Employer and described in the said Specifications and 

the said Schedule of Quantities. 

 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the drawings 

and the nature of the work and addition to or omitting any items of work or of having portions of 
same carried out departmentally or otherwise and such alterations or variations shall be carried 

out without prejudice to this contract. 

 

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as 

forming part of this agreement and parties hereto will respectively be bound thereby and to 
abide by and submit themselves to the conditions and stipulations and perform the same on 

their parts to be respectively observed and preferred. 

 

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner 

specified in the General Conditions of the Contract and all legal disputes shall be limited within 
the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final 

and binding on both the parties.  

 

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed 

their hands, the     day, month and year first above written. 

 

Signed and delivered for and on behalf of  
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State Bank of India, Shri.____________________ its duly authorized official, In the presence of 

– 

1. (Name and Address) 

 

 

2.  (Name and Address) 

 

 

 

Signed and delivered for and on behalf of  

 

The Contractor _________________by Shri__________________________ his duly 

authorized official, in the presence of – 

1. (Name and Address) 

 

 

 

2.  (Name and Address) 

 

READ, UNDERSTOOD AND ACCEPTED 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 

DATE  



 

 

 Page 69 of 79 
Signature of bidder 

 

DECLARATION 

 

STATE BANK OF INDIA 

Regional Business office, R-VI, 

Srinidhi Orchid Enclave, Opp: RCM Church, 

HB Colony, P.P. Road, Bhimavaram, 

WG Dist., Pin: 534201, Andhra Pradesh 

 

     I/We have inspected the site i.e. PROPOSED ELECTRICAL INSTALLATION WORKS AT 
VALLURU BRANCH, BHIMAVARAM, ANDHRA PRADESH. and I/We have made me/ us fully 

acquainted with the local conditions in and around the sites of works and Lay out drawings of 

works, drawings of each items etc. complete.  

 

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates , Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical 
Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly understood all the 
same and on the basis of the same I/ We have quoted our rates in the Schedule of 
Quantities/BOQ attached with the tender documents. 
 
      We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ 
make as per the tender schedule. I/ We hereby declare that, in particular during execution of all 
works at site; it will be my/ our sole responsibility to strictly adhere to/ meticulously follow the 
General Specification, Approved manufacturers/ natural source of materials, Technical 
Specifications of schedule of quantities, all drawings of layout and items. 

   

    For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as I 
shall be liable to penalized by the employer as deemed fit and for all such loses made thereof, I/ 

we shall not have any right to arbitrate in any manner. 

 

      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in 
time and also shall uniformly maintain such progress as may be directed by the employer to 

ensure completion of same within the target date/ time as mentioned in the tender document. 
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Date:                                                                                Signature and seal of Contractor/ 
Tenderer 

 

Witness:  

 

1. 

 

2. 
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PROFORMA FOR 

RUNNING A/C BILL 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 

 

iv. No. & Date of previous Bill : 

 

v. Reference to Agreement No. : 

 

vi. Date of Written order to commence : 

 

vii. Date of Completion as per Agreement : 

 

S.No Item 
descriptio

n 

Unit Rate(

Rs. 

As per 

Tender 

Up to 
Previous R.A. 

Bill 

Up to date  

(Gross) 
Present Bill Remar

ks 

Qty Amou

nt 
Qty Amoun

t 
Qty Amou

nt 
Qty Amo

unt 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

 

 

Note: 

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a 

rate. Net Value since previous bill. 

 

2. If ad-hoc payment is made, it should be mentioned specifically. 
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MEMORANDUM FOR PAYMENT 

 

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _ 

 

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _  

 

 

 

R/A BILL No. 

 

1. Total value of work done since previous bill (A)                             Rs...................... 

 

2. Total amount of secured advance due since Previous Bill (B)       Rs...................... 

 

3. Total amount due since Previous Bill (C) (A+B)                             Rs...................... 

 

4. PVA on account of declaration in price of Steel, Cement and  

Other materials and labour as detailed in separate statements  

Enclosed.                                                                                           Rs..................... 

 

5. Total amount due to the Contractor                                               Rs...................... 

 

 

 

OBJECTIONS 

 

6.   i) Secured Advance paid in the previous R/A                            Rs...................... 
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      ii) Retention money on value of works as per accepted  

          tenders up to date amount                                                    Rs...................... 

 

                   Less already recovered                                               Rs...................... 

 

                   Balance to be recovered                                              Rs...................... 

 

      iii) Mobilization Advance, if any                                                 Rs...................... 

            

           (a) Outstanding amount (principal + interest) as on date        Rs...................... 

 

           (b) To be recovered in this bill                                              Rs...................... 

 

(c) Any other Departmental materials cost to be 

Recovered as per contract, if any                                  Rs...................... 

 

iv) Any other Departmental service charges to be 

Recovered if any, as per contract (water, power  

etc.) Enclose statement.                                               Rs...................... 

 

 

 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 

due checking of the measurements of work as required and is recommended for payment. 

 

Date:-------------------------  
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Signature of Architects 

with Seal 

 

 

 

 

The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due 
test checking of measurements of works as required and is recommended for payment for an 

amount of Rs................................... 

 

Date : ----------------------------- 

 

 

Signature of Banks/ BANK Engineer 

 

 

 

 

STATUTORY DEDUCTION: 

 

         i) Total Amount due (E)                       Rs. ----------- 

 

         ii) Less I.T. Payable                            Rs. ----------- 

 

         iii) Less S.T. Payable                          Rs. ----------- 

 

         iv) Net Payable                                   Rs. ----------- 
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This figures given in the Memorandum for payable has been verified and bill passed for 

payment ---------------------------------------------------------------- (in words and figures) 

 

 

 

Date:----------------------                                            Signature of the Branch Head 

 

 

 

 

 

 

 

 

LIST OF APPROVED MAKES OF MATERIALS 

 

 

S. 
No. 

Materials Description Approved Make/ brand 

1 
Switches/ Sockets Legrand–Mylinc/ Honeywell-Horizon/ Indoasian-

Elvira 

2 Copper Conductor wires RR Cable/ Havells/ Poly Cab/ KEI 

3 
PVC conduits, Casing, 

Capping & Accessories 
Precision/ Sudhakar/ Avonplast 

4 Metal clad Sockets Legrand/ Indoasian/ Siemens/ Hager 

5 MCBs/ MCB Distribution Siemens/ Legrand/ Hager/ Indoasian/ Havells 
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boards (Powder coated Only) 

6 MCCBs/ Switchgear Siemens/ Legrand/ Hager/ Indoasian/ Havells 

7 Underground Cables Nicco/ Havells/ Poly Cab/ 

8 
Cable Glands HMI/ Comet/ Cosmos/ Dowells (Biller India)/ Hax 

Brass 

9 Capacitor Bank Epcos/ Neptune/ Tibcon 

10 Cable Lugs Dowell's/ 3D/ Honeywell 

11 MV Panels (PCCs) Manufacturers with CPRI Test Certificate 

12 
Measuring Instruments Conzerv/ CMS/ El measure/ IME/ L&T/ Schneider 

Electric 

13 Indication Lamps LED Schneider/ Vaishno/ Binay 

14 Telephone Wires Lapp/ Delton/ Poly cab 

15 Resign cast CTs AE/ Kappa 

16 
Ceiling Fans, Wall mounted 

fans & Exhaust Fans 
Havells/ Bajaj/ CG/ Orient/ USHA 

17 Selector Switches Vaishno/ Salzer/ Kaycee 

18 Light Fixtures (LED) Philips/ GE/ Havells/ Crompton/ Eveready 

 

 

Electrical accessories / LED Light fixtures / Luminaires to be selected by the Engineer in charge of Bank 
out of three samples submitted by the successful bidder. Prompting to use specific unauthorized brand 
material is strictly prohibited. 
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LIST OF I.S.CODES FOR 

INTERNAL ELECTRIFICATION INSTALLATIONS 

 

 

S. 

No. 
Work Description IS Code 

   

1 EXTERNAL ELECTRIFICATION wiring installation (system 
voltage not exceeding 650V) 

IS 732 – 1989 

2 Graphical symbols used in Electro-technology art-XI-Electrical 
Installation buildings 

IS 2032-1969 

3 Fire safety of buildings (General) Electrical Installation IS 1646-1961 

4 3 pin plugs and sockets IS 1293 

5 Earthing IS 3043-1966 

6 Rigid steel conduits for electrical wiring IS 9537-PII-1989 

7 Fittings for electrical wiring IS 2667-1964 

8 Flexible steel conduits electrical wiring IS 3430-1966 

9 Accessories for rigid steel conduit insulated cables IS 3837-1966 

10 General and safety requirements for electric lighting fittings IS 1913-1969 

11 Protecting of buildings and allied structures against lightning IS 2309-1967 

12 Bus bar ratings IS 8084-1976 

13 On load change over switches IS 4064-1978 
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   SELF-DECLARATION BY BIDDER REGARDING ONGOING WORKS IN SBI/ BANK  

 

STATE BANK OF INDIA 

Regional Business office, R-VI, 

Srinidhi Orchid Enclave, Opp: RCM Church, 

HB Colony, P.P. Road, Bhimavaram, 

WG Dist., Pin: 534201, Andhra Pradesh 

 

 

Dear Sir/s, 

 

Ref: TENDER FOR ELECTRICAL INSTALLATION WORKS AT VALLURU BRANCH, 

BHIMAVARAM, ANDHRA PRADESH. 

 

I/ We hereby declare that the below mentioned works are currently progressing in SBI without 

any discrepancies- 

 

S. 
No. 

WORK DESCRIPTION CONCERNED 
OFFICE 

WORK 
VALUE 

STATUS OF THE 
WORK PROGRESS 

1     

2     

3     

4     

5     
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I/ We hereby declare that all the information given above is true of correct to the best of my 
knowledge. I/ We well aware of the fact that if the information given by me is provided false/ not 
true at any point of time, I/ We liable to face appropriate actions as deemed fit by the Bank or 

legal actions as per guidelines. 

 

 

SIGNATURE OF THE CONTRACTOR  

WITH SEAL 

DATE 

 


