NIT NO |AO/NIZ/RBO ADIL/25-26/19

DATE 30/12/2025

OSBI

TENDER DOCUMENT FOR

ELECTRICAL TENDER FOR RACC AT SHIVAJI CHOWK, ADILABAD UNDER AO
NIZAMABAD

THROUGH E-TENDERING PROCESS

* Electrical contractors who are empanelled with SBI-LHO,
Hyderabad under respective category are only eligible to participate*

CONSULTANTS:

mape connoissevrs,
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs)
3-4-485 & 485/1, D1, | Floor, Near Bank of Baroda,
Opp,. Reddy women’s college, Barkatpura,
HYDERABAD — 500 0027.
Tel. : 27566409 — 48557866.
URL: www.mapeindia.com

E-mail: info@mapeindia.com

The Regional Manager,
State Bank of India, RBO- Adilabad,

Ist Floor, SBI Shivaji Chowk Branch,
Shivaji Chowk, Adilabad, Telangana- 504001.
Phone: 08732232629
Email: agmrl.aoniz@sbi.co.in
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NOTICE INVITING TENDER (NIT)

SBI, LHO, Hyderabad invites online tenders for the following work in TWO BID SYSTEM from the
Electrical Contractors of the respective category empanelled with SBI-LHO, Hyderabad only needs to

apply.
1. | Name of the Work Electrical Tender for RACC at Shivaji Chowk , Adilabad
under AO Nizamabad
2. Estimated cost of work Rs 10.34 lakhs plus GST as applicable
Time for Completion of work 120 DAYS from the date of PO or handover of the site whichever is
earlier.
4, Eligibility of the contractor 1. Electrical Contractors of the respective category empanelled
with SBI-LHO, Hyderabad
2. The vendor should have a valid digital signature to participate in
the online tendering process
5. Earnest Money Deposit (EMD) | Rs 11,000/- Drafts/BCs shall be in favor of “The Asst. General
Manager, SBI” Payable at Adilabad.
6. Tender Cost NIL
7. | Address for submission of EMD | Original EMD should be submitted (before due date and
and opening of tenders : time) physically at office mentioned above.
Technical Bid of those firms / contractors who do not submit
EMD or tender fee shall be rejected.
8. | Tender documents available for | 1) https://www.sbi.co.in under “SBI in the News” link “procurement
download from the websites: news”. 2) https://etender.sbi
9. | Availability for download from | From 30.12.2025 to 08.01.2026
the above web site
10. | Last date and time for| 08.01.2026 by 15:00 P.M
submission of online bids in e-
tender portal
11. | Date and Time of opening of e- | 08.01.2026 at 15:30 P.M
Tenders:
12. | Payment terms i) No advance payment.
i) Interim Payment—Rs 5Lakhs/-(Minimum)
i) Final Payment after completion of the work subject to
deductions as applicable.
13. | Initial Security Deposit (ISD) 2% _of contract value
14. | Total Security Deposit 3% of contract value which will be retained till the completion of the
defects liability period;
(From each running bill, an amount at the rate of 8% of the gross value of
the running bill shall be recovered as retention money, till the total
retention amount including the ISD amount already with the Bank become
3% of the value of the contract amount)
15. | Defects Liability Period 12 Months from the date of completion or commissioning and
handover of the work.
16. | Liquidated Damages for delay in | If the work is delayed beyond the scheduled completion date, then
work 0.50% of the total value of the contract per week (or part thereof)
of delay will be deducted from the final bill value subject to max 5%
of the value of work
17. | Validity of tender 90 days.
18. | Tax Deduction As per applicable rates
19. | Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of materials,

transport, loading , unloading charges, cost of installation, all taxes
(excluding GST), wastages, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses required for the
completion of the work.

2. Additional claims other than the quoted amount will not be
entertained.
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3. The quoted rates shall be firm throughout the completion of the
project

20.

Check list of documents to
be uploaded

1. Scanned copy of DD/BC of EMD

2. Bidders are required to upload the NIT in PDF as uploaded by
SBI. This will satisfy digital signing of the terms and condition of the
tender by the bidder.

3. Proof of Empanelment with SBI in the respective category

21.

Any additional information

1. The makes of materials should be chosen strictly from the
preferred makes as given in the tender.

2. Any clarifications sought after opening of the tenders will not
be entertained at any cost. Firm should visit the website till last
date of submission for changes/ corrigendum, if any

3. The SBI reserves the right to cancel or postpone the tenders
at any stage without assigning any reason.

4. Claims for revision of the Quoted price by any bidder after the
tender will not be entertained.

22.

For any queries or support in
connection with the online
tendering  process, please
contact our E-procurement
solutions agency

e-Procurement technologies Limited, Ahmedabad.

Primary Contact Numbers :- +91-9081000427, 9904407997
Mr. Anshul Juneja, Ph: 09879996111,
anshul@auctiontiger.net

1.Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in

. Kanchan Kumari:- 079-68136820, kanchan.k@eptl.in

. Jaymeet Rathod:- 079-68136829, jaymeet.rathod@eptl.in
. Salina Motani:- 079-68136843, salina.motani@eptl.in

. Vinayak Khambe:-079-68136835, vinayak.k@eptl.in

. Imtiyaz Tajani :- 079-68136831, imtiyaz@eptl.in

. Hemangi Patel:- 079-68136852, hemangi@eptl.in

. Nadeem Mansuri:-079-68136853, nadeem@eptl.in

. Deepak Narekar:- 079-68136863, deepak@eptl.in

10. Sujith Nair:- 079-68136857, sujith@eptl.in

11. Devang Patel:-  079-68136859, devang@eptl.in
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23.

The tender will be summarily
rejected if the Bidder

1. Failed to submit the original EMD at SBI office before due date
2. Failed to upload Entire tender document, which is downloaded
from the website as a proof of accepting the terms and conditions
3. Failed to upload the Scan copy of required documents as
mentioned in the documents to be uploaded.

4. Partly or fully Modifies, alters or corrects the tender document
uploaded by SBI.

24.

SBI reserves the right to accept or reject any or all bids without assigning any reasons thereof, even

after opening of the bids.

25.

Detailed Tender documents along with BOQ, Terms & Conditions shall be availab
at “https://etender.sbi” for Banks Empanelled Contractors for State Bank of Indi

LHO, Hyderabad.

The Asst. General Manager
State Bank of India
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GENERAL CONDITIONS OF CONTRACT
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INTERPRETATION:

In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except where
the subject or context otherwise requires.

In this connection, the following terms shall be interpreted as indicated below:

i. “The Employer/Bank” ‘means the State Bank of India (including branches and other
offices) and any of its employees or representative authorized on their behalf.

ii. “Bidder” means an eligible entity/firm submitting the Bid.

iii. “The Contract” means the agreement entered into between the Bank and the Contractor,
as recorded in the Contract Form signed by the parties, including all attachments and
appendices thereto and all documents incorporated by reference therein.

iv. “Vendor/Contractor” is the successful Bidder to whom the work has been awarded.

v. “The Contract Price/Project Cost” means the price payable to the Vendor under the
Contract for the full and proper performance of its contractual obligations.

vi. “The Material/Product” means all the materials along with the accessories which the
contractor is required to supply to the Bank under the Contract.

vii. “The Works/Project” shall mean the works to be executed or done under this contract.

viii. “The Site” means locations where the proposed work is to be carried out and services as
desired in this tender document are to be provided.

ix. “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as specified
and forming part of this contract.

Words importing persons include firms and corporations. Words importing the singular only, also
include the plural and vice verse where the Context requires.

1.0 SCOPE OF WORK
The detailed scope of the work is given in the BOQ

2.0 SITE AND ITS LOCATION
The proposed work is to be carried out at the site whose address is given in the NIT.

3.0 BID DOCUMENTS
3.1 The work has to be carried out strictly according to the conditions stipulated in Bid consisting
the following documents and in the most workmen like manner,

- NIT

- General Conditions of Contract

- Price Bid
3.2 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order given
below:

- Price Bid

- General Conditions of Contract

-NIT
3.3 Complete set of Bid documents can be downloaded from the Bank’'s website
http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at our e-
procurement agency’s portal https://etender.sbi during the period mentioned in the NIT.

4.0 BID PREPARATION:




4.1 The Bidder is advised to inspect the site and satisfy himself on his own responsibility and his
own expenses all the following information and data which may be required for the purpose of
preparation and submission of their bids:

i) The location of the Panel, DBs, Meter Board, Earth Pits etc

i) Required civil work like making opening in the wall for cable entry, chipping the wall for
concealing the conduits, DBs, space and provision for erection of panel

iii) feasibility for laying the cables and its route

iv) Security gate pass requirements

V) Storage space for the materials

vi) Permissible working hours at the site

vii) any other adverse conditions or hindrance for executing the work

viii) traffic regulations, law &order situations in the area

ix) Whether electrical work has to be executed in coordination with other agencies like interior,
AC, Civil contractor etc

4.2 The Bidder will be fully responsible for considering the financial effect of any or all the above
factors while submitting his Bid. The SBI or Bank shall not be liable in any manner whatsoever
for the same or for any other costs or other expenses incurred by a Bidder regardless of the
conduct or outcome of the bidding process.

5.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM:
5.1 Bidder requiring any clarification of the bidding document may notify us in writing at the
address/by e-mail given in the NIT within the date/time mentioned.

5.2.  The clarifications to the queries received or amendments in the tender will be posted on
the Bank’s website and e-tender portal as a corrigendum/Addendum. No individual
communication will be conveyed to the Bidders. The interested parties/Bidders are advised to
check the above website regularly till the date of submission of Bid document and ensure that
clarifications / amendments issued, if any, have been taken into consideration before submitting
the Bid. Such amendments/clarifications, if any, issued by the Bank will be binding on the
participating Bidders. SBI will not take any responsibility for any such omissions by the Bidder.
SBI, at its own discretion, may extend the deadline for submission of Bids in order to allow
prospective Bidders a reasonable time to prepare the Bid, for taking the amendment into account.

5.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if
required, will be held on the date and time specified in the tender which may be attended by the
interested Bidders or their representatives and get their queries clarified.

5.4.  SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the
deadline for submission of Bids.

5.5.  No request for change in commercial/legal terms and conditions, other than what has
been mentioned in the tender or any addenda/corrigenda or clarifications issued in connection
thereto, will be entertained and queries in this regard, therefore will not be entertained.

5.6.  Queries received after the scheduled date and time will not be responded /acted upon.
6.0 EARNEST MONEY DEPOSIT (EMD):

6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of Demand
Draft or Banker’s Cheque in favour of “ The Asst. General Manager, SBI ” drawn on any Bank
in India. EMD in any other form other than as specified above will not be accepted. Bid not
accompanied by the EMD as above shall be rejected. No interest will be paid on the EMD.
However, As per Govt.of India instructions, the EMD is exempted till DEC’2021

6.2 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to award
the contract is taken. EMD of successful Bidder will be retained as a part of security deposit. EMD
will be returned if entire 2% ISD is submitted by contractor as a single DD.

However, it is exempted till DEC’2021




6.3 The EMD shall stand absolutely forfeited :-
a. If the finally selected bidder revokes his Bid at any time during the period when he is
required to keep his Bid open for acceptance by the SBI
(or)
b. After the bid is accepted by SBI, the vendor refuses to enter into a formal agreement with
the Bank
(or)

c. The bidder fails to pay the initial security deposit as stipulated

(or)

d. The bidder fails to commence the works within the stipulated time.

6.4 If the tendering process is delayed for any reason, the Bank will insist on the revalidation
of the DD and the bidder has to get it revalidated and submit again.

7.0 BID SUBMISSION

7.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders
should be submitted online in the website https://etender.sbi. Bidder should log into the site well
in advance for bid submission so that he/she upload the bid in time i.e. on or before the bid
submission time. The server time (which is displayed on the online portal dashboard) will be
considered as the standard time for referencing the deadlines for submission of the bids by the
bidders, opening of bids etc. The bidders should follow this time during bid submission. Bidder
will be responsible for any delay due to other issues.

7.2 The bidders should submit their bids online with their valid digital certificate, which
confirms that the bidders have read and understood the tender terms and conditions. Claiming
ignorance of all the terms and conditions in this tender either before or after the PO is issued or
during the progress of the work will not be accepted.

7.3 The bidder shall submit the documents enlisted in the checklist in the NIT in the softcopy
format. ie scanned copy of the documents either in PDF or JPEG format as required. The SBI will
not be held responsible for any sort of delay or the difficulties faced during the submission of bids
online by the bidders. The bidder should see that the bid documents submitted should be free
from virus and if the documents could not be opened, due to virus, during tender opening, the bid
is liable to be rejected.

7.4 The documents submitted online in the Technical Bid should NOT contain any price
information. Such Bid, if received, will be rejected.

7.5 The bidder shall submit his quotes online through the PRICE BID in the e-procurement
portal. The price bid will be opened only if the Bid is unconditional and the bidder qualifies as
per eligibility criteria and meets technical specifications.

7.6 If required, SBI shall conduct e-reverse auction among the qualified bidders and the same
shall be communicated to the bidders.

7.7 No claim for submission of offline bids will be entertained. Such bids will not be
considered.

8.0 PRICE BID: RATES QUOTED BY BIDDER

8.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency
of his Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the
schedule of rates and amount as provided covering all his obligations under the contract and all
matters necessary for proper completion of the works expected in this document.

8.2 The rate quoted shall be firm and shall include costs of all materials, loading, transport,
unloading, Installation charges, wastage of materials during execution, levies, Octroi(if
applicable), local body taxes(if applicable), all type of Insurance Charges, temporary works such
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related
expenses to complete the work etc..
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8.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and
depths of the work and No extra charges will be paid over and above the contract amount on
account of any other charges (existing or future addition) or on any other account.

8.4 The GST shall be paid extra as applicable.

8.5 Rate Revision in the contract amount is not permitted during the validity period of the
contract for any reason including during the extended period, if any.

8.6 Any request for review of the price bid after the bid opening will not be entertained.

9.0 OPENING AND EVALUATION OF BIDS

9.1 The online Bids will be opened at the office address of SBI mentioned in the NIT.
Representatives of Bidder may be present during opening of Bids. However, Bids would be
opened even in the absence of any or all the bidder’s representatives.

9.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned
in the NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will
be opened on the next working day. The price bid of the qualified vendors will be opened on the
same day or on a subsequent date which will be intimated to the bidders.

9.3 VALIDITY OF BID

Bids shall remain valid and open for acceptance for a period stipulated in this document from the
date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or
makes modifications in his/her original offer, which are not acceptable to the Bank, without
prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD.

10.0 PRELIMINARY EXAMINATION

10.1 SBI will examine the Bids to determine whether they are complete, on required formats &
accompanied by supporting Documents and the Bids are conforming to all the terms and
conditions of the Bidding Document without any deviations and are generally in order.

10.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI will
have right to demand submission of more information as required, if any of the document is partly
submitted. If the bidder does not respond within the stipulated time, SBI will reject or disqualify
the bid.

11.0 TECHNICAL EVALUATION

11.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility
terms and conditions during the preliminary evaluation would be taken up for further detailed
evaluation. Those Bids who do not qualify the eligibility criteria and all terms during preliminary
examination will not be taken up for further evaluation.

11.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification of
its bid. The request for clarification shall be in writing and no change in prices or substance of the
bid shall be sought, offered or permitted. No post bid clarification at the initiative of the bidder
shall be entertained.

11.3 The tenders must be unconditional. Conditional tenders leading to unknown /
indefinite liability may be summarily rejected.

12.0 EVALUATION OF PRICE BIDS AND FINALIZATION

12.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the online
price bid submitted by the bidder will be opened.

12.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted
in the online bidding or Reverse Auction (if conducted).




12.4 The process of online rebidding amongst the two or more contractors offering same rates
shall continue till L1 bidder is discovered. If required, SBI shall conduct reverse auction to discover
the L1 bidder.

12.5 In case, any of such contractors or all contractors (who have quoted same tender amount
in the initial bidding or subsequent bidding) refuse to submit revised offer, it shall be treated as
“Withdrawal of tender” by the Contractor before acceptance by SBI and the EMD of such
contractors shall be forfeited and they shall not be allowed to participate in the re-tendering
process for the work.

13.0 CONTACTING THE SBI:

13.1 No Bidder shall contact SBI on any matter relating to its Bid, from the time of opening of
Price Bid to the time the Contract is awarded.

13.2  Any effort by a Bidder to influence SBI in its decisions on Bid evaluation, or contract award
may result in rejection of the Bid.

14.0 AWARD OF WORKS
14.1 SBI will award the Contract to the successful Bidder whose Bid is the lowest evaluated
Bid.

14.2 SBI/ Bank reserves the right at the time of award of contract to increase or decrease the
guantity of work and / or services from what was originally specified while floating the tender,
without any change in unit price or any other terms and conditions.

14.3 SBIRIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

SBI reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding process
and reject all Bids at any time prior to award of the contract, without incurring any liability to the
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds
for the SBI’s action.

14.4  The acceptance of a tender rests with the Competent Authority, who does not bind himself
to accept the lowest tender and reserves to himself the authority to reject any or all of the tenders
received, without assigning any reasons. All tenders in which any of the prescribed conditions are
not fulfilled, or are incomplete in any respect are liable to be rejected.

14.5 The natification of award will constitute the formation of the Contract. The selected Bidder
should convey acceptance of the award of contract by returning duly signed and stamped
duplicate copy of the PO within 15 days of receipt of the communication and to enter into an
agreement with the Bank.

15.0 INITIAL SECURITY DEPOSIT
15.1 Initial security deposit shall be 2% of contract value in favour of the Bank, unless or
otherwise specified.

15.2 The successful Bidder will have to submit ISD by means of D/D within a period of 15 days
of acceptance of Bid

15.3 No interest shall be paid on the amount retained by the Bank as Security Deposit.

16.0 SIGNING OF CONTRACT DOCUMENTS

The successful Bidder shall be bound to execute the Agreement within 15 days from the receipt
of intimation of acceptance of his Bid by SBI. However, the written acceptance of the Bid by the
SBI/Bank will constitute a binding agreement between the Bank and successful Bidder pending
execution of formal agreement. All expenses, stamp duty and other charges/ expenses in
connection with the execution of the Agreement as a result of this tendering process shall be
borne by the successful bidder.




17.0 EXECUTION OF ELECTRICAL WORKS:

17.1 The Contractor shall carry out and complete the Electrical work as per standard
specifications / as stipulated in this contract and relevant IS recommendations in coordination
with other agencies like Interior, AC and civil contractors and to the satisfaction of the Bank /
SBIl. With approval of Bank will issue further written instructions, detailed directions and
explanations with respect to the specifications, quality or quantity of works or the addition or
omission or substitution of any work.

17.2 METER BOARD:

The Main DB/Meter Board shall be provided in the place free from leakages and in a covered
location. The Meter Board shall be as per TSSPDCL requirements and shall be fixed firmly on
the wall. Any opening made in the wall for feeder cable entry should be sealed properly after
installation to avoid entry of rodents and rain water. The meter Board shall be properly earthed
as per the regulatory requirements.

17.3 LT PANEL INSTALLATION:

Panel shall be covered properly to prevent dust, contamination & damage during transportation.
In case of damages during transportation or unloading etc, the same shall be rectified and made
to perfection before installation. No excuse for delay on account of the above will be accepted.
For floor mounted panel, the exact location of the panel and fixing holes to be marked on the
concrete plinth for the installation. Install the panel in proper alignment and fix properly. Tighten
all the connections as required. Access around the panel to be provided as per regulatory
requirements for future maintenance. Ensure the services like AC drain lines or water pipe lines
or sewage lines are away from the panel or the panel is properly protected against any accidental
leakages.

Incoming and outgoing cables shall be marked/identified as per approved drawing. All
components of the panel shall be verified against the approved panel drawing for correct rating
& size. Ensure that all internal connections are proper and loose connections are tightened. All
breakers (incoming/outgoing) shall be in “OFF” position and to be locked to prevent mishandling
Before commissioning. All earth terminals of the panel are firmly connected to the designated
earth pits with suitable size of Gl strips as required. Check whether the metering equipment and
indication lamps are working as desired and rectify the defects, if any. After installation, the panel
shall be properly cleaned and protected to prevent dust & contamination.

17.4 INSTALLATION OF DBs:

All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ and the
approved material. Ensure that painting of the wall is completed prior to marking and mounting of
DB. Confirm label/marking to ensure that is the correct DB and check the position according to
the approved layout and mark the fixing position of the DB's support. After marking, drill according
to the selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to the wall/slab
with anchor bolts. If there is more than one DB to be installed at the same location, they shall be
installed side by side and clearance shall be maintained for easy maintenance and trouble
shooting. The height of Distribution Board shall be maintained so that easy access for termination
of cables and other maintenance work can be carried out. Cut-out shall be made for inserting the
wire in DB and same cut out shall be provided with a rubber gasket so that there will be no sharp
edges and secure the wire insulation from damage.

Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling
shall be done. Wire in DB shall be used cable tie and dress with bunching of the phase-neutral
and earth and suitably lugged to the respective MCBs and Bus bar. Bunching shall be
done as per phase separation respectively R, Y and B. After Crimping insulation sleeves shall
be provided in the Wire/ Cable to avoid accidental short circuit between the adjacent terminals.
DBs shall be provided with body earthing connections as per provisions available in the DB.
Identifications labels of approved engraved type nameplate/Radium stickers of suitable font size
shall be fixed on DB. After complete termination of wire/cable same DB compartment shall be
cleaned before fixing the door.

When the DB is fixed on the partition care should be taken to ensure the holding capacity of the
partition, to avoid the DB from falling and getting damaged or causing injury. The installation of
DB shall be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on
the wall / partition.




17.5 LAYING OF LT CABLE

17.5.1 IN CABLE TRAY:

Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall
be laid from one end of the route or any other suitable point as per site conditions. Wherever the
cable needs to be bended, the cables bending radius shall conform to the cable manufacturer’s
recommendation. Prior to cable cutting, check both ends to make sure there is sufficient length
for proper dressing and end termination. After cable laying is finished, all cables shall be tested
for insulation resistance. Install the cable tags, dress the cables and clamp it as per the standards.
Whenever, single core cables are used, Trefoil (three-foil formation) laying shall be used with
single-core cables.

17.5.2 LAYING THE LT CABLE UNDERGROUND:

A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered with a 10
cm thick layer of fine sand. The cable is laid over the sand bed. The sand bed protects the cable
from the moisture from the ground. Then the laid cable is again covered with a layer of sand of
about 10 cm thick. When multiple cables are to be laid in the same trench, a horizontal or verticle
spacing of about 30 cm is provided to reduce the effect of mutual heating. Spacing between the
cables also ensures a fault occurring on one cable does not damage the adjacent cable. The
trench is then covered with bricks and soil to protect the cable from mechanical injury. The LT
Cable route markers shall be provided as per standards.

17.5.3 The end termination shall be provided as per the cable size. Unless specified, the
termination shall be single compression type glands of proper size and lugs shall be suitable for
termination as per the point of termination like switchgear terminals, Bus bar, terminal connectors
etc. Only the respective metal lugs shall be used for termination. Aluminium lugs shall not be
used to terminate in the copper bus bars or vice versa.

17.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with
suitable size clamps if laid in the wall. If more number of cables are to be laid, then they shall be
laid in cable trays of suitable size firmly fixed to the ceiling with threaded rods.

17.5.5 To avoid rodent menace, the contractor shall close all openings made by him in the wall,
the unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking
plates etc and also provide sufficient protection to the panels, DB. No claim for additional amount
towards rectifying the work on account of damages caused by rodents will be entertained during
the defects liability period.

17.6 CONDUITS:

Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling or
concealed in the false ceiling. The size of conduits shall be selected in accordance with the IS
regulations and the minimum size of the conduit shall be 20 mm dia unless otherwise indicated
or approved. Conduits shall be kept at minimum of 200 mm from the pipes of other non-electrical
services.

Separate conduits and runways shall be used for:

Lighting system.

Power outlets.

Emergency light.

Telephone system.

Fire alarm system.

Sound / public address system.

Television system.

. Computer system.

Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be installed
in flexible MS conduits. Otherwise rigid conduits shall be used. PVC conduits shall not be used
in outdoor system. Conduits shall be free from sharp edges and burrs and grease or oil shall not
be used for the purpose of pulling the wire. The entire system of conduits must be completely
installed and rendered electrically continuous before the conductors are pulled in.

PNoOUA®WNE

All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials
as recommended by the manufacturer. All joints shall be water tight. Junction between conduit
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and adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided with
entry spouts and smooth PVC bushes.

17.6.1 LAYING OF CONDUITS IN SURFACE:

Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are
properly screwed to the wall or ceiling. Saddles shall be at intervals of not more than 60 cm.
Fixing screws shall be with round cheese head or and rustproof materials. Exposed conduits
shall be neatly run parallel or at right angles to the wall of the building. Pull boxes must be
provided at the right angles and at a distance of not exceeding 20 meter

17.6.2 CONCEALING THE CONDUITS IN THE WALL:

Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm
intervals. Chase in the wall shall be neatly made and refilled after laying the conduit and brought
to the finish of the wall. Chasing shall be done with the wall cutting machine. Hammer and chisel
shall be used on chased portion to get uniform depth of 50 mm. Uniform depth of 50 mm shall be
maintained on chased portion. Conceal Back box shall be installed by using cement mortar.
Alignment of the back box shall be done by using a calibrated spirit level. PVC adaptor shall be
used for connection between JB and conduit. PVC solvent shall be used.PVC solvent cement
shall be applied on conduit before interconnection. Embedded JB shall be protected by covering
with brown tape filled with jute/gunny bag. Cement mortar 1:5 ratio(1 portion of the cement+5
portion of sand)shall be used for patchwork in chased area. Chicken (wire) mesh and Gl nails
shall be used for all chasing width of the embedded conduit. Curing shall be carried out for a
minimum of three days.

17.6.3 CONCEALING IN THE CONCRETE:

Conduits buried in concrete structure shall be put in position and securely fastened to the
reinforcement and got approved by the consultant/Engineer before the concrete is poured.
Proper care shall be taken to ensure that the conduits and boxes are neither dislocated nor
choked at the time of pouring the concrete. Suitable fish wires shall be drawn in all conduits before
they are embedded. Inspection boxes shall be provided for periodical inspection to facilitate draw
and removal of cables. Such inspection boxes shall be flush with the wall in the case of recessed
conduits. Inspection boxes shall be spaced at not more than 12 meters apart or two 90 degree
solid bends or equal.

17.7 WIRING AND ACCESSORIES:

17.7.1 LAYING OF WIRES:

Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper
conductor. All wires shall be colored as follows:

Phase R: Red Color of wire

Phase Y: Yellow Color of wire

Phase B: Blue Color of wire

Neutral: Black

Ground: Yellow Green or Green (One color only to be used for the complete Installation).

The size of wires shall be as indicated in the drawings or in the BOQ.

When more than one wires are installed in the same raceway, they should be pulled in the
raceway at the same time. Use guide wires and similar equipment when wire pulling, to support
the tension and avoid possible damage. Conductor splices must be enclosed in junction boxes.
Use a minimum of 300mm of slack conductors inside DB and at each outlet as needed. Ensure
proper wire installation in all boxes. After installation, the Wires Insulation Test should be
conducted.

17.7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS:

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of
galvanized steel, and shall be of shapes and size to suit their respective locations and installations
and shall be provided with covers to suit their function and installation. All outlet boxes shall be
provided with brass ground terminals. All junction boxes/pull boxes shall have suitable covers.
Surface mounted outlet and junction boxes in the outdoor locations shall be of weatherproof. The
surface mounted indoor boxes shall be of sheet steel painted or PVC for surface installation. For
internal use Switches shall be of the grid assembly pattern with rocker operated switch units
suitable for operation with inductive loads. Switches shall be either one way or two way as
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specified in the BOQ. Switch plates shall be of suitable shade and size as specified in BOQ or
approved by SBI. Surface installation switches shall be provided with matching steel box.

17.7.3 CIRCUIT WIRING

Unless and otherwise specified in the BOQ, all sub main circuit conductor sizes for lighting and
appliances, shall be as shown in the schedule of quantities. Each circuit phase wire from the
distribution boards should be followed with a separate neutral wire of the same size as the circuit
wire or as specified in the BOQ. For the light/fan point wiring individual phase, Neutral and Earth
wires shall be run from the switch board to the respective ceiling rose. Looping of neutral and
Earth wires for adjacent light points are not allowed except for the secondary points. For the
secondary points Neutral and Earth looping should be done only from the respective primary
points. This will avoid nuisance tripping of ELCB/RCCB in case of leakage and identifying the
faulty circuit and rectifying will be easy. Each light point and outlet shall be identified with their
circuit number and DB number with a label pasted on them. Flexible cords for connection to
appliances, fans and pendants shall be 250/440V grade, three or four cores, with tinned stranded
copper wires, insulated, twisted and sheathed with strengthening cord. If demanded by SBI, the
contractor shall supply a certificate issued by the manufacturer of wires and switches stating
origin, date of manufacture, batch number and standard to which it complies and the test
certificates. Looping system of wiring shall be used. Wires shall not be jointed. Where joints are
unavoidable, these shall be made through approved mechanical connector. 230 V power supply
wiring shall be distinctly separate form any other different voltage system and lighting wiring.

17.7.4 CONTROL SWITCHES

Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob
is down. Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be
used. The rating of the Switches shall as per the BOQ.

For the UPS power sockets provided in the workstations and counters, the control switches shall
be provided separately above the counter and the sockets below the counter.

Similarly, for the wall mounting fan points, the control switches shall be provided separately in the
Switch board and the socket outlet provided near the wall mounted fans.

17.7.5 TESTING OF ELECTRICAL WIRING SYSTEM

The entire installation shall be tested in accordance with IS regulations for:
1. Insulation resistance.

2. Earth continuity.

3. Polarity of single pole switches.

17.8 LIGHT FIXTURE INSTALLATION:

17.8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is
observed between the approved layout and the actual layout, please consult the SBI Engineer
and replan the lighting layout to suit the actual site conditions.

If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be used
to mark the spacing of light fixtures as per approved drawing. After marking, the light fitting
support and accessories shall be fixed. Wires shall be connected to the connector of light fitting
as per standard. Light fitting shall be mounted on the support fitted. Line level and final alignment
shall be checked with line dori.

17.8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING:

While installing light fixtures in the false ceiling, the contractor has to check the distance between
the roof and the false ceiling and ensure that the sufficient height is available for fixing the light
fixtures and if requires any change in the lighting layout. Any hindrance like beams, sewerage
pipe lines, electrical cables etc. has to be informed to the SBI Engineer and necessary guidance
obtained before installation. Support to hang the fixture to be provided in the roof with suitable
length of chain links or Gl wires of suitable size, as per recommendation of the light manufacturer.
The supports shall be of sufficient length to enable change of location of fixtures to the adjacent
grid/cutout, if required by Bank. The supports should not be fixed to the pipes or cables or
electrical conduits running above the false ceiling. The Light fixtures should not be loosely laid on
the false ceiling grid without any support.
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17.8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first as
per the lighting layout and the cutout shall be made in coordination with the interior contractor.
Wherever required, the suitable frame required have to provided by the contractor for the 2'x2’
fixtures.

17.8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the false
ceiling to make the cutout neatly and as per the desired lighting layout. Nylon line dori shall be
used to ensure that all light fixtures are in a straight line

17.8.5 If the works involves, some architectural features in the false ceiling, the contractor shall
consult the interior contractor and SBI Engineers before installation of light fixtures, ceiling fans,
laying of cables above false ceiling to avoid any damage or any hindrance to the proposed
architectural features.

17.9 EARTH STRIPS/ CABLE TRAYS:

17.9.1 GI/COPPER STRIP LAYING:

Before installation of Gl and copper earth strip, the inspection shall be carried out to confirm size,
guantity and galvanizing of Gl strip. Arrangement shall be made for proper scaffold for strip laying
on the tray. Check wall and beam finishing before strip clamping on the wall and beam. Ensure
that all Earth strip installation are straight. The earth strip route and size shall be
confirmed/verified with approved earthing drawing.

Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C” type
holding clamp for avoiding gap between two strips. Gl strip fixing inside cable tray with using of
Gl nut bolt at every 5 mtr.interval. Clamps shall be fixed at an interval of 2000mm. Copper to Gl
earth strip connection shall be done by using the bimetallic washer

17.9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB.

Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips
at joints shall be minimum. Overlapping area to be properly welded and ensure no gap in the joint
area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm Gl earth strip wherever
accessible areas such as inside substation, all embedded portion etc. Welding joints are cleaned
with wire brush and then coated with Galva brite. All paint, scale and enamel shall be removed
from the contact before the earthing connections are made. All sizes of Gl strips shall be fixed by
using Gl clamp, Gl spacer, and 35x8mm Gl screw with PVC nylon fasteners (PVC Grip). Clamps
shall be fixed at an interval of2000mm (in case of wall/slab).The earthing for Equipment shall be
tapped from the main earth conductor/strip. Equipment earthing shall be done by GI nut bolting.
Ensure GI nut bolt shall be fully tightened at equipment earthing. Gl strip laid underground shall
be at depth of 500mm below finished grade level. All joint below ground level shall be welded by
two coats of bitumen paint. All connections to the grounding grid shall be made with earthing strip
welded to the grid and bolted at equipment ends. All joints and cut ends shall be properly painted
with galvabrite.

17.9.3 CABLE TRAY INSTALLATION:

Cable tray supports and cable tray material shall confirm the size, quantity and quality as per
technical specification. Cable tray routes shall be cleared of any debris. Necessary cable tray
route and supports shall be checked as per approved drawings. If required, make suitable size
opening in the wall for cable tray entry into the building. All accessories used such as joint plate,
nut, bolts with washer, bends, reducers, etc. used in cable trays shall be of the same manufacturer
as that of the cable trays. Necessary Scaffolding shall be arranged wherever applicable.
Throughout the work execution, safety standards shall be followed.

Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route at
the deck slab. After marking of supports location, drill the hole & install anchor fastener. Ceiling
bracket and top hat section shall be fixed on anchor fastener. Install the threaded rod supports
using with ceiling bracket as per approved drawing. Check the vertical and horizontal alignment
of threaded rod support by spirit level. Supports shall be installed at spacing not exceeding 1.5
meters and all branches, bends, Endpoints supports shall be installed as shown on the approved
drawings. Nylon line dori will be used to ensure that all supports are in a straight line. After the
installation of supports install the proper size cable tray and check the alignment using of line
dhori & Sprit level. Two lengths of cable tray shall be connected with the joint plate. Minimum
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clearance shall be maintained between bottom of the tray and the ceiling. End cap to be provided
at end cut portion of tray.

17.10 CORE CUT:

Core cut hole shall be carried out at the site as per the site requirement after consulting Civil
Engineer. Ensure marking of core cut is in line of existing cut out at the floor above or below to
have vertical alignment. If more than one Core cut is required, required spacing shall be provided.
Centre of core cut to be drilled with drill machine to receive core bit of machine. This will avoid
displacement of core machine bit. The Core cut Machine will be Fixed to Slab using Machine
Clamp and anchor Fastener. Check that machine is firmed enough not to displaced from its
location. Check the electrical supply and run the machine with minimal force. Maintain proper
gaps between adjacent core cuts to allow pipe jointing in future. Upon completion of the core cut,
protect the Core cut hole using the ply piece.

17.11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING :

17.11.1 The contractor shall give due notice to the Employer whenever any work like
opening for the earth pits, underground laying of cables, concealing the conduit piping, cabling or
any work is to be concealed in the wall/false ceiling/partitions or finished up or otherwise
becoming inaccessible later on, in order that the work may be inspected and correct dimensions
taken before concealing.

17.11.2 If the Contractor has concealed the items without informing SBI Engineer, the
same shall be opened up for measurement and made good to the original finishing at the
contractor’'s expenses. If the contractor refuses to do so, then the same will not be considered for
measurement and no payment may be made for such materials.

17.11.3 The contractor shall not execute any extra work other than the Bank’s or SBI
written instruction. No works, for which rates are not specifically mentioned in the price bid, shall
be taken up without written permission of the Bank/SBI.

17.11.4 Should any dispute or differences arise after the execution of any work as to
measurements etc., or other matters which cannot be conveniently tested or checked, the
decision of SBI shall be accepted as correct and binding on the contractor.

17.11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands
or any other gadgets or supports required for the execution of the work at site and Bank will not
provide or entertain such requests.

18.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

18.1 All the works specified and provided for in the specifications or which may be required to
be done in order to perform and complete any part thereof shall be executed in the best and most
workman like manner with materials of the best and approved quality of the respective kinds in
accordance with the particulars contained in and implied by the specifications and as represented
by the drawings or according to such other additional particulars, and instructions as may from
time to time be given by SBI during the execution of the work and to his entire satisfaction. The
Contractor shall use only products bearing I1SI marking in the work for those materials for which
no makes are mentioned in the tender.

18.2 No refurbished, second hand and spurious materials should be used. If required, the
contractor has to submit the details of the source of his purchase of materials to SBI. SBI reserves
its right to enquire and collect data from the supplier to confirm the authenticity of the materials.
SBI has the right to stringent action against the contractor, as deemed fit, in addition to suspend
/ cancel the contract.

18.3 Contractor should get approval of the samples of materials in advance with SBI
Engineer before use of the same in the work. Should be contractor desire to substitute any
specified materials with “Equal” or “Other approved” etc., he/they must obtain the specific
approval of the Bank/SBI in writing for any such substitution, well in advance.
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18.4 Samples of all materials to be used must be submitted when so directed by SBI. If
required, the contractor shall have to carry out tests on materials in approved materials testing
laboratories or as prescribed by SBI at his own cost to prove that the materials etc., under test
conform to the relevant .S Standards or as specified in the specifications. The necessary
charges, transporting, testing etc., shall have to be borne by the contractor. No extra payment on
this account will be entertained.

18.5 If the contractor has used any material which is not complying with the specifications, or
the workmanship is bad or the material used is substandard or second hand etc, SBI shall during
the progress of the work have power to order the removal and substitution of the material or
proper re-execution of the work within a reasonable time. In case the contractor refuses to comply
with the order, SBI shall have the power to employ other agencies to rectify or re-execute the
work at the cost and risk of the contractor.

18.6 Any damage (during the work) to any part of the work or to the premises for any reasons
due to rain, storm or neglect of contractor shall be rectified by the contractor in an approved
manner at no extra cost.

18.7 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own expenses
shall make good any damage arising from any of these causes.

18.8 When the employer observes that the progress of the work is not satisfactory or very slow
or not in a workmanship manner or of poor quality or violative of safety protocols etc, the
contractor shall be issued a suitable advise to rectify the same or replace the materials or redo
the entire work, within a reasonable time frame. If the contractor could not rectify the things within
the time frame given, in the interest of the work, the Employer reserves the right to execute any
part of the work included in this contract or the entire work by any other Agency or persons and
contractor shall allow all reasonable facilities and extend cooperation for the execution of such
work.

18.9 All expenses consequent thereon or incidental thereto as certified by SBI shall be borne
by the contractor or may be deducted from any money due to or that may become due to the
contractor. No certificate shall relieve the contractor from his liability in respect of unsound work
or bad materials.

19.0 PERIOD OF CONTRACT & EXTENSION OF TIME

19.1 Time is the essence of the contract. The Contract shall be executed within the stipulated
period in the NIT. No request for extension will be entertained and the bidder has to plan and
mobilize his resources for the satisfactory completion of the project within the time period agreed
in the tender.

19.2 If in the opinion of the Employer, the work is delayed due to the following reasons not
attributable to the contractor, the employer shall make a fair and reasonable extension of time,
for completion of the Contract works

a) By force majure (or)

b) By reason of any exceptionally inclement weather (or)

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring
owners of public authorities arising, than through the Contractor’s own default (or)

d) By the works not referred in the Schedule of Quantities or specifications (or)

e) By reason of civil commotion, workmen strike or lock-out (or)

f) In consequence of the Contractor not having in due time, necessary instructions from the

Employer for which he shall have specifically applied in writing ahead of time, giving reasonable
time to prepare such instructions

19.3 In case of such strike or lock-out, the Contractor shall as soon as possible give written
notice thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors
to prevent delay and shall do all they may reasonably be required, to the satisfaction of the
employer to proceed with the work.
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19.4 In case the work is held up for any site conditions not attributable to the contractors or for
any decisions instructions / want of details from Employer or for any of the conditions, the
contractor shall be allowed reasonable extension of time by the employer but any claim for idle
labour shall not be entertained by the employer. Contractor’s quoted rates should include for all
such contingencies.

20.0 PAYMENT TERMS

i) No advance payment.

i) No part payment. For certain works, part payment will be considered if stipulated in
the NIT.

iii) Payment shall be made by way of Electronic fund transfer and the bill will be paid by
the Branch.

iv) Contractor should furnish details of the bank a/c no, IFSC code along with their
invoices.

20.1 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the
interim payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed, and shall not preclude the
requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and
reconstructed, or re-erected or be considered as an admission of the due performance of the
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude,
determine or affect in any way the power of the Employer under these conditions or any of them
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or
affect the contract.

20.2 If the Bank has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

20.3 The final bill shall be accompanied by a certificate of completion or Commissioning report
signed by an official of the Bank/SBI. Payments of final bill shall be made after deduction of
Retention Money as specified, which shall be refunded after the completion of the Defects Liability
Period provided the contractor has rectified all defects to the satisfaction of the Bank. The
acceptance of the payment of the final bill by the contractor would indicate that he has no further
claim in respect of the work executed.

20.4 GST as applicable shall be paid extra and the same shall be clearly shown in the
invoices.

20.5 Statutory deduction towards income tax and other taxes as and when directions from
statutory bodies are received will be made at the time of making payments. Currently, I.T. will be
recovered @ 2 % plus surcharge or as applicable as per Government Rules. GST-TDS as per
applicable rates will be deducted, wherever applicable.

20.6_GST:

a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments will
not be made to inactive or invalid GST invoices.

b. Reimbursement of GST will be made only on submission of proper GST invoice as per
applicable GST provision. Non-GST invoices will not be accepted. The contractor should comply
with the following.

c. Contractor should have GST Registration Number

d. Invoice should specifically disclose the amount of GST levied at applicable rate as per GST
provision

e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for payment
f. Contractor should timely file his GST return in accordance with GST provisions to enable the
bank to claim the credit of GST paid to the contractor

g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ
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20.7 The works will be paid for as “measured work” on the basis of actual work done and not
as “lump sum” contract, unless otherwise specified.

20.8 All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works involved,
directly related to and reasonably detectable from the drawings, specifications and schedule of
guantities and no further extra charges will be allowed in this connection. In the case of lump-
sum charges in the tender, in respect of any items of work, payment will be made for the actual
work done, on the basis of lump sum charges, as will be assessed by SBI.

21.0 SECURITY DEPOSIT
21.1 Retention Money: From each running bill, an amount at the rate of 8% of the gross value
of the running bill shall be recovered as retention money, till the total retention amount including
the ISD amount already with the Bank become 5% of the value of the contract amount. This
amount is called as Total Security Deposit, which consists of two components

a) ISD - Initial Security Deposits.

b) RM - Retention Money.

21.2 The total security deposit (5%) will be kept with the Bank. The total security deposit
amount shall be refunded without interest to the contractor 30 days after the end of defects liability
period, provided he has satisfactorily carried out all the works and attended to rectification of all
defects in accordance with the conditions of the contract including clearing the site.

21.3 The contractor shall make good at his own cost and to the satisfaction of the Employer all
defects, which may appear within the defects liability period. In case of failure on the part to do
so, the cost of rectifying the defects through any other agency shall be deducted from the amount
of security deposit due to the contractor.

21.4 During the contract period, all compensation or other sums of money payable by the
Contractor to Bank under the terms of this contract, will be deducted from the security deposit, or
from any sum that may become due to the Contractor on any account whatsoever.

21.5 In the event of the Security Deposit being reduced by reasons of any such deductions,
the Contractor shall within 7 days of being asked to make good, by DD, any sum which have
been deducted from his security deposit.

22.0 PENALTY CLAUSE

The successful bidder shall execute the work in a workmanship like manner and complete the
work within the stipulated period in the NIT. If the work is delayed beyond the stipulated period
for reasons attributable to the bidder, SBI shall penalize them a penalty @ 0.5% per week for
every week of delay or part thereof beyond the scheduled date of completion, in any case, not
exceeding 5% of the contract value or the completed value of work.

23. VARIATION IN QUANTITY / SUBSTITUTION OF ITEM

23.1 The Schedule of Quantities unless otherwise stated shall be deemed to have been
prepared in accordance with the Standard Procedure shall be considered to be approximate and
no liability shall attach to the employer for any error which may be discovered therein.

23.2 The Employer reserves the right to increase or decrease or delete or omit or execute only
a part or the whole or any excess thereof, as per the site requirements, without assigning any
reason therefore at the time of allotment / execution of work. Contractor will be paid for the actual
work done at the site. No variation shall vitiate the contract.

23.3 Thetender rates shall be fixed and applicable for any increase or decrease in the tendered
guantities. Nothing extra will be paid by the Bank on account of omission / deletion of items or
decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the
contractor on this account. Payment will be made on actual measurement of the work done. All
measurements shall be as per relevant |.S. standards
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23.4 Bank reserves the right to order more quantities than what is mentioned in this tender (at
the same rate and terms and conditions) either at the same site or other sites as per the need
within the validity of this tender.

23.5 The price of all additional items/non-tendered items will be worked out on the basis of
rates quoted for similar items in the contract wherever existing. If similar items are not available,
the rates for such items will be derived as per standard method of rate analysis based on
prevalent fair price of labour, material and other components as required with 15% towards
contractor’s profit and overheads.

24, CONTRACTOR’S EMPLOYEES

24.1 The Contractor shall employ technically qualified / having appropriate skill and competent
personsfully trained and adequately experienced Electricians, who are medically fit. They should
be free from any contagious diseases. The Electricians shall be well mannered and properly
dressed with shoes etc.

24.2 The contractor shall provide necessary training on safety measures while executing the
work wherever necessary so as to avoid accident. The Bank shall not be responsible for any
accident occurred or damage incurred or claims arising there from during the execution of work.
The contractor shall also provide all risk insurance policy including third party insurance as may
be necessary to cover the risk.

24.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their
employees within the premises. Bank is not responsible for any damages or claims on account
of the misbehavior / misdeeds of his employees. For this purpose, any person supplied by the
contractor to be engaged on the work on regular basis or as an alternate arrangement, under the
direct order or control of the Employer or his representative shall be deemed to be a person
employed by the contractor.

24.4  The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or
incompetent or who may misconduct. Such discharges shall not be the basis of any claim for
compensation or damages against the Employer or any of their officer or employee.

24.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of
his/her retirement from Bank Services without previous permission of the Bank. This contract is
liable to be cancelled, if either the contractor or any of his employees is any time to be such a
person who had not obtained the permission of Bank as aforesaid before submission of the tender
or engagement in the contractor’s service.

24.6 Contractor should not engage child labour in any of the activities in this contract.
24.7 The contractor shall not employ person who is not an Indian National.

24.8 The Electrician shall not over stay in the Bank premises other than the time permitted by
the Bank or in the odd hours or holidays unless or otherwise required by the Branch for specific
reasons like maintenance, repair works etc.

24.9 In respect of all labour employed directly or indirectly on the work for the performance of
the contractor’s part of work, the contractor at his own expense, will arrange for the safety
provisions as per the statutory provisions, B.I.S recommendations, factory act, workman’s
compensation act, CPWD code and instructions issued from time to time.

24.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank.
The Contractor shall be responsible for all the claims of the employees of the Contractor and shall
not make and claim whatsoever against the Bank. The Contractor shall be responsible for all
statutory requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator
is responsible for compliance of all the rules & safety regulations etc.

Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the
contractor as the case may be. The Contractor shall bind himself and keep the Employer saved
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harmless and indemnified against claims if any of the workmen and all costs and expenses as
may be incurred by the Employer in connection with any claim that may be made by any workmen.

25. WORKING HOURS AT THE SITE

As instructed by Bank. Contractor to ensure that the routine operations at the site are not affected
by the contract work. If required, they have to work on the Bank Holidays in coordination with
other agencies and Bank.

26.0 SUBCONTRACTING

26.1 The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share
or interest therein nor, shall take a new partner, without written consent of the Employer and no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress

27.0 STORAGE OF MATERIALS

27.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools etc in
the site with the permission of the Bank. However, the contractors shall be responsible for the
custody and security of all materials and equipment at site. No claim for loss or theft will be
entertained by SBI or the Bank.

27.2 Shelter or stay and other amenities for the electricians have to be arranged by the
contractor at his own expense and responsibility.

27.3 On completion of the works, the contractor shall remove all tools, surplus materials,
rubbish and temporary works of every kind and leave the whole of the site and the works clean
and in a workmanlike condition to the satisfaction of the Bank

28.0 FORCE MAJEURE

28.1 Notwithstanding the provisions of General terms and conditions of the Contract, the
contractor shall not be liable for forfeiture of its performance security, liquidated damages, or
termination for default if and to the extent that the delay in performance or other failure to perform
its obligations under the Contract is the result of an event of Force Majeure.

28.2 For the purposes of this clause, 'Force Majeure' means and includes wars, insurrections,
revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, bandh, fires, floods,
epidemic, quarantine restrictions, freight embargoes, declared general strikes in relevant
industries, Vis Major Act of Government, impeding reasonable performance of the Contractor and
/ or Sub-Contractor but does not include any foreseeable events, commercial considerations or
those involving fault or negligence on the part of the party claiming Force Majeure.

28.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in writing of
such condition and the cause thereof. Unless otherwise directed by the Bank in writing, the
Vendor shall continue to perform its obligations under the Contract as far as is reasonably
practical, and shall seek all reasonable alternative means for performance not prevented by the
Force Majeure event.

29.0 COMPLIANCE OF STATUTORY REGULATIONS

29.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to the
work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control
Boards, Municipal Authorities, water and Sewarage boards and shall before making any
variations from the drawings or specifications that may be associated to so conform, give the
Employer written notices specifying the variations proposed to be made and reasons for making
them and apply for instruction thereon. The Employer on receipt of such intimation shall give a
decision within a reasonable time.

29.2 The contractor/s shall arrange to give all notices required for by the said Acts, Regulations
or Bye-laws to be given to any authority, and to pay to such authority or to any public officer all
fees that may be properly chargeable in respect of the work and lodge the receipts with the
Employer. The Contractor shall indemnify the Employer against all claims in respect of patent
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rights, designs, trademarks or name or the protected rights in respect of any equipment, machine,
work or material used for or in connection with the works or temporary works and from and against
all claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in
respect thereof or in relation thereto. The Contractor shall defend all actions arising from such
claims, unless he has informed the Employer, before any such infringement and received their
permission to proceed and shall himself pay all royalties, license fees, damages, coat and
charges of all and every sort that may be legally incurred in respect thereof.

29.3 The contractor should strictly abide by the Central/State labour regulation for the Minimum
Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including the
latest amendments, if any and other safety regulations.

29.4 The contractor shall keep the Employer saved harmless and indemnified against claims if
any of the workmen and all costs and expenses as may be incurred by the Employer in connection
with any claim that may be made by any workmen.

30.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC
30.1 The insurance shall be for an amount equal to 110 percent of the value of the contract on
“All Risks” basis, valid until the Completion of the project or handing over whichever is later.

30.2 Should any loss or damage occur, the Vendor shall initiate and pursue claim till
settlement and promptly make arrangements for repair and / or replacement of any damaged
item to the satisfaction of the Bank, irrespective of settlement of claim by the underwriters.

30.3 The contractor shall be responsible for all injury to the work or workmen to persons,
animals or things and for all damages to the structural and / or decorative part of property which
may arise from the operations or neglect of himself or of any sub-contractor or of any of his or a
sub-contractor’'s employees, whether such injury or damage arise from carelessness, accident or
any other cause whatsoever in any way connected with the carrying out of this contract.

30.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as to make
good or otherwise satisfy all claims for damages to the property of third parties.

30.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely
from all responsibility in this respect.

30.6 The contractor shall be responsible for anything, which may be excluded from damage to
any property arising out of incidents, negligence or defective carrying out of this contract.

30.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect of
any such claim or damages from any sums due to or to become due to the contractor.

31. TERMINATION OF CONTRACT BY SBI

If the contractor being a company go into liquidation whether voluntary or compulsory or being a
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an
assignment or a composition for the benefit of the greater part, in number of amount of his
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee
in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a
receiver of the contractor’s firm appointed by the court shall be unable within fourteen days after
notice to him requiring him to do so, to show to the reasonable satisfaction of the SBI that he is
able to carry out and fulfill the contract, and if so required by the SBI to give reasonable security
therefore, or if the contractor shall suffer execution to be issued, or shall suffer any payment under
this contract to be attached by or on behalf of and of the creditors of the contractor, or shall assign,
charge or encumber this contract or any payments due or which may become due to contractor,
there under, or shall neglect or fail to observe and perform all or any of the acts matters of things
by this contract, to be observed and performed by the contractor within three clear days after the
notice shall have been given to the contractor in manner hereinafter mentioned requiring the
contractor to observe or perform the same or shall use improper materials of workmanship in
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carrying on the works, or shall in the opinion of the SBI not exercise such due diligence and make
such progress as would enable the work to be completed within due time agreed upon, and shall
fail to proceed to the satisfaction of the SBI after three clear das notice requiring the contractor
so to do shall have been given to the contractor as hereinafter mentioned or shall abandon the
contract, then and in any of the said cases, the SBI may notwithstanding previous waiver
determine the contract by a notice in writing to the effect as hereinafter mentioned, but without
thereby effecting the powers of the SBI of the obligations and liabilities of the contractor the whole
of which shall continue in force as fully as if the contract, had not been so determine and as if the
works subsequently executed by or on behalf of the contractor (without thereby creating any trust
in favor of the contractor) further the SBI or his agent, or servants, may enter upon and take
possession of the work and all plants tools scaffolding sheds machinery, steam, and other power,
utensils and materials lying upon premises or the adjoining lands or roads and sell the same as
his own property or may employ the same by means of his own servants and workmen in carrying
on and completing the works or by employing any other contractors or other persons or person
to complete the works, and the contractor shall not in any way interrupt or do any act, matter or
thing to prevent or hinder such other contractors or other persons or person employed from
completing and finishing or using the materials and plants for the works when the works shall be
completed, or as soon thereafter as conveniently may be the SBI shall give notice in writing to
the contractor to remove his surplus materials and plants and should the contractor to remove his
surplus materials after receipt by him the SBI may sell the same by Public Auction and shall give
credit to the contractor for the amount so realized. Any expenses or losses incurred by the
contractor for the amount so realized. Any expenses or losses incurred by the SBI in getting the
amount payable to the contractor by way of selling his tools and plants or due on account of work
carried out by the contractor prior to engaging other contractors or against the Security Deposit.

32.0 DISPUTES/ARBITRATION:

32.1 All disputes or differences whatsoever arising between the parties out of or in connection
with this contract or in discharge of any obligation arising out of the Contract (whether during the
progress of work or after completion of such work and whether before or after the termination of
this contract, abandonment or breach of this contract), shall be settled amicably.

32.2 If however, the parties are not able to solve them amicably, either party (SBI or Vendor),
give written notice to other party clearly setting out there in specific dispute(s) and/or difference(s)
and shall be referred to a sole arbitrator mutually agreed upon, and the award made in pursuance
thereof shall be binding on the parties.

32.3 In the absence of consensus about the single arbitrator, the dispute may be referred to
joint arbitrator; one to be nominated by each party and the said arbitrators shall nominate a
presiding arbitrator, before commencing the arbitration proceedings. The arbitration shall be
settled in accordance with the applicable Indian Laws. Any appeal will be subject to the exclusive
jurisdiction of courts at Hyderabad.

32.4 The Vendor shall continue work under the Contract during the arbitration proceedings
unless otherwise directed by the Bank or unless the matter is such that the work cannot possibly
be continued until the decision of the arbitrator is obtained.

32.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be in
English.

33. Governing Language:
All communication with respect to the Bid, clarifications, replies, contract documents etc shall be
in English.

34. Safety Guidelines for the Contractor:

The Contractor should follow the following General safety Guidelines while executing the work:
34.1 Smoking is strictly prohibited at workplace.
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34.2 No oneis allowed to work at or more than three meters height without wearing safety belt
and anchoring the lanyard of safety belt to firm support preferably at shoulder level. Chinstrap of
safety helmet shall be always on and safety boot is worn.

34.3 Usage of eye protection equipment shall be ensured when workmen are engaged for
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be provided as
per the need.

34.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety
goggles etc. shall be arranged before starting the job.

34.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done.
Safe approach to be ensured into every excavation.

34.6 Preferably the work shall be carried out during the daytime. However, adequate
illumination at workplace shall be ensured in case any work is carried out at night.

34.7 All the dangerous moving parts of the portable / fixed machinery being used shall be
adequately guarded.

34.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall
not be used as work platforms.

34.9 Debris, scrap and other materials to be cleared from time to time from the workplace and
at the time of closing of work every day. Dismantled Material shall not be thrown from the height
and shall be properly disposed off to prevent any injury to public/staff.

34.10 Other than electricians no one is allowed to carry out electrical connections, repairs on
electrical equipment or other jobs related thereto.

34.11 All electrical connections shall be made using 3 or 5 core cables, having a earth wire.

34.12 Inserting of bare wires for tapping the power from electrical sockets is completely
prohibited and plug tops of suitable capacity only shall be used.

34.13 All the unsafe conditions, unsafe acts identified by contractors, reported by SBI/SBI tobe
corrected on priority basis.

34.14 No children or physically challenged persons shall be allowed to enter the workplace and
shall not be utilized for any service during execution of the work.

34.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly
and safely when not in use.

34.16 Clamps shall be used on Return cables to ensure proper earthling for welding works.

34.17 Return cables shall be used for earthling.

34.18 All the pressure gauges used in gas cutting apparatus shall be in good working condition
and in case of any leakages, the same shall not be used.

34.19 Proper eye washing facilities shall be made in areas where chemicals are handled.
34.20 Connectors and hose clamps are used for making welding hose connections.

34.21 Tapping of power by cutting electric cables in between must be avoided. Proper junction
boxes must be used.

READ, UNDERSTOOD AND ACCEPTED
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LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS

S.No. Description IS Code

1. EXTERNAL ELECTRIFICATION wiring installation (system IS 732 — 1989
voltage not exceeding 650V

2. Graphical symbols used in Electro-technology art-XI-Electrical IS 2032-1969
Installation buildings

3. Fire safety of buildings (General) Electrical Installation IS 1646-1961

4. 3 pin plugs and sockets IS 1293

5. Earthing IS 3043-1966

6. Fittings for electrical wiring IS 26671964

7. General and safety requirements for electric lighting fittings IS 1913-1969

8. Busbar ratings IS 8084-1976

9. On load change over switches IS 4064-1978

10. | Panel shall comply with the latest Relevant Indian Standards and IS-13947-1993
Electricity Rule and Regulations

11. | The general construction shall for factory built assembled 1S-8623-1977
switchgear & control gear for voltage up to and including 1100 V (Part-1)
AC

12. | DBS IS-13947-1993

13. | The general construction for factory built assembled switchgear 1S-8623-1977
& control gear for voltage up to and including 1100 V AC (Part-1)

14. | The degree of protection shall be IP-42 for indoor application, IP-
55 for kitchen and IP-65 for outdoor application.

15. | Conduits for electrical installations, Part 3: Rigid plain conduits of | IS 9537-3 (1983)
insulating materials. General requirements [ETD 14: Electrical
Wiring Accessories].

16. | Fittings rigid non-metallic conduits [ETD 14: Electrical Wiring IS 3419 (1989)

Accessories]
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

THE REGIONAL MANAGER,
State Bank of India

Dear Sir/s,

Ref: TENDER FOR

I/We have examined the above tender and subsequent pre-bid clarifications/ modifications /
revisions, if any, furnished by SBI and I/We have inspected the site of works and have made
me / us fully acquainted with the local conditions in and around the sites of works and offer to
undertake Contract as detailed in this tender by submitting my/our online bids in the Bank’s
e-tender portal.

2. While submitting this Bid, | / We certify that:
i) The undersigned is authorized to sign on behalf of the Bidder and the necessary
support document delegating this authority is uploaded along with the bid.

i) We certify that we have not made any changes in the contents of the tender
document read with its amendments/clarifications provided by SBI, submitted by us in our Bid
document.

iii) The rate quoted in the price Bids are as per the tender and subsequent pre-Bid
clarifications/ modifications/ revisions furnished by the Bank, without any exception.

3. We agree to abide by all the Bid terms and conditions, contents of Agreement and the
rates quoted in the bid, which shall remain binding upon us.

4. If our Bid is accepted, we undertake to enter into and execute at our cost, when called
upon by the Bank to do so, a contract in the prescribed form and we shall be jointly and
severally responsible for the due performance of the contract.

5. Until a formal contract is prepared and executed, this Bid, together with your written
acceptance thereof and your notification of award, shall constitute a binding Contract between
us.

6. Itis further certified that the contents of our Bid are factually correct. We also accept that
in the event of any information / data / particulars proving to be incorrect, SBI will have the
right to disqualify us from the Bid.

7. We understand that you are not bound to accept the lowest or any Bid you may receive
and you may reject all or any Bid without assigning any reason or giving any explanation
whatsoever.

8. We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or
any other regulatory body.

9. We also confirm that we have not been blacklisted by any Bank / PSU / State or Central
Govt departments for any reasons.

10. We confirm that we do not have any litigation / cases pending against us in any Bank /
PSU / State or Central Govt departments.

11. We confirm that we are responsible to obtain all necessary licenses, permission, NOC

from all the statutory /local authorities for the smooth execution of this contract in SBI
premises.
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12. We hereby confirm that all the materials/components/spare parts/equipment etc. to be
supplied / used as a part of this contract shall be original / new materials / components / parts
/ equipment only, from respective OEMs of the products and that no refurbished / duplicate /
second hand materials/components /parts/ equipment shall be supplied or shall be used.

13. For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing
which it shall be deemed that | have carried out any such deviations at my own and | shall be
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as
| shall be liable to penalized by the SBI as deemed fit and for all such loses made thereof, I/
we shall not have any right to arbitrate in any manner.

Yours Faithfully,

Contractor’s Signature

Name:

Address:

kkkkkkkkkkkkkkkkkkkhkkkkkkhkkhkkkkhkkkhkkkhkkkkkkkkkkkkhkkkhkkkkkkkkkkkkhkkkhkkkhkkkkkkkkhkkkkkkhkkkhkkkkkkkkkkkkkkhkkkkkkkkkkx
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _ day of year 2025 between
(Hereinafter
referred to as the “Employer/Bank” which expression shall, unless excluded by or repugnant
to the context, includes its successors and assigns) of the ONE PART
and of

(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context,
includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out
and shall

herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited ONLINE E-
tenders from experienced, resourceful and bonafide contractors through SBI, Hyderabad vide
its Notice Inviting Tender (No. dated. ).

WHEREAS the contractor submitted his Online Tender containing Notice Inviting Tender,
General Conditions of Contract, Special conditions, Bill of Quantities, Form of Agreement,
Preferred makes of materials, Form of Submission of tender, Technical Specifications etc. for
the above said project, (Hereinafter collectively referred to as the “said conditions”), digitally
signed as a token of his acceptance of the same, along with requisite Cost of tender and
Earnest Money Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be
most suitable for the project.

AND WHEREAS the Employer through SBI has accordingly issued the work order
(No. dated. ) to the contractor subject to his furnishing
the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptance No. dated and has also deposited with the
Employer a sum of Rs. which with the Earnest Money of Rs. forms
the requisite Security Deposit @2 % of the accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

Il. Tender Document submitted by the Contractor including the “said conditions”, N.I.T
and Schedule of quantities.

lIl. All correspondence between the Employer and the Contractor from the date of issue of
N.L.T and the date of issue of work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided
the Contractor shall upon and subject to the said conditions, execute and complete the
contracted project works and such further detailed drawings as may be furnished to the
contractor by the said Employer and described in the said Specifications and the said
Schedule of Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of
Contract of herein stated before, the Employer reserves itself the right of altering the nature
of the work and addition to or omitting any items of work or of having portions of same carried
out through another agency or otherwise and such alterations or variations shall be carried
out without prejudice to this contract.

4) As mentioned above, the “said conditions” shall be read and be treated as forming part
of this agreement and parties hereto will respectively be bound thereby and to abide by and
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submit themselves to the conditions and stipulations and perform the same on their parts to
be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a
manner specified in the General Conditions of the Contract and all legal disputes shall be
limited within the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration
shall be final and binding on both the parties.

6) The Vendor / Contractor shall promptly notify SBI of any changes in the constitution
of their firm. It shall be open to SBI to terminate the agreement on the death, retirement,
insanity or insolvency of any person/s is being director/s or partner/s in the said company /
firm, or on the addition or introduction of a new partner without the previous approval in writing
of SBI. But in absence of and until its termination by SBI as aforesaid, this agreement shall
continue to be of full force and effect notwithstanding any changes in the constitution of the
firm by death, retirement, insanity or insolvency of any of its partners or the addition or
introduction of any new partners. In case of retirement / death, the surviving or remaining
partners of the firm shall be jointly and severally liable for the due and satisfactory
performance of the terms and conditions of the agreement.

7 The Contractor agrees and hereby keeps the Bank indemnified against all claims,
actions, loss, damages, reputation loss, costs, expenses, charges, including legal expenses
(Attorney, Advocates fees included) which the Bank may suffer or incur on account of any
deficiency in Services rendered by The Contractor or breach of any obligations under this
contract, including without limitation, breach of confidentiality obligations or any acts of
commission / omission on the part of employees, agents, representatives or Sub-Contractors
of the Contractor. The Contractor agrees to make good the loss suffered by the Bank.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed
their hands, the day, month and year first above written.

Signed and delivered for and on behalf of

Shri. its duly authorized official, In the presence of —
1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of the Contractor by
Shri his duly authorized representative, in the presence of

1. (Name and Address)

2. (Name and Address)

PREFERRED MAKE OF MATERIALS TO BE USED:

‘ Sno ‘ ITEMS BRAND NAME
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1. | MCCB /MCB/RCCB/MCB DB L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND / HAVELLS
2. | HT/LT CABLES L&T/UNIVERSAL / FINOLEX / POLYCAB / HAVELLS
3. | CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/
4. | CABLE LUGS DOWELL/3D/JAINSON
5. | CHANGE OVER SWITCH HPL/L&T/C&S
6. | INDICATING METERS L&T/AE/IMP/MECO/CONZERV
7. | RELAYS L&T/ GE/TELEMECANIQUE/AREVA
8. | CT'S RESIN-CAST KAPPA/IMP/AE/KALPA
9. | SELECTOR SWITCHES L&T/SIEMENS/KAYCEE
10.| FRLS WIRES RR KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI
11.| MODULAR SWITCHES ANCHOR/LEGRAND/ HONEYWELL/HAVELLS/SCHNIDER
12.| PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI
13.| CASING / CAPPING CLASSIC/ MODI/SUDHAKAR
14.| LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS/BAJAJ
15.| EXHAUST FANS CROMPTON/ GEC/ARMONALD/HAVELLS/BAJAJ
16. | CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA
17.| ACB L&T/SIEMENS/ SCHNEIDER/ ABB
18.| CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB
19.| CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO
20. gggT?EANFI\)(SSI\L/IJgPS%F\I;ETS) POWERMAT/L&T/C&S/LEGRAND
21.| BUS BAR TAPING BOX SIEMENS/SCHNEIDER/ABB/C&S
22.| M S CONDUITS BHARAT / ZINDAL
23.| CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS
24.| CAT-6/TELEPHONE CABLES | D-LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE
25.| LAN SWITCHES I/O PORT CISCO/D-LINK/ JUNIPER/LEGRAND
26. | NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON
Important: Please Tick (/) the make of materials considered in the Tender.
NOTE:

1. Contractor is allowed to quote only % above or below or at par.

2. The quoted amount shall be excluding GST.

3. GST will be paid extra as applicable.
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