O SBI

TENDER DOCUMENT

PART A

TECHNICAL BID

SPECIFICATIONS & CONDITIONS OF CONTRACT

ELECTRICAL AND ALLIED WORK

AT

SBI BRANCH PREMISES

AT

HR OSIAN BRANCH.

Date of issue of Tender: ONLINE ON 06.01.2026.

NOTICE INVITING TENDER
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TENDERNO.RBO-2/2025-26/03 DATE: 06.01.2026.

SBI Invites Sealed Tenders from The Empaneled ELECTRICAL AND ALLIED WORK
Contractors under appropriate category for Interior work of SBI branch premises at SBI HR
OSIAN BRANCH.

Details of tenders are as under:-

=

Name of work ELECTRICAL AND ALLIED WORK of
SBI branch premises at HR OSIAN
BRANCH.

2 Time allowed for completion 45 days from the date of
commencement / handing over of site
whichever is earlier.

Earnest Money Deposit 14,000/- (Fourteen Thousand only) as
Earnest Money in the form of D.D. in
favourof SBI RBO-2 Jaisalmer payable
at Jodhpur and deposited at SBI RBO-2,
Jodhpur at 1st Floor, A-23, Shastri
Nagar, Jodhpur

|

Security Deposit Total security deposit shall be 5% of
contract value. Out of this 2% of contract
value is in the form of initial security
deposit which includes the EMD.
Balance 3% shall be deducted from the
running account bill of the work at the
rate of 10% of the respective running
account bill i.e. deduction from each
running bill account will be 10% till total
3% of contract value is reached. 50% of
the total security shall be paid to the
contractors on the basis of architect’s
certifying the virtual completion. The
balance 50% would be paid to the
contractors after the defects liability
period as specified in the contract.

|~

|

Additional Security deposit Additional Security deposit
(ASD)/Additional performance
Guarantee (APG) shall be applicable if
the bid price is below 10% of the
estimated cost put to tender. The
amount of such ASD/ APG shall be the
difference between 90% of estimated
cost put to tender and the quoted price.
ASD in the format of DD / Banker's
Cheque / Bank Guarantee shall be
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submitted within 15 days of intimation of
award of work / work order, without
which the contractor will not be allowed
to start the work and failure of
submission of ASD will result in
forfeiture of EMD and cancellation of
tender.

For e.g., if a contractor is quoting 15%
below the estimated cost put to tender
(i.e. 85% of the estimate), then ASD of
5% of estimated cost is required to be
obtained from the contractor (90%-
85%).

6. Cost of tender documents NIL
7. Last date and time of receipt of tender Online 27.01.2026 Up to 10:00 AM
8. Address at which the tenders are to SBI e-Tender Portal
be submitted ndersbi and please  submit
Technical bid to address mentioned
above in column no 03.
9. Date and time of opening of tender Online on 27.01.2026 Up to 10:30 AM

10. Place of opening tenders Online

11. Defects Liability Period 12 months from the date completion

12. Validity of offer 45 days from the date of opening of
Tenders.

13. Liquidated Damages At the rate of 0.5% of the contract value
per week of delay subject to a maximum
of 5% of the accepted contract value.

14 Rates Rates quoted by the bidders shall

remain firm throughout the contract
period ( including variations) taxes

Duties, levies, royalties, transportations,
labour other incidental charges, etc.
PVA & PVA clause shall not be
applicable,

Rates are inclusive of all taxes except
GST. GST shall be paid as per Bank’s
norms.
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http://www.tenderwizard.com/SBIETENDER

Payment terms

1st Running/Ad-hoc payment @ 50-75
% of work progress assessment.

Final payment will be made within 30
days from the date of joint verification of
the bill by the Bank’s engineer/Architect
and contractor.

Refund of security deposit

50% of the total security deposit
deducted shall be refunded at a time of
issuance of virtual completion
certificate. The balance 50% would be
paid after successful completion of the
Defect Liability Period of 12 months.

Working schedule

Since the work has to be carried out in
the running office and hence the
contractor has to execute the work with
minimum disturbance tothe

occupant.

Insurance

The contractor shall obtain all necessary
insurance policies as per the law
applicable at the center and shall be
required to produce the original policies
and receipts of the premium applicable
in the matter to the Bank.

Water & Electricity

Water and Electricity shall be provided
by the Bank at one point, if available
However, further distribution and
extension and light fixtures etc. with
required MCB switches. Switch boards,
lamp, tube etc. shall be arranged by the
contractor at their own cost with the
accepted tender cost.
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20. For e-Tender related queries

Service provider:

1. M/s. Antares Systems Limited

BD-52A, Rabindrapally, Kestopur,
Near Frank Ross Pharmacy
(Behind IDBI Bank)

Kolkata — 700101

Contact - Mr. Kushal Bose 07686913157 /
e-Mail:

kushal.b@antaressystems.com /

Mr. TousikGhosh 09674758724

e-Mail:

tousik.g@antaressystems.com

2. M/s. Antares Systems Limited,
Registered Office: #24, Sudha
Complex, 3rd Stage, 4th Block,
Bangalore — 560079, Karnataka.
Ph.: 080-49352000 / 40482000

Fax: 080-49352034

Help Desk: 9073677150/ 151/ 152/
9674758506 / 9674758723 / 26 / 033
4604 6611

Contact Persons:

(On working days 9 AM to 6 PM)

1. Mr. Pravesh, Mobile No.: +91
9044314492

e-Mail: praveshmani.t@antaressystems.com
2. Mr. Pushpraj, Mob. +91
7503347659

e-Mail: pushpraj@antaressystems.com

In case the date of opening of tenders is declared as a holiday, the tender will be

opened on the next working day at the same time.

SBI has the right to accept/reject any/ all tenders without assigning any reasons.

Note- The contractor has to execute an Agreement before starting the work on site within 7

days from the issue of work order.

Asst. General Manager,
RBO-2 Jaisalmer (For and behalf
of State Bank of India)

MODE OF SUBMISSION OF TENDER:
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The tender shall be submitted online as per procedure by the conducting agency.

State Bank of India has the right to accept / reject any or all tenders without assigning
any reasons.

Yours faithfully,

Signature of the Tenderer Asst. General Manager,
RBO-2 Jaisalmer
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INSTRUCTIONS TO THE TENDERERS

1.0 SCOPE OFWORK
ONLINE Sealed Tenders are invited by M/s. E-procure technologies Limited, for and on behalf
of State bank of India for Electrical and Allied of SBI branch premises at HR OSIAN BRANCH.

1.1  SITE AND ITSLOCATION
The proposed work is to be carried out at SBI branch premises HR OSIAN BRANCH.

2.0 Tender documents
2.1 The work has to be carried out strictly according to the conditions stipulated in
the tender consisting of the following documents and the most workmen like

manner.
)] Instructions to Tenderers

1)) General Conditions of Contract

iii) Special conditions of contract

iv) Additional condition for electrical installation
V) Technical specifications

Vi) Price bid

vii) Drawings

2.2 The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall take
precedence in the order given below:

)] Price bid

i) Additional condition for electrical installation
iii) Technical specifications

iv) Instructions to the tenderer

V) Special Conditions of Contract

vi) General Conditions of Contract

2.3 Complete set of tender documents including relative drawings canbe
downloaded from Bank’s website www.sbi.co.in under procurement news.

2.4 Tender documents are not transferable.

3.0 SITEVISIT

3.1 The tenderer must obtain himself on his own responsibility and his own expenses
all information and data which may be required for the purpose of filling this
tender document and enter into a contract for the satisfactory performance of the
work. The tenderer is requested satisfy himself regarding the availability of water,
power, transport and communication facilities, the character quality and quantity of
the materials labour, the law and order situation, climatic conditions local authorities
requirements, traffic regulations etc. The tenderer will be fully responsible for considering
the financial effect of any or all the factors while submitting his tender.

4.0 EARNEST MONEYDEPOSIT
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4.1

4.2

4.3
4.4

4.5

5.0

6.0
6.1

6.2

7.0

8.0

9.0

10.0

The tenderers are requested to submit the Earnest Money ¥14,000/- (Fourteen
Thousand only) in the form of D.D, in favour of SBI, RBO-2 Jaisalmer payable at
Jodhpur.

EMD in any other form other than as specified above will not be accepted.
Tender not accompanied by the EMD shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded within 30 days of award of
Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract
value less EMD by means of D/D drawn in favour of State Bank of India within a
period of 15 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of initial security deposit which includes the EMD. Balance
3% shall be deducted from the running account bill of the work at the rate of 10%
of the respective running account bill i.e. deduction from each running bill
account will be 10% till total 3% of contract value is reached. 50% of the total
security shall be paid to the contractors on the basis of architect’s certifying the
virtual completion. The balance 50% would be paid to the contractors after the
defects liability period as specified in the contract.

No interest shall be paid to the amount retained by the Bank as Security Deposit.
Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the
receipt of intimation of acceptance of his tender by the Bank. However, the
written acceptance of the tender by the Bank will constitute a binding agreement
between the Bank and successful tenderer whether such formal agreement is
subsequently entered into or not.

Completion Period 45 days from the date of commencement.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three)
months from the date of opening price bid. If the tenderer withdraws his/her offer
during the validity period or makes modifications in his/her original offer which are
not acceptance to the Bank without prejudice to any other right or remedy the
Bank shall be at liberty to forfeit the EMD.

Liquidated Damages
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The liquidated damages shall be 0.5% per week subject to a maximum of 5% of
contract value.

11.0 Rates and Prices
11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and
figures in case of discrepancy between the rates quoted in words and figures the unit
rate quoted in words will prevail. If no rate is quoted for a particular item the contractor
shall not be paid for that item when it is executed. The amount of each item shall be
calculated and the requisite total is given. In case of discrepancy between the unit rate
and the total amount calculated from multiplication of unit rate and the quantity the unit
rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been
given. In case the tenderers quote their rates for such items those rates will be ignored
and will not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit
is changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly. The tenderer should not change or modify or delete the
description of the item. If any discrepancy is observed, he should immediately bring to
the knowledge of the Architect/Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

11.1.5 Each page shall be totaled, and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes,
levies, etc. Except GST. (GST will be paid extra as applicable)
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GENERAL CONDITIONS OF CONTRACT

1.0 Total Security Deposit
Total Security deposit comprise of:

Earnest Money Deposit
Initial Security Deposit
Retention Money

a) Earnest Money Deposit:

The tenderer shall furnish EMD of 14,000/- (Fourteen Thousand only) . No tender
shall be considered unless the EMD is so deposited in the required form. No interest
shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded
soon after the decision to award the contract is taken without interest. The EMD shall
stand absolutely forfeited if the tenderer revokes his tender at any time during the period
when he is required to keep his tender open acceptance by the SBI or after it is
accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay
the initial security deposit as stipulated or fails to commence the work within the
stipulated time.

b) Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance
of ISD (i.e. excluding EMD) is to be submitted in the form of D/D drawn on any
scheduled Bank and shall be deposited within 15 days from the date of letter of
acceptance of tender.

c) Retention Money

Besides the ISD as deposited by the contractor in the above said manner the retention
money shall be deducted from the running account bill at the rate of 10% of the gross
value of work done by the contractor and claimed in each bill provided the total security
deposit i.e. the ISD plus Retention Money shall both together not exceed 5% of the
contract value. 50% of the total security deposit shall be refunded to the contractor
without any interest on issue of Virtual Completion certificate by the Architect/consultant.
The balance 50% of the total security deposit shall be refunded to the contractors
without interest within fifteen days after the end of defects liability period provided the
contractor has satisfactorily attended to all defects in accordance with the conditions of
contract including site clearance.

3.0 Language Errors, Omissions and Discrepancies

In case of errors, omissions and/or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.
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iii) Between written description of the item in the specifications and descriptions in bills
of quantities of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words
shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be
taken as correct.

4.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every respect
strictly in accordance with this contract and with the directions of and to the satisfaction
of the Bank to be communicated through the architect/consultant. The
architect/consultant at the directions of the Bank from time to time issue further
drawings and/or written instructions, details directions and explanations which are
hereafter collectively referred to as Architect’s/Consultant’s instructions in regard to: the
variation or modification of the design, quality or quantity of work or the addition or
omission or substitution of any work, any discrepancy in the drawings or between the
BOQ and/or drawings and/or specifications, the removal from the site of any material
brought thereon by the contractor and the substitution of any other materials thereof, the
demolition, removal and/or re-execution of any work executed by him, the dismissal
from the work of any person employed/engaged thereupon.

5 (i) Letter of Acceptance

Within the validity period of the tender the Bank shall issue a letter of acceptance either
directly or through the architect by registered post or otherwise depositing at the
address of the contractor as given in the tender to enter into a Contract for the execution
of the work as per the terms of the tender. The letter of acceptance shall constitute a
binding contract between the SBI and the contractor.

5 (ii) Contract Agreement

On receipt of intimation of the acceptance of tender from the SBI/Architect the
successful tenderer shall be bound to implement the contract and within fifteen days
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value.

6.0 Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its architect/
consultants are the properties of the SBI. They are not to be used on other work.

7.0 Detailed drawings and instructions

The SBI through its architects/consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper
execution of the work. All such drawings and instructions shall be consistent with the
contract documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programmed schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the SBI through
the Architect/Consultant.
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Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the
drawings shall be handed over to the contractors.

8.0 Liguidated Damages

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or
to complete the work and clear the site including vacating their office on or before the
contracted or extended date or completion without justification in support of the cause of
delay, he may be called upon without prejudice to any other right of remedy available
under the law to the SBI on account of such breach to pay a liquidated damages at the
rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract
value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or otherwise
specified all materials shall be new and both workmanship and materials shall be best
quality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or anyone not skilled
in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI/Architect/Consultant he shall be removed from the site
immediately.

10.0 Permits, Laws and Regulations

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses.

The contractor shall give notices and comply with the regulations, laws, and ordinances
rules, applicable to the contractor. If the contractor observes any discrepancy between
the drawings and specifications, he shall promptly notify the SBI in writing under
intimation of the Architect/Consultant. If the contractor performs any act which is against
the law, rules and regulations he shall meet all the costs arising there from and shall
indemnify the SBI any legal actions arising there from.

11.0 Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the architect/consultant before
proceeding with the work. If at any time any error in this respect shall appear during the
progress of the works, irrespective of the fact that the layout had been approved by the
architect/consultant the contractor shall be responsible for the same and shall at his
own expenses rectify such error, if so, required to satisfaction of the SBI.

12.0 Protection of works and property

The contractor shall continuously maintain adequate protection, of all his work from
damage and shall protect the SBI's properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss due to his fault or
negligence except which are due to causes beyond his control.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protection of his employees on the

12



works and shall comply with all applicable provisions of Government and local bodies’
safety laws and building codes to prevent accidents, or injuries to persons or property of
about or adjacent to his place of work. The contractor shall take insurance covers as per
clause 24.0 at his own cost. The policy may be taken in joint names of the contractors
and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of Work

The SBI/Architect/Consultant or their representatives shall at all reasonable time have
free access to the work site and/or to the workshop, factories or other places where
materials are lying or from where they are obtained and the contractor shall give every
facility to the SBI, Architect/Consultant and their representatives necessary for
inspection and examination and test of the materials and workmanship. No person
unless authorized by the SBI/Architect/Consultant except the representative of public
authorities shall be allowed on the work at any time. The proposed work either during its
construction stage or its completion can also be inspected by the Chief Technical
Examiner’s organization a wing of Central Vigilance Commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he
shall not directly entrust and engage or indirectly transfer assign or underlet the contract
or any part or share thereof or interest therein without the written consent of the SBI
through the architect and no undertaken shall relieve the contractor from the
responsibility of the contractor from active superintendence of the work during its
progress.

15.0 Quality of Materials, Workmanship & Test

(i) All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/Consultant instructions and shall be subject
from time to time to such tests as the architect/consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labour and materials.

(ii)Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall
be supplied by the contractor without any extra charges. If certain items proposed to
be used are of such nature that samples cannot be presented or prepared at the site
detailed literature/test certificate of the same shall be provided to the satisfaction of
the Architect/ consultant. Before submitting the sample/literature the contractor shall
satisfy himself that the material/equipment for which he 5
submitting the samples/literature meet with the requirement of tender specification.
Only when the samples are approved in writing by the architect/consultant the
contractor shall proceed with the procurement and installation of the particular
material/equipment. The approved samples shall be signed by the
Architect/Consultant for identification and shall be kept on record at site office until
the completion of the work for inspection/comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay
that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best
gualities from various manufacturers and such other aspects causing delay on the
approval of the materials/ equipment etc. shall be to the account of the contractor.
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(iii) Cost of tests
a) The cost of making any test shall be borne by the contractor if such test is
intended by or provided for in the specifications or BOQ.

(iv) Cost of test not provided for
If any test is ordered by the Architect/ Consultant which is either:

(a) If so intended by or provided for or (in the cases above mentioned) is not so
particularized or through so intended or provided for but ordered by the
Architect/Consultant which is either to be carried out by an independent person at any
place other than the site or the place of manufacture or fabrication of the materials
tested or any Government/approved laboratory, then the cost of such test shall be borne
by the contractor.

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from
the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of
the works and as long, thereafter, as the Architect/consultant may consider necessary
until the expiry of the defect’s liability period, stated hereto.

18.0 Quantities
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements

The rate quoted shall remain valid for variation of quantity against individual item to any
extent subject to maximum variation of the contract value by 25%. The entire amount
paid under Clause 20 hereof as well as amounts of prime cost and provisional sums, if
any, shall be excluded.

ii)Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 22(e) hereof.

19.0 Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send a
qualified representative to assist the Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of them.
Such measurements shall be taken in accordance with the Mode of measurements
detailed in the specifications. The representative of the Architect/Consultant shall take
joint measurements with the contractor’s representative and the measurements shall be
entered in the measurement book. The contractor or his authorized representative shall
sign all the pages of the measurement book in which the measurements have been
recorded in token of his acceptance. All the corrections shall be duly attested by both
representatives. No over writings shall be made in the M book. Should the contractor
not attend or neglect or omit to depute his representative to take measurements then
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the measurements recorded by the representative of the Architect/consultant shall be
final. All authorized extra work, omissions and all variations made shall be included in
such measurements.

20.0 Variations:
No alteration, omission or variation ordered in writing by the Architect/Consultant shall
vitiate the contract.

In case the SBI/Architect/Consultant thinks proper at any time during the progress of
works to make any alteration in, or additions to or omission from the works or any
alteration in the kind or quality of the materials to be used therein, the
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm
in writing within seven days of giving such oral instructions the contractor shall alter to,
add to, or omit from as the case may be in accordance with such notice but the
contractor shall not do any work extra to or make any alteration or additions to or
omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of
the Architect/Consultant and the value of such extras, alterations, additions or
omissions shall in all cases be determined by the Architect/Consultant and the same
shall be added to or deducted from the contract value, as the case maybe.

21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect/Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made
in accordance with the following provisions.

a) i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar conditions as
the work priced herein.

i) Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
works are carried out, otherwise the prices for the same shall be valued under sub clause (c)
hereunder.

c) Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of the
receipt of the letter of acceptance inform the Architect/Consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect/Consultant shall fix such rate or prices as in the
circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so
stated then in accordance with the local day work rates and wages for the district;
provided that in either case, vouchers specifying the daily time (and if required by the
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Architect/Consultant) the workman’s name and materials employed be delivered for
verifications to the Architect/Consultant at or before the end of the week following that in
which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the contractor shall submit rates duly supported by rate
analysis worked on the “market rate basis” for material, labour, hire/running charges of
equipment and wastages etc plus 15% towards establishment charges, contractor’s
overheads and profit. Such items shall not be eligible for escalation.

22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six
months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction
of the SBI, the contractor shall ensure that the following works have been completed to
the satisfaction of the SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works,
structures including labour sheds/camps and constructions and other items and things
whatsoever brought upon or erected at the site or any land allotted to the contractor by
the SBI and not incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the
contractor by the SBI and shall clear, level and dress, compact the site as required
by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBI.

e) Shall hand over the work in a peaceful manner to the SBI.

f) All defects/imperfections have been attended and rectified as pointed out by the SBI
to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall
be entitled to apply to the Architect/Consultant for the certificate. If the
Architect/Consultant is satisfied of the completion of the work, relative to which the
completion certificate has been sought, the Architect/Consultant shall within fourteen
(14) Days of the receipt of the application for virtual completion certificate, issue a VCC
in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s
liabilities under the contract including the contractor’s liability for defects liability period
nor shall the issuance of VCC in respect of the works or work at any site be construed
as a waiver of any right or claim of the SBI against the contractor in respect of works or
work at the site and in respect of which the VCC has been issued.

16



ed

24.0 Work by other agencies

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the
site for execution of any work not included in the scope of this contract which it may
desire to have carried out by other persons simultaneously and the contractor shall not
only allow but also extend reasonable facilities for the execution of such work. The
contractor however shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the SBI. Such work shall be
carried out in such manners not to impede the progress of the works included in the
contract.

25.0 Insurance of Works

25.1 Without limiting his obligations and responsibilities under the contract the
contractor shall insure in the joint names of the SBI and the contractor against all loss or
damages from whatever cause arising other than the excepted risks, for which he is
responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated in clause 28 of GCC and are also
covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss or
damage occasioned by the contractor in the course of any operations carried out by him
for the purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to
the replacement value of such constructional plant and other things.

¢) Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall whenever
required produce to the Architect/Consultant the policy of insurance and the receipts
for payment of the current premiums.

25.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person or
material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or
through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI,
their agents, employees or other contractors not being employed by the contractor or in
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respect of any claims, proceedings, damages, costs, charges and expenses in respect
thereof or in relation thereto or where the injury or damage was contributed to by the
contractor, his servants or agents such part of the compensation as may be just and
equitable having regard to the extent of the responsibility of the SBI, their employees, or
agents or other employees, or agents or other contractors for the damage or injury.

25.3 Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-clause
26.2 of this clauses.

25.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claim
made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expenses to settle any dispute or to conduct any litigation that may arise there
from, provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Architect/Consultant in this behalf.

25.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting
his obligations and responsibilities under clause 26.0 of GCC shall insure against his
liability for any material or physical damage, loss, or injury which may occur to any
property including that of SBI, or to any person, including any employee of the SBI, by
or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the matters referred to in the provision to clause 26.0thereof.

25.5.2 Minimum Amount of Third-Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required, produce to the Architect/Consultant the
policy or policies of insurance cover and receipts for payment of the current premiums.

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0
lacs per occurrence with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance valid
for four occurrences always.

25.7 Accident or Injury to Workmen

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any workmen or
other person in the employment of the contractor or any sub-contractor, save and
except an accident or injury resulting from any act or default of the SBI or their agents,
or employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.
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25.7.2 Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time any person employed by him on the works and shall, when
required, produce to the architect/consultant such policy of insurance and receipt for
payment of the current premium. Provided always that, in respect of any persons
employed by any sub-contractor the contractor’s obligation to insure as aforesaid under
this sub-clause shall be satisfied if the sub-contractor shall have insured against the
liability in respect of such persons in such manner that SBI is indemnified under the
policy but the contractor shall require such sub-contractor to produce to the
Architect/Consultant when required such policy of insurance and the receipt for the
payment of the current premium.

25.7.3 Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then
and in any such case the SBI may effect and keep in force any such insurance and pay
such premium or premiums as may be necessary for that purpose and from time to time
deduct the amount so paid by the SBI as aforesaid and also deduct 15% of contract
value from any amount due or which may become due to the contractor, or recover the
same as debt from the contractor.

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of
such default, the Bank shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by the
SBI and which are payable by the contractors under this clause. The contractor shall
upon settlement by the insurer of any claim made against the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the monies received from the insurer in respect
of such damage shall be paid to the contractor and the contractor shall not be entitled to
any further payment in respect of the expenditure incurred for rebuilding or repairing of the
materials or goods destroyed or damaged.

26.0 Commencement of Works

The date of commencement of the work will be reckoned as the recorded date of
handing over site by the SBI or 15 days from the date of issue of Letter of Acceptance
of Bank, whichever is later.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 45 days from the date of
commencement. If required in the contract or as directed by the Architect/Consultant,
the contractor shall complete certain portions of work before completion of the entire
work. However, the completion date shall be reckoned as the date by which the whole
work is completed as per the terms of the contract.

28.0 Extension of Time

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond
the control of the contractor, the Architect/Consultant may submit a recommendation to
the SBI to grant a fair and reasonable extension of time for completion of work as per
the terms of contract. If the contractor needs an extension of time for the completion of
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work or if the completion of work is likely to be delayed for any reasons beyond the due
date of completion as stipulated in the contract, the contractor shall apply to the SBI
through the Architect/Consultant in writing at least 30 days before the expiry of the
scheduled time and while applying for extension of time he shall furnish the reasons in
detail and his justification if any, for the delays. The architect/consultant shall submit
their recommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the period
extended time which will qualify for levy of liquidated damages. For the balance period
in excess of original stipulated period and duly sanctioned extension of time by the SBI
the provision of liquidated damages as stated under clause 9 of GCC shall become
applicable. Further contract shall remain in force even for the period beyond the due
date of completion irrespective whether the extension is granted or not.

29.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect/Consultant. Should the rate of
progress of the work or any part thereof be at any time be in the opinion of the Architect/
Consultant too slow to ensure the completion of the whole of the work by the prescribed
time or extended time for completion the Architect/Consultant shall thereupon take such
steps as considered necessary by the Architect/Consultant to expedite progress so as
to complete the woks by the prescribed time or extended time. Such communications
from the Architect/Consultant neither shall relieve the contractor from fulfilling
obligations under the contract nor shall he be entitled to raise any claims arising out of
such directions.

30.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect/Bank, save when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the work in
which case the contractor shall immediately advise the Architect/Bank. However the
provision of the clause shall not be applicable in the case of any work which becomes
essential to carry by rotary or double shifts in order to achieve the progress and quality
of the part of the works being technically required and continued with the prior approval
of the Architect/consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not require the whole or any part of
the work to be carried out, the Architect/Consultant shall give notice in writing to that
effect to the contractor and the contractor shall act accordingly in the matter. The
contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from
the execution of the work fully but which he did not derive in consequence of the
foreclosure of the whole or part of the work. Provided that the contractor shall be paid
the charges on the cartage only of materials actually and bona fide brought to the site of
the work by the contractor and rendered surplus as a result of the abandonment,
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curtailment of the work or any portion thereof and then taken back by the contractor,
provided however that the Architect/Consultant shall have in such cases the option of
taking over all or any such materials at their purchase price or a local current rate
whichever is less.

In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody of
the contractor and in this respect the decision of Architect/Consultant shall be final.

32.0 Suspension of work

i)The contractor shall, on receipt of the order in writing of the Architect/Consultant
(whose decision shall be final and binding on the contractor) suspend the progress of
works or any part thereof for such time and in such manner as Architect/ Consultant
may consider necessary so as not cause any damage or injury to the work already done
or endanger the safety thereof for any of following reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default of
the contractor, or

c) For safety of the works or part thereof. The contractor shall, during such suspension,
properly protect and secure the works to the extent necessary and carry out the
instructions given in that behalf by the Architect/Consultant.

i) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: The
contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his
security deposit the Architect/Consultant shall have the power to adopt any of the
following course as they may deem best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Architect/Consultant shall be conclusive evidence) and in which case the security
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

b)To employ labour paid by the SBI and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and materials (the
cost of such labour and materials as worked out by the Architect/ Consultant shall be
final and conclusive against the contractor) and crediting him with the value

of the work done, in all respects in the same manner and at the same manner and at
the same rates as if it had been carried out by the contractor under the terms of this
contract the certificate of Architect/Consultant as to the value of work done shall be final
and conclusive against the contractor.

21



ed

c) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor, if the whole work had been executed by him (of the
amount of which excess the certificates in writing of the Architects/ Consultant shall be
final and conclusive) shall be borne by original contractor and may be deducted from
any money due to him by SBI under the contract or otherwise, or from his security
deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any
advances on account of, or with a view to the execution of the work or the performance
of the contract and in case the contract shall be rescinded under the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any
work thereto for actually performed under this contract, unless, and until the
Architect/Consultant will have certified in writing the performance of such work and the
value payable in respect thereof, and he shall only be entitled to be paid the value so
certified.

34.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Government and of
the Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect/Consultant that he is able to carry out and fulfill the contract,
and to give security therefore if so required by the Architect/Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through
the Architect/Consultant or shall charge or encumber this contract or any payment due
to which may become due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the SBI
through the Architect/Consultant written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI through the Architect/ Consultant that the
said materials were condemned and rejected by the Architect/ Consultant under these
conditions; or has neglected or failed persistently to observe and perform all or any of
the acts, matters or things by this contract to be observed and performed by the
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contractor for seven days after written notice shall have been given to the contractor to
observe or perform the same or has to the detriment of good workmanship or in
defiance of the SBI's or Architect’'s/Consultant’s instructions to the contrary subject any
part of the contract. Then and in any of said cases the SBI and or the
Architect/Consultant, may not withstanding any previous waiver, after giving seven days’
notice in writing to the contractor, determine the contract, but without thereby affecting
the powers of the SBI or the Architect/Consultant or the obligation and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract had not
been so determined and as if the works subsequently had been executed by or on
behalf of the contractor. And, further the SBI through the Architect/Consultant, their
agents or employees may enter upon and take possession of the work and all plants,
tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the
adjoining lands or roads, use the same by means of their own employees or workmen in
carrying on and completing the work or by engaging any other contractors or persons to
complete the work and the contractor shall not in any was interrupt or do any act, matter
or thing to prevent or hinder such other contractor or other persons employed for
completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receipt
thereof by him the SBI sell the same by public auction after due publication and shall
adjust the amount realized by such auction. The contractor shall have no right to
guestion any of the acts of the SBI incidental to the sale of the materials etc.

35.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect/
Consultant to the contractor within 10 working days from the date of certificate to the
payment from SBI from time to time. The SBI shall recover the statutory recoveries and
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/Consultant during the
progress of works or completion shall not have effect as certificate of satisfaction or
relieve the contractor from his liability under clause.

The Architect/Consultant shall have power to withhold the certificate if the work or
any part thereof is not carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in
previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect/Consultant
from time to time while making the payment. The contractor shall submit interim bills
only after taking actual measurements and properly recorded in the Measurement book
(M.B). The contractor shall not submit interim bills when the approximate value of work
done by him is less than Rs. 10.00 lakhs and the minimum interval between two such
bills shall be10 Days.

The final bill may be submitted by contractor within a period of one month from the date
of virtual completion and Architect/Consultant shall issue the certificate of payment
within a period of two months. The SBI shall pay the amount within a period
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of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities. The contractor shall submit the interim bills in the
prescribed format with all details.

36.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to
the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as

to any other question, claim, right, matter or thing whatsoever in any way arising out

of or relating to the contract, designs, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the work or the execution or failure
to execute the same, whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter :

i) If the contractor considers that he is entitled to any extra payment or compensation

in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute, the
Contractor shall forthwith give notice in writing of his claim, or dispute to Asst. General
Manager, RBO-2 Jaisalmer and endorse a copy of the same to the Architect, within 30
days from the date of disallowance thereof or the date of deduction or recovery. The
said notice shall give full particulars of the claim, grounds on which it is based and
detailed calculations of the amount claimed and the contractor shall not be entitled to
raise any claim nor shall the Bank be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been given by the contractor to Asst.
General Manager, RBO-2 Jaisalmer in the manner and within the time as aforesaid. The
contractor shall be deemed to have waived and extinguished all his rights in respect of
any claim not notified to the Asst. General Manager, RBO-2 Jaisalmer in writing in the
manner and within the time aforesaid.

i) Asst. General Manager, RBO-2 Jaisalmer shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of the
decision of Asst. General Manager, RBO-2 Jaisalmer submit his claims to the conciliating
authority namely the Deputy General Manager (B&O), Jodhpur for conciliation along
with all details and copies of correspondence exchanged between him and Asst. General
Manager, RBO-2 Jaisalmer.

iii) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to
the concerned Chief General Manager/Dy. Managing Director & Corporate
Development Officer of the Bank for appointment of an arbitrator to adjudicate the
notified claims failing which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor as
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration
by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director
&Corporate Development Officer. It will also be no objection to any such appointment
that the Arbitrator so appointed is a Bank Officer and that he had to deal with the
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matters to which the Contract relates in the course of his duties as Bank Officer. If the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another sole arbitrator shall be
appointed in the manner aforesaid by the said Chief General Manager/Dy. Managing
Director &Corporate Development Officer. Such person shall be entitled to proceed with
the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment
of arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment
thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall
be paid equally by both the parties. However, no fees will be payable to the arbitrator if
he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit
their statement of claims and counter statement of claims. The venue of the arbitration
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if
any, of the arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the reference and of
the award (including the fees, if any of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and in what manner, such costs or any part
thereof shall be paid and fix or settle the amount of costs to be so paid.

37.0 water supply
The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the
satisfaction of the Architect/Consultant.

i) The Contractor shall make alternative arrangements for the supply of water if the
arrangements made by the Contractor for procurement of water in the opinion of the
Architect/Consultant are unsatisfactory.

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water
for construction purposes only after obtaining permission in writing from the SBI. The
contractor has to make his own arrangements for drawing and distributing the water at
his own cost. He has to make necessary arrangements. To avoid any accidents or
damages caused due to construction and subsequent maintenance of the wells. He has
to obtain necessary approvals from the local authorities, if required at his own cost. He
shall restore the ground to its original condition after wells are dismantled on completion
of work or hand over the well to the SBI without any compensation as directed by the
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Architect/Consultant.

38.0 Power supply

The contractor shall make his own arrangements for power and supply/distribution
system for driving plant or machinery for the work and for lighting purpose at his own
cost. The cost of running and maintenance of the plants are to be included in his tender
prices. He shall pay all fees and charges required for the power supply and include the
same in his tendered rates and hold the owner free from all such costs. He has to obtain
necessary approvals from the appropriate authorities, if required.

39.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to the Bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
the measurement will be on the net quantities or work produced in accordance with up
to date. Rules laid down by the Bureau of Indian Standards. In the event any
dispute/disagreement the decision of the Architect/Bank shall be final and binding on
the contractor.

41.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed format at site of
work and should produce the same for inspection of SBI/Architect/Consultant whenever
desired by them. The contractor shall also maintain the records/registers as required by
the local authorities/Government from time to time.

i) Register for secured advance

i) Register for hindrance to work

iif) Register for running account bill

iv) Register for labour

42.0 Force Majeure

42.1 Neither contractor not SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by events such as war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or
for any other cause beyond the reasonable control of the party affected or prevented or
delayed. However a notice is required to be given within 30 days from the happening of
the event with complete details, to the other party to the contract, if it is not possible to
serve a notice, within the shortest possible period without delay.

42.2 As soon as the cause of force majeure has been removed the party whose ability
to perform its obligations has been affected, shall notify the other of such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in
support thereof.

42.3 From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With

the cause itself and inability resulting there from having been removed, the agreed

time of completion of the respective obligations under this agreement shall stand
extended by a period equal to the period of delay occasioned by such events.
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42.4 Should one or both parties be prevented from fulfilling the contractual obligations
by a state of force majeure lasting to a period of 6 months or more the two parties shall
mutually decide regarding the future execution of this agreement.

43.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract
labour (regulation and abolition act of 1970) and other safety regulations. The contractor
shall comply with the provision of all labour legislation including the latest requirements
of all the Acts, laws, any other regulations that are applicable to the execution of the
project.

i)Minimum Wages Act, 1948 (Amended)

i)Payment of Wages Act 1936 (Amended)

iii)Workmen’s Compensation Act 1923 (Amended)

iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971
(Amended)

v)Apprentice Act 1961(Amended)

vi) Industrial Employment (Standing Order) Act 1946(Amended)

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and
amendment thereof

ix) Shop and Establishment Act

x)Any other Act or enactment relating thereto and rules framed there under from time
to time.

44.0 SAFETY CODE:
SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some
Identification Mark. Visitors also should be provided with Helmets. It should be ensured
that these are used properly.

2. First Aid Box should be kept at site with all requisite materials.
3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be
done from the ground, or from solid construction except such short period Work as can
be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged
for holding the ladder and if the ladder is used for carrying materials as well as suitable
footholds and handholds shall be provided on the ladder and the ladder shall be given
an inclination not steeper than % to 1 (%4 horizontal and 1vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such openings as may be necessary for
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent
it from swaying from the building or structure.
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6. Working platforms, Gangways, and Stairways should be so constructed that they do
not sag unduly or unequally, and if the height of the platform or the Gangway or the
Stairway is more than 3-5 Meters above ground level or floor level they should be
closely boarded, should have adequate width and should be suitably fenced, as
described.

7. Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be 1Meter.

8. Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9
Meters in length while the width between side rails in rung ladder shall in no case be
lessthan30cmsforladderup-toandincludingMetersinlength.Forlongerladdersthiswidth
should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not
exceed 30 cms.

9. Adequate precautions shall be taken to prevent danger from electrical equipment.
For electrical on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all time be supplied with at least
one ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from
bottom of the trench to at least 1 Meter above the surface of the ground. The sides of
the trenches, which are 1.5 Meters or more in depth shall be stepped back to give
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of
the trench or half of the depth of the trench whichever is more cuttings shall be done
from top to bottom. Under no circumstances undermining or under cutting shall bedone.

11. Before any demolition work is commenced and also during the process of the work: -

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably
protected,;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable
or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or
fire or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site
Engineer should be kept available for the use of the persons employed on the Site and
maintained in a condition suitable for immediate use; and the Contractor should take
adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any
materials which are injurious to the eyes shall be provided with protective goggles.
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g) Those engaged in welding works shall be provided with Welder’s protective eye-
shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and are ventilated at least
for an hour before the workers are allowed to get into the manholes and the manholes
so opened shall be cordoned off with suitable railing and provided with warning signals
and boards to prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and
support shall conform to the following standard or conditions: -

a) These shall be of good mechanical construction, sound material and adequate
strength and free from patent defect and shall be kept in good repairs and in good work
ignored.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in-charge of any hoisting machine including
any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or lowering or as means of suspension the safe working
load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with
the safe working load. In case of hoisting machine having a variable safe working load,
each safe working load of the conditions under which it is applicable shall be clearly
indicated. No part of any machine or of any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent
of the load, adequate precautions should be taken to reduce to the minimum the risk of
any part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized,
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be
necessary should be provided. The workers should not wear any rings, watches and
carry keys or other materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall
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be maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near
places of work.

30.0Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the
Architect/Consultant. The contractor shall also report immediately to the competent
authority whenever such report is required to be lodged by the law and take appropriate
actions thereof.

46. Storage of materials: The contractor shall not store their materials and debris within
the premises other than the work site handed over to him.

47. Shelter or stay for the laborers has to be arranged by the contractor at his own
expense &responsibility.

48. The rates quoted shall be for complete work at site and inclusive of all taxes (except
GST as GST extra as applicable) or any other Government levies if applicable, E.S.I.
charges, Octroi, Royalties, Cartage etc. or any other tax as applicable during the course
of execution of works as applicable by State government or Central Government or as
per direction of the Government. The rates shall be firm and shall not be subject to cost
other condition whatsoever. All taxes shall be deducted at source as per Government
norms. Nothing extra including Escalation shall be payable by the Bank.

49. The Quantities taken in schedule are only for guide. It may increase or decrease or
deleted & payment shall be made on the basis of actual measurement/quantities
executed on site, which to be measured jointly with the Architect and contractor. In
absence of contractor for joint measurement, the quantity measured by the
Architect/Bank’s Engineer will be final & binding upon you.

50. The STATE BANK OF INDIA does not bind itself to accept the lowest or any tender,
or to assign any reason thereof and also reserves the right of accepting the whole or
part of the tender and the tenderer shall in such an event is bound to perform the
contract at the same rates quoted in the tender for the various items of the work.

51. At any point of time Bank may cancel competitive tenders if it is found that rates
thus arrived are on higher side/extreme lower side or delete a part of it as required by
bank. It will be sole discretion of Bank to decide and allocate works to respective
contractor as per his past performance or even he may be debarred from the
forthcoming tender/tenders; against this decision no challenge will be entertained by
Bank.

52. Time is the essence of the contract and the tenderer are required to complete the
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work in all respects within the stipulated time of completion and hand over the same,
complete in all respect to the satisfaction of the Bank and if the contractor fails to
complete the work within stipulated time, then left over works and other job will be
allotted to another contractor, may be at his own cost and risk. The contractor will have
to ensure normal function of staff at the floor during office hours/ non-banking hours/
day/ night without hampering normal banking business and the site will be available in
parts as progress of work. Existing furniture, dismantled items shall be shifted from one
place to other and form the floor by the contractor for which no extra payment will be
made.

53. It shall be clearly understood that the rates quoted in the tender are to be for
complete work on site, as per instructions in the tender specifications and drawing and
also for all such works as are necessary for the proper completion to the contract.
Although specifications thereof may not have been made in the specifications or
drawings or tender documents. The rates shall be firm and shall not be subject to costs
collation on account of labour and material, and labour condition or any other reason
whatsoever.

54. Regarding the list of material to be used in works has to be got approved by the
Architect/Engineer in-charge along with drawing of works, if not attached with the
tender; these may be obtained from the Architect/Bank’'s Engineer, prior to submission
of tender. The decision of the Engineer in-charge shall be considered as final and
binding upon you.

55. The tenderer shall use only the form issued with this tender to fill up the rates.
Every page of the tender shall be signed by the contractor along with stamp & Digital
Signature.

56. DELINQUENCIES
The under noted delinquencies / defaults / misconduct / misdemeanors on the part of
tenderer or enlisted contractor will attract disqualification action.

% Incorrect information about credentials, about his performance, equipment,

resources, technical staff etc.

Non-submission of the fresh / latest income tax clearance certificate

Irregular tendering practice.

Submission of tender containing far too many arithmetical errors and freak rates.

Revoking a tender without any valid reasons.

Tardiness in commencing work

Poor organization at site and lack of his personal supervision

Ignoring Bank’s notices for replacement / rectification of rejected materials,

workmanship etc.

% Violating any of the important conditions of contract i.e. site facilities, insurance,
labour laws, ban on subletting etc.

+« Lack of promptitude and co-operation in measurement of work and settlement of

o * * * * * o
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final account.

+« Non-submission of vouchers and proof of purchases.

« Tendency towards putting up false and untenable claims.

% Tendency towards suspension of work for frivolous reasons.

% Treatment of labour

% Bad treatment of sub-contractors (piece workers) and unbusies like dealings with
suppliers of material.

+«+ Lack of co-operation with nominated contractors of Bank

+«+ Contractors becoming Bankrupt or insolvent.

+«+ Contractor’s conviction by a Court of Law.

+« Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and
discovery of latent defects in contractor's work after the expiry of DLP of his
contract.

DISQUALIFICATION ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR

The award of the under noted disciplinary action shall be considered.
% a) Placing embargo on issue of tenders or temporary suspension from the Bank’s
approved list.
% b) Permanent ban on issue of tenders and removal from the Bank’s approved list.

57. The contractor will attend to all the defects noticed during the defect liability period.
If the contractor fails to attend the defects, the same will be rectified by the Bank and
the expenditure incurred on this account will be recovered from security deposit amount.
If the expenditure incurred exceeds the security deposit the contractor has to deposit
such excess amount within 15 days otherwise Bank will initiate action as deemed fit at
the risk and cost of the contractor.

58. Deduction of Income tax and W.C.T, Service Tax and other govt. levies, etc will be
made as per the prevailing rates/Government rule from the contractor’s final bill
applicable as per Bank's requirement/instructions and the final bill shall be submitted by
bifurcating service tax component on gross bill amount.

59. No mobilization advance or secured advance is to be allowed to the contractor.

60. The tenderer, must associate himself with agencies of the appropriate class for
specialized works such as flooring, tiling, false ceiling, plumbing, sanitary etc.

61. The contractor shall remove all malba/debris, wastage material from the site beyond
municipal limit and clean the floor, furniture, glass etc. at his own cost and handover the
site in proper manner after the completion of the project. Any damage done to the
property of SBI during execution of work shall be the responsibility of the contractor and
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it shall be made good by him at his cost to the entire satisfaction of consulting
Architect/Bank.

62. The contractor shall arrange to deploy himself or their competent representative
(acceptable to the Bank) who will responsible for the conduct of the worker and who has
authority to receive and act on such instructions issued by the Architect/Bank's
Engineer.

63. The contractor shall give due notice to the Bank/Architect to check measurement of
any work which is likely to be hidden before covering the same. The final measurement
of works shall be taken jointly for the finalization of final bill along with the Architect or
his representative and Engineer in-charge; if contractor remains absent during the final
measurement, the measurement & quality of work certified by the Architect/Bank's
Engineer binding upon you.

64. Certificates of purchase of company specified items/units like Chairs, Tube lights,
electrical fixture & fittings, AC's and any such items as deemed necessary by the
Architects/Bank Engineer may be asked to produce by the contractor from the
authorized distributors/dealers/company showroom/transporter along with the final bill. If
required bank may ask the purchase bill of the material. The Architect/Bank Engineer
shall have full powers to get the material or workmanship to be inspected and tested by
an independent agency for its soundness and adequacy on all the cost of contractor.

State Bank Of India has right to accept / reject any or all tenders without assigning any
reason.

Contractor's signature with seal
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GENERAL MATERIAL SPECIFICATIONS
(For ELECTRICAL AND ALLIED WORKTenders)

S.No | Particulars and Specifications | Approved Make
1 Board — All relevant thickness Century/ Green/Donear/Merino/ Kit/ Archid/Ml
Commercial - ISI Approved Brand(s) as approved by the Engineer/ Architect
In Charge
2 Ply — all relevant thickness — Century/ Green/Donear/ Merino/Kit/
Commercial - ISI Approved Archid Brand(s) as approved the
by Architect In Charge
3 Lamination — Formica/Greenlam/Sunmica/Century/Merino/Archid
/IMI
4 Locks / Night Latches Godrej/ 4 — C Acme/ Indo/ ebco Brass
5 Hardware —  hinges, door | Dorma, Godrej, approved make ISI marked.
stoppers, drawer/ shutter
handles, Patch fitting etc.
6 Hardware — catchers Magnetic — Heavy Duty.
7 Hardware — channels Telescopic Hettich /ebco/Godrej approved by
Engineer / Architect in charge
8 Hardware - Hydraulic door | Dorma, Godrej, approved make ISI marked.
closers, FloorSpring
9 Beadings — relevant thickness As designed in Teak wood/ Steam Beech
Wood
10 Glass — relevant thickness Saint Gobain / Asahi / Modi float
11 Adhesive Fevicol SH/ Araldite.
12 UPVC Window Fenesta/Prizma
13 Flush Door ISI make, Greenlam, Century, Woodcraft
14 Film on Glass 3M
15 Glazed Vitrified Tile Johnson, Kajaria, Nitco, Somany
16 Green Wall Verde, Profilo or equivalent
17 Gypsum Ceiling Armstrong, Hunter Douglas, Boral, Gyproc
18 Grid Ceiling Armstrong, Gyproc, Boral
20 Structure Steel Tata, Jindal, Salil
21 Cement Ambuja, ACC, Ultra Tech
22 Steel Tata Tiscon, Vizag Steel or equivalent
23 Sanitary Kohler, Jaquar, Hindware, Grohe or Equivalent
24 Sanitary Wares Parryware, Hindware, Kohler or Equivalent
25 Soil Waste & Vent Pipes Supreme/Prince/Ashirvad
26 \Water Supply Pipes For Internal Cold-Water Works: Ashirvad/Astral
flow guard/ Supreme / finolex or equivalent make
SDR -13.5-CPVC pipe with CPVC brass threaded
fitting or equivalent
For Internal Hot Water Works: Ashirvad/Astral
flow guard/ Supreme / finolex or equivalent make
SDR -11-CPVC pipe with CPVC brass threaded
fitting or equivalent
27 Any other Item With the Approval of SBI
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GENERAL MATERIAL SPECIFICATIONS
(For ELECTRICAL Work Tenders)

S.No Particulars and Specifications Approved Make

1 M.S./PVC CONDUITS & BEC/STEEL CRAF/AKC/SETIA/JINDAL
ACCESSORIES (ISI)

2 WIRES (MULTI STRANDED ONLY) | KEI/FINOLEX/SKYTONE/POL
(1sl) YCAB
3 SHEET HYLAM 3MM WHITE BOTH SIDE WHITE
4 SWITCHES/SOCKETS ETC. and Legrand (Myrius), ABB ( ClassicLuminia),
Modular accessories Philips, Havells ( crabtree)
5 MCCB, MCBs, ELCBs, DBs LEGRAND/SIEMENS/GE/SCHNEIDER

( DBS DOUBLE DOOR TYPEONLY) ABB, L&T

6 CHANGE OVER SWITCHES L &T/GE/HPL ( FRONT OPERATED)

7 SWITCH FUSE UNITS EE/L&T/ABB/HPL/GE

8 CABLES NATIONAL/KEI/POLYCAB/HAVELLS

9 JOINNING KITS/CONNECTORS SCREWLESS WAGO & CONTROLS (I) LTD.
10 INDICATING LAMPS TELEMECANIQUE / L&T.

11 MEETING EQUIPMENTS RISHAB / AUTOMATIC ELCTRIC / CONZERV
12 ASS / VSS KAYCEE/L&T

13 CABLE GLAND / LUGS COMET / CONNECT WEL / DOWELS.

14 LUMINARIES AND FIXTURES PHILIPS / HAVELLS/ BAJAJ

15 FANS USHA / CROMPTON GREAVES / HAVELS
16 TELEPHONE WIRE PLAZA /| DELTRON / GRANDLAV / LEADER
17 STABLISERS LOGICSTATE / CREAST/IN-LINE

18 ACs CARRIER / HITTACHI/VOLTAS

Signature & Seal of the Contractor
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GENERAL MATERIAL SPECIFICATIONS
(For AIR CONDITIONING WORK Tenders)

VRF /DUCTABLE / HI-WALL SPLITs

Voltage Stabilizers

Elastrometric Insulation Foam

Copper Pipes

PVC PIPE ( 20 Kg density )
GI SHEETS

Pre-laminated Fibre glass rolls
Power Cables

Control Cable

CONDUIT for Elect. Wires
Voltmeter / Ammeter
Contractors

Overload Relays

Time Delay Device

Single phase Preventer
Make of Electrical Panel
CONTROLS

a) Thermostat

b) HP/LP switch

Paints

M.C.B.
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O General/Mitsubishi Heavy/ Hitachi
Capri/V Guard
A Flex/Superlon / gulfoflex

MET/Totline/Papdiwal/Ryoku
(Hitachi)/Maxflo

POLY PACK /Phenolex

SAIL/ TATA

UP Twiga / Kimco
RR/Polycab/Phenolex
RR/Polycab/Phenolex

AKG / Marshal

A.E./IMP

LT / LK / Siemens / BCH. / G.E.
LT / LK / Siemens / BCH./GE
Siemens / LT / LK / Concord
LT/LK/Minilec/GE

Electro switch gear/Electric Control gear
Anergy/Honeywell / Penn
Honeywell / Danfoss / Penn

ICI / Asian / Johnson & Nicholson

MDS/L&T / Indo Kopp/Standard

Signature & Seal of the Contractor



