
Tender ID AOKNL/RBOKDP/03

Date 17/01/26

STATE BANK OF INDIA
REGIONAL BUSINESS OFFICE, KADAPA

INVITES e-TENDERS 

THROUGH E-TENDERING PROCESS

FOR

AIR CONDITIONING WORKS AT JAMMALAMDUGU BRANCH, 
KADAPA DT. (RENOVATION)

Manufacturers, Contractors/Approved Dealers of O- General, Daikin, Carrier, Voltas, Blue star, 
Mitsubhishi, LG, Panasonic and Hitachi  are only eligible.(Contractors/Vendor should submit proof of 

the same)

Note:Firm should possess valid digital signature for this tender. 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 22.01.2026

Opening of e Tenders: 4:00 P.M. (IST) on 22.01.2026

The Regional Manager,
State Bank of India,

RBO, KADAPA,
KADAPA
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NOTICE INVITING TENDER (NIT)
SBI invites online e tenders for the below mentioned work from the  Manufacturers,  Contractors/Approved 
Dealers of O- General, Daikin, Carrier, Voltas, Blue star, Mitsubhishi, LG, Panasonic and Hitachi  are only eligible.
(Contractors/Vendor should submit proof of the same).

1 Name of the work
काम का नाम 

AIR  CONDITIONING  WORKS  AT  JAMMALAMDUGU  BRANCH,  KADAPA  DT. 
(RENOVATION)

2 निविदा दस्तावेजों की लागत
Cost of  Tender 
Documents

NIL

3 निविदा  प्रपत्र  उपलब्ध होने  की 
तिथि और समय  /  Date and 
Time  where  tender 
forms are available 

Available from  17.01.2026 to 22.01.2026
at          (i) https://etender.sbi/
             (ii) SBI Procurement news.

4 ऑनलाइन  ई-निविदा  प्रस्तुत 
करने  का  समय  और  अंतिम 
तिथि / Time and last date 
of submission of online 
e-Tender

Up to 3.00pm on 22.01.2026

5 ई-निविदा  प्रस्तुत  करने  का 
स्थान,  समय  और  पता/संपर्क  
व्यक्ति/टेलीफोन  नंबर/ईमेल 
पता। 

Place,  Time&  Address 
for  submission  of  e 
tender/contact 
person  /telephone 
no/email address.

Up to 3.00 pm  on 22.01.2026
A) Tender documents (as specified) through online at
                       https://etender.sbi/
B) EMD, Tender fees credit proof physically at the Address:

The Regional Manager,
State Bank of India,
RBO, KADAPA
CM (Comp & Op) : 9849641052
mail: cmcoopr5.aoknl@sbi.co.in

6 ई-निविदाओं  के  खुलने  की 
तिथि,  समय और स्थान बयाना 
राशि जमा (ईएमडी) की मात्रा। 

Date, Time and Place of 
opening of e - Tenders

On 22.01.2026  at  4:00 PM 
The Regional Manager,
State Bank of India,
RBO, KADAPA
CM (Comp & Op) : 9849641052
mail: cmcoopr5.aoknl@sbi.co.in

7 बयाना राशि जमा  (ईएमडी)  की 
मात्रा। /  
Quantum  of  Earnest 
Money Deposit (EMD).

Rs.  9,500.00 (DD-Drawn  in  favor  of  SBI,  Regional  Business  Office,  KADAPA 
payable at KADAPA)

8 सुरक्षा जमा (एसडी) की मात्रा। / 
Quantum  of  Security 
Deposit (SD).

1. Initial Security Deposit (ISD) – 2% of the Tender value including EMD.
2. Retention Money- Deductible in running bills @ 10% of the value of work 
and Total deductible is 5% of value of work including EMD, ISD.

9 अनुमानित  लागत  / 
Estimated cost

Rs. 9,43,800.00 + GST

10 बिलों के  भुगतान की शर्तें / 
Terms  of  payment  of 
Bills

1. No Advance will be paid
2. One RA bill of minimum Rs. 4.50 lacs can be claimed for payment as 1st RA 

bill.
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11 दंड  खंड/परिसमापन  क्षति  / 
Penalty 
clause/Liquidated 
Damages

@ 0.5% of the value of work per week of delay subject to a maximum penalty 
of 5% of the value of work would be strictly imposed.

12 कार्य/आपूर्ति  के  पूरा  होने  के  
लिए निर्धारित समय। / 
Stipulated  time  for 
completion  of  the 
work/supply.

45 days

13 निविदा की वैधता अवधि। / 
Validity  period  of  the 
tender.

180 days from last date for receipt of tender 

14 पात्र कर   / 
Eligible Taxes

A) Income Tax will be deducted at source as per Govt. Guidelines.

B) Reimbursement  of  GST will  be  made only  on submission of  proper  GST 
invoice as per applicable GST provisions/Rules. The contractor should comply 
with the following;

 Contractor should have GST Registration Number. 
 Invoice should specifically/separately disclose the amount of GST levied 
at applicable rate as per GST provisions/Rules.
 In case of Correction in the bills after scrutiny, contractor should submit 
fresh bills for payment.
 Contractor should timely file his  GST return in accordance with GST 
provisions to enable the bank to claim the credit of GST paid to the con-
tractor.
 The GST Number of State Bank Of India are

For Andhra Pradesh state-37AAACS8577K1ZO
For Telangana State         -36AAACS8577K1ZQ
For Puducherry U.T         - 34AAACS8577K1ZU

15 इलेक्ट्रॉनिक भुगतान 

Electronic Payment

Electronic payment shall be preferred. All the contractor must furnish contact 
details for communication in addition to, 
      1)  Name of the their bank 

2) Name of their branch
3) Account number 
4) Name of the account holder as in the bank account 
5) IFSC No of the branch 
6) PAN number. 

16 तकनीकी  मामलों  और  ई-
निविदा/ऑनलाइन बोली  लगाने 
की व्यवस्था करने वाली एजेंसी 
पर आगे स्पष्टीकरण के  लिए 

For further Clarifications 
on Technical matters & 
Agency for arranging e-
tender/online bidding

1. All e-Tender/Online bidding related issues,
e-Procurement technologies Limited, Ahmedabad.
Call : +91 9904406300 / +91 9510812960 / 
+91 9265562821 | +91 6354919566
e-mail:   etender.support@sbi.co.in   
2. All technical matters contact ,

Vijayakumar Bandaru, 9402507007

17 दोष देयता अवधि। One year from date of Virtual Completion
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Defect Liability Period.
18 कोई अतिरिक्त जानकारी

Any  additional 
Information

The quoted rate should be inclusive of materials, labour, wages, fixtures, 
transportation, installation, all taxes (excluding GST), wastage’s, Octroi, 
machinery, temporary works such as scaffolding, cleaning, overheads, profit, 
statutory expenses, incidental charges and all related expenses to complete the 
work

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

➢ Scanned copy of Tender Fees / Cost credit proof must be uploaded and physically the same needs 
to be submitted at given address within due date of tender.

➢ Scanned  copy  of  D.D/B.C  of  EMD  must  be  uploaded  and  physically  the  same  needs  to  be 
submitted at given address within due date of tender.

➢ Scan copy of letter of Authorized dealership from Manufacturer should be uploaded, failing which 
tender summarily rejected.

➢ Scan copy of declaration copy duly signed by the respective bidder to be uploaded.
➢ The signed and scanned copy of entire tender document in pdf format which is downloaded from 

https://etender.sbi/  .  
➢ Scan   copy of model no., brand, and technical specifications of the machines which are going to be 

supplied and installed at the site.

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost.  Firm should 
visit the website till last date of submission for changes/ corrigendum if any.

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next  
working day at the same time.

♦ The SBI reserves the right to cancel or postpone the tenders at any stage without assigning any reason.

The Regional Manager,
State Bank of India,

Regional Business Officer, KADAPA,
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INSTRUCTIONS TO THE TENDERER

1.0 NAME OF WORK
Sealed  Tenders  are  invited  by  State  Bank  of  India  for  the  work  of  AIR  CONDITIONING  WORKS  AT 
JAMMALAMDUGU BRANCH, KADAPA DT. (RENOVATION)

1.1 SITE AND ITS LOCATION
The proposed work is to be carried out at: STATE BANK OF INDIA,

ACB 
JAMMALAMDUGU BRANCH

KADAPA DT.

2.0 TENDER DOCUMENTS
2.1 The work has to be carried out strictly  according to the conditions stipulated in tender consisting the 
following documents and the most workman like manner,

Instructions to tenderer
General Conditions of Contract
Special Conditions of Contract
Additional Conditions for AIR CONDITIONERS
Technical Specifications
Drawings
Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 
case of ambiguities or discrepancies, shall take precedence in the order given below:

Price Bid
Technical Specifications
Additional Conditions for AIR CONDITIONERS
Special Conditions of Contract
General Conditions of Contract
Instructions to Tenderer

2.3 Complete set of tender documents including relative drawings can be obtained/downloaded from the    
(i).  https://etender.sbi/
                               (ii). SBI Procurement news 
              on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data  
which may be required for  the purpose of  filling  this  tender  document and enter  into a  contract  for  the 
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of  
water,  power,  transport  and communication facilities,  the  character  quality  and quantity  of  the  materials,  
labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc; The 
tenderer will be fully responsible for considering the financial effect of any or all the factors while submitting his  
tender.
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3.2 The tenderer should visit  the site to ascertain the working conditions and local authority regulations /  
restrictions if any and other information required for the proper execution of the work. The work should be 
carried out at any floor.

4.0 TENDER EVALUATION 
4.1 Submission of Bids/Tender:
Tenders should be submitted online in the website https://etender.sbi/.The tender shall be submitted online 
in two parts, viz., Technical Bid and Financial/Price Bid with acceptance of Tender Conditions. In addition,  
scanned copies  of  required (as  mentioned in  NIT)  Mandatory  checklist  documents  should be submitted 
online with help of our service provider on the website at https://etender.sbi/ . The tender document is not 
required to be sent to us in hard copy.

4.2 Technical bid
The list of documents, which are mandatory & specified in Tender Notice are to be furnished by the bidder.  
Only Technical Bids of those contractors, who submit the earnest money in the prescribed manner, will  be 
opened.  All Technical bid documents will be verified at the tender opening time specified in Notice Inviting  
Tender. 

1. Technical bids of bidders whose EMD was not received physically, will not be opened.

2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified.

3. Tender  documents  found  partly  or  fully  modified  /  altered/  corrected  etc  shall  stand  summarily 
rejected.

4. Any clarifications sought after opening of the tenders will not be entertained at any cost.

5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be validated.

6. If any bidder submit false/fake document they will be banned from doing work in SBI.

Financial bids of those bidders who qualified in technical bid will only be opened.

4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are summed up  
automatically  in  the  SBI  e-Tender  portal.  The  rates  quoted  by  the  Bidder  will  be  validated/scrutinized  by 
committee and compared to market price for adaptability. The lowest total rate quoted will be considered for 
award of work.

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the 
tenders without assigning any reason whatsoever.

5.0 EARNEST MONEY DEPOSIT
5.1 The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form of Demand  
Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.

5.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied by the  
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EMD in accordance with clause 4.1 above shall be rejected.

5.3 No interest will be paid on the EMD.

5.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

5.5 EMD of successful tenderer will be retained as a part of security deposit.

Forfeit of EMD : The EMD will be forfeited under the following conditions: 
(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within the 
period of validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or within  
the time frame of extension given by SBI in special case communicated before the expiry of the bid. 
(c)  If  the bidder  fails  to  comply  with any of  the provisions  of  the terms and conditions of  the bid  
document. 
(d)  If  the  selected  bidder  fails  to  execute  agreement  in  prescribed  format  and  furnish  the  Bank  
Guarantee within the prescribed time. 

6.0 INITIAL SECURITY DEPOSIT
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means of D/D 
drawn in favour of State Bank of India within a period of 15 days of acceptance of tender.

7.0 SECURITY DEPOSIT
7.1 Total security deposit comprise of:

Earnest Money Deposit
Initial Security Deposit
Retention Money

and shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security deposit which  
includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate of 10% of  
the respective running account bill i.e. deduction from each running bill account will be 10% till total 3% of 
contract  value  is  reached.  50%  of  the  total  security  shall  be  paid  to  the  contractors  on  the  basis  of  
SBI/Architects certifying the virtual completion. The balance 50% would be paid to the contractors after the 
defects liability period as specified in the contract.

7.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

8.0 SIGNING OF CONTRACT DOCUMENTS
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of  
contract attached herewith within 15 days from the receipt of intimation of acceptance of his tender by the  
Bank. However, the written acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently entered into or not.

9.0 COMPLETION PERIOD
The Successful Tenderer shall be complete the work within time period(as mentioned in the NIT) from the date 
of the work order issued to the contractor to commence the work.  

i) The work shall be considered as complete only when the certificate of virtual completion is issued by 
the architects/Bank.

ii) The 'defects liability period' as prescribed in the contract shall commence only from date of such virtual 
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completion.  
iii) Any defect that may appear within the defects liability period shall be rectified by the contractor within 

reasonable time on receipt of necessary instructions from Bank to that effect. 

10.0 VALIDITY OF TENDER
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of opening  
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her 
original offer which are not acceptance to the Bank without prejudice to any other right or remedy the Bank  
shall be at liberty to forfeit the EMD.

11.0 PAYMENT TERMS
No advance payment in any from will be granted for the works proposed. Running A/c Bills shall be granted in 
approved  format  as  mentioned  in  NIT.  Period  of  taking  up  the  final  bill  will  be  one  month  from/  after 
satisfactory virtual completion or the date of submission of the final bill whichever is later.

12.0 TAXES AND DUTIES
The tenderer must include in their tender prices quoted for all taxes(except GST) and duties royalties, cess ,local 
charges if applicable. No extra claim on this account will in any case be entertained.

13.0 RATES AND PRICES

13.1 The tenderer shall quote their rates for individual items both in words and figures in case of discrepancy 
between the rates quoted in words and figures the unit rate quoted in words will prevail. If no rate is quoted for 
a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy between the  
unit rate and the total amount calculated from multiplication of unit rate and the quantity the unit rate quoted  
will govern and the amount will be corrected.

13.2 The tenderer need not quote their rates for which no quantities have been given. In case the tenderer  
quote their rates for such items those rates will be ignored and will not be considered during execution.

The tenderer should not change the units as specified in the tender. If any unit is changed the tenders would be  
evaluated as per the original unit and the contractor would be paid accordingly.

13.3 The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring to the knowledge of the SBI/SBIIMSPL/ Bank.

13.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly 
attested by him.

13.5 Each page shall be totaled and the grand total shall be given.

13.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. excluding GST.

13.7 Bank has the right to offer the contractor to modify the old material  wherever/ whenever necessary 
instead of new supplies.

Signature of Bidder                                                                                                        Page No. 9 of 57 



13.8 The quantities of various items given in the schedule of quantities are approximate. The quantities of work 
may vary at time of allotment / execution of work. Bank reserves the right to omit / delete any item(s) of work  
from the schedule at the time of allotment / before. Contractor will be paid for the actual work done at the site 
duly verified by the concerned official of the Bank.

14.0 ADDITIONAL SECURITY DEPOSIT

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the 
bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be  
the difference between 90% of estimated cost put to tender and the quoted price. ASD in the format  
of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award  
of work / work order, without which the contractor will not be allowed to start the work and failure 
of submission of ASD will result in forfeiture of EMD and cancellation of tender. 

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the 
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning 
any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any 
respect are liable to be rejected.

Regional Manager,
SBI, RBO R5, KADAPA.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
State Bank of India,
RBO, KADAPA,
KADAPA
 
Dear Sir/s,

Ref: TENDER FOR AIR CONDITIONING WORKS AT JAMMALAMDUGU BRANCH, KADAPA DT. (RENOVATION).

I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting  
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates,  Form of Agreement,  General  Specification, Approved manufacturers/ natural  source of materials 
Technical Specifications of schedule of quantities, and clearly understood all the same and on the basis of the 
same I/We quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the  
respective rates quoted. I/ We are depositing a sum of Rs.____________.00 (Rupees _______ ______________ 
ONLY ) as earnest money deposit by way of demand draft drawn in favor of  SBI, Reginal Business Office, R5, 
KADAPA. payable at KADAPA along with this tender for due execution of the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration 
on requisite non-judicial stamp papers as and when required and execute the contract according to your form 
of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves to forfeit the aforesaid deposit.  
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and Third party  
insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as given in 
TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities within time 60 days from 
the date of the work order issued to commence the same. Date of commencement shall be either one week 
from the date of work order issued to the contractor or the date on which mark out of work at site has been  
given to contractor; whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by Employer. I / We agree  
to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items for whom same is  
to be levied by/ for the government, and the rates quoted by me / us are inclusive of all the same.

Yours Faithfully, Signature of Witness:

Contractor’s Signature_______________________ 1.

Name: _______________________________ 2.

Address: ___________________________________ 3.
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions
“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time by 
the  SBI/Bank and all  these documents taken together shall  be deemed to form one contract  and shall  be 
complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning  
hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 1955,  
having  its  Corporate  Centre  at  State  Bank  Bhavan,  Madame Cama Road,  Mumbai  400  021  and  a  LHO at  
Hyderabad and includes the client’s representatives, successors and assigns.

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instructions 
to the contractors.

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking 
the works and shall  include legal  personal  representative of  such individual  or  the composing the firm or  
company and the permitted assignees of such individual or firms of company.

1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of 
Work” and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, 
temporary supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder  
and work to be done by the contractor under the contract.

1.1.6 ‘Engineer’ shall mean the representative of the SBI/Architect.

1.1.7 ‘Drawings’ shall mean the drawings prepared by the SBI and issued by the Engineer and referred to in the 
specifications and any modifications of such drawings as may be issued by the Engineer from time to time 
‘Contract value shall mean the value of the entire work as stipulated in the letter of acceptance of tender 
subject to such additions thereto or deductions there from as may be made under the provision herein after 
contained.

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as 
may time to time be furnished or approved by the SBI/ Architect “Month” means calendar month.

1.1.9 “Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 Scope of Work
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with 
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the 
Architect.  The SBI/Architect at the directions of the Bank from time to time issue further drawings and/or 
written  instructions,  details  directions  and  explanations  which  are  hereafter  collectively  referred  to  as 
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SBI/Architect’s instructions in regard to : the variation or modification of the design, quality or quantity of work  
or the addition or omission or substitution of any work, any discrepancy in the drawings or between the BOQ 
and/or  drawings  and/or  specifications,  the removal  from the site  of  any material  brought  thereon by the  
contractor and the substitution of any other materials thereof, the demolition, removal and/or re-execution of 
any work executed by him, the dismissal from the work of any person employed/engaged thereupon.

3.0 (i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the 
Architect by registered post or otherwise depositing at the address of the contractor as given in the tender to  
enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall  
constitute a binding contract between the SBI and the contractor.
(ii)Contract Agreement
On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial  
stamp paper of appropriate value.
Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed 
over to the contractors.

4.0 Detailed drawings and instructions
The SBI through its Architects shall furnish with reasonable promptness additional instructions by means of  
drawings or otherwise necessary for the proper execution of the work. All such drawings and instructions shall  
be consistent with the contract documents, true developments thereof and reasonably infer-able there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programme schedule  
indicating therein the date of start and completion of various activities on receipt of the work order and submit 
the same to the SBI.

Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI  directly or  through its Architects are the 
properties of the SBI. They are not to be used on other work.

5.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI  
or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later.

6.0 Schedule of Quantities
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the Indian Standard Method of Measurements The rate quoted shall remain valid for variation of quantity 
against individual item to  any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be 
excluded.

ii) Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% shall be paid on 
the basis of provisions of clause 21(e) hereof.

Approximate Quantities and Rates
 The quantities given in BOQ are those upon which the lump sum cost of the work is based. They are  
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subjected to alterations omissions, deductions or additions as provided for in the conditions of this  
contract and do not necessarily show the actual quantities of the work to be done. The unit rate noted 
below are those governing payment of extras or deductions for omissions, according to the conditions  
of the contract as set forth in the preliminary specifications of the Andhra Pradesh detailed standard 
specifications and other conditions or specifications of this contract.

 It  is  to be expressly understood that the measured work is  to be taken net (notwithstanding) any 
custom or  practice  to  the  contrary  according  to  the  actual  quantities  when in  place  and finished 
according to the drawings or as may be directed from time to time by the SBI, and the cost calculated  
by measurements or weight, at the respective prices, without any additional charge for any necessary  
or contingent works connected there with. The rates quoted are for work in site and complete in every 
respects.

 If  any operation of  work,  which is  specified in the respective items mentioned in the schedule of  
quantities, is not executed by the contractor then proportionately the amount shall not be paid..

7.0 Language Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or  
between the drawings and specifications etc, the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.
ii) Between the written or shown description or dimensions in the drawings and the corresponding one 
in the specification the former shall be taken as correct.
iii) Between written description of the item in the specifications and descriptions in bills of quantities of 
the same item, the latter shall be adopted.
iv) In case of difference between rates written in figures and words, the rate in words shall prevail.
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct.

8.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools,  
equipment  transportation  and  any  other  facilities  that  are  required  for  the  satisfactory  execution  and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and  
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled in the work assigned to 
him. Workman whose work or behavior is found to be unsatisfactory by the SBI/Architect he shall be removed 
from the site immediately.

9.0 Quality of Materials, Workmanship & Test
           (i) All materials and workmanship 
All materials & workmanship shall be best of the respective kinds described in the contract and in accordance 
with SBI/Architect instructions and shall be subject from time to time to such tests as the SBI/Architect may  
direct  at  the  place  of  manufacture  or  fabrication  or  on  the  site  or  an  approved  testing  laboratory.  The 
contractor shall provide such assistance, instruments, machinery, labour and materials

(ii)Samples
All  samples  of  adequate  numbers,  size,  shades  &  pattern  as  per  specifications  shall  be  supplied  by  the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided to  
the satisfaction of the SBI/Architect. Before submitting the sample/literature the contractor shall satisfy himself 
that the material/equipment for which he is submitting the samples/literature meet with the requirement of 
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tender specification. Only when the samples are approved in writing by the SBI/Architect the contractor shall  
proceed with the procurement and installation of the particular material/equipment.

The approved samples shall be signed by the SBIArchitect for identification and shall be kept on record at site 
office until the completion of the work for inspection/comparison at any time. The SBI/Architect shall  take 
reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its 
not meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from 
various manufacturers and such other aspects causing delay on the approval of the materials/equipments etc  
shall be to
the account of the contractor.

(iii)Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specifications or BOQ.

(iv)Cost of test not provided for
If any test is ordered by the SBI/ Architect which is either :
(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularized or through so  
intended or provided for but ordered by the SBI/Architect which is either to be carried out by an independent 
person at any place other than the site or the place of manufacture or fabrication of the materials tested or any  
Government/approved laboratory, then the cost of such test shall be borne by the contractor.

10.0 Work Performed at Contractors Risk
The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall 
maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works 
shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, the  
contractor shall promptly repay or replace such loss or damage free from all expenses to the employer. The 
contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use in 
connection  with  the  work.  The  work  shall  be  carried  on  to  completion  without  interferences  with  the 
operations of existing machinery or equipment, if any

11.0 Authorities, Notices, Patent rights and Royalties
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the  
Regulations  and Bye-Laws of  any  authorities,  and /  or  any  water,  lighting and other  companies,  and /  or  
authorities with whose systems the structures were proposed to have connection and shall before making any 
variations from the drawings or specifications that may be associated to so conform, give the Employer / SBI  
written notices specifying the variations proposed to be made and reasons for making them and apply for  
instruction thereon. The Employer / SBI on receipt of such intimation shall give a decision within a reasonable  
time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be 
given to any authority,  and to pay to such authority or to any public officer all  fees that may be properly  
chargeable in respect of the work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent rights, designs, trademarks or  
name or the protected rights in respect of any constructional plant, machine, work or material used for or in  
connection  with  the  works  or  temporary  works  and  from  and  against  all  claims,  demands,  proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor  
shall defend all actions arising from such claims, unless he has informed the SBI, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, license fees, damages, coat and 
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charges of all and every sort that may be legally incurred in respect thereof.

12.0 Permits, Laws and Regulations
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own  
expenses.  The  contractor  shall  give  notices  and  comply  with  the  regulations,  laws,  and  ordinances  rules, 
applicable  to  the  contractor.  If  the  contractor  observes  any  discrepancy  between  the  drawings  and 
specifications, he shall promptly notify the SBI in writing under intimation of the SBI/Architect. If the contractor  
performs any act which is against the law, rules and regulations he shall meet all the costs arising there from 
and shall indemnify the SBI any legal actions arising there from.

13.0 Setting out Work
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same  
and for  the correctness of  the positions,  levels,  dimensions,  and alignment of  all  parts  thereof  and get  it 
approved by the SBI/Architect before proceeding with the work. If at any time any error in this respect shall  
appear during the progress of the works, irrespective of the fact that the layout had been approved by the  
SBI/Architect the contractor shall be responsible for the same and shall at his own expenses rectify such error, if  
so, required to satisfaction of the
SBI.

14.0 Protection of works and property
The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect  
the SBI’s  properties from injury  or  loss  arising  in  connection with contract.  He shall  make good any such 
damage, injury, loss due to his fault or negligence except which are due to causes beyond his control. He shall  
take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions  
for safety and protection of his employees on the works and shall comply with all  applicable provisions of  
Government and local bodies’ safety laws and building codes to prevent accidents, or injuries to persons or  
property of about or adjacent to his place of work. The contractor shall take insurance covers as per clause 22.0  
at his own cost. The policy may be taken in joint names of the contractors and the SBI and the original policy 
may be lodged with the SBI.

15.0 Obtaining Information related to execution of work
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his  
part  to  obtain  correct  information  as  to  any  matter  affecting  the  execution  of  the  work  nor  any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him 
from any risks or from the entire responsibility for the fulfillment of contract.

16.0 Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution of the works and as long, 
thereafter, as the SBI/Architect may consider necessary until the expiry of the defects liability period, stated 
hereto.

17.0 Dismissal of Workmen
The contractor shall on the request of the Employer immediately dismiss from works any person employed 
thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct him. 
Such discharges shall not be the basis of any claim for compensation or damages against the Employer or any of 
their officer or employee.

18.0 Rate of progress
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Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of  
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of  
the SBI/Architect. Should the rate of progress of the work or any part thereof be at any time be in the opinion  
of the SBI/ Architect too slow to ensure the completion of the whole of the work by the prescribed time or  
extended time for completion the SBI/Architect shall thereupon take such steps as considered necessary by the 
SBI/Architect to expedite progress so as to complete the woks by the prescribed time or extended time. Such  
communications from the SBI/Architect neither shall relieve the contractor from fulfilling obligations under the 
contract nor he shall be entitled to raise any claims arising out of such directions.

19.0 Assignment and subletting
The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust  
and engage or indirectly transfer assign or under let the contract or any part or share thereof or interest therein  
without the written consent of the SBI through the nd no undertaken shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the work during its progress.

20.0 Variations:
No alteration, omission or variation ordered in writing by the SBI/Architect shall vitiate the contract.

In case the SBI/Architect thinks proper at any time during the progress of works to make any alteration in, or  
additions to or omission from the works or any alteration in the kind or quality of the materials to be used  
therein, the SBI/Architect shall give notice thereof in writing to the contractor or shall confirm in writing within 
seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case may be 
in accordance with such notice but the contractor shall not do any work extra to or make any alteration or  
additions  to  or  omissions  from  the  works  or  any  deviation  from  any  of  the  provisions  of  the  contract, 
stipulations, specifications or contract drawings without previous consent in writing of the SBI/Architect and the 
value of such extras, alterations, additions or omissions shall in all cases be determined by the SBI/Architect and 
the same shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations
No  claim  for  an  extra  shall  be  allowed  unless  it  shall  have  been  executed  under  the  authority  of  the 
SBI/Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions.
a)         i)The net rates or prices in the contract shall determine the valuation of the extra work where such extra 
work is of similar character and executed under similar conditions as the work priced herein.
           ii)Rates for all items, wherever possible should be derived out of the rates given in the priced Bill of  
Quantities.

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do  
not vary the conditions under which any remaining items of works are carried out, otherwise the prices for the  
same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or  
where the omissions vary the conditions under which any remaining items or works are carried out, then the  
contractor shall within 7 days of the receipt of the letter of acceptance inform the SBI/Architect of the rate 
which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and 
the SBI/Architect shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper,  
based on the market rate.
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d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work  
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required 
by  the  SBI/Architect)  the  workman’s  name  and  materials  employed  be  delivered  for  verifications  to  the 
SBI/Architect at or before the end of the week following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender,  
the  contractor  shall  submit  rates  duly  supported  by  rate  analysis  worked  on  the  “market  rate  basis”  for  
material,  labour,  hire/running  charges  of  equipment  and  wastage’s  etc  plus  15%  towards  establishment 
charges, contractor’s overheads and profit. Such items shall not be eligible for escalation.

22.0 Insurance of Works
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 
joint names of the SBI and the contractor against all loss or damages from whatever cause arising other than 
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI  
and contractor are covered for the period stipulated in clause 23 of GCC and are also covered during the period 
of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of  
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under clause. 

a)The works for  the time being executed to the estimated current  Contract  value thereof,  or  such 
additional sum as may be specified together with the materials for incorporation in the works at their 
replacement value.

b)The constructional plant and other things brought on to the site by the contractor to the replacement  
value of such constructional plant and other things.

c)Such insurance shall be effected with an insurer and in terms approved by the SBI which approval  
shall  not  be  unreasonably  withheld  and  the  contractor  shall  whenever  required  produce  to  the 
SBI/Architect the policy of insurance and the receipts for payment of the current premiums.

22.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses 
and claims in respect of injuries or damages to any person or material or physical damage to any property  
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation  
thereto except any compensation of damages for or with respect to :

a)The permanent use or occupation of land by or any part thereof.

b)The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands.

c)Injuries  or  damages  to  persons  or  properties  which  are  unavoidable  result  of  the  execution  or  
maintenance of the works in accordance with the contract.

d)Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, 
employees or other contractors not being employed by the contractor or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where  
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the injury or damage was contributed to by the contractor, his servants or agents such part of the  
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI,  
their employees, or agents or other employees, or agents or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in 
respect of the matters referred to in the provision sub-clause 22.2 of this clause.

22.4 Contractor’s superintendence
The contractor shall  fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any  
royalties which may be payable in respect of any article or part thereof included in the contract. In the event of  
any claim made under or action brought against SBI in respect of such matters as aforesaid the contractor shall  
be immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute  
or to conduct any litigation that may arise there from, provided that the contractor shall  not be liable to 
indemnify the SBI if the infringement of the patent or design or any alleged patent or design right is the direct  
result of an order passed by the SBI/Architect in this behalf.

22.5 Third Party Insurance
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 09.0 of GCC shall insure against his liability for any material or physical damage, 
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee 
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 2.0 & 9.0 thereof.

22.5.2 Minimum Amount of Third Party Insurance : Such insurance shall be affected with an insurer and in 
terms approved by the SBI which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the SBI/Architect the policy or policies of insurance  
cover and receipts for payment of the current premiums.

22.6 Minimum Insurance Cover
The minimum insurance cover for physical property, injury, and death is Rs.5.0lacs per occurrence with the  
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary 
to make insurance valid for four occurrences always.

22.7 Accident or Injury to Workmen
22.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or  
in consequence of any accident or injury to any workmen or other person in the employment of the contractor 
or any sub-contractor,save and except an accident or injury resulting from any act or default of the SBI or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect
thereof or in relation thereto.

22.7.2 Insurance against accidents etc to workmen
The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the 
time any person employed by him on the works and shall,when required, produce to the SBI/Architect such 
policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any  
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persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause 
shall be satisfied if the sub contractor shall have insured against the liability in respect of such persons in such 
manner that SBI is indemnified under the policy but the contractor shall require such sub-contractor to produce  
to the SBI/Architect when required such policy of insurance and the receipt for the payment of the current 
premium.

22.7.3 Remedy on Contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which  
he may be required to effect under the terms of contract,then and in any such case the SBI may effect and keep 
in force any such insurance and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15%of contract value from any  
amount due or which may become due to the contractor,or recover the same as debt from the contractor.

22.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank 
shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, 
and other expenses paid by the SBI and which are payable by the contractors under this clause. The contractor  
shall upon settlement by the insurer of any claim made against the insurer pursuant a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the 
monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor  
shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of  
the materials or goods destroyed or damaged.

23.0 Extension of Time
If, in the opinion of the SBI/Architect, the work be delayed for reasons beyond the control of the contractor, the 
SBI/Architect may submit a recommendation to the SBI to grant a fair and reasonable extension of time for  
completion  of  work  as  per  the  terms  of  contract.  If  the  contractor  needs  an  extension  of  time  for  the 
completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of  
completion as stipulated in the contract, the contractor shall  apply to the SBI through the SBI/Architect in  
writing at least 30 days before the expiry of the scheduled time and while applying for extension of time he  
shall furnish the reasons in detail and his justification if any, for the delays. The SBI/Architect shall submit their  
recommendations to the SBI in the prescribed format for granting extension of time. While granting extension 
of time the contractor shall be informed the period extended time which will  qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of time  
by the SBI the provision of liquidated damages as stated under clause 24.0 of GCC shall become applicable. 
Further contract shall  remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not.

24.0 Liquidated Damages
If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete the work  
and clear the site including vacating their office on or before the contracted or extended date or completion 
without justification in support of the cause of delay, he may be called upon without prejudice to any other 
right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value.

25.0 Inspection of Work
The SBI/Architect or their representatives shall at all reasonable time have free access to the work site and/or 
to the workshop, factories or other places where materials are lying or from where they are obtained and the  
contractor shall give every facility to the SBI, Architect and their representatives necessary for inspection and  
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examination and test of the materials and workmanship. No person unless authorized by the SBI/Architect  
except the representative of Public authorities shall be allowed on the work at any time. The proposed work  
either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s  
organization a wing of Central Vigilance Commission.

26.0 No compensation for restrictions of work
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any  
reason whatsoever and hence not require the whole or any part of the work to be carried out, the SBI/Architect  
shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the work fully but which he did not  
derive in consequence of the foreclosure of the whole or part of the work.
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafied 
brought to the site  of  the work by the contractor  and rendered surplus as  a  result  of  the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that  
the SBI/Architect shall have in such cases the option of taking over all or any such materials at their purchase  
price or a local current rate whichever is less. In case of such stores having been issued from SBI stores and 
returned by the contractor to stores, credit shall be given to him at the rates not exceeding those at  which 
were originally issued to the contractor after taking into consideration and deduction for claims on account of  
any  deterioration  or  damage  while  in  the  custody  of  the  contractor  and  in  this  respect  the  decision  of  
SBI/Architect shall be final.

27.0 Time for completion
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period as mentioned in Notice from the date of commencement. If required in the contract 
or as directed by the SBI/Architect, the contractor shall complete certain portions of work before completion of 
the entire work. However the completion date shall  be reckoned as the date by which the whole work is  
completed as per the terms of the contract.

28.0 Action Where there is no Specification
In case of any class of work for which is there is no specification mentioned, the same will be carried out in  
accordance with the Indian Standards Specifications subject to the approval of the Employer / SBI.

29.0 Suspension of work
i)The contractor shall, on receipt of the order in writing of the SBI/Architect(whose decision shall be final and  
binding on the contractor) suspend the progress of works or any part thereof for such time and in such manner 
as SBI/ Architect may consider necessary so as not cause any damage or injury to the work already done or  
endanger the safety thereof for any of following reasons.

a)On account any default on the part of the contractor, or
b)For proper execution of the works or part thereof for reasons other than the default of the contractor, 
or
c)For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary 
and carry out the instructions given in that behalf by the SBI/Architect.

ii)If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :
The contractor shall  be entitled to an extension of time equal to the period of every such suspension. No 
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compensation whatsoever shall be paid on this account.

30.0 Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the SBI/Architect shall have the  
power to adopt any of the following course as they may deem best suited to the interest of the SBI.

a)To rescind the contract (of which rescission notice in writing to the contractor by the SBI/Architect  
shall be conclusive evidence) and in which case the security deposit of the contractor shall be forfeited 
and be absolutely at the disposal of SBI.

b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the  
work, debiting the contractor with the cost of the labour and materials(the cost of such labour and  
materials as worked out by the SBI/ Architect shall be final and conclusive against the contractor) and 
crediting him with the value  of the work done, in all respects in the same manner and at the same 
manner and at the same rates as if it had been carried out by the contractor under the terms of this 
contract  the certificate of  SBI/Architect  as to the value of  work done shall  be final  and conclusive  
against the contractor.

c)To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out  
of his hands, and to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor, if the whole work  
had been executed by him (of the amount of which excess the certificates in writing of the Architect  
shall  be final and conclusive) shall  be borne by original  contractor and may be deducted from any 
money due to him by SBI under the contract or otherwise, or from his security deposit or the proceeds  
of sale thereof, or sufficient part thereof.

In  the  event  of  any  of  above  courses  being  adopted  by  the  SBI  the  contractor  shall  have  no  claim  to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed  
under this contract, unless, and until the SBI/Architect will have certified in writing the performance of such  
work and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

31.0 Prices for Extras etc., Ascertainment 
The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for the extra 
work.
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then 
in accordance with the local day work, rates and wages for the district, provided that in either case  
vouchers specifying the daily time (and if  required by the SBI,  the workman’s name) and materials  
employed at or before the end of the week following that in which the work has been executed.
c) The measurements and valuations in respect of the extra items of contract shall be completed within 
the ‘period of final measurement’ or within three months of the completion of the contract works as 
defined under clause (Certificate of Virtual Completion)

32.0 Extra Items Rates
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The work or extra items shall be started only after the approval of extra items rates by client / SBI. Rates for 
additional or extra items work which cannot be derived from the contract item rates shall be calculated on the  
basis of actual cost plus 15 % for profit.

33.0 Virtual Completion Certificate (VCC)
On successful  completion  of  entire  works  covered  by  the  contract  to  the  full  satisfaction  of  the  SBI,  the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI.

a)Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 
machinery.

b)Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labour sheds/camps and constructions and other items and things whatsoever brought upon or erected 
at the site or any land allotted to the contractor by the SBI and not incorporated in the permanent  
works.

c)Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and  
shall clear, level and dress, compact the site as required by the SBI.

d)Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.

e)Shall hand over the work in a peaceful manner to the SBI.

f)All  defects/imperfections have been attended and rectified as  pointed out  by the SBI  to  the full  
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to apply to 
the SBI/Architect for the certificate. If the SBI/Architect is satisfied of the completion of the work, relative to 
which the completion certificate has been sought,  the SBI/Architect  shall  within fourteen (14) days of  the 
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for which the VCC 
has been applied.

This  issuance of  a  VCC shall  be without  prejudice to  the SBI’s  rights  and contractor’s  liabilities  under  the 
contract including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of 
the works or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in 
respect of works or work at the site and in respect of which the VCC has been issued.

34.0 Removal of Improper Work
The Employer shall  during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any materials  
which  in  the  opinion  of  the  Employer  /  SBI/re  not  in  accordance  with  specification  or  instructions,  the  
substitution or proper re-execution of any work executed with materials or workmanship not in accordance 
with the drawings and specifications or instructions. In case the contractor refuses to comply with the order the  
Employer shall  have the power to employ and pay other agencies to carry out the work and all  expenses 
consequent thereon or incidental thereto as certified by the Employer / SBI shall be borne by the contractor or  
may be deducted from any money due to or that may become due to the contractor. No certificate, shall relieve  
the contractor from his liability in respect of unsound work or bad materials.
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35.0 Defects after Completion
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, peeling off 
laminate, false ceiling cracks, or any other faults, which may appear within 12 months after completion of the 
work. In the default, the Employer may employ and pay other persons to amend and make good such damages, 
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor 
and such damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by 
the employer, in lieu of such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 
insufficient recover that balance from the contractor from the amount retained(retention money) together with 
any expenses the Employer may have incurred in connection therewith.

36.0 Works to be measured
The SBI/Architect may from time to time intimate to the contractor that he required the work to be measured 
and the contractor shall forthwith attend or send a qualified representative to assist the SBI in taking such 
measurements and calculation and to furnish all particulars or to give all assistance required by any of them. 
Such  measurements  shall  be  taken  in  accordance  with  the  Mode  of  measurements  detailed  in  the  
specifications.  The representative of  the  SBI/Architect  shall  take  joint  measurements  with  the  contractor’s 
representative and the measurements shall be entered in the measurement book.

The contractor or his authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor not attend or neglect or  
omit  to  depute  his  representative  to  take  measurements  then  the  measurements  recorded  by  the 
representative of the SBI/Architect shall be final. All authorized extra work, omissions and all variations made 
shall be included
in such measurements.

37.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the virtual 
completion of the work.

38.0 Work by other agencies
The SBI/SBI/Architect reserves the rights to use premises and any portion of the site for execution of any work 
not  included  in  the  scope  of  this  contract  which  it  may  desire  to  have  carried  out  by  other  persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of  
such work. The contractor however shall not be required to provide any plant or material for the execution of 
such work except by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract.

39.0 Notices and Statutory Regulations
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the successful 
completion of the contract works. The whole of the work is to be complied with as per the requirements and 
bylaws of the relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970.

40.0 Clearing Site on Completion
On completion of the works the contractor shall clear away and remove from the site all machinery, surplus 
materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and  
in a workmanlike condition to the satisfaction of the Employer/SBI.
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41.0 Architect’s Delay in Progress
The SBI may delay the progress of the works in case of rains or otherwise, without vitiating the contract and 
grant such extension of time with the approval of the employer for the completion of the contract as he may 
think proper and sufficient in consequences of such delay, and the contractor, shall not make any claim for 
compensation or damage in relation thereto.

42.0 Failure by Contractor Comply with Architect Employer’s Instructions
If the contractor after receipt of written notice from the employer/SBI requiring compliance with such further  
drawings and / or instruction, fails within seven days to comply with the same, the Employer / SBI may employ  
and pay other persons to execute any such work whatsoever as may be necessary to give effect thereto and all  
cost incurred in connection there with shall be recoverable from the contractors by the Employer as a debit or 
may be deducted from any money due or which become due to the Contractors.

43.0 Owner’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Government and of the Official Assignees of the liquidator in such acts of insolvency or winding  
up shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the  
SBI/Architect that he is able to carry out and fulfill the contract, and to give security therefore if so required by  
the  SBI/Architect.  Or  if  the  contractor  (whether  an  individual  firm  or  incorporated  Company)  shall  suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or on behalf of any of  
the creditors of the contractor. Or shall assign or sublet this contract without the consent in writing of the SBI  
through the SBI/Architect or shall charge or encumber this contract or any payment due to which may become  
due to the contractor there under.

a)Has abandoned the contract; or

b)Has  failed  to  commence  the  works,  or  has  without  any  lawful  excuse  under  these  conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the SBI/Architect  
written notice to proceed, or

c)Has failed to proceed with the works with such diligence and failed to make such  due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice from 
the  SBI  through  the  SBI/Architect  that  the  said  materials  were  condemned  and  rejected  by  the 
SBI/Architect under these conditions; or has neglected or failed persistently to observe and perform all 
or any of the acts, matters or things by this contract to be observed and performed by the contractor 
for seven days after written notice shall have been given to the contractor to observe or perform the  
same or  has  to  the  detriment  of  good workmanship  or  in  defiance of  the  SBI’s  or  SBI/Architect’s  
instructions to the contrary subject any part of the contract. Then and in any of said cases the SBI and  
or the SBI/Architect, may not withstanding any previous waiver, after giving seven days notice in writing 
to the contractor, determine the contract, but without thereby affecting the powers of the SBI or the  
SBI/Architect or the obligation and liabilities of the contractor the whole of which shall continue in force 
as fully as if  the contract had not been so determined and as if  the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the SBI/Architect, their agents 
or  employees may enter  upon and take possession of  the work and all  plants,  tools,  scaffolding’s,  
materials, sheds,machines lying upon the premises or on the adjoining lands or roads, use the same by 
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means of their own employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any was interrupt or  
do any act, matter or thing to preventor hinder such other contractor or other persons employed for 
completing and finishing or using the materials  and plant for the works.  When the works shall  be 
completed or as soon thereafter as convenient the SBI or the SBI/Architect shall give a notice in writing  
to the contractor to remove his surplus materials and plants and should the contractor fail to do so  
within 14 days after receipt thereof by him the SBI sell the same by public auction after due publication 
and shall adjust the amount realized by such auction. The contractor shall have no right to question any 
of the act of the SBI incidental to the sale of the materials etc.

44.0 Certificate of Payment
The contractor shall be entitled under the certificates to be issued by the SBI/Architect to the contractor within  
10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover 
the  statutory  recoveries  and  other  dues  including  the  retention  amount  from the  certificate  of  payment. 
Provided  always  that  the  issue  of  any  certificate  by  the  SBI/Architect  during  the  progress  of  works  or 
completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under 
clause.

The SBI/Architect shall have power to withhold the certificate if the work or any part thereof is not carried out 
to their satisfaction.

The SBI/Architect may by any certificate make any corrections required in previous certificate. 

The SBI shall modify the certificate of payment as issued by the SBI/Architect from time to time while making 
the payment.

The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done by him is less than 
amount specified in NIT and the minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of virtual completion 
and SBI/Architect shall issue the certificate of payment within a period of two months. The SBI shall pay the  
amount within a period of three months from the date of issue of certificate provided there is no dispute in  
respect of rates and quantities.

45.0 Settlement of Disputes and Arbitration
Except where otherwise provided in the contract all  questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter :

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of the works  
over and above the amounts admitted as payable by the SBI or in case the contractor wants to dispute the 
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validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute,  
the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of the same to the SBI within 30 days 
from the date of dis allowance thereof or the date of deduction or recovery. The said notice shall give full  
particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed and the  
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to the Assistant General  
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as aforesaid. 
The contractor shall  be deemed to have waived and extinguished all  his rights in respect of any claim not  
notified to the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in writing in the 
manner and within the time aforesaid.

ii)The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give his decision in 
writing on the claims notified by the contractor.  The contractor  may within 30 days of  the receipt  of  the 
decision of  the Assistant  General  Manager  (Premises& Estate)/Dy.  General  Manager  (premises)  submit  his 
claims  to  the  conciliating  authority  namely  the  Circle  Development  Officer/General  Manager  (Corporate 
Services) for conciliation along with all details and copies of correspondence exchanged between him and the  
Assistant General Manager (Premises& Estate)/Dy. General Manager (premises).

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within  
a period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager/Dy. 
Managing Director &Corporate Development Officer of the Bank for appointment of an arbitrator to adjudicate  
the  notified  claims  failing  which  the  claims  of  the  contractor  shall  be  deemed  to  have  been  considered 
absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or  
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager/Dy. 
Managing Director &Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the Contract  
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or  
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in  the manner  aforesaid  by the said  Chief  General  Manager/Dy.  Managing Director  &Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from the stage at which it was  
left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed 
in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General Manager  
aforesaid should act as arbitrator.

The conciliation and arbitration shall  be conducted in accordance with the provisions of  the Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both  
the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.
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It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date  he  issues  notice  to  both  the  parties  calling  them  to  submit  their  statement  of  claims  and  counter  
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made and published,  
be paid half and half by each of the parties. The cost of the reference and of the award (including the fees, if  
any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 
manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid.

Signature of Bidder                                                                                                        Page No. 28 of 57 



SPECIAL CONDITIONS OF CONTRACT

In  the  event  of  any  discrepancy  with  clauses  mentioned  anywhere  else  in  the  tender  with  the  clauses 
mentioned  within  special  conditions  of  contract,  the  clauses  mentioned  within  the  special  conditions  of 
contract shall supersede those mentioned elsewhere.

1.0 Work during nights and holidays
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the SBI/Architect,  
save when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of  
the work in which case the contractor shall immediately advise the SBI/Architect. However the provision of the  
clause shall not be applicable in the case of any work which becomes essential to carry by rotary or double  
shifts in order to achieve the progress and quality of the part of the works being technically required and 
continued with the prior  approval  of  the SBI/Architect  at  no extra cost  to the SBI.  All  work at  night  after 
obtaining  approval  from  competent  authorities  shall  be  carried  out  without  unreasonable  noise  and 
disturbance.

2.0 Site Supervision
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site,
      (1) for joint measurements and preparations of bills, 

(2) for testing materials at site and outside laboratory,
(3) for other general supervision. Their appointment shall be approved by the Employer / SBI. 
(4) The site Engineers shall not be removed from the site without the written consent of the Employer /  

SBI.

3.0 Cutting and Making Good
Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and bolts 
or other metal fixing devices shall be used to secure frames panels and other units in position. 
Wooden plugs will not be permitted .Holes shall be formed with electric drills whenever possible. 
Structural members shall not be cut or drilled without prior consent of the client.

4.0 Typographical Clerical Errors
The Employer / SBI clarification regarding partially omitted particulars of typographical or Clericals errors shall  
be final and binding on the contractors.  

5.0 Water supply
The contractor shall make his own arrangements for water required for the work and nothing extra will be paid  
for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the 
SBI/Architect.

ii) The Contractor shall make alternative arrangements for the supply of water if the arrangements made 
by the Contractor for procurement of water in the opinion of the SBI/Architect is unsatisfactory.

6.0 Power supply
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The contractor shall make his own arrangements for power and supply/distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the  
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply 
and include the same in his tendered rates and hold the owner free from all  such costs. He has to obtain  
necessary approvals from the appropriate authorities, if required.

7.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall  
be handed over to the Bank immediately.

8.0 Unfixed Materials
When any materials intended for the works shall have been placed at site by the Contract, such material shall  
not be removed there from (except for the purposes of being used on the works) without the written authority  
of the Employer / SBI and when the contractor shall have received payment in respect of any certificate in 
which the SBI shall have stated that he has taken in to account to value of such unfixed materials on the works 
such material shall become the property of the Employer and the contractor shall be liable for any loss or  
damage to any such materials.

9.0 Custody and Security of Materials
The contractors shall be responsible for the custody and security of all materials and equipment at site and he  
will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

10.0 Method of Measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will  
be on the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau of 
Indian Standards. In the event any dispute/disagreement the decision of the SBI/Architect shall be final and 
binding on the contractor.

11.0 Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed format at site of work and should 
produce the same for inspection of SBI/SBI/Architect whenever desired by them. The contractor shall  also  
maintain the records/registers as required by the local authorities/Government from time to time.

i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

12.0 Force majeure
12.1  Neither  contractor  not  SBI  shall  be  considered in  default  in  performance of  their  obligations  if  such  
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, 
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of god or for any other cause beyond the reasonable control of the party affected or prevented or delayed. 
However a notice is required to be given within 30
days from the happening of the event with complete details, to the other party to the contract, if it is not  
possible to serve a notice, within the shortest possible period without delay.

12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations  
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity  
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adducing necessary evidence in support thereof.

12.3  From  the  date  of  occurrence  of  a  case  of  force  majeure  obligations  of  the  party  affected  shall  be 
suspended during the continuance of any inability so caused. With the cause itself and inability resulting there  
from having been removed, the agreed time of completion of the respective obligations under this agreement 
shall stand extended by a period equal to the period of delay occasioned by such events.

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the future 
execution of this agreement.

13.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour  
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to  
the
execution of the project.

i)Minimum Wages Act, 1948 (Amended)
ii)Payment of Wages Act 1936 (Amended)
iii)Workman’s Compensation Act 1923 (Amended)
iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
v)Apprentice Act 1961 (Amended)
vi)Industrial Employment (Standing Order) Act 1946 (Amended)
vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
ix)Shop and Establishment Act
x)Any other Act or enactment relating thereto and rules framed there under from time to time.

14.0 Amendment
The central government may from time to time add to or amend the regulation and on any question as to the 
application, interpretation or effect of these regulations the decision of the chief labour commission or deputy 
chief labour commission to the government of India, or any other person authorized by the central govern-
ment in that behalf shall be final.

15.0 Contractor's Labour Regulations
Contractors should strictly follow the labour regulations as per the latest Indian Government acts. 
    15.1.Short title:These regulations may be called the "contractor labour regulations."

   15.2.Definitions :– in these regulations, unless otherwise expressed or indicated, the works and expressions 
shall have the meaning hereby assigned to them respectively, that is to say :
(i)"Labour"  means  worker  employed  by  the  Bank  contractor  directly  or  indirectly  through  a  sub-

contractor  or  other  persons or  by  an agent  on his  behalf  of  a  payment  not  exceeding Rs. 
________/- per month and will not include supervisory staff like overseers etc.

(ii)"fair wages" means wages whether for time or piece work notified at the time of inviting tenders for 
the work and where such wages prescribed by the government of India in the ministry of 
labour and employment vide S. No. 1917 published in the gazette of India, extraordinary part -  
ii section (3) sub-section (ii) dated 19-5-1969.

(iii)"contractors' shall include every person whether a sub-contractor or headman or agent employing 
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labour on the work taken on contract.
(iv)"Wages" shall have the same meaning as defined in the payment of wages act and includes time and 

piece rate wages.

       2.a. Normally working hours if an adult employee should not exceed 9 hours a day and in case of a 
child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if  
any, it shall not spread over more than 12 hours on any day.

       2.b. When an adult worker is made to work for more than 9 hours on any day or for more than 48  
hours in any week. he shall be paid overtime for the extra hours put in by him at double the 
ordinary rate of wages. Children shall not be made to work extra.

       2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the 
provisions of minimum wages (central) rules, 1960 as amended from time to time irrespective 
of whether such worker is governed by the minimum wages act 1948 or not.

   15.3.Display of notice regarding wage etc. the contractor shall:
        (a) Before the commences his work on contract, display and correctly maintain and continue to display 

correctly maintain in a clean legible condition in conspicuous places on the work, notice in English and  
in the local Indian language spoken by the majority of workers, giving the rate of wages which have  
been certified by the executive engineer, ZONAL labour commissioner fair as wages and the hours of 
work for which such wages are earned, and 

        (b) Send a copy of such notices to the certifying officer.

   15.4.Payment of wages under central govt. wages act:–
(i) Wages due to every worker shall be paid to him direct.
(ii) All wages shall be paid in current coin or currency or in both.
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained.

   15.5.Fixation of wage periods:–
        (i) The contractor shall fix the wage periods in respect of which the wages shall be payable.

The minimum daily rates of wages fixed under notification of the government of India in the ministry of 
labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly day of restyle and 
the question of extra payment for week holiday would not arise.

      (ii) No wage period shall exceed one month.
      (iii) wages of every employed on the contract shall be paid (a) in case of establishments in which wage 

period is  one week within  3  days  from the end of  the  wage period and (b)  in  the  case  of  other 
establishments before the expiry of the 7th day or 10th day from the end of the wages period according 
to the number of workers employed in such establishment does not exceed 1000 or exceeds 1000.

      (iv) When the employment of any worker is terminated by or on behalf or the contractor the wages earned 
by  him  shall  be  paid  before  the  expiry  the  day  exceeding  the  one  on  which  his  employment  is  
terminated.

       (v) All payment of wages shall be made on a working day except when the work is completed before the  
expiry of the wage period in which case final payment shall be made within 48 hours of the last working 
day at work site and during the working time.
Note: The term "working day" means a day on which work on which the labor employed is in progress.

   15.6.Wage book and wage slips etc. : the contractor shall maintain a wage book of each worker in such form 
as may be convenient at the place of work, but the same shall include the following particulars :-
        (a) Name of the worker.
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        (b) Rate of daily or monthly wages.
        (c) Nature of work on which employed.
        (d) Total number of days worked during each wage period.
        (e) Dates and periods for which worked overtime.
        (f)            Gross wages payable for the work during each wage period.
        (g) All deductions made from the wage with an indication in each case of the ground for which the 

deduction is made.
        (h) Wages actually paid for each wage period.
        (i)            Signature or thumb impression of the worker.
        (j)           The contractor shall also issue a wage slip containing the aforesaid particulars to each 

worker employed by him on the work at least a day prior to the day of disbursement of wages.
        (k) The contractor shall issue the employment card in the prescribed form iii to each worker on the 

day of work or entry in to his employment. If the worker has already any such card with him 
from the previous employer, the contractor shall merely endorse that employment card with 
relevant entries. On termination of employment the employment card shall again be endorsed 
by the contractor and returned to the worker.

        (l) The contractor shall issue an attendance-cum-wages card as perform:  
Attached to each worker on the day of each worker on entry into his employment.

   15.7.Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such form as may 
be convenient at the place of work but the same shall include the following particulars:
        (a) Full particulars of the laborers where wages have not been paid.
        (b) Reference number of the muster roll and wage register.
        (c) Rate of wages.
        (d) Wage period
        (e) Total amount not paid
        (f)             Reasons for not making payment
        (g) How the amount of unpaid wages was utilized.
        (h) Acquaintance with dates.

   15.8.Register of accidents: the contractor shall  maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following particulars:
        (a) Full particulars of the laborers who met with accident.
        (b) Rate of wages.
        (c) Sex
        (d) Age
        (e) Nature of accident and cause of accident.
        (f) Time and date of accident
        (g) Date and time when admitted in hospital
        (h) Date of discharge from the hospital
        (i) Period of treatment and result of treatment.
        (j) Percentage of loss of earning capacity and disability as assessed by the medical officer.
        (k) Claim required to be paid under worker's compensation act.
        (l) Date of payment of compensation.
       (m) Amount paid with details of persons to whom the same was paid.
       (n) Authority by whom the compensation was assessed.
       (o) Remarks.
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   15.9.Fines and deductions which may be made from wages:
♦ The wages of a worker shall be paid to him without any deduction of any kind except the following:
♦ Fines.
♦ Deduction for absence from duty i.e. from the place or the places whereby terms of his employment he 

required to work. The amount of deduction shall  be in proportion to the period for which he was 
absent.

♦ Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or 
loss of money or any other deduction which he is required to account, where such damage or loss is  
directly attributable to this neglect or default.

♦ Deduction for recovery of advances or for adjustment of over-payment of wages, advance granted shall 
be entered in a register.

♦ Any other deduction which the central government may from time to time allow.
1. No fine should be imposed on any worker save in respect of such acts and omission on his part as  

have been approved by the chief labour commissioner.
2. No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his  

wages until  the worker has been given an opportunity  of  showing cause against  such fines or 
deductions.

3. The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that wage 
period.

4. No fine imposed on any worker shall be recovered from him by installment, or after the expiry of  
sixty days from the date on which it was imposed.

5. Every fine shall be deemed to have been imposed on the day of the act or omission in respect of  
which it was imposed.

   15.10.Register of fines, etc.:
♦ The contractor shall maintain a register of fines and a register of deduction for damage or loss in form 

nos. 1 & 2 respectively which should be kept at the place of work.
♦ The contractor shall maintain both in English and the local Indian language, a list approved by the chief 

labour commissioner clearly starting the acts and omissions for which penalty or fine may be imposed 
on a workman and display it in a good condition in a conspicuous place of the work.

   15.11.Preservation of registers: the wage book the wage slips, the register of unpaid wages, the register of 
accidents, the register of fines, deductions required to be maintained under these regulations shall be  
preserved for  45  days  after  the  date  of  last  entry  made in  them and shall  be  made available  for  
inspection by the engineer-in-charge labour welfare officer or any other officer authorized by the chief  
labour commissioner in this behalf.

   15.12.Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on their behalf 
shall  have  power  to  make  enquiries  with  a  view  to  ascertaining  and  enforcing  due  and  proper 
observance of the fair wage clauses and provisions of these regulations. He shall investigate into any 
complaint regarding the default made by the contractor or sub-contractor in regard to such provision.

   15.13.Report of labour welfare officer 
         The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of his  

investigation or enquiry to the executive engineer concerned indicating the extent, if any, to which the  
default has been committed, with a note that necessary deduction from the contractor's bill be made 
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and the wages and other dues be paid to the laborers concerned. In case an appeal is made by the 
contractor under clause 14 of these regulations actual payment to the laborers will be made by the 
executive engineer after the zonal labour commissioner has given his decision on such appeal.  The 
executive engineer shall arrange payments to the labors concerned within 45 days from the receipt of 
the report from the labour welfare officer or the zonal labour commissioner as the case may be.

   15.14.Appeal against the decision of labour welfare officer:
Any person aggrieved by the decision and recommendations of the labour welfare officer or other  
person so authorized may appeal  against  such decision to  the zonal  labour  commissioner  concern 
within  30  days  from the  date  of  decision,  forwarding  simultaneously  a  copy  of  his  appeal  to  the 
executive engineer concerned but subject to such appeal, the decision of the officer shall be final and  
binding upon the contractor.

   15.15. Prohibition regarding representation through lawyer:
1. A  workman shall  be  entitled  to  be  represented  in  any  investigation  or  enquiry  under  this 
regulation by:

(a) An officer of a registered trade union of which he is a member.
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is  
affiliated.
(c)Where the employee is not a member of any registered trade union, by any officer, of a 
registered union, connected with, or by any other workman, employed in the industry in which 
the worker employed.

2. An employer shall be entitled to be represented in any investigation or enquiry under this regulation by;
(a) An officer of any association of employers of which he is a member.
(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated.
(c) Where the employer is not a member of any association of employers' by an officer of 
association of employers connected with or by any other employer, engaged in the industry in 
which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 
these regulations.

   15.16.Inspection of books and slips:
The contractor shall  allow inspection of the wage books and the wage slips the register of unpaid  
wages, the register of a accident, and the register of fines and deduction to any of his workers or to his  
agent at a convenient time and place after due notice is received or to the labour welfare officer or any 
other person authorized by the central government on his behalf.

   15.17.Submission of returns:
The contractor shall submit periodical returns as may be specified from time to time.

16.0 Delayed Payments
Any amounts  payable  by the Employer  to  the contractor  in  pursuance of  any Certificate given by the SBI 
hereunder  shall,  if  not  paid  within  the  ‘Period  of  honoring  of  Certificate’  no  interest  will  be  paid  by  the 
Employer.

17.0 SAFETY CODE/SAFETY MEASURES
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1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly.

2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 
ground, or from solid construction except such short period Work as can be done safely from ladders.  
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used  
for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted,  
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and
ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or  
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above  
ground level or floor level they should be closely boarded, should have adequate width and should be 
suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means to  
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall  
be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between 
side rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length.  
For longer ladders this width should be increased at least
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm.

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line 
works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each  
30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 
Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth 
shall be stepped back to give suitable slope, or securely held by timber
bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within  
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall be 
done from top to bottom. Under no circumstances undermining or under cutting shall be done.
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11. Before any demolition work is commenced and also during the process of the work :-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;

b)  No  electrical  cable  or  apparatus  which  is  liable  to  be  a  source  of  danger  over  a  cable  or 
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or  
explosion or flooding. No floor, roof or other part of the building shall  be so over-loaded with 
debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 
kept available for the use of the persons employed on the Site and maintained in a condition  
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use of 
equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at  
sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall  
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals  and boards to prevent accident to the 
Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform 
to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength and free 
from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free  from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or  
give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 

Signature of Bidder                                                                                                        Page No. 37 of 57 



used in hoisting or lowering or as means of suspension the safe working load shall be ascertained 
by adequate means.

e) Every hoisting machine and all  gear referred to above shall  be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe working load, each safe working 
load  of  the  conditions  under  which  it  is  applicable  shall  be  clearly  indicated.  No  part  of  any 
machine or of any gear referred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards, hoisting appliances should be provided with such 
means  as  will  reduce  to  the  minimum  the  risk  of  accidental  descent  of  the  load,  adequate  
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized, insulating 
mats, wearing apparel such as gloves,sleeves, and boots as may be necessary should be provided. 
The workers should not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity.

13.  All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe  
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing  
facilities shall be provided at or near places of work.

18.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the SBI/Architect. The contractor shall also report immediately to 
the competent authority whenever such report is required to be lodged by the law and take appropriate actions 
thereof.
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ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS

Unless otherwise specified in Technical specifications / General Conditions / Special Conditions the additional 
conditions for Air Conditioning works shall be adopted. The Air Conditioning works and other accessories shall 
comply with latest IS(Indian Standard Codes).

GENERAL
1. These conditions are meant to amplify the specifications. If any discrepancy is noticed between these 

conditions, Specifications, Bill of Quantities and Drawings the most stringent of the above shall apply  
for execution of the work.

2. The materials,  design and workmanship shall  satisfy the specifications contained herein and Codes 
referred to. Where the technical specifications stipulate the requirement in addition to those contained 
in the Standard Codes and specifications those additional requirements shall also be satisfied. In the 
absence of any Standard/Specifications covering any part of the work covered in this tender document,  
the instruction/directions of Consultant will be binding on the contractor. The contractor shall quote as  
per specification and shall not be accepted to deviate from the same. No alternative offer shall  be 
accepted for the works.

3. The  scope  of  this  section  is  to  describe  materials  and  systems  for  Heating,  Ventilation  &  Air 
Conditioning (HVAC) which form together with the project documents, a complete volume of work and 
quality description.

4. All HVAC works shall be of high quality, complete and fully operational including all necessary items and 
accessories whether or not specified herein. All HVAC works shall be completed in accordance with the 
regulations  and  standards  to  the  satisfaction  of  the  Consultants.  The  general  provisions,  special 
provisions and general requirements apply to the entire installation.

5. During the progress of work completed portion of the building may be occupied and be put to use by 
the owner but the contractor shall remain fully responsible for the maintenance of Heating, Ventilation 
& Air-conditioning works till the entire work covered by this contract is satisfactorily completed by him 
and handed over to the owner.

6. Contractor shall calculate the capacities for areas and confirm the inside conditions specified in the  
basis of design. Contractor shall  be liable to make do any changes/modifications to the system for 
achieving the inside conditions without any extra expenditure to the client.

RATING 
Rating of all items shall be appropriate for the conditions on the particular site on which the item will be used.  
All the equipment shall be fit for continuous work under the most severe conditions of site and shall berated for 
the following ambient condition.7.

Outdoor temperature           44º C
Temperature under shade   42º C

INSPECTION AND TESTING
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1. The BANK /Consultant reserves the right to request inspection and testing at  manufacturer’s works at  
all reasonable times during manufacture of items for this contract. Tests on site of completed works  
shall demonstrate among other things.

2. That the equipment installed complies with specification in all particulars and is of the correct rating for 
the duty and site conditions.

3. That all items operate efficiently and quietly to meet the specified requirements.

4. The contractor  shall  provide all  necessary  instruments  and labour  for  testing shall  make adequate 
records of test procedures and readings, shall repeat any tests requested by BANK /Consultants and 
shall provide test certificates signed by a properly authorized person. Such test shall be conducted on 
all materials and equipment’s and on completed work as called for by BANK / Consultants.

5. If it is proved that the installation or part thereof is not satisfactorily carried out then the contractor 
shall be liable for the rectification and re-testing of the same as called for by BANK /Consultants at the  
cost of the contractor. The BANK / Consultants decision as to what constitutes a satisfactory test shall  
be final.

6. The  above  general  requirements  as  to  testing  shall  be  read  in  conjunction  with  any  particular 
requirements specified elsewhere. A test house approved by BANK/Consultants shall carry out all tests.

7. In addition to the ‘Initial’ test the Contractor shall also give two or three continuous running tests of the 
system, each of (3) three days duration, and each one during the full specified outside conditions (when 
the ambient conditions are close to the specified ambient conditions). The first running test may be  
taken on the completion of the initial test, provided the ambient temperature and Humidity are near  
their peak.

8. The Contractor shall provide all necessary tools, instruments, gauges, flow meter, Anemometer, etc. as  
may be required for conducting the various tests. He shall also provide necessary lubricant etc and 
required personnel for the tests.

SAMPLES AND CATALOGUES
Before ordering the necessary material for these installations, the contractor shall submit Technical data sheets  
for Compressors, Condensers, split units, Ductable units, Motors, Insulation material, Piping, , insulation, grills , 
dampers & all other instruments & controls to the BANK /Consultants for approval. A sample of every kind of  
material such as pipe, fittings, insulation of ducts etc., shall be supplied.

Also the contractor  shall  ensure that  the dimensional  details  of  the equipment  fit  into the allotted space 
provided in the building.

INSTRUCTION / MAINTENANCE MANUAL
1. The Contractor shall prepare and produce instruction, operation and maintenance manuals in English 

for the use, operation and the maintenance of the supplied equipment and installations and submit to  
BANK /Consultants in (6) copies at the time of handing over.

2. The manual shall generally consist of the following:
1. Description of the project.
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2. Operating instructions.
3. Maintenance instructions including procedures for preventive maintenance.
4. Manufacturers catalogue.
5. Spare parts list with prices.
6. Trouble shooting charts.
7. Schematic & control wiring diagrams.
8. Type and routine test certificates of major items.
9. One (1) set of reproducible ‘As Built’ tracings on cloth.

COMPLETION CERTIFICATE
On completion of the HVAC installation a certificate shall be furnished by the contractor countersigned by the 
licensed supervisor, under whose direct supervision the installation was carried out.

GUARANTEE:
At the close of the work and before issuance of final certificate of virtual completion by BANK /Consultants, the 
contractor  shall  furnish  written  guarantee  indemnifying  the  owner  against  defective  materials  and 
workmanship for a period of one year after completion. The contractor shall hold himself fully responsible for 
re-installation or replacement free of cost to owner, the following:

1. Any defective work or material supplied by the Contractor.

2. Any material or equipment supplied by the owner, which is damaged or destroyed as a result of 
defective workmanship by the contractor.

3. Any material or equipment damaged or destroyed as a result of defective workmanship by the 
contractor.

RATE ANALYSIS
At any time and at the request of BANK /Consultants the contractor shall provide details or break-up costs and 
prices of any part or parts of the works.

WATER AND POWER
The contractor will make his own arrangement for water and electricity. If arranged by the Owner the same 
shall be supplied at one point only and the contractor shall be required to make his own arrangement for 
distribution lines required for the work. Recovery for the same shall be made at the prevailing rates based on 
the meter readings to be installed by the contractor at the source point. In case the Owner does not provide 
power/water they should make arrangements for themselves for carrying out the works.

PERIOD AND TIME LIMIT FOR VIRTUAL COMPLETION OF WORKS
The period and time limit for Virtual Completion of the Works shall be 8(Eight) calendar months from the date  
of issue of Work Order to commence works or handing over of site in respect of the award of Contract.

PROFESSIONAL INTEGRITY AND TEAM SPIRIT
It is the intent of BANK / Consultant that this project will be executed in a    spirit of team and full professional  
integrity.  Contractor  is  expected  to  cooperate  with  all  the  agencies  involved  in  the  project  to  fulfill  this 
objective.

NOISE CRITERION
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All air conditioning equipment and materials (like indoor units, outdoor units, motors, ducts, grilles, acoustic 
lining etc.,) will  be selected, designed and installed in such a manner that the inside noise criterion for all  
conditioned spaces will be in the range NC-30 to NC-35. The noise levels in conditioned occupied spaces due to 
all air conditioning equipment will not exceed 50 dB at 125Hz when measured at any point in the occupied 
spaces less than 1.5 meter above floor level and not closer than 1.5 meter from any supply air register or 1  
meter from any return air grill.

When taking noise level measurements, the background noise level without the equipment operating shall be  
at least 7 dB below the actual background noise level when the equipment is in operation.

MODE OF MEASUREMENT
Each unit shall be measured as one item of work which shall consist of: Outdoor unit & Indoor unit. Mode of 
Measurement for payment of items of ducting and piping & their insulation shall be as follows:

1. PIPING:
Shall be measured in units of length along the center line of installed pipes including all pipe fittings, flanges  
(with  gaskets  and  nuts  and  bolts  for  jointing),  unions,  bends,  elbows,  tees,  concentric  and/or  eccentric  
reducers, inspection pieces, expansion loops etc. The above accessories shall be measured as part of piping 
length along the center line of installed pipes and no special rates for these accessories shall be permitted. The  
quoted unit  rates for  center  line linear  measurement of  piping shall  include all  wastage,  allowances,  pipe  
supports includes hangers, MS channel, wooden bunches, nuts and check nuts, vibration isolator suspension 
where specified or required, and cost of excavation, bedding back filling and finishing as required to complete 
the piping installation as per the specification. None of these items will be separately measured and paid for.  
However,  all  valves  (gate/globe  /butterfly  /check  -balancing/purge/drain  etc.),  strainers,  orifice  plates, 
temperature gauge, pressure gauges shall be separately measured and paid as per their individual unit rates,  
which  shall  also  include  their  insulation as  per  specifications,  piping  measurements  shall  be  taken  before 
application of the insulation. The cost shall also include any excavations and making masonry valve chamber 
with steel cover etc.

 Piping will be measured in running lengths (Meters)
 No special measurement of bends, elbows, reducer, expander, tees, cross etc. will be made. All 

such fittings / accessories will be treated as normal piping.
 The length of the piping including accessories and fittings will be measured along the
enter line of piping.

2. PIPING INSULATION:
Shall be measured in units of length along the centerline of the installed pipe, strictly on the same basis as the  
piping measurements described above. The linear measurements shall be taken before the application of the 
insulation, it may be noted that for piping measurements, all valves, orifice plates and strainers are separately 
measurable and their quoted unit rates shall include the insulation cost in the valve required and as specified.

No separate measurement of insulation shall be made for fittings such as bends, elbows , reduces, expander ,  
tees , crosses , flanges , etc, All such insulation shall be linear in meters measurement along the center line of 
piping.

3. ELECTRICAL WORK:-
 All cables shall be measured in running lengths as finally installed at site. No wastage
measurement will be allowed.
 Control cable/ wiring for a plant inside the plant room shall be treated as a lump sum
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item.
 All measuring instruments indicating lamps, etc shall form part of the equipment specified and no separate 
measurement shall be made for such items.

TESTS AT SITE:
1. GENERAL:

The Contractor must perform all inspection and tests of the system as a whole and of components individually  
as required, under the supervision of the Engineer, in accordance with the provisions of the applicable ‘ASHRAE’  
standards or approved equal and as per site requirements. All tests shall be recorded in the format approved by 
BANK / Consultant

2. PIPING SYSTEM:
In general pressure tests shall be applied to piping only before connection of equipment and appliances. In no 
case shall piping, equipment appliances be subjected to pressures exceeding their test ratings. Tests shall be 
completed and approved before insulation is applied. After tests have been completed, the system shall be 
drained and cleared of all dust and foreign material. The prescribed pressure shall be maintained at least three 
complete days of Twenty Four hours each.

3. ELECTRICAL EQUIPMENT:
All electrical equipment shall be cleaned and adjusted at site before connection of power. The contractor as per 
relevant IS/IE rules shall carryout the following minimum tests.
Wire and cable continuity tests
Insulation  resistance  test,  phase  to  phase  and  phase  to  earth  and  phase  to  neutral  on  all  circuits  and 
equipment, using a 1000 volt Megger. The earth resistance between conduit system and earth must not exceed 
half (0.5) OHM.

The  phase  rotation  tests  Operating  tests  on  all  protective  relays  to  prove  their  correct  operation  before 
energizing the main equipment including secondary injection test at site. Operating tests on all starters, circuit  
breakers, etc.

PERFORMANCE TESTS:
The installation as a whole shall be balanced and tested upon completion and all relevant information including  
the reports to be handed over to engineer-in-charge.

MAINTENANCE
In  case of  poor workmanship or  system breakdown the contractor  shall  repair/replace the defective parts  
without any extra expenses to the client. This clause shall be in vogue till the guarantee period of the system.

PENALTY OTHER THAN LIQUIDATED DAMAGES
In case the units supplied by the manufacturer is not within the specified limits as per tender schedule he shall  
compensate the for client the expenses incurred by virtue of power or any other means. Over and above he  
shall compensate for the expenses incurred in running the plant until it is put back to the rating specified and  
confirmed by BANK /  consultants/owner.  In  case the job is  not  completed within the stipulated time,  the 
contractor shall be penalized at rate of 0.5% of the total contract value per week of delay up to a maximum of 
10% of the total contract value.
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TECHNICAL SPECIFICATIONS

Unless otherwise mentioned in item description / bill of quantities and / or instructed by architects/Engineer 
following  specifications  shall  be  adopted.  All  works  to  be  carried  as  per  detailed  execution drawings  and 
instructions  of  Architect/Engineer  in-charge.  Sizes  mentioned  hereunder  or  elsewhere  in  these  tender 
documents are finished sizes and center to center distance is the maximum permissible distance.

HIGH WALL MOUNTED UNITS
♦ High Wall mounted units must be compact & stylish design that does not detract from the Décor of the 

room.
♦ The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.
♦ Additional charge shall be added as per refrigerant piping at site.
♦ Each indoor unit must have electronic expansion valve operated by microprocessor thermostat based 

temperature control to deliver cooling/ heating as per the heat load of the room.
♦ The unit must have provision of adding drain pump kit if required & specified. The drain pump must be 

suitable to lift drain up to 1000 mm from the bottom of the unit.
♦ Unit must be insulated with sound absorbing thermal insulation material,  polystyrene/Polyethylene 

foam. The noise level of unit at the highest operating level shall not exceed 46 dB(A), at a vertical  
distance of 1.5 m from the grille of the unit.

♦ The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove,  
clean & re install.

♦ The unit grille must be washable with soap solution.
♦ It shall be possible to set minimum 5 steps of discharge angle by remote controller. 
♦ It shall be possible to fit drain pipe from either side of the unit (Left or right)
♦ The unit will be connected in series to a suitable outdoor unit & it must be possible to Operate the unit  

independently,  through corded/ cordless remote specified in the bill  of  quantities. The unit  will  be 
further connected to Intelligent Building Management System(To be supplied by other vendors) & it 
shall be possible to operate the unit through this IBMS system.

♦ The unit shall be supplied with following from the factory with following:
1.Operation Manual
2.Installation Manual 
3.Installation panel
4.Paper pattern for installation 
5.Insulation tape/ Clamps/ Screws.

NOTE: All out – door units shall be mounted on balcony types m.s. angle frame structure. the m.s. angle frame 
structure shall be painted with enamel paint. the shade of the paint shall be approved by the architect / client.

SPLIT / CASSETTE AIR CONDITIONERS
1.0 SCOPE
The scope of work envisaged for the project is design, manufacture, shop testing, supply, unloading at site,  
store at site, installation, testing & commissioning of an Air-conditioning System by Air-cooled Split/Cassette Air-
conditioners incorporating other ancillary work.

The  tender  specifies  scroll  compressors  to  minimize  the  mechanical  losses  and  thereby  enhancing  the 
equipment  efficiency.  Tenderer  shall  quote  accordingly  indicating  the  equipment  capacity  vis-à-vis  power 
consumption.The scope of this section covers the supply, installation, testing & commissioning of  cassette/ split  
air conditioners.
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2.0 GENERAL
The unit shall be completely factory assembled, wired & tested and shall generally comprise the following :

 Weatherproof outside located air-cooled condensing units complete with air-cooled condensers with 
copper  tube and extended aluminium fins,  axial  flow fan with  direct  driven motor,  hermetic/semi 
hermetic scroll compressor with refrigerant cooled drive motor, starter, safety control viz. HP/LP/OP cut-
outs, single phase preventers etc.

 The  indoor  unit  shall  comprise  of  the  cooling  coil,  evaporator  blower  with  motor  &  drive  set,  
thermostat, thermostatic expansion valve, filters etc.

 Casing shall be made of G.I. sheet finished with polyester powder coating for corrosion resistant and 
attractive finish.

 Air filter shall be synthetic non-woven fabric having large surface area and dust holding capacity as well  
as easily cleanable and washable. The efficiency of filter shall be 90% down to 10 micron.

 The inside of the indoor units shall be suitable insulated with acoustic insulation. The drain pan shall be 
adequately insulated to prevent sweating/condensation at the bottom of the tray.

 Timer shall be provided to stagger & sequence the operation of evaporator fan and compressor.

3.1 COMPRESSOR
 The compressor shall be scroll type with maximum energy efficient ration (EFR). The compressor may 

be hermatic type.
 Internal thermostat shall be embedded in the winding of the motor to protect against overheating.
 Compressor shall be mounted on suitable vibration isolator preferably spring type.
 The unit shall be provided with force fed lubrication with the aid of a positive displacement reversible  

oil pump.
 Tenderer shall furnish compressor performance curve at various load.
 Crankcase heater shall be provided to prevent high solubility of refrigerant in oil during idle periods. 

The heater shall be automatically energized on tripping of compressor.

3.2 AIR COOLED CONDENSER
Selection of condenser shall be based on worst ambient condition and to match with the capacity of the A.C. 
unit. It shall  comprise of copper tube & mechanically bonded aluminum fins. The unit shall  be suitable for 
remote outdoor installation and hence shall be of weatherproof construction. The unit shall also house the  
direct driven axial flow fans. The condenser fan motor shall have IP 55 protection class. Suitable bird at fan inlet  
and outlet shall be provided.

Condenser shall be complete with the following accessories :
a) Hot gas inlet & liquid outlet with shut off valve.
b) Relief & purge valve.
c) Sub-cooling circuit.

3.3 COOLING COIL
The cooling coil shall be extended fir and tube type. Velocity of air across coil face shall not be more than 500 
FPM. The copper tube minimum OD shall be 16 mm while minimum number of fins per inch shall be 12.

3.4 EVAPORATOR BLOWER
The blower shall be DIDW (Double Inlet Double Width) type with forward curved impeller blade for noise free 
operation. The blower shall develop min. Static pressure (external) 40 mm WG at the desired delivery. The  
blower motor shall have adequate safety over BHP and same shall be of IP44 protection class.
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3.5 CONTROLS & INSTRUMENTATIONS
Following refrigeration controls & safety cutouts shall be provided :

a) Thermostatic expansion valve
b) Pilot solenoid valve
c) HP & LP cutout
d) Adjustable thermostat
e) OP cutouts
f) Refrigerant line filter drier.

3.6 REFRIGERANT COPPER PIPING
 16 gauge copper tubing shall be used to make connections to equipments wherever 
required.
 Flare fittings e.g. flare nuts, tees, elbows, reducers etc. shall be of brass.
 The pipes and fittings shall be connected by means of welded joints. The connections to 
gauges, controls etc. (if any) shall be with soft copper tubing and flare fittings.
 Refrigerant piping routing shall be decided by Architect/Engineer-in-Charge.
 The refrigerant piping installation shall be as per drawing.

3.7 DRAIN PIPING
 All condensation drainage shall be pitched in the direction of flow to ensure adequate drainage with an 

adequate trap seal to prevent leakage/infiltration.
 Provide pitch of 20 mm per meter for a smooth drainage of condensate.
 Condensate drain piping fixing shall be as per drawing.
 The routing of drain piping shall be decided by Architect/Engineer-in-Charge.
 The material for the drain pipe is hard drawn heavy duty flexible PVC pipe.
 Drain piping supporting shall be as per drawing.

ELECTRICAL EQUIPMENT
 All electrical equipment shall be cleaned and adjusted at site before connection of power. The contractor 

as per relevant IS/IE rules shall carryout the following minimum tests.

 Wire and Cable continuity tests.
Insulation resistance test, phase to phase and phase to earth and phase to neutral on all circuits and 
equipment, using a 1000 volt Megger. The earth resistance between conduit system and earth must not 
exceed half (0.5)OHM.

 The phase rotation tests Operating tests on all protective relays to prove their correct operation before 
energizing the main equipment including secondary injection test at site. Operating tests on all starters, 
circuit breakers, etc.

 For Split/Cassette Each unit should have a separate control panel. The control panel shall be provided with  
indicators to show and control the various working parameters of the machines. Each machine shall have a 
remote control unit (cordless) for total control of the equipment.

 Electrical cabling for ODU & IDU from the control panel of the unit shall be included in the equipment cost 
and should be done with armored copper conductor PVC insulated cable of approved makes only.
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 The cabling to the main control panel of each A.C. unit shall be done as per drawings or instruction from 
Engineer-in-Charge and shall be done in concealed conduit using copper flexible wires in BEMS conduit as 
per tender specification.

.
TESTING OF AIR CONDITIONING SYSTEM

• Routine and types tests for various items of equipments shall be performed at the contractor’s work 
and the test certificates furnished. Functional test shall be conducted at site

• The performance test to determine whether or not the full indent of the specification is met shall be 
conducted by the contractor. After notification to the Employers that installation has been completed 
and the plant has run continuously for a period of at least two weeks 

• the contractor shall conduct under the direction of the Architect and in the presence of Employers  
representatives test, such test as specified to establish the capacity of various equipment supplied and 
installed by the contractor.

• The contractor shall operate test and adjust the air conditioning system units, fans, motors all air 
conditioning appliances including adjustment of regulators, dampers etc.

• All test equipment. labour, operating personnel , oil and refrigerant required for this test shall be 
furnished by the contractor to enable the plant to be put in continuous running test for a period of 3 
days after all other tests and adjustments have been made.

• The contractor will be provided with electrical power water for testing by the client. The performance 
test shall be conducted during peak summer and peak monsoon.

Each unit shall be factory assembled & tested. A test certificate shall be furnished for each unit delivered.

GENERAL NOTES

 These specifications are for work to be done, items to be supplied and materials to be used in the  
works as shown and defined on the drawings and described herein all under supervision and to the 
entire satisfaction of the Architect/Consultant & owner.

 The workmanship is to be the best available and of a very high standard, use must be made of specialist 
tradesmen in all  types of  work and necessary allowance must  be made for  the same in the rates 
quoted.

 The materials and items to be provided by the contractor shall be the best of their respective kinds as 
specified in the tender and in accordance with the samples approved, where materials or products are 
specified in these specifications and/or Bill of Quantities by the name of the manufacturer of the brand 
name, trade name or catalogue reference, the contractor will require to obtain prior approval of the  
Architect/Consultant and owner for using substitute material or product. 

 The contractor shall  produce all  invoices, vouchers or receipted accounts for any materials if  called 
upon to do so by the Architect/Consultant and owner. 

 Samples of all materials are to be submitted to the Architect/Consultant/owner for his approval before 
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the contractor orders or delivers in bulk in the site. 

 Samples together with their packing are to be provided by the Contractor free of charge and approved 
samples will be retained by the owner and designer for comparison with the materials which will be 
delivered to the site.

 Should any materials be rejected by the Architect/Consultant/owner, they will be  removed from the 
site at the Contractor's expense. Also the contractor will be required to submit specimen finishes of  
colors, fabrics, etc. for approval of Architect/Consultants/ owner before proceeding with the works. 

 Should it  be necessary  to  prepare shop drawings,  and then four  copies  of  such drawings  shall  be 
submitted for approval of the Architect/Consultant who will retain two copies, all at the Contractor's 
expenses.

CIVIL, ELECTRICAL AND ALLIED WORKS RELATED TO AIR CONDITIONING & VENTILATION WORK
All civil, electrical and allied works related to Air Conditioning & Ventilation work such as support for outdoor 
units, support for indoor units, cutting of holes for passage of ducts, refrigerant piping, drain piping, electrical  
cabling from ODU & IDU and the distribution wiring from the TPN Units provided by the other agency by the  
side of the machine. Opening for fresh air etc. & making good of same will be done by the Air-conditioning 
Contractor. The rates for above items mentioned shall be included in the A.C. Contract. No extra cost for the 
above will be admissible for any reason.

TECHNICAL DATA SHEET
 
Tenderer shall furnish the following technical data of the equipment and accessories offered by them as per the 
scheme and bill of quantities.

Sl. No.  Description  Unit   Condition of services
  
Indoor Unit/Evaporator Unit

1 Unit no./model No.
2 Manufacturer
3 Operating weight KG
4 Overall dimension M
5 Dimension of coil M
6 Finned area Sq. M
7 No. of rows Nos.
8 Fins per cm Nos.
9 Tube Dia MM
10 Thickness of tubes MM
11 Fin Material
12 Air quantity M 3 /hr
13 Fan outlet velocity M/s
14 No. of blower Nos.
15 Dia of blower MM
16 Fan speed RPM
17 Total static pressure MM WG
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18 Motor rating HP
19 Type of air filters/thickness/No.

Type & Make of Electrical items
1 Type
2 Size (Dia) MM
3 Air quantity Cum/hr
4 BHP/Offered motor HP

Compressor
1 Type: Reciprocating/screw/rotary/scroll
2 Make
3 Model
4 Refrigerant R-22

Condenser
1 Type
2 Make
3 Model
4 Tube Material
5 Tube thickness MM
6 Tube diameter MM
7 No. of tubes Nos.
8 Type of tubes/finning
9 Design pressure
10 Test pressure

TOTAL POWER CONSUMTION OF THE UNIT:-
 For 5.0 TR Cassette Unit 3 Phase……………………………………..
 For 4.0 TR Cassette Unit 3 Phase……………………………………..
 For 3.0 TR Cassette Unit 3 Phase……………………………………..
 For 2.0 TR Cassette Unit 3 Phase ……………………………………..
 For 1.5 TR HI WALL SPLIT UNIT ……………………………………..
 For 1.0 TR HI WALL SPLIT UNIT ……………………………………..

TOLERANCES:-
 Voltage
 Power Factor
 Frequency

PIPES & FITTINGS:-
 Material
 Thickness / Diameter

INSULATION MATERIAL:-
 Material
 “K” Value at 10c Mean temperature
 Density
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CABLES:-
 Make
 Type
 Grade
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between the State Bank of India, 
RBO,  R5,  KADAPA (Hereinafter  referred  to  as  the  “Employer/Owner/client”  which  expression  shall,  unless 
excluded  by  or  repugnant  to  the  context,  includes  its  successors  and  assigns)  of  the  ONE  PART  and 
___________ of ___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the 
context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer  intends to  carry  out  AIR CONDITIONING WORKS AT JAMMALAMDUGU BRANCH, 
KADAPA DT. (RENOVATION) and shall herein after referred to as “Project”.

AND  WHEREAS  for  the  purpose  of  the  above  said  project,  the  Employer  invited  sealed  tenders  from 
experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting  Tender 
(NO._______________dated._____).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General notes, 
General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates ,  Form of 
Agreement, General Specification, Approved manufacturers/ natural source of materials, Declaration, Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as  
the “said conditions”), duly signed on each page as a token of his acceptance of the same, along with requisite  
Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the 
project.

AND  WHEREAS  the  Employer  has  accordingly  issued  the  work  order  (NO._____dt.__________)  to  the 
contractor subject to his furnishing the requisite Security Deposit.

AND  WHEREAS  the  Contractor  has  accepted  the  aforesaid  Work  Order  vide  his  letter  of  acceptance 
NO.____________ dt.______________ and has also deposited with the Employer a sum of Rs._____________ 
which with the Earnest Money of RS._________ forms the requisite Security Deposit @ 2 % of the accepted 
Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

I. This Article of Agreement.
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule of  

quantity.
III. All correspondence between the Employer and the Contractor from the date of issue of   N.I.T and the 

date of issue of work order.
IV. Work order No. ______________dt.______________

2)   In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall  
upon and subject to the said conditions, execute and complete the contracted project works shown upon the 
said  drawings  etc.  and such further  detailed  drawings  as  may be furnished to  the  contractor  by  the  said  
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Employer and described in the said Specifications and the said Schedule of Quantities.

3) Notwithstanding what are stated in the  N.I.T conditions of Tendering, Conditions of Contract of herein 
stated before, the Employer reserves itself the right of altering the drawings and the nature of the work and  
addition to or omitting any items of work or of having portions of same carried out departmentally or otherwise 
and such alterations or variations shall be carried out without prejudice to this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming part of this 
agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and preferred.

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the  
General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the  
Hyderabad thereto. The decision of the arbitration shall be final and binding on both the parties. 

IN WITNESS WHEREOF THE PARTIES  to their present have here under set and subscribed their hands, the 
day, month and year first above written.

Signed and delivered for and on behalf of 

State Bank of India,  Shri.____________________ its duly authorized official, In the presence of –
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 

The Contractor _________________by Shri__________________________ his duly authorized official, in the 
presence of –
1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION
The Regional Manager,
State Bank of India,
RBO, KADAPA,
KADAPA

     I/We have inspected the site for JAMMALAMDUGU BRANCH, KADAPA DT. (RENOVATION) and I/We have 
made me/ us fully acquainted with the local conditions in and around the sites of works and Lay out drawings 
of works, drawings of each items etc. complete. 

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of materials (i.e.  
all  parts of Technical bid), Technical Specifications of schedule of quantities (i.e. all  parts of Price bid), and 
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule of  
Quantities/BOQ attached with the tender documents.

      We accept all the terms and conditions of tender documents. We will abide by the technical specification 
mentioned in  the  tender.  We here  by  undertake  to  use  only  specified material/  make  as  per  the  tender  
schedule. I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole  
responsibility to strictly adhere to/ meticulously follow the General Specification, Approved manufacturers/ 
natural source of materials, Technical Specifications of schedule of quantities, all drawings of layout and items.

    For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to  
obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed that I  
have carried out any such deviations at my own and I shall be duty bound to replace the all deviated material/  
works from the site at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit and  
for all such loses made thereof, I/ we shall not have any right to arbitrate in any manner.

      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and also 
shall  uniformly maintain such progress as may be directed by the employer to ensure completion of same 
within the target date/ time as mentioned in the tender document.

Date:                                                                                Signature and seal of Contractor/ Tenderer

Witness:

1.

2.
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PROFORMA FOR 
RUNNING A/C BILL

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

• No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.No Item 
description

Unit Rate(R
s.

As per Tender  Up to Previous 
R.A. Bill

Up to date  
(Gross)

Present Bill  Remarks

Qty Amoun
t

Qty Amount Qty Amoun
t

Qty Amou
nt

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net Value 
since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _ 

R/A BILL NO.

1. Total value of work done since previous bill (A)                             Rs......................

2. Total amount of secured advance due since Previous Bill (B)       Rs......................

3. Total amount due since Previous Bill (C) (A+B)                             Rs......................

4. PVA on account of declaration in price of Steel, Cement and 
other materials and labour as detailed in separate statements 
enclosed.                                                                                           Rs.....................

5. Total amount due to the Contractor                                               Rs......................

OBJECTIONS

6.   i) Secured Advance paid in the previous R/A                            Rs......................
  
      ii) Retention money on value of works as per accepted 
          tenders up to date amount                                                    Rs......................

                   Less already recovered                                               Rs......................

                   Balance to be recovered                                              Rs......................

      iii) Mobilization Advance, if any                                                 Rs......................
  
           (a) Outstanding amount(principal+interest) as on date        Rs......................

           (b) To be recovered in this bill                                              Rs......................

(c) Any other Departmental materials cost to be
recovered as per contract, if any                                  Rs......................

iv) Any other Departmental service charges to be
recovered if any, as per contract (water, power 
etc.) enclose statement.                                               Rs......................
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of 
the measurements of work as required and is recommended for payment.

Date:------------------------- 

Signature of Architects
with Seal

The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due test checking of  
measurements  of  works  as  required  and  is  recommended  for  payment  for  an  amount  of 
Rs...................................

Date : -----------------------------

Signature of Bank's Engineer

STATUTORY DEDUCTION:

         i) Total Amount due (E)                       Rs. -----------

         ii) Less I.T. Payable                            Rs. -----------

         iii) Less S.T. Payable                          Rs. -----------

         iv) Net Payable                                   Rs. -----------

This  figures  given  in  the  Memorandum  for  payable  has  been  verified  and  bill  passed  for  payment 
---------------------------------------------------------------- (in words and figures)

Date:----------------------                                            Regional Manager, SBI, RBO,R5, 
KADAPA

LIST OF APPROVED MAKES
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 S. No      ITEM MANUFACTURER

1 Split/cassette unit Voltas/Blue Star/Carrier/LG/Hitachi/Daikin/O-General/Mitsubhishi 
heavy/Panasonic

2 Starter/switch gear Siemens/Larsen & Toubro/Crabtree

3 Power cables CCI/Gloster/ Finolex

4 Control cable -doTender

5 GSS sheet SAIL/TATA/Jindal

6 Nitrile Rubber Armaflex/K Flex/ EQUIVAL

7 Hard PVC Pipes (UPVC) Supreme / Prince / Dutron / Astral

8 Thermocole Breadshell/ Eq.

9 Copper Pipe Mandev / Rajco / Totaline

10  Multi function meter Conserve/ Siemens / L & T / Schneider

11 Armored Cable Finolex / Universal / Polycab / RR Kabel / Polycab

12 Miniature Circuit Breaker ABB/MOS/L&T/Merilin Gerin

13 Flexible Cable Finolex / Universal / Polycab / RR Kabel / Polycab

14 Stabilizers V guard / microtek

Note: Contractors has to submit samples as advised by the Architect / Bank and shall  execute / use Article as 
approved by the Architect / Bank engineer.

IS CODES PERTAINING TO AIR CONDITIONING WORKS

I.S. 3696       Safety code for scaffolds and ladders

I.S. 660         Safety Code for Mechanical Refrigeration

I.S. 659         Safety Code for air conditioning

I.S. 3016       Code of Practice for Fire precautions in welding and cutting operations

I.S. 818         Code of practice for safety and health requirements in electrical and gas welding
and cutting operations.

I.S. 5216       Code for safety procedure and practice in electrical works
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	15.0 Contractor's Labour Regulations
	(l) The contractor shall issue an attendance-cum-wages card as perform:
	Attached to each worker on the day of each worker on entry into his employment.


