OSBI

PART - A: TECHNICAL BID

ITEM RATE —-E-TENDER
FOR INTERIOR WORK OF SBI BRANCH AT
NARKANDA (HP)

TENDER SUBMITTED BY :

NAME

ADDRESS

MAIL ADDRESS :

NANE & PHONE NO.
OF CONTACT PERSON:

Regional Manager,
Regional Banking office -7
State Bank of India
AO Shimla (HP)



NOTICE INVITING TENDERS

Sealed tenders are hereby invited on behalf of the Regional Manager, RBO 7, State Bank of
India, AO, Shimla for carrying Interior Work of SBI Branch at Narkanda (HP)

The only Empanelled Contractors in _particular category with SBI LHO Chandigarh

are eligible to participate in this tender.

SN Particulars Details
I | Name of work Interior Work of SBI Branch at Narkanda (HP)
2 | Nature of Work Interior Work
Estimated Cost of Work Rs. 8.85 Lacs
4 Time allowed for Completion 45 Days from Award of Work
5 Earnest Money Deposit Rs. 17,500/- (Rupees Seventeen Thousand Five
Hundred only) by means of Demand Draft /Banker
Cheque only (Valid for a period of 90 Days from the
last date of submission of the tender) from any
scheduled Nationalized Bank drawn in favour of SBI ,
RBO-7, Shimla. MSME/NSIC Certificates will not be
accepted for exemption of EMD”
6 | Date and Time where tender forms [From 27/01/2026 till 12/02/2026 upto 12:00 pm at
are available www.sbi.co.in /SBI in the News procurement—-news and
https://www.tenderwizard.com/SBIETENDER
7 |Last date & time for submission 12 -02-2026 upto 3.00 pm.
of Online Tender and EMD
8 | Place for submission of E-tender a) On line submission of e-Tender (Including Technical
Contact person /telephone no/ email | Bid and Price Bid) at https://www.tenderwizard.com/
address. SBIETENDER
b) EMD submission Address:
Regional Manager,
Regional Banking office -7
State Bank of India
AO, Kasumpati, Shimla (HP)
9 | Date and Time of opening of :12-02-2026 at or after 3.30 pm at
E-Tender
The RBO -7, AO, Kasumpati, Shimla (HP)
10 | Date and Time for Price Bids 12-02-2026 at or after 4.00 pm.
11 | Defect Liability period 1-year from the date of Completion of Project.
Minimum 5 years Warranty for Water Proofing works
12 | Liquidated Damages 0.50% per week subject to maximum 5% of contract
amount for delay in completion of work.
13 | Validity of offer 90 days from the date of opening of Price-bid
14 | Value of Interim Certificate 5.00 Lac - No advance on materials / plant / machinery
or mobilization advance shall be paid under any
circumstances
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Performance Guarantee

In case L-1 bidder quotes abnormally low rates (i.e. 7.5%
or more, below estimated project cost), the bank may ask
such bidder to deposit additional security deposit (ASD)
equivalent to difference of estimated cost vis-a-vis L-1
quoted amount for due fulfilment of contract. Such ASD
could be in the form of FDR / Bank’s guarantee in the
Bank’s name as per format approved by the Bank. On
successful completion of work ASD will be returned to
the contractor. In case contractor fails to complete the
work in time or as per tender specification or leave the
job incomplete, the bank will be at liberty to recover the
dues from ASD or to forfeit such ASD as the case may be
within its sole discretion

If the L1 bidder refuses to give the PBG, then the EMD
will be forfeited and the tender will be re-invited. The L1
bidder will not be allowed to participate in the
retendering process
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Quantum of Security Deposit
(percentage)

Initial Security Deposit (ISD) — 2% of the Tender value
including EMD

Retention Money - 5% of the running bills and Total
deduction of 5% of value of work including EMD, ISD.
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Eligible Taxes

A) Income Tax & GST IT will be deducted at source

as per Govt. Guidelines.

B) Reimbursement of GST will be made only on
submission of proper GST invoice as per
applicable GST provision. The contractor
should comply with the following;

. Contractor should have GST Registration Number

. Invoice should specifically/separately disclose the
amount of GST levied at applicable rate as per
GST provision

3. Incase of Correction in the bills after scrutiny,

contractor should submit fresh bills for payment

4. Contractor should timely file his GST return in

accordance with GST provisions to enable the bank to
claim the credit of GST paid to the contractor

[N I
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Agency for arranging
on-line bidding

M/s. Antares Systems Limited,

Registered Office: #24, Sudha Complex, 3rd Stage, 4™
Block, Bangalore—560079,Karnataka.

Help Desk: 7503347659 / 9044314492/ 9073677150/
151/ 152 /9674758506/9674758723/26

Contact Persons:(On working days 9AM to 6PM)
1.Mr.Pravesh Mani No.:+919044314492

e-Mail: praveshmani.t@antaressystems.com
2.Mr.Abhay kr singh Mobile No.:+919708966660
e-Mail:abhaykumar @antaressystems.com
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Evaluation of Price Bids and
Finalization Performance

Guarantee

1 Only those Bidders who qualify in Technical
evaluation would be shortlisted and the online price
bids submitted by the bidders will be opened.
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2. The L1 Bidder will be selected on the basis of net total
of the price evaluation as quoted in the ETENDER.

In case L-1 bidder quotes abnormally low rates (i.e.
7.5% or more, below estimated project cost), the bank
may ask such bidder to deposit additional security
deposit (ASD) equivalent to difference of estimated
cost vis-a-vis L-1 quoted amount for due fulfilment of
contract. Such ASD could be in the form of FDR /
Bank’s guarantee in the Bank’s name as per format
approved by the Bank. On successful completion of
work ASD will be returned to the contractor. In case
contractor fails to complete the work in time or as per
tender specification or leave the job incomplete, the
bank will be at liberty to recover the dues from ASD
or to forfeit such ASD as the case may be within its
sole discretion

If the L1 bidder refuses to give the PBG, then the
EMD will be forfeited and the tender will be re-
invited. The L1 bidder will not be allowed to
participate in the retendering process
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Any additional The quoted rate should be inclusive of materials, labour,
information wages, fixtures, transportation, installation, all taxes
(excluding GST),wastages, Octroi, machinery,
temporary works such as scaffolding, cleaning
overheads, profit, statutory expenses, incidental charges

and all related expenses to complete the work
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22.

23

24

25
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Scanned copy of EMD must be uploaded and the same needs to be submitted at given address
within due date of tender.

Firm can visit the website (https://www.tenderwizard.com/SBIETENDER) till last date of
submission for changes. Corrigendum if any will be published only in
ttps://www.tenderwizard.com/SBIETENDER

The Contractor/ Vendor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages. Tender documents without seal and signature
of the authorized tenderer are liable to berejected.

No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before opening of the price-bid.

The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part
without assigning any reason (s) for doing so and no claim / correspondence shall be entertained
in this regard.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the
next working day at the sametime.

Regional Manager,
Regional Banking office -7
State Bank of India

AO, Kasumpati, Shimla (HP)



INSTRUCTIONS TO THE TENDERERS
Online, E-tenders are invited for proposed Interior Work of SBI Branch at Narkanda (HP)

1. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website
https://www.tenderwizard.com/SBIETENDER. In addition, scanned copy of the declaration
given in the tender to be signed with seal and scanned proof of dealership/empanelment letter
certificate should be submitted on-line with our service provider on the website at
:https://www.tenderwizard.com/SBIETENDER.

2. Contractors should submit/send EMD physically within due date of the tender at the office
address mentioned the in NIT document. The tender will be rejected if the tenderer fails to submit
the EMD.

3. Contract documents consist of detailed plans, technical specification, schedule of quantities of the
various classes of work to be done, and the set of‘ conditions of contract’ to be compiled with by
the person whose tender may be accepted. The documents are available in the website
https://www.tenderwizard.com/SBIETENDER

4.  Tenders should be submitted online (As mentioned in NIT).

EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s
Cheque payable at Shimla and drawn in favor of State Bank of India, otherwise the tender is
liable for rejection.

6.  The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2%
of the accepted value of the tender, by means of D.D. in favor of State Bank of India, RBO -7,
AO, Shimla The Initial security deposit is to be paid by the Contractor to Bank within 7 days of
intimation to him of the acceptance of the tender. No interest is allowed on the above said
security deposit (EMD,ISD)

7.  Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the
running bill shall be recovered as retention money, till the total retention amount including the
EMD and ISD amounts already with the Bank become 5% of the value of the contract amount.

This amount is called as Total Security Deposit, which consists of three components
a) EMD-Earnest Money Deposit.

b) ISD-Initial Security Deposits.

c) RM-Retention Money.

The total security deposit will be kept with the Bank. And total security deposit may be refunded
after the end of defects liability period (one year), provided he has satisfactorily carried out all the
works and attended to rectification of all defects in accordance with the conditions of the
contract. In case of failure on the part to do so, the cost of rectifying the defects through any other
agency shall be deducted from the amount of security deposit due to the contractor.

8.  Completion of work:

1) The work shall be considered as complete only when the certificate of virtual completion is
issued by the architects/Bank.

ii) The defects liability period as prescribed in the contract shall commence only from date of
such virtual completion.

iii) Any defect that may appear within the defects liability period shall be rectified by the con-
tractor within reasonable time on receipt of necessary instructions from Bank to that effect.

9.  The acceptance of a tender will rest with the Competent Authority, who does not bind himself to
accept the lowest tender and reserves to himself the authority to reject any or all the tenders
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10.

11.

12.

13.
14.
15.

16.
17.

18.

19.

20.

21.

22.

23.

24.

received, without assigning any reasons. All tenders in which any of the prescribed conditions are
not fulfilled or are in complete in any respect are liable to be rejected.

All compensation or other sums of money payable by the Contractor to Clients under the terms of
this contract may be deducted from the security deposit, or from any sum that may be or may be
come due to the Contractor on any account whatsoever and in the event of the Security Deposit
being reduced by reasons of any such deductions, the Contractor shall within 7 days of being
asked to do make good in by DD any sum which have been deducted from his security deposit.

Tender containing any condition leading to unknown/indefinite liability, are liable to be
summarily rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the con-
tractors who resort to canvassing will be liable to rejection.

The tenderer should quote their (own) rates for undertaking the work.
GST as applicable will be reimbursed by Bank as specified in NIT.

All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall
be payable by contractor including transportation and TA/DA of the workers at site and the Bank
will not entertain any claim whatsoever in this respect.

I.T. will be recovered as per Government Rules

Time is the essence of the contract. The work should be completed on time as mentioned in the
NIT. The successful Contractor will have to give CPM/PERT chart of various activities of works
to be done so that the work gets completed within the stipulated time. The chart shall be
submitted within 7 days from the date of acceptance of the tender.

Tenders for works shall remain open for acceptance for a period of 90 days from the last date of
tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any
modifications in terms and condition of the tender which are not acceptable to the Bank, then the
bank without prejudice to any other right or remedy is at liberty to forfeit the earnest money.

The successful tenderer, after the work is awarded, he will have to enter into an agreement with
the competent authority of the bank.

The tenderer must co-ordinate with the other agencies such as Interior/Furnishing/ Electric-
al/IT/Fire/AC etc.

The tenderer should visit the site to ascertain the working conditions and local authority
regulations / restrictions if any and other information required for the proper execution of the
work.

The work may be carried out on any floor level as per site condition. Please note that materials
and machines are required to be carried on head load and the same must be accounted in the
costing. Please note that no separate cost shall be allowed for head load.

The quantities of various items given in the schedule of quantities are approximate. The
quantities of work may vary at time of allotment / execution of work. Bank reserves the right to
omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor
will be paid for the actual work done at the site duly verified by the concerned official of the
bank.

The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges
paid shall be maintained and shall be presented regularly to the Employer’s for checking. The
settlement will be made based on figures arrived at jointly and taking unit price given in the
contract assigned to the successful Tenderer.
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35.
36.

37.
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41.

42.

In case of extra items where similar or com- parable items are quoted in the tender, extra rates
shall be based on tender rates.

If the rate quoted by the contractor for any item / items are not workable or abnormally lower
than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory
completion of these work. The bank guarantee amount will be not less than 50% of the estimated
amount of the items for which the rates are not workable or abnormally low. This bank guarantee
will be released after completion of these works (unworkable and abnormally low rated items) to
the satisfaction of the bank.

The contractor shall submit the bar chart/CPM/PERT as well as shall submit the insurance cover
for the work in the form of CAR policy and Third-Party Insurance within seven (7) days from the
acceptance of work order.

The work must be started within immediately from the date of receipt of work order/ mark out at
site; whichever is later. In case of work not being started within this stipulated period, the bank
reserves the right to cancel the work order duly forfeiting the Earnest money deposit

No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank Services without previous permission of the Bank. This contract is liable to
be cancelled, if either the contractor or any of his employees is any time to be such a person who
had not obtained the permission of Bank as aforesaid before submission of the tender or
engagement in the contractor’s service.

Contractor should get approval of the samples of materials in advance with Bank’s Engineer be-
fore use of the same in the work’

Bank has the right to offer the contract or to modify the old material wherever/whenever
necessary instead of new supplies

The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation,
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related
expenses to complete the work.

The tenders shall summarily have rejected, if any one of the above said requirements has not
been complied with.

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject
any or all the tenders without assigning any reason whatsoever

The contractor should fulfill the labour regulation guidelines stipulated by the governments
No advance payment in any form will be granted for the works proposed

Period of taking up the final bill will be one month from/after satisfactory virtual completion or
the date of submission of the final bill whichever is later.

Contractor is advised not to engage child labour during the contract period

The SBI reserves the right to cancel or postpone the tenders at any stage without assigning any
reason.

Firm should be visit the website till last date of submission for changes/corrigendum if any
Tender documents found partly or fully modified/altered/corrected etc. shall stand summarily
rejected

The make of materials should be chosen strictly from the approved makes as given in the tender
Using of the multi brands is not permissible. Single brand should be used for entire project.

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender document and
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43.

enter into a contract for the satisfactory performance of the work. The tenderer is requested
satisfy himself regarding the availability of water, power, transport and communication
facilities, the character quality and quantity of the materials, labour, the law and order
situation, climatic conditions local authorities requirement, traffic regulations etc.

The tenderer shall be solely responsible for considering the financial effect of any or all the
factors while submitting his tender.

ANY CLARIFICATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE
ENTERTAINED AT ANY COST.

Regional Manager,

Regional Banking office -7
State Bank of India

AO, Kasumpati, Shimla (HP)



ANNEXURE -1
Dated :-

LETTER OF UNDERTAKING (Annexure I)

To,

Regional Manager,

Regional Banking office -7
State Bank of India

AO, Kasumpati, Shimla (HP)

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the tender, I/We hereby offer to execute the works
specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities
and in accordance in all respects with the specifications, design, drawings and instructions in
writing referred to in conditions of tender, the Articles of Agreement, Special Conditions,
Schedule of Quantities and Conditions of Contract and with such materials as are provided for
by, and in all other respects in accordance with such conditions so far as they may be
applicable.

MEMORANDUM
(a) Description of work Interior Work of SBI Branch at Narkanda
(HP)
(b) | Earnest Money Rs. 17,500/- by means of Demand Draft

/Banker Cheque only (Valid for a period of 90
Days from the last date of submission of the
tender) from any scheduled Nationalized Bank
drawn in favour of SBI RBO-7, AO Shimla
(HP).

(c) | Time allowed for completion of | 45 days
the Works from Seven day after
the date of written Order or date
of handing over of the site
(Whichever is later) to

commence the work

1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of contract annexed hereto so far as may be applicable or in
default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

2) I/ We understand that as per terms of this tender, the SBI may consider accepting our
tender in part or whole or may entrust the various work proposed in phases. We, therefore,
undertake that we shall not raise any claim/ compensation in the eventuality of Bank deciding
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to drop any of the work from the scope of work of this tender at any stage during the contract
period. Further, we also undertake to execute the work entrusted to us in phases on our
approved rates and within stipulated time limit without any extra claim for price escalation as
also provided for in the clause of “Instructions to Tenderers” of this tender.

3) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the
prices of any of the material during the currency of contract/execution/completion period
including authorized extended contract period, if any.

Yours faithfully,

Signature of Contractors.

10



To,

(A) Process Compliance Statement (Annexure I11)
(The bidders are required to print this on their company’s letter head and sign, stamp
before emailing)

M/s. Antares Systems Limited, Bangalore,
#24,3rd Stage, 4th Block,
Basveshwaranagar

Bangalore- 560079, India

Sub: Agreement To The Process Related Terms And Conditions For Online E-TENDER FOR

Interior Work of SBI Branch at Narkanda (HP)

Dear Sir,

This has reference to the Terms & Conditions for the ETENDER mentioned in the Tender
document This letter is to confirm that:

1)  The under signed is authorized representative of the company.

2)  We have studied the Commercial Terms and the Business rules governing the ETENDER as
mentioned in RFP of SBI as well as this document and confirm our agreement to them.

3)  We also confirm that we have taken the training on the E-BID/auction tool and have understood
the functionality of the same thoroughly.

4)  We confirm that SBI and ETL shall not be liable & responsible in any manner what so ever for
my/ our failure to access & bid on the-auction platform due to loss of internet connectivity,
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc.
before or during the auction event.

5)  We also confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

6)  We, hereby confirm that we will honor the Bids placed by us during the E-BID process.

With Regards,

Date:

Signature with company seal

Name:

Company/Organization:

Designation within Company /Organization:

Address of Company/Organization :( Scan it and send this Document to ETL)
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1.0

1.1

2.0
1.0

a)
b)

GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance there of and the
formal agreement executed between SBI (client) and the Contractor/ Vendor, together with
the documents referred there in including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Bank and all these documents
taken together shall be deemed to form one contract and shall be complementary to one
another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned tothem.

1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at
Madame Cama Road, Nariman Point, Mumbai- 400 021 and its representative Local
Head Offices/Administrative Offices/Regional Business Offices/Branches at various
places across India and includes the client’s representatives, successors and assigns.

1.1.2 ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking
the works and shall include legal personal representative of individual or composing
the firm or company and the permitted assignees of individual or firms of company.

1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the Contractor/ Vendor hereunder
and work to be done by the Contractor/ Vendor under the contract.

1.1.4 ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects
and referred to in the specifications and any modifications of such drawings as may
be issued by the Engineer from time to time.

1.1.5 ‘Contract value shall mean value of the entire work as stipulated in the letter of
acceptance of tender subject such additions thereto or deductions there from as may
be made under the provide herein after contained.

1.1.6 Specifications’ shall mean the specifications referred to in the tender and
modifications thereof as may time to time be furnished or approved by the SBI

1.1.7 “Month” means calendar month.
1.1.8 “Week” means seven consecutive days.
1.1.9 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

1.1.10 SBI’s Engineer” shall mean The Civil/Electrical Engineer-in-charge of the
Project.

CLAUSE
Total Security Deposit: The Total Security deposit comprise of

Earnest Money Deposit:
Retention Money
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2.0

3.0

a)

Earnest Money Deposit:

The tenderer shall furnish EMD in the form of Demand draft or Bankers Cheque drawn
in favour of State Bank of India, payable at Shimla. No tender shall be considered unless
the EMD is so deposited in the required form. No interest shall be paid on this EMD. The
EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the
contract is taken without interest. The EMD shall stand absolutely forfeited if the
tenderer revokes his tender at any time during the period when he is required to keep his
tender open acceptance by the SBI or after it is accepted by the SBI the contractor fails to
enter into a formal agreement or fails to pay the initial security deposit as stipulated or
fails to commence the work within the stipulated time.

Retention Money: -

An amount of 5% of Bill will be retailed by SBI from Bill amount and will be released by
the SBI against Bank guarantee for equal amount issued by any Nationalised /Scheduled
Bank in the SBI’s approved format valid for 1 year. The Bank guarantee shall be released
only after completion of Defect Liability period of lyear provided no complaint is
received in the office chairs or the defects has been rectified by replacing the same
satisfactorily.

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after
commencement of work to avoid deduction of retention money from the Bills.

No advance on materials / plant / machinery or mobilization advance shall be paid in any
circumstances.

Language
The language in which the contract documents shall be drawn shall be in English.

Errors, Omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled dimensions
on the drawings or between the drawings and specifications etc., the following order
shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words shall
prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The Contractor/ Vendor shall carryout, complete and maintain the said work in every
respect strictly accordance with this contract and with the directions of and to the
satisfaction of the Bank to be communicated through SBI. The SBI at the direction of
the Bank from time to time issue further drawings and / or written instructions, detailed
directions and explanations which are hereafter collectively referred to as instructions
in regard to the variation or modification of the design, quality or quantity of any work
or the addition or omission or substitution work. Any discrepancy in the drawings or
between BOQ and / or drawings and / or specifications should be brought to the notice
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of SBI immediately. The removal from the site of any material brought thereon by the
Contractor/ Vendor and any substitution of any other materials therefore the removal
and / or re-executed of any work executed by him. The dismissal from the work of any
person engaged thereupon.

5.01) Letter of Acceptance:

ii)

Within the validity period of the tender the SBI shall issue a letter of acceptance
directly by registered post or otherwise depositing at the office of the Contractor/
Vendor as given in the tender to enter into a Contract for the execution of the work as
per the terms of the tender. The letter of acceptance shall constitute a binding contract
between the SBI and the Contractor/ Vendor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI. The successful
tenderer shall be bound to implement the contract and within 15 days there of shall sign
an agreement in a non- judicial stamp paper of appropriate value.

6.0  Ownership of drawings:

7.0

7.0

8.0

9.0

All drawings, specifications and copies thereof furnished by the SBI through its
architect/ consultants are the properties of the SBI. They are not to be used on other
work

Detaileddrawings and instructions:

The SBI through its architects/consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper
execution of the work. All such drawings and instructions shall be consistent with the
contract documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare detailed
programme schedule indicating therein the date of start and completion of various
activities on receipt of the work order and submit the same to the SBI through the
Architect/Consultant.

Copies of agreement
Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the Contractor/ Vendors.

Liquidated damages:

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant
clause under General Conditions of Contract (GCC) or to complete the work and clear the
site including vacating their office on or before the contracted or extended date or
completion, without justification in support of the cause of delay, he may be called
upon without prejudice to any other right of remedy available under the law to the SBI
on account of such breach to pay a liquidated damage at the rate of 0.50% of the contract
value subject to a maximum of 5% of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all
materials, labour, water, power, tools, equipment transportation and any other facilities
that are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The Contractor/ Vendor shall at all times enforce strict discipline

14



10.0

11.0

12.0

13.0

14.0

and good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or
behavior is found to be unsatisfactory by the SBI he shall be removed from the site
immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
Contractor/ Vendor at his own expenses. The Contractor/ Vendor shall give notices and
comply with the regulations, laws, and ordinances rules, applicable to the contract. If
the Contractor/ Vendor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing. If the Contractor/ Vendor
performs any act, which is against the law, rules and regulations he shall meet all the
costs arising there from and shall indemnify the SBI any legal actions arising there
from.

Setting out Work:

The Contractor/ Vendor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels, dimensions,
and alignment of all parts thereof and get it approved by the SBI before proceeding with
the work. If at any time any error in this respect shall appear during the progress of the
works, irrespective of the fact that the layout had been approved by SBI, the
Contractor/ Vendor shall be responsible for the same ad shall his own expenses rectify
such error, if so, required to satisfaction of the SBI.

Protection of works and property:

The Contractor/ Vendor shall continuously maintain adequate protection of all his work
from damage and shall protect the SBI’s properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss, except
due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
Contractor/ Vendor shall take all precautions for safety and protections of his
employees on the works and shall comply with all applicable provisions of Govt. and
local bodies’ safety laws and building codes to prevent accidents, or injuries to persons
or property on about or adjacent to his place of work. The Contractor/ Vendor shall take
insurance covers as per clause at his own cost. The policy may be taken in joint names of
the Contractor/ Vendor and the SBI and the original policy may be lodged with the SBI.

Inspection of work:

The SBI or their representatives shall at all reasonable times have free access to the
work site and / or to the workshop, factories, or other places where materials are lying
or from where they are obtained and the Contractor/ Vendor shall give every facility to
the SBI and their representatives necessary for inspection and examination and test of
the materials and workmanship. No person unless authorized by the SBI except the
representative of Public authorities shall be allowed on the work at any time. The
proposed work either during its construction stage or its completion can also be
inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance
commission.

Assignment and subletting
The whole of work included in the contract shall be executed the Contractor/ Vendor and
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he shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share thereof or interest therein without the written consent of
the SBI and no undertaking shall relieve the Contractor/ Vendor from the responsibility
of the Contractor/ Vendor from active & superintendence of the work during its
progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds as described in the
contract/BOQ and in accordance with SBI’s instructions and shall be subject from time
to time to such tests as the SBI. may direct at the place of manufacture or fabrication or
on the site or an approved testing laboratory. The Contractor/ Vendor shall provide such
assistance, instruments, machinery, labor, and materials as are normally required for
examining measuring sampling and testing any material or part of work before
incorporation in the work for testing as may be selected and required by the SBIL.
Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the Contractor/ Vendor without any extra charges. If certain items proposed
to be used are of such nature that samples cannot be presented or prepared at the site
detailed literature / test certificate of the same shall be provided to the satisfaction of
the SBI. Before submitting the sample / literature the Contractor/ Vendor shall satisfy
himself that the material / equipment for which he is submitting the sample / literature
meet with the requirement of tender specifications. Only when the samples are approved
in writing by SBI the Contractor/ Vendor shall proceed with the procurement and
installation of the particular material / equipment. The approved samples shall by the
signed by SBI for identification and shall be kept on record at site office until the
completion of the work for inspection / comparison at any time. SBI shall take
reasonable time to approve the sample. Any delay that might occur in approving the
samples for reasons of its not meeting the specifications or other discrepancies
inadequacy in furnishing samples of best qualities from various manufacturers and such
other aspects causing delay on the approval of the materials / equipment etc. shall be to
the account of the Contractor/ Vendor.

Cost of tests
The cost of making any test shall be borne by the Contractor/ Vendor if such test is
intended by or provided for in the specification or BOQ.

Obtaining information related to execution of work

No claim by the Contractor/ Vendor for additional payment shall be entertained which
is consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or
from the entire responsibility for the fulfillment of contract.

Contractor/ Vendor’s superintendence

The Contractor/ Vendor shall give necessary personal superintendence during the
execution the works and as long, thereafter, as the SBI may consider necessary until the
expiry of the defects liability period, stated here to.

Quantities
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
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quantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent.

19.0 Works to be measured

SBI may from time to time intimate to the Contractor/ Vendor that the work is required
to be measured and the Contractor/ Vendor shall forthwith attend or send a qualified
representative to assist the SBI in taking such measurements and calculation and to
furnish all particulars or to give all assistance required by any of them. Such
measurements shall be taken in accordance with the Mode of measurements detail in the
specifications. The representative of SBI shall take measurements with the Contractor/
Vendor’s representative and the measurements shall be entered in the measurement
book. The Contractor/ Vendor or his authorized representative shall sign all the pages of
the measurement book in which the measurements have been recorded in token of his
acceptance. All the corrections shall be duly attested by both representatives. No over
writings shall be made in the Measurement book should the Contractor/ Vendor not
attend or neglect or omit to depute his representative to take measurements the
measurements recorded by the representative of the SBI shall be final. All authorized
extra work, omissions and all variations made shall be included such measurement.

20.0 Variations

No alteration, omission or variation ordered in writing by SBI vitiates the contract. In
case the SBI thinks proper at any stage during the progress of works to make any
alteration in, or additions to or omission from the works or any. alteration in the kind or
quality of the materials to be used therein, the SBI shall give notice thereof in writing
to the Contractor/ Vendor shall confirm in writing within seven days of giving such oral
instructions the contract shall alter to, add to, or omit from as the case may be in
accordance with such notice but the Contractor/ Vendor shall not do any work extra to
or make any alterations or additions to or omissions from the works or any deviation
from any of the provisions of the contract, stipulations, specifications or contract
drawings without previous consent in writing of the SBI and the value of such extras,
alterations, additions or omissions shall in all cases be determined by the SBI and the
same shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations

No claim for an extra Item shall be allowed unless it shall have been executed under the
authority of the SBI with the concurrence of the SBI as herein mentioned. Any such
extra is herein referred to as authorized extra and shall be made in accordance with the
following provisions.
(i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates given in
the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub
Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
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remaining items or works are carried out, then the Contractor/ Vendor shall within 7
days of the receipt of the letter of acceptance inform the SBI of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or
rates claimed and the SBI shall fix such rate or prices as in the circumstances in its
opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the Contractor/ Vendor
shall be allowed day work prices at the net rates stated in the tender, of the BOQ or, if
not, so stated then in accordance with the local day work rates and wages for the
district; provided that in either case, vouchers specifying the daily time (and if
required by the SBI) the workman’s name and materials employed be delivered for
verifications to the Architect /consultant at or before the end of the week following that
in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the Contractor/ Vendor shall submit rates duly supported by
rate analysis worked on the ‘market rate basis for material, labour hire / running charges
of equipment and wastages etc. plus 15% towards establishment charges, Contractor/
Vendor’s overheads and profit. Suchitems shall, not be eligible for escalation.

Final measurement
The measurement and valuation in respect of the contract shall be completed within one
months of the virtual completion of the work.

Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction
of the SBI, the Contractor/ Vendor shall apply to SBI for completion certificate.

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the
Contractor/ Vendor is entitled to apply to the SBI of satisfactory completion of work.
Relative to which the completion certificate has been sought, the SBI shall within
fourteen (14) days of the receipt of the application for completion certificate, issue a
VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI’s rights and
Contractor/ Vendor liabilities under the contract including the Contractor/ Vendor’s
liability for defects liability nor shall the issuance of VCC in respect of the works or
work at any site be construction as a waiver of any right or claim of the SBI against the
Contractor/ Vendor in respect of or work at the site and in respect of which the VCC has
been issued.

Commencement of Works:
The date of commencement of the work will be reckoned as the date of execution of
agreement with SBI or possession of site whichever is later.

Time for completion

Time is essence of the contract and shall be strictly observed by the Contractor/
Vendor. The entire work shall be completed within a period of 21 Day of
Commencement from date of Allotment. If, the work be delayed for reasons beyond the
control of the Contractor/ Vendor, the Contractor/ Vendor may submit a
recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the Contractor/ Vendor needs an
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extension of time for the completion of work or if the completion of work is likely to
be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the Contractor/ Vendor shall apply to the SBI. in writing at least 30 Days
before the expiry of the scheduled time and while applying for extension of time he shall
furnish the reason in detail and his justification if any, for the delays in the prescribed
format for granting extension of time. While granting extension of time the Contractor/
Vendor shall be informed the period extended time which will qualify for levy of
liquidated damages. For the balance period in excess of original stipulated period and
duly sanctioned extension of time by the provision of liquidated damages as stated
under clause 8.0 shall become applicable. Further the contract shall remain in force even
for the period beyond the due date of completion irrespective whether the extension is
granted or not.

27.0 Rate of progress

Whole of the materials, plant and labour to be provided by the Contractor/ Vendor and
the mode, manner and speed of execution and maintenance of the works are to be of a kind
and conducted in a manner to the satisfaction of the SBI. Should the rate of progress of
the work or any part thereof be at any time be in the opinion the SBI too Slow to ensure
the completion of the whole of the work the prescribed time or extended time for
completion, the SBI shall thereupon take such steps as considered necessary to expedite
progress so as to complete the works by the prescribed time or extended time. Such
communications from the SBI neither shall relieve the Contractor/ Vendor from
fulfilling obligations under the contract nor he will be entitled to raise any claims
arising out of such directions.

28.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall, as herein provided, be carried on during the night or on holidays without the
permission in writing of the SBI, except when the work is unavoidable or absolutely
necessary for the saving of life or property or for the safety of the work in which case
the Contractor/ Contractor/ Vendor shall immediately advise the SBI. However, the
provisions of the clause shall not be applicable in the case of any work which becomes
essential to carry by rotary or double shifts in order toachieve the progress and quality
of the part of the works being technically required / continued with the prior approval
of the SBI at no extra cost.

All work at night after obtaining approval from competent authorities of SBI shall be
carried out without unreasonable noise and disturbance.

29.0 No compensation or restrictions of work

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part of
the work to be carried out. SBI shall give notice in writing to that effect to the Contractor/
Vendor and the Contractor/ Vendor shall act accordingly in the matter. The Contractor/
Vendor shall have no claim to any payment of compensation or otherwise whatsoever on
account of any profit or advantage which he might have derived from the execution of the
Work fully but which he did not derive in consequence of the foreclosure of the whole or
part of the work.

Provided that the Vendor shall be paid the charges on the cartage of only materials
actually and bona-fide brought to the site of the work by the Contractor/ Vendor and
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rendered surplus as a result of the abandonment, curtailment of the work or any portion
thereof and then taken back by the Vendor, provided however that the SBI shall have in
such cases the option of taking over all or any such materials at their purchase price or a
local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the Vendor to
stores, credit shall be given to him at the rates not exceeding those at which were
originally issued to the Vendor after taking into consideration and deduction for claims
on account of any deterioration or damage while in the custody of the Contractor/ Vendor
and in this respect the decision of Architect/ consultant shall be final.

30.0 Suspension of work

)

31.0

The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose
decision shall be final and binding on the Contractor/ Vendor) suspend the progress of
works or any part thereof for such time and in such manner as SBI may consider
necessary so as not to cause any damage or injury to the work already done or endanger
the safety thereof for any of following reasons:

a) On account any default on the part of the Contractor/ Vendor, or

b) For proper execution of the works or part thereof for reasons other than the default
the Vendor/ Contractor, or
c) For safety of the works or partthereof.

The Contractor / Vendor shall, during such suspension, properly protect and secure the
works the extent necessary and carry out the instructions given in that behalf by the
SBI.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor/ Vendor
shall have rendered himself liable to pay compensation amounting to the whole of his
security deposit the SBI shall have the power to adopt any of the following course as they
may deem best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor
by SBI shall be conclusive evidence) and in which case the security, deposit of the
Contractor/ Vendor shall be forfeited and be absolutely at the disposal of SBI

To employ labour paid by the SBI and to supply materials to carry out the work, or part of
the work, debiting the Contractor/ Vendor with the cost of the labour and materials cost
of such labour and materials (as worked out by the SBI shall final and conclusive against
the Contractor/ Vendor) and crediting him with the value of the work done, in all
respects in the same manner and at the same manner and at the same rates as if it had
been carried out by the Contractor/ Vendor under the terms of this contract certificate
of SBI as to the value of work done shall be final conclusive against the Contractor/
Vendor.

To measure up the work of the Contractor/ Vendor, and to take such part thereof as
shall be unexecuted, out of his hands, and to give it to another Contractor/ Vendor to
complete, in which case any expenses which may be incurred in excess of the sum which
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would have been paid to the original Contractor/ Vendor, if the whole work had been
executed by him (The amount of which excess the certificates in writing of the SBI
shall final and conclusive) shall be borne by original Contractor/ Vendor and may be
deducted if any money due to him by SBI under the contract or otherwise, or from his
security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any advances
on account of, or with a view to the execution of the work or the performance of the
contract and in case the contract shall be rescind under the provision aforesaid, the
Contractor/ Vendor shall not be entitled to recover or to be paid any sum or any work
thereto for actually performed under this contract, unless, and until SBI will have certified
in writing the performance of such work and the value payable in respect thereof, and he
shall only be entitled to be paid the value so certified.

32.0 Owner’s right to terminate the contract

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’
or shall be adjusted an insolvent or being an incorporated company shall have an order
for compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the SBI that he is able to carry out and fulfill the contract, and to dye
security therefore if so required by the SBI

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company)
shall suffer execution to be issued or shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors of the Contractor/ Vendor.

Or shall assign or sublet this contract without the consent in writing of the SBI or shall
charge or encumber this contract or any payment due to which may become due to the
Contractor/ Vendor there under:

has abandoned the contract; or

has failed to commence the works or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the
SBI written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI that the said materials were condemned
and rejected by the SBI under these conditions; or has neglected or failed persistently to
observe and perform all or any of the acts matters or things by this contract to be
observed and performed by the contactor for seven days after written notice shall have
been given to the Contractor/ Vendor to observe or perform the same or has to the
detriment of good workmanship or in defiance of the SBI to the contrary subject any
part of the contract.

Then and in any of said cases the SBI may not withstanding any previous waiver, after
giving seven days’ notice in writing to the Contractor/ Vendor, determine the contract,
but without thereby affecting the powers of the SBI or the obligation and liabilities of the
Contractor/ Vendor the whole of which shall continue in force as fully as if the contract
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33.0

had not been determined and as if the works subsequently had been executed by or on
behalf of the Contractor/ Vendor. And, further the SBI or their employees may enter
upon and take possession of the work and all plants, took scaffoldings, materials, sheds,
machineries lying upon the premises or on the adjoining lands or roads use the same by
means of their own employees or workmen in carrying on and completing the work or
by engaging any other Contractor/ Vendors or persons to the work and the Contractor/
Vendor shall not in any was interrupt or do any act, matter or thing to prevent or hinder
such other Contractor/ Vendor or other persons employed for complement and finishing
or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient to the SBI a
notice in writing will be given to the Contractor/ Vendor to remove his surplus
materials and plants and should the Contractor/ Vendor fail to do so within 14 days after
receive thereof by him the SBI sell the same by publication, and after due publication,
and shall, adjust the amount realized by such auction. The Contractor/ Vendor shall have
no right to question any of the act of the SBI incidental to the sale of the materialsetc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the SBI/
Architect/Consultant to the contractor within 10 working days from the date of
certificate to the payment from SBI from time to time. The payments will be released
based on the work done and 1st running payment will be released only after more than
50% of the works is complete as per the -certificate issued by the SBI/
Architect/Consultant. 2nd and Final payment will be released only after completion of
work In any case, no more than 3 running payments will be made.

The SBI shall recover the statutory recoveries and other dues including the retention
amount from the final certificate of payment.

Provided always that the issue of any certificate by the SBI/Architect/Consultant during
the progress of works or completion shall not have effect as certificate of satisfaction or
relieve the contractor from his liability under clause.

The SBI/Architect/Consultant shall have power to withhold the certificate if the work
or any part thereof is not carried out to their satisfaction.

The SBI/Architect/Consultant may by any certificate make any corrections required in
previous certificate.

The SBI can modify the certificate of payment as issued by the
SBI/Architect/Consultant from time to time while making the payment. The contractor
shall submit bills only after taking actual measurements and properly recorded in the
Measurement book / sheets. The contractor shall not submit interim bills when the
approximate value of work done by him is less than 50% of contract value and the
minimum interval between two such bills shall be seven days.

The final bill may be submitted by contractor within a period of 30 days from the date
of virtual completion and SBI/Architect/Consultant shall issue the certificate of
payment within a period of one month. The SBI shall pay the amount within a period of
7 days from the date of issue of final certificate.

The SBI shall have power to withhold the payment if the work or part thereof is not
carried out to their satisfaction.
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34.0 A. Settlement of Disputes and Arbitration

i)

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question , claim, right, matter or thing whatsoever in any way arising out of
or relating to the contract, designs, drawings specifications, estimates, instructions
orders or these conditions or otherwise concerning the work or the execution or
failure to execute the same whether arising during the progress of the work or after
the cancellation, termination, completion or abandonment thereof shall be dealt with
as mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in
respect of  the works over and above the amounts admitted as payable by the Architect
or in case the contractor wants to dispute the validity of any deductions or recoveries
made or proposed to be made from the contract or raise any dispute, the Contractor shall
forthwith give notice in writing of his claim, or dispute to the Regional Manager and
endorse a copy of the same to the Architect, within 30 days from the date of disallowance
thereof or the date of deduction or recovery. The said notice shall give full particulars of
the claim, grounds on which it is based and detailed calculations of the amount claimed
and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way
liable in respect of any claim by the contractor unless notice of such claim shall have
been given by the contractor to the Regional Manager in the manner and within the time
as aforesaid. The contractor shall be deemed to have waived and extinguished all his
rights in respect of any claim not notified to Regional Manager in writing in the manner
and within the time aforesaid.

B. Settlement of Disputes and Arbitration

The DGM (B&O)shall give his decision in writing on the claims notified by the receipt of
the contractor may within 30 days of the receipt of the decision of the DGM
(B&O)Submit his claims to the conciliating authority.

i) If the conciliation proceedings are terminated without settlement of the
disputes, the contractor shall, within a period of 30 days of termination thereof shall
give a notice to the concerned DGM (B&O) of the SBI for appointment of an
arbitrator to adjudicate the notified claims falling which the claims of the contractor
shall be deemed to have been considered absolutely barred and waived.

i) Except where the decision has become final, binding and conclusive in terms
of the contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid and all claims of the SBI shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the DGM (B&O). It will also
be no objection to any such appointment that the Arbitrator so appointed is a SBI
Officer and that he had to deal with the matters to which the Contract relates in the
course of his duties as SBI. If the arbitrator so appointed is unable or unwilling to act
or resigns his appointment or vacates his office due to any reason whatsoever another
sole arbitrator shall be appointed in the manner aforesaid by the said DGM (B&O)of the
SBI. Such person shall be entitled to proceed with the reference from the stage at
which it was let by his predecessor. It is a term of this contract that the party invoking
arbitration shall give a list of disputes with amounts claimed in respect of each dispute
along with the notice for appointment of arbitrator.
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It is also a term of this contract that no person other than a person appointed by such
Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions
of the Arbitration & Conciliation Act 1996 or any or any accordance modification or
reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall
be paid equally by both the parties. However, no fees will be payable to the arbitrator if
he is a SBI Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit
their statement of claims and counter statement of claims. The venue of the arbitration
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if
any of the arbitrators shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The Cost of the reference and
of the award (including the fees, if any of the arbitrator) shall be in the discretion of
the arbitrator who may direct to any by whom and din what manner, such costs or any
part thereof, shall be paid and fix or settle the amount of costs to be so paid

35.0 Method of measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
the measurement will be on the net quantities or work produced in accordance with up
to date rules laid down by the Bureau of Indian Standards. In the event any dispute /
disagreement the decision of the SBI shall be final and binding on the corrector.

36.0  Maintenance of registers
The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspection of STATE BANK OF
INDIA /Architect / consultant whenever desired by them. The contractor shall also
maintain the records / registers as required by the local authorities / Govt. from time to
time.

Register for secured advance
I) Register for hindrance to work
I) Register for running account bill
ll) Register for labour

370 Force Majeure

37.1  Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for
any other cause beyond the reasonable control of the party affected or prevents or
delayed. However, a notice is required to be given within 30 days from the happening
of the event with complete details, to the other party to the contract.

37.2  As soon as the cause of force majeure has been removed the party whose ability perform
its obligations has been affected, shall notify the other of such cessation and

the actual delay incurred in such affected activity adducing necessary evidence in support
thereof.

373  From the date of occurrence of a case of force majeure obligations of the party affected

shall be suspended during the continuance of any inability so caused. With the caused
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itself and inability resulting there from having been removed, the agreed time
completion of the respective obligations under this agreement shall stand extended a
period equal to the period of delay occasioned by such events.

374  Should one or both parties be prevented from fulfilling the contractual obligations by
state of force majeure lasting to a period of 6 months or more the two parties, shall
mutually decide regarding the future execution of this agreement.

38.0 Local laws, Acts Regulations:
The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the
contract labour (regulation and abolition act of 1970) and other safety regulations. The
Contractor/ Vendors should comply with the provision of all labour legislation
including the latest requirements of the Acts, laws, any other regulations that are
applicable to the execution of the project.

39.0 Accidents
The Contractor/ Vendor shall immediately on occurrence of any accident at or about the
site or in connection with the execution of the work report such accident to the
architect/ consultant. The Contractor/ Vendor shall also such report immediately to the
competent authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.

40.0 The contractor’s shall be bound to comply the following provision in terms of “Restrictions
imposed by the Government of India, Ministry of Finance Department of Expenditure under
Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 6/18/2019/PPD
dated 23rd July 2020” as under;

I. Any bidder from a country which shares a land border with India will be eligible to bid
in this tender ONLY if the bidder is registered with the Competent Authority
(registration committee constituted by the Department for Promotion of Industry and
Internal Trade).

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain
contexts) means any person or firm or company, including any member of a consortium
or joint venture (that is an association of several persons, or firms or companies), every
artificial judicial person not falling in any of the descriptions of bidders stated
hereinbefore, including any agency branch or office controlled by such person,
participating in a procurement process.

III. ‘Bidder from a country which shares a land border with India (such a country)’ for this
purpose means:

a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a country; or

c. An entity substantially controlled through entities incorporated, established or registered
in such a country; or

d. An entity whose beneficial owner is situated in such a country; or

e. An Indian (or other) agent of such an entity; or

f. A natural person who is a citizen of such a country; or

g.- A consortium or joint venture where any member of the consortium or joint venture
falls under any of the above

IV. The beneficial owner for the purpose of (iii) above will be as under:

l. In case of A Company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more
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V.

judicial person, has a controlling interest or who exercises control through other means.
Explanation-

“Controlling ownership interest” means ownership of or entitlement to more than
twenty-five percent of shares or capital or profits of the company;

“Control” shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether
acting alone or together, or through one or more judicial person, has ownership of
entitlement to more than fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of Individuals, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one or more
judicial person, has ownership of or entitlement to more than fifteen percent of the
property or the capital or profits of such association or body ofindividuals;

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner
is the relevant natural person who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of
the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest
in the trust and any other natural person exercising ultimate effective control over the
trust through a chain of control or ownership.

An Agent is a person to do any act for another, or to represent another in dealings with
third person.

VL. The successful bidder shall not be allowed to sub-contract works to any contractor from a

country which shares a land border with India unless such contractor is registered with
the Competent Authority.

All bidders need to submit a declaration-cum-certificate (along with evidence) in this
regard as per “Annexure IV”. Failure to submit such valid declaration-cum-Certificate
will make the bid liable for rejection.”
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ANNEXURE “IV”

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on

Procurement From Bidders From A Country Or Countries, On Grounds Of Defense In India, Or
Matters Directly Related Thereto, Including National Security.

Restrictions under Rule 144 (X1) of General Financial Rules 2017 of Ministry of Finance, India order
no. F. No 6/18/2019/PPD dated 23" July 2020

[/We have read the clause regarding restrictions on procurement from a bidder of a country
which shares a land border with India;

I/We, the bidder (Specify full name
—————— ) certify that we are NOT from such a country OR, if from such a country, has been
registered with Competent Authority.

I/We hereby certify that we fulfill all requirements in this regard and is eligible to be
considered. (Signature of Authorised Signatory along with Seal)

Name of authorised signatory:
Designation of Authorised signatory:
List of Evidences enclosed:

1. Copy of certificate of valid registration with the Competent Authority (Score out if not
applicable)
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SPECIAL CONDITION OF CONTRACT

1.The Technical Bid should contain the following: -

a. Technical Bid duly signed and sealed on each page.

b. Banker’s Cheque/Demand Draft of Earnest Money deposit.

c. If any, The Authorization Certificate issued by the Bank's approved Principal
Manufacturer only certifying that the tenderer is an Authorized Converter/Agency of
their Company and they have been specifically authorized by them (i.e. OEM) to
participate in the bidding process of SBI.

d. Ifany, Anundertaking from the Bank's approved OEM, in original, to the effect that in
case their Authorised Agency/Converter is not able to perform contractual
obligations for the project during the contract period, the Original Manufacturer shall
own full responsibility to comply all contractual obligations relating the captioned
work of SBI at their own (i.e. OEM’s) risk cost and consequences.

The technical bid not accompanied by abovementioned any one or more documents
shall be treated as non-responsive bid and the same shall be summarily disqualified.
Moreover, such bidders shall not be allowed to participate in the submission of Indicative
Price bidding followed by the E-tendering. No correspondence shall be entertained in
this regard.

2. Taxes, duties, levies etc.:

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or
charges in respect of the works but excluding GST which shall be payable over and above
the approved rates as per actual. Variation of taxes, duties, fees, levies etc. (excluding
GST) if any, till completion of work shall be deemed to be included in the quoted rates
and no extra claim on this account in any case will be entertained. If a new tax or duty or
levy or cess or royalty or octroi is imposed under as statutory law during the currency
of contract the same shall be borne by the Contractor/ Vendor._ GST will however be
paid by the SBI as applicable.

3. The Contractor/ Vendor shall study the schedule of items, technical specifications,
drawings, design, etc. for its sufficiency considering all the regulations of local
authorities and supply company and code of standard as applicable at the time of
submitting the tender and shall bring to the notice of bank, addition or deletion, if any, in
writing before due date of submission of tender.

4. Acceptance of tender
The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bind to accept the lowest or any tender and the tenderer or tenderers
shall have no right to question the acts of the SBI However adequate transparency would
be maintained by the SBI.

5. Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor
and the site and he will be held responsible for the accuracy and maintenance of. All the
dimensions and the levels. Figured dimensions are in all cases to be accepted and
dimension shall be scaled. Large scale details shall take precedence over small scale
drawings. In case of discrepancy the contractor shall ask for clarification from the
Architect / consultant before proceeding with the work.
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10.

Notice of operation
The contractor shall not carry out any important operation without the Consent in with
from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give to
trees, which may be endangered by the execution of the works or otherwise such
permanent measures as may be required by the Architect to protect the tree structures.

Temporary works

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out the
modifications relating to strength, if required by the architect / consultant may require in
accordance with the conditions of contract at his own cost the contractor shall be solely
responsible for the stability and safety of all temporary works and unfinished works and
for the quality of the permanent works resulting from the arrangement eventually
adopted for their execution.

Water power and other facilities

a) The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his
own arrangements for the supply of good quality water suitable for the
construction and good quality drinking water for their workers If necessary the
contractor has to sink a tube well / open well and bring water by means of
tankers at his own cost for the purpose The STATE BANK OF INDIA will not
be liable to pay any charges in connection with the above

b) The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the STATE BANK OF
INDIA shall be entitled to take power and water connections from the temporary
water and power supply obtained by the contractor However, the concerned
contractor shall make their own arrangements to draw the supply and pay
directly the actual consumption charges at mutually agreed rates between them.
All municipal charges for drainage and water connection for Construction
purposes shall be borne by the contactor and charges payable for permanent
connections, if any, shall be initially paid by the contactor and the SBI will
reimburse the amount on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible assistance to
the Contractor’s to obtain the requisite Permission from the various authorities,
but the responsibility for obtaining the same in time shall be of the contractor.
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11. Facilities for contractor’s employees
The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also
make the arrangements at his own cost for transport where necessary for his staff and
workmen to and from site of work at his own cost.

12. Lighting of works
The contractor shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of work.

13. Firefighting arrangements

i) The contractor shall provide suitable arrangement for firefighting at his own
cost. This purpose he shall provide requisite number of fire extinguishers and adequate
number of buckets, some of which are to be always kept filled with sand and some with
water this equipment shall be provided at suitable prominent and easily accessible place
and shall be properly maintained.

i) Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and, to the approval of the relevant authorities. The contractor
makes the following arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create firehazards.

c) Access for fire-fighting equipment.

d) Type, number and location of containers for the removal of surplus materials and
rubbish.

e) Type, size, number and location of fire extinguishers or other tire fighting equipment.

f) General house keeping

14. Site order book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one party
to the other shall be deemed to have been adequately served in terms of contract Each
site order book shall have machine numbered pages in triplicate and shall carefully
maintained and preserved by the contractor and shall be made available to the
architect / consultant as and when demanded- Any instruction which the architect
/consultant may like to issue to the contractor or the contractor may like to bring to the
architect / consultant two copies of such instructions shall be taken from the site order
book and one copy will be handed over to the party against proper acknowledgment
and the second copy will be retained for theirrecord.

15. Temporary fencing/ barricading
The contractor shall provide and maintain a suitable temporary fencing / barricading and
gates at his cost to adequately enclose all boundaries of the site for the protection of the
public and for the proper execution and security of the work and in accordance with the
requirement of the architect I consultant and regulations of local authorities. These shall
be altered, relocated and adopted from time to time as necessary and removed on
completion of the work.

16. Site meetings
Site meetings will be held to review the progress and quality evaluation. The contractor
shall depute a senior representative along with the site representative and other staff of
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17.

18.

19.

20.

21.

approved sub- contractors and suppliers as required to the site meetings and ensure all
follow up actions. Any additional review meetings shall he held if required by the
architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site
and deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the
effect that all rubbish arising out of contractor’s activities at the construction site or any
other off-site activities borrow pits has been properly disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested other
specialists contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way
delay the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating therein the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some
changes have been made. From the approved drawings as instructed by the STATE
BANK OF INDIA / Architect / Consultant. The contractor will make the changes
made on these copies and return these copies to the architect / Consultant for their
approval. In cases revision is required or the corrections are not properly marked the
architect / Consultant will point out the discrepancies to the contractor. The
contractor will have to incorporated these corrections and / or attend to discrepancies
either on copies as directed by the architect / consultant and resubmit to him for
approval. The architect / consultant will return one copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by
the STATE BANK OF INDIA / architect / consultant. And submit two copies of such
modified drawings to the architect/ consultant for approval. The architect / consultant
will return one copy of the approved drawing to the contractor.

Approved make
The contractor shall provide all materials from the list of approved makes athis own cost
and also appoint the specialized agency for the waterproofing anti-termite, aluminum
doors and windows and any other item as specified in the tender. The
architect/consultant may approve any make / agency within the approved list as given
inthe tender after inspection of the sample/mock up.

22. Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to sales
tax, tax on works contract excise duty, and octroi, payable in respect of materials,
equipment plant and other things required for the contact. All of the aforesaid taxes,
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duties, levies, fees and charges shall be to the contractor’s account and the STATE
BANK OF INDIA shall not be required to pay any additional or extra amount on this
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall
be deemed to be included in the quoted rates and no extra amount on this account.
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be
deemed to be included in the quoted rates and no extra claim on this account will in any
case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed
under as statutory law during the currency of contract the same shall be borne by the
contractor.

23. Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken
from two approved portions of each building, at intervals of not more than one months
during the progress of the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with each Running Bill for the project clearing showing major
progress of work measured and claimed therein failing which the Architect/ STATE
BANK OF INDIA may consider returning the Bill to the contractor and no claim for
delay on this account will be entertained.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2021 between the STATE
BANK OF INDIA having its
(Hereinafter referred to as the “Employer/Owner” which expression shall, unless excluded by or
repugnant to the context, includes its successors and assigns) of the ONE PART and

of (Hereinafter referred to as “Contractor” unless excluded
by or repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out
) as stated in Notice Inviting Tender (NIT), herein referred to

as “Project”.

AND WHEREAS the Employer in order to effectively carry out the said works prepared plans,
drawings and specifications describing the works to be executed by the contractor (as applicable) for
the project, opened tenders received, scrutinized and issued a work order to the contractor.

AND WHEREAS for the purpose of the said project, the Employer invited sealed tenders from
experienced, resourceful and confide contractors vide his Notice Inviting Tender
(No. dated. ).

WHEREAS the contractor submitted his Tender along with the Tender Documents containing General
Notes, General Conditions of the Contract and Schedule of Quantities etc. for the works, prepared by
the Engineer (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as
a token of his acceptance of the same, along with Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (No. dt. )
to the contractor subject to his furnishing the requisite Security Deposit (Copy enclosed Vide
Annexure-V).

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptance No. dt. (Copy enclosed Vide Annexure-V) and has also deposited
requisite Performance Security/Guarantee.

AND WHEREAS the Employer has caused the plans, drawings, specifications, schedule of quantities
etc. relating to the project at the work site at to be issued to the Contractor.

NOW, therefore, it is hereby agreed to and between the parties as follows:
1. Contract documents
The following documents shall constitute the Contract Documents.
i.  This Article of Agreement.

ii.  Tender submitted by the Contractor included the N.I.T and Tender Documents (Vide
Annexure-I).

iii.  All correspondence between the Bank and the Contractor from the date of issue of
N.L.T and the date of issue of work order.

1v. Work order No. dt. (Vide Annexure-II).

2. In consideration of the payments to be made to the Contractor as hereinafter provided the
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Contractor shall upon and subject to the said conditions, execute and complete the contracted
works shown upon the said drawings etc. and such further detailed drawings as may be
furnished to the contractor by the said Owner/Employer and described in the said Specifications
and the said Schedule of Quantities.

3. Notwithstanding what are stated in the N.L.T conditions of Tendering, Conditions of Contract of
herein before stated by the Employer reserves itself the right of altering the drawings and the
nature of the work and addition to or omitting any items of work or of having portions of the
same carried out departmentally or otherwise and such alterations or variations shall be carried
out without prejudice to this contract.

4. As mentioned in Article 1 above, the said conditions shall be read and be treated as forming
part of this agreement and parties hereto will respectively be bound thereby and to abide by and
submit themselves to the conditions and stipulations and perform the same on their parts to be
respectively observed and preferred.

5. Any dispute arising under this agreement shall be referred to the Arbitration in a manner
specified in the General Conditions of the Contract and all legal disputes shall be limited within
the territorial jurisdiction of thereto. The decision of the arbitrator shall be final
and binding on both the parties.

IN WITNESS WHEREOF THE PARTIES to their presents have hereunder set and subscribed their
hands, the day, month and year first above written.

Signed and delivered for and on behalf of
State Bank of Patiala

Shri.

Its duly authorised official

In the presence of —

1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of
The Contractor: by
Shri his

Duly authorised official
In the presence of —

1. (Name and Address)

2. (Name and Address)
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TABLE-I

PROFORMA FOR HINDRANCE TO WORK

Name of Work

Date of Start of work
Name of Contractor:
Period of Completion
Agreement No. :

Dt. of Completion of work:

S.No. Nature of | Date of Date of Period of Signature Signature of
Hindrance | Occurrence which which of Bank /
of Hindrance Hindrance Site Architects
Hindrance | was removed existed Engineer Representative
1 2 3 4 5 6 7
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PROFORMA FOR RUNNING A/C BILL

1.
ii.

Name of Contractor / Agency

Name of Work
S1.No. of this Bill

iv. No. & Date of previous Bill
v. Reference to Agreement No.
Vi. Date of Written order to commence
vii. Date of Completion as per Agreement
S.No. Item Description | Unit Rate As per Tender
(Rs.) Quantity Amount
(Rs.)
1 2 3 4 5
Upto Previous R.A. Up Date (Gross Present Bill Remarks
Bill
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Note: 1. If part rate is allowed for any items, it
should be indicated with reasons for

allowing such a rate.

Net Value since previous
bill

2. If ad-hoc payment is made, it should be mentioned specifically.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running

Bill No. ---------=-mmmm e were made have been taken jointly on and are recorded
at pages -- to ---- of measurement book No.
Signature and date of Signature and date of Signature and date of
Contractor Architects Site Engineer

Representative (Seal)

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender

drawings, conditions and specifications.

Architect Signature and date of Site Engineer
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MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since Rs. —----mo--
previous bill (A)

2. Total amount of secured advance due Rs. —----m-o--
since Previous Bill (B)

3. Total amount due since Previous Bill Rs. —----mm--
(C) (A+B)

4, PVA on account of declaration in price Rs. ----moe-
of Steel, Cement and other materials and labour as
detailed in separate statements enclosed.

5. Total amount due to the Contractor Rs. -----m-o--
OBJECTIONS:

i) Secured Advance paid in the previous Rs. —-mememeeee R/A

ii) Retention money on value of works as Rs. ----mmmm- per accepted tenders upto
date amount Rs.

Less already recovered Rs. —---mmmme-
Balance to be recovered Rs. —---mmmme-

iii) Mobilization Advance, if any

(@)  Outstanding  amount (principal + Rs. —-mememeeee
interest) as on date

(b)  To be recovered in this bill T

iii. Any other Departmental materials cost Rs. -----------
to be recovered as per contract, if any

iv. Any other Departmental service Rs. -

charges to be recovered if any, as per contract (water,
power etc.) enclose statement.

Total Deduction as per contract (F) RS, ---eeeee-

Adjustments, if any Rs. Amount less received by Contractor in
--------- R/A Bill (as per statement of Contractor)
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Total amount payable as per contract Rs. —----mm--

(E+F+G)
(Rupees in words)
The bill amount to Rs. -------------—-—- (both figures and words) has been scrutinized by us after due checking of

the measurements of work as required and is recommended for payment.

Date: ---
Signature of Architect
with Seal
The bill amount to Rs. ------------—---- certified by Consultants has been scrutinized by me after due test

checking of measurements of works as required and is recommended for payment for an amount of

Date:
Signature of Owners
Engineer
STATUTORY DEDUCTION:

i) Total Amount due (E) | LT

ii) Less I.T. Payable S

iii) Less S.T. Payable | 2

Net Payable | 2 ——

This figures given in the Memorandum for payable has been verified and bill passed for payment ------------------
(in words and figures)

| D —— ]
Signature of the Competent Officer
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13.

SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases when
the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm. (clear) and the distance between two adjacent running’s shall
not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for
holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench half
of the depth of trench whichever is more. All trenches and excavations shall be provided
with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
material as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield
and gloves.

(i) No paint containing lead or lead products shall be used except in the form of paste
readymade paint.

(i1) Suitable facemasks should be supplied for use by the workers when the paint applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be durable
quality and adequate strength and free form defects.
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GENERAL MATERIAL MAKES

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS

SIL Item Make
1 |Cement ACC / ULTRATECH / BINANI
2 |Water Proofing Compound Dr Fixit, Fosroc, Sica
3 | Vitrified Floor Tiles Kajaria / Johnson /Nitco
4 | Wall Ceramic Tiles Kajaria / Johnson / Nitco
5 %i?;ﬁr}l;gﬁgésljnnah/ Hindware/Jaguar/ Cera
6 | Stainless Sink Neelkanth / Jyana / Nirali
7 | CP Fittings Jaquar/Hindware /Johnson/ Cera
g | CPVC Pipe & Fittings Supreme, Astral, Finolex
9 | UPVC Pipe & Fittings Supreme, Finolex, Diplast
10 | Oil Bound Distemper, Enamel | Nerolac, Asian, Dulux
Paint, Plastic Emulation,
Exterior Emulation & Primer
etc.
12 | Putty Birla White, JK White
13 | Pre-laminated Board Navopan / Action Tesa
14 | Commercial Ply C,irrecfiﬁ (Il)ly (Eco- Tech)/Century/
15 | Laminates Merino / Formica / Sunmica
16 | Veneer Green/ Century/ Marino or approved by
Bank
18 | Commercial Boards S;;f;lv(egc&; 1];;31113 / Archid/ Century or
19 | HDMR Board Action Tesa, Green Ply, Century
20 | Adhesive Fevicol / JivanJor / Wooden Grip
21 | Locks Godrej/ Hettich/ Dorma/ozone
22 | Door Closers Dorma/ Hettich/ Godrej/ozone
23 | Glass Saint Gobain / TATA / Asahi
24 | Teak Wood CP Teak
25 | Polish Melamine — Asian, Sika
26 | Beading Teak Wood or as specified
27 | Telescopic Channel Hettich / Haffele/ Godrej/Ozone
28 | Ceiling Grid Armstrong, Gyproc
29 | Gypsum Board Saint Gobain / Gypsum India
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30 Plaster of Paris (POP) Sakarni or Equivalent
31 | Flush Doors ll))yu];(;/n(sreen / Century or approved
32 | Door Closer Hettich /Haffele/Dorma/Godrej
33 | Floor Spring Ozone/Dorma/Hettich/ Godre;j
34 | ACP Aluco bond, ALU Décor, Alstrong, Alstone
35 | Texture Paint Terraco/Spectrum/ Asian
36 | Aluminum Door & Window Jindal/Lndal/Hindalco
Section
37 | Aluminum Fittings Jindal, Hindalco, Bharat, Maan
38 | Drawer Sliding Fittings Kich, Hettich, Haffle or as specified
39 | Blinds Mac/ Vista
40 | Wooden Flooring Pergo, Xylox, Armstrong, Vista

Note:

1 The contractor should obtain prior approval from Employer / Consultants before
placing order for any specific materials. Employer may / delete any of the makes or
brands out of the above list.

2. Samples of all items shall be approved by the Architect / Engineer before use.

3. Bank may ask for the bills / cash memo (In joint name of SBI branch and contractor) of
various items purchased by the Contractor from the market, for its satisfaction.

4. Work will be carried out as per tender specifications / drawings and instructions of
Architect / Bank’s Engineer.

Signature & Seal of the Contractor
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