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NOTICE INVITING TENDER (NIT) 
  

State Bank Of India, RBO Suryapet invites tenders for the following work in TWO BID SYSTEM from the 
Electrical Contractors of the respective category empaneled with SBI-LHO, Hyderabad only need to 
apply 
 

1.  Name of the Work ELECTRIFICATION WORK AT SBI DISENCHERLA 
BRANCH, RBO SURYAPET UNDER AO NALGONDA. 

2.  Estimated cost of work Rs.6,50,558/-  plus GST as applicable 

3.  Time for Completion of work 30DAYS from the date of PO or handover of the site whichever 
is earlier. 

4.  Eligibility of the contractor 1. Electrical Contractors of the respective category empaneled 
with SBI-LHO, Hyderabad.  

2. The vendor should have a valid digital signature to participate 
in the online tendering process. 

5.  Earnest Money Deposit (EMD) Rs.6,500/- Drafts/BCs shall be in favor of “The Regional 
Manager, RBO Suryapet payable at Suryapet. Those 
empaneled contractors who have submitted onetime EMD, 
have to submit the proof. 
Note: EMD is exempted against submission of valid NSIC/MSME 
certificate under respective category. 

6.  Address for submission of tender 
document along with EMD and 
opening of tenders : 

Tender document along with Original EMD / 
valid certificate of MSME/ NSIC for EMD 

exemption should be submitted (before due 
date) physically at the office of The Regional 

Manager, RBO Suryapet, SBI, H.NO:11-8-66/1/C, 
2nd Floor,Bhagathsingh Nagar,NH -65, Suryapet-

508213, Telangana 
Technical Bid of those firms / contractors who do not 
submit EMD shall be rejected. 
Contact: Chief Manager (Operations) -  

7.  Tender documents available for 
download from the websites: 

1) https://www.sbi.co.in under “SBI in the News” link 
“procurement news“  

8.  Availability for download from the 
above web site  

From 06.03.2026 to 16.03.2026 
 

9.  Last date and time for submission 
of bids  

16.03.2026  by 3.00 P.M. 

10.  
 

Date and Time of opening of 
Tenders: 

16.032026 at 3.10 P.M. 

11.  Payment terms i) No advance payment.  
ii) Interim Payment – Rs. 4.0 Lakhs, subject to deductions as 

applicable. 
iii) Balance payment after completion of the work subject to 

deductions as applicable. 
12.  Initial Security Deposit (ISD) 2% of the Contract value.  
13.  Total Security Deposit  5 % of contract value which will be retained till the completion of 

the defects liability period. 
14.  Defects Liability Period 12 Months from the date of completion or commissioning and 

handover of the work. 
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15.  Liquidated Damages for delay in 
work 

If the work is delayed beyond the scheduled completion date, 
then 0.50% of the total value of the contract per week (or part 
thereof) of delay will be deducted from the final bill value subject 
to max 5% of the value of work. 

16.  Validity of tender 90 days.  
17.  Tax Deduction As per applicable rates. 

18.  Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of materials, 
transport, loading , unloading charges, cost of installation, all 
taxes (excluding GST), wastages, machinery, temporary works 
such as scaffolding, cleaning, overheads, profit, statutory 
expenses, incidental charges and all related expenses required 
for the completion of the work. 
2. Additional claims other than the quoted amount will not be 
entertained.  
3. The quoted rates shall be firm throughout the completion of 
the project. 

19.  Check list of documents to 
be submitted 

1. The copy of DD/BC of EMD. 
2. The bidders are required to submit the signed NIT by the 
Bank.  
4. Proof of Empanelment with SBI in the respective category. 

20.  Any additional information 1. The make of materials should be chosen strictly from the 
preferred makes as given in the tender.  
2. Any clarifications sought after opening of the tenders will 
not be entertained at any cost. Firm should visit the website till 
last date of submission for changes/ corrigendum, if any 
3. The Bank has reserves the right to cancel or postpone the 
tenders at any stage without assigning any reason. 
4. Claims for revision of the Quoted price by any bidder after 
the tender will not be entertained. 

21.  The tender will be summarily 
rejected if the Bidder    
 

1. Failed to submit the original EMD at Bank office before due 
date. 
2. Failed to submit Entire tender document, which is 
downloaded from the website as a proof of accepting the terms 
and conditions. 
3. Failed to submit the required documents as mentioned in the 
documents. 
4. Partly or fully Modifies, alters or corrects the tender 
document uploaded by the Bank. 

22.  EVALUATION OF PRICE BIDS 
AND FINALIZATION 

1. Only those Bidders who qualify in Technical evaluation would be 
shortlisted and the online price bid submitted by the bidder will be 
opened. 
 
2. The L1 Bidder will be selected on the basis of net total of the price 
evaluation as quoted in the Online bidding.  
 
3. In case, the L1 amount quoted by two or more contractors is 
the same, such lowest contractors will again be asked to submit sealed 
/ online “ Revised + Percentage Offers” on the original Estimated Cost 
of tender but the revised percentage shall, in no case, be higher than 
the percentage quoted during their initial offer for the project. The L1 
shall be decided on the basis of revised offers.  
 
4. The process of online rebidding amongst the two or more 
contractors offering same rates shall continue till L1 bidder is 
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discovered. If required, PL shall conduct reverse auction to discover 
the L1 bidder. 
 
5 In case, any of such contractors or all contractors (who have 
quoted same tender amount in the initial bidding or subsequent 
bidding) refuse to submit revised offer, it shall be treated as 
“Withdrawal of tender” by the Contractor before acceptance by PL and 
the EMD of such contractors shall be forfeited and they shall not be 
allowed to participate in the re-tendering process for the work.  

23.  Bank’s reserves the right to accept or reject any or all bids without assigning any reasons thereof, even 
after opening of the bids. 

 
 
 
 

The Regional Manager, 
 

********************************************************************************************************    
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GENERAL CONDITIONS OF CONTRACT 
 
INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise requires. 
In this connection, the following terms shall be interpreted as indicated below: 

 
i. “The Employer/Bank” ‘means the State Bank of India (including branches and other 

offices) and any of its employees or representative authorized on their behalf. 
 

ii. “Bidder” means an eligible entity/firm submitting the Bid. 
 

iii. “The Contract” means the agreement entered into between the Bank and the Contractor, 
as recorded in the Contract Form signed by the parties, including all attachments and 
appendices thereto and all documents incorporated by reference therein. 

 
iv. “Vendor/Contractor” is the successful Bidder to whom the work has been awarded. 

 
v. “The Contract Price/Project Cost” means the price payable to the Vendor under the 

Contract for the full and proper performance of its contractual obligations. 
 

vi. “The Material/Product” means all the materials along with the accessories which the 
contractor is required to supply to the Bank under the Contract. 

 
vii. “The Works/Project” shall mean the works to be executed or done under this contract. 

 
viii. “The Site” means locations where the proposed work is to be carried out and services as 

desired in this tender document are to be provided. 
 

ix. “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as specified 
and forming part of this contract. 

 
Words importing persons include firms and corporations. Words importing the singular only, also 
include the plural and vice verse where the Context requires. 
 
1.0    SCOPE OF WORK 
The detailed scope of the work is given in the BOQ.  
 
2.0   SITE AND ITS LOCATION 
The proposed work is to be carried out at the site whose address is given in the NIT. 
 
3.0   BID DOCUMENTS 
3.1 The work has to be carried out strictly according to the conditions stipulated in Bid consisting 
the following documents and in the most workman like manner, 

- NIT 
- General Conditions of Contract 
- Price Bid 

3.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below : 

- Price Bid. 
- General Conditions of Contract. 
- NIT. 
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3.3 Complete set of Bid documents can be downloaded from the Bank’s website 
http://www.sbi.co.in under “SBI in the News” link “procurement news“ and during the period 
mentioned in the NIT. 
 
4.0  BID PREPARATION: 
4.1  The Bidder is advised to inspect the site and satisfy himself on his own responsibility and his 
own expenses all the following information and data which may be required for the purpose of 
preparation and submission of their bids: 
i) The location of the Panel, DBs, Meter Board, Earth Pits etc,. 
ii) Required civil work like making opening in the wall for cable entry, chipping the wall for 
concealing the conduits, DBs, space and provision for erection of panel.  
iii) Feasibility for laying the cables and its route. 
iv) Security gate pass requirements. 
v) Storage space for the materials. 
vi) Permissible working hours at the site. 
vii) Any other adverse conditions or hindrance for executing the work.  
viii)  Traffic regulations, law & order situations in the area.  
ix) Whether electrical work has to be executed in coordination with other agencies like interior, 
AC, Civil contractor etc,. 
 
4.2 The Bidder will be fully responsible for considering the financial effect of any or all the above 

factors while submitting his Bid. The Bank shall not be liable in any manner whatsoever for 
the same or for any other costs or other expenses incurred by a Bidder regardless of the 
conduct or outcome of the bidding process. 

 
5.0   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
5.1 Bidder requiring any clarification of the bidding document may notify us in writing at the 
address/by e-mail given in the NIT within the date/time mentioned. 
 
5.2. The clarifications to the queries received or amendments in the tender will be posted on 
the Bank’s website and as a corrigendum/Addendum. No individual communication will be 
conveyed to the Bidders. The interested parties/Bidders are advised to check the above website 
regularly till the date of submission of Bid document and ensure that clarifications / amendments 
issued, if any, have been taken into consideration before submitting the Bid. Such 
amendments/clarifications, if any, issued by the Bank will be binding on the participating Bidders, 
will not take any responsibility for any such omissions by the Bidder. Bank, at its own discretion, 
may extend the deadline for submission of Bids in order to allow prospective Bidders a reasonable 
time to prepare the Bid, for taking the amendment into account. 
 
5.3     Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if 
required, will be held on the date and time specified in the tender which may be attended by the 
interested Bidders or their representatives and get their queries clarified.  
 
5.4. Bank reserves the right to amend, rescind or reissue the tender, at any time prior to the 
deadline for submission of Bids.  
 
5.5. No request for change in commercial/legal terms and conditions, other than what has 
been mentioned in the tender or any addenda/corrigenda or clarifications issued in connection 
thereto, will be entertained and queries in this regard, therefore will not be entertained.  
 
5.6. Queries received after the scheduled date and time will not be responded/acted upon. 
 
6.0 EARNEST MONEY DEPOSIT (EMD): 
6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of Demand 
Draft or Banker’s Cheque in favour of “The Reginal Manger, ” drawn on any Bank in India. EMD 



7 
 
 

in any other form other than as specified above will not be accepted. Bid not accompanied by 
the EMD as above shall be rejected. No interest will be paid on the EMD. 
 
6.2 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to award 
the contract is taken. EMD of successful Bidder will be retained as a part of security deposit. EMD 
will be returned by Bank if entire 2% ISD is submitted by contractor as a single DD. 
 
6.3 The EMD shall stand absolutely forfeited:- 

a. If the finally selected bidder revokes his Bid at any time during the period when he is 
required to keep his Bid open for acceptance by the Bank. 

(or)  
b. After the bid is accepted by Bank, the vendor refuses to enter into a formal agreement 
with the Bank. 
                                                    (or) 
c. The bidder fails to pay the initial security deposit as stipulated.  
      (or) 
d. The bidder fail to commence the works within the stipulated time. 

 
6.4  If the tendering process is delayed for any reason, the Bank will insist on the revalidation 
of the DD and the bidder has to get it revalidated and submit again. 
 
7.0 BID SUBMISSION  

7.1 Only those bidders satisfying 
the eligibility criteria given in the 

NIT need to submit. Tenders 
should be submit the sealed Master envelope 

containing Envelope-1 & 2 should be addressed to the The Regional 
Manager,SBI, RBO H.NO:11-8-66/1/C, 2nd Floor,Bhagathsingh Nagar,NH -65, 

Suryapet-508213, Telangana 
Envolope-1: To contain: (i) Singed tender document, (ii) Valid Empanelment 
letter. (iii) Demand Draft/Banker’s cheque as EMD. 

Envolope-2: Price bid to contain only BOQ. 
Note:1) Any Deviations or changes in specifications, conditions and clauses etc., 
shall not be acceptable and such Tenders will be rejected. 

2) Tenders without EMD shall summarily be rejected. The bidders should follow this 
time during bid submission. Bidder will be responsible for any delay due to other issues.   
 
7.2 The bidder shall submit the documents enlisted in the checklist in the NIT in the soft copy 
format. The Bank will not be held responsible for any sort of delay or the difficulties faced during 
the submission of bids by the bidders. 
 
7.4 The documents submitted in the Technical Bid should NOT contain any price 
information.  Such Bid, if received, will be rejected. 
 
7.5 The bidder shall submit his quotes the PRICE BID in the Bank format. The price bid will 
be opened only if the Bid is unconditional and the bidder qualifies as per eligibility criteria and 
meets technical specifications. 
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8.0 PRICE BID: RATES QUOTED BY BIDDER  
8.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency 
of his Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the 
schedule of rates and amount as provided covering all his obligations under the contract and all 
matters necessary for proper completion of the works expected in this document.  
 
8.2 The rate quoted shall be firm and shall include costs of all materials, loading, transport, 
unloading, Installation charges, wastage of materials during execution, levies, Octroi(if 
applicable), local body taxes(if applicable), all type of Insurance Charges, temporary works such 
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related 
expenses to complete the work etc..  
 
8.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and 
depths of the work and No extra charges will be paid over and above the contract amount on 
account of any other charges (existing or future addition) or on any other account.  
 
8.4 The GST shall be paid extra as applicable.  
 
8.5  Rate Revision in the contract amount is not permitted during the validity period of the 
contract for any reason including during the extended period, if any. 
 
8.6 Any request for review of the price bid after the bid opening will not be entertained. 
 
8.7 The Bidder shall quote their offers he will be willing to execute the work, in terms of 
“Specific Numerical Value” (only up to two decimal places). The same percentage offer is 
applicable for each and every item of the work including all sections / sub sections / sub heads of 
the work. 
 
9.0 OPENING AND EVALUATION OF BIDS 
9.1 The Bids will be opened at the office of the respective Regional Office.  Representatives 
of Bidder may be present during opening of Bids. However, Bids would be opened even in the 
absence of any or all the bidder’s representatives. 
 
9.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned 
in the NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will 
be opened on the next working day. The price bid of the qualified vendors will be opened on the 
same day or on a subsequent date which will be intimated to the bidders. 
 
9.3 VALIDITY OF BID 
Bids shall remain valid and open for acceptance for a period stipulated in this document from the 
date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or 
makes modifications in his/her original offer, which are not acceptable to the Bank, without 
prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD. 
 
10.0 PRELIMINARY EXAMINATION 
10.1 Bank will examine the Bids to determine whether they are complete, on required formats 
& accompanied by supporting Documents and the Bids are conforming to all the terms and 
conditions of the Bidding Document without any deviations and are generally in order.  
 
10.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, Bank 
will have right to demand submission of more information as required, if any of the document is 
partly submitted.  If the bidder does not respond within the stipulated time, Bank will reject or 
disqualify the bid. 
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11.0 TECHNICAL EVALUATION 
11.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility 
terms and conditions during the preliminary evaluation would be taken up for further detailed 
evaluation. Those Bids who do not qualify the eligibility criteria and all terms during preliminary 
examination will not be taken up for further evaluation. 
 
11.2 During evaluation of bids, the Bank may, at its discretion ask the bidders for clarification 
of its bid. The request for clarification shall be in writing and no change in prices or substance of 
the bid shall be sought, offered or permitted. No post bid clarification at the initiative of the bidder 
shall be entertained. 
 
11.3 The tenders must be unconditional. Conditional tenders leading to unknown / 
indefinite liability may be summarily rejected. 
 
12.0 EVALUATION OF PRICE BIDS AND FINALIZATION 
12.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the price 
bid submitted by the bidder will be opened. 
 
12.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted 
in price bid.  
 
13.0 CONTACTING THE BANK: 
13.1 No Bidder shall contact Bank on any matter relating to its Bid, from the time of opening of 
Price Bid to the time the Contract is awarded. 
 
13.2 Any effort by a Bidder to influence Bank in its decisions on Bid evaluation, or contract 
award may result in rejection of the Bid. 
 
14.0 AWARD OF WORKS 
14.1 Bank will award the Contract to the successful Bidder whose Bid is the lowest evaluated 
Bid. 
 
14.2 Bank reserves the right at the time of award of contract to increase or decrease the quantity 
of work and / or services from what was originally specified while floating the tender, without any 
change in unit price or any other terms and conditions.  
 
14.3 BANK’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
Bank reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding process 
and reject all Bids at any time prior to award of the contract, without incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Bank’s action. 
 
14.4 The acceptance of a tender rests with the Competent Authority, who does not bind himself 
to accept the lowest tender and reserves to himself the authority to reject any or all of the tenders 
received, without assigning any reasons. All tenders in which any of the prescribed conditions are 
not fulfilled, or are incomplete in any respect are liable to be rejected. 
 
14.5 The notification of award will constitute the formation of the Contract.  The selected Bidder 
should convey acceptance of the award of contract by returning duly signed and stamped 
duplicate copy of the PO within 15 days of receipt of the communication and to enter into an 
agreement with the Bank.   
 
15.0 INITIAL SECURITY DEPOSIT 
15.1 Initial security deposit shall be 2% of contract value in favour of the Bank, unless or 
otherwise specified. 



10 
 
 

 
15.2 The successful Bidder will have to submit ISD by means of D/D within a period of 15 days 
of acceptance of Bid  
 
15.3 No interest shall be paid on the amount retained by the Bank as Security Deposit.  
 
16.0 SIGNING OF CONTRACT DOCUMENTS 
The successful Bidder shall be bound to execute the Agreement within 15 days from the receipt 
of intimation of acceptance of his Bid by Bank. However, the written acceptance of the Bid by the 
Bank will constitute a binding agreement between the Bank and successful Bidder pending 
execution of formal agreement. All expenses, stamp duty and other charges/ expenses in 
connection with the execution of the Agreement as a result of this tendering process shall be 
borne by the successful bidder.  
 
17.0 EXECUTION OF ELECTRICAL WORKS: 
17.1 The Contractor shall carry out and complete the Electrical work as per standard 
specifications / as stipulated in this contract and relevant IS recommendations in coordination 
with other agencies like Interior, AC and civil contractors and to the satisfaction of the Bank. Bank 
issue further written instructions, detailed directions and explanations with respect to the 
specifications, quality or quantity of works or the addition or omission or substitution of any work. 
 
17.2 METER BOARD:  
The Main DB/Meter Board shall be provided in the place free from leakages and in a covered 
location. The Meter Board shall be as per TSSPDCL requirements and shall be fixed firmly on 
the wall. Any opening made in the wall for feeder cable entry should be sealed properly after 
installation to avoid entry of rodents and rain water. The meter Board shall be properly earthed 
as per the regulatory requirements. 
 
17.3 LT PANEL INSTALLATION: 
Panel shall be covered properly to prevent dust, contamination & damage during transportation. 
In case of damages during transportation or unloading etc, the same shall be rectified and made 
to perfection before installation. No excuse for delay on account of the above will be accepted. 
For floor mounted panel, the exact location of the panel and fixing holes to be marked on the 
concrete plinth for the installation. Install the panel in proper alignment and fix properly. Tighten 
all the connections as required. Access around the panel to be provided as per regulatory 
requirements for future maintenance. Ensure the services like AC drain lines or water pipe lines 
or sewage lines are away from the panel or the panel is properly protected against any accidental 
leakages. 
Incoming and outgoing cables shall be marked/identified as per approved drawing. All 
components of the panel shall be verified against the approved panel drawing for correct rating 
& size. Ensure that all internal connections are proper and loose connections are tightened. All 
breakers (incoming/outgoing) shall be in “OFF” position and to be locked to prevent mishandling 
Before commissioning. All earth terminals of the panel are firmly connected to the designated 
earth pits with suitable size of GI strips as required. Check whether the metering equipment and 
indication lamps are working as desired and rectify the defects, if any. After installation, the panel 
shall be properly cleaned and protected to prevent dust & contamination. 
 
17.4 INSTALLATION OF DBs: 
All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ and the 
approved material. Ensure that painting of the wall is completed prior to marking and mounting of 
DB. Confirm label/marking to ensure that is the correct DB and check the position according to 
the approved layout and mark the fixing position of the DB's support. After marking, drill according 
to the selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to the wall/slab 
with anchor bolts. If there is more than one DB to be installed at the same location, they shall be 
installed side by side and clearance shall be maintained for easy maintenance and trouble 
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shooting. The height of Distribution Board shall be maintained so that easy access for termination 
of cables and other maintenance work can be carried out. Cut-out shall be made for inserting the 
wire in DB and same cut out shall be provided with a rubber gasket so that there will be no sharp 
edges and secure the wire insulation from damage. 
Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling 
shall be done. Wire in DB shall be used cable tie and dress with bunching of the phase-neutral 
and earth and suitably lugged to the respective MCBs and Bus bar. Bunching shall be 
done as per phase separation respectively R, Y and B. After Crimping insulation sleeves shall 
be provided in the Wire/ Cable to avoid accidental short circuit between the adjacent terminals. 
DBs shall be provided with body earthing connections as per provisions available in the DB. 
Identifications labels of approved engraved type nameplate/Radium stickers of suitable font size 
shall be fixed on DB. After complete termination of wire/cable same DB compartment shall be 
cleaned before fixing the door. 
When the DB is fixed on the partition care should be taken to ensure the holding capacity of the 
partition, to avoid the DB from falling and getting damaged or causing injury. The installation of 
DB shall be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on 
the wall / partition.  
 
17.5 LAYING OF LT CABLE  
17.5.1 IN CABLE TRAY: 
Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall 
be laid from one end of the route or any other suitable point as per site conditions. Wherever the 
cable needs to be bended, the cables bending radius shall conform to the cable manufacturer’s 
recommendation. Prior to cable cutting, check both ends to make sure there is sufficient length 
for proper dressing and end termination. After cable laying is finished, all cables shall be tested 
for insulation resistance. Install the cable tags, dress the cables and clamp it as per the standards. 
Whenever, single core cables are used, Trefoil (three-foil formation) laying shall be used with 
single-core cables. 
 
17.5.2 LAYING THE LT CABLE UNDERGROUND: 
A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered with a 10 
cm thick layer of fine sand. The cable is laid over the sand bed. The sand bed protects the cable 
from the moisture from the ground. Then the laid cable is again covered with a layer of sand of 
about 10 cm thick. When multiple cables are to be laid in the same trench, a horizontal or verticle 
spacing of about 30 cm is provided to reduce the effect of mutual heating. Spacing between the 
cables also ensures a fault occurring on one cable does not damage the adjacent cable. The 
trench is then covered with bricks and soil to protect the cable from mechanical injury. The LT 
Cable route markers shall be provided as per standards. 
 
17.5.3 The end termination shall be provided as per the cable size. Unless specified, the 
termination shall be single compression type glands of proper size and lugs shall be suitable for 
termination as per the point of termination like switchgear terminals, Bus bar, terminal connectors 
etc. Only the respective metal lugs shall be used for termination. Aluminium lugs shall not be 
used to terminate in the copper bus bars or vice versa.   
  
17.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with 
suitable size clamps if laid in the wall. If more number of cables are to be laid, then they shall be 
laid in cable trays of suitable size firmly fixed to the ceiling with threaded rods.   
 
17.5.5 To avoid rodent menace, the contractor shall close all openings made by him in the wall, 
the unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking 
plates etc and also provide sufficient protection to the panels, DB. No claim for additional amount 
towards rectifying the work on account of damages caused by rodents will be entertained during 
the defects liability period.     
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17.6 CONDUITS: 
Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling or 
concealed in the false ceiling. The size of conduits shall be selected in accordance with the IS 
regulations and the minimum size of the conduit shall be 20 mm dia unless otherwise indicated 
or approved. Conduits shall be kept at minimum of 100 mm from the pipes of other non-electrical 
services. 
Separate conduits and runways shall be used for: 
1.    Lighting system. 
2.    Power outlets. 
3.    Emergency light. 
4.    Telephone system. 
5.    Fire alarm system. 
6.    Sound / public address system. 
7.    Television system. 
8.    Computer system. 
Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be installed 
in flexible MS conduits.  Otherwise rigid conduits shall be used. PVC conduits shall not be used 
in outdoor system.  Conduits shall be free from sharp edges and burrs and grease or oil shall not 
be used for the purpose of pulling the wire.  The entire system of conduits must be completely 
installed and rendered electrically continuous before the conductors are pulled in. 
 
All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials 
as recommended by the manufacturer.  All joints shall be water tight.  Junction between conduit 
and adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided with 
entry spouts and smooth PVC bushes. 
 
17.6.1 LAYING OF CONDUITS IN SURFACE:  
Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are 
properly screwed to the wall or ceiling.  Saddles shall be at intervals of not more than 60 cm.  
Fixing screws shall be with round cheese head or and rustproof materials.  Exposed conduits 
shall be neatly run parallel or at right angles to the wall of the building.  Pull boxes must be 
provided at the right angles and at a distance of not exceeding 20 meter 
 
17.6.2 CONCEALING THE CONDUITS IN THE WALL: 
Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm 
intervals.  Chase in the wall shall be neatly made and refilled after laying the conduit and brought 
to the finish of the wall. Chasing shall be done with the wall cutting machine. Hammer and chisel 
shall be used on chased portion to get uniform depth of 50 mm. Uniform depth of 50 mm shall be 
maintained on chased portion. Conceal Back box shall be installed by using cement mortar. 
Alignment of the back box shall be done by using a calibrated spirit level. PVC adaptor shall be 
used for connection between JB and conduit. PVC solvent shall be used.PVC solvent cement 
shall be applied on conduit before interconnection. Embedded JB shall be protected by covering 
with brown tape filled with jute/gunny bag. Cement mortar 1:5 ratio(1 portion of the cement+5 
portion of sand)shall be used for patchwork in chased area. Chicken (wire) mesh and GI nails 
shall be used for all chasing width of the embedded conduit. Curing shall be carried out for a 
minimum of three days. 
 
17.6.3 CONCEALING IN THE CONCRETE: 
Conduits buried in concrete structure shall be put in position and securely fastened to the 
reinforcement and got approved by the consultant/Engineer before the concrete is poured.  
Proper care shall be taken to ensure that the conduits and boxes are neither dislocated nor 
choked at the time of pouring the concrete. Suitable fish wires shall be drawn in all conduits before 
they are embedded. Inspection boxes shall be provided for periodical inspection to facilitate draw 
and removal of cables.  Such inspection boxes shall be flush with the wall in the case of recessed 
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conduits. Inspection boxes shall be spaced at not more than 12 meters apart or two 90 degree 
solid bends or equal. 
 
17.7 WIRING AND ACCESSORIES: 
17.7.1 LAYING OF WIRES: 
Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper 
conductor. All wires shall be colored as follows: 
Phase R: Red Color of wire 
Phase Y: Yellow Color of wire 
Phase B: Blue Color of wire 
Neutral: Black 
Ground: Yellow Green or Green (One color only to be used for the complete Installation). 
The size of wires shall be as indicated in the drawings or in the BOQ. 
When more than one wires are installed in the same raceway, they should be pulled in the 
raceway at the same time. Use guide wires and similar equipment when wire pulling, to support 
the tension and avoid possible damage. Conductor splices must be enclosed in junction boxes. 
Use a minimum of 300mm of slack conductors inside DB and at each outlet as needed. Ensure 
proper wire installation in all boxes. After installation, the Wires Insulation Test should be 
conducted. 
 
17.7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 
Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of  
galvanized steel, and shall be of shapes and size to suit their respective locations and installations 
and shall be provided with covers to suit their function and installation. All outlet boxes shall be 
provided with brass ground terminals. All junction boxes/pull boxes shall have suitable covers. 
Surface mounted outlet and junction boxes in the outdoor locations shall be of weatherproof. The 
surface mounted indoor boxes shall be of sheet steel painted or PVC for surface installation. For 
internal use Switches shall be of the grid assembly pattern with rocker operated switch units 
suitable for operation with inductive loads.  Switches shall be either one way or two way as 
specified in the BOQ. Switch plates shall be of suitable shade and size as specified in BOQ or 
approved by BANK. Surface installation switches shall be provided with matching steel box. 
 
17.7.3 CIRCUIT WIRING 
Unless and otherwise specified in the BOQ,  all sub main circuit conductor sizes for lighting and 
appliances, shall be as shown in the schedule of quantities. Each circuit phase wire from the 
distribution boards should be followed with a separate neutral wire of the same size as the circuit 
wire or as specified in the BOQ. For the light/fan point wiring individual phase, Neutral and Earth 
wires  shall be run from the switch board to the respective ceiling rose. Looping of neutral and 
Earth wires for adjacent light points are not allowed except for the secondary points. For the 
secondary points Neutral and Earth looping should be done only from the respective primary 
points. This will avoid nuisance tripping of ELCB/RCCB in case of leakage and identifying the 
faulty circuit and rectifying will be easy. Each light point and outlet shall be identified with their 
circuit number and DB number with a label pasted on them. Flexible cords for connection to 
appliances, fans and pendants shall be 250/440V grade, three or four cores, with tinned stranded 
copper wires, insulated, twisted and sheathed with strengthening cord. If demanded by Bank, the 
contractor shall supply a certificate issued by the manufacturer of wires and switches stating 
origin, date of manufacture, batch number and standard to which it complies and the test 
certificates. Looping system of wiring shall be used.  Wires shall not be jointed.  Where joints are 
unavoidable, these shall be made through approved mechanical connector. 230 V power supply 
wiring shall be distinctly separate form any other different voltage system and lighting wiring. 
 
17.7.4 CONTROL SWITCHES 
Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob 
is down. Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be 
used. The rating of the Switches shall as per the BOQ. 
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For the UPS power sockets provided in the workstations and counters, the control switches shall 
be provided separately above the counter and the sockets below the counter. 
Similarly, for the wall mounting fan points, the control switches shall be provided separately in the 
Switch board and the socket outlet provided near the wall mounted fans. 
  
17.7.5 TESTING OF ELECTRICAL WIRING SYSTEM 
The entire installation shall be tested in accordance with IS regulations for: 
1.    Insulation resistance. 
2.    Earth continuity. 
3.    Polarity of single pole switches. 
 
17.8 LIGHT FIXTURE INSTALLATION: 
17.8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is 
observed between the approved layout and the actual layout, please consult the Bank Engineer 
and re-plan the lighting layout to suit the actual site conditions. 
If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be used 
to mark the spacing of light fixtures as per approved drawing. After marking, the light fitting 
support and accessories shall be fixed. Wires shall be connected to the connector of light fitting 
as per standard. Light fitting shall be mounted on the support fitted. Line level and final alignment 
shall be checked with line dori. 
 
17.8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: 
While installing light fixtures in the false ceiling, the contractor has to check the distance between 
the roof and the false ceiling and ensure that the sufficient height is available for fixing the light 
fixtures and if requires any change in the lighting layout. Any hindrance like beams, sewerage 
pipe lines, electrical cables etc. has to be informed to the Bank Engineer and necessary guidance 
obtained before installation. Support to hang the fixture to be provided in the roof with suitable 
length of chain links or GI wires of suitable size, as per recommendation of the light manufacturer. 
The supports shall be of sufficient length to enable change of location of fixtures to the adjacent 
grid/cutout, if required by Bank. The supports should not be fixed to the pipes or cables or 
electrical conduits running above the false ceiling. The Light fixtures should not be loosely laid on 
the false ceiling grid without any support. 
 
17.8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first as 
per the lighting layout and the cutout shall be made in coordination with the interior contractor. 
Wherever required, the suitable frame required have to provided by the contractor for the 2’x2’ 
fixtures.  
 
17.8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the false 
ceiling to make the cutout neatly and as per the desired lighting layout. Nylon line dori shall be 
used to ensure that all light fixtures are in a straight line. 
 
17.8.5 If the works involves, some architectural features in the false ceiling, the contractor shall 
consult the interior contractor and Bank Engineers before installation of light fixtures, ceiling fans, 
laying of cables above false ceiling to avoid any damage or any hindrance to the proposed 
architectural features. 
 
17.9 EARTH STRIPS / CABLE TRAYS: 
17.9.1 GI/COPPER STRIP LAYING: 
Before installation of GI and copper earth strip, the inspection shall be carried out to confirm size, 
quantity and galvanizing of GI strip. Arrangement shall be made for proper scaffold for strip laying 
on the tray. Check wall and beam finishing before strip clamping on the wall and beam. Ensure 
that all Earth strip installation are straight. The earth strip route and size shall be 
confirmed/verified with approved earthing drawing. 
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Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C” type 
holding clamp for avoiding gap between two strips. GI strip fixing inside cable tray with using of 
GI nut bolt at every 5 mtr.interval. Clamps shall be fixed at an interval of 1000mm. Copper to GI 
earth strip connection shall be done by using the bimetallic washer 
 
17.9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 
Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips 
at joints shall be minimum. Overlapping area to be properly welded and ensure no gap in the joint 
area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip wherever 
accessible areas such as inside substation, all embedded portion etc. Welding joints are cleaned 
with wire brush and then coated with Galva brite. All paint, scale and enamel shall be removed 
from the contact before the earthing connections are made. All sizes of GI strips shall be fixed by 
using GI clamp, GI spacer, and 35x8mm GI screw with PVC nylon fasteners (PVC Grip). Clamps 
shall be fixed  at an interval of1000mm (in case of wall/slab).The earthing for Equipment shall be 
tapped from the main earth conductor/strip. Equipment earthing shall be done by GI nut bolting. 
Ensure GI nut bolt shall be fully tightened at equipment earthing. GI strip laid underground shall 
be at depth of 500mm below finished grade level. All joint below ground level shall be welded by 
two coats of bitumen paint. All connections to the grounding grid shall be made with earthing strip 
welded to the grid and bolted at equipment ends. All joints and cut ends shall be properly painted 
with galvabrite.  
 
17.9.3 CABLE TRAY INSTALLATION: 
Cable tray supports and cable tray material shall confirm the size, quantity and quality as per 
technical specification. Cable tray routes shall be cleared of any debris. Necessary cable tray 
route and supports shall be checked as per approved drawings. If required, make suitable size 
opening in the wall for cable tray entry into the building. All accessories used such as joint plate, 
nut, bolts with washer, bends, reducers, etc. used in cable trays shall be of the same manufacturer 
as that of the cable trays. Necessary Scaffolding shall be arranged wherever applicable. 
Throughout the work execution, safety standards shall be followed. 
Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route at 
the deck slab. After marking of supports location, drill the hole & install anchor fastener. Ceiling 
bracket and top hat section shall be fixed on anchor fastener. Install the threaded rod supports 
using with ceiling bracket as per approved drawing. Check the vertical and horizontal alignment 
of threaded rod support by spirit level. Supports shall be installed at spacing not exceeding 1.5 
meters and all branches, bends, Endpoints supports shall be installed as shown on the approved 
drawings. Nylon line dori will be used to ensure that all supports are in a straight line. After the 
installation of supports install the proper size cable tray and check the alignment using of line 
dhori & Sprit level. Two lengths of cable tray shall be connected with the joint plate. Minimum 
clearance shall be maintained between bottom of the tray and the ceiling. End cap to be provided 
at end cut portion of tray.  
 
17.10 CORE CUT: 
Core cut hole shall be carried out at the site as per the site requirement after consulting Civil 
Engineer. Ensure marking of core cut is in line of existing cut out at the floor above or below to 
have vertical alignment. If more than one Core cut is required, required spacing shall be provided. 
Centre of core cut to be drilled with drill machine to receive core bit of machine. This will avoid 
displacement of core machine bit. The Core cut Machine will be Fixed to Slab using Machine 
Clamp and anchor Fastener. Check that machine is firmed enough not to displaced from its 
location. Check the electrical supply and run the machine with minimal force. Maintain proper 
gaps between adjacent core cuts to allow pipe jointing in future. Upon completion of the core cut, 
protect the Core cut hole using the ply piece. 
 
17.11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING : 
17.11.1 The contractor shall give due notice to the Employer whenever any work like 
opening for the earth pits, under ground laying of cables, concealing the conduit piping, cabling 
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or any work is to be concealed in the wall/false ceiling/partitions or finished up or otherwise 
becoming inaccessible later on, in order that the work may be inspected and correct dimensions 
taken before concealing. 
 
17.11.2 If the Contractor has concealed the items without informing Bank Engineer, the 
same shall be opened up for measurement and made good to the original finishing at the 
contractor’s expenses. If the contractor refuses to do so, then the same will not be considered for 
measurement and no payment may be made for such materials.   
 
17.11.3 The contractor shall not execute any extra work other than the Bank’s written 
instruction. No works, for which rates are not specifically mentioned in the price bid, shall be taken 
up without written permission of the Bank.  
 
17.11.4 Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the 
decision of Bank shall be accepted as correct and binding on the contractor. 
 
17.11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands 
or any other gadgets or supports required for the execution of the work at site and Bank will not 
provide or entertain such requests. 
 
18.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
18.1 All the works specified and provided for in the specifications or which may be required to 
be done in order to perform and complete any part thereof shall be executed in the best and most 
workman like manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as represented 
by the drawings or according to such other additional particulars, and instructions as may from 
time to time be given by Bank during the execution of the work and to his entire satisfaction. The 
Contractor shall use only products bearing ISI marking in the work for those materials for which 
no makes are mentioned in the tender. 
 
18.2 No refurbished, second hand and spurious materials should be used. If required, the 
contractor has to submit the details of the source of his purchase of materials to Bank. Bank 
reserves its right to enquire and collect data from the supplier to confirm the authenticity of the 
materials. Bank has the right to stringent action against the contractor, as deemed fit, in addition 
to suspend / cancel the contract. 

18.3 Contractor should get approval of the samples of materials in advance with Bank’s 
Engineer before use of the same in the work, should be contractor desire to substitute any 
specified materials with “Equal” or “Other approved” etc., he/they must obtain the specific 
approval of the Bank in writing for any such substitution, well in advance.  
 
18.4 Samples of all materials to be used must be submitted when so directed by Bank. If 
required, the contractor shall have to carry out tests on materials in approved materials testing 
laboratories or as prescribed by Bank at his own cost to prove that the materials etc., under test 
conform to the relevant I.S Standards or as specified in the specifications. The necessary 
charges, transporting, testing etc., shall have to be borne by the contractor. No extra payment on 
this account will be entertained. 
 
18.5 If the contractor has used any material which is not complying with the specifications, or 
the workmanship is bad or the material used is substandard or second hand etc, Bank shall during 
the progress of the work have power to order the removal and substitution of the material or 
proper re-execution of the work within a reasonable time. In case the contractor refuses to comply 
with the order, Bank shall have the power to employ other agencies to rectify or re-execute the 
work at the cost and risk of the contractor. 
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18.6 Any damage (during the work) to any part of the work or to the premises for any reasons 
due to rain, storm or neglect of contractor shall be rectified by the contractor in an approved 
manner at no extra cost. 
 
18.7 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own expenses 
shall make good any damage arising from any of these causes. 
 
18.8 When the employer observes that the progress of the work is not satisfactory or very slow 
or not in a workmanship manner or of poor quality or violative of safety protocols etc, the 
contractor shall be issued a suitable advise to rectify the same or replace the materials or redo 
the entire work, within a reasonable time frame. If the contractor could not rectify the things within 
the time frame given, in the interest of the work, the Employer reserves the right to execute any 
part of the work included in this contract or the entire work by any other Agency or persons and 
contractor shall allow all reasonable facilities and extend cooperation for the execution of such 
work. 
 
18.9 All expenses consequent thereon or incidental thereto as certified by Bank shall be borne 
by the contractor or may be deducted from any money due to or that may become due to the 
contractor. No certificate, shall relieve the contractor from his liability in respect of unsound work 
or bad materials. 
 
19.0 PERIOD OF CONTRACT & EXTENSION OF TIME 
19.1  Time is the essence of the contract. The Contract shall be executed within the stipulated 
period in the NIT. No request for extension will be entertained and the bidder has to plan and 
mobilize his resources for the satisfactory completion of the project within the time period agreed 
in the tender.  
 
19.2 If in the opinion of the Employer, the work is delayed due to the following reasons not 
attributable to the contractor, the employer shall make a fair and reasonable extension of time, 
for completion of the Contract works 
a) By force majure (or) 
b) By reason of any exceptionally inclement weather (or) 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners of public authorities arising, than through the Contractor’s own default (or) 
d) By the works not referred in the Schedule of Quantities or specifications (or) 
e) By reason of civil commotion, workmen strike or lock-out  (or) 
f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving reasonable 
time to prepare such instructions  
 
19.3 In case of such strike or lock-out, the Contractor shall as soon as possible give written 
notice thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors 
to prevent delay and shall do all they may reasonably be required, to the satisfaction of the 
employer to proceed with the work. 
 
19.4 In case the work is held up for any site conditions not attributable to the contractors or for 
any decisions instructions / want of details from Employer or for any of the conditions, the 
contractor shall be allowed reasonable extension of time by the employer but any claim for idle 
labour shall not be entertained by the employer. Contractor’s quoted rates should include for all 
such contingencies. 
 
20.0 PAYMENT TERMS 

i) No advance payment.  
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ii) No part payment. For certain works, part payment will be considered if stipulated in 
the NIT. 

iii) Payment shall be made by way of Electronic fund transfer and the bill will be paid by 
the Branch. 

iv) Contractor should furnish details of the bank a/c no, IFSC code along with their 
invoices. 

 
20.1 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the 
interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the 
requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and 
reconstructed, or re-erected or be considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, 
determine or affect in any way the power of the Employer under these conditions or any of them 
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. 
 
20.2 If the Bank has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 
 
20.3  The final bill shall be accompanied by a certificate of completion or Commissioning report 
signed by an official of the Bank. Payments of final bill shall be made after deduction of Retention 
Money as specified, which shall be refunded after the completion of the Defects Liability Period 
provided the contractor has rectified all defects to the satisfaction of the Bank. The acceptance 
of the payment of the final bill by the contractor would indicate that he has no further claim in 
respect of the work executed. 
 
20.4  GST as applicable shall be paid extra and the same shall be clearly shown in the 
invoices.  
 
20.5  Statutory deduction towards income tax and other taxes as and when directions from 
statutory bodies are received will be made at the time of making payments. Currently, I.T. will be 
recovered @ 2 % plus surcharge or as applicable as per Government Rules. GST-TDS as per 
applicable rates will be deducted, wherever applicable. 
 
20.6  GST: 
a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments will 
not be made to inactive or invalid GST invoices. 
b. Reimbursement of GST will be made only on submission of proper GST invoice as per 
applicable GST provision. Non-GST invoices will not be accepted. The contractor should comply 
with the following. 
c. Contractor should have GST Registration Number 
d. Invoice should specifically disclose the amount of GST levied at applicable rate as per GST 
provision 
e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for payment 
f. Contractor should timely file his GST return in accordance with GST provisions to enable the 
bank to claim the credit of GST paid to the contractor 
g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ 
 
20.7 The works will be paid for as “measured work” on the basis of actual work done and not 
as “lump sum” contract, unless otherwise specified. 
 
20.8 All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved, 
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directly related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection. In the case of lump-
sum charges in the tender, in respect of any items of work, payment will be made for the actual 
work done, on the basis of lump sum charges, as will be assessed by Bank. 
 
21.0 SECURITY DEPOSIT 
21.1   Retention Money: From each running bill, an amount at the rate of 8% of the gross value 
of the running bill shall be recovered as retention money, till the total retention amount including 
the ISD amount already with the Bank become 5% of the value of the contract amount. This 
amount is called as Total Security Deposit, which consists of two components. 

a) ISD - Initial Security Deposits. 
b) RM - Retention Money. 

 
21.2 The total security deposit (5%) will be kept with the Bank. The total security deposit 
amount shall be refunded without interest to the contractor 30 days after the end of defects liability 
period, provided he has satisfactorily carried out all the works and attended to rectification of all 
defects in accordance with the conditions of the contract including clearing the site.  
 
21.3 The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, which may appear within the defects liability period. In case of failure on the part to do 
so, the cost of rectifying the defects through any other agency shall be deducted from the amount 
of security deposit due to the contractor. 
 
21.4 During the contract period, all compensation or other sums of money payable by the 
Contractor to Bank under the terms of this contract, will be deducted from the security deposit, or 
from any sum that may become due to the Contractor on any account whatsoever.  
 
21.5 In the event of the Security Deposit being reduced by reasons of any such deductions, 
the Contractor shall within 7 days of being asked to make good, by DD, any sum which have 
been deducted from his security deposit.  
 
22.0 PENALTY CLAUSE  
The successful bidder shall execute the work in a workmanship like manner and complete the 
work within the stipulated period in the NIT. If the work is delayed beyond the stipulated period 
for reasons attributable to the bidder, Bank shall penalize them a penalty @ 0.5% per week for 
every week of delay or part thereof beyond the scheduled date of completion, in any case, not 
exceeding 5% of the contract value or the completed value of work. 
 
23. VARIATION IN QUANTITY / SUBSTITUTION OF ITEM  
23.1 The Schedule of Quantities unless otherwise stated shall be deemed to have been 
prepared in accordance with the Standard Procedure shall be considered to be approximate and 
no liability shall attach to the employer for any error which may be discovered therein.  
 
23.2 The Employer reserves the right to increase or decrease or delete or omit or execute only 
a part or the whole or any excess thereof, as per the site requirements, without assigning any 
reason therefore at the time of allotment / execution of work. Contractor will be paid for the actual 
work done at the site. No variation shall vitiate the contract. 
 
23.3 The tender rates shall be fixed and applicable for any increase or decrease in the tendered 
quantities. Nothing extra will be paid by the Bank on account of omission / deletion of items or 
decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the 
contractor on this account. Payment will be made on actual measurement of the work done. All 
measurements shall be as per relevant I.S. standards 
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23.4 Bank reserves the right to order more quantities than what is mentioned in this tender (at 
the same rate and terms and conditions) either at the same site or other sites as per the need 
within the validity of this tender. 
 
23.5 The price of all additional items/non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing. If similar items are not available, 
the rates for such items will be derived as per standard method of rate analysis based on 
prevalent fair price of labour, material and other components as required with 15% towards 
contractor’s profit and overheads. 
 
24. CONTRACTOR’S EMPLOYEES 
24.1 The Contractor shall employ technically qualified / having appropriate skill and competent 
persons fully trained and adequately experienced Electricians, who are medically fit. They should 
be free from any contagious diseases. The Electricians shall be well mannered and properly 
dressed with shoes etc.  
 
24.2 The contractor shall provide necessary training on safety measures while executing the 
work wherever necessary so as to avoid accident. The Bank shall not be responsible for any 
accident occurred or damage incurred or claims arising there from during the execution of work. 
The contractor shall also provide all risk insurance policy including third party insurance as may 
be necessary to cover the risk. 
 
24.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their 
employees within the premises. Bank is not responsible for any damages or claims on account 
of the misbehavior / misdeeds of his employees.  For this purpose, any person supplied by the 
contractor to be engaged on the work on regular basis or as an alternate arrangement, under the 
direct order or control of the Employer or his representative shall be deemed to be a person 
employed by the contractor. 
 
24.4 The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct. Such discharges shall not be the basis of any claim for 
compensation or damages against the Employer or any of their officer or employee. 
 
24.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank Services without previous permission of the Bank. This contract is 
liable to be cancelled, if either the contractor or any of his employees is any time to be such a 
person who had not obtained the permission of Bank as aforesaid before submission of the tender 
or engagement in the contractor’s service. 
 
24.6 Contractor should not engage child labour in any of the activities in this contract.  
 
24.7 The contractor shall not employ person who is not an Indian National. 
 
24.8 The Electrician shall not over stay in the Bank premises other than the time permitted by 
the Bank or in the odd hours or holidays unless or otherwise required by the Branch for specific 
reasons like maintenance, repair works etc.  
 
24.9 In respect of all labour employed directly or indirectly on the work for the performance of 
the contractor’s part of work, the contractor at his own expense, will arrange for the safety 
provisions as per the statutory provisions, B.I.S recommendations, factory act, workman’s 
compensation act, CPWD code and instructions issued from time to time.  
 
24.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank. 
The Contractor shall be responsible for all the claims of the employees of the Contractor and shall 
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not make and claim whatsoever against the Bank. The Contractor shall be responsible for all 
statutory requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator 
is responsible for compliance of all the rules & safety regulations etc.  
Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the 
contractor as the case may be. The Contractor shall bind himself and keep the Employer saved 
harmless and indemnified against claims if any of the workmen and all costs and expenses as 
may be incurred by the Employer in connection with any claim that may be made by any workmen. 
 
25. WORKING HOURS AT THE SITE 
As instructed by Bank. Contractor to ensure that the routine operations at the site are not affected 
by the contract work. If required, they have to work on the Bank Holidays in coordination with 
other agencies and Bank. 
 
26.0 SUBCONTRACTING 
26.1 The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share 
or interest therein nor, shall take a new partner, without written consent of the Employer and no 
subletting shall relieve the contractor from the full and entire responsibility of the contract or from 
active superintendence of the work during their progress 
 
27.0 STORAGE OF MATERIALS  
27.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools etc in 
the site with the permission of the Bank. However, the contractors shall be responsible for the 
custody and security of all materials and equipment at site. No claim for loss or theft will be 
entertained by the Bank.  

 
27.2 Shelter or stay and other amenities for the electricians have to be arranged by the 
contractor at his own expense and responsibility.  
 
27.3 On completion of the works, the contractor shall remove all tools, surplus materials, 
rubbish and temporary works of every kind and leave the whole of the site and the works clean 
and in a workmanlike condition to the satisfaction of the Bank. 
 
28.0  FORCE MAJEURE 
28.1 Notwithstanding the provisions of  General terms and conditions of the Contract, the 
contractor shall not be liable for forfeiture of its performance security, liquidated damages, or 
termination for default if and to the extent that the delay in performance or other failure to perform 
its obligations under the Contract is the result of an event of Force Majeure. 
 
28.2 For the purposes of this clause, 'Force Majeure' means and includes wars, insurrections, 
revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, bandh, fires, floods, 
epidemic, quarantine restrictions, freight embargoes, declared general strikes in relevant 
industries, Vis Major Act of Government, impeding reasonable performance of the Contractor and 
/ or Sub-Contractor but does not include any foreseeable events, commercial considerations or 
those involving fault or negligence on the part of the party claiming Force Majeure. 
 
28.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in writing of 
such condition and the cause thereof. Unless otherwise directed by the Bank in writing, the 
Vendor shall continue to perform its obligations under the Contract as far as is reasonably 
practical, and shall seek all reasonable alternative means for performance not prevented by the 
Force Majeure event. 
 
29.0 COMPLIANCE OF STATUTORY REGULATIONS 
29.1   The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control 
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Boards, Municipal Authorities, water and Sewarage boards and shall before making any 
variations from the drawings or specifications that may be associated to so conform, give the 
Employer written notices specifying the variations proposed to be made and reasons for making 
them and apply for instruction thereon. The Employer on receipt of such intimation shall give a 
decision within a reasonable time. 
 
29.2  The contractor/s shall arrange to give all notices required for by the said Acts, Regulations 
or Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer. The Contractor shall indemnify the Employer against all claims in respect of patent 
rights, designs, trademarks or name or the protected rights in respect of any equipment, machine, 
work or material used for or in connection with the works or temporary works and from and against 
all claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in 
respect thereof or in relation thereto. The Contractor shall defend all actions arising from such 
claims, unless he has informed the Employer, before any such infringement and received their 
permission to proceed and shall himself pay all royalties, license fees, damages, coat and 
charges of all and every sort that may be legally incurred in respect thereof. 
 
29.3 The contractor should strictly abide by the Central/State labour regulation for the Minimum 
Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including the 
latest amendments, if any and other safety regulations.  
 
29.4 The contractor shall keep the Employer saved harmless and indemnified against claims if 
any of the workmen and all costs and expenses as may be incurred by the Employer in connection 
with any claim that may be made by any workmen. 
 
30.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 
30.1 The insurance shall be for an amount equal to 110 percent of the value of the contract on 
“All Risks” basis, valid until the Completion of the project or handing over whichever is later.  
 
30.2 Should any loss or damage occur, the Vendor shall initiate and pursue claim till 
settlement and promptly make arrangements for repair and / or replacement of any damaged 
item to the satisfaction of the Bank, irrespective of settlement of claim by the underwriters. 
 
30.3 The contractor shall be responsible for all injury to the work or workmen to persons, 
animals or things and for all damages to the structural and / or decorative part of property which 
may arise from the operations or neglect of himself or of any sub-contractor or of any of his or a 
sub-contractor’s employees, whether such injury or damage arise from carelessness, accident or 
any other cause whatsoever in any way connected with the carrying out of this contract. 
 
30.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damages to the property of third parties. 
 
30.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely 
from all responsibility in this respect. 
 
30.6 The contractor shall be responsible for anything, which may be excluded from damage to 
any property arising out of incidents, negligence or defective carrying out of this contract. 
 
30.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect of 
any such claim or damages from any sums due to or to become due to the contractor. 
 
31. TERMINATION OF CONTRACT BY BANK 
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If the contractor being a company go into liquidation whether voluntary or compulsory or being a 
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee 
in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
receiver of the contractor’s firm appointed by the court shall be unable within fourteen days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of the BANK that he 
is able to carry out and fulfill the contract, and if so required by the Bank to give reasonable 
security therefore, or if the contractor shall suffer execution to be issued, or shall suffer any 
payment under this contract to be attached by or on behalf of and of the creditors of the contractor, 
or shall assign, charge or encumber this contract or any payments due or which may become 
due to contractor, there under, or shall neglect or fail to observe and perform all or any of the acts 
matters of things by this contract, to be observed and performed by the contractor within three 
clear days after the notice shall have been given to the contractor in manner hereinafter 
mentioned requiring the contractor to observe or perform the same or shall use improper 
materials of workmanship in carrying on the works, or shall in the opinion of the Bank not exercise 
such due diligence and make such progress as would enable the work to be completed within 
due time agreed upon, and shall fail to proceed to the satisfaction of the Bank after three clear 
das notice requiring the contractor so to do shall have been given to the contractor as hereinafter 
mentioned or shall abandon the contract, then and in any of the said cases, the Bank may 
notwithstanding previous waiver determine the contract by a notice in writing to the effect as 
hereinafter mentioned, but without thereby effecting the powers of the Bank of the obligations and 
liabilities of the contractor the whole of which shall continue in force as fully as if the contract, had 
not been so determine and as if the works subsequently executed by or on behalf of the contractor 
(without thereby creating any trust in favor of the contractor) further the Bank or his agent, or 
servants, may enter upon and take possession of the work and all plants tools scaffolding sheds 
machinery, steam, and other power, utensils and materials lying upon premises or the adjoining 
lands or roads and sell the same as his own property or may employ the same by means of his 
own servants and workmen in carrying on and completing the works or by employing any other 
contractors or other persons or person to complete the works, and the contractor shall not in any 
way interrupt or do any act, matter or thing to prevent or hinder such other contractors or other 
persons or person employed from completing and finishing or using the materials and plants for 
the works when the works shall be completed, or as soon thereafter as conveniently may be the 
Bank shall give notice in writing to the contractor to remove his surplus materials and plants and 
should the contractor to remove his surplus materials after receipt by him the BANK may sell the 
same by Public Auction and shall give credit to the contractor for the amount so realized. Any 
expenses or losses incurred by the contractor for the amount so realized. Any expenses or losses 
incurred by the BANK in getting the amount payable to the contractor by way of selling his tools 
and plants or due on account of work carried out by the contractor prior to engaging other 
contractors or against the Security Deposit. 
 
32.0 DISPUTES/ARBITRATION: 
32.1 All disputes or differences whatsoever arising between the parties out of or in connection 
with this contract or in discharge of any obligation arising out of the Contract (whether during the 
progress of work or after completion of such work and whether before or after the termination of 
this contract, abandonment or breach of this contract), shall be settled amicably.  
 
32.2 If however, the parties are not able to solve them amicably, either party (SBI or Vendor), 
give written notice to other party clearly setting out there in specific dispute(s) and/or difference(s) 
and shall be referred to a sole arbitrator mutually agreed upon, and the award made in pursuance 
thereof shall be binding on the parties.  
 
32.3 In the absence of consensus about the single arbitrator, the dispute may be referred to 
joint arbitrator; one to be nominated by each party and the said arbitrators shall nominate a 
presiding arbitrator, before commencing the arbitration proceedings. The arbitration shall be 
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settled in accordance with the applicable Indian Laws. Any appeal will be subject to the exclusive 
jurisdiction of courts at Hyderabad. 
 
32.4 The Vendor shall continue work under the Contract during the arbitration proceedings 
unless otherwise directed by the Bank or unless the matter is such that the work cannot possibly 
be continued until the decision of the arbitrator is obtained. 
 
32.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the arbitration 
proceedings and that of all documents and communications between the parties shall be in 
English. 
 
33. Governing Language: 
All communication with respect to the Bid, clarifications, replies, contract documents etc shall be 
in English.  
 
34. Safety Guidelines for the Contractor: 
The Contractor should follow the following General safety Guidelines while executing the work: 
34.1 Smoking is strictly prohibited at workplace. 

 
34.2 No one is allowed to work at or more than three meters height without wearing safety belt 
and anchoring the lanyard of safety belt to firm support preferably at shoulder level. Chinstrap of 
safety helmet shall be always on and safety boot is worn. 
 
34.3 Usage of eye protection equipment shall be ensured when workmen are engaged for 
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be provided as 
per the need. 
 
34.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety 
goggles etc. shall be arranged before starting the job. 
 
34.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. 
Safe approach to be ensured into every excavation. 
 
34.6 Preferably the work shall be carried out during the daytime. However, adequate 
illumination at workplace shall be ensured in case any work is carried out at night. 
 
34.7 All the dangerous moving parts of the portable / fixed machinery being used shall be 
adequately guarded. 
 
34.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall 
not be used as work platforms. 
 
34.9  Debris, scrap and other materials to be cleared from time to time from the workplace and 
at the time of closing of work everyday. Dismantled Material shall not be thrown from the height 
and shall be properly disposed off to prevent any injury to public/staff. 
 
34.10 Other than electricians no one is allowed to carry out electrical connections, repairs on 
electrical equipment or other jobs related thereto. 
 
34.11 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 
 
34.12 Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited and plug tops of suitable capacity only shall be used. 
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34.13 All the unsafe conditions, unsafe acts identified by contractors, reported by SBI to be 
corrected on priority basis. 
 
34.14 No children or  physically challenged persons shall be allowed to enter the workplace and 
shall not be utilized for any service during execution of the work. 
 
34.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly 
and safely when not in use. 
 
34.16 Clamps shall be used on Return cables to ensure proper earthling for welding works. 
 
34.17 Return cables shall be used for earthling. 
 
34.18 All the pressure gauges used in gas cutting apparatus shall be in good working condition 
and in case of any leakages, the same shall not be used.  
 
34.19 Proper eye washing facilities shall be made in areas where chemicals are handled. 
 
34.20 Connectors and hose clamps are used for making welding hose connections. 
 
34.21 Tapping of power by cutting electric cables in between must be avoided. Proper junction 
boxes must be used. 
          
 

 
READ, UNDERSTOOD AND ACCEPTED 
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LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS 

S.No. Description IS Code 

1.  EXTERNAL ELECTRIFICATION wiring installation (system 
voltage not exceeding 650V 

IS 732 – 1989 

2.  Graphical symbols used in Electro-technology art-XI-Electrical 
Installation buildings  

IS 2032-1969 

3.  Fire safety of buildings (General) Electrical Installation IS 1646-1961 
4.  3 pin plugs and sockets IS 1293 
5.  Earthing IS 3043-1966 
6.  Fittings for electrical wiring IS 26671964 

7.  General and safety requirements for electric lighting fittings IS 1913-1969 
8.  Busbar ratings IS 8084-1976 
9.  On load change over switches IS 4064-1978 
10.  Panel shall comply with the latest Relevant Indian Standards and 

Electricity Rule and Regulations 
IS-13947-1993 

11.  The general construction shall for factory built assembled 
switchgear & control gear for voltage up to and including 1100 V 
AC 

IS-8623-1977 
(Part-1) 

12.  DBS IS-13947-1993 
13.  The general construction for factory built assembled switchgear 

& control gear for voltage up to and including 1100 V AC 
IS-8623-1977 

(Part-1) 
14.  The degree of protection shall be IP-42 for indoor application, IP-

55 for kitchen and IP-65 for outdoor application. 
 

15.  Conduits for electrical installations, Part 3: Rigid plain conduits of 
insulating materials. General requirements [ETD 14: Electrical 
Wiring Accessories]. 

IS 9537-3 (1983) 
 

16.  Fittings rigid non-metallic  conduits [ETD 14: Electrical Wiring 
Accessories] 

IS 3419 (1989) 
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FORM OF SUBMISSION OF TENDER  
(To be filled by the tenderer) 

 
The Regional Manager, 
Sate Bank of India, 
RBO ___________, 
________________, 
 
 
Dear Sir/s, 
 
Ref: TENDER FOR ________________________________________________ 
 
I/We have examined the above tender and subsequent pre-bid clarifications/ modifications / 
revisions, if any, furnished by the Bank and I/We have inspected the site of works and have 
made me / us fully acquainted with the local conditions in and around the sites of works and 
offer to undertake Contract as detailed in this tender by submitting my/our bids.  
 
2. While submitting this Bid, I / We certify that: 
i) The undersigned is authorized to sign on behalf of the Bidder and the necessary 
support document delegating this authority is uploaded along with the bid. 

ii)     We certify that we have not made any changes in the contents of the tender 
document read with its amendments/clarifications provided by the Bank, submitted by us in 
our Bid document.  

iii) The rate quoted in the price Bids are as per the tender and subsequent pre-Bid 
clarifications/ modifications/ revisions furnished by the Bank, without any exception. 

3. We agree to abide by all the Bid terms and conditions, contents of Agreement and the 
rates quoted in the bid, which shall remain binding upon us. 
 
4. If our Bid is accepted, we undertake to enter into and execute at our cost, when called 
upon by the Bank to do so, a contract in the prescribed form and we shall be jointly and 
severally responsible for the due performance of the contract. 
 
5.  Until a formal contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your notification of award, shall constitute a binding Contract between 
us. 
 
6.   It is further certified that the contents of our Bid are factually correct. We also accept that 
in the event of any information / data / particulars proving to be incorrect, Bank will have the 
right to disqualify us from the Bid. 
 
7.  We understand that you are not bound to accept the lowest or any Bid you may receive 
and you may reject all or any Bid without assigning any reason or giving any explanation 
whatsoever.  
 
8.  We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or 
any other regulatory body. 
 
9. We also confirm that we have not been blacklisted by any Bank / PSU / State or Central 
Govt departments for any reasons. 
 
10. We confirm that we do not have any litigation / cases pending against us in any Bank / 
PSU / State  or Central Govt departments. 
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11. We confirm that we are responsible to obtain all necessary licenses, permission, NOC 
from all the statutory /local authorities for the smooth execution of this contract in SBI 
premises.  
 
12. We hereby confirm that all the materials/components/spare parts/equipment etc. to be 
supplied / used as a part of this contract shall be original / new materials / components / parts 
/ equipment only, from respective OEMs of the products and that no refurbished / duplicate / 
second hand materials/components /parts/ equipment shall be supplied or shall be used. 
 
13. For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as 
I shall be liable to penalized by the Bank as deemed fit and for all such loses made thereof, I/ 
we shall not have any right to arbitrate in any manner. 
 

Yours Faithfully,  

Contractor’s Signature_______________________  

Name: _______________________________  

Address: ___________________________________ 

 
 
 

 
 

**************************************************************************************************** 
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FORM OF AGREEMENT 
 
ARTICLES of AGREEMENT made this ____ day of __________ year 202_ between 
______________________________________________________________ (Hereinafter 
referred to as the “Employer/Bank” which expression shall, unless excluded by or repugnant 
to the context, includes its successors and assigns) of the ONE PART 
and________________of_________________________________________________  
(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, 
includes its successors and assigns) of the OTHER PART. 
 
WHEREAS the Employer intends to carry out 
__________________________________________________________________and shall 
herein after referred to as “Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited tenders from 
experienced, resourceful and bonafide contractors through the Bank, Hyderabad vide its 
Notice Inviting Tender (No._______________ dated.______________). 
 
WHEREAS the contractor submitted his Tender containing Notice Inviting Tender, General 
Conditions of Contract, Special conditions, Bill of Quantities, Form of Agreement, Preferred 
makes of materials, Form of Submission of tender, Technical Specifications etc. for the above 
said project, (Hereinafter collectively referred to as the “said conditions”), signed as a token 
of his acceptance of the same, along with requisite Cost of tender and Earnest Money Deposit. 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be 
most suitable for the project. 
 
AND WHEREAS the Employer through Bank has accordingly issued the work order 
(No.____________________dated.__________) to the contractor subject to his furnishing 
the requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance No.____________ dated______________ and has also deposited with the 
Employer a sum of Rs._____________ which with the Earnest Money of Rs._________forms 
the requisite Security Deposit @2 % of the accepted Tender Value of Rs._________. 
 
NOW, therefore, it is hereby agreed to and between the parties as follows:  
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T 
and Schedule of quantities.  
III. All correspondence between the Employer and the Contractor from the date of issue of 
N.I.T and the date of issue of work order.  
IV. Work order No. ______________dt.______________ 
 
2) In consideration of the payments to be made to the Contractor as hereinafter provided 
the Contractor shall upon and subject to the said conditions, execute and complete the 
contracted project works and such further detailed drawings as may be furnished to the 
contractor by the said Employer and described in the said Specifications and the said 
Schedule of Quantities. 
  
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the nature 
of the work and addition to or omitting any items of work or of having portions of same carried 
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out through another agency or otherwise and such alterations or variations shall be carried 
out without prejudice to this contract. 
 
4) As mentioned above, the “said conditions” shall be read and be treated as forming part 
of this agreement and parties hereto will respectively be bound thereby and to abide by and 
submit themselves to the conditions and stipulations and perform the same on their parts to 
be respectively observed and preferred. 
 
5) Any dispute arising under this agreement shall be referred to the Arbitration in a 
manner specified in the General Conditions of the Contract and all legal disputes shall be 
limited within the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration 
shall be final and binding on both the parties. 
 
6) The Vendor / Contractor shall promptly notify SBI of any changes in the constitution 
of their firm. It shall be open to SBI to terminate the agreement on the death, retirement, 
insanity or insolvency of any person/s is being director/s or partner/s in the said company / 
firm, or on the addition or introduction of a new partner without the previous approval in writing 
of SBI. But in absence of and until its termination by SBI as aforesaid, this agreement shall 
continue to be of full force and effect notwithstanding any changes in the constitution of the 
firm by death, retirement, insanity or insolvency of any of its partners or the addition or 
introduction of any new partners. In case of retirement / death, the surviving or remaining 
partners of the firm shall be jointly and severally liable for the due and satisfactory 
performance of the terms and conditions of the agreement. 
 
7) The Contractor agrees and hereby keeps the Bank indemnified against all claims, 
actions, loss, damages, reputation loss, costs, expenses, charges, including legal expenses 
(Attorney, Advocates fees included) which the Bank may suffer or incur on account of any 
deficiency in Services rendered by The Contractor or breach of any obligations under this 
contract, including without limitation, breach of confidentiality obligations or any acts of 
commission / omission on the part of employees, agents, representatives or Sub-Contractors 
of the Contractor. The Contractor agrees to make good the loss suffered by the Bank. 
  
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed 
their hands, the day, month and year first above written. 
 
Signed and delivered for and on behalf of  
Shri.    ____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 
 
 
 
2. (Name and Address) 
 
 

 
Signed and delivered for and on behalf of the Contractor _________________by 
Shri__________________________ his duly authorized representative, in the presence of  
 
1. (Name and Address) 

 
2. (Name and Address)  

 
 
 
REFERRED MAKE OF MATERIALS TO BE USED : 
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Sn
o ITEMS BRAND NAME 

1. 
MCCB /MCB/RCCB/MCB 
DB  

L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND / 
HAVELLS 

2. HT/LT CABLES L&T/UNIVERSAL / FINOLEX / POLYCAB / HAVELLS 

3. CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/ 

4. CABLE LUGS DOWELL/3D/JAINSON 

5. CHANGE OVER SWITCH HPL/L&T/C&S 

6. INDICATING METERS L&T/AE/IMP/MECO/CONZERV 

7. RELAYS L&T/ GE/TELEMECANIQUE/AREVA 

8. CT'S RESIN-CAST KAPPA/IMP/AE/KALPA 

9. SELECTOR SWITCHES L&T/SIEMENS/KAYCEE 

10. FRLS WIRES RR KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI 

11. MODULAR SWITCHES 
ANCHOR/LEGRAND/ 
HONEYWELL/HAVELLS/SCHNIDER 

12. PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI 

13. CASING / CAPPING CLASSIC/ MODI/SUDHAKAR 

14. LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS 

15. EXHAUST FANS CROMPTON/ GEC/ ARMONALD/HAVELLS 

16. CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA 

17. ACB L&T/SIEMENS/ SCHNEIDER/ ABB  

18. CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB 

19. CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO 

20. 
BUS BAR SUPPORT 
SYSTEM(SMC SHEETS) POWERMAT/L&T/C&S/LEGRAND 

21. BUS BAR TAPING BOX SIEMENS/SCHNEIDER/ABB/C&S 

22. M S CONDUITS BHARAT / ZINDAL/ 

23. CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS 

24. 
CAT-6/TELEPHONE 
CABLES D-LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE 

25. LAN SWITCHES I/O PORT CISCO/D-LINK/ JUNIPER/LEGRAND 

26. NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON 

 Important: Please Tick (/) the make of materials considered in the Tender. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ELECTRICAL  WORKS AT 
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DISENCHARLA BRANCH  

Sl 
No 

Description Unit Qty Unit 
Rate 

Total 
amount 

            

1 

DISTRIBUTION BOARDS:- 
Supply,  installation and concelling/surface of 
following size MCB/MCCB/RCBO distribution boards 
with following combination of C curve-MCBs as 
required.  the scope of work includes supply of 
blanking paltes for Vacent slots. 

        

1.1 

MCCB NEAR ENERGY METER 
Supply & Installation of 100A,4Pole, 25KA MCCB in 
a fabricated IP 65 enclosure near Energy Meter ( 
MCCB should not visable to outside. 

No 1 13000 13000 

1.2 

Master Control DB: 
Supply & fabrication of free stnading wall mounted 
M V panel made out of 14SWG MS sheet after 
seven tank process and painting with epoxy 
powder coating with vertical cubicles as detailed 
below.   
CUBLICLE-1: 100A,4P,25KA MCCB with vary deep 
extendable handle -1 no  and a busbar 
arrangement at output 
Input:from  MCCB at Energy meter, 
output 1:To MTS  
Output 2: To PDB 
CUBICLE-2: 63A, 4P  Changeover(Manual Transfer 
Swtich-MTS) with vary deep extendable handle-
1no. 
Input 1: From the O/P of Cubicle-1 MCCB  i.e from 
the busbar. 
Input 2: From COS O/P 
Output : MTS DB 

No 1 27032 27032 

1.3 

PDB/Main DB: 
3 phase 4 way Ekinox³ TPN DB-VTPN 
DPX³ 160 MCCB DB's IP 43 - #IK 09 with metal  
Double door:- 
(1) 100A,25KA, 4P, MCCB-1 no (input Master 
Control  DB cubicle-1)) 
(2) 82A,3P, MCB- 02 NO ( I/P to AC DB, COS) 
(3) 40A, 3P, MCB-01 No,( I/p to Capacitors) 
(4) 6-32A, SP MCb-3 No (Spare) 
Note: for indicating lamps,  tap the power supply 
from output of incomer  

No 1 21065 21065 

  

"AC DB 
3 phase 6 way Ekinox³ TPN DB-VTPN DB's 
for DX³ MCB, IP 43 - #IK 09 with metal  Double 
door:- 
(1) 63A, 4P, MCB-1 no (input from PDB) 
(2)63A,4P, 100mA, RCCB-1 no (Input) 
(3) 32A,3P, MCB- 04 NO ( cassette Acs) 
(4) 6-32A SP MCb-6 No (cassette/ split Acs)" 

No 1 21253 21253 
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1.4 

CHANGEOVER SWITCH(COS): 
SITC of fabricated  100A, 4 pole on load 
Change over switch  with provision for the 
armoured cable termination as required.  
(1) Input-1: From PDB 
(2)Input-2: From DG set 
(3) Output:7 segment display(LDB) and MTS 2nd 
Input. 
  

No 1 10260 10260 

1.5 

LDB 
Ekinox³ TPN DB -  6way 7 segment DB's for DX³ 
MCB, Isolator, RCCB and RCBO :With provision for 
FP MCB/Isolator/RCCB/RCBO as incomer and SP 
MCB's as  
(1) 40 A 4 Pole MCB-1no (Input From COS) 
(2) 40A 2P 30mA RCCB-3no  
(3)6-10A SP MCB-14no for raw power sockets and 
light point circuits  
(4) 16A SP MCB-3 nos of water cooler, Kitchen 
power point  
(5) 20A SP MCB-1 no for BM AC 

No 1 23211 23211 

1.6 

OUTPUT OF MTS 
Ekinox³ 4 way ETPN DB's for DX³ MCB, Isolator, 
RCCB and RCBO IP 43 - #IK 09 with Double door. 
(1)63A,4P, MCB-1no(Input from main DB MTS) 
(2)40A, 2P, MCB-1no( Branch UPS I/P) 
(3)32A,4P, MCB-1no( ATM  Raw Power DB) 
(4)6A,2P, MCB-1no (sign board I/P) 
(5)6A,2P,MCB-1 No( exhaust fans in UPS room) 

No 1 9433 9433 

1.7 

CAPACITOR PANEL.  
Supply, installation, testing and commissioing of 1 
no. of 5KVAR heavy duty capacitor box type. The 
scope of work includes supply & fixing of  1 no. of 
16A TP MCB and its related work 

No 1 2753 2753 

1.10 
"MCB WITH ENCLOSURE FOR CASSETTE AC(3PH) 
SITC of 32A 4 pole MCB in a suitable weather proof  
enclosure for cassette Acs" 

No 3 3000 9000 

1.11 
"MCB WITH ENCLOSURE FOR CASSETTE AC(3PH) 
SITC of 32A 4 pole MCB in a suitable enclosure for 
cassette Acs" 

No 3 1800 5400 

1.12 UPS & RELATED DBS       0 

1.13 
 UPS INPUT DB: 
DP/TP/FP Metal enclosure with 1 no of 32A DP MCB 
for 2 to 5 KVA UPS. 

No 1 1240 1240 

1.14 
UPS OUTPUT DB  
DP/TP/FP Metal enclosure with  1 no of 32A DP 
MCB 

No 1 1240 1240 

1.15 

UPS OUTPUT DISTRIBUTION DB NEAR UPS 
SPN 8 way IP 43 - #IK 09 with metal  Double door  
DB for UPS sockets. The scope of work includes 
supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-32A SP MCB-6NO ( 
Hub/NETWORK RACK,CCTV, Fire panel, Burgalarm 
and Distribution boards in banking hall) 

NO 1 3700 3700 
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1.16 

 UPS DB IN BM CABIN 
SPN 8 way IP 43 - #IK 09 with metal  Double door  
DB for UPS sockets. The scope of work includes 
supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO              

NO 0 3700 0 

1.17 

UPS DB IN BANKING HALL 
SPN 8 way IP 43 - #IK 09 with metal  Double door  
DB for UPS sockets. The scope of work includes 
supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-10NO 

No 1 3700 3700 

1.18 

 UPS DB IN BANKING HALL 
SPN 12 way IP 43 - #IK 09 with metal  Double 
door  DB for UPS sockets. The scope of work 
includes supply & fixing of following MCBs: 
(1) 32A FP MCB-1NO, (2)6-10A SP MCB-8NO              

No 1 5800 5800 

2 

ARMOURED  CABLES FOR DB INPUT, CASSETTE 
ACS & UPS INPUT DB:- 
Supply,Laying, Testing and commissioning of 1.1 KV 
grade XLPE insulated armoured alluminium/copper 
conductor cable of the following  size    including 
laying in trenches, cable trays, on wall including 
claming and including civil works  etc complete as 
per IS 7098 - Part 1 - 1983. The scope of work 
includes supply & laying of 2 runs of 8 SWG GI wire 
along with the cable 

      0 

2.1 3.5C X 25 SQMM ALU CABLE  for LDBs & MTS to MS Rmt 180 387 69660 
2.2 4C X 6 SQMM CU CABLE for AC ODU Rmt 15 709 10635 
2.3 4C X 4 SQMM CU CABLE FOR ATM Rmt 14 501 7014 
2.4 3 C X 4 SQMM CU CABLE for UPS and AC ODU Rmt 160 398 63680 

3 

TERMINATIONS: 
Termination of  the following cables with double 
compression(DC) cable glands  and also with 
suitable size alluminiumn/copper  lugs including 
supply and fixing of Lugs.  

      0 

3.1 
3.5C X 25 SQMM ALU CABLE  No 6 144 864 

3.2 4C X 6 SQMM CU CABLE  No 8 208 1664 
3.3 4C X 4 SQMM CU CABLE  No 2 208 416 
3.4 3 C X 4 SQMM CU CABLE  No 12 172 2064 

4 UPS INTERNAL WIRING       0 

  

Supply , laying  and dressing of  following 1.1KV  
XLPE Insulated,  PVC tape/PVC Extruded 
Innersheathed for Multicore copper flexible 
Cables, extruded PVC Type ST2 Sheathed, 
650/1100 V grade as per IS 7098 (Part 1) 1988. The 
scope of work includes laying of cable in a suitable 
metal hose flexible pipe  .complete the work as 
directed by theSBIIMS. the cable should be laid from 
UPS I/P to UPS I/P enclosure & UPS O/P to UPS 
ouput enclosure only. 

      0 

4.1 3 core X 4 sqmm coppe flexible cable Rmt 30 264 7920 
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5 AC WIRING       0 

5.1 

SPLIT AC WIRING:- 
Supply and Fixing of 20 A DP MCB fixed on a 
suitable module metal box including all 
interconnections as required. ( for High Wall Spli 
ACs) along with supply & laying of  3 C* 4 sqmm 
copper armoured cable concealed on wall/ Ceiling 
etc as required. The wires should be conforming to 
IS 694 (with latest amendments).The scope of 
work includes wiring from AC DB to DP MCB to AC 
unit . 

No 2 4911 9822 

5.2 

SPLIT AC WIRING FOR LOCKER ROOM 
Supply and Fixing of 20 A industrial socket with 
metal clad socket  on a suitable module metal box 
including all interconnections as 
required near locker room door & one 20A MCB in a 
suitable enclosure  inside the locker room near 
locker doorm. ( for High Wall Spli ACs) along with 
supply 7 laying of 3C* 4 sqmm copper armoured 
cable concealed on wall/ Ceiling etc as required. 
The wires should be conforming to IS 694 (with 
latest amendments).The scope of work includes 
wiring from AC DB to meal clad socket to AC unit 
Supply and run the  3X4 Sqmm copper flexible  
from metal clad socket to indoor unit, one side to 
be flexible cable to  fited in above socket for plug-
top arrangement and other side should terminate 
IN AC indoor unit side 

No 0 5824 0 

6 

GLOW SIGN BOARD:- 
Supply & laing of 3core 1.5sqmm Copper 
flexible Cable in a suitable FRLS PVC  pipe for 
Glow Sign Board including all terminations 

Rmt 25 78 1950 

7 

EMERGENCY LIGHTING(UPS SUPPLY) 
Supply & laying of 3 core 1.5 sqmm copper flexible 
cable in a suitable FRLS PVC pipe for emergency 
lighting. The scope of work includes supply & 
fixing of 2A DP MCB in a suitable enclosure. No 
of points :One primary point & two secondary 
points. The scope of work extends to supply & 
fixing of 3 no of square type 15 watts recess 
mounted LED lights also. 

No 1 7876 7876 
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8 

LIGHT & FAN POINT WIRING:- 
Point Wiring for Light/fan point with 3X1.5 sqmm 
copper conductor FRLS insulated 1100v grade multi 
strand wires (P+N+E) in concealed/ surface using 
20/25/32 Medium duty FRLS PVC conduit 16swg 
thick with all bend, tees, saddle mounting box, 
cover plate, ceiling rose, etc. complete as required 
etc. The scope of work includes the circuit wiring 
from DB to point control box /switch box using 
3x2.5 sqmm copper conductor FRLS insulated 
1100V grade multistrand wire (P+N+E) in FRLS 
PVC conduit 16 swg thick complete in all respect. 
Each circuit shall have separate earth wire. All 
switch socket must be modular type with M.S. 
Boxes and plate etc. as required. 
(Switch & Sockects:MK:Honeywell or equilent 
for other Makes) 

      0 

8.1 Primary points No 40 864 34560 

8.2 
same as the above secondary point ( only one 
secondary point on the primary point 

No 11 286 3146 

8.3 one switch controlled by three lights No 1 1426 1426 

8.4 
Call bell points for the cabins including supply of call 
bell as required 

No 1 1176 1176 

9 

MODULAR SOCKETS: 
Supply and fixing of  switch(s) & socket(s) fixed on 
a suitable module metal box(16 guage) and white 
front plate (Modular type) including all 
interconnections as required  and blank plate has 
to be provided if necessary. The scope of work 
extends to Supply  and wiring with  2runs of 4.0 
sq.mm  & one run of 2.5sqmm 1100 V grade 
PVC insulated multi strand FRLS copper 
conductor wires conforming to IS 694 (with 
latest amendments) in suitable size FRLS PVC 
CONDUIT of 2mm thick concealed in the above 
ducts in the floor and supply of all fixing materials 
and accessories, interconnections complete as 
required for the UPS/ raw power sockets in the 
single window counters and officer tables.(Switch & 
Sockects:MK:Honeywell or equilent for other 
Makes) 

      0 

9.1 

PRIMARY POINT: RAW POWER 
1 no of 6/16A socket with 1 no of 16A switch For 
power point in banking hall cooler 

No 1 2055 2055 

9.2 
PRIMARY POINT: RAW POWER 
2 nos of 6/16A socket with 2 no of 16A switch For 
Kitchen 

No 2 2033 4066 
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10 

Supply and fixing of  switch(s) & socket(s) fixed on 
a suitable module metal box(16 guage) and white 
front plate (Modular type) including all 
interconnections as required  and blank plate has 
to be provided if necessary. The scope of work 
extends to Supply  and wiring with  3runs of 2.5 
sq.mm   1100 V grade PVC insulated multi strand 
FRLS copper conductor wires conforming to IS 
694 (with latest amendments) in suitable size FRLS 
PVC CONDUIT of 2mm thick concealed in the above 
ducts in the floor and supply of all fixing materials 
and accessories, interconnections complete as 
required for the UPS/ raw power sockets in the 
single window counters and officer tables. (Switch 
& Sockects:MK:Honeywell or equilent for other 
Makes) 

      0 

10.1 

PRIMARY POINT- RAW POWER 
1nos6/16A Socket and 1nos 16A switch (Rawpower 
point switch and socket to be installed ina metal 
box) . The scope of work extends supply of 3 
meter length of flexible 3core 2.5sqmm multi 
core copper cable one end connected to plug top 
16A and the other connected to the SB inside and 
a suitable hook arrangment as required for hanging 
the cable required for Record rooms & Safe 
room, LOCKER room, Strong room, stationary 
room( Independent Circuits) 

No 3 598 1794 

10.3 

PRIMARY POINT:UPS POWER 
4nos. 6A sockets with 1 no 16A switch   for NET 
WORK RACK, CCTV, Fire control panel from UPS 
main DB  

No 3 1661 4983 

  

PRIMARY POINT: UPS/RAW POWER 
1 nos of 6A socket with 1 no of 6A switch for  
Fire control panel from UPS main DB  

No 1 1228 1228 

11 

Supply and fixing of  switch(s) & socket(s) fixed on 
a suitable module metal box(16 guage) and white 
front plate (Modular type) including all 
interconnections as required  and blank plate has to 
be provided if necessary. The scope of work extends 
to Supply  and wiring with  3runs of 1.5 
sq.mm   1100 V grade PVC insulated multi strand 
FRLS copper conductor wires conforming to IS 694 
(with latest amendments) in suitable size FRLS PVC 
CONDUIT of 2mm thick concealed in the above 
ducts in the floor and supply of all fixing materials 
and accessories, interconnections complete as 
required for the UPS/ raw power sockets in the 
single window counters and officer tables. if these 
sockets are mounted in SB ( along with point 
wiring) we will treat it as on board socket. 
(Switch & Sockects:MK:Honeywell or equilent 
for other Makes) 

      0 
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11.1 

PRIMARY POINT:UPS POWER 
4nos. 6A sockets with 1 no 16A switch (Switch 
shall be fixed above the table and sockets shall be 
fixed below the counter OF BM, SWO, field officer, 
Grahakamitra, Cash officers, gold loan, etc) 

No 7 1534 10738 

11.2 

PRIMARY POINT: RAW POWER 
2nos 6A SocketS with 1 No of 6A switch (Raw 
Sockets)- for counters( Switch & Socket should be 
mounted above the table 

No 3 1492 4476 

11.3 

SECONDARY POINT: RAW POWER (2 X6A 
socket & 1 X6A switch) 
same as above but looped from nearest  
point (Primary point to Secondary point) from 
counter to counter 

No 3 909 2727 

11.4 

PRIMARY POINT:UPS/ RAW POWER 
2 nos of 6A socket with 2 no of 6A switch for 
display, pass book printing 

No 2 1518 3036 

12 

Supply and fixing of  switch(s) & socket(s) fixed on 
a suitable module metal box(16 guage) and white 
front plate (Modular type) including all 
interconnections as required  and blank plate has 
to be provided if necessary. (Switch & 
Sockects:MK:Honeywell or equilent for other 
Makes) 

      0 

12.1 

ON BOARD SWITCH & SOCKET 
1 no of 6A socket with 1 no of 6A switch and it 
should be fixed in the switch board -RAW POWER 

No 6 347 2082 

12.2 

SOCKET FOR WALL MOUNTING FAN 
1 no of 6A socket 3" below the false ceiling  for wall 
mounting fan - RAW POWER 

No 6 280 1680 

13 

SUPPLY & FIXING OF EXHAUST FANS WITH 
TIMER 
Supply & fixing of 2 no of bird cage exhaust fans 
with timer control for the exhaust fans in the UPS 
room. The scope of work includes point wiring & 
making provision in the wall for installation of 
exhaust fans and bring back to original finish.  

No 1 4273 4273 

14 NETWORKING       0 
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14.1 

POINT WIRING: 
Supplying, laying, tesing and commissioning of four 
pair CAT 6, UTP cable 23 AWG solid bare copper or 
better;Insulation - Polyethylene;Jacket - Flame 
Retardant PVC;Pair Separator - Star Quad 
Separator or equivalent; 250 MHz;UL Subject 444, 
EIAITIA-568 B.2.1, ISO/IEC 11801 & 
IEC61156·5for LAN in a suitable FRLS PVC conduit 
of 2mm thick and making connection on both ends 
complete as required with all acessories including 
labour charges. The scope of work includes supply 
& fixing of RJ-45 LAN socket outlet(I/O) in GI metal 
box and front cover plate  

No 14 1263 17682 

14.2 

SITC of branded UTP Category 6 four pair, 1 meter 
Patch Cord with factory crimped boots on RJ 45 
plugs at both ends. Should conform or exceed 
ISO/IEC 11801, EIA/TIA 568, EN50173 and UL, ETL  

No 14 145 2030 

14.3 

SITC of branded UTP Category 6 four pair, 2 meter 
Patch Cord with factory crimped boots on RJ 45 
plugs at both ends. Should conform or exceed 
ISO/IEC 11801, EIA/TIA 568, EN50173 and UL, ETL 

No 14 156 2184 

14.4 
Supply of Cat-6 24 port jack panel  make-D-link or 
equlent 

No 1 3253 3253 

14.5 

Supply of 9U wall mount rack with all 
accessories(self,  power manager, cable Manager, 
Fan etc. Pl note that while installing the rack, power 
supply sockets and switch to be installaed above the 
rack. To avoid loose hanging power wires. 

No 1 7575 7575 

15 TELEPHONE WIRING       0 

  

POINT WIRING 
Supply, installation, testing and commissioing of 
high Conductivity Solid Annealed Bare Copper 
industrial 0.5mm dia Telephone (Switchboard) 
Cables with High Density Polyethylene Insulation, 
Paired, Polyester and Sheathed with High Oxygen 
Index, Fire Retardant, PVC Compound, Grey Outer 
Sheath generally conforming ITD Specification. the 
scope of work inclusive of all fixing accessories & 
laying in a suitable ISI medimum PVC conduit. The 
scope of work extends to Supply and Fixing of 
modular type RJ11 Telephone outlet with anodized 
GI box and front plate complete as required. 

      0 

15.1 2 pair   No 7 724 5068 

16 KRONE ENCLOSURE       0 

  

Supply, installation, testing & commissioning of 
Telephone krone in an MS powder coated enclosure 
for the following sizes.. 

      0 

16.1 10 PAIR KRONE No 1 1199 1199 

17 
FIXTURES/FANS( All light fixtures and fans to 
be supplied COMMERCIAL MODELS only) 

      0 
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Supply & Installation of following type direct/ 
indirect type recess/surface/ wall mounted light 
fixtures. The fixtures shall be installed including 
supply and wiring between Ceiling rose to fixture 
with supply and laying of 3core 1.5Sq.mm copper 
flexible cable and fixing of Lamp with all required 
accessories, support chains & interconnections etc.  
including cost and conveyance of all materials, taxes 
and all labor charges etc., complete. 

      0 

17.1 

Supply & Installation of 15W Led down light fixture. 
(Havells:- Integra neo 15W, 857 CROMPTON: 
LCDRQ-15-CDL/LCDRO-15-CDL or DN296B LED15S 
6500K in Philips or equivalent) including cost and 
conveyance of all materials, taxes and all labor 
charges etc., complete. 

No 4 1850 7400 

17.2 

Supply & Installation of  33-36W 2X2 LedLight 
fixtures  (Havells - PLANO2X2PLR36WLED857S 
/ VENUSNEOHE2X2PLR34WLED8XXS or 
CROMPTON: LCTLRNE-36-FO-CDL  or Philips 
RC 375B30S 6500K  or Equl) including cost and 
conveyance of all materials, taxes and all labor 
charges etc., complete. Weight of the light should 
not be on the grid/ Gypsum ceiling. light has to be 
fixed with the help of GI/chain wires and to the 
anchroed to the ceiling. 

No 16 2650 42400 

17.3 

Supply & Installation of  610x610 LedLight fixtures 
Frames including cost and conveyance of all 
materials, taxes and all labor charges etc., 
complete.  

No 6 665 3990 

17.4 

Supply & Installation of 9-12W T5 led Light 
fixtures and giving connections and all labour 
charges etc., complete for eraction. 
(LUMILINEBS9WLED857SPCWH - Havels or 
BN021-12S in Philips or Equl) 

No 2 521 1042 

17.5 

Supply and Installation of 18-20W T5 fixtures 
SURFACE type with all interconnections   and fixing 
arrangement as required. 
(LUMILINEBS18WLED857SPCWH - Havels or 
BN021-21S in Philips or CROMPTON: LDL-20-CDL 
or equivalent) 

No 18 610 10980 

17.6 supply & fixing of 20 watts per meter rope lights  Rmt 45 83 3735 

17.7 

WALL MOUNTING FANS 
Supply and Fixing of 18 inch  metal(body & 
Blades) wall mounted fans with 3 pin socket,   
fan body should be earthed if 3 pin socket not 
available in the market  .(BM,counters,Server RM, 
Field Officer, ), Make: ACVORTEX18MM model in 
CG or  Mark II Wall fan in Almonard 18" 450mm 

No 4 4800 19200 
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17.8 

EXHAIST FAN:- 
 Supply & Installation of  fresh air exhaust fan 50W 
of light duty 300mm size (12"), Metallic body & 
blades, wire mesh, bird louvers etc. including cost 
and conveyance of all materials, taxes and all labor 
charges etc., complete for eraction 

No 2 1850 3700 

17.9 

CEILING FAN:- 
supply &Fixing of 1200mm sweep 5 star (BLDC) 
High speed ceiling fan with electronic step regulator 
in suitable locations as required. And Supplying of 
double anchor fastener hooks and down rods . 
complete in all respects as directed by Bank. CG/ 
Havells 

No 7 2850 19950 

18 Earthing:     0 0 

18.1 

COPPER EARTHING: 
Providing independent earthing for sophisticated 
electronic equipment with 600 mm x 600 mm x 3.5 
mm thick copper plate rigidly fixed to 40 mm dia G.I. 
pipe of 3 mtr length connected with reducer 
providing .GI. funnel with wiremesh as per national 
electric code including C.C. Chamber of size 400 mm 
x 400 mm x 400 mm covered with RCC slab filling 
with salt and charcoal giving earth connection from 
electrode copper strip  2 runs of 50 mm x 6 mm x 
3000 mm length with all accessories and labour 
charges complete, as per IS specifications 732/1982 
(Part II)  

No 2 11500 23000 

18.2 

GI EARTHING: 
Providing independent earthing for important 
equipment with 40 mm dia "B" class 2.5m long G.I 
pipe and 19mm dia "B" class G.I pipe of 0.3 mtr. 
Long connected with reducer providing G.I. funnel 
with mesh enclosed in C.C. Chamber of 400mm x 
400 mm x 400 mm with RCC slab cover duly 
providing staggered holes filling with salt and 
charcoal from the bottom of the pipe giving earth 
connection from electrode through G.I. strip 2 runs 
of 50 x 6 mm x 3000 mm length with all 
accessories and labour charges complete, as per IS 
specifications 732/1982 (part II) 

No 3 5735 17205 

18.3 
Supply and laying of 8SWG Cu bear conductor in 
20mm dia rigid pvc conduit  For Body  

Rmt 58 124 7192 

18.4 Supply and laying of 25*3 mm hot dipped GI flat   Rmt 50 150 7500 

18.5 
Supply & Laying of 100mmX 25mmX 5mm Copper 
strip with supporting insulator and holes 

no 2 436 872 

18.6 
Supply & Laying of 100mmX 25mmX 6mm GI strip 
with supporting insulator and holes 

No 2 158 316 

18.7 

Supply & Installation of 3 no of 3watts(R,Y,B) bulbs 
in a suitable enclosure For indicating the electricity 
board supply. The scope of work includes wiring 
from DB. 

No 1 400 400 
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18.8 

"Arrangements of temporary power, Lighting, UPS 
wiring etc without effecting the operation of the  
branch working hour.Liasioning with the supply 
authorities and other Government bodies for 
enhancement of power load . If any official fee 
payable to Telangana Power Distribution company 
will be reimbersed by the Bank.  
Meaning of Temporary POwer: vendor has to lay 
suitable copper flexible cable from UPS/ raw power  
to counters with a protection of ELCB and laying of 
LAN cable also". The scope of work includes 
removing of old wiring, disposal of the same from 
the premises. 

No 1 3000 3000 

18.8 

Security Lights: 
Supply and installation of 6 Nos. of 6-10 Watts LED 
Bulk head ligths (Philips: WT140 C LED 7S CW PSU 
GR, or its equalent in Havells and Bajaj), the scope 
of work includes,  
(a) Supply & Installation of 24 hr. timer in 
manufacturer’s own enclosure (Legrand, Hager, 
L&T). 
(b) Point wiring for the above security lights with 
3R x 2.5 Sq. mm. FRLS Copper flexible wire in a 
suitable FRLS PVC conduit around peripherty of teh 
building. 

No 1 14587 14587 

                                                         Total amount       650558 

Above (%)/ At par/ Below  

Grand Total  

 
 
NOTE: GST EXTRA  


