
   
 

 

 
STATE BANK OF INDIA  

 
INVITES ONLINE  E-TENDERS 

 
FOR  

RENOVATION AND REFURNISHING 

OF 
 

AIRCONDITIONING WORK OF 
RBO-III JAMNAGAR 

FROM 

THE AIRCONDITIONING CONTRACTORS EMPANELLED FOR AHMEDABAD CIRCLE  

AS PER THE LIST ENCLOSED FROM UP TO 25 LACS & ABOVE CATEGORY. 

 

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE SEALED PRICE BID:  

02-04-26  by 3:00 PM  

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM. 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
 

 
 
NAME :   
 
 

ADDRESS :   
 

 

DATE :   
 

 
 
 
Architect: 
SONAL HITESH PARIKH 
F10, 11th Floor, Pent House, Revati tower 
Behind Hotel Courtyard Marriott, Ramdevnagar # road 
Satellite Ahmedabad 380 015 
M:9099014885 ar.shparikh@gmail.com  
 

mailto:ar.shparikh@gmail.com


   
 

 

 

NOTICE INVITING TENDERS 
SBI invites e-tender through its Architect M/s. SONAL HITESH PARIKH “Online e-tenders in two bid system i.e. 
online technical bid and online indicative price bidding” (BIDDER HAS TO SUBMIT HIS FINAL QUOTE IN TERMS 
OF ITEM RATE OF EACH ITEMS) from the SBI empaneled interior ELECTRICAL contractors of Gandhinagar Circle for 
ELECTRICAL WORKS FOR RBO-III JAMNAGAR. (THE CONTRACTORS HAVING MORE THAN 2 PENDING 
WORKS IN RAJKOT AND BHAVNAGAR ADMINISTRATIVE OFFICE CANNOT PARTICIPATE IN THIS TENDER 
     The details of tender are as under: 

SN Description  

1 Name of work AIR-CONDITIONING WORKS OF RBO-III JAMNAGAR 

2 Nature of Work AIR-CONDITIONING WORK NEW PREMISES 

3 Time allowed for completion 60 Days from date of acceptance of work order. 

4 Tender fees  NA 

4A Estimated Cost of AIR 

CONDITIONING WORK. 
 RS. 18.78 LACS 

5 Earnest Money Deposit The tenderer shall furnish EMD of Rs 18,780/-. in the form of Demand draft or 
bankers cheque drawn in favour of State Bank of India payable at JAMNAGAR. on 
any Scheduled Bank. No tender shall be considered unless the EMD is so deposited 
in the required form. No interest shall be paid on this EMD. [Those registered with 
MSMEUDYAM need not submitted EMD. Instead DD, Valid MSME   UDHYAM 
certificate shall be uploaded], 

 6 Initial Security Deposit (ISD) The amount of ISD shall be 2% of accepted value of tender including the 

EMD.  

7 Total Security deposit 5% of the final bill amount 

8 Start and end date for 
downloading of tender 
documents form Bank’s 
website 

16-03-26 to 02-04-26. at www.sbi.co.inunder<Link><SBI in the news 
>procurement news. 

9 Last date & time for submission 
of online Technical bid and 
Indicative Price Bid 

02-04-26 by 03:00 PM 

10 Address at which EMD & 
Process compliance form has 
to be submitted 

AGM, RBO-3, 2ND FLOOR, GANDHI PLAZA, OPP.ANUPAM CINEMA, BEDIGATE, 
JAMNAGAR. 

11 Date and time of opening of 
online   Technical bid & 
Indicative Price bid at SBI 
address mentioned at Sr. 
No.10 

02-04-26.  at 03:30 PM 

12 Date & time for e-reverse 
auction 

NA 

13 E-Tendering will be 
conducted by our approved e-
tendering consultant 
 

e-Procurement Technologies Limited, Ahmedabad 
1. Salina Motani:-079-6813-6843, salina.motani@eptl.in                      
2. Jaymeet Rathod:-      079-6813-6829, jaymeet.rathod@eptl.in                
3. Kanchan Kumari:-         079-6813-6820, kanchan.k@eptl.in 
4. Vinayak Khambe:-   079-6813-6835, vinayak.k@eptl.in                                
5. Anshul Juneja:-         079-6813-6840, anshul.juneja@eptl.in              
6. Nandan Valera:-      079-6813-6843, nandan.v@eptl.in                              
7. Hemangi Patel:-       079-6813-6852, hemangi@eptl.in  
8. Nadeem Mansuri:-  079-6813-6853, nadeem@eptl.in                                        
9. Deepak Narekar:-    079-6813-6863, deepak@eptl.in 
10. Sujith Nair:-    079-6813-6857, sujith@eptl.in                               
11. Devang Patel:-     079-6813-6859, devang@eptl.in 
Primary Contact Numbers :- +91-908-100-0427, 990-440-7997 

http://www.sbi.co.in/
mailto:salina.motani@eptl.in
mailto:jaymeet.rathod@eptl.in
mailto:kanchan.k@eptl.in
mailto:vinayak.k@eptl.in
mailto:anshul.juneja@eptl.in
mailto:nandan.v@eptl.in
mailto:hemangi@eptl.in
mailto:nadeem@eptl.in
mailto:deepak@eptl.in
mailto:sujith@eptl.in
mailto:devang@eptl.inPrimary


   
 

 

Name: Mr. Udit Yadav Email: udit@auctiontiger.net 
Phone: 079 6813 6815| Cell: +91 635-491-9566 

14 Liquidated Damages The liquidated damages shall be 0.5% per week subject to a maximum of 5% 
of contract value. 

5. Rates Rates quoted shall be inclusive of all existing & future (including variation) 
taxes, duties, levies, royalties, transportation, other incidental charges, 
WCT etc.  PVA & PVA Clause shall not be applicable.  

Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra over and above 
their quoted rates the tender shall be summarily rejected. 

16. Defects Liability Period 12 Months from the date of Virtual Completion 
 
 
 
 
 

17. Validity of offer Tenders shall remain valid and open for acceptance for a period of 3 (Three) 
months from the date of opening price bid. 

18. Value of Interim Certificate No Interim Payment will be done. Only Full and Final Payment will made after successful 
completion of work. 

19. 
 

Insurance The contractor shall obtain all necessary insurance policies as per the governing 
laws applicable at the center & shall require to produce the original policy of 
Insurance& receipt of the premium as applicable in the matter to the 
Architect/Bank. 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & electricity, the SBI will 
recover @ 0.5% of contract amount from the final bill of contractor. However further 
distribution & extension & light fixtures etc.  With required MCB switches, switch 
boards, lamp, tube etc. shall be arranged by the contractor at their own cost within 
the accepted tender amount. Bank will recover 0.5% of the final bill amount 
towards consumption of water & electricity. 

21 
Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement News>. It 
shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no case shall be 
responsible for site issues/ delay in tender submission 

22 the contractor shall read and understand each page of the tender document thereby ensuring the number and 
sequence of all pages. 

23 
No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn 
before submission of final quote, else their bid will be rejected. 

24 
The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning any 
reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

 

1.  

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders shall not 
be allowed to participate in the Price bid process/ rejected/ not considered. 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working day 
at the same time. 

27 SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence shall be 
entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any category does not provide any 
guarantee for receiving order for that item by the firm who quotes lowest rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for revision of 
rates or other condition if his tender is accepted in parts. 
 31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next 
working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For any 
clarification regarding E-Tendering procedure, System requirements etc. please contact M/s e-Procurement 
Technologies Limited, Ahmedabad, whose address is mentioned in the NIT. 

 
 

mailto:udit@auctiontiger.net
http://www.sbi.co.in/


   
 

 

 
Yours Faithfully, (For and on behalf of SBI) AGM RBO - 3,JAMNAGAR.  
LIST OF EMPANELLED AIR – CONDITIONER CONTRACTOR UPTO RS. 25.0 LAKH 
 

SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1. Pronify Trunkey Solutions, 
23E, Laxmi Industrial Estate, Ne Link Ropad, 
Andheri (west) Mumbai - 400053 

9833889913 
proinfyturnkeysolutions@gmail.com 

2. CanceptMarketiing 
Payal Park Society, Near TVS Motors, Opp. 
Central Excise Building, B/.h. Subharnpura 
Garden, Vadodara 390023 

9825041848 / 9909031848 
info@concept.net.in 

3. HNCP Enterprise 
A/B, SomeshwarTenament, Opp, 
NishanVidyalay, Arjun Ashram Road, Ranip 
Ahmedabad - 382480 

8849696150 
hcpenterprise@gmail.com 

4. Sharda Refrigeration 
35, Surya Darshan Complex, Rubber Factory 
Circle, Bhavnagar 

9426261853 
shardarefrigeration@haoo.co.in 

 
 
 
LIST OF EMPANELLED AIR – CONDITIONER CONTRACTOR UPTO RS. 50.0 LAKH 
 

SR.NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1 System Designing, 
102 Aggam Complex, Nr. Telephone Ecchange, 
Vasna, Ahmedabad 

9825024651 
Sdesign_trs@yahoo.com 

   

 
 
LIST OF EMPANELLED AIR – CONDITIONER CONTRACTOR UPTO RS. 100.0 LAKH 
 

SR.NO. NAME OF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1 Parnam HVAC Engineering Pvt. Ltd. 
A405/406, Neelkanth Palace, 4th. Floor, Nr. 
Seema Hall, 100 Ft Anandnagar Road, 
Satellite, Ahmedabad 380015 

9979866401 
pranamhvac@gmail.com 

2. Chill Air system 
1 & 2 Induchacha House, Chhani Road, Jakat 
Naka Baroda - 390002 

9825603471 / 9825083471 
chillairsystems@gmail.com 

 
 
 
 
 
 
 
 
 
 

33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & well equipped 
with all requirements. SBI will not take any responsibility of delay in submission due to EMD, slow internet connectivity, 
system failures etc. 

mailto:hcpenterprise@gmail.com
mailto:pranamhvac@gmail.com


   
 

 

 
STATE BANK OF INDIA 

FORM TENDER 
To, 
AGM 
RBO-3, JAMNAGAR 
 
Dear Sir, 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and 
in accordance in all respects with the specifications, design, drawings and instructions in writing referred to in conditions 
of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with 
such materials as are provided for by, and in all other respects in accordance with such conditions so far as they may be 
applicable. 
MEMORANDUM 

Description of work Proposed Air-Conditioning works OF  

Earnest Money The tenderer shall furnish EMD of Rs 18,780/-. in the form of 
Demand draft or bankers Cheque drawn in favour of State 
Bank of India payable at JAMNAGAR. on any Scheduled 
Bank. No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on 
this EMD. [Those registered with MSMEUDYAM need not 
submitted EMD. Instead DD, Valid UDHYAM certificate 
shall be uploaded], 

Percentage, if any, to be deducted from Bills and 
total amount to be retained 

10% from Running Bills, subject to maximum Total 3% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works from 3 
dayS after the date of written order or date of 
handing over of the site (whichever is later) to 
commence the work 

60 Days   

 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall be 
initiated against us by SBI. This may also include debarring of my empanelment for an year or so. 

 1) Our Bankers are: i)      ii) 

The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to sign 

Or 

(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i)     ii)



   
 

 

SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED AIR-CONDITIONING works OF RBO - 3, JAMNAGAR      

 
Business rules for E-tendering: 

 
1. Only AHMEDABAD CIRCLE empaneled AIR-CONDITIONING contractors under appropriate category 

who are invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 

assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable 

them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through service 

provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 

provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the 
event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of 
SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard Copy of Technical Bid 
duly signed and stamped on each page (2) Demand Draft of specified amount of EMD (3) Online 
Tender Fees receipt. Contractors not submitting any one or more documents shall not be eligible to 
participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets closed in all 

respects for the item listed in the tender. 
 

(B) Terms & Conditions of e-tendering: 

 
SBI shall finalize the tender through e-tendering mode for which M/s e-Procurement Technologies 
Limited, Ahmedabad, has been engaged by SBI an authorized service provider. Please go through 
the guidelines given below and submit your acceptance to the same along with your Commercial Bid. 
 

1. e-tendering shall be conducted by SBI through M/s e-Procurement Technologies Limited, 
Ahmedabad, on pre-specified date. While the Contractors shall be quoting from their own offices/ place 
of their choice, Internet connectivity and other paraphernalia requirements shall have to be ensured by 
Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason 
whatsoever it may be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of 
power at the premises of Contractors during the E-tendering cannot be the cause for not participating in 
the E-tendering. On account of this, the time for the e-tendering cannot be extended and SBI is not 
responsible for such eventualities 

 

2. M/s e-Procurement Technologies Limited, Ahmedabad, shall arrange to train your nominated 
person(s), without any cost to you. They shall also explain you all the Rules related to the e-tendering. 



   
 

 

You are required to give your compliance on it before start of bid process. 

 

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & 

Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the tender document provided by SBI through their 
appointed Architects. 
 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 
not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified 

for participating in the price bidding as provisions mentioned hereinabove through SBI approved 
Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in their item- wise rates for each item. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the 
price bid to avoid complications related with internet connectivity, network problems, system crash 
down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every 
item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be 
treated as “Incomplete Tender” and shall be liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique Username & Password by M/s e-
Procurement Technologies Limited, Ahmedabad. The Bidders are requested to change the 
Password after the receipt of initial Password from M/s e-Procurement Technologies Limited, 
Ahmedabad. All bids made from the Login ID given to the bidder will be deemed to have been made by 
the bidder. 
 

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the 
quoted bid price. In case the L1 Bidder backs out or fails to complete the work as per the rates 
quoted, SBI shall have the liberty to take action as deemed necessary including de-paneling such 
contractors and forfeiting their EMD and imposing heavy penalty to contractor to recover the losses 
occurred to the Bank. 
 



   
 

 

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of Contract shall 
be final and binding on all the Bidders. 

 

 
10. SBI shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, without 

assigning any reason. 

 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective 

of the cause. 

 
12. Other terms and conditions shall be as per your techno-commercial offers and other correspondences 

till date. 
 

13. OTHER TERMS & CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 
directly or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 

 
- SBI or its authorized service provider M/s e-Procurement Technologies Limited, Ahmedabad shall 

not have any liability to Bidders for any interruption or delay in access to the site irrespective of the 
cause. 
 

- SBI or its authorized service provider M/s e-Procurement Technologies Limited, Ahmedabad is not 
responsible for any damages, including damages that result from, but are not limited to negligence. 
 

- SBI or its authorized service M/s e-Procurement Technologies Limited, Ahmedabad will not be held 
responsible for consequential damages, including but not limited to systems problems, inability to use 
the system, loss of electronic information etc. 
 
N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to 
M/s e-Procurement Technologies Limited, Ahmedabad. 
 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in 
advance to participate in the online event. 

 
 
 

 
 
 
 
 



   
 

 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 

 

To, 
M/s e-Procurement Technology,  
B-705, Wall Street - II, Opp. Orient Club,  
Ellis bridge, Ahmedabad – 380006, Gujarat, India  
Contact No.- 07968136815, 8849722625 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR PROPOSED AIR-CONDITIONING WORKS AT SBI RBO - 3 , JAMNAGAR  
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

4) We confirm that SBI and M M/s e-Procurement Technology, Ahmedabad shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform 

due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other 

unforeseen circumstances etc. before or during the E- tendering event 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 

 
With regards,   Date: 

 

Signature with company seal Name: 

Company / Organization: 
 

 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------ 



 

 

 

 

SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

 Sealed Tenders are invited by M/s. Sonal Hitesh Parikh for and behalf of State Bank of India for 
the work of Air-Conditioning At SBI RBO - 3 , JAMNAGAR  
 

1.1 Site and Its Location 

                               The proposed work is to be carried out at SBI staff colony, saat rasta road, Opp. Pradarshan Ground, 
Jamnagar 

 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting 

the following documents and the most workman like manner, 
 ➢ Instructions to tenderers 

 ➢ General Conditions of Contract 

 ➢ Special Conditions of Contract 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Technical Specifications 

 ➢ Drawings 

 ➢ Priced Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given below 
: 

 ➢ Price Bid 

 ➢ Technical Specifications 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Special Conditions of Contract 

 ➢ General Conditions of Contract 

 ➢ Instructions to Tenderers 

2.3 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character 
quality and quantity of the materials, labour, the law & order situation, climatic conditions local 
authorities requirement, traffic regulations etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors while 
submitting his tender. 

4.0 Earnest Money 

 
4.1 

The tenderers are requested to submit the Earnest Money of Rs.in the form of Demand Draft or 
Banker’s Cheque in favour of State Bank of India drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 45 Days  of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5.0 Initial Security Deposit 
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 The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 

by means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance 
of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 
form of initial security deposit which includes the EMD. Balance 3% shall be deducted from the 
running account bill of the work at the rate of 10% of the respective running account bill i.e. 
deduction from each running bill account will be 10% till total 3% of contract value is reached. 50% 
of the total security shall be paid to the contractors on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security Deposit:- Additional Security deposit (ASD)/Additional performance Guarantee 

(APG) shall be applicable if the bid price is below 10 % of the estimated cost put to tender. The 

amount of such ASD/ APG shall be the difference between 90.0 % of estimated cost put to tender 

and the quoted price. 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the Bank 
will constitute a binding agreement between the Bank and successful tenderer whether such 
formal agreement is subsequently entered into or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be 45 Days / 
months from the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the 
date of opening price bid. If the tenderer withdraws his/her offer during the validity period or 
makes modifications in his/her original offer which are not acceptance to the Bank without 
prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10.0 Liquidated Damages 

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of 
discrepancy between the rates quoted in words and figures the unit rate quoted in words will 
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item when 
it is executed. 

 The amount of each item shall be calculated, and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of unit rate 
and the quantity the unit rate quoted will govern and the amount will be corrected. 
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11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 

 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank. 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 
shall be duly attested by him. 

11.1.5 Each page shall be totaled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. 

 
 
 

 
GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. shall 

be as per relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank 

before using. In case of deviations, decision of the Bank shall be final and binding and shall not be open 

for arbitration.  
 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. However, 

in the event of any dispute arising out of differences between the opinions of the Architects and also 

their role/ duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor 

and shall not be open to arbitration.  
 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /              
 Bank  
             for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the 

items, which are mentioned in the separate list of approved makes. Any work found not as per 
the tender specifications and list of approved the contractor has to replace the same without any 
delay. The contractor is instructed of get approval of all the materials to be used on this site 
before starting the work. He should provide different sample of material for approval, before 
execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take 
actual measurement at site and billing shall be done as per the actual measurement of the work done at 
site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before starting 
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the work. He shall provide different sample of materials for approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to 
the shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   done   
by the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the 
contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own 
cost.  

 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the site 

erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose Air-Conditioning items at his workshop only & deliver the 

same to the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location 

beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked 

 immediately on completion of such items. This shall be done before finishing the same The 

 Architect shall be provided with such details well in advance so that the other work is not held 

 up due to last moment action. 

(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false 

 ceiling, partitions etc. in coordination with other agencies on site. 

 

vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any  kind 

 of taxes. However, the GST will be paid extra as applicable as per actual.  
 

viii) The entire job shall be executed in total coordination with the other agencies working on the 

 project & also with landlord, Branch Manager and Bank officials etc.  

ix) Architect of the project shall be kept informed about the progress of the work at various 

 stages. 

 

x) The contractor shall arrange on his own for lighting & plug point with socket & electrical 

 wiring, DB's etc. required during entire execution process. However, supply at point shall be 

 provided by the bank / landlord  
 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / 
Bank  
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xii) BILLING PROCESS:  
The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be 

submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by the 

Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in 

the work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken 

from the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL 

MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING 

COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions 
 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 

executed between State Bank of India (Client) and the contractor, together with the documents referred 

therein including these conditions, the specifications, designs, drawings and instructions issued from time to 

time by the Architects/Bank and all these documents taken together shall be deemed to form one contract 

and shall be complementary to one another. 

 
a. In the contract the following expressions shall, unless the context otherwise requires, have the meaning 

hereby respectively assigned to them. 

 
1.0.1  ‘SBI shall mean SBI having its LHO at GIFT CITY Second floor, Gandhinagar - 380001 and includes the 

client’s representatives, successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean M/s SONAL HITESH PARIKH, Architects & Interior Designers, 

Ahmedabad. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-to-day 

supervision of work and to give instructions to the contractors. 

 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking the works 

and shall include legal personal representative of individual or the composing the firm or company and the 
permitted assignees of individual or firms of company. 

 
  The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of 

work” and/or to be executed in accordance with the contract includes materials, apparatus, equipment, 
temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 

 
1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant. 
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and refer red to in 

the specifications and any modifications of such drawings as may be issued by the Engineer from time to time 
Contract value shall mean value of the entire work as stipulated in the letter of acceptance of tender subject 
such additions there to or deductions there from as may be made under the provide herein after contained. 

 
1.0.7 Specifications’ shall mean the specifications referred to in the tender and modifications thereof as may time to 

time be furnished or approved by the Architect/Consultant. 
 
1.0.8 “Month” means calendar month. 
 
1.0.9 “Week” means seven consecutive days. 
 
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 
 
1.1.11 “SBI Engineer” shall mean the Civil/Electrical Engineer in-charge of the Project, as nominated by the SBI 

RBO-III JAMNAGAR. 
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1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing and 
reviewing the progress of the work on the project and to issue instructions or directions from time to time for 
being observed and followed by the Architects Site Engineer / PMC and other consultants / contractors 
engaged in the execution of the project. 

 
i) Assist General Manager – (P &E) 
ii) SBI Engineer (CIVIL and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 

 
CLAUSE 

1.0 Total Security Deposit: 
Total security deposit shall be 5% of contract value. Deduction from each running bill account (if permitted) will be @ 
10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security Deposit shall be 
paid to the contractor based on Architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after completion Defects Liability Period as specified in the contract/WORK ORDER 
 

a) Earnest Money Deposit : 
The tenderer shall furnish EMD of Rs 18,780/-. in the form of Demand draft or bankers cheque drawn in favour 
of State Bank of India, on any Scheduled Bank. No tender shall be considered unless the EMD is so deposited in 
the required form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded 
soon after the decision to award the contract is taken without interest. The EMD shall stand absolutely forfeited if 
the tenderer revokes his tender at any time during the period when he is required to keep his tender open 
acceptance by the SBI or after it is accepted by the SBI the contractor falls to enter into a formal agreement or fails 
to pay the initial security deposit as stipulated or fails to commence the work within the stipulated time. 

 
b) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. 

excluding EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and shall be deposited 

within 15 days from the date of letter of acceptance of tender. 

 
c) Retention Money 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall be 
deducted from the running account bill at the rate of 10% of the gross value of work done by the contractor 
and claimed in each bill provided the total security deposit i.e. the ISD plus Retention Money shall both 
together not exceed 5% of the contract value. 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the Architect/consultant. The 
balance 50% of the total security deposit shall be refunded to the contractors without interest within fifteen 
days after the end of defects liability period provided the contractor has satisfactorily attended to all defects 
in accordance with the conditions of contract including site clearance. 

 
d) Additional Security Deposit:- 

 
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the bid 

price is below 10 % of the estimated cost put to tender. The amount of such ASD/ APG shall be the 

difference between 90.0 % of estimated cost put to tender and the quoted price. 

 
Language Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings 
or between the drawings and specifications etc, the following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
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ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be 
taken as correct. 

 
4.0 Scope of Work 

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance 
with this contract and with the directions of and to the satisfaction of the Bank to be communicated through 
the architect/consultant. The architect/consultant at the directions of the Bank from time to time issue further 
drawings and/or written instructions, details directions and explanations which are hereafter collectively 
referred to as Architect’s/Consultant’s instructions in regard to : the variation or modification of the design, 
quality or quantity of work or the addition or omission or substitution of any work, any discrepancy in the 
drawings or between the BOQ and/or drawings and/or specifications, the removal from the site of any 
material brought thereon by the contractor and the substitution of any other materials thereof, the 
demolition, removal and/or re-execution of any work executed by him, the dismissal from the work of any 
person employed/engaged thereupon. 

 
5 (i) Letter of Acceptance 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through 
the architect by registered post or otherwise depositing at the address of the contractor as given in the 
tender to enter into a Contract for the execution of the work as per the terms of the tender. The letter of 
acceptance shall constitute a binding contract between the SBI and the contractor. 

 
5 (ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial 
stamp paper of appropriate value. 

 
6.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultants are the 
properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness additional instructions 
by means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably 
inferable there from. 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work order 
and submit the same to the SBI through the Architect/Consultant. 

 
Copies of Agreement 
 

Two copies of agreement/tender document duly signed by both the parties in a non-judicial stamp paper of 
Rs 500/- with the drawings shall be handed over to the contractors. 

 

8.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the 
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work and clear the site including vacating their office on or before the contracted or extended date or 
completion without justification in support of the cause of delay, he may be called upon without prejudice to 
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract 
value. 

 
9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and 
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order 
among his employees and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI/Architect/Consultant he shall be removed from the site immediately. 

 
10.0 Permits, Laws and Regulations 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. 

 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to 
the contractor. If the contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the Architect/Consultant. If the contractor 
performs any act which is against the law, rules and regulations he shall meet all the costs arising there from 
and shall indemnify the SBI any legal actions arising there from. 

 
11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it 
approved by the architect/consultant before proceeding with the work. If at any time any error in this respect 
shall appear during the progress of the works, irrespective of the fact that the layout had been approved by 
the architect/consultant the contractor shall be responsible for the same and shall at his own expenses rectify 
such error, if so, required to satisfaction of the SBI. 

 
12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect 
the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such 
damage, injury, loss due to his fault or negligence except which are due to causes beyond his control. 

 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protection of his employees on the works and shall comply with all applicable 
provisions of Government and local bodies’ safety laws and building codes to prevent accidents, or injuries 
to persons or property of about or adjacent to his place of work. The contractor shall take insurance covers 
as per clause 24.0 at his own cost. The policy may be taken in joint names of the contractors and the SBI and 
the original policy may be lodged with the SBI. 

 
13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free access to the 
work site and/or to the workshop, factories or other places where materials are lying or from where they are 
obtained and the contractor shall give every facility to the SBI, Architect/Consultant and their representatives 
necessary for inspection and examination and test of the materials and workmanship. No person unless 
authorized by the SBI/Architect/Consultant except the representative of Public authorities shall be allowed 
on the work at any time. The proposed work either during its construction stage or its completion can also be 
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inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance Commission. 
 
14.0 Assignment and subletting 
 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust 
and engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein 
without the written consent of the SBI through the architect and no undertaken shall relieve the contractor 
from the responsibility of the contractor from active superintendence of the work during its progress. 

 
15.0 Quality of Materials, Workmanship & Test 
 

(i) All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Architect/Consultant instructions and shall be subject from time to time to such tests as the 
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved 
testing laboratory. The contractor shall provide such assistance, instruments, machinery, labour and 
materials 

 
(ii) Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided 
to the satisfaction of the Architect/ consultant. Before submitting the sample/literature the contractor shall 
satisfy himself that the material/equipment for which he is submitting the samples/literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the 
architect/consultant the contractor shall proceed with the procurement and installation of the particular 
material/equipment. The approved samples shall be signed by the Architect/Consultant for identification and 
shall be kept on record at site office until the completion of the work for inspection/comparison at any time. 
The Architect/Consultant shall take reasonable time to approve the sample. Any delay that might occur in 
approving the samples for reasons of its not meeting the specifications or other discrepancies inadequacy 
in Air-Conditioning samples of best qualities from various manufacturers and such other aspects causing 
delay on the approval of the materials / equipment etc shall be to the account of the contractor. 

 
(iii) Cost of tests 

 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specifications or BOQ. 

 
(iv) Cost of test not provided for 

 
If any test is ordered by the Architect/ Consultant which is either : 

 
If so intended by or provided for or ( in the cases above mentioned) is not so particularized or through so 
intended or provided for but ordered by the Architect/Consultant which is either to be carried out by an 
independent person at any place other than the site or the place of manufacture or fabrication of 

 

the materials tested or any Government/approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0 Obtaining Information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 
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part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 
him from any risks or from the entire responsibility for the fulfilment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution of the works and as 
long, thereafter, as the Architect/consultant may consider necessary until the expiry of the defects liability 
period, stated hereto. 

18.0 Quantities 
 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements 

 
The rate quoted shall remain valid for variation of quantity against individual item to any extent subject to 

maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as 
amounts of prime cost and provisional sums, if any, shall be excluded. 

 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid 
on the basis of provisions of clause 22(e) hereof. 

 
19.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he required the work to be 
measured and the contractor shall forthwith attend or send a qualified representative to assist the Architect 
in taking such measurements and calculation and to furnish all particulars or to give all assistance required 
by any of them. Such measurements shall be taken in accordance with the Mode of measurements detailed 
in the specifications. The representative of the Architect/Consultant shall take joint measurements with the 
contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by 
both representatives. No over writings shall be made in the M book. Should the contractor not attend or 
neglect or omit to depute his representative to take measurements then the measurements recorded by the 
representative of the Architect/consultant shall be final. All authorized extra work, omissions and all 
variations made shall be included in such measurements. 
 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any 
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the 
materials to be used therein, the Architect/Consultant shall give notice thereof in writing to the contractor 
or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add 
to, or omit from as the case may be in accordance with such notice but the contractor shall not do any work 
extra to or make any alteration or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without previous consent in 
writing of the Architect/Consultant and the value of such extras, alterations, additions or omissions shall in all 
cases be determined by the Architect/Consultant and the same shall be added to or deducted from the 
contract value, as the case may be. 

 
21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred 
to as authorized extra and shall be made in accordance with the following provisions. 
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a) The net rates or prices in the contract shall determine the valuation of the extra work where such extra 

work is of similar character and executed under similar conditions as the work priced herein. Rates for all 
items, wherever possible should be derived out of the rates given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub clause (c) hereunder. 

c) Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works are 
carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform the 
Architect/Consultant of the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect/Consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work 
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the 
local day work rates and wages for the district; provided that in either case, vouchers specifying the 
daily time (and if required by the Architect/Consultant) the workman’s name and materials employed 
be delivered for verifications to the Architect/Consultant at or before the end of the week following that 
in which the work has been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the 
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate 
basis” for material, labour, hire/running charges of equipment and wastages etc plus 15% towards 
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for escalation. 

 
22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual 
completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI. 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 

machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labour sheds/camps and constructions and other items and things whatsoeverbrought upon 
or erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 
permanent works. 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and 
shall clear, level and dress, compact the site as required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 
e) Shall hand over the work in a peaceful manner to the SBI. 
f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full 

satisfaction of SBI. 
 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to 
the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the completion of the 
work, relative to which the completion certificate has been sought, the Architect/Consultant shall within 
fourteen (14) days of the receipt of the application for virtual completion certificate, issue a VCC in respect of 
the work for which the VCC has been applied. 
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This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the 
contract including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect 
of the works or work at any site be construed as a waiver of any right or claim of the SBI against the 
contractor in respect of works or work at the site and in respect of which the VCC has been issued. 

 
24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for execution of 
any work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution 
of such work. The contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be carried out in such 
manners not to impede the progress of the works included in the contract. 

 
25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 
joint names of the SBI and the contractor against all loss or damages from whatever cause arising other 
than the excepted risks, for which he is responsible under the terms of contract and in such a manner that 
the SBI and contractor are covered for the period stipulated in clause 28 of GCC and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned by the contractor in 
the course of any operations carried out by him for the purpose of complying with his obligations under 
clause. 

 
a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at their 
replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement 
value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be unreasonably withheld and the contractor shall whenever required produce to the 
Architect/Consultant the policy of insurance and the receipts for payment of the current premiums. 

 

25.2 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all 
losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or 
in relation thereto except any compensation of damages for or with respect to : 

 
a) The permanent use or occupation of land by or any part thereof. 
b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, 

employees or other contractors not being employed by the contractor or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 
the injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, 
their employees, or agents or other employees, or agents or other contractors for the damage or injury. 

 
25.3 Contractor to indemnify SBI 
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The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 26.2 of this clause. 

 
25.4 Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 
any royalties which may be payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall not 
be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or design right 
is the direct result of an order passed by the Architect/Consultant in this behalf. 

 
25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for any 
material or physical damage, loss, or injury which may occur to any property including that of SBI, 
or to any person, including any employee of the SBI, by or arising out of the execution of the works 
or in the carrying out of the contract, otherwise than due to the matters referred to in the provision 
to clause 26.0 thereof. 

 
25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not 
be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, 
produce to the Architect/Consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 

 
25.7 Accident or Injury to Workmen 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or 

in consequence of any accident or injury to any workmen or other person in the employment of the 
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI 
against all such damages and compensation, save and except as aforesaid and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the 
time any person employed by him on the works and shall, when required, produce to the 
architect/consultant such policy of insurance and receipt for payment of the current premium. Provided always 
that, in respect of any persons employed by any sub-contractor the contractor’s obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub contractor shall have insured against the liability 
in respect of such persons in such manner that SBI is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the Architect/Consultant when required such policy of insurance 
and the receipt for the payment of the current premium. 

 
25.7.3 Remedy on Contractor’s failure to insure 
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If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract, then and in any such case the SBI may effect and 
keep in force any such insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15% of 
contract value from any amount due or which may become due to the contractor, or recover the same as 
debt from the contractor. 

 
25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank 

shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, 
charges, and other expenses paid by the SBI and which are payable by the contractors under this 
clause. The contractor shall upon settlement by the insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the insurer in respect of such damage 
shall be paid to the contractor and the contractor shall not be entitled to any further payment in respect 
of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 
26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI 
or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later. 

 
27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period of  45 Days  of  calendar months from the date of commencement. If required in 
the contract or as directed by the Architect/Consultant, the contractor shall complete certain 

portions of work before completion of the entire work. However, the completion date shall be reckoned as the 
date by which the whole work is completed as per the terms of the contract. 

 
28.0 Extension of Time 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of the 
contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a fair and reasonable 
extension of time for completion of work as per the terms of contract. If the contractor needs an extension of 
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the 
due date of completion as stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/Consultant in writing at least 45 Days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reasons in detail and his justification if any, for the delays. The 
architect/consultant shall submit their recommendations to the SBI in the prescribed format for granting 
extension of time. While granting extension of time the contractor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated period 
and duly sanctioned extension of time by the SBI the provision of liquidated damages as stated under clause 9 
of GCC shall become applicable. Further contract shall remain in force even for the period beyond the due 
date of completion irrespective whether the extension is granted or not. 

 
29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed 
of execution and maintenance of the works are to be of a kind and conducted in a manner to the 
satisfaction of the Architect/Consultant. Should the rate of progress of the work or any part thereof be at any 
time be in the opinion of the Architect/ Consultant too slow to ensure the completion of the whole of the 
work by the prescribed time or extended time for completion the Architect/Consultant shall thereupon take 
such steps as considered necessary by the Architect/Consultant to expedite progress so as to complete the 
woks by the prescribed time or extended time. Such communications from the Architect/Consultant neither 
shall relieve the contractor from fulfilling obligations under the contract nor he shall be entitled to raise any 
claims arising out of such directions. 
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30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the 
Architect/Consultant, save when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the work in which case the contractor shall immediately advise the 
Architect/Consultant. However, the provision of the clause shall not be applicable in the case of any work 
which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the 
part of the works being technically required and continued with the prior approval of the Architect/consultant 
at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 

 
31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not require the whole or any part of the work to be carried out, the Architect / 
Consultant shall give notice in writing to that effect to the contractor and the contractor shall act accordingly 
in the matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, 
on account of any profit or advantage which he might have derived from the execution of the work fully but 
which he did not derive in consequence of the foreclosure of the whole or part of the work. 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bona 
fide brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that 
the Architect/Consultant shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less.In case of such stores having been issued from SBI 
stores and returned by the contractor to stores, credit shall be given to him at the rates not exceeding those 
at which were originally issued to the contractor after taking into consideration and deduction for claims on 
account of any deterioration or damage while in the custody of the contractor and in this respect the 
decision of Architect/Consultant shall be final. 

 
32.0 Suspension of work 

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision shall be final 
and binding on the contractor) suspend the progress of works or any part thereof for such time and in such 
manner as Architect/ Consultant may consider necessary so as not cause any damage or injury to the work 
already done or endanger the safety thereof for any of following reasons. 

a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or 
c) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Architect/Consultant. 

 
If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:The contractor shall be entitled to an 
extension of time equal to the period of every such suspension. No compensation whatsoever shall be paid on 
this account. 

 
33.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Architect/Consultant shall 
have the power to adopt any of the following course as they may deem best suited to the interest of the SBI. 
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a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting the contractor with the cost of the labour and materials (the cost of such labour and 
materials as worked out by the Architect/ Consultant shall be final and conclusive against the 
contractor) and crediting him with the value of the work done, in all respects in the same manner and 
at the same manner and at the same rates as if it had been carried out by the contractor under the 
terms of this contract the certificate of Architect/Consultant as to the value of work done shall be final 
and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of 
his hands, and to give it to another contractor to complete in which case any expenses 

which may be incurred in excess of the sum which would have been paid to the original contractor, if 
the whole work had been executed by him (of the amount of which excess the certificates in writing of 
the Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may 
be deducted from any money due to him by SBI under the contract or otherwise, or from his security 
deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material 
or entered into any engagements or make any advances on account of, or with a view to the execution of 
the work or the performance of the contract and in case the contract shall be rescinded under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Architect/Consultant will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified. 

 
34.0 Owner’s Right to Terminate the Contract 
 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 
subject to the supervision of Government and of the Official Assignee of the liquidator in such acts of 
insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the Architect/Consultant that he is able to carry out and fulfil the contract, and to give 
security therefore if so required by the Architect/Consultant. 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued 

or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become 
due to the contractor there under. 

 
a) Has abandoned the contract; or 
b) Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect/Consultant written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice from the 
SBI through the Architect/ Consultant that the said materials were condemned and rejected by the 
Architect/ Consultant under these conditions; or has neglected or failed persistently to observe and 
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perform all or any of the acts, matters or things by this contract to be observed and performed by the 
contractor for seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance of the SBI’s or 
Architect’s/Consultant’s instructions to the contrary subject any part of the contract. Then and in any 
of said cases the SBI and or the Architect/Consultant, may not withstanding any previous waiver, 
after giving seven days notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the SBI or the Architect/Consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of the contractor. 
And, further the SBI through the Architect/Consultant, their agents or employees may enter upon and 
take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying 

          upon the premises or on the adjoining lands or roads, use the same by means of their own 

 

employees or workmen in carrying on and completing the work or by engaging any other contractors 
or persons to complete the work and the contractor shall not in any was interrupt or do any act, matter 
or thing to prevent or hinder such other contractor or other persons employed for completing and 
finishing or using the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or the Architect/Consultant 
shall give a notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within 14 days after receipt thereof by him the SBI sell the same by public auction 
after due publication and shall adjust the amount realized by such auction. The contractor shall have no right 
to question any of the act of the SBI incidental to the sale of the materials etc. 

 
35.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to the 
contractor within 10 working days from the date of certificate to the payment from SBI from time to time. 
The SBI shall recover the statutory recoveries and other dues including the retention amount from the 
certificate of payment. 
Provided always that the issue of any certificate by the Architect/Consultant during the progress of works or 
completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under 
clause. The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof 
is not carried out to their satisfaction. 

 
The Architect/Consultant may by any certificate make any corrections required in previous certificate. 
The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to time while 
making the payment. 
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect/Consultant shall issue the certificate of payment within a period of two months. 
The SBI shall pay the amount within a period of three months from the date of issue of certificate provided 
there is no dispute in respect of rates and quantities. 
The contractor shall submit the interim bills in the prescribed format with all details. 

 
36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same, whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter : 
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i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amounts admitted as payable by the Architect or in case the contractor 
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the 
contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or 
dispute to the Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises)and 
endorse a copy of the same to the Architect, within 45 Days  from the date of disallowance thereof or 
the date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on 
which it is based and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the Assistant 
General Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within 
the time as aforesaid. The contractor shall be deemed to have waived and extinguished all his 
rights in respect of any claim not notified to the Assistant General Manager (Premises & Estate) / 
Dy. General Manager (Premises) in writing in the manner and within the time aforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shall give 
his decision in writing on the claims notified by the contractor. The contractor may within 45 Days  
of the receipt of the decision of the Assistant General Manager (Premises& Estate) / Dy. General 
Manager (Premises) submit his claims to the conciliating authority namely the Circle Development 
Officer/General Manager (Official Language & Corporate Services) for conciliation along with all 
details and copies of correspondence exchanged between him and the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (Premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 
within a period of 45 Days  of termination thereof shall give a notice to the concerned Chief General 
Manager/Dy. Managing Director (HR) & Corporate Development Officer of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims 
of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by 
the Chief General Manager at LHO /Dy. Managing Director &Corporate Development Officer at 
CC/CCEs. It will also be no objection to any such appointment that the Arbitrator so appointed is a 
technically competent person not below the rank of Superintending Engineer or equivalent position in 
Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General 
Manager/ Dy. Managing Director (HR) & Corporate Development Officer. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules made there under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before 
the award is made and published, be paid half and half by each of the parties. The cost of the 
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
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arbitrator who may direct to any by whom and in whatmanner, such costs or any part thereof shall be 
paid and fix or settle the amount of costs to be so paid. 

 
37.0 Power Supply 

The contractor shall make his own arrangements for power and supply/distribution system for driving plant 
or machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of 
the plants are to be included in his tender prices. He shall pay all fees and charges required for the power 
supply and include the same in his tendered rates and hold the owner free from all such costs. He has to 
obtain necessary approval from the appropriate authorities, if required. 

 
38.0 Water supply 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid 
for the same. This will be subject to the following conditions: 

 
i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the 

Architect/Consultant. 
j) The Contractor shall make alternative arrangements for the supply of water if the arrangements made 

by the Contractor for procurement of water in the opinion of the Architect/Consultant is 
unsatisfactory. 

 
37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own 
arrangements for drawing and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from the local authorities, if required.at his 
own cost. He shall restore the ground to its original condition after wells are dismantled on completion of work 
or hand over the well to the SBI without any compensation as directed by the Architect/Consultant. 

 
39.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and 
shall be handed over to the Bank immediately. 

 
40.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau 
of Indian Standards. In the event any dispute/disagreement the decision of the Architect/Consultant shall be 
final and binding on the contractor.  
 

41.0 Maintenance of Registers  
The contractor shall maintain the following registers as per the enclosed format at site of work and should 
produce the same for inspection of SBI/Architect/Consultant whenever desired by them. The contractor shall 
also maintain the records/registers as required by the local authorities/Government from time to time. 
 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
42.0 Force Majeure 

Neither contractor not SBI shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, Air-Conditioning 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the 



   
 

30 
 

party affected or prevented or delayed. However, a notice is required to be given within 45 Days  from the 
happening of the event with complete details, to the other party to the contract, if it is not possible to serve a 
notice, within the shortest possible period without delay. 
As soon as the cause of force majeure has been removed the party whose ability to perform its obligations 
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected 
activity adducing necessary evidence in support thereof. 

From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 
during the continuance of any inability so caused. With the cause itself and inability resulting there from 
having been removed, the agreed time of completion of the respective obligations under this agreement shall 
stand extended by a period equal to the period of delay occasioned by such events.Should one or both 
parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting to a period 
of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement. 

 
43.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to 
the execution of the project. 

 
(i) Minimum Wages Act, 1948 (Amended) 
(ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
v) Apprentice Act 1961 (Amended) 
vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

44.0  SAFETY CODE: 
 

Safety as per annexure 4.32 should be followed. 
 
45.0 Accidents 
 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the Architect/Consultant. The contractor shall also report 
immediately to the competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
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ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 

Place: …………………. 
 

Date:…………………... 
 

(On non-judicial stamp paper of Rs ----------------- /-) 
 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 

B.G.No.  Value Rs.   
 

State Bank of 

India, (Address) 

      Sub:   Bank Guarantee of Rs ............................. towards Security Deposit for the work offer State Bank 

of India. 
 

(Name of Branch/Office) 
 

 
Dear Sir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered into 

contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s Consultants 

(Name & address of consultants) vide their letter No…………….. dated ............................................................ and 

the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” the 

Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value less 

earnest money deposit of Rs ................................. (Rupees only), to State Bank of India for performing their 

part of the contract obligations. 
 

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a 

Guarantee of a Scheduled Bank for a value of Rs… ............................. to be valid upto (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the 

request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in the 

manner hereinafter appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here after 

called the “Guarantor” (which expression shall include its successors and assigns) here by expressly, 

irrevocably &unreservedly undertake and guarantee under that if the Contractor fails to execute the work 

according to his obligations under the said contract, then not withstanding any dispute between State Bank 

of India and the contractor the Guarantor shall, on demand without demur and without reference to the 

contractor pay to State Bank of India immediately any sum claimed by State Bank of India under the said 

contract up to a maximum amount of Rs.

 (Rup

ees only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, the
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 Guarantor agrees to pay the aforesaid amount of Rs.   /-

 (Rupees 

  only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly against State Bank 

of India or any disputes raised by the Contractor with State Bank of India or any suits or proceedings 

pending in any competent court or before any arbitrator. State Bank of India’s written demand shall 

be conclusive evidence to the Guarantor that such payment is payable under the terms of the 

Contract and shall be binding in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by any 

arrangement, variations made between SBI and the Contractor and or indulgence shown to the 

contractor by SBI, with or without the consent and knowledge of the guarantor or by alterations in the 

obligations of the contractor by any forbearance, whether as to payment, time performance or 

otherwise. 

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or until 

discharged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency except 

with the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by 

absorption with any other body or corporation or dissolution or otherwise and this guarantee will be 

available to or enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the 

Principal debtor and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by 

operation of law and shall cease only on payment of the full amount by the Guarantor to SBIof the 

amount hereby secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security for the 

contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any other 

mode or communication to the guarantor addressed as aforesaid and if sent by post it shall be deemed 

to have been given at the time when it would be delivered in due course of post and in providing such 

notice when given by post it shall be sufficient to prove that the envelope containing the notice was 

posted and a certificate signed by an officer of SBI that the envelope was so posted shall be 

conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is 

restricted to a sum of Rs. . 

 
This guarantee will remain valid upto  unless a demand or claim under this guarantee is 

made in writing on or before the guarantor shall be discharged from all liability under the 

guarantee thereafter. 

Dated the …………………………… 
 

For (Name of Bank) 
 

(Signature/s with designation/s of signatory/ies) 
(Name and Stamp of Bank) 
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ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 

 
 
 

Type of policies Name of 

Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 3rd 

party liability 

    

Workmen’s 

Compensation 

    

 

Remarks : 
 

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, 

materials brought or affixed at site or for that matter approval of any sort. 

 
2. The quantum of work done and materials delivered at site have been certified 

by…………………………. 

 
3. should you wish to audit such work, kindly contact the undersigned and oblige. 

 
 
 

Architects   

 
ANNEXURE-4.32: SAFETY CODE 

 
SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 

Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from 

the ground, or from solid construction except such short period Work as can be done safely from 

ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 

ladder is used for carrying materials as well as suitable footholds and handholds shall be provided 

on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 

1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached, 

bolted, braced and otherwise secured at least 1Meter high above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends thereof with only 

such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall 
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be so fastened as to prevent it from swaying from the building or structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly 

or unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 

Meters above ground level or floor level they should be closely boarded, should have adequate width 

and should be suitably fenced, as described. 

 
7. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 

height shall be 1 Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the 

width between side rails in rung ladder shall in no case be less than 30cms for ladder up to and 

including Meters in length. For longer ladders this width should be increased at least 6mm for each 

additional 30 cms. Uniform step spacing shall not exceed 30 cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on 

line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 

each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at 

least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or 

more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as 

to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 

Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings 

shall be done from top to bottom. Under no circumstances undermining or under cutting shall 

be done. 

 
11. Before any demolition work is commenced and also during the process of the work :- 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 

 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over- loaded with 

debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and maintained in 

a condition suitable for immediate use; and the Contractor should take adequate steps to 

ensure proper use of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
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f) Those engaged in white washing and mixing or stacking of cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye- shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 

workers are allowed to get into the manholes and the manholes so opened shall be 

cordoned off with suitable railing and provided with warning signals and boards to prevent 

accident to the Public. 

 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate strength and 

free from patent defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any scaffold, 

winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension the safe working load shall 

be ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of hoisting machine having a variable safe working load, each safe 

working load of the conditions under which it is applicable shall be clearly indicated. No 

part of any machine or of any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of the 

load, adequate precautions should be taken to reduce to the minimum the risk of any part of 

a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 

should be provided. The workers should not wear any rings, watches and carry keys or 

other materials, which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities shall be provided at or near places of work. 
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 
 
ARTICLES OF AGREEMENT 

 
This agreement made the …………………………….day of ................................................ between AGM/ DGM 

(),State Bank of India, -------------------- (hereinafter called the Bank or SBI) which expression shall include 

the successors and assigns) of the one part and M/s. …………………………………... company / 

partnership for registered under the Indian Companies Act/ Partnership Act having its registered 

office…………………………………………….……………………….…. (hereinafter called ‘the Contractors’ 

which expression shall include the present directors / partners and also the directors / partners from time to 

time as also their respective heirs, legal representatives, administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of work)  

and has caused drawings and specifications describing the works to be done prepared by Project 

Architects M/s having their offices at (hereinafter called “the 

Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 

mentioned and to be issued from time to time, the specifications and the Schedule of items and quantities 

have been signed by or on behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set forth herein and 

Schedule of items and quantities, General & special Conditions of Contract, specification etc. contained in 

the tendered documents including all correspondences exchanged by or between the parties from the 

submission of tender till the award of work, both letters inclusive, (all of which are collectively hereinafter 

referred to as “the said conditions”). The works shown upon the said drawing and /or described in the said 

specification and included in the schedule of Items and Quantities at the respective rates therein set forth 

amounting to the sum of         Rs (Rupees  

in words ) as there in arrived at or such other sum as shall become payable there under 

(hereinafter referred to as “ the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the said 

Conditions, the Contractors shall upon and subject to the said conditions execute and complete the work 

shown upon the said drawings and described in the said specifications and the schedule of items and 

quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, at the 

times and in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the event of their ceasing to 

be the Architect for the purpose of this contract for whatever reason, such other person or persons as shall 

be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for 

reasons considered to be sufficient by the Employer provided always that no person or persons 

subsequently appointed to be Architect under this contract shall be entitled to disregard or over rule any 

previous decisions or approval or direction given or expressed in writing by the architect for the time being. 

4. The said conditions and appendix thereto shall be read and construed as forming part of this agreement, 

and the parties hereto shall respectively abide by / submit themselves to the said conditions and perform 

the agreements on their part respectively in the said conditions contained. 
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5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to carry out 

the work in respect of the entire project on item rate basis to be paid for according to actual measured 

quantities at the rates contained in the schedule of quantities and rates or as provided in the said 

conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work by adding 

to or omitting any item of work or having portions of the same carried out without prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees to 

commence the work soon after the site is handed over to him or from the 14th day after date of issue of 

formal work order as provided for in the said conditions of contractor whichever is later and to complete the 

entire work within    (period of contract) months subject never the less to the provisions for extension of 

time. 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 

stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by the 

contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these 

present through their duly authorized official and the said two duplicates hereof to be executed on its behalf 

of the day and year first herein above written. 

 
Signed on behalf of the            Signed on behalf of the 

 
     STATE BANK OF INDIA CONTRACTORS 
 

In the presence of : In the presence of : 
 
 

1. Signature : 1. Signature : 
Name : Name : 
Address : Address : 

 

In the presence of : In the presence of : 
2. Signature :            2. Signature : 

Name : Name : 
Address : Address : 
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APPENDIX HEREIN BEFORE REFERRED TO 

 

      
3) Site Address                                          :  SBI STAFF COLONY, SAAT RASTA ROAD, OPP. PRADARSHAN  
                                                                       GROUND, JAMNAGAR 
5)Name of the Contractor                                              :  
 
6)Address of the Contractor                                           :  
 
7) Period of Completion                 :  within the stipulated period from the date of Issue of work order. 
 
8) Earnest Money Deposit      RS.  18,780 /- 
 
9) Retention Money             :             As per clause no. 1.4 of    General Conditions     
                                                     
10) Defects Liability Period  :             Twelve Months from the date of Virtual Completion. 
 
11) Insurance to be undertaken by the : 125% of Contract Value   Contractor at his cost (Contractor’s all   
                                                                                                   risk policy   )                                                                    
12) Liquidated damages                       :0.5% of the Contract amount shown in the tender per week subject to 
                                      max. 5%of the contract value or actual final bill value. 
                                                                                                
13) Value of Interim Bill(Min.)              :    NO Interim Payment. 
  
  
14) Date of Commencement               :  From the date of work order issued to the contractor/ or the day on 
                                                               which The Contractor is instructed to take possession of the  
                                                                site whichever    is earlier. 
 
15) Period of Final Measurement        : 2 Months from the date of Virtual Completion Certificate  
                                                                                              (VCC) issued by the project Architect                                                                        
16) Initial Security Deposit                   : 2% including EMD  
 
 17) Total Security Deposit                  : 5.0% of the final bill amount or contract value 
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit shall be refunded to the Contractor on    
                                                               completion of the work/along with the final bill and balance refunded  
                                                               only after the Defect Liability Period is over. 
 
19) Period for Honoring Certificate      : 7 days for R.A. Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed for completion work and the 
Bill shall be Certified within 3 Months from the date of receipt of final bill provided the bills are submitted with all pre-
requisite documents/test reports etc. prescribed in the tender. 
 
                                                               Signature of Tenderer. 
 
 

1)  Name of the organization Offering Contract : AGM, RBO - 3. State Bank of 
                                                                                 India, JAMNAGAR 
 
2) Consultants    : ARCHITECT M/s. SONAL HITESH PARIKH 
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                                                                                                                                                          Date: 
 

LETTER OF DECLARATION 
 

 
 ASSISTANT GENERAL MANAGER, SBI, 
 REGIONAL BUSINESS OFFICE- 3,  

JAMNAGAR 
 
 
Dear Sir, 
 
PROPOSED  AIR-CONDITIONING WORKS OF RBO - 3 , JAMNAGAR   

Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto and affecting the quotation, I/We hereby 
offer to execute the works specified in the said memorandum within the time  specified in the said memorandum on 
the item rate basis mentioned in the attached schedule and in accordance in all respect with the specifications, 
design, drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable. 

 
MEMORANDUM 
 

(a) Description of work Proposed Air-Conditioning works OF RBO-III, 
JAMNAGAR    

(b) Earnest Money 18,780/- 

(c) Time allowed for completion of work from 
the date of issue of work order. 

45 Days from the date of commencement as per 
tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to SBI, 
the amount mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall 
be initiated against us by SBI. This may also include debarring of my empanelment for an year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or may 
entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s Bungalow/ work) 
in phases. We, therefore, undertake that we shall not raise any claim/compensation in the eventuality of Bank 
deciding to drop any of the work/building/buildings from the scope of work of this tender at any stage during the 
contract period. Further, we also undertake to execute the work entrusted to us in phases as per L-1 rates/standard 
rates accepted by us/on our approved rates and within the stipulated time limit without any extra claim for price 
escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material 
during the currency of contract/execution/completion period. 
 
Yours faithfully, 

Signature of contractor with Seal 

To,  
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PROFORMA FOR RUNNING A/C BILL 
 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill: 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence: 

 
vii. Date of Completion as per Agreement              : 

 

S
N 

Item 
Descripti
on 

Unit Rate 
(Rs.) 

As per 
Tender 

Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Present Bill  Remark
s 

Qty Amou
nt 
(Rs.) 

Qty Amoun
t (Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

 

 

Note: 

 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a rate. 
 
  
 
  
 
Net Value since previous bill 
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CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running Bill No.------------------------- were made 
have been taken jointly on -------------------------- and are recorded in Excel format. Excel Sheet enclosed 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of 
Architects 
Representative (Seal) 

Signature and date of Site 
Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of 
Steel, Cement and other materials and labor 
as detailed in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor 
Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A 
Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 
Less already recovered 

Rs........................ 

 
Balance to be recovered 

Rs........................ 

iii) Mobilization Advance, if any 
Rs........................ 

(a) Outstanding amount (principal + interest) as on 
date 

Rs........................ 
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(b) To be recovered in this bill 
Rs........................ 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of the 
measurements of work as required and is recommended for payment. 

 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of Rs................................... 
 

Date : ----------------------------- 

 

  
 
 
 
 
 
 
 
 
 
STATUTORY DEDUCTION: 

 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 
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This figures given in 
the 
Memorandum for payable has been verified and bill passed for payment ------------------------------------------------------------
---- (in words and figures) 
 
 
Date:----------------------   
 
 
 
----------------------------------Signature of the CM (GB) 
 

 
TECHNICAL SPECIFICATIONS 

TECHNICAL SPECIFICATIONS FOR VRF(Variable refrigerant Flow), HIGH WALL (SPLIT) AC UNITS & 
CASSATTE UNITS 

 
2101  UNITARY REFRIGERATION EQUIPMENT  2101 / 01 - 03 
2102  AIR DISTRIBUTION    2102 / 01 - 06 
2103  THERMAL INSULATION    2103 / 01 - 08 
2104  MAKES OF MATERIAL    2104 / 01 - 02M  
2105  REFERENCE DRAWINGS    2105 / 01 
3101  PRICE SUMMARY    3101 / 01 
3102  SCHEDULE OF WORK    3102 / 01 - 05 
 

2101  UNITARY REFRIGERATION EQUIPMENTS 
 
01.00.00  SCOPE 
 
01.00.01.1 The scope under this section shall cover the unitary refrigeration equipments such as window air 

conditioners, split units and packaged units. 
 
02.00.0 STANDARDS 
 
02.00.01 The following standards shall be applicable 
 

a) IS : 4283  Hot air fans 
b) IS : 8272  Industrial cooling fans 
c)  IS : 1391  Room Air conditioners 
d)  IS : 8148  Packaged Air conditioners 
e)  IS : 2997  Air circulator type electrical fan and regulator 

 
03.00.00   GENERAL REQUIREMENTS 
 
03.00.01  The unitary air conditioners shall include refrigeration compressor, drive motor, air cooled condensing 

unit, evaporator, refrigeration piping automatic control system enclosure etc. 
 
03.00.02  The equipment assembly shall be well balanced to achieve minimum vibration and noise. The 

condensing unit mounted outdoor shall be suitable for the climate and atmosphere condition 
prevailing to avoid / minimize corrosion. Necessary anti corrosive treatments shall be provided for the 

 

 

 



   
 

44 
 

metallic components. 
 
03.00.03  The equipments shall meet the requirements indicated in the equipment data and shall meet the 

cooling load specified at the outdoor design data furnished and the distance / static head between 
the outdoor and the indoor units. 

 
04.00.00   EQUIPMENTS 
 
04.01.00   Assembled Units 
 
04.01.01  The unitary air-conditioning units shall be of factory assembled and tested and of the following 

category as indicated on the drawing and bill of materials. 
 

a) Window air conditioners having single unit to house compressor, condenser, evaporator refrigerant 
piping and control system. 
 

b)  Split air conditioners having compressor and condenser housed in one unit located outdoor 
evaporator and controls house in another unit located indoor. 

Refrigerant piping and power / control wiring interconnecting condensing unit and evaporators laid externally. 
 

c)  Packaged air conditioners having compressor and control evaporated houses in one unit and located 
indoor and condenser housed in another unit located outdoor. The refrigerant piping and 
power/control cabling interconnecting condenser and the indoor unit laid externally. 

 
04.01.02  The components for the various equipment assembly shall be as specified in the following section. 
 
04.02.00   COMPRESSORS 
 
04.02.01  The compressors shall preferably be hermetically sealed scroll / rotary permanently lubricated. 
 
04.03.00   CONDENSERS 
 
04.03.01  The condenser shall be air cooled consisting of copper coils with aluminum fins, propeller fan with  
 motor, sheet steel enclosure with air inlet and exhaust louvers mounting frame, platform/ brackets 

etc. 
04.03.02  The condenser and all its components shall be provided with suitable anticorrosive treatment. The 

enclosure shall be GI /Aluminum powder coated. 
 
04.04.01  EVAPORATOR 
 
04.04.02   The evaporators shall be ducted or non-ducted concealed or exposed as indicated in the 

drawing and bill of materials. The evaporators shall include copper coils with aluminum fins, 
expansion valve, centrifugal fan with motor return air filter, supply and return air grilles and louvers, 
automatic control panel with thermostat and enclosure. The enclosure for concealed unit shall be of 
GI powder coated whereas that for exposed units shall be of ABS plastic. 

 
04.04.03   The filters shall be antibacterial washable and shall be of minimum 20 micron filtration. The 

filters shall be easily removable for cleaning without. 
 
04.05.00   CONTROLS 
 
04.05.01  The controls shall be automatic digital electronic LCD display having the following minimum 
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requirements. 
a) Automatic capacity control 
b) Temperature and fan speed control with digital display 
c) Timer control 
d) Corded /corded remote control wherever specified. 

 
04.05.02 The control system features shall be as shown below : 
 

Sr. No.  Feature     Standard  Regular   Deluxe 
 
1  Type of control    Unit Mounted  Remote   Remote 
2 Type of Remote Control  Corded  Cordless 
3  Temperature Setting   Yes   Yes  Yes 
4 Fan Speed Selection  Yes  Yes  Yes 
5 Timer Control   Yes   Yes   Yes 
6  Digital Display    Yes   Yes  Yes 
7  Delayed Starting   Yes   Yes  Yes 
8 Filter Cleaning Indicator   No   Yes   Yes 
9  In built – ON /OFF    No  No   Yes 
10  Quick Cooling Mode    No   Yes   Yes 
11 Auto reset   No  No  Yes 
12 Auto fan speed                  No   No  Yes  
13 Night set mode      No    Yes     Yes 
14    Self Diagnosis    No  No   Yes 

 
05.00.00   SUPPORTS & PIPING 
 
05.01.00 SUPPORTS & BRACKETS 
 
05.01.01 The equipment’s shall be properly supported with brackets, hangers, platforms base frame etc.  

depending upon the type, location and capacity of the unit. 
 
05.01.02 The supports shall be MS fabricated duly treated and painted for anticorrosion. The outdoor 

condensing units shall be properly supported on MS frame work/ platform properly grouted to the 
RCC Slab / brick walls using bracket. 

 
05.01.03  The floor mounted packaged unit shall be provided with base frame and pedestals with necessary 

ant vibration pads. The ceiling suspended evaporator shall be supported using anchor fasteners and 
suspension rods. The wall-hung evaporators shall have GI stenciled back plate for mounting the unit, 
grouted to the wall/beam using anchor fasteners. 

 
05.02.0 REFRIGERANT PIPING 
 
05.02.01  The refrigerant piping shall be of half – hard copper RS 250 conforming to EN .1057 Table Y. The 

fittings shall be of shot end capillary brazing conforming to EN 1254. The pipes shall be supplied on 
coils and cut to required length to achieve fall length without joints between the condenser and 
evaporator. 
 

05.02.02  The fittings for connection to the condenser evaporator expansion valve etc shall be through copper 
– brass composite fitting. The brazing / soldering material shall conform to EN. 29453. 

 
05.02.03  Refrigerant copper piping SUCTION / lIQUID LINE to be insulated with 13mm electrometric Nitrite 
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Rubber insulation. Aluminum foil membrane shall be applied to provide resistance against breakdown 
due to UV radiation for exposed portion of the Rubber Insulation.  DISCHARGE LINE to be painted 
with epoxy / anticorrosive paint. 
Refrigerant piping running along the partition wall shall be concealed in the wall with necessary 
chasing in the wall and closing the same with sand cement plastic with chicken wire mesh. 

 
05.03.00   DRAIN PIPING 
 
05.03.01  Providing and fixing in position the following pipes cut to required lengths with necessary drain trap 

and fittings with 6 mm nitrite insulation terminated at nearest drain point available for each Indoor unit 
- gravity flow 

 
05.03.02  32 mm dia. Rigid (ISI marked) CPVC pipe. Duly Insulated with 6 mm elastomeric nitrite rubber  
 
2102    AIR DISTRIBUTION 
 
01.00.0            SCOPE 

 
01.00.01    The scope under this section covers air distribution system consisting of: 

a)  Sheet metal ducting 
b) Dampers & Air balancing 
c) Grilles and diffusers 

 
02.00.00    STANDARDS 

 
02.00.01    The following standards shall be applicable: 

a)  IS: 655   Metal air ducts 
b)  IS: CP352  Mechanical ventilation and air conditioning in buildings 
c)  IS: 2629    Recommended practice for hot-dip galvanizing of iron & steel 
d)  SMACNA     Standard for low-pressure duct construction 

 
03.00.00    MATERIAL 
 
03.00.01 The material for sheet metal ducting shall be cold rolled sheets continuous galvanize with Zinc 

coating of total 120 gm per SQ.MT for conforming to IS: 277. 

 

03.00.02   The gasket for duct joints shall be 3mm formed rubber or expanded polyethylene. 

 The bonding material shall be mastic sealant. 
 
03.00.03   The duct flanges and supporting material shall be mild steel structure steel section. 
 
03.00.04 All duct hangers shall be mild rod with full threaded with adjustable/lock nuts for leveling. 
 
03.00.05 The material for various applications shall be as follows. 

 
APPLICATION     MATERIAL 
 
1. Ducting for Air-conditioning   Cold rolled sheets continuous galvanized with a zinc coating 

of 120 g/ sq.m conforming to IS : 277 
 
a)  Indoor – Class 4 
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b)  Outdoor insulated-Class 4 
c)  Outdoor UN insulated-Class 3 
 

2. Duct for ventilation & exhaust    – do – 
 
3. Kitchen exhaust    C.R.C.A sheet 
 
4. Supports & duct flanges    Galvanized Mild steel structural steel sections 
 
5. Gasket     Nearopin rubber 3.2mm (1/8”) 
 
6. Bonding     Master sealant 
 
03.00.06 All galvanized plain sheets shall be reasonably flat and free from twist. The zinc coating shall be 

clean, even and free from un galvanized spots. Sheets shall not crack or peel during bending or 
fabrication. All sheets shall be procured from approved manufactures. 
 

04.00.00   GENERAL REQUIREMENTS 
 
04.00.01  The sheet metal ducting shall be done for the proper distribution of air in air-conditioned/ventilated 

space. The ducting shall be designed on the basis of equal pressure drop and shall incorporate 
necessary accessories like reducers, bends, splitters, dampers and guide vanes for proper control 
and smooth air flow. 

 
04.00.02  The selection of air diffusing attachments and their location shall be done to achieve uniform air 

distribution. The grilles and diffusers shall be painted M.S or aluminum as specified and shown on 
the drawing. 

 
04.00.03  The ducting shall be supported by means of hangers from the ceiling slab using anchor bolts and 

shall not rest on the false ceiling. 
 
04.00.04  Duct crossing walls and slabs shall be encased in wooden frame work and the openings shall be 

closed properly unless indicated on the drawing for the purpose of return air. 
 
04.00.05  Volume control dampers of splitter or louvered type shall be provided as shown on the drg. Additional 

dampers if req. shall be provided for proper balancing of the air distribution system. 
 
04.00.06 Fire dampers shall be provided at the AHU outlet and return air inlet to the Air Handling 

Equipment/room Additional fire dampers shall be provided as per the codes of local fire authorities. 
 
04.00.07    Access door shall be provided adjacent to the fire, splitter and louvred dampers. 
 
04.00.08  Air outlets shall be selected based on the air quantity, throw and aerodynamic noise power not 

exceeding NC 30.The location size and shape of the air outlets shall be co-ordinate with interior and 
false ceiling scheme. 

 
05.00.00    DUCT FABRICATION 
 
06.00.01 Duct shall be rectangular or circular as indicated on the drawings. The Duct shall be made of either 

galvanized steel sheet as specified in the BOQ and conform to IS:655. The galvanized steel sheet 
shall conform to IS:277. Aluminum sheet shall confirm to IS:737. The duct construction shall be as 
follow: 
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(A)    Rectangular Duct Construction: 
 

MAX.SIDE THICK.GSS TYPE OF JOINT BRACKING  BRACKIN 
Mm  sheet     (S.W.G) 
Up to 750   24G  25mm GSS Flanges 
 
751 To 1500 22G  25mm X 3mm  25mm X 3mm 

     Ms angle flange  Ms Angle 
1501 To 2250 20G  40mm X 3mm  40mm X 3mm 

     ms angle flange  ms angle at 1.24 center 
 

2251 & above 18G  50mm X 3mm  50mm X 3mm 
   ms angle flange  ms angle at 1.24 center 

(B)     Hanger for Duct: 
 

Duct Size   Spacing   Size of ms angle Size of Rod Dia. 
Mm   Not exceeding m  mm X mm  mm 

 
Up to 750   2.5   25X25X3   8 

 
751 to 1500  2.5   40X40X3   10 

 
05.00.04   The companion flanges and girth angles shall be metered and Welded at corners and riveted 

to the duct at 75mm centers. The longitudinal seams shall be inside groove or pits burg type. The 
Flanged joints shall be made air tight with 3mm rubber or 6mm felt gasket and secured with10mm GI 
bolts at 150mm centers. Ducts shall not be cross-broken, if insulated. The seams and joints shall be 
rendered air tight with mastic sealant. 

 
05.00.05   The elbows shall have a minimum R/D ratio of 1:3. The elbows of R/D rate of less than 1:3 

and square elbows wherever provided due to Site condition, shall be with equally spaced guide 
vanes for smooth flow. Splitter dampers shall be provided for all branch splits. All branches, feeding 
More than two outlets shall be provided with control dampers. 

 
05.00.06   Capped airflow connections shall be provided, wherever shown, for testing and balancing of 

air distribution. 
 

06.00.0 DAMPERS & GUIDE VANES 
 
06.00.01    The GUIDE VANES shall be provided as shown below: 

a)  At every non-split branch take off 
b)  At every bend/elbow of less than 1.3 R/D ratio 
c)  At first 4 collars after the fans and first two collar after every bends. 
 
The vanes shall be double walled and properly curved for smooth air flow and change indirection of 
flow and shall be fabricated out of 0.8 mm GI sheets. The vanes shall be fixed to the side runners at 
equidistant and riveted/bolted to the ducts. 
 

06.00.02 The SPLITTER DAMPERS shall be double walled aerofoil blade fabricated out 1.6mm (16 SWG) GI 
sheet. The damper shall be complete with flanged sheet metal enclosure to suit the upstream and 
downstream duct connections, hinge at the downstream and operating road at the upstream end. 
The GI enclosure shall be one size thicker than the upstream duct. 
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06.00.03 The LOUVRED DAMPERS shall be multi blade aerofoil construction with opposed/parallel blades of 

maximum 250 x 1200 mm size. The blades shall be mounted on 50mm channel with suitable gang 
operated linkage and operating rod. The operation rod shall be terminated in a locking quadrant with 
position indicator. 
 

06.00.04 The FIRE DAMPERS shall be rated for 2 hrs. fire resistance conforming to BS : 476-1 and CP-413 
and shall be housed in a GI sheet enclosure flanged at both ends and shall include the damper 
blades, fusible link, holding spring, manual adjustable handle etc. 

 
The material for fabrication of fire dampers shall be as shown below: 
a)  Damper blades - 3mm (10 SWG) Galvanized sheet steel 
b)  Casing - 2mm (14 SWG) 
c) Bearing – Sintered 
d) Spring - SS 304 
e) Fusible link - Set for 7 deg C fusing temperature 

 
06.00.05 All dampers larger than 1200 mm width shall be fabricated in multiple sections. 

The damper rods shall be MS epoxy coated with bronze bushes at one end and locking quadrant 
with damper position indicator at the other end. The damper rods shall extend beyond the enclosure 
frame and insulation wherein provided. 

 
06.00.06 The access doors for dampers shall be 400 x 400mm steel bolted with rubber gasket. 
 
07.00.00   AIR OUTLETS 
 
07.00.01 The air outlets shall be grille or diffuser type as indicated on the drawing. The grilles and diffusers 

shall be MS painted, aluminum or aluminum powder coated as shown on the drawing and schedule 
of material. 
 

07.00.02 Supply air grilles shall be double deflection type with horizontal face bars and vertical rear bars 
placed in a rigid marginal frame. Bars shall be shaped and spaced at 18mm centers with swaged 
pivot pins positively holding the defections setting under all conditions of velocity and pressure. All 
grilles shall be provided with integral opposed blade, grille face kept-operated dampers. 

 
07.00.03 Return grilles shall have fixed face bars shaped and set at 18mm centers. Bars shall be set at   

5degree deflection for vision proof installation. The grilles shall be complete with rigid marginal 
frames and shall be matching with the supply grilles. 
 

07.00.03.1 Ceiling diffusers shall be round/square/rectangular face flush type horizontal air Diffusion pattern. 
Diffusers shall have ample margins to minimize ceiling smudge.  

 
 Half diffusers shall be provided with face operated volume control dampers. Half diffusers shall be 

similar to full diffusers. 
 

07.00.03.2 All MS grilles and diffusers shall be fabricated out of 1.0mm mild steel and painted with two coats of 
red oxide. All duct collars terminating on to a grille or diffuser shall be given two coats of black paint 
for a length of 300mm. 

 
 07.00.06 Aluminum grilles and diffusers wherever specified shall be of extruded aluminum with margins & GSS 

 butterfly dampers. Grilles shall have horizontal face bars only. 
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07.00.04 Linear diffusers/grilles shall be die formed, flush mounted type with single or double directional 
airflow. The diffuser/grille shall be in a frame with minimum 20mm margin. All linear air diffusing 
equipment shall be fitted with a distribution sheet metal plenum as shown on the drawings. 

 
08.00.00   AIR INTAKES & EXHAUST OUTLETS 
08.00.01 The outside air intakes and exhaust air outlets shall consist of louvers, bird screen and enclosure, the 

total assembly fitted into wall with clear opening and the edges sealed with mastic sealant. 
 
08.00.02 The sheet metal enclosure shall be made out of 1.25mm GI sheets flanged at both ends and with 

minimum 4 hold fast. The enclosure shall be minimum 250mm long or 100mm more than the width of 
the wall. 

 
08.00.03 The louvers shall be 100mm wide mounted at 45 deg. and spaced at 100mm centers and shall be 

fabricated out of 1.25mm GI sheets. 
 
08.00.04 The bird screen shall be made out of 15 x 15mm 1.0 mm GI wire mesh inset with 0.8mm GI frame & 

bolted to the enclosure flange at 150mm centers using 12mm MS brass bolts and nuts. 
 
09.00.00    INSTALLATION 
 
09.00.01    The ducts shall be supported at the traverse joints as indicated below : 

a) Up to 1800 mm 40 x 40 x 3mm M.S angle with 10mmtie rod 
b) 1850 to 2500 mm 40 x 40 x 6mm M.S angle with 10mmtie rod 
c) 2550mm and above 50 x 50 x 6mm M.S angle with 10mmtie rod 
 

09.00.02 Additional supports wherever considered necessary by the Engineer - in-charge shall be provided. 
Supports shall be taken from steel members grouted in the  
RCC work and fixing of steel members shall involve minimum damage. The entire supporting system 
shall be meet with the approval of the Engineer-in-charge. 
 

09.00.03 All duct supports, flanges; hanger shall be given two coats of red-oxide before installation and one 
coat of aluminum paint after erection. 

 
09.00.04 Where ducts are connected to the wall, such connections shall be made through mild   steel frame 

fixed to the wall through suitable shear fasteners. 
 
10.00.00   INSTALLATION 
 
10.00.01 The ducts shall be routed as shown on the drawing or as instructed. Working drawing shall be got 

approved before taking up the fabrication and erection. 
 
10.00.02 Ducts connecting to air moving apparatus shall be through 15 OZ mildew resistant double canvases 

directed by the Engineer. On all circular spigots the flexible material is to be screwed or clip band 
with adjustable screw or toggle fitting. For rectangular ducts the material is to be flanged and bolted 
with a backing flat or bolted to mating flange with backing flat. The flexible connection shall not be 
less than 75mm and not more than 200mm. 

 
11.00.00    TESTING & BALANCING 
 
11.00.01  The entire air distribution shall be adjusted and balanced for delivery of design air quantities or as 

required for achieving design space conditions. After all adjustments are made, the air readings shall 
be recorded on the drawings vis-à-vis the space conditions. All dampers after adjustment shall be set 
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and locked in position. All air and static pressure measurements shall be done through problem type 
meters. Vane type meter readings are not considered reliable. 

 
2103   THERMAL INSULATION 

 
01.00.0 SCOPE 
01.00.01 The scope under this section covers thermal insulation of pipes, ducting, roof and walls. 
 
02.00.0 STANDARDS 
02.00.02    The following standards shall be applicable: 

a) IS: 7240 COP for application and finishing of thermal insulation material at temp. between 
80degree C to 40 degree C. 

b) IS: 7413 COP for application and finishing of thermal insulation material at temp. between 
40degree C to 700-degree C 

c) IS: 10556 COP for storage and handling of insulation material 
d) IS: 3346 Method of determination of thermal conductivity of thermal insulation material 
e) IS: 3690 Specification for glass wool mats for thermal insulation 
f) IS: 4671 Specification for expanded polystyrene for thermal insulation purposes 
f) IS: 8183 Specification for bonded mineral wool 
g) IS: 702 Specification for industrial bitumen 

 
03.00.01 GENERAL REQUIREMENTS 
 
03.00.02   The material and thickness for insulation shall be as specified and shown on the bill of 

material. 
 

  The thermal conductivity and the equivalent thickness of insulation shall be as shown below: 
 
 
 
 
 
 

SL.NO.  MATERIAL   DENSITY  K VALVE  EQUIVALENT THICKNESS 
Kg/ cum   w/ mk   mm  mm  mm mm 
 

1.  Resin bonded   32   0.037  125  100  50  30 
glass wool 
 

2. Expanded   18   0.0326  100  75  50 25 
polystyrene TF-quality 
 

3. Expanded   32   0.025   80 40  40  20 
polyurethane 
 

4.  Rigid phenol foam   32   0.022   70 50 25 20 
 
5.  Resin bonded   48   0.041   125 100 60  30 

mineral wool 
 

6.  Expanded   30   0.035   100  75  80  30 
polyethylene foam 
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03.00.03 The insulation, bonding and the vapor barrier shall be suitable for the temperature of the surface to 

be insulated and the location. 
 

03.00.04 All wooden bittern and plug used shall be teak wood ant termite treated with 3 coats of Shalimar  
 clear liquid. All screws shall be of GI, brass or powder coated. 
 

03.00.04 All surfaces to be insulated shall be thoroughly cleaned and dusted before applying the insulation 
and bonding material. The bonding material shall applied to both surfaces to be bonded. 

 
03.00.05  The pipe insulation shall be carried out using performed circular/semi circular pipe sections of internal 

diameter matching the external diameter of the pipe. 
 
03.00.07 Air pocket between the surface and insulation or between insulations shall not be acceptable. All 

joints shall be staggered and filled with bonding material. 
 
03.00.08 Minimum 50mm overlapping shall be provided for joints in vapor barrier and cladding. 
 
04.00.00   MATERIAL 
 
04.00.01 The material for cold insulation shall be as shown below: 
 

a) Fire inhibiting expanded polystyrene of density 18 kg/cum having thermal Conductivity not 
exceeding 0.035 w/mk at 10 deg. C mean temperature conforming to IS : 4671 

b)  Expanded polyurethane foam of density 32 kg/cum having thermal conductivity not exceeding 
0.025 w/mk at 10 deg. C mean temperature conforming to Specification. 

c)  Rigid phenol foam of density 32 kg/cum having thermal conductivity not 0.022 w/mk at 10 deg. C 
mean temperature conforming to BS: 3927 with 50 micron aluminum foil fixing. 

d) Expanded polyethylene foam of density 30 kg/cum having thermal conductivity not exceeding 
0.035 w/mk at 10C mean temperature. 

 
04.00.02 The material for hot insulation shall be as shown below: 
 

a) Resin bonded glass wool of density 32 kg/cum having thermal conductivity not exceeding 0.037 
w/mk 60 deg C mean temperature 

 
b)  Expanded polyurethane foam of density 32 kg/cum having thermal conductivity not exceeding 

0.025 w/mk at 10 deg. C mean temperature conforming to BS specification. 
 
c)  Rigid phenol foam of density 32 kg/cum having thermal conductivity not exceeding 0.022 w/mk at 

10 deg. C mean temperature conforming to BS: 3927 with 50 micron aluminum foil fixing. 
 
d) Resin bonded mineral wool of density 48 kg/cum having thermal Conductivity not exceeding 

0.041 at 10 deg C mean temperature conforming to IS : 8183 with 50mm. 
 

04.00.03 The material for fixing vapor barrier and other material shall be as shown below  
 
a)  BONDING MATERIAL 
 I)  Industrial bitumen-85/40 and 85/25 conforming to IS:702. 
 ii)  GI chicken wire mesh - 20 mm 24 SWG 
 iii)  PRX compound 
 iv)  18 SWG GI binding wire 
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b) VAPOUR BARRIER 
I) Aluminum foil 50 micron. 
ii)  Aluminum cladding 28 SWG for pipe and 6 SWG for wall 
iii) 2mm PYPKOTE with aluminum foil finish for surface exposed to the weather. 
vii) 4mm PYPKOTE polymeric corrosion tape for anticorrosion treatment for      underground. 

 
c) FIXING MATERIAL 
I)  Bituminous wood balk 50 x 50mm thick insulation and50 x 100 up to 150mm th. insulation 
ii) GI brass or powder coated. 

 
05.00.01   INSULATION THICKNESS 
 
05.00.02   The thickness of insulation and the cladding material for various utilities shall be as specified 

under each section. 
 

1. REFRIGERANT PIPING 
 
05.02.01 The refrigerant piping shall be of half – hard copper Rs 250 conforming to EN .1057 Table Y. The 

fittings shall be of shot end capillary brazing conforming to EN 1254. The pipes shall be supplied on 
coils and cut to required length to achieve fall length without joints between the condenser and 
evaporator. 
 

05.02.02  The fittings for connection to the condenser evaporator expansion valve etc shall be through copper 
– brass composite fitting. The brazing / soldering material shall conform to EN. 29453. 

 
05.02.03  The refrigerant lines shall be insulated with 9mm Nitride rubber tubing to prevent heat loss and 

condensation. 
 
Refrigerant piping running along the partition wall shall be concealed in the wall with necessary 
chasing in the wall and closing the same with sand cement plastic with chicken wire mesh. 

 
05.03.00   DRAIN PIPING 
 
05.03.01   The evaporator shall be piped to the nearest drain point / drain line using CPVC pipe 

conforming to relevant I.S. codes. Necessary water seal trap shall be provided at the evaporator at 
the discharge point. 

 
05.03.02    Condensate from the evaporator unit shall be drained through properly installed drain piping 

designed to prevent any accumulation of condensate in the drain pan. 
 
05.03.03 Drain piping shall be made of 1.1/4” & 1 1/2” rigid UPVC pipe of kg/cm2 pressure rating with water 

tight threaded connection, leading from the room unit to a suitable drain point. Complete drain piping 
shall be made leak proof and water tight by means of precise installation and the use of leak proof 
sealant / adhesives. Insulation of drain piping by expanded polyethylene. 

 
07.00.01 INSULATION OF DUCTING 

 
07.00.02 THERMAL 

Supply or Return air duct shall be insulated with 75 / 50 / 25 / 13 mm thick Nitrite "O" class. The 
nitrite insulation shall be of factory packed Aluminum foil. 
 
Method of applying the insulation:- 
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Clean the duct surface to be insulated. 
 
Apply a thin layer of Tar paint of Shali coat / Ticky tar. 
Apply a thin coat of hot bitumen to stick the insulation. 
 
Fix the insulation of specified thickness over the surface of the duct tightly and seal the joints with 
using BOPP tape. 
 
Secure the insulation with 16 Gauge G.I. wire or 10mm PVC box strapping at a distance of 300 mm. 
 

07.00.03 ACOUSTIC 
 

Supply and fixing of acoustic lining inside sheet metal ducts with 12.5 / 25 mm thick resin bonded 
fiber glass insulation of density 32 / 48 Kg/cub.mtr after applying two coats of setting adhesive and 
covered with fiber glass tissue paper and finished with 0.6mm perforated aluminum sheet and 
reinforced with GI fasteners complete as required. 
 

07.00.04 Method of applying the insulation: - 
 
Apply a thin layer of Tar paint of Shali coat / Ticky tar. 
 
Fix-up fiberglass slab. 
Cover-up with R.P. Tissue and perforated aluminum sheets with the help of G.I. screw washer.  

 
08.00.00   CEILING/WALL INSULATION 
 
08.00.01    The ceiling/wall insulation shall be as shown below: 
 
SL.NO.   SURFACE   LAYER X THICKNESS   MATERIAL  CLADING 
 
1.  Exposed concrete roof    1 x 50    Expanded  Plaster 

  Polystyrene 
 

2.  Over exposed concrete roof    1 x 30   Polyurethane   By others 
Foam 
 

3.  Exposed GI or ACC roof    1 x 75    Expanded  A/c sheet 
Polystyrene 
 

4.  Exposed wall     1 x 50    Expanded  Plaster 
Polystyrene  by others 

 
5.  False ceiling     1 x 50    Resin   Fibre 

bonded   glass 
glass wool  tissue 

14.00.00    RCC ROOF 
 
14.00.01 The thickness of insulation required is 50mm expanded polystyrene unless otherwise specified. 
 
14.00.02  Make wooden frame work at 600 to 750 mm centers on ceiling slab by fixing 50 x 50 wooden battens 

using 75mm long wooden screws and self expanding nylon tumbles. Clean the surface of slab and 
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apply 3mm high softening grade R 85/25 bitumen. Apply one coat of bitumen on the bonding surface 
of the insulation and press against the slab till the bonding is achieved. 

 
14.00.03  Fix 18 SWG 100 x 100 mm GI washers at the junction of the wooden framework and made GI 

melting in cross binding pattern to hold the insulation. 
 
14.00.04 The insulation provided above false ceiling and non visible areas need not have clading unless 

otherwise specified. The insulation provided in the visible areas shall be plastered by other agencies 
after providing chicken wire mesh. 

   
15.00.01   WALLS 
 
15.00.01.1 The thermal insulation for the walls shall be similar to RCC slab. The thermal insulation  shall be 

provided on West, North West and East side exposed walls, if specified. 
  
16.00.01.1 GI OR ACC ROOFING 
 
16.00.02   The thickness of insulation required is 120mm resin bonded glass wool unless otherwise 

specified. 
 
16.00.03   Weld 25 x 3 x 130mm M.S flats with 6mm hole at the free end to the purloins at intervals not 

exceeding 750mm. Apply 3mm bitumen to the roofing material and one coat to the insulation. Press 
the insulation against the roof till the bonding is achieved. 

 
16.00.03 Make GI melting in cross bind pattern to hold the insulation. Clad the insulation with FRP tissue sheet 

or aluminum foil applying bitumen on the insulation as well as the clading material. 
 
16.00.04  Care shall be taken the close all openings especially for corrugated sheets to ensure stoppage of hot 

air through the opening/corrugation space place ACC sheet, if required, shall be provided below the 
insulation to avoid entry of heat and to hold the insulation in position. The ACC sheets shall be 
considered as separate item unless otherwise indicated in the bill of material. 
 

2104   MAKES OF MATERIAL 
 
01.00.0   SCOPE 
 
01.00.01 The scope of this section covers the recommended makes of equipments, material components. The 

final choice of makes shall be indicated at the time of finalization of the order. 
 

01.00.02 The makes of material offered by the contractor shall be indicated at the space provided for proper 
evaluation of the offer and shall be one of the recommended makes. In the absence of such 
indication, the decision rests with the Consultants/Clients. 

 
01.00.02 For items, make are not recommended contractor shall obtain approval from Consultant prior to 

procurement. 
 
02.00.00   MAKES RECOMMENDED 
 
02.00.01 The makes of material recommended are as shown below. The offers shall be strictly on the basis of 

the makes underlined. However, the bidders can offer alternative makes under section deviation. 
Such deviation shall follow with technical literature of the material/equipment offered. 
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2105   REFERENCE DRAWING 
 
01.00.0   SCOPE 
 
01.00.01    The Scope under this section covers the basic drawings and details to understand. 

a)  Scope of work 
b)  Location of equipments 
c)  General idea on the entire installation 
d)  Material requirements and labor force required for the completion of work in the stipulated 

time schedule. 
 

01.00.02  The reference drawings are basically schematic/diagrammatic to give idea on general requirements 
prepared on the basis of preliminary requirements and data available. They are subject to undergo 
changes and modifications subject to the finalization of details and requirements of the clients. 

 
01.00.03 The detailed working drawings and the drawings required for the submission to statutory authorities 

shall be the responsibility of the contractor. Contractor shall submit minimum four copies of the 
drawings to the Consultants for their scrutiny/approval before issuing to the statutory authorities and 
site for execution. 
 

NOTE:  This specification is of the general type only and must be used in conjunction with the 
drawing of the particular item being made. Anything shown on the drawing and not in the 
specification must be compiled with, and vice versa. 

 

SPECIFICATION: 
 
SAFETY CONSIDERATIONS 
 
Installation, start-up and servicing of the equipment can be hazardous due to system pressures, electrical 
components and locations of equipment (roofs etc.). 
 
Only trained, qualified installers and service mechanics should install start-up and service this equipment. Trained 
service personnel should perform all operations except basic maintenance. 
 
When working on the equipment, follow all safety codes. Use proper tools, tackles and necessary instruments. Use 
safety glasses, gloves, boots, valves and regulators etc. Be sure power to the equipment is off before performing 
maintenance or service. 
 
INSTALLATION: 
 
PRE-DELIVERY INSPECTION 
  
This applies to the condensing and indoor units both. 
 
1. Open packing carefully ensuring unit in ‘upright’ position. 
  
2. Check the unit thoroughly for dents, paint discrepancies, fins damage, pinching of tubes etc. Check coil / copper 
tubes for any dents, pinching or cuts, especially near tube sheets. Ensure all parts / components, electrical wiring and 
connections are visibly in order. 
 
3. Rotate fan / blower for any bearing or touching noise. 
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4. Check and test fans / blower as per the rated supply for Indoor and Outdoor if possible. 
 
5. Check coil and piping for leaks. 
 
6. If any damage is found, rectify / take the necessary action and repack the unit in ‘upright’ position. 
 
RIGGING 
 
These units are designed to be handled by forklift trucks or crane. Use the unit skid for placing on terrace the forks of 
the lift-truck or by using crane. 
 
PLACEMENT 
 
Outdoor Units are shipped mounted on wooden members & Indoor unit packed in carton box. These should be 
removed only when the unit is in its final position. 
 
LOCATION AND MOUNTING: 
 
A. CONDENSING UNIT 
 
Location 
 
Locate the unit so that airflow through the condenser coil is unrestricted. Provide clearance for wiring and piping. 
There should be ample space for service requirements. 
 
Install the outdoor unit in well-ventilated space. The unit should be installed in a location so as to minimize refrigerant 
and drain pipe length. 
 
Mounting 
 
The unit should be mounted to prevent corrosion of sheet steel base on 
 
(a) Prefabricated angle iron frame, and minimum 200 mm raised PCC blocks  
 
These should be designed to take care of vibratory operating loads. 
 
Placement area must be level and strong enough to support operating weight of the unit. Check that the unit is 
mounted level to ensure proper oil return to compressor. 
 
Units mounted on walls must be provided with a platform having space for service (if otherwise not easily accessible 
for service). 
 
B. INDOOR UNIT 
 
Location 
These units are designed especially for applications where units & piping are above the false ceiling. 
 
Locate unit ensuring adequate space for supply / return air, service purposes and connections. 
 
The location of the unit should be such that there is no ingress of fresh air as this would cause condensation / 
sweating. Location should be near a drain point for easy drainage, and in a location to simplify refrigerant piping. 
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Pipe Routing 
 
Liquid line should be suitable for flare connection & Suction line is suitable for brazed connection. Adaptors are given 
on Suction line & Discharge line in outdoor Unit for refrigerant charging and evacuation operations. Flare connections 
are provided because they allow easy connection / disconnection / reuse without additional piping / brazing work. 
 
Indoor units have connection suitable for brazing in suction line and quick lock valve in liquid line. Start refrigerant 
piping from outdoor unit first and connect indoor unit last. Run the piping along walls / floors or on wooden beading 
with saddle / clamps and boxed up for protection. Clamp and run pipes neatly and straight using unlamented good 
copper tubing.  
 
The pipes should run as straight as possible, avoiding unnecessary turns and bends. for other length, pipe sizes. 
Extra refrigerant charge for extra pipe length should be considered. If brazing is done to connect two tube lengths, it 
should be carried out using proper flux and brazing rod (7.25% Phosphorus, rest copper) with a constant purge of 
nitrogen through the piping to maintain a clear system. 
 
All connections must be leak tight. 
 
Clamping 
 
Clamping is necessary to prevent vibrations from being transmitted. When passing the pipes through walls, opening 
should be sealed to minimize vibration transmission. Some slack in pipes between structure & unit should be left. 
 
Insulation 
 
Insulate Suction & liquid line properly. This is necessary safety. Use tubular foam of for liquid line and for Suction line. 
As specified in Insulation specs.  
 
FIELD ELECTRICAL CONNECTIONS: 
 
Do the field wiring as per wiring diagram. Never bypass any electrical protections provided in the unit. Recommended 
wire size for main power supply cable is 4 core 6 mm2 Copper. 
 
Unbalanced 3 -phase supply voltage 
Never operate unit when supply voltage unbalance is more than 2%. 
% Voltage unbalance = (Max. voltage deviation from avg. voltage) / (avg. voltage) x 100 
 
PRE-PRESSURE TEST: 
 
However, in case of leaks in the refrigerant circuit or breaking of joints etc., the valves have to be back seated and the 
entire system of indoor and outdoor units with piping has to be pressure tested, evacuated and charged. 
 
After pressurizing the system, do the following: 
 
SOAP TEST: 
 
Apply soap solution at all flare connections and brazing point. If bubbles appear at some points, then tighten the flare 
nut or braze the leaking points (after releasing the gas from the system). No bubbles should finally appear. 
 
PRESSURE DECAY TEST: 
 
After soap test, note the pressure and leave the system pressurized for 30 minutes. Note the pressure again. There 
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should be no pressure decay, recheck for leaks, remove them and do the pressure decay test again. 
CHECK PRIOR TO START-UP: 
 
Do not attempt to start the unit following steps have been completed: 
 
1. Check that unit is properly located and mounted. 
 
2. Check that piping has been done as per the recommended practice. 
 
3. Check that the insulation is adequately sized and properly applied on the piping. 
 
4. Check that condensate drain pipe has been properly installed and insulated. 
 
5. Be sure there are no refrigerant leaks. 
 
6. Check the refrigerant standing pressure with a pressure gauge connected on the liquid valve  gauge  port. 
Check if the charge is complete with R-22 charged. 
7. Check tightness of all electrical connections. 
 
8. Check the protective device (MCB or fuse switch) from which the supply is given to the unit. 
 
9. Electrical power supply must agree with unit nameplate rating. Check that field wiring electrical switches and 
voltage stabilizers (in the case of low voltage power supply) are properly sized for the unit. Check and ensure that 3-
phase voltage unbalance is less than 2%. 
 
START-UP AND OPERATION: 
 
Actual start-up / full-fledge d testing should be done only under supervision of a qualified person. 
 
1. Make main power connections. If reverse phase indication is there on the Display Panel, then interchange two of 
the phases. Make sure display panel shows healthy supply. 
 
2. Switch on the ON/OFF switch of the controls; the unit will start on its previous setting. 
 
3. In this Wiring ‘HP’& ‘LP’ are in series when either of two is removed wire from the electrical panel. Compressor, 
Evaporator Blower fan will go off simultaneously. ‘& Display Panel will show ‘HP/LP’. Please check to ensure its HP 
and LP working. 
 
4. Run unit according to Remote Control features as described. 
 
SPECIFICATIONS 
 
 VARIABLE REFRIGERANT FLOW (VRF) SYSTEM: 
 
 The system shall be air-cooled, direct expansion type central air conditioning system consisting of one Variable 
Refrigerant Flow Condensing unit (Outdoor Unit) and one or more Evaporator (indoor) units. The condensing unit 
shall be located on the building terrace ensuring unobstructed airflow. 

 
The evaporating units are selected to suit the cooling load of the area to be air conditioned. 
 
The condensing unit shall be capable of assessing the requirement of liquid refrigerant volumetric flow of 
each evaporating unit at all times by means of a sophisticated sensors & microprocessor controller and 
generating the required total volume of refrigerant liquid for supply to each evaporator units. 
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Factory-assembled Outdoor condensing unit should be with hermetically sealed scroll / twin rotary type fixed 
speed compressor in combination with compressor having Inverter type Refrigerant flow control technology, 
air cooled draw through type condenser coil of copper tubes mechanically bonded to aluminum fins, low noise 
axial fan (not more than 60dB), safety and high/low pressure cut outs, weather proof housing constructed from 
galvanized powder coated steel, an efficient oil separation system for stable operation with long refrigerant 
piping, 

 
Vendor to furnish the details of expected oil carry over/return system. 
 
 Condensing Unit (Outdoor Unit) 

 
The condensing unit shall be capable of assessing the requirement of liquid refrigerant volumetric flow of each 
evaporating unit at all times by means of a sophisticated microprocessor controller and generating the required 
total volume of refrigerant liquid for supply to the evaporator units. 

 
 The condensing unit shall be a factory-assembled unit housed in a sturdy weatherproof casing constructed 
from rust proof galvanized powder coated steel panels. The noise level of the unit shall not be more than 70dB 
(A) measured horizontally 1 m away and 1.5 m above base level. 
 
The compressors shall be hermetically sealed scroll type and inverter driven variable speed type, capable of 
changing the capacity in accordance to the cooling load requirement. 
The condenser coils shall be constructed out of copper tubes mechanically bonded to aluminum fins. The 
surface of the condenser coil shall be coated with suitable chemical coating to prevent deterioration due to 
coastal climate. 
All necessary safety devices shall be provided to ensure safe operation of the system. 
 
Unit should be equipped with a highly efficient oil separation system to ensure stable operation with long 
refrigerant piping. 
 
The VRF condensing unit shall be located in open on a terrace with adequate clearance from nearby objects to 
ensure unobstructed air flow and easy approach for maintenance. 

 
Indoor Units (Evaporating Units): 

 
Each unit shall be selected as the requirement of the cooling load and interior layout in the respective space to 
be air-conditioned. The unit shall be equipped with an electronic expansion valve, which can communicate with 
the VRF controller in the condensing unit. Wall /Ceiling suspended evaporator unit having 3 or 4 rows deep 
cooling coil, low noise centrifugal supply air fan with external static pressure capacity up to 40 mm, insulated 
casing, insulated drain tray, easy to clean return air filter low noise and vibration free operation. 

 
The cassette unit should be serviceable from bottom & should have built-in drain pump having maximum drain 
lift of 60cm. Each unit will have a fresh air port to draw fresh air through connected flexible duct opened to 
atmosphere. 

Each unit shall be equipped with electronic expansion valve, cord/cordless type Remote Control to maintain & 
set room temperature & other parameters. Option of centralized, individual & group control should also be 
provided. 

 
The fan shall of the dual suction multi blade type and statically and dynamically balanced to ensure low noise 
and vibration free operation. 
 
Each indoor unit shall be equipped with corded / cordless local control unit for setting the operating parameters. 
The address of the indoor unit shall be set automatically in case of individual and group control.  Option of 
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centralized control should also be achievable. 
 
Controls shall be provided to maintain the set room temperature within close tolerance limits. 

 
Air Cooled Type DX (Non-VRF) Units: 
 
The condensing unit shall consist of compressor, condenser coil & fan, refrigerant piping, refrigerant controls, 
local control panel, control wiring etc., all assembled in a weather proof powder coated cabinet in compact 
layout. 
 
Cabinet shall be fabricated out of heavy gauge galvanized sheet steel properly formed for closet fit and 
structural rigidity.  All access panels shall be so constructed as to be quickly and easily removable. All sheet 
metal surface shall be finished in baked enamel paint or powder coating.  Cabinet shall be fully insulated for 
acoustic insulation. 
  

Air-cooled condenser coil shall be made from copper tubes and aluminum fins bonded to the tubes. Condenser 
fans shall be propeller type. The entire air-cooled condensing unit shall have sheet metal housing suitable for 
outdoor installations. 

 
Compressor shall be of the hermetic scroll type or rotary type, with suction and discharge valves, gas cooled 
motor, horizontal or vertical shaft balanced and mounted on vibration absorbers to provide quiet, free floating 
operation.  Compressor shall be provided with overload protection and single phasing protection. 
 
Interconnecting Refrigerant Piping & Wiring:  
 
The refrigerant piping interconnecting to indoor & outdoor units shall be of copper and shall be joined by brazed 
type joints.  Refrigerant pipes shall be insulated as per specification. Wiring interconnecting the indoor and outdoor 
unit shall be done with PVC insulated copper conductor flexible wires of appropriate rating. 
 
The set of two refrigeration lines and the wires shall be bundled together. 
All pipe supports/clamps shall be painted with red oxide primer followed by 2 coats of synthetic enamel finish paint. 
The piping and wiring shall be laid such that it does not spoil the aesthetics of the premises, and is safe, secure 
and approachable for repair/replacement. 
 
Supports & Brackets 
 
The equipment’s shall be properly supported with brackets, hangers, platforms, base frame etc. depending upon 
the type, location and capacity of the unit. 
 
The supports shall be GI slotted angle and GI threaded rods. The outdoor condensing units shall be properly 
supported on MS duly painted with anti-corrosive rubber paint frame work / platform with anti-vibration rubber pads 
on PCC blocks or properly grouted to the RCC Slab / brick walls using bracket. 
 
The ceiling suspended evaporator indoor units shall be supported using anchor fasteners and GI threaded 
suspension rods. The wall-hung evaporators shall have GI stenciled back plate for mounting the unit, grouted to 
the wall / beam using anchor fasteners. 
 
Drain Piping 
 
The drain piping shall be made out of rigid UPVC pipes of 10 Kg/cm2 class. The piping shall be supported by 
clamping on MS angle 25mm x 3mm running continuously below the pipe.   
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The drain pan shall be connected to rigid UPVC pipe by braided UPVC flexible pipe with appropriate adapters.All 
pipes support/clamps shall be painted with red oxide primer followed by two coats of synthetic enamel finish paint. 
 
Piping Insulation 
 
All Refrigerant piping shall be insulated with 19 mm Thick Closed cell elastomeric Nitrile Rubber Insulation. Drain 
piping shall be insulated with 6mm Thick Nitrile Rubber or Polystyrene Insulation. 
 
Insulating material in tube form shall be sleeved on the pipes. On piping, slit opened tube from insulating material 
shall be placed over the pipe and adhesive shall be applied as suggested by the manufacturer.  Adhesive must be 
allowed to tack dry and then press surface firmly together starting from butt end and working towards centre.  

 
Measurement of Insulation 

 
Piping insulation will be measured as per length of the pipes.  
 

STANDARDS 
The following standards shall be applicable for equipment 
a) IS : 4283 Hot air fans 
b) IS : 8272 Industrial cooling fans (man coolers) 
c) IS : 1391 Room Air conditioners 
d) IS : 8148 Packaged Air conditioners 
e) IS : 2997 Air circulator type electrical fan and regulator 
f) IS : 1169 Electrical pedestal type fans and regulators 
g) IS : 374 Electrical ceiling type fan and regulator 

 
 
 
 
 

GENERAL & IMPORTANT NOTES 
 

1 GENERAL NOTES: 
 

 (i)   Unless otherwise specified in these tender documents mode of measurements specifications etc. shall 
 be as per relevant IS codes.  

 
(ii)   Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank before 

using. In case of deviations, decision of the Bank shall be final and binding and shall not be open for 
arbitration. 

 
(iii)  The Architects have their specific role / duties / rights as defined in these tender documents However in 

 the event of any dispute arising out of differences between the opinions of the Architects and also 
their role/duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor and 
shall not be open to arbitration. 

 
(i) The Contractor will extend full co-operation, support and all required assistance to Architect / Bank for 

discharging their duties and responsibilities efficiently and effectively.  
 
(ii) The contractor has to supply and adhere to the specific makes and specifications of all the items, which 

 are mentioned in the separate list of approved makes. Any work found not as per the tender 
specifications and list of approved the contractor has to replace the same without any delay. The contractor 
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is instructed of get approval of all the materials to be used on this site before starting the work. He should 
provide different sample of material for approval, before execution of work. 

 
(iii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual 

measurement at site and billing shall be done as per the actual measurement of the work done at site. 
 

(vii)    Work has to be got executed at site in coordination with various agencies working at site. 
 
(viii)  The contractor is instructed to get the approval of the materials to be used on this site before starting the 

work. He shall   provide different sample of materials for approval before execution of the work 
 
(i) All material have to be used in full size/length only. Joints should be avoided as far as possible. 
 
(ii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the 

shape area only.  
 

 
(iii) Making various levels & line out for total layout on site for the items in scope of the work shall be done 

 by the contractor 
 
  
(xv)   MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor. 

Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost. 
 
2 IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution  process for coordination with  various agencies / Architect / Bank & execution of work 
 

(ii) The site shall be cleaned on day to day basis & all debris shall be disposed away at the location 
 beyond  the limit as approved by the local authority. 

 

(iii) Hidden measurement. It is contractor’s responsibility to get the measurement checked immediately 
on completion of such items. This shall be done before  finishing the same & before ceiling 
boarding done. The Architect shall be provided with such details well in advance so that the other 
work is not held up due to last moment action.  

 

(iv) The contractor shall coordinate with landlord for the locations of outdoor units & must inform 
Architect / bank / Electrical contractor about the power requirement to outdoor or indoor units  

 

(v) The contractor must submit the detailed catalogue of each type machine as per BOQ along with 
technical bid. 

 

(vi) The contractor must complete all low side on top most priority.  

 
 (vii) Before starting the contractor shall mark out the locations of outdoor & indoor locations of each 

 machine, route of various types of piping, caballing, wiring etc. & submit the same to the architects 
for the  approval. The approval of the drawing by the Architect shall in no way relieve the contractor from the 
 responsibility of providing a complete and satisfactory installation and achieving and maintaining the 
 stipulated design conditions. Any errors, omissions and shortfalls shall be rectified, and made good 
free of  cost to the owner regardless of the fact that the installation may in the first place have been carried 
out as per  the approved drawings. 
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(viii) The contractor shall mark the return air passage, location of machines with exact dimensions size of 

trap door requirement, Ducting drawing, Insulation, Acoustic insulation, on drawing & also on site 
(slab) before starting the work. The contractor shall design exact system of Air-conditioning 
installation as per the site requirement & the machine configuration & submit the same in auto cad 
format to the architects for approval purpose. 

 
(ix) The tender shall be quoted in 1 name only without division of high side & low side work 

differentiation. Order shall be placed to one party (company itself or its authorized dealer) only & 
shall be billed for F.O.R. site  

 
(x) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind of 
taxes. 

 
(xi) Guarantee: As given by the manufacturer but minimum one year from the date of successful 

commissioning. for the compressor the guarantee should be minimum five years 
 
(xii) All A.C. units shall be with high ambient rotary / twin rotary / scroll compressor and shall carry 5 

years warranty on compressors 
 
(xiii) The entire job shall be executed in total coordination with the other agencies working on this Project 

& also with landlord, bank etc. 
 
(xiv) Architect of the project shall be kept informed about the progress of the work at various stages 
 
(xv) All outdoor units shall be installed at the location recommended by the bank / architect / landlord 
 

(xvi) The contractor must get the checked measurement of all hidden items i.e. refrigerant pipe, electrical 
caballing, drain pipe etc. before the false ceiling boarding is done or putting final finishes.  

 
(xvii) The contractor shall arrange on his own for lighting & plug point with socket & electrical wiring, DB's 

etc. required during entire execution process. However supply at point shall be provided by  the bank 
/ landlord 

 

(xviii) Any Hidden item MUST be photographed and need to be sent via social media or CD to Architect / 
Bank 

 
(xvv) Billing Process:  
 
  Along with final bill the contractor must submit:  
 
  - Abstract in tender BOQ format only  
  - schedules for detailed measurement sheet for all items (machine wise break up) 
  - separate as built drawings (Min. A3 size) marking exact locations of all works executed on site e.g. 
    Location of outdoor & indoor units with numbering, route of refrigerant pipe, drain pipe, electrical 

caballing etc.   
                   with numbering W.R.T. the measurement sheet. 
  - detailed break up of fabrication work W.R.T. to various types of sections as per std. steel table   
 - original insurance policies as per tender terms within 3 days from the date of LOA 
  - completion certificate duly signed by the branch head / bank official 
  - testing & commissioning reports duly filled & for each machine duly signed by the client 
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  - delivery challans for each machine duly signed by the client 
  - copy of LOA etc.  
  - All documents shall carry contractor's signature & seal with address.     
  - All documents shall be submitted in 1 plus 1 copies. 
  - The contractor shall also provide all measurement sheet in soft copy (in Excel format) & As   
                  built drawing in ACAD format  
   
 IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE ALONG WITH FINAL BILL & SHALL BE DULY SIGNED 

BY PUTTING COMPANY'S ADDRESS SEAL. 

 
 
 
 

 

LIST OF APPROVED MAKES - CONTRACTOR MUST USE THE MATERIAL FROM THIS LIST ONLY. 

NO Component Approved Make - Contractor must highlight the product / make considered while 

quoting & also enclose detailed product catalogue for each type of machine 

as per BOQ with technical bid 

  With star rating as mentioned in the BOQ - The 1.0 Tr / 1.5 Tr / 2.0 Tr. Split AC 

units shall have certification from the Bureau of Energy Efficiency (BEE) 

2022. 

1 A.C. Units (Split) with 
copper condenser unit 

Carrier  Blue Star Hitachi Volvoltas TOTOSHIBA 

2 Ductable & Cassette 
units 

Carrier  Blue Star Hitachi Voltas TOSHIBA 

3 VRF Systems Carrier Blue Star Hitachi Toshiba Mitsubishi 
Heavy 

     Ogenral Mitsubishi 
Electric 

     

4 Expanded Poly-urethane  Ownes Corning Beard sell  Cooline Modiform   

5 Fiber glass / Glass wool FGP  Kimmco TWIGA     

6 Wires - "FRLS" FINOLEX  POLYCAB R.R. CABLE HAVELLS CEI 

7 Cables FINOLEX  POLYCAB R.R. CABLE HAVELLS CEI 

8 Electrical Components / 
Switch gears  

EE L & T SIEMENS     

9 Continuous grills & 
Diffusers  

CARYAIRE COSMOS / 
CHAUHAN 

DYNACRAF
T  

AIR 
MASTER  

  

10 G.I. Sheets 120 GSM ESSAR JINDAL TATA SAIL   

11 Drain pipes - UPVC - SCH 
- 40 

DUTRON PRINCE SUPREME ASTRAL PRAKASH  

12 Electrical motor ABB CROMPTO
N  

SIEMENS      

13 Ventilation fans ABB / PUNKER CENTIMAS
TER  

COMEFRI  KRUGER/
NICOTRA 

  

14 Air curtain ACME  ADC SAP     

15 Metering device AE IMP MECO     

16 Indicating lamps L & T SIEMENS      

17 G I Pipe GST PRINCE ZENITH     

18 Dampers CARYAIRE DYNACRA
FT 

RAVISTAR AJANTA / 
CITIZEN 
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19 Copper pipe MANDEV TOTALLIN
E 

PARASMA
NI 

CITIZEN  MEXFLOW 

20 STEEL for Outdoor 
stands 

FRESH & GOOD QUALITY 
  

  

21 Armor RAYNO SUPREME ROTOCAST ESSELL   

22 M.S. Conduits & 
accessories Bends, 
Tees, Elbo Etc. shall be 
of the same make as the 
conduits 

AKG NAI JMV  BEC  

23 Close cell Elastomeric 
Nitride rubber (sheet & 
tube)  

K-FLEX / ARMACELL 
ARMAFLEX 

 

A-FLEX / 
VIDOFLE
X 

 SUPERLON 

24 Drain / Condensate 
pumps  

ECKERLE / 
ASPEN 

EE 600 OR ABOVE (APPROPRIATE FOR THE TYPE & 

LOCATION OF MACHINE & AS PER SITE CONDITION) 

WITH ALL ACCERSSORIES SUCH AS EXTENTION 

CABLE, PVC TUBE WITH CONNECTORS, INLINE 

FILTER, CHECK VALVE ETC. COMPLETE 

25 Anchor fastener HILTI FISCHER       

26 Acoustic insulation UP TWIGA KRIMCO       

 

NNOTES: THE CONTRACTOR HAS TO SUBMITT THE SAMPLES OF ALL ITEMS & GET THE APPROVAL FROM THE 

ARCHITECT BEFORE PLACING THE ORDER & BEFORE STARTING THE EXECUTION OF WORK 

 
 
 
 
 
 
 
GENERAL DESCRIPTION / BASIS OF DESIGN: 
  
SCOPE 
 
The work stated in these specifications together with Consultant’s drawings, cover the design, manufacture, testing 
performance at manufacturer’s works, delivering goods at site, handling at site, installation, commissioning & carrying 
out performance tests at site of the complete equipment required for the HVAC System for State Bank of India – 
RBO - 3, JAMNAGAR 
 
BASIS OF DESIGN 
 
Project       : State Bank of India – RBO - 3, JAMNAGAR  
 
Application       :  Comfort Air-Conditioning 
 
WORK TO BE DONE BY AIR CONDITIONING CONTRACTOR 
 
The successful air conditioning contractor will provide complete air conditioning & ventilation system work as detailed 
in the tender BOQ and as specified in the technical specification. 
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BASIC CONSIDERATION FOR ESTIMATION   
 
Site Location : JAMNAGAR [GUJARAT STATE] 
Latitude : 21.8453° N 
Longitude : 71.3082° E 
Ambient Conditions 
Summer : DBT 110°F / WBT 75°F / RH 24% 
Monsoon : DBT 95°F / WBT 83°F / RH 60% 
Inside Conditions 
Dry Bulb Temperature : 24°C ± 2°C (75° F) 
Relative Humidity : 55 ± 2% 
Filtration Level : 10 Micron 
Occupancy : As per layout 
 
Lighting Load : As Specified in Summary Sheet 
Equipment Load : As Specified in Summary Sheet 
 
Electrical Load Requirement for AC System: 12.6 KW 
 
DATA SHEET    
The Heat Load & Equipment Summary Sheet for the entire premises to be provided by the contractor 
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BOQ :SBI, RBO-III, JAMNAGAR - AIRCONDITIONING INST. WORK -  

        

No. Discription Qty. Units 

        

I Supply of High Wall & Cassette  

        

A Supply of Split Air-Conditioners     

        

1.0 Supplying & providing of Hi-wall Inverter Split Type AC with high wall mounted 
indoor and out door unit. having eco friendly refrigerant R32. Including indoor 

unit outdoor unit.  and cordless remote Machine shall have  copper  
condensor  Unit  ,     Make: hitachi / carrier / blue star  / voltas 
Mitsubishi Heavy Industries /Toshiba [Mini 5 Star rating as 
per BEE  Guide Line 2022] . Indoor (fan coil) unit shall be Wall Mounted 
type comprising of Fan, Two way air discharge and 2 Row Deep DX coil with finned 
copper tubes, T-Flow  Fan unit with direct drive Motor; Unit shall have proper 
insulated & leak proof condensate base connected. The outdoor (condensing unit) 
shall be of Corrosion resistant Galvanized powder coated or equivalent Sheet steel 
low vibration assembly installed on suitable vibration isolators and comprising of 
energy efficient  Rotary / Reciprocating compressor with copper condenser coils 
only. The units shall be installed on MS angle iron frame welded structure (Sepatate 
item) with  duly  with anti-corrosive paint (Expoxy) - Vibration Isolated pad with 2 side 
GI sheet. The outdoor (condensing unit) shall be of Corrosion resistant Galvanized 
powder coated or equivalent Sheet steel low vibration assembly installed on suitable 
vibration isolators and comprising of energy efficient  Rotary / Reciprocating 
compressor with copper condenser coils only.The units shall be installed on MS 
angle iron frame welded structure (Sepatate item) with  duly  with anti-corrosive paint 
(Expoxy) - Vibration Isolated pad with 2 side GI sheet. The above specified units shall 
be supplied as per following schedule installed at locations as mentioned in the 
layout . The unit will comparising of suitable electrcial panal with capactior connector 
strip clamps etc. All machines shall be white in color 

    

        

1.1 Supply of 1.0 TR H.W. Hi-wall Inverter Split  (5* BEE Guide Line 2025)   9.00 Nos. 

        

1.2 Supply of 1.5 TR H.W. Hi-wall Inverter Split  (5* BEE Guide Line 2025)   1.00 Nos. 

        

  Total of SUPPLY Part "A"     

        

B Supply of Cassette Air-Conditioners     

        

 1.0 Supply & providing of 4 way Inverter Cassette Type AC ceilling mounted 
cassette unit with indoor and out door  having eco friendly refrigerant R32. 
Including indoor unit outdoor unit. decorative grille and cordless remote 

Machine shall have  copper  condensor  Unit   Make: Bluestar/ 
Hitachi/ Mitsubishi Heavy Industries/Toshiba/Carrier [Mini 3 
Star rating as per BEE  Guide Line 2025]  

    

1.1 3.00 Tr. For AGM CABIN AND CONFERENCE RM 4.00 Nos. 

        

1.2 4.00 Tr. For BANKING HALL 5.00 Nos. 

        

  Total of SUPPLY Part "B"      
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Part I: Total of Supply of A.C. units : "A"+"B"      

        
II Low Side Work for High Wall / Cassatte AC Units 

        

1.1 Standard Installation of all type of machines including indoor & outdoor machine 
erection, first Oil & Gas charging, installation & commissioning Including top and 
plug, vacucumissing, nitrogen pressure testing (as applicable).  High wall spilt units 
of various capacities. The rate shall include 4.0 mtr. of refregerent pipe with nitrile 
insulation & electrical cabelling for each machine. 
 
1.0 TR/ 1.5 TR. / 2.TR 

10.00  Nos.  

        

1.2 Standard Installation of all type of machines including indoor & outdoor machine 
erection, first Oil & Gas charging, installation & commissioning Including top and 
plug, vacucumissing, nitrogen pressure testing (as applicable).  High wall spilt units 
of various capacities.  
Cassatte  units of various capacities 
3.0 tr./ 4tr. 

9.00   Nos.  

        

2.0 P & F of UPVC drain lines     

  P & F of insulated UPVC drain lines (SCH 40) having density of 6 kg./cm2 (Beyond 4.0 
R.Mtr. for each split ac Machine) with 6 mm Nitrile rubber for various units in clamping 
manner above false ceiling & in concealed manner below false ceiling level. From the 
structural ceilng it should hanged using self threaded rods or shall be fixed on wall / beam 
etc. with clamps & the distance between 2 clamps shall be less than 1 meter. It shall not be 
placed over the false ceiling nor it shall be fixed with alse ceiling members.It shall be laid 
required gradient for easy disposal of the drain water & testing shall be done before filling 
the zaries. The drain line shall not be laid in the floor (except toilets & other utility areas 
where there are no electrical lines in the floor). All drain pipes of split / Cassatte / HAT air-
conditioners should be UPVC of 25 mm / 32 mm in size and it should be connected to the 
nearest rain water pipeline / NT as per the site condition. 

    

2.1 25 mm size as per machine requirement 58.00 R.Mtr. 

        

2.2 32 mm size as per machine requirement 173.00 R.Mtr. 

        

3.0 P & L Refrigerant copper piping     

3.1  P & L Refrigerant copper piping with 0.80 mm wall thickness, laid between indoor & outdoor 
unit as per OEM's specifications (Beyond 3.0 R.Mtr. for each Machine) duly insulated with 
Class "O" fire retardant 6 mm sleeve type elastomeric nitrite rubber insulation. The item 
also includes copper electrical flexible cable of appropriate size. Alu. foil membrane 
shall be applied to provide resistance against breakdown due to UV radiation for exposed 
portion of the rubber insulation with Nitrogen testing (totally sealed - in case of proposed 
machine). It shall be in total clamping manner above false ceiling & in total concealed 
manner below false ceiling level. From the structural ceilng it should hange or shall be fixed 
on wall / beam etc. with clamps & the distance between two clamp shall be less than 1 
meter. It shall not be placed over the false ceiling nor it shall be fixed with false ceiling 
members. The diameter / guage of the ref. pipe shall be as per the specifications of the 
Manufacturing company (OEM) only for each type of machine. 
 
for 2.0 tr. & 1.5 tr. High wall split with with control cabelling of 4 Core X 2.5 Sq mm 
Copper FRLS type flexible Electrical cable (Polycab/ KEI/ Finolex/Torrent/ Anchor) 

54.00  R. Mtr.  
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3.2 P & L Refrigerant copper piping with 0.80 mm wall thickness, laid between indoor & outdoor 
unit as per OEM's specifications duly insulated with Class "O" fire retardant 6 mm sleeve 
type elastomeric nitrite rubber insulation. The item also includes copper electrical 
flexible cable of appropriate size. Alu. foil membrane shall be applied to provide 
resistance against breakdown due to UV radiation for exposed portion of the rubber 
insulation with Nitrogen testing (totally sealed - in case of proposed machine). It shall be in 
total clamping manner above false ceiling & in total concealed manner below false ceiling 
level. From the structural ceilng it should hange or shall be fixed on wall / beam etc. with 
clamps & the distance between two clamp shall be less than 1 meter. It shall not be placed 
over the false ceiling nor it shall be fixed with false ceiling members. The diameter / guage 
of the ref. pipe shall be as per the specifications of the Manufacturing company (OEM) only 
for each type of machine. 
 
 
for 4.0 tr. Cassatte unit with control cabelling of 4 Core X 2.5 sq mm Copper FRLS 
type flexible Electrical cable ( Polycab/ KEI/ Finolex/Torrent/ Anchor) 

145.00 R.Mtr. 

        

4.0 P & F of M.S. platform for Split & Cassatte Condensing units.     

        

  P & F of M.S. platform for Condensing units. with required space for servicing purpose & 
shall have safety railing, fixed to the out side wall. It shall be  made out of M.S channels, 
angles, flats etc. of appropriate size & thicknesses duly painted with anti corrosive paint. The 
rate also includes for ladder and scaffolding, installation, retouching the surfaces with rich 
plain cement concrete etc. comp. The entire item has to be executed as/req. of the machine 
& site condition in total cooridantion. The item also includes providing 10 lever Pad locks for 
each cage. If the cages are prepared in combined manner than appropriate deduction shall 
be made. 

    

4.1 for Split AC units 10.00 Nos. 

        

4.2 for Cassatte AC units 9.00 Nos. 

        

6.0 Civil work related all Airconditioning work 1.00 Job 

  All sort of Civil work required to be executed in order to make the Airconditioning system 
installed & put in working condition. The item includes, making holes / gaps in walls to pass 
duct & pipes, making zaries required for various types of drain, refregerent & drain water 
pipes / lines in walls, floor etc. using cutter machine, including core cutting if required, 
refinishing on all the side with rich cement mortar to match the surrounding original finised 
surfaces to put the entire work in order. While crossing the wall, a heavy duty PVC pipe 
sleve shall be fixed of the total wall thickness & shall be finished from out with rich cement 
mortar & from inside with white cement. No extra will be paid for any civil work related to 
Airconditioning work.  

    

        

II Total of Part "II" - I.E. Low Side work   

        

        

 C Total of AIR CONDITIOING SYSTEM ( "I" + "II") = PART C     

         

D S & I OF TREATED FRESH AIR SYSTEM 

I PART 'I' 
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1 

Supply, Installation, Testing and commissioning of DX Double Skinned Treated Fresh Air 
Handling Unit  of 'AL' sections having thermal break profile with GI powder coated panels of 
double skinned construction internally insulated by rigid 43 mm thk PU foam having sandwich 
type access door, SS 304 drain pan, belt pully drive set, vibration pads and required distributors 
for expansion valve (a) Suitable DIDW Centrifugal backward curve belt driven Fan having Fan 
section (b) Filter section with required quantity of of HDP washable filters of EU-4 filteration 
capacity (c)Manually operated SA damper in Al construction (d) DX copper coil of 6 RD,12 FPI of 
suitable size (e) TEFC, squirrel cage induction motor (IE-2 Rated) of suitable HP with guards & 
to be supplied of appropriate capacity including assembly of AHU at site For Capacity  

   

1.1 1200 CFM    1.00   Nos.  

2.1 5.0 Tr Condesnor Unit with Expasnion Valve kit    1.00   Nos.  

  TOTAL PART 'I' 
  

II) PART 'II' 

1 Refrigerant Piping and Expansion Valve Kit     

  
 

  

1.1 

Supply & Installation of adequate size interconnecting Refrigerant hard Copper Pipe of 1.00mm 
thickness  insulated with 19 mm thick closed cell electrometric nitrile class 'O' type rubber tubular 
insulation between each set of AHU & outdoor units ,all piping inside the room shall  be properly 
fixed/supported with suitable size of  clamp/ M.S. hanger. ( Soft copper pipe will be strictly 
rejected) 

40 RMT 

1.2 
Installation, testing and commissioning of All Expansion Valve kit/ Multi kit and Accessories for 
above System as specified 1 Nos. 

2 Drain Piping     

2.1 

Supply & Installation of 25 MM/32 MM Rigid UPVC piping complete with fittings,supports and 
duly insulated with 6 mm thick closed cell nitrile class 'O' rubber insulation. 25 RMT 

        

   2.2 

Providing & fixing control cum transmission wiring of 4 core x 2.5 sqmm Shielded/Seathed 
flexible control cable between AHU Panel to Outdoor unit as per the specifications with 
necessorry supports which has to be liad in PCV Conduit. 

80 RMT 

        

4 
MS Stand for Outdoor/Indoor Units including supports required FOR TFA 
SYSTEM. 

50 KG 

        

5 TFA AHU Electrical Starter Panel     

  

Design,Supply Installation testing and commissioning of below mentioned Electrical Panel with 
necessary control , interlocking and power cabling, Control Cabeling with Co2 Sensor as per site 
location,  Starter including auto manual selector switches, overload spp, phase indications, 4 
Nos. non polarized NO-NC contacts for tripping on signal from fire dampers/Fire alarm panels 
and for Controllling Start-STOP of Treated Fresh Air Unit as per CO2 sensor Input. Panel build 
as per IP-55 rating in approved manner, termination of cables with approved cable glands within 
the AHU room or AHU loaction marked area(Control Cable from Co2 Sensor to Control Panel is 
in Vendor Scope, Cable from starter/Panel to AHU Motor is in client's scope. The AHU & VRF 
units should be controlled with wired Remote control) 

    

 300 CFM to 2000 CFM 1 Nos. 

        

6 Ducting Work     

  

Air distribution ducting made out of G.I. sheet including collars, class VIII conforming to IS 655 
including supports, bracing, flanges, turning vanes, fasteners, rivets, gaskets, nuts & bolts, etc. 
complete at every 2.4 m c/c & at bends etc. as per specifications. 

    

2.6.1 0 - 750 mm : 24 Gauge 168 SQM 

2.6.2 Plenum : 22 Gauge  20 SQM 

2.6.3 SITC of Insulated Flexible Duct 6/8" 5 RMT 
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2.6.4 
SITC of PVC Duct 6/8" (Insulation to be done as per item no. 2.7.1 billing will be done 
seperately) 2 RMT 

        

7 Insulation Work     

2.7.1 
Supply & Installation having 19 mm thick closed cell nitrile class 'O' rubber insulation with 
aluminium sheet/foil on Supply/Return Ducting 40 SQM 

        

8 Accoustic Work     

2.8.1 
Duct Insulation applied inside of duct work with 25mmm thick rigid fiber Glass 48 Kg/Cum density 
covered with RP tissiue and finished with 26 G Al./GI perforated sheet or equivalent Accoustic. 

20 SQM 

        

9 Supply / Return Air - Diffuser/Grille     

2.9.1 

Supplying and fixing of supply air square diffusers of  powder coated aluminium with OBD 
(aluminum volume control collar damper anodized in matt  black  shade) as per specifications 
complete as required. 

1 SQM 

2.9.2 Disc Valve of 4" 8 Nos. 

2.9.3 Disc Valve of 6" 1 Nos. 

        

10 Volume Control Duct Damper     

2.10.1 

Supply, installation, testing and balancing of galvanized steel construction opposed blade volume 
control duct dampers, blades & casing both to be of as per approved drawings and 
specifications. 

1 SQM 

        

11 Canvass Connection     

2.11.1 Supply and Fixing of flexible Rexin connection 1 SQM 

13 Civil Work (Will be in client Scope) 1 Lot 

14 

Supply and Installation of CO2 Transmitter Sensors with LCD display as per approved Make 
ACE INSTRUMETS MODEL NO: AI-CO2-DT ( This should be have relay output in 

connection to TFA AHU Electrical Control Panel to start stop Treated Fresh Air Unit according to 
CO2 level requirement. This cost also include requirement of control cable ( RS 485 Modbus/ RJ 
45/ RJ 11/Shielded Control Cable as per make and model specification.) 

1 Nos. 

        

  TOTAL PART 'II' 

    

 D Total TREATED FRESH AIR UNIT PART 'I' + 'II'= PART D   

        

  SUMMARY OF PROJECT     

        

  TOTAL OF AIR CONDITIONING UNIT ( PART C)     

        

  TOTAL OF TREATED FRESH AIR UNIT ( PART D)     

        

  FINAL TOTAL ( PART C + PART D)     
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100% FRESH AIR

TREATE D

FRESH A IR

UNIT

FAD-1

40 CFM

FAD-1

40 CFM

FAD-1

40 CFM

FAD-1

40 CFM

FAD-2

100 CF M

FAD-2

200 CF M

FAD-2

200 CF M

24"x6", FA GRILLE

WIT H VCD FOR

400 CF M

5.5TR TREATED FAHU

CEILING MOUNT ED

FOR-1200 CFM

TO BE LOCATED ON TERRACE

FAD-1

40 CFM

FAD-2

100 CF M

FAD-1

40 CFM

30"x8" FA DUCT

FROM ABOVE

FAD-1 4"x4" FRESH AIR DIFF USER WITH VCD

FAD-2 6"x6" FRESH AIR DIFF USER WITH VCD

NOT E:

ALL FA DUCT INSIDE CONDITIONED AREA SHALL BE

INSULATED WITH 19MM THK CLOSED CELL NITRILE SHEET.

ALL FA DUCT EXPOSED TO ATMOSPHERE AREA SHALL BE

INSULATED WITH 25 MM THK CLOSED CELL NITRILE SHEET.

TREAT ED FRESH AIR HANDLING UNIT SHALL BE LOCATED

ON TERRACE LVL.

1.0 TR
SAC-10

treated fres air lay outAIR CONDITIONING LAY  OUT

 
 
 
 
 
 


