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PART – A (TECHNICAL BID) 
 

 

TENDER DOCUMENTS 

 
FOR 

 
 “PAINTING AND RESTORATION WORKS OF SBI, B-

BLOCK, LHO, NEW DELHI” 
 
 

 
 
 
 

 

 
 

 

                     

 

 
     CLIENT   : Assistant General Manager (P&E) 

State Bank of India, Local Head office 
Premises & Estate Department, 5th Floor 
D-Block, 11, Parliament Street 
New Delhi – 110001 

 Phone – 011 – 23407350/51/60 
 e-mail- agmpre.lhodel@sbi.co.in 

 
 

 

 ARCHITECT  : M/s. Vastu Mandal  
F-328, Old MB Road 

Lado Sarai, Mehrauli 
New Delhi – 110030 

 Mob – 9810145649 
 e-mail – vastumandal@gmail.com 

 

TENDER ID DEL202603004 

START DATE  18-03-2026 

LAST DATE  26-03-2026;   3:00 P.M 

OPENING DATE 26-03-2026;   3:30 P.M 
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NOTICE INVITING TENDER (NIT) 
 
State Bank of India invites e-tenders on Percentage Rate basis from the Bank’s Empanelled 
Contractors of Delhi Circle for ‘’Painting and Restoration works of SBI, B-Block, LHO, New 
Delhi” 
 
Details of tenders are as under: 
 

1. Name of Work : Painting and Restoration works of 
SBI, B-Block, LHO, New Delhi 

2. Time allowed for completion : 21 Days from the date of handing over 

3. Estimated Amount : Rs. 12,91,317/- (Rupees Twelve Lacs 
Ninety-One Thousand Three 
Hundred and Seventeen Only) 

4. Earnest Money Deposit (EMD) 

 

: Rs. 13,000/- (Rupees Thirteen 
Thousand only) through ONLINE 
mode i.e., Debit Card/Credit 
Card/Net Banking/NEFT/RTGS 
paid through the portal of e-
tendering. 

5. Initial Security Deposit (ISD) : The successful vendor whose tender 
is accepted by the Bank shall be 
bound to deposit a sum equivalent to 
2% of the total value of the contract. 

6. Total Security Deposit : 5% of Total Contract Value 

7. Last date and time of Submission of 
Tenders 

: 26-02-2026 up to 3:00 PM 

8. Address at which the Tenders are to be 
submitted 

 

: Technical Bid: Scan copy of Duly 
Signed & Stamped 
UNDERTAKING (Annexure-A) to 
be submitted / uploaded online  

Price Bid: Duly filled Price Bid to be 
uploaded Online 

Website: www.tenderwizard.com 

9. Date and time of opening of Tenders                                      : 26-02-2026; 3:30 PM 

9. Place of opening Tenders  Assistant General Manager (P&E),   
State Bank of India,                       

Local Head Office. 
Premises & Estate Department, 5th 
Floor, D-Block, 11, Parliament Street 
New Delhi - 110001 

http://www.tenderwizard.com/
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10. Additional Performance Deposit (ASD) / 
Additional Performance Guarantee 
(APG) 

: • ASD ASD/ APG shall be deposited 
by the bidder whose bid is accepted 
only if their bid amount is 10% or 
more below to the estimated cost 
put to tender 

• The Amount of such ASD /  ASG 
shall be the difference amount 
between 90% of the estimated cost 
and the quoted price / bid 

• Bank Guarantee or FDR receipt 
favoring SBI but drawn on any other 
nationalized Bank may also be 
accepted as ASD / APG. ASD/APG 
should be deposited/submitted 
within 7 days of date of issue of 
letter of Acceptance. 

11. Defects Liability Period : 12 months from the date of handing 
over of the project to the satisfaction 
of Bank. 

12. Validity of Offer : 90 days from the date of opening the 
Tenders. 

13. Liquidated Damages : At the rate of 0.5% of the Contract 
Value per week which subject to a 
maximum of 5% of the accepted 
Contract Value. 

14. Rates : This is an Item Rate Tender. Rates 
quoted by the bidder shall be 
including all labour, Materials, 
Royalities, Octroi, taxes etc. except 
GST which shall be paid extra at the 
rate & as per Govt / Statutory 
guidelines / Rules 

15. Note : If the vendor is found to have delayed 
the running/in hand project beyond 
the prescribed time limit specified in 
related tender document, the vendor 
will not be issued fresh tender until 
completion of the previous delayed 
work. 
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16 Important Note : The Bidders need to enclose list of 
ongoing works in SBI Delhi Circle 
with scheduled completion date as 
per NIT / work order. In case more 
than 2 works (under SBI Delhi Circle) 
are delayed beyond scheduled date of 
completion, such bidders themselves 
should refrain from participating in 
bidding process till their works are 
completed and handed over to the 
Bank. Such bidders may not qualify 
for the participation in bidding 
process and their price bid may not be 
opened at the sole discretion of the 
Bank 

 
Mode of Submission of Tender: 
 
Technical Bid (only Undertaking) and the Price Bid shall be submitted online only. First the 
Technical Bids (Undertaking) shall be opened and after that the Price Bids of only those bidders 
shall be opened who have submitted / uploaded the Technical Bid (Undertaking) and Requisite 
EMD.  
 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 
 
State Bank of India has the right to accept / reject any or all tenders without assigning any 
reasons. 
Any corrigendum / addendum in the matter will be published only in service provider portal 
www.tenderwizard.com 
 
For E-Tender related queries:  
Service provider: M/s Antares Systems Limited, Registered Office at: - #24, Sudha Complex, 3rd 
Stage, 4th Block, Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-49352034  
 
Help Desk: Contact Person: Mr. Pravesh Mani Tripathi, Mobile no. – 9044314492, e-mail  -
praveshmani.t@antaressystems.com / Mr. Abhay Kumar Singh, Mobile no. – 9708966660,         e-
mail - abhaykumar@antaressystems.com / Mr. Kushal Bose, Mobile no. 07686913157, e-mail- 
kushal.b@antaressystems.com (On working days-9 hours–18 hours) 
 
For any other queries, the vendors may contact Mr. Shakil Ahmad, Manager (Civil), Mobile no.–
9650926440, e-mail- shakil.ahmad1@sbi.co.in and /or Mr. Sanjay Gulati, Assistant General 
Manager (Civil), Mobile no.–9810089298, e-mail- agmcivil.lhodel@sbi.co.in  
 
Sd/- 
Assistant General Manager (P&E) 

http://www.tenderwizard.com/
mailto:shakil.ahmad1@sbi.co.in
mailto:agmcivil.lhodel@sbi.co.in
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Annexure-A 
 

UNDERTAKING 

(Scan Copy to be uploaded after duly signing and putting seal / stamp of the Firm) 

 
To, 

Assistant General Manager (P&E),    
State Bank of India, Local Head office 
Premises & Estate Department, 5th Floor,           
D-Block, 11, Parliament Street 
New Delhi - 110001 

 

Dear Sir, 

Subject: Painting and Restoration works of SBI, B-Block, LHO, New Delhi 
 

 

1. I / We refer to the tender notice (NIT) issued by you for Interior & Furnishing works and 
allied works in connection with the above. 

 

2. I undertake to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and Corrigendum’s duly signed 

and stamped by authorized representative/ signatory on becoming L1. However, we 

accept all the terms and conditions along with the specifications, Drawings, Layouts etc 

defined in the tender documents uploaded at site. 

3. I/ We hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with the drawings, designs, conditions of contracts, specifications, schedule of 
quantities relating to the works. 

 

4. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings 
and all aspects of the tender conditions, subject to above, I/ We do hereby agree, should 
this tender be accepted in whole or in part, to: 

a. Abide by and fulfill all the terms and provisions of the said conditions annexed here to, 

b. Complete the works within the period as mentioned in NIT as per the work programme 
in two or three shifts if considered necessary by the Employer / Consultants at no extra 
cost to the Employer. 

5. I / We have deposited an earnest money as per NIT which will not bear any interest and 
is liable for forfeiture and I may not be allowed to participate in any of the tender of SBI 
for a period of 06 months from the date of opening of this tender 

 

I. If the offer/Bid is withdrawn by us within the validity period of acceptance.    

                                        Or 

II. If the contract agreement is not executed by us within 15 days from the date of receipt 
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of the letter of acceptance. 
                                                  Or 

III. If we fail to pay the initial security deposit/ASD/APG as stipulated. 
                                                  Or 

IV. If the work is not commenced within 7 days from the date of issue of letter of 
Acceptance by the architect/Bank. 
 

6. I / We understand that the Bank is not bound to accept the lowest or any tender. 
 

 

 

 

(Signature of Authorized Person of the Firm)                         (Seal of the Firm) 

 

Name of the Signatory:    

 

Date: 

 

Place:   
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FORM OF TENDER 
To, 

Assistant General Manager (P&E),   
State Bank of India, Local Head office 
Premises & Estate Department, 5th Floor,      
D-Block, 11, Parliament Street 
New Delhi - 110001 

 
Dear Sir,  
 
Subject: PAINTING AND RESTORATION WORKS OF SBI, B-BLOCK, LHO, NEW DELHI 
 

I/ We refer to the Notice Inviting Tender issued by you for the captioned work. 
 

1. I/ We do hereby offer to perform, provide, execute, complete, and maintain the works in 
conformity with Bill of Quantities, Drawings, Specification, Design, General and Special 
conditions of Contract, Instruction to tenderers, etc. as contained in the tender documents 
for the sum as arrived and filled, at the respective rates quoted by me/us in the Schedule 
of Quantities and/or at any other sum and rate subsequently negotiated and accepted / 
agreed by the Bank and me/us. 
 

2. I/We have satisfied myself / our self as to the site conditions, examined site and 
drawings, and all aspects of tender documents / conditions and are acceptable to us. 
I/We do hereby agree, should this tender be accepted in whole or in part, to , 
 

(A)Abide by and full-fill the terms, conditions and provisions of tender documents annexed 

hereto. 

(B) Complete the work within stipulated completion time at no extra cost to the Bank. 

3. I/We have already deposited the Earnest Money Amount as per NIT. 

4. I/We are uploading /submitting the Part-A (Technical Bid) and Part-B (Price Bid) with 
other requisite documents online at designated site. 
 

5. I/We confirm that I/We are duly authorized to participate in the tendering /bidding and 
understand that my / our tender is liable to be rejected if, 

(i) At any times it comes to the notice of the Banks that I/We have concealed 

or / and have given any wrong information. 

(ii) The tender is not duly filed and /or signed and / or is incomplete and/or 

not kept confidential. 

(iii) The bid contains any condition / alteration / modification and/or any 

tempering with the tender documents is done at our end. 

(iv) Tender submitted after due date and time All the pages of the tender 
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documents are affixed with the seal/stamp of my/our company and initialed / 
signed by the undersigned. 

 
 

 
 
 
Signature of Tenderer/s  Seal /stamp of the firm/company 

(Duly authorized   for tendering) 
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(On Non -Judicial Stamp paper of appropriate value) 

 

ARTICLES OF AGREEMENT 
 
 
 

This agreement made on the __________day of ____________Two Thousand 
_____ BETWEEN State Bank of India a corporation constructed under the State Bank 
of India Act, 1955 and having its Local Head Office at New Delhi and many other 
places, (hereinafter called “the Employer”) of the one part and M/s 
__________________________ through its ______________ having its registered office 
at _______________________________________ (hereinafter called “the Contractor”) of 
the other part. 

 

WHEREAS the Employer is desirous of executing ‘Painting and Restoration works of 

SBI, B-Block, LHO, New Delhi’ to be carried out as per Schedule-I, to this agreement 
and has caused Drawings, Bills of Quantities and Specification describing the work to 
be done, prepared by M/s. Vastu Mandal, New Delhi (Here in after called “The 
Consultant / The Architect”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 
(inclusive) and the Specifications as stated have been signed by or on behalf of the 
parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions 
of Tender and the Conditions of Contract and further subject to the Special Conditions 
set forth in Schedule-II hereto attached (hereinafter collectively referred to as “the said 
Conditions”) as per the said Drawings and as described in the said Specification and 
included in the said Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the sum of Rupees 
________________________________________ to be paid at the time and in the manner 
set forth in the said Conditions, the Contractor shall upon and subject to the said 
Drawings and described in the said Specification and Bills of Quantities. 
2. The Employer shall pay to the Contractor the said sum of 
Rs._______________________________ 
___________________________________________________________________________
_____ or such other sum as shall become payable hereunder at the times and in the 
manner specified hereinafter.                                               

3. The term “The Consultant / The Architect” in the said conditions shall mean M/s. 

Vastu Mandal, New Delhi or in the event of their ceasing to be Consultants for the 
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purposes of this Contract, such other persons as shall be nominated for that purpose 
by the Employer, not being a person to whom the contractor shall object for reasons 
considered to be sufficient by the Employer mentioned in the said Conditions.  
Provided always that no persons subsequently appointed to be Consultants under this 
Contract shall be entitled to disregard or overrule any decision or approval or direction 
given or expressed by the Consultants for the time being. 

4.  The said Conditions, Specifications and Priced Bills of Quantities shall be read and 
construed as forming part of this agreement, and the parties hereto shall respectively 
abide by and submit themselves to the conditions and stipulations and perform the 
agreement on their parts respectively in such Conditions, Specifications and Priced 
Bills of Quantities contained. 

5. This agreement is subject to jurisdiction of courts in Delhi only. 
6. Assistant General Manager (P&E), Premises & Estate Department, State Bank of 

India, Local Head office, New Delhi shall exercise powers on behalf of the said 
Employer for the purpose of the Contract Agreement. 
 

7. Whereas both the parties agree to sign the following annexure Annexed to this 
Agreement in token of their acceptance. 

 
i) Agreement  

ii) NIT , Instructions & General Conditions of contract 

iii) Special & Additional Condition of Contract. 

iv) Safety Codes 

v) Specifications. 

vi) Material Testing & Their Frequency 

vii) List of Approved Makes / Brands 

viii) Priced Bill of Quantities. 

ix) Drawings.  

8. The Bank shall pay the contractor such sum as shall become payable hereunder at the 
times and in the manner specified in the said Conditions mentioned in the General 
Conditions of Contract. 
 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the 
works as per NIT from the date of handing over. The Contractor agrees and has 
deposited the sum of Rs. __________ by way of Initial Security Deposit for due 
fulfillment of this Contract for the Works. It is agreed that the Security Deposit shall be 
deducted from each running bills and refunded to the contractor as per clause 2 of the 
General Conditions of the Contract Annexed herewith. 
 

10. Whereas it is agreed that the earnest money as per NIT deposited by the Contractor in 
the form of Demand Draft along with the tender shall be forfeited in full in case the 
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Contractor does not remit the Initial Security Deposit/ASD/APG within the stipulated 
period and/or fail to the start of the works by the stipulated date mentioned in the 
letter of Acceptance. 
 

11. Whereas Shri __________________ is the accredited representative(s) of the Contractor 
who would be responsible for taking instructions from the Employer in relation to the 
Works. The Contractor agrees to pay Sales Tax or any other Tax on material or finished 
works like Works Contract Tax, Turnover Tax etc. including Income Tax in respect of 
this Contract of the Works and the Employer will not entertain any claim whatsoever 
in this regard nor the Employer shall be responsible to pay any Tax as mentioned 
above. If due to non – payment of any of the aforesaid Tax or other Taxes connected 
with the Works, the Contractor suffers any loss or damages occurred to the Contractor 
and the Employer will be entitled to claim damages from the contractor for non 
completion of the Work within 12 calendar months stipulated in Para 9, above. 

12. Whereas the Contractor hereby declares the list of all the relative working with the 
Employer which is annexed herewith.  

       OR 

 Whereas the Contractor declares that none of his relative is working with the 
Employer. 

       OR 

 Whereas the Contractor declares that he has associated himself with the agencies of the 
appropriate classes of person for Sanitary and Water Supply Installation etc. or any 
other specialized job to complete the works. 

 The Plans, Drawings, Specifications, Contract Documents and the Documents above 

mentioned shall form basis of this Contract and the decision of  Assistant General Manager 
(P&E), Premises & Estate Department, State Bank of India, Local Head office, New 
Delhi, for the time being as mentioned in the Conditions of Contract in reference to all matters 
of dispute as to material, workmanship or account and as to the intended interpretation of the 
clauses of the Agreement or any of the document attached hereto shall be final and binding on 
both parties and may be made rule of the court. 

 
13. The work comprises of the ‘‘Painting and Restoration works of SBI, B-Block, LHO, 

New Delhi’” as mentioned above and all subsidiary and other works connected 
therewith on the same site as may be ordered to be done from time to time by Assistant 
General Manager (P&E), Premises & Estate Department, State Bank of India, Local 
Head office, New Delhi. For the time being even though such works may not have 
been shown on the Plans or described in the said Specifications or Schedule of 
Quantities of various classes of Work to be done. 
 

14. The Employer through the Assistant General Manager (P&E), Premises & Estate 
Department, State Bank of India, Local Head office, New Delhi, reserves himself the 
right of altering the Plans, Drawings and nature of Work of adding to or omitting any items of 
work or having portions of the same carried out departmentally or otherwise and such 
alterations or variations shall be carried out without prejudice to this Contract. 
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15. All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen in Gurugram and only the courts of Gurugram shall have 
jurisdiction to determine the same. 
 

16. The several parts of this Contract have been read to us and fully understood by us. In 
Witness whereof the parties above named have executed these presents today and year 
first hereinabove written. 
 

 

 

 Signed, Sealed and Delivered by: 

 

 

Authorized Representative of SBI                   Authorized Representative of Contractor        Authorized Representative of the Bank 
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SCHEDULE I 

 
‘Painting and Restoration works of SBI, B-Block, LHO, New Delhi” all as described in 
Tender and Drawings inclusive hereto as Specifications. 

 

SCHEDULE II 

The following Letters / Correspondence form a part of Agreement: 

 

1. 

2. 

3. 

 

As witness our hands the day and year first written above, 

 

In presence of 

 

Signature:       Signature by the said Employer  

Name:        Name: 

Occupation:       Designation: 

Address:       Address: 

 

In presence of  

Signature:       Signature by the said Contractor 

Name:        Name: 

Occupation:       Designation: 

Address:                                                             Address: 
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INSTRUCTIONS TO THE TENDERERS 
 

 

1.0 Scope of Work 

 
“Painting and Restoration works of SBI, B-Block, LHO, New Delhi” all as described 
in Tender and Drawings inclusive here to as Specifications. 

 

1.1 Site and its location: 
The proposed work is to be carried out at SBI, LHO, 11, Parliament Street, New Delhi.  
 

               2.0 Tender Documents 

               2.1 The work has to be carried out strictly according to the condition stipulated in the tender 
consisting of the following documents and the most workmen like manner.   

  Instructions to tenderers 
General Conditions of Contract  
Special Condition of Contract  
Additional conditions  
Technical Specifications  
Drawings 
Price Bid 
NIT 

Performance Guarantee Agreement 
 
              2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below : 

(a) Price bid 
(b) NIT, corrigenda and addenda 
(c) Additional Conditions 
(d) Technical Specifications 

(e) Drawings 
(f) Special Condition of Contract 
(g) General Condition of Contract 
(h) Instructions to Tenderers 

 

               2.3 Complete set of tender documents including relative drawings can be downloaded from 
e-Tendering portal of e-Tendering service provider engaged by SBI 

 

      2.4    The tender documents are not transferable. 
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               3.0 Site Visit 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
 all information and data which may be required for the purpose of filling this 
 tender document and enter into a contract for the satisfactory performance of the 
 work. The tenderer is requested to satisfy himself regarding the availability of 
 water, power, transport and communication facilities, the character quality and 
 quantity of the materials, labor, the law-and-order situations, climatic conditions, 
 local authorities requirement, traffic regulations etc; The tenderer will be fully 
 responsible for considering the financial effect of any or all the factors while 
 submitting his tender. 

 
4.0 Earnest Money 

 
4.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 

 

4.2 EMD in any other form other than as specified above will not be accepted. Tender 
 not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

 
4.3 No interest will be paid on the EMD 

 

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of 
 contract. 

 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 
 

5.0 Initial Security Deposit (ISD) 

 
The successful tenderer will have to submit a sum as mentioned in NIT within a 
period of 15 days of acceptance of tender. 

 
6.0 Security Deposit (TSD) 

 

6.1 Total Security Deposit shall be as per NIT which is including ISD. Balance difference 
of TSD & ISD shall be deducted from the running bill of the work at the rate of 10% 
of the respective running account bill i.e. deduction from each running bill account 
will be 10% till total 3% of contract value is reached. 50% of the total security shall 
be paid to the contractors on the basis of architect’s certifying the virtual completion. 
The Balance 50% would be paid to the contractors after successful completion 
defects liability period as specified in the contract. 

 

6.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 
 

7.0 Signing of contract documents 

The successful tenderer shall be bound to implement the contract by signing 
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agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

 
8.0 Completion period 

 
Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period as specified in the NIT from 
the date of handing over of site or from the date of Letter of Acceptance whichever 
is later. 

 
9.0 Validity of tender 

 
Tenders shall remain valid and open for acceptance for a period as mentioned in the 
NIT (validity of Offer) from the date of opening of price bid. If the tenderer 
withdraws his/ her offer during the validity period or makes modifications in 
his/her original offer which are not acceptable to the Bank, without prejudice to any 
other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 
10.0 Liquidated Damages 

 
The liquidated damages shall be as mentioned in the NIT. 

 
11.0 Rate and prices: 

 
11.1 In case of item rate tender 

 
11.1.1 The tenderers shall quote their rates for individual items both in words and 
 figures. In case of discrepancy between the rate quoted in words and figures the 
 unit rate quoted in words will prevail. If no rate is quoted for a particular item the 
 contractor shall not be paid for that item when it is executed. 

 

The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and total amount calculated from 
multiplication of unit rate and the quantity, the unit rate quoted will govern and the 
amount will be corrected. 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. 
 In case the tenderer quote their rates for such items those will be ignored and will 
 not be considered during execution. 

 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
 changed the tenders would be evaluated as per the original unit and the contractor 
 would be paid accordingly. 
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The tenderers should not change or modify or delete the description of the item. If 
any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ Bank. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
 overwriting shall be duly attested by him 

 

11.1.5 Each page shall be totaled and the grand total shall be given. 

 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 
 etc unless otherwise specified to be paid extra in these tender documents 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: 

“Contract” means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between State Bank of India (client) and the 
Contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Architects/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 

1.1 In the contract the following expressions shall, unless the context otherwise 
 requires, have the meaning hereby respectively assigned to them. 

 

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body corporate created under State 
 Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, 
 Madame Cama Road, Mumbai-400 021 and LHO at New Delhi and includes the   
Client’s representatives, successors and assigns. 

 

‘Architect / consultants’ shall mean M/s. Vastu Mandal, New Delhi ‘Project 

Management Consultant’ shall mean M/s. Vastu Mandal, New Delhi 

 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their 
 representative to give instructions to the contractor. 

 

1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether 
 incorporated or not, undertaking the works and shall include legal personal 
 representative of such individual or the composing the firm or company and the 
 permitted assignees of such individual or firm or company. 

 

The expression ‘Works’ or ‘Work’ shall mean the permanent or temporary work 
described in the ‘Scope of Work’ and / or to be executed in accordance with the 
contract and includes materials, apparatus, equipment’s, temporary supports, 
fittings and things of all kinds to be provided, the obligations of the contractor 
hereunder and work to be done by the contractor under the contract. 

 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 
 

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
 Engineer and referred to in the specifications and any modifications of such 
 drawings as may be issued by the Engineer from time to time ‘Contract value shall 
 mean the value of the entire work as stipulated in the letter of acceptance of tender 
 subject to such additions thereto or deductions there from as may be made under 
 the provision herein after contained. 
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1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any 
 modifications thereof as may time to time be furnished or approved by the 
 Architects/ consultant. 

 
1.1.7 “Month” means calendar month. 

 

1.1.8 ‘Week’ means seven consecutive days. 
 

1.1.9 ‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs  
 respectively. 

 
CLUASE 

 
1.0 Total Security Deposit 

 
Total Security Deposit comprise of 
Earnest Money deposit 
Initial security deposit 
Retention money 

 
a) Earnest Money Deposit: 

 
The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft 
drawn in favor of the State Bank of India on any Scheduled Bank. No tender shall 
be considered unless the EMD is so deposited in the required form. No interest shall 
be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon 
after the decision to award the contract is taken without interest. The EMD shall 
stand absolutely forfeited if the tenderer revoke his tender at any time during the 
period when he is required to keep his tender open for acceptance by the SBI or after 
it is accepted by the SBI the contractor fails to enter into a  formal agreement or fails 
to pay the initial security deposit as stipulated or fails to commence the work within 
the stipulated time. 

 
b) Initial Security Deposit (ISD) 

 
The ISD shall be as per NIT  and shall be deposited within 15 days from the date of 
acceptance of tender. 

 

c) Retention Money: 
 

Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. the ISD plus retention money shall both together not 
exceed 5% of contract value. 50% of the total security deposit shall be 
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refunded to the contractor without any interest on issue of Virtual Completion 
Certificate by the Architect/ Consultant. The balance 50% of the total security 
deposit shall be refunded to the contractor without any interest within fifteen days 
after the end of defect liability period provided the contractor has satisfactorily 
attended to all defects in accordance with the conditions of contract including site 
clearance. 

 
2.0 Language 

The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, omissions and discrepancies 
 

In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply: 

 
i) Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted. 
 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 

iii) Between written description of items in the specifications and description in bills 
of quantities of the same former shall be adopted. 

 

a) In case of difference between rates written in figures and words, the rate in word 
shall prevail. 

 

b) Between the duplicate/ subsequent copies of the tender, the original tender shall 
be taken as correct. 

 
4.0 Scope of work: 

 
The contractor shall carryout complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through the Architect/ Consultant. The 
Architect/ Consultant at the directions of the Bank from time to time, issue further 
drawings and/ or written instructions, detail directions and explanations which are 
hereafter collectively referred to as the Architect/ Consultant’s instructions in 
regard to the variation or modification of the design, quality or quantity of work or 
the addition or omission or submission of any work. Any discrepancy in the 
drawings or between the BOQ and/ or drawings and/ or specifications, the removal 
from the site of any material brought thereon by the Contractor and any submission 
of any other materials thereof the removal and or re-execution of any work executed 
by him, the dismissal from the work of any person employed/ engaged there upon. 
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5.0 
(I) Letter of acceptance: 

 

Within the validity period of the tender, the Bank shall issue a letter of acceptance 
either directly or through the Architect/ Consultant by registered post or otherwise 
depositing at the address of the contractor as given in the tender to  enter into a 
Contract for the execution of the work as per the terms of the tender. The letter of 
acceptance shall constitute a binding contract between the SBI and the contractor. 

 
(II) Contract Agreement: 

 

On receipt of intimation of the acceptance of tender from the SBI/ Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days 
thereof. He shall sign an agreement on a non judicial stamp paper of appropriate 
value. 

 

6.0 Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / Consultants are the properties of the SBI. They are not to be used on 
other work. 

 

7.0 Detailed drawings and instructions: 
 

The SBI through its Architect / Consultants shall furnish with reasonable 
promptness additional instructions by means of drawings or otherwise, necessary 
for the proper execution of the work. All such drawings and instructions shall be 
consistent with the contract document, true developments thereof and reasonably 
inferable there from. 

 

The work shall be executed in conformity therewith and the contractor will prepare 
a detailed program schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI 
through its Architect / Consultant. 

 
8.0 Copies of agreement 

 

Two copies of agreement duly signed by both the parties (Bank & the Contractor) 
with the drawings shall be prepared one each for both the parties; a photo copy of 
such Agreement shall be kept by the Architect. 
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9.0 Liquidating damages: 

 
If the contractor fails to maintain the required progress or to complete the work and 
clear the site including vacating their office on or before the contracted or extended 
date or completion without justification in support of the cause of delay, he may be 
called upon without prejudice to any other right of remedy available under the law 
to the SBI on account of such breach to pay a liquidated damages as mentioned in 
NIT 

 
10.0 Materials, Appliances and employees: 

 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labor, water, power, tools, equipment, transportation and any other facilities that 
are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified. All materials shall be new and both workmanship and 
materials shall be of best quality. The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work 
any unfit person or any one not skilled in the work assigned to him. Workman 
whose work or behavior is found to be unsatisfactory by the SBI/ 
Architect/Consultant shall be removed from the site immediately. 

 
11.0 Permits, laws and Regulations: 

 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notice and comply with 
the regulations, laws, and ordinances, rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the 
Architect/Consultant. If the contractor performs any act which is against the law, 
rules and regulations he shall meet all the costs arising there from and shall 
indemnity the SBI any legal actions arising there from. 

 
12.0 Setting out work: 

 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and got it approved by the Architect/Consultant 
before proceeding with the work at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been 
approved by the Architect/Consultant the contractor shall be responsible for the 
same and shall at his own expenses rectify such error, if so, required to satisfaction 
of the SBI. 



                                SBI Page 24 of 82                                 Seal & Signature of Bidder / Contractor  

13.0 Protection of works and property: 

 
The contractor shall continuously maintain adequate protection, of all his work 
from damage and shall protect the SBI’s properties from the injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, except 
due to causes beyond his control and not due to his fault or negligence. 

 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on 
the works and shall comply with all applicable provisions of Govt. and local body’s 
safety laws and building codes to prevent accidents or injuries to persons or 
property on about or adjacent to his place of works. 

 
14.0 Inspections of work: 

 
The SBI/ Architect/Consultant or their representatives shall at all reasonable times 
have free access to the work site and/ or to the workshop, factories, or other places 
where materials are laying or from where they are obtained and the contractor shall 
give every facility to the SBI/ Architect/Consultant and their representatives 
necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI/ Architect/Consultant 
except the representative of Public authorities shall be allowed on the work at any 
time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s organization a wing  of Central 
Vigilance commission. 

 

15.0 Assignment and subletting: 
 

The whole of work included in the contract shall be executed by the contractor and 
he shall not directly entrust and engaged or indirectly transfer, assign or underlet 
the contract or any part or share thereof or interest therein without the written 
consent of the SBI though the Architect and no undertaking shall relieve the 
contractor from the responsibility of the contractor form active superintendence of 
the work during its progress. 

 
16.0 Quality of materials, workmanship & Test 

 

i) All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with the Architect/Consultant’s instruction and shall be 
subject from time to time to such test as the Architect/Consultant may direct at the 
place of manufacture or fabrication or on the site or in an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, 
labor and materials as are normally required for examining, measuring, sampling 
and testing any material or part of work before incorporation in the work for testing 
a may be selected and required by the Architect/Consultant. 
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ii) Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor without any extra charges. If certain items proposed 
to be used are of such nature that samples cannot be presented or prepared at the 
site detailed literature/ test certificate of the same shall be provided to the 
satisfaction of the Architect/Consultant,. Before submitting the sample/ literature 
the contractor shall satisfy himself that the material/ equipment for which he is 
submitting the sample/ literature meet with the requirement of tender specification. 
Only when the samples are approved in writing by the Architect/Consultant the 
contractor shall proceed with the procurement and installation of the particular 
material/ equipment. The approved samples shall be signed by the 
Architect/Consultant for the identification and shall be kept on record at site office 
until the completion of the work for inspection/ comparison at any time. The 
Architect/Consultant shall take responsibility time to approve the sample. Any 
delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies, inadequacy, delay in furnishing samples of 
best qualities from various manufactures and such other aspects causing delay on 
the approval of the material/ equipment etc. shall be to the account of the 
contractor. 

 
iii) Cost of Tests 

 
The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the condition or specifications or BOQ. 

 
iv) Cost of test not provided for 

 
If any test is ordered by the Architect/Consultant which is either 

 

a) If so intended by or provide for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the 
Architect/Consultant to be carried out by an independent person at any place other 
than the site of the place of manufacture or fabrication of the materials tested or any 
Government/ approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
17.0 Obtaining information related to execution of work: 

 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work or any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from 
any risks or from the entire responsibility for the fulfillment of contract. 
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18.0 Contractor’s superintendence 

 
The contractor shall give necessary personal superintendence during the execution 
of the works and as long, thereafter, as the Architect/ Consultant may consider 
necessary until the expiry of the defects liability period, stated hereto. 

 
19.0 Quantities: 

 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent subject to maximum variation of the contract value by 
25%. The entire amount paid under clause 21 hereof as well as amount of prime cost 
and provisional sums if any shall be excluded. 

ii) Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

 

20.0 Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send 
a qualified representative to assist the Architect in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the mode of 
Measurements detailed in the specifications. The representative of the 
Architect/Consultant shall take the joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. 
The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No 
over writings shall be made in the measurement book. Should the contactor not 
attend or neglect or omit to depute his representative to take measurements then the 
measurements recorded by the representative of the Architect/Consultant shall be 
final. All authorized extra work, omissions and all variations made shall be included 
in such measurement. 

 

21.0 Variations 
 

No alteration, omission or variation ordered in writing by the Architect/ Consultant 
shall vitiate the contract. In case the SBI/ Architect/Consultant thinks proper at any 
time during the progress of works to make any alteration in, or additions to or 
omissions from the works or any alteration in the kind or quality of the materials to 
be used therein, the Architect/Consultant shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral 
instructions, the contractor shall alter to, add to, or omit from as the case may be in 
accordance with such notice, but the contractor shall not do any work extra to or 
make any alterations or additions to or omissions from the works or 
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any deviation from any of the provisions of the contract, stipulations, specifications 
or contract drawings without previous consent in writing of the 
Architect/Consultant and the value of such extras, alternations, additions or 
omissions shall in all cases be determined by the Architect/Consultant and the same 
shall be added to or deducted from the contract value, as the case may be. 

 
22.0 Valuation of variations: 

 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 

a) 
i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions 
as the work priced herein. 

ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 

 

b) The net price of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items 
of works are carried out, otherwise the prices for the same shall be valued under 
sub-clause (c) hereunder. 

 
c) Where the extra works are not of similar character and/ or executed under similar 

conditions are aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 7 days 
of the receipt of the letter of acceptance inform the Architect/Consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of 
the rate or rates claimed and the Architect/Consultant shall fix such rate or prices 
as in the circumstances in his opinion are reasonable and proper, based on the 
market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rats stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wedges for the district; 
provided that in either case, vouchers specifying the daily time (and if required by 
the Architect/Consultant) the workman’s name and materials employed be 
delivered for verifications to the Architect/Consultant at or before the end of the 
week following that in which the work has been executed. 

 

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the “market rate basis” for material, labor, hire/ running 
charges of equipments and wastage etc. plus 15% toward establishment charges, 
contractor’s overheads and profits. Such items shall not be eligible for escalation. 



                                SBI Page 28 of 82                                 Seal & Signature of Bidder / Contractor  

23.0 Final measurements: 

 
The measurements and the valuation in respect of the contract shall be completed 
within one month of the virtual completion of the work. 

 
24.0      Virtual Completion Certificate (VCC) 

 

On successful completion of the entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works has been 
completed to the satisfaction of the SBI. 

 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, 
equipment and machinery. 

 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structure including labor sheds/ camps and construction of other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor 
by the SBI and not incorporated in the permanent works. 

 

c) Remove all rubbish, debris etc. from the site and the land allotted to the contactor 
by the SBI and shall clear, level, and dress, compact the site as required by the SBI. 

 
d) Shall put the SBI in undisputed custody and possession of the site and all land 

allotted by the SBI. 
 

e) The contractor shall hand over the work in a peaceful manner to the SBI. 

 

f) All defects/ imperfection have been attended and rectified as pointed out by the SBI 
to the full satisfaction of the SBI. 

 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
shall be entitled to apply to the Architect/Consultant is satisfied of the completion 
of the work. Relative to which the completion certificate has been sought, the 
Architect/Consultant shall within fourteen (14) days of the receipt of the application 
for virtual completion certificate, issue a VCC in respect of the work for which the 
VCC has been applied. 

 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractors 
liabilities under the contract including the contractor’s liability for defect liability 
period nor shall the issuance of VCC in respect of the works or work at any site be 
construed as a waiver of any right or claim of the SBI against the contractor in 
respect of works or works at the site and in respect of which the VCC has been 
issued. 



                                SBI Page 29 of 82                                 Seal & Signature of Bidder / Contractor  

25.0 Work by other agencies: 

 
The SBI / the Architect/Consultant reserve the rights to use premises and any 
portion of the site for execution of any work not included in the scope of this contract 
which it may desire to have carried out by other persons simultaneously and the 
contractor shall not only allow but also extend reasonable facilities for the execution 
of such work. The contractor however shall not be required to provide any plant or 
material for the execution of such work except by special arrangement with the SBI. 
Such work shall be carried out in such manner as not to impede the progress of the 
works included in the contract. 

 
26.0 Insurance of works: 

 

26.1 

Without limiting his obligations and responsibilities under the contract, the 
contractor shall insure in the joint names of the SBI and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that the 
SBI and contractor are covered for the period stipulated in clause 28 and 29 of GCC 
and are also covered during the period of maintenance for loss or damage arising 
from a cause, occurring prior to the commencement of the period of maintenance 
and for any loss or damage occasioned by the contractor in  the course of any 
operations carried out by him for the purpose of complying with his obligations 
under clause. 

 

a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

 
b) The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things. 

 

c) Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect/Consultant the policy of insurance and 
the receipts for payment of the current premiums. 

 

26.2 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which  may 
arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto except any compensation of damages for or with 
respect to: 
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a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof, over, under, in or 
through any lands. 

 
c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
 

d) Injuries or damages to persons or properties resulting from any act or neglect of the 
SBI, their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claim, proceedings damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents. Such part of the 
compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury. 

 
26.3 Contractor to indemnify SBI 

 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision of 
these sub-clauses of 26.2 

 
26.4 Contractor’s superintendence 

 
The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the event 
of any claim made under or action brought against SBI in respect of such matters as 
aforesaid the contractor shall be immediately notified thereof and the contractor 
shall be at liberty, at his own expenses to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not be liable 
to indemnify the SBI if the infringement of the patent or design or any alleged patent 
or design right is the direct result of an order passed by the Architect/Consultant in 
this behalf. 

 
26.5 Third party Insurance 
 
26.5.1 Before commencing the execution of the work the contractor without limiting his 
 obligations and responsibilities under clause 26.0 of GCC shall insure against his liability 
 for any material or physical damage, loss, or injury which may occur to any property 
 including that of SBI, or to any person, including any employee of the SBI, by or arising 
 out of the execution of the works or in the carrying out of the contract, otherwise than due 
 to the matters referred to in the provision to clause 26.0 thereof. 
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26.5.2 Minimum amount of third-party insurance 
Such insurance shall be effective with an insurer and in terms of approved by the 
SBI which approval shall not be reasonably withheld and at least the amount stated 
below. The contractor shall whenever required produce to the Architect / 
Consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

 

The minimum insurance cover for physical property, injury and death is Rs. 10 lacs 

per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
26.6 Accident or Injury to workman: 
26.6.1 The SBI shall not be liable for or in respect of any damages or compensation  

 payable at law in respect or in consequence of any accident or injury to any  
 workman or other person in the employment of the contractor or any sub-  
 contractor, save and expect an accident or injury resulting from any act or default  
 of the SBI or their agents, or employees. The contractor shall fully indemnify and 
  keep indemnified the SBI against all such damages and compensations, save and  
 except as aforesaid and against all claims proceedings, costs, charges and expenses  
 whatsoever in respect thereof or in relation thereto. 

 

26.6.2 Insurance against accidents etc. to workmen: 
 

The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any person are employed by him on the works 
and shall, when required, produce to the Architect/Consultant such policy of 
insurance and receipt for payments of the current premium. Provide always that, in 
respect of any persons employed by any sub-contractor, the contractor’s obligation 
to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor 
shall have insured against the liability in respect of such persons in  such manner 
that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect/Consultant when such policy of insurance 
and the receipt for the payment of the current premium. 

 
26.6.3  Remedy on Contractor’s failure to insure: 

 

If the contractor fails to effect and keep in force the insurance to above referred to 
above or any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the SBI may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the SBI as aforesaid from any 
amount due or which may become due to the contractor, or recover the same as debt 
from the contractor. 
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Without prejudice to the other rights of the SBI against the contractor, in respect of 
such default, the employer shall be entitled to deduct from any sums payable to 
the contractor the amount of any damages, costs, charges, and other expenses paid 
by the SBI and which are payable by the contractor under this clause. The 
contractor shall, upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or good 
destroyed or damaged. 

 
27.0 Commencement of Works: 

 

The date of commencement of the work will be reckoned as the date of handing 
over site or fifteen days from the date of issue of letter of acceptance of the tender 
by the SBI whichever is later. 

 
28.0 Time of completion: 

 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within as specified in the NIT from the date of 
commencement. If required in the contract or as directed by the 
Architect/Consultant, the contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract. 

 
29.0 Extension of time: 

 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/Consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms for contract. If the contractor needs an extension 
of the time for completion of the work or if the completion of work is likely to be 
delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect/Consultant in 
writing at least 30 days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reasons in detail and his justification if any, 
for the delays. The Architect/Consultant shall submit their recommendations to the 
SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended times, which 
will quality for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the SBI. The 
provision of liquidated damages as stated under 
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clause 9 of GCC shall become applicable. Further the correct shall remain in force 
even for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 

 
30.0 Rate of progress: 

 
Whole of the materials, plant and labor to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works to be of a kind 
and conducted in a manner to the satisfaction of the Architect/Consultant should 
the rate of progress of the work or any part thereof be at any time be in the opinion 
of the Architect/Consultant too slow to ensure the completion of the whole of the 
work by the prescribed time or extended time for completion the 
Architect/Consultant shall thereupon take such steps as considered necessary by 
the Architect/Consultant to expedite progress so as to complete the works by the 
prescribed time or extended time. Such communications from the 
Architect/Consultant neither shall relieve the contractor from fulfilling obligations 
under the contract nor will he be entitled to raise any claims arising out of such 
directions. 

 
31.0 Work during nights and holidays: 

 

Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect/Consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise  the 
Architect/Consultant. However, the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the work being technically 
required/ continued with the prior approval of the Architect/Consultant at no extra 
cost to the SBI. 

 

All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 

 
32.0 No compensation for restrictions of work: 

 
If at any time after acceptance of the tender SBI shall deduct to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or 
any part of the work to be carried out, the Architect/Consultant shall give notice in 
writing to that effect to the contactor and the contactor shall act accordingly. In the 
matter the contactor shall have no claim to any payment of compensation or 
otherwise whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in 
consequences of the foreclosure of the whole or part of the work. 
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Provided that the contactor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contactor and rendered 
surplus as a result of the abandonment, curtailment of the work or any position 
thereof and taken back by the contactor, provided however that the 
Architect/Consultant shall have in such cases the opinion of taking over all or any 
such material at their purchase price or at local current rate whichever is less. 

 

“In case of such stores having been issued form SBI stores and returned by the 
contactor to stores, credits shall be given to him at the less rate not exceeding those 
at which were originally issued to the contactor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody 
of the contactor and in this respect the decision of the Architect/Consultant shall be 
final. 

 
33.0 Suspension of work: 

 
i) The contactor shall, on receipt of the order in writing of the Architect/Consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 
of work or any part thereof for such time and in such manner as the 
Architect/Consultant may consider necessary so as not to cause any damage or 
injury to the work already done or endanger the safety thereof for any of the 
following reasons: 

 

a) On account any default on the part of the contractor, or 
 

b) For proper execution of the works or part thereof for reasons other than the fault of 
the contactor or 

 

c) For safety of work or part thereof, the contactor shall during such suspension, 
properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Architect/Consultant. 

 
ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above, the 

contactor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
34.0 Action when the whole security deposit is forfeited 

 

In any case in which under any clause or clauses of this contract, the contactor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect/Consultant shall  have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI. 

 

a) To rescind the contact (of which rescission notice in writing to the contactor by the 
Architect/Consultant shall be conclusive evidence) and in which case the security 
deposit of the contactor shall be forfeited and be absolutely at the disposal of SBI. 
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b) To employ labor paid by the SBI and to supply materials to carry out the work, or 
any part of the work, debiting the contactor with the cost of the labor and materials 
(the cost of such labor and materials as worked out by the Architect/Consultant 
shall be final and conclusive against the contractor.) and crediting him with the 
value of the work done, in all respects in the same manner and at the same rates as 
if it had been carried out by the contractor under the  terms of this contract, the 
certificate of the Architect/Consultant as to the value of work done shall be final 
and conclusive against the contractor. 

 

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which  would 
have been paid to the original contractor, if the whole work had been executed by 
him (of the amount of which excess the certificates in writing of the 
Architect/Consultant shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by the SBI under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 
sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim for compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Architect/Consultant will have certified in writing the performance of 
such work and the value payable in respect thereof, and he shall only be entitled  to 
be paid the value so certified. 

 
35.0 Owner’s right to terminate the contract: 

 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or 
shall be adjusted an Insolvent or being an incorporated company shall have an order 
for compulsory winding up voluntarily or subject to the supervision of Govt. and 
of the Official Assignee of the liquidator in such acts of insolvency or winding up 
shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the Architect/Consultant that he is able to carry out and 
fulfill the contract and to give security therefore if so required by the 
Architect/Consultant. 

 

Or if the contractor (whether an individual firm or incorporated company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 
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Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under: 

 
a) has abandoned the contract ; or 

 

b) has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBI through the Architect/Consultant written notice to proceed, or 

 

c) has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and replace 
work within seven days after written notice from the SBI through the 
Architect/Consultant that the said materials were condemned and rejected by the 
Architect/Consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any of the acts, matters or things by this contract to be 
observed and performed by the contractor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance to the SBI’s or the 
Architect/Consultant’s instructions to the contrary subject any part of the contract. 
Then and in any of said cases the SBI and or the Architect/Consultant, may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the power the SBI 
or the Architect/Consultant or the obligation and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of 
the contractor. And further the SBI through the Architect/Consultant their agents 
or employees may enter upon and take possession of the work and all plants, tools, 
scaffoldings, materials, sheds, machineries lying upon the premises or on the 
adjoining lands or roads use the same by means of their own employees or workmen 
in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work and the contractor shall not in any was interrupt or 
do any act, matter or thing to prevent or hinder such other contractor or other 
persons employed for completing and finishing or using the materials and plant for 
the works. 

 

When the works shall be completed as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receipt thereof by him the SBI sell the same by public auction after due 
publication, and shall adjust the amount released by such auction. The contractor 
shall have o right to question any of the acts of the SBI incidental to the sale of the 
materials etc. 
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36.0 Certificate of payment: 

 
The contractor shall be entitled under the certificates to be issued by the 
Architect/Consultant to the contractor within 10 working days from the date of 
receipt of certificate to the payment from SBI from time to time. The SBI shall recover 
the statutory recoveries other dues including the retention amount from the 
certificates of payments. 

 

They shall provide always that the issue of any certificate by the 
Architect/Consultant during the progress of works or completion shall not have 
effect as certificate of satisfaction or relive the contractor from his liability under 
clause. 

 

The Architect/Consultant shall have power to withhold the certificate if the work 
or any part thereof is not carried out to their satisfaction. 

 

The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 

 
The SBI shall modify the certificate of payments as issued by the 
Architect/Consultant from time to time while making the payment. 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books. 

 

The contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs 10 lacs and the minimum interval between two such 
bills shall be 30 days. 

 

The final bill may be submitted by the contractor within a period of one month from 
the date of virtual completion and the Architect/Consultant shall issue the 
certificate of payment within a period of two months. The SBI shall pay the amount 
within a period of three months from the date of issue of certificate provided there 
is no dispute in respect of rates and quantities etc. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 

 
37.0 SETTLEMENT OF DISPUTES AND ARBITRATION: 

 
Except where otherwise provided in the contract all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or 
as to any other question, claim, right, matter or thing whatsoever in any way arising 
out of or relating to the contract, designs, drawings,  specifications, estimates, 
instruction, orders or these conditions or otherwise concerning the work or the 
execution or failure to execute the same whether 



                                SBI Page 38 of 82                                 Seal & Signature of Bidder / Contractor  

arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

 

i) If the contractor consider that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity of 
any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the contractor shall forthwith give notice in writing of his claim, 
or dispute to the Assistant General Manager (P&E), Premises & Estate 

Department, State Bank of India, Local Head office, New Delhi and endorse a 
copy of the same to the Architect, within 30 days from the date of disallowance 
thereof or the date of deduction or recovery. The said notice shall given full 
particulars of the claim, grounds on which it is based and detailed calculations of 
the amount claimed and the contractor shall not be entitled to raise any claim nor 
shall the Bank be in any way liable in respect of any claim by the contractor unless 
notice of such claim shall have been given by the contractor to the Assistant General 
Manager (P&E), Premises & Estate Department, State Bank of India, Local Head 
office, New Delhi in the manner and within the time as aforesaid. The contractor 
shall be deemed to have waived and extinguished all his rights in respect of any 
claim not notified to the Assistant General Manager (P&E), Premises & Estate 

Department, State Bank of India, Local Head office, New Delhi in writing in the 
manner and within the time aforesaid. 

 

ii) Assistant General Manager (P&E), Premises & Estate Department, State Bank of 
India, Local Head office, New Delhi, shall give his decision in writing on the claims 
notified by the contractor. The contractor may within 30 days of the receipt of the 
decision of Assistant General Manager (P&E), Premises & Estate Department, 

State Bank of India, Local Head office, New Delhi submit his claims to the 
conciliating authority namely the Circle Development Officer, SBI, New Delhi for 
conciliation along with all detail and copies of correspondence exchanged between 
him and the Assistant General Manager (P&E), Premises & Estate Department, 
State Bank of India, Local Head office, New Delhi. 

iii) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned CHIEF GENERAL MANAGER of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely barred 
and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of  the 

contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the CHIEF GENERAL 

MANAGER of the Bank. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters 
to which the contract relates in the course of his duties as Bank Officer. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be 
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appointed in the manner aforesaid by the said CHIEF GENERAL MANAGER of 

the Bank. Such person shall be entitled to proceed with the reference from the stage 
at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by 
such CHIEF GENERAL MANAGER of the Bank as aforesaid should act as 
arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 
or reenactment thereof and the rules made there under. 

 
It is also a term of this contract that if any fees are payable to the arbitrator, these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

 

It is also a term of this contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees, if any, of the arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of parties. The cost of the 
reference and of the award  (including the fees, if any, of the arbitrator) shall  be in 
the discretion of the arbitrator who may direct to any by whom and in what manner, 
such costs or any part thereof, shall be paid and fix or settle the amount of costs to 
be so paid. 

 
38.0 Water Supply 

 
The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 

conditions: 
 

i. That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant. 

 

ii. The Contractor shall make alternative arrangements for the supply of water if the 
arrangements made by the Contractor for procurement of water in the opinion of 
the Architect/Consultant is unsatisfactory. 

 

iii. The Contractor shall construct temporary well/tube well in SBI land for taking 
water for construction purposes only after obtaining permission in writing from 
the SBI. The contractor has to make his own arrangements for drawing and 
distributing the water at his own cost. He has to make necessary arrangements. To 
avoid any accidents or damages caused due to construction and subsequent 
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maintenance of the wells. He has to obtain necessary approvals from the local 
authorities, if required at his own cost. He shall restore the ground to its original condition 
after wells are dismantled on completion of work or hand over the well to the SBI without 
any compensation as directed by the Architect/Consultant. 

 
39.0 Power Supply: 

 

The contractor shall make his own arrangements for power and supply/distribution 
system for driving plant or machinery for the work and for lighting purpose at his 
own cost. The cost of running and maintenance of the plants are to be included in 
his tender prices. He shall pay all fees and charges required for the power supply 
and include the same in his tendered rates and hold the owner free from all such 
costs. He has to obtain necessary approvals from the appropriate authorities, if 
required. 

 
40.0 Treasure trove etc. : 

 
Any treasure trove, coin or object antique which may be found on the site shall be 
the property of the SBI and shall be handed over to the bank immediately. 

 
41.0 Method of measurements: 

 
Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement or elsewhere in these documents the measurement will be on the net 
quantities or work produced in accordance with up to date as per rules laid down 
by the Bureau of Indian Standards. In the event any dispute/disagreement the 
decision of the Architect/Consultant shall be final and binding on the contractor. 

 

42.0 Maintenance of registers: 
 

The contractor shall maintain the following registers as per the enclosed format at 
site of work and should produce the same for inspection of 
SBI/Architect/Consultant whenever desired by them. The contractor shall also 
maintain the records/registers as required by the local authorities/Government 
from time to time. 

 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labor 

 
         43.0 PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS 

 (INCLUDING CEMENT & STEEL) & LABOUR(Applicable only for completion 
 period beyond 12 months) 

 

In partial modification of the provisions made elsewhere in this contract regarding 
rate quoted being not subject to any variations, price adjustments to the value of 
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work payable to the Contractor at tendered rates shall be made towards variations 
in the prices of materials and labour in the manner specified hereunder:- 

 

If, after written order to commence the work and during the operative period of this 
contract including any authorized extensions of the original stipulated completion 
period:- 

 

(a) There be any variation in the Consumer Price Index- General Index- for 
industrial workers (Base 1982=100) (source – data published from time to time 
Indian Labor Journal by the Labor Bureau, Government of India); 

OR 
(b) There be any variation in the All India Wholesale Price Index for all 
commodities (Base 1993-94=100) (as published from time to time in the RBI 
Bulletin based on the date issued by the Office of the Economic Advisor to the 
Government of India); 164 Price Variation Adjustment (PVA) towards (1) Labor 
Component and (2) Material Component shall be calculated in accordance with 
the formula A and B respectively, given below, subject to stipulations herein 
under mentioned:- 

FORMULA (A) FOR LABOUR: 

VL = 0.85P x K1 x (C1 – CO) 

100CO 

FORMULA (B) FOR MATERIALS: 

VM = 0.85 x (P-Y) x K2 x (I1-IO) 
100IO 

 

Where – 
 

VL = Amount of Price Variation Adjustment 
Increase or decrease in rupees due to labor component 

 

VM = Amount of Price Variation Adjustment 
Increase or decrease in rupees on account of materials component 

 

NOTE: Bill period (noted hereunder) signifies the period of actual execution 
and not date of measurement or preparation of bill. 

 

P = Cost of work done during the period under consideration (bill period) 
excluding advances on materials and/or adjustments thereof. 

 
Y = Cost of any other materials supplied/ arranged by the Bank at fixed price 
during the period under consideration (bill period) 
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K1 = Percentage of labour component calculated as indicated in Note (1) below. 

K2 = Percentage of materials component as indicated in Note (2) below. 

CO = Consumer Price Index – General Index Number for industrial workers (Base 
1982 = 100) referred to at (a) above, ruling on the last due date of receipt of 
tenders, and as applicable to the centre, nearest to the place of work, for which 
the index is published) 

 

C1 =Average of above mentioned Consumer Price Index number during the period 
under consideration (bill period) 

 
IO = All India Wholesale Price Index number for all commodities referred to at (b) 

above, ruling on the last date for receipt of tenders and as applicable to the 
centre, nearest to the place of work for which the index is published. 

 

I1 = Average of above mentioned monthly all India Wholesale Price Index numbers 
during the period under consideration (bill period). 

 
NOTE (1): K1 shall be taken as under:-  

Component of work K 1 

a) FURNITURE work including ancillary works and external work 
And RCC / tanks, septic tanks, etc. if any of sanitary and 
Plumbing work 

 
 

30 

b) Sanitary and plumbing works including fittings and fixtures 
(Internal work only) 

 
20 

c) FURNITURE installations work including fittings and fixtures 
(External and internal works) 

 
20 

NOTE (2): K2 shall be taken as under:- 
 

Component of work K 2 

a) FURNITURE work including ancillary works as detailed 
Under Note (1) (a) above 

 
70 

b) Sanitary and plumbing works including fittings and fixtures 
As detailed under Note (1) (b) above 

 
80 

c) FURNITURE installations work including fittings and 
Fixtures as detailed under Note (1) (c) above 

 
80 
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Stipulations: 
 

i. PVA Clause is operative either way i.e. if the variations in above referred 
price indices are on the plus side. PVA shall be payable to the contractor and 
if they are on the negative side PVA shall be recoverable from the contractor 
for the respective bill period of occurrence of fluctuations. 

 

ii. The rates quoted by the Contractor shall be treated as firm for the value of 
work required to be done in the first 12months of the contract period from 
166 the date of written order to commence work and no PVA is admissible 
on the same on any grounds whatsoever. The value of work required to be 
done during the first 12 months of the contract period shall be taken as 80% 
of the value of work to be done on pro-rata basis in 12 months as compared 
to the total stipulated completion period. No PVA is admissible on the value 
of work required to be done in first 12 months as worked out above, even if 
this value of work is actually done in a period longer than 12 months. 
However, in case of any delay in the first 12 months due to  genuine reasons 
which are not attributable to the contractor and which are beyond his control, 
such period of delay will be deducted from 12 months and the value of work 
to be done will be 80% of the pro-rata value of work to be done in such 
reduced period on pro-rata basis. 

 

iii. (a) For works where the original stipulated period of completion is not more 
than 12 months, no PVA whatsoever is permissible under this clause. 
However, if the period of completion is delayed beyond 12 months on 
account of genuine reasons which are not attributable to the contractor and 
which are beyond his control, PVA will be admissible on the value of work 
done only in excess of value of work required to be done on a prorate basis 
in the first 12 months minus the period of such genuine delay. 

 

(b) For purpose of admissibility of PVA all the cumulative period of 
extensions granted for reasons which are solely attributable to the contractor 
is excluded from the total extended period of the contracts and PVA shall not 
be admissible on the value of work done during such period of extensions, 
which are granted for keeping the contract current, but only due to reasons 
for which the contractor was solely responsible. Periods of extensions 
granted on account of genuine reasons which are not  attributable to the 
contractor and which are beyond his control will however, be included in the 
period for which PVA is admissible. 

 

(c) Notwithstanding anything to the contrary mentioned in any other 
clause/ clauses of the contract, extensions of the contract period shall be 
granted by the Architect only with prior approval of the Bank. Extensions 
granted by the Architect without Bank’s prior approval shall not bind the 
Bank for payment of PVA for work done in the concerned period of 
extensions. 
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iv. (a) Where the total cost of work done beyond the value of work required to 
be done in the first 12 months (vide note (ii) and (iii) above does not exceed 
Rs.50 lacs the total amount of PVA worked out on the basis of provisions of 
foregoing stipulations will be limited to an upper ceiling of 10% of such value 
of work done in excess of value of work required to be done in the first 12 
months, minus the cost of any materials issued/arranged by the Bank at fixed 
prices i.e. P – Y (these terms being as per definitions given formulae A and B 
above). 

 

(b) Where the total value of work done beyond the value of work required to 
be done in the first 12 months exceeds Rs.50 lacs, the PVA on the first Rs.50 
lacs will be calculated as provided for in the foregoing para and for the 
balance value of work done for which PVA is admissible subject to foregoing 
conditions, the PVA will have the upper ceiling of 10% but it will be worked 
out at a lower rate i.e. 80% of the amount worked out as per the formulae A 
and B referred to earlier. 

 

v. In working out the amount of PVA as per all the foregoing stipulations, value 
of such extra items or such portions of extra items the rates of which are 
derived from the prevailing market rates of materials and labor will not be 
included in the value of work done. Value of only such extra items or such 
portions of extra items, rats of which are derived entirely from tendered rates 
will be included in the value of work on which PVA as calculated. 

 

vi. For claiming the payment for PVA the contractor shall keep such books of 
accounts and other documents, vouchers receipts etc. as may be required by 
the Bank/Architect, for verification of the increased claims or reduction to be 
made as the case may be and he shall also allow Engineers and/or other duly 
authorized representatives of the Bank/Architects and furnish such 
information as may be required or called for to enable verification of the 
claim within a week of such request. 

 
vii. The contractor is required to submit to the Bank, through the Architect, his 

claims for PVA separately for each running Bill for the individual bill periods 
for the work paid to him by the Bank. He will also be required to submit 
detailed calculations in support of the claims. 

 

viii. No claim will be entertained from the contractor for interest or any other 
grounds for non-payment or for any delay in payment of PVA due to late 
publication or non-availability of the necessary price indices or due to delay 
in preparation of the Running or Final Bills. 
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ix. In view of adjustments for variations in process of materials and labor which 
have been covered in this clause no other adjustments for any reason 
whatsoever like statutory measures, taxes, levies, etc. will be allowed. 

 
44.0 Force Majeure: 

 
44.1 Neither contractor nor SBI shall be considered in default in performance of their 

 obligations if such performance is prevented or delayed by events such as but not 
 to war, hostilities revolution, riots, FURNITURE commotion, strikes, lockout, 
 conflagrations, epidemics, accidents, fire, storm, floods, droughts, earthquakes or 
 ordinances or any act of god or for any other cause beyond the reasonable control 
 of  the party affected or prevented or delayed. However a notice is required to 
 be given within 30 days from the happening of the event with complete details to 
 the other party to the contract, if it is not possible to serve a notice, within the 
 shortest possible period without delay. 

 

44.2 As soon as the clause of force majeure has been removed the party whose ability  
 to perform its obligations has been affected, shall notify the other of such cessation 
 and the actual delay incurred in such affected activity adducing necessary 
 evidence in support thereof. 

 

44.3 From the date of occurrence of a case of force majeure obligations of the party 
 affected shall be suspended during the continuance of any inability so caused. 
 With the cause it and inability resulting there from having been removed, the 
 agreed time of completion of the respective obligations under this agreement shall 
 stand extended by a period equal to the period of delay occasioned by such events. 

 
44.4 Should one or both parties be prevented from fulfilling the contractual obligations 

 by a state of force major lasting to a period of 6 months or more the two parties 
 shall each other to decide regarding the future execution of this agreement. 

 
  45.0 Local laws, Acts, Regulations: 

 
The contractor shall strictly adhere to all prevailing labor laws inclusive of contract 
labor (regulation and abolition act of 1970) and other safety regulation. The 
contractor shall comply with the provision of all labor legislation including the latest 
requirements of all the Acts, Laws, any other regulations that are applicable to the 
execution of the project. 

  

i) Minimum Wages Act 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract labor regulation and abolition act 1970 and central rules 1971 

(amended) 

v) Apprentice act 1961 (amended) 
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vi) Industrial employment (standing order) Act 1946 (amended) 
vii) Personal injuries (compensation insurance) act 1963 and any other modifications 

viii) Employees’ provident fund and miscellaneous provisions Act 1952 and 
amendment thereof 

ix) Shop and establishment Act 
x) Any other act or enactment relating thereto and rules framed there under from 

time to time. 
 

46.0 Safety Code: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with 

some identification Mark. Visitors also should be provided with helmets. It 

should be ensured that these are used properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without safety belt. 

 
4. Suitable scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground, or from solid construction except such short 

period work as can done safely from ladders. When a ladder is used an extra 

Mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well as suitable footholds and handholds shall be provided 

on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 

(¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall 

have a guard rail properly attached, bolted, braced and otherwise secured at least 

1 meter high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such 

openings as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they 

do not sag unduly or unequally, and if the height of the platform or the Gangway 

or the Stairway is more than 3-5 meters above ground level or floor level they 

should be closely boarded, should have adequate width and should be suitably 

fenced, as described. 
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7. Every opening in the floor of a building or in a working platform be provided 

with suitable means to prevent the fall of persons or materials by providing 

suitable fencing or railing whose minimum height shall be 1 meter. 

 
8. Safe means of access shall be provided to all working platform and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be 

over 9 Meters in length while the width between side rails in rung ladder shall in 

no case be less than 30cms for ladder up to and including Meters in length. For 

longer ladders this width should be increased at least 6mm for each additional 

30cms. Uniform step spacing shall not exceed 30cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical 

equipments. For electrical on line work gloves, rubber mats, and rubber shoes 

shall be used. 

 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 

one ladder for each 30 meters length or fraction thereof. Ladder shall be extended 

from bottom of the trench to at least 1Meter above the surface of the ground. The 

sides of the trenches, which are 1.5 meters or more in depth shall  be stepped back 

to give suitable slope, or securely held by timber bracing, so as to avoid the danger 

of sides collapsing. The excavated materials shall not be placed within 1.5 Meters 

of the edge of the trench or half of the depth of the trench whichever is more 

cuttings shall be done from top to bottom. Under no circumstances undermining 

or under cutting shall be done. 

 
11. Before any demolition work is commenced and also during the process of the 

work:- 

 
(a) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected; 

 
(b) No electrical cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged. 

 
(c) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 

shall be so over-loaded with debris or materials as to render it unsafe. 
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(d) All necessary personal safety equipment as considered adequate by the site 

Engineer should be kept available for the use of the persons employed on the 

site and maintained in a condition suitable for immediate use; and the 

contractor should take adequate steps to ensure proper use of equipment by 

those concerned. 

 
(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars 

shall be provided with protective footwear and protective goggles. 

 
(f) Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes shall be provided with protective 

goggles. 

 
(g) Those engaged in welding works shall be provided with Welder’s protective 

eye-shields. 

(h) Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

 
(i) When workers are employed in sewers and manholes, which are in use, the 

contractor shall ensure that the manhole covers are opened and are ventilated 

at least for an hour before the workers are allowed to get into the manholes so 

opened shall be cordoned off with suitable railing and provided with warning 

signals and boards to prevent accident to the public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and 

support shall conform to the following standard or conditions:- 

 
(a) These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defect and shall be kept in good repairs and in 

good working order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent 

defects. 

 
(c) Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in-charge of any hoisting 

machine including any scaffold, winch or give signals to the operator. 
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(d) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or lowering or as means of suspension the 

safe working load shall be ascertained by adequate means. 

 
(e) Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable safe 

working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working 

load except for the purpose of testing. 

 
(f) Motor, gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 

appliances should be provided with such means as will reduce to the 

minimum the risk of accidental descent of the load, adequate precautions 

should be taken to reduce to the minimum the risk of any part of a suspended 

load becoming accidentally displaced. 

 
(g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and boots 

as may be necessary should be provided. The workers should not wear any 

rings, watches and carry keys or other materials, which are good conductors 

of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing facilities shall be 

provided at or near places of work. 

 
14. (i) These and all other necessary safety provisions should be brought to the notice 

of all concerned by display on a notice board at a prominent place at work spot. 

The person responsible for compliance of the safety code shall be named therein 

by the contractor. 

 
(i) To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection 

by the labor officer, Engineers of the Department or their representatives. 
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(ii) Notwithstanding the above clauses, there is nothing in these to exempt the 

contractor from the operations of any other Act or rule in force in the Republic of 

India. 

47.0 Accidents: 
 

The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with in execution of the work report such accident to the Architect/ 
Consultant. The contractor shall also such report immediately to the competent 
authority wherever such report is required to be lodged by the law and take 
appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 
 
 

Scope of Work: As defined & explained in these tender documents. 
 

1.0 Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor 
on the site and he will be held responsible for the accuracy and maintenance of all 
the dimensions and the levels. Figured dimensions are in all cases to be accepted 
and no dimension shall be scaled. Large scale details shall take precedence over 
small-scale drawings. In case of discrepancy the contractor shall ask for clarification 
from the Architect/Consultant before proceeding with the work. 

 

2.0 Notice of operation: 
 

The contractor shall not carry out any important operation without the consent in 
writing from the Architect/Consultant. 

 
3.0 Construction records: 

 

The contractor shall keep and provide to the Architect/Consultant full and accurate 
records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 
constructed. 

 
4.0 Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Architect/  Consultant 
such supports as may be required to protect effectively all structures and protective 
guards to trees which may be endangered by the execution of the works or 
otherwise take such permanent measures as may be required by the Architect to 
protect the trees and structures. 

 

5.0 Temporary works: 
 

Before any temporary works are commenced the contractor shall submit at least 7 
days in advance to the Architect/Consultant for approval complete of all temporary 
works he may require for the execution of the works. The contractor shall carry out 
the modifications relating to strength, if required by the Architect/Consultant may 
require in accordance with the conditions of contract at his own cost. The contractor 
shall be solely responsible for the stability and safety of all temporary works and 
unfinished works and for the quality of the permanent works resulting from the 
arrangement eventually adopted for their execution. 

 
6.0 Temporary roads 
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The contractor shall provide access road to the site from the nearest main road at no 
extra cost and as directed by the Architect/Consultant. The contractor shall  also be 
responsible for proper maintenance of this access road and would take all care to 
see that existing services, if any, are maintained in working order at his own cost. 
The laying and maintaining the temporary roads within the site area shall be the 
contractor’s responsibility and the contractor shall take such measures that are 
necessary and as directed by the Architect/Consultant. 

 
7.0 Water, power, and other facilities: 

 
a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers. If necessary the contractor has to sink 
a tube well/ open well and bring water by means of tankers at his own cost for the 
purpose. The SBI will not be liable to pay any charges in connection with the above. 

 

b) The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges. 

 

c) The contractors for other trades directly appointed by the SBI shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor. However the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges 
at mutually agreed rates between them. All municipal charges for drainage and 
water connections for construction purposes shall be borne by the contractor and 
charges payable for permanent connections, if any, shall be initially paid by the 
contractor and the SBI will reimburses the amount on production of receipts. 

 
d) The SBI as well as the Architect/ Consultant shall give all possible assistance to  the 

contractors to obtain the requisite permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

 

8.0 Office accommodation 

 
a) The contractors shall provide and maintain all necessary offices, workshops, stores, 

shelters, sanitary facilities, canteens and other temporary structures for themselves 
in connections with the work at the site at their own cost after getting the approval 
from the Architect/ Consultant. 

 

b) A site office for the use of SBI/ the Architect/ Consultant shall be provided by the 
contractors at his own expenses. 
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c) All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the contractors. 

 

All the expenses for obtaining statutory approvals and maintenance of the above 
facilities as well as running expenses shall be borne by the contractor at no extra 
cost. It is also the responsibility of the contractor to obtain statutory approvals for 
providing the above facilities 

 
9.0 Facilities for Contractor’s employees: 

 
The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangement at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost. 

 
10.0 Lighting of works: 

 
The contractors shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work. 

 
11.0 Fire fighting arrangements: 

 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. 

For this purpose he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are to be always kept filled with sand 
and some with water. These equipments shall be provided at suitable prominent 
and easily accessible places and shall be properly maintained. 

 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected the 
contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not limited 
to the following. 

 

a) Proper handling, storage and disposal of combustible materials and waste. 
 

b) Work operations which can create fire hazards 
 

c) Access for firefighting equipments. 
 

d) Type, number and location of containers for the removal of surplus materials 
and rubbish. 

 

e) Type, size, number and location of fire extinguishers or other fire fighting 
equipments. 

 
f) General housekeeping. 



                                SBI Page 54 of 82                                 Seal & Signature of Bidder / Contractor  

12.0 Site order book: 

 
A site order book shall be maintained at the site for the purpose of quick 
communication with the Architect/ Consultant. Any communication relating to the 
works may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicates and shall carefully maintained and preserved by the 
contractor and shall be made available to the Architect/ Consultant as an when 
demanded. Any instructions which the Architect/ Consultant may like to issue to 
the contactor or the contractors may like to bring to the Architect/ Consultant Two 
copies of such instructions shall be taken from the site order book and one copy will 
be handed over to the party against proper acknowledgement and the second copy 
will be retained for their record. 

 
13.0 Temporary fencing/ barricading 

 
The contactor shall provide and maintain a suitable temporary fencing/ barricading 
and gates at his cost to adequately enclose all boundaries of the site for the 
protection of the public and for the proper execution and security of the work and 
in accordance with the requirement of the Architect/ Consultant and regulations of 
local authorities. These shall be altered, relocated and adopted from time to time as 
necessary and removed on completion of the work. 

 
14.0 Site meetings: 

 
Site meetings will be held to review the progress and quality evaluation. The 
contactor shall depute a senior representative along with the site representative and 
other staff of approved sub-contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall be 
held if required by the Architect/ Consultant. 

 
15.0 Disposal of refuse: 

 

The contactor shall cart away all debris, refuse etc. arising from the work from the 
site and deposited the same as directed by the Architect/ Consultant at his own 
cost. It is the responsibility of the contactor to obtain approval from the local 
authorities concerned to the effect that all rubbish arising out of contractor’s 
activities at the construction site or any other site activities borrow pits has been 
properly disposed off. 

 

16.0 Contractor to verify site Measurements: 
 

The contractor shall check and verify all site measurements wherever requested by 
other specialist contractors or other sub-contractors to enable them to prepare their 
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own shop drawings and pass on the information with sufficient promptness as will 
not in any way delay the works. 

 
17.0 Displaying the name of the work: 

 
The contractor shall put up a name board of suitable size as directed by the 
Architect/ Consultant indicating the name of the project and other details as given 
by the Architect/ Consultant at his own cost and remove the same on completion 
of work. 

 

18.0 Bar bending schedule: 
 

The contractor shall prepare a detailed bar bending schedule for all reinforced 
concrete works and got them approved by the Architect/ Consultant well in 
advance. 

 

19.0 As built drawings: 
 

i) For the drawings issued to the contractor by the Architect/ Consultant. The 
Architect/ Consultant will issue two sets of drawings to the contractor for the 
items for which some changes have been made from the approved drawings as 
instructed by the SBI/ the Architect/ Consultant. The contractor will make the 
changes made on these copies and return these copies to the Architect/ 
Consultant for their approval. In case any revision is required or the corrections 
are not properly marked, the Architect/ Consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporate these 
corrections and/or attend to discrepancies either on the copies as directed by 
the Architect/ Consultant and resubmit to him for approval. The Architect/ 
Consultant will return one copy duly approved by him. 

 

ii) For the drawings prepared by the contractor, 
The contractor will modify the drawings prepared by him wherever the changes 
are made by the SBI/ the Architect/ Consultant and submit two copies of such 
modified drawings to the Architect/ Consultant for approval. The Architect/ 
Consultant will return one copy of the approved drawing to the contractor. 

 
20.0 Approved make: 

 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing, anti- termite, 
aluminum doors and windows and any other items as specified in the tender. The 
Architect/ Consultant may approve any make/ agency within the approved list as 
given in the tender after inspection of the sample/ mock up. 

 
21.0 Procurement of materials: 
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The contractor shall make his own arrangement to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractor’s account. 

 
22.0 Excise duty, Taxes, Levies etc. 

 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sale taxes, tax on works contract excise duty and octroi, payable in respect of 
material, equipments plant and other things required for the contract. All the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 
and the SBI shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duties, levies, etc. if any, till completion of work shall be 
deemed to be included in the quoted rates and no extra claim on this account will 
in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statue or law during the currency of the contract/work the same 
shall be borne by the contractor. 

 
23.0 Acceptance of tender: 

 
The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not bound to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI. However adequate transparency 
would be maintained by the SBI. 

 
24.0 Defects after Virtual completion and defects liability period: 

Any defect shrinkage, settlement or other faults which may appear within the 
“Defects Liability Period” which shall be as per NIT from the date of the virtual 
completion of the work, arising in the opinion of the Architect from materials or 
workmanship not in accordance with the contract, shall upon the direction in 
writing of the Architect , and within such reasonable time as shall be specified 
therein, be amended and made good by the contractor, at his own cost and in case 
of default then Bank may employ and pay other person /agency to amend and 
make good such defects, shrinkage, settlement or other faults, and all damages, loss, 
and expenses consequent thereon or incidental thereto shall be made good and 
borne by the contractor and such damage, loss and expenses shall be recoverable 
from him by the Bank or may be deducted by the Bank, upon the Architect’s 
certificate in writing, from any money due or may be deducted by the Bank, upon 
the Architect’s certificate in writing, from any money due or that may become due 
to the contractor, or the bank may in lieu of such amending and marking good by 
the contractor deduct from any money due to the contractor a sum, to be 
determined by the Architect equivalent to the cost of amending such work and in 
the event of the amount retained under clause of GCC, hereof being insufficient, 
recover the balance from the contractor, together with any expenses the Bank may 
have incurred in connection therewith. Should any defective work 
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have been done or material supplied by any sub-contractor employed on the works, 
who has been nominated or approved by the Architect as provided in clauses of 
GCC the contractor shall be liable to make good in the same manner as if such work 
or material has been done or supplied by the Contractor and been subject to the 
provisions of this Contract. The Contractor shall remain liable under the provisions 
of this Contract notwithstanding the signing of any Certificate or the passing of any 
accounts, by the Architect. 
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ADDITIONAL CONDITIONS OF CONTRACT 
 

 

Notwithstanding anything contained herein above the following ADDITIONAL 
CONDITIONS shall be applicable for this contract / work. 

 
1.0 PRICE VARIATION ADJUSTMENT (PVA): 

 
The rates quoted by the bidder shall remain firm throughout the contract / 
construction period. PVA & PVA Clause mentioned elsewhere in these documents 
shall not be applicable. 

 
2.0 WORKING SCHEDULE / BAR CHART: 

 
Detailed working date schedule and bar chart for the work shall be prepared by the 
contractor and got approved from the Bank / Architect. A detailed flow chart of 
activities highlighting curing, setting time / period, pot life period / predecessor, 
successor & critical activities etc. shall also be prepared by the contractor for effective 
management of work and also to make a realistic bar chart / working date schedule. 

 

3.0 RATES: 

It may be noted that it is an item rate contract. Rates accepted by the bank shall be for 
all levels/height and lead unless otherwise specified in the schedule of quantities and 
shall be inclusive of temporary shifting and installation of furniture to keep branch 
functional , all man, labour, supervision, materials, tools, equipment, barricading, 
cordoning, covering scaffoldings, water, electricity, taxes, insurances, arrangements, 
temporary works, over heads, collection & carting away &  final  disposal  of rubbish 
& debris, regular cleaning of site etc. required to complete  the   works in   all respect 
to the satisfaction of the  architects / Bank and nothing additional or  extra shall be 
paid on these accounts and / or on account of variation in rates /  taxes and / or 
imposition of new tax / levy during currency of contract / work, except for the items, 
taxes, works etc. for which there is a specific mention for additional payment in these 
tender documents. The rates shall remain firm throughout the contract period. 

 
4.0 BASIC RATE: 

 

Wherever for any item of work basic rate of materials are specified, the materials of 
that basic rates as selected by the Bank/Architect at any commercial establishment/ 
seller of Delhi or nearby centre, if such materials are not available at Delhi, shall be 
procured and used by the contractor. 

 

Basic rate of any material (Without processing) is the rate offered by seller against Bill 
and credit period not exceeding 15 days, including all applicable taxes etc (but 
excluding GST) ex- godown. Payments for procurement of materials shall be made by 
the contractor themselves. 
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If the basic rate of any material actually used for the work is more or less than the 
basic rate given in schedule of quantities, in that case adjustments in the rate 
admissible to the contractor shall be modified by adding or subtracting, as the case is, 
from the accepted tender rates an amount equivalent to difference in the basic rates 
plus 15 % of difference of the basic rate. 

 
5.0 BRANDED / FINISHING ITEMS: 

 
Branded items such as tiles, construction chemicals, hardware, sanitary wares and 
other finishing items shall be used as per the samples selected and approved by the 
architects / Bank from the brands/makes mentioned in the tender document. If the 
contractor intend to use an equivalent substitute than, they have to produce necessary 
documentary evidences establishing the equivalency to the satisfaction of the 
architect/Bank and shall use the same only after approval of the architect. 

 
6.0 INSURANCE 

 
The contractor shall keep the Bank indemnify from all the claims arising out of 
damage to workman/person & property of Bank and/or third party and the SBI shall 
have right to recover the cost of such damages /claim from any amount due to the 
contractor. If the claim amount exceeds the amount due to be paid to the contractor, 
the contractor shall immediately pay such excess amount to the Bank. Decision of the 
Bank regarding determination of the amount of claim /damage shall be final & 
binding to the contractor. Being a short period work, the Bank may not be able to 
check or verify the various insurance policies required to be taken by the contractor 
and trust that the contractor has obtained all such policies. 

 
7.0 SITE CONDITION & WORKING HOURS. 

 
The tenderer must visit the site and acquaint themselves with the site conditions. It 
must be noted that the work is to be carried out in the functional branch without 
hindering the normal functioning of the Branch. The work may generally be carried 
out on holidays or after Banking hours. 
Height of internal spaces of the branch is higher than normal structures.Average 
height of internal spaces of the structure in approx. 6 to 6.5 mts for hall and approx. 
4.5 mts for rooms.The tenderer should examine all the existing site condition before 
quoting the rates.All the quoted rates are inclusive of required scaffolding works, 
lifting of material, carriage etc.Temporaray barricade & partitions/screens to be 
provided by contractor to safeguard bank users from proposed construction activities 
(for dust, noise, material fall etc.) with out any extra cost. 

 

The Lift shall not be used by Contractor for any propose. 
 

 
 
 
 
The contractor has to work in coordination with the other contractors and 
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daily/weekly schedule of working shall be prepared in consultation with the 
Architects/Banks. Regular updating / modification of such schedule shall be 
required. 

 
For normal functioning of the Bank/Branch the contractor shall be required to shift 
the furniture etc and/or relocate the existing and/or new loose and/or fix furniture 
and/or any other item of works and/or any such materials at new location at times. 
The contractor shall carry out all such activities with utmost priority and without any 
additional/extra cost to the bank. The tenderer shall quote the rates inclusive of all 
such activities/works as may be required as per site conditions. The rates quoted by 
the tenderer shall be inclusive of all such temporary/semi-permanent 
works/activities. 

 

8.0 GENERAL: 
 

(i) Source of materials / samples / brands / makes etc. shall be got approved from the 
Architects /Bank before using. In case of deviations, decision of the Bank shall be final 
and binding and shall not be open for arbitration. 

(ii) The Architects have their specific role/duties/rights as defined in these tender 
documents However in the event of any dispute arising out of differences between 
the opinions of the Architects and also their role/duties/rights, the Banks’ decision 
shall be final & binding on the Architects and the Contractor and shall not be open to 
arbitration. 

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of 
onsite executed to the shape area only. 

(vii) The contractor’s qualified & authorized representative shall remain on site during the 
entire execution process for coordination with various agencies/  Architect/Bank & 
execution of work 

(viii) Hidden measurement. It is contractor’s responsibility to get the measurement 
checked immediately on completion of such items. This shall be done before finishing 
the same & before ceiling boarding done. The Architect shall be provided with such 
details well in advance so that the other work is not held up due to last moment action. 

(ix) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged 
&submitted by the contractor. 

(x) Water & Electricity, if available, shall be provided by the Bank at one point without 
any charges. However, if the water & electricity could not be provided by the Bank, 
the same shall be arranged by the contractor at their own cost within the 
quoted/accepted rate. Nothing extra shall be paid by the Bank on account of not 
providing the water & Electricity. 

(XI) Wherever the specifications are not specified in details the work shall be carried out 
as per CPWD specifications or Manufacturer’s instructions or architects instructions 
depending upon the site conditions as directed by the Bank/ Architects 

(XII) The contractor shall produce the bills / challans / documentary evidences and proof 
in respect of genuineness of materials used by him when so ever asked/demanded 
by the Architects/Bank. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of the Contractor 

2. Name of the Work as given in the Agreement 

3. Agreement W O 

4. Tender Amount 

5. Date of Commencement of Work 

6. Period allowed for Completion as per Agreement 

7. Date of Completion as per Agreement 

8. Period for which Extension of Time has been given 

Date : Month : Year 

1. 1st Extension vide Bank’s Letter No 

2. 2nd Extension vide Bank’s Letter No 

3. 3rd Extension vide Bank’s Letter No 

 

9. Reasons for which extensions have been previously given (Copies of the previous applications 

should be attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for 

extra work assigned, if any etc. 

Signature of Contractor & Seal 
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TECHNICAL SPECIFICATIONS 
 

Unless otherwise mentioned in item description / bill of quantities and / or instructed by 

Consultant /Engineer following specifications shall be adopted. All works to be carried as per 

detailed execution drawings and instructions of Consultant /Engineer in-charge. 

 

1. PLASTER- 

• EXTERNAL CEMENT PLASTER: - 

 

Carefully breaking and removing the existing external plaster of walls, compound walls etc in 

patches or long stretches without damaging the plaster, brickwork in the vicinity including 

cutting a groove first to demarcate the exact area. The Surface to be plastered shall first be 

cleaned thoroughly of all dust, dirt, grease, algae etc., by water and wire brushing if required.     

 

Plastering shall commence after giving a bond coat of cement slurry (2 parts of cement: 1 part 

of water) over the surface to be plastered. Plastering shall be done in two coats on applying 20-

25 mm thick cement plaster in two coats with first coat in 12-15 mm thick in 1:4 C.M and second 

coat in 8-10 mm thick in C.M 1:3 finished in proper line and level including addition in both 

the coats shrinkage compensating admixture cum plasticizer-“SUNPLEX” or equivalent 330 

gms pouch per bag of cement in both coats including SUNPLEX or equivalent mix to be in dry 

machine mix before addition of gauging water. First coat shall be finished flat and light key 

marks left to receive second coat. First coat shall be cured for a period of 7 days. Second coat 

shall then be taken up subsequently. Second coat shall first be leveled and finished using a 

sponge. The rate to include providing drip moulds, grooves, bands, wattas at all heights 

including necessary curing for both the coats etc complete. 

 

The rate shall also include mixing Fiber mesh of approved brand. Fine fibrillated 100% virgin 

polypropylene fibers shall be mixed in the cement mortar @ 125 gms per bag of cement in both 

coats of the plaster. 12 mm long fibers shall be used in the top coat.  

 

The rate shall include the disposal & carting away of the debris at the MCGM designated place 

upto any lead, lift etc including cleaning the area without damaging the adjoining areas in the 

vicinity including supplying, Providing & erecting in position the necessary steel / metal 

scaffolding, Props to the base, as support on sides, adjoining areas and surfaces etc complete. 

 

1..1. Scaffolding: - 

Double scaffolding having two sets of vertical supports shall be provided. The supports shall 

be sound and strong, tied together with horizontal pieces over which scaffolding planks shall 

be fixed.  
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1..2. Measurements: - 

This item shall be measured in square meters / square feet up to 3 decimals, by measuring the 

projected area of surface plastered. 

 

Individual measurement shall be taken up to mm or inches. Full deductions shall be made for 

openings (like windows, doors etc) of any shape and size. No separate payments shall be made 

for preparing edges, bands, pattas, drip moulds and any other feature. 

 

• INTERNAL PLASTER: -  

Carefully breaking & removing the existing plaster in patches or long stretches without 

damaging the plaster, brickwork in the vicinity including cutting a groove first to demarcate 

exact area. The newly concreted surface if any shall be hacked properly and cleaned with 

water.   

 

Providing and applying internal cement plaster in patches or long stretches over the removed 

plaster portion in Cement sand Mortar (In proportions of 1:4 by volume) upto average 20 mm 

thickness, including addition of waterproof chemicals of Sunanda or equivalent approved 

make, providing bands, drip moulds, grooves, scaffolding, curing for 7 days, application of 

Terraco Spray after cement plaster has dried out etc. complete. If thickness of existing plaster 

in the vicinity is slightly more than 20 mm, the same shall be built in coats of 20 mm, leaving 

previous coats with roughened surface (wire marks) to receive successive coats. No extra 

payment shall be made for such additional coats. 

 

The rate shall include the disposal & carting away of the debris at the MCGM designated place 

upto any lead, lift etc including cleaning the area without damaging the adjoining areas in the 

vicinity including supplying, providing & erecting in position the necessary steel / metal 

scaffolding, Props to the base, as support on sides, adjoining areas and surfaces etc complete. 

 

1..1. Scaffolding: - 

Double scaffolding having two sets of vertical supports shall be provided. The supports shall 

be sound and strong, tied together with horizontal pieces over which scaffolding planks shall 

be fixed.  

 

1..2. Measurement:- 

This item shall be measured in square meters / square feets up to 3 decimals, by measuring 

the projected area of surface plastered. 

 

Individual measurement shall be taken up to mm or inches. Full deductions shall be made for 

openings (like windows, doors etc) of any shape and size. No separate payments shall be made 

for preparing edges, bands, pattas, drip moulds and any other feature. 
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2. DEMOLITION  

  

1. All materials obtained from dismantling or demolition shall be the property of the Government 

unless otherwise specified and shall be kept in safe custody until they are handed over to the 

Engineer-in-Charge/ authorized representative. 

2.  The demolition shall always be well planned before hand and shall generally be done in reverse 

order of the one in which the structure was constructed. The operations shall be got approved 

from the Engineer-in-Charge before starting the work. Due care shall be taken to maintain the 

safety measures prescribed in IS 4130 and construction and demolition waste management rules 

2016 shall be followed. 

3.  Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the 

adjoining work or property before dismantling and demolishing is taken up and the work shall 

be carried out in such a way that no damage is caused to the adjoining work or property. 

Wherever specified, temporary enclosures or partitions and necessary scaffolding with suitable 

double scaffolding and proper cloth covering shall also be provided, as directed by the Engineer-

in-Charge. It shall be ensured that no dust is generated while demolishing. Demolition Rules – 

2016 shall be followed. 

4.  Necessary steps shall be taken to keep noise and dust nuisance to the minimum. All work needs 

to be done under the direction of Engineer-in-Charge. Helmets, goggle, safety belts etc., should 

be used whenever required and as directed by the Engineer-in-Charge. The demolition work 

shall be proceeded with in such a way that it causes the least damage and nuisance to the 

adjoining building and the public. Barricading shall be provided as per NGT guidelines. 

5.  Dismantling shall be done in a systematic manner. All materials which are likely to be damaged 

by dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first. 

Chisels and cutters may be used carefully as directed. The dismantled articles shall be removed 

manually or otherwise, lowered to the ground (and not thrown) and then properly stacked as 

directed by the Engineer-in-Charge. 

6.  Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by 

taking out the fixing with proper tools and not by tearing or ripping off. 

7.  Any serviceable material, obtained during dismantling or demolition, shall be separated out and 

stacked properly as directed by the Engineer-in-Charge within a lead of 50 meters. All 

unserviceable materials, rubbish etc. shall be disposed off at authorized locations by urban local 

bodies as directed by the Engineer-in-Charge. 

8.  The contractor shall maintain/disconnect existing services, whether temporary or permanent, 

wherever required by the Engineer-in-Charge. 

9. No demolition work should be carried out at night especially when the building or structure to 

be demolished is in an inhabited area. 

10. Appropriate screens shall be placed where necessary to prevent injuries due to falling pieces. 

11. Water spray shall be used to reduce dust while tearing down plaster from brick work. 

12. Safety belts shall be used by labourers while working at higher level to prevent falling from the 

structure. Wherever, possible mechanized working platform shall be used. 

13. First-aid equipment shall be made available at all demolition works of any magnitude. 
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R.C.C Column R.C.C Beam 

 

• In-situ Reinforced Concrete 

2.1.1. Before commencing demolition, the nature and condition of the concrete, the condition 

and position of reinforcement, and the possibility of lack of continuity of reinforcement should 

be ascertained. 

2.1.2. Attention should be paid to the principles of the structural design to determine which 

parts of the structure depend on each other to maintain overall stability. 

2.1.3. Demolition should be commenced by removing partitions and external non-load bearing 

cladding. It should be noted that in some buildings the frame may rely on the panel walls for 

stability. 

2.1.4. Where hard demolition methods are to be used, the following procedures should be used. 

 

(a) Reinforced Concrete Beams 

For beams, a supporting rope should be attached of preferably at two or three locations to the 

beam. Then the concrete should be removed from both ends by pneumatic drill and the 

reinforcement exposed. The reinforcement should then be cut in such a way as to allow the 

beam to be lowered under control to the floor (shown in fig). 

 

(b) Reinforced Concrete Columns 

For columns, the reinforcement should be exposed at the base after restraining wire guy ropes 

have been placed round the member at the top. The reinforcement should then be cut in such 

a way as to allow the column to be pulled down to the floor under control. (shown in fig). 

 

 
 

 

(c) Reinforced Concrete Walls Reinforced concrete walls should be cut into strips and 

demolished as for columns (shown in fig). 
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R.C.C Wall 
                       
 

• Concrete and Brick Roofs and Suspended Floors 

Demolition of floors and roofs of concrete or brick shall be measured in cubic metres. Beams 

cantilevers or other subsidiary supports of similar materials, shall be included in the item. In 

measuring thickness of roofs provided with water proofing treatments with bitumen felts, the 

thickness of water proofing treatment shall be ignored. 

 

• Walls & Piers 

(i) Taking down walls and independent piers or columns of brick, stone or concrete shall be 

measured, in cubic metres. All copings, corbels, cornices and other projections shall be 

included with the wall measurements. 

(ii) In measuring thickness of plastered walls, the thickness of plaster shall be ignored. 

(iii) Ashlar face stones, dressed stone work, pre-cast concrete articles, etc. if required to be taken 

down intact shall be so stated and measured separately in cubic metres. 

(iv) Cleaning bricks stacking for measurements including all extra handling and removal and 

disposing off the rubbish as stated shall be enumerated in thousand of cleaned bricks. 

(v) Cleaning stone obtained from demolished/dismantling stone masonry of any description 

including ashlar facing dressed stone work, stone slabs or flagging and pre-cast concrete blocks 

including all extra handling and disposing off the rubbish as stated shall be measured in cubic 

meters of cleaned stone. 

(vi) Honey comb works or cavity walls of bricks stone or concrete shall be measured as solid. 

 

• Doors and Windows 

Dismantling of doors, windows, clerestory windows, ventilators etc. (wood or metal) whether 

done separately or along with removal of wall by making recess in the wall shall be 

enumerated. Those exceeding 3 sqm each in area shall be measured separately. The item shall 

include removal of chowkhats architraves, holdfasts and other attachments. 

If only shutters are to be taken out it shall be measured separately. 
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3. CHIPPING OF UNSOUND / WEAK CONCRETE: 

 

3.1.  Precaution, Preparation and procedure 

The Chipping of unsound work / concrete / delaminated layer of gunniting etc. shall be done 

by chipping( after properly supporting the member with false works) , in regular shape, with 

sides parallel or normal to the direction of the reinforcement. The chipping shall be done 

minimum 50 mm beyond the perimeter of the spell. For a single spell, the repair area should 

have a minimum width of 100 mm in any direction. If a number of spells are closely located to 

each other, these should be included in a single area marked for repair. The cut shall be made 

normal to the surface of member.The minimum depth of cut should be 12 mm. 

Adequate care is to be taken not to cut the reinforcement steel and a cover metre could be used 

to estimate the depth of cover, for which nothing extra shall be paid. Chipping should be done 

upto the required depth as decided by the Engineer-in- Charge to produce sound concrete 

surface to a near uniform depth for the repair areas. 

Removal of concrete should begin at the interior of the repair areas and progress towards the 

boundaries. All edges and cavities shall be square shouldered. 

 

3.2. Measurements 

Dimensions of area chipped off for RCC slabs, beams, columns etc. shall be measured in 

centimeters after the chipping / dismantling operation is completed for different thicknesses 

as specified in the item separately. The area of the chipped / exposed RCC surface shall be 

measured in sq. m correct to second place of decimal for different thicknesses as specified in 

the item separately. 

 

3.3. Rate 

The rate shall include the cost of all the T&P required, labour involved and cost of all the 

operations as described above. 

 

4. CLEANING OF EXISTING REINFORCEMENT AND PASSIVATING ITS SURFACE 

 

•  Material:- 

The alkaline chemical rust remover as approved by the Engineer-in Charge and should be 

procured in sealed containers indicating the batch number and the date of manufacture etc. 

•  Surface preparation- 

The rust has to be removed from the surface of the reinforcement manually using chisels, wire 

brush, emery paper etc. as directed by Engineer-in-Charge at no extra cost, till the steel surface 

is cleared of all rust that could be removed manually or mechanically. 

•  Application:- 

Then alkaline chemical rust remover, as approved by the Engineer-in Charge shall be applied 

with brush over the reinforcement surface thoroughly along the full length of rusted 

reinforcement. After 24 hours of its application the surface shall be cleaned with wire brush 

and all loose particles removed. It should then be washed clean, with water, thoroughly and 

allowed to dry. alkaline chemical rust remover should be applied to the reinforcement 
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approximately one litter for 6 to 7 sqm. Of the steel area (assuming the surface of the 

reinforcement of rough) the consumption of the alkaline chemical rust remover should be 

about 0.40 liters per 10 Sqm. Area of RCC unit. 

•  Measurements: - The length of the reinforcement bar cleaned shall be measured 

correct to a centimeter in two categories i.e. i) Bars upto 12mm dia. ii) Bars above 12mm dia. 

• Rates :- shall include cost of all materials, labour, T&P etc. involved in all the operations. 

 

5. EPOXY BOND COAT 

Carefully breaking & removing the existing damaged / corroded R.C.C, Internal or external 

Plaster & any finishes to be removed from the Chajjas, Paradis, Fins and other RCC members 

as directed etc including disposal & carting away of the debris at the MCGM designated place 

upto any lead, lift etc including cleaning the area, in patches or long stretches by means of light 

chisel upto 50mm depth and upto the level of reinforcement without damaging the adjoining 

brickwork, plaster in the vicinity including supplying, providing & erecting in position the 

necessary steel / metal scaffolding, Props to the base, as support on sides, adjoining areas and 

surfaces etc complete & Providing and applying Epoxy based treatment comprising of 

following operations:  

 

After removing plaster inside concrete surface shall be thoroughly cleaned and examined for 

damage. If the concrete surface is found strong and in good condition, the broken plaster 

surface shall be re-plastered using epoxy or polymer bonding coat of Sunanda Specialty 

Coatings Ltd or equivalent or without bonding coat as per decision given by Consultant after 

field examination.  

 

In case the concrete surface is found damaged, i.e. cracked/spalled etc. the damaged portion 

of concrete shall be carefully removed. If the damage is deep inside the member which 

warrants for considerable amount of concrete removal, the load on the concerned members 

shall be relieved by fixing temporary props, before breaking such large amount of concrete. 

The concrete shall be removed till good sound concrete is reached. 

 

On removal of concrete, reinforcement shall be examined for rusting, pitting, etc. The concrete 

around the bar shall be broken and bar shall be made free from concrete from all sides to 

facilitate cleaning. In case of severe damage / reduction in area, additional reinforcement bar 

shall be provided. The bar shall be lapped on either side with a lap length of 40 diameter in 

case of columns / slabs and 50 diameter in case of beams. In case of difficulty in providing lap 

length the same shall be welded on both sides (fillet weld) with suitable electrodes with a 

continuous weld length of 15 dia. Broken or corroded shear reinforcement shall be replaced / 

augmented by fixing new reinforcement bars by, making holes with electrically operated 

drilling machine. 

 

Reinforcement shall be cleaned thoroughly, first with hammering, wire brushing, emery paper 

and lastly with Acetone, Protection Coat (two coats) of Epoxy (CIBA Araldite GY 257-100 parts 

by weight + HY 840-50 parts by weight) shall be given to reinforcement bars. Quartz sand shall 



                                SBI Page 69 of 82                                 Seal & Signature of Bidder / Contractor  

be sprinkled over the surface of reinforcement bars when the second coat is still tacky. Exposed 

reinforcement, new reinforcement bars shall then be bonded to the concrete with epoxy mortar. 

(GY 257-100 parts by weight + HY 840-50 parts by weight + Quarts sand mix no. 10-900 parts 

by weight). Second protection coat shall then be applied when first cost is still tacky. These 

coats shall be allowed to dry for minimum 24 hours. 

 

Area shall then be concerted / plastered after giving Epoxy bonding coat  

(GY 250-100 parts by weight + HY 825-20 pbw + HY 830-20 pbw + HY 850-20 pbw + silica flour 

20 pbw with M20 (1:1.5:3) concrete by providing strong formwork and using 20 or 10 mm 

downgraded aggregate depending upon thickness of concreting. 

 

All the above-mentioned steps from 1.3 to 1.6 shall be tackled by taking one meter length of 

member at a time. After carrying out treatment for one-meter length upto concreting and 

curing stage then further breaking shall commence. 

 

In case the portion to be repaired is too small for re-concreting and too deep for plastering the 

same shall be repaired with Epoxy mortar using Epoxy (CIBA Araldite) and quartz sand mix 

no. 10 with a binder to filler ratio of 1:6 if so, directed by Consultant. 

 

Concreting shall be done by providing letterbox type shuttering. Excess concrete shall be 

chipped off after curing. The surface shall then be plastered to match up with the surface in the 

vicinity. 

 

Scaffolding: - 

Double scaffolding having two sets of vertical supports shall be provided. The supports shall 

be sound and strong, tied together with horizontal pieces over which scaffolding planks shall 

be fixed.  

 

6. APPLYING SBR POLYMER MODIFIED CEMENT CONCRETE FOR STRUCTURAL 

MEMBERS 

• Material: SBR polymer or equivalent material shall be approved by Engineer-in-charge. 

• Preparation & application 

After bonding coat prefabricated shuttering shall then be erected immediately. Fresh concrete 

shall be placed /applied while the bond coat is still tacky and well within pot - life / setting 

period. If adhesive cures to the extent of loosing its tack or has set before concrete is placed / 

applied, the same shall be removed or slightly abraded and another coat of adhesive / bond 

coat shall have to be applied by the contractor at his own cost. Freshly placed concrete shall be 

thoroughly consolidated to ensure full bonding of the fresh concrete with the parent concrete. 

If there is a failure of bond of fresh concrete with parent concrete surface and it sounds hollow 

on tapping, the repair work shall be dismantled and redone by the contractor at his own cost 

and to the entire satisfaction of the Engineer-in-Charge. Thickness and grade of concrete: As 

specified in the item with graded stone aggregate of 10 mm maximum size in proportion as 

per design criteria. 
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7. MICRO-CONCRETE- 

Carefully breaking & removing the existing damaged / corroded R.C.C, Plaster & any finishes 

to be removed from the Columns, beam, slabs, Chajjas, Paradis, Fins and other RCC members 

as directed etc including disposal & carting away of the debris at the MCGM designated place 

upto any lead, lift etc including cleaning the area, in patches or long stretches by means of light 

chisel upto the level of reinforcement without damaging the adjoining brickwork, plaster in 

the vicinity including supplying, providing & erecting in position the necessary steel / metal 

scaffolding, Props to the base, as support on sides, adjoining areas and surfaces etc complete 

& Providing and applying super fluid micro concrete treatment comprising of following 

operations: 

 

All the steps mentioned as 1(b) to 1(d) above for the item of Polymer Modified Cementations 

Mortar treatment shall be followed and replicated as it is, except for Super fluid concrete in 

place of polymer modified mortar. The entire area shall then be cleaned with wire brush to 

remove all loose dirt, dust etc. 

 

It shall then be washed with clean water thoroughly & repeatedly so that it is saturated with 

water. Plywood Formwork shall then be erected around the area to be concreted. Formwork 

shall be free from gaps & holes. It shall be strong enough to withstand the expansion pressures 

exerted by the material inside while setting. 

 

Super fluid micro concrete powder shall then be mixed with 5 mm to 10 mm downgraded 

quartz aggregate. The proportion shall be as follows. 

 Super fluid micro concrete powder: -     1Kg. 

 Quartz aggregate: -        0.75 Kg. 

 Water: -         180 to 200 ml. 

This concrete shall then be poured in formwork and tamped with rods thoroughly to achieve 

complete compaction. 

 

Formwork shall be removed after 24 hours of concreting; the surface shall be hacked to receive 

requisite coats of plastering, which shall be measured separately. The entire Area shall then be 

cured for a minimum of 7 days. 

Scaffolding: - 

Double scaffolding having two sets of vertical supports shall be provided. The supports shall 

be sound and strong, tied together with horizontal pieces over which scaffolding planks shall 

be fixed. 
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8.  TILES FLOORING 

 

• The tiles shall be of approved make and shall generally conform to IS 15622. They 

shall be flat, and true to shape and free from blisters crazing, chips, welts, crawling 

or other imperfections detracting from their appearance. The tiles shall be tested as 

per IS 13630. 

Classification and Characteristics of pressed ceramic tiles shall be as per IS 13712. 

 

• The tiles shall be square or rectangular of nominal size. Table 1,3,5, and 7 of IS 15622 

give the modular preferred sizes and table 2,4,6 and 8 give the most common non 

modular sizes. Thickness shall be specified by the manufacturer. It includes the 

profiles on the visible face and on the rear side. Manufacturer/supplier and party 

shall choose the work size of tiles in order to allow a nominal joint width up to 2mm 

for unrectified floor tiles and up to 1mm for rectified floor tiles. The joint in case of 

spacer lug tile shall be as per spacer. The tiles shall conform to table10 of IS 15622 

with water absorption 3 to 6% (Group BII). 

 

• The top surface of the tiles shall be glazed. Glaze shall be either glossy or matt as 

specified. The underside of the tiles shall not have glaze on more than 5% of the area 

in order that the tile may adhere properly to the base. The edges of the tiles shall be 

preferably free from glaze. However, any glaze if unavoidable, shall be permissible 

on only up to 50 per cent of the surface area of the edges. 

 

• Preparation of Surface and Laying 

• Base concrete or the RCC slab on which the tiles are to be laid shall be cleaned, wetted 

and mopped. The bedding for the tile shall be with cement mortar 1:4 (1 cement : 4 

coarse sand) or as specified. The average thickness of the bedding shall be 20 mm or 

as specified while the thickness under any portion of the tiles shall not be less than 

10 mm. 

• Mortar shall be spread, tamped and corrected to proper levels and allowed to harden 

sufficiently to offer a fairly rigid cushion for the tiles to be set and to enable the mason 

to place wooden plank across and squat on it. 

• Over this mortar bedding neat grey cement slurry of honey like consistency shall be 

spread at the rate of 3.3 kg of cement per square metre over an area up to one square 

metre. Tiles shall be soaked in water washed clean and shall be fixed in this grout 

one after another, each tile gently being tapped with a wooden mallet till it is 

properly bedded and in level with the adjoining tiles. The joints shall be kept as thin 

as possible and in straight lines or to suit the required pattern. 

• The surface of the flooring during laying shall be frequently checked with a straight 

edge about 2 m long, so as to obtain a true surface with the required slope. In bath, 

toilet W.C. kitchen and balcony/verandah flooring, suitable tile drop or as shown in 

drawing will be given in addition to required slope to avoid spread of water. Further 

tile drop will also be provided near floor trap. 
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• Where full size tiles cannot be fixed these shall be cut (sawn) to the required size, and 

their edge rubbed smooth to ensure straight and true joints. 

• Tiles which are fixed in the floor adjoining the wall shall enter not less than 10 mm 

under the plaster, skirting or dado. 

• After tiles have been laid surplus cement slurry shall be cleaned off. 

• Pointing and Finishing 

The joints shall be cleaned off the grey cement slurry with wire/coir brush or trowel to a depth 

of 2 mm to 3 mm and all dust and loose mortar removed. Joints shall then be flush pointed 

with white cement added with pigment if required to match the colour of tiles. Where spacer 

lug tiles are provided, the half the depth of joint shall be filled with polysulphide or as specified 

on top with under filling with cement grout without the lugs remaining exposed. The floor 

shall then be kept wet for 7 days. After curing, the surface shall be washed and finished clean. 

The finished floor shall not sound hollow when tapped with a wooden mallet. 

• Measurements 

Length and breadth shall be measured correct to a cm before laying skirting, dado or wall 

plaster and the area calculated in square metre correct to two places of decimal. Where coves 

are used at the junctions, the length and breadth shall be measured between the lower edges 

of the coves. 

No deduction shall be made nor extra paid for voids not exceeding 0.20 square metre. 

Deductions for ends of dissimilar materials or other articles embedded shall not be made for 

areas not exceeding 0.10 square metre. Areas, where glazed tiles or different types of decorative 

tiles are used will be measured separately. 

• Rate 

The rate for flooring shall include the cost of all materials and labour involved in all the 

operations described above. Nothing extra shall be paid for the use of cut (sawn) tiles in the 

work. 

 

• External Paint- 

Material 

• The paint shall be (Texured exterior paint/Acrylic smooth exterior paint/premium 

acrylic smooth exterior paint/100% premium acrylic emulsion paint) of approved 

brand and manufacture. 

• This paint shall be brought to the site of work by the contractor in its original 

containers in sealed condition. The material shall be brought in at a time in adequate 

quantities to suffice for the whole work or at least a fortnight’s work. The materials 

shall be kept in the joint custody of the contractor and the Engineer-in- Charge. The 

empty containers shall not be removed from the site of work till the relevant item of 

work has been completed and permission obtained from the Engineer-in-Charge. 

• Preparation of Surface 

For new work, the surface shall be thoroughly cleaned off all mortar dropping, dirt dust, algae, 

fungus or moth, grease and other foreign matter of brushing and washing, pitting in plaster 

shall make good, surface imperfections such as cracks, holes etc. should be repaired using 

white cement. 
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The prepared surface shall have received the approval of the Engineer in charge after 

inspection before painting is commenced. 

• Before pouring into smaller containers for use, the paint shall be stirred 

thoroughly in its container, when applying also the paint shall be continuously 

stirred in the smaller containers so that its consistency is kept uniform. Dilution 

ratio of paint with potable water can be altered taking into consideration the 

nature of surface climate and as per recommended dilution given by 

manufacturer. In all cases, the manufacturer’s instructions & directions of the 

Engineer-in-charge shall be followed meticulously. 

• The lids of paint drums shall be kept tightly closed when not in use as by exposure 

to atmosphere the paint may thicken and also be kept safe from dust. 

• Paint shall be applied with a brush on the cleaned and smooth surface. Horizontal 

strokes 

shall be given, First and vertical strokes shall be applied immediately afterwards. This entire 

operation will constitute one coat. The surface shall be finished as uniformly as possible leaving 

no brush marks. 

 

9. WATERPROOFING TOILET FLOORS: -  

 

• Removing the existing waterproofing including disposal & caring away of debris, 

cleaning etc and to expose the bare RCC slab, treating the construction joints, honey 

combs and the undulations as per directions. Surface of slab shall then be cleaned, 

washed & wet with water. 

• Surface shall then be grouted with cement slurry 1:5 cement: water with adding 

approved      

               waterproofing compound. 

 

• Providing and applying two coats of Flexiroof PU or equivalent at an interval of 24 hours 

extending it up to 6” over the F.F.L. and providing wet on wet a chat/dash coat of 1:4 

cement mortar in 10-12 mm thickness. Lay well soaked brick bat metal coba in cement 

mortar 1:4 to proper level and slope as per instructions adding “SUNPLEX” or equivalent 

330 gms pouch per 50 Kg bag of cement to the mortar mix. Brickbat coba shall be of 115-

avg. thickness. Surface shall then be finished with C.M. 1:4 to receive tiling etc. complete. 

 

• Rate to include for making border at the junction of watta and wall plaster, ponding for 

seven days by closing the SWR and soil outlets and making wattas etc. complete to the 

satisfaction of the EIC. 

 

WATERPROOFING TOILET WALLS: -  

 

• Walls of toilets shall be waterproofed by following procedure: - 

 

• Removing the existing waterproofing / finishes, surfaces including disposal & caring 
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away of debris, cleaning etc and chipping the area to expose the bare masonry work, 

treating the construction joints, honeycombs and the undulations as per directions. 

Surface of slab shall then be cleaned, washed & wet with water. 

 

• The surface shall then be plastered with 1:4 cement mortar with adding approved 

waterproofing compound of Sunanda Specialty Coatings Ltd or equivalent 

approved. The thickness of plaster shall be 20 mm. Plaster shall be in line & level to 

receive tiles. Rate to include for making border at the junction of watta and wall 

plaster, ponding for seven days by closing the SWR and pipe outlets and making 

wattas etc. complete to the satisfaction of the EIC. 
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LIST OF APPROVED MAKES 

 

Sr. No. Description Make of  

1. Cement Ultratech / Ambuja / ACC 

2. TMT Bar Rathi / Kamdhenu / Amba 

3. Rust Remover and Rust Protection SIKA / Fosroc / Dr Fixit 

4. Structure grade Repair Mortar 

(Premix) 

SIKA / Fosroc / Dr Fixit  

5. Micro Concrete SIKA / BASF / Dr Fixit 

6. Water Proofing Compound SIKA / Dr.Fixit / BASF 

7. Bond Coat SIKA / Dr.Fixit /BASF 

8. Rebaring Chemical HILTI / Fischer /Sika 

9. Paint Asian paints / Dulux / Nerolac 

10. Curing Compound SIKA / Anitsol (Acrylic Copolymer Based) 

11. PVC pipes Astral / Supreme / Finolax 

12. CPVC Pipes Astral / Supreme / Finolax 

13. Wires/Switch Havells / Polycab /Anchor 

14 Sanitary Fittings  JAQUAR / HINDWARE/ KOHLER 

15 Tiles Kajaria / Somany / Orient 

16. Vitreous China Sanitary ware HINDWARE/ JAQUAR / KOHLER 

17. Concealed Cistern HINDWARE / JAQUAR / KOHLER 

18. Plastic W.C. seats Covers HINDWARE/ JAQUAR / KOHLER 

19 Stainless Steel Sinks JAYNA/ NIRALI 

20. Wash basin Sensor HINDWARE / JAQUAR / KOHLER 

21. Health faucets HINDWARE / JAQUAR / KOHLER 

22. Towel Dispenser EURONICS/ BOBRIC /TOSHI 
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23. Coat Hooks EURONICS/ EAUSET / JAQUAR / 

KOHLER 

24. AUTO SOAP Dispenser EURONICS/ JAQUAR 

25. Angle Valve HINDWARE / JAQUAR / KOHLER 

26. Towel Ring JAQUAR / KOHLER 

27. Bib Cock HINDWARE/ JAQUAR / KOHLER 

29. Handicap Grab EURONICS/ BOBRIC 

30. Air Purifier EURONICS/ BOBRIC 

31. Bottle Trap HINDWARE / JAQUAR / KOHLER 

32. Kitchen Mixer HINDWARE / JAQUAR / KOHLER 

33. Hand Drier EURONICS / BOBRIC 

34. Rubber Insulation ARMAFLEX/ VIDEOFLEX 

35. Cpvc pipes/fittings HINDWARE TRUFLO / ASTRAL 

/FINOLEX/ ASHIRWAD 

36. Upvc pipes & Fittings. HINDWARE TRUFLO /ASTRAL/ 

FINOLEX/ ASHIRWAD 

37. S.S. Hinged Grating CHILLY / JAYNA / NIRALI 

38. Check Valves (Dual Slim type) CASTLE / ZOLOTO / SANT / DRP 

39. Butterfly Valve CASTLE / ZOLOTO / SANT / DRP 

40. Ball valves (15 to 40mm) CASTLE / ZOLOTO / SANT / DRP 

41. Gate Valve CASTLE / ZOLOTO / SANT / DRP 

42. Gunmetal valve (full way valve) 

Class-I 

CASTLE / ZOLOTO / SANT / DRP 

43. C.I. double flanged sluice valve KIRLOSKAR / SHIVA-DURGA 

44. Foot Valve CASTLE / ZOLOTO / SANT / DRP 

45. Pressure Reducing Valve (PRVs) CASTLE / ZOLOTO / SANT / DRP 

46. FRP Manhole cover & frame and 

FRP Grating 

GW Drain / Strong Drain / FIBER ONE 

47. SFRC Manhole COVERS ETC OMJI / SHRERAM CONCRETE SRCP / KK 
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48. Pipe Clamps / Hangers / Support CAMRY/ CHILLY 

49. Clamps & Support CAMRY/ CHILLY 

50. Vitrified Tiles  Kajaria/Somany/ H.R. 

Johnson/NITCO/Orient Bell  

51. Ceramic wall Tiles  Kajaria/Somany/ H.R. 

Johnson/NITCO/Orient Bell  

52. Ceramic floor Tiles (antiskid)  Kajaria/Somany/ H.R. 

Johnson/NITCO/Orient Bell  

53. Paints   Asian/ Nerolac/ Berger/ Dulux  

54.  Cement paint   Snowcem/ Surfacem/ Durocem  

55. Synthetic Enamel 

Paint                                  

Asian/ Nerolac/ Berger/ Dulux  

56. Acrylic Emulsion Paint                
(Interior and Exterior)    

Asian/ Nerolac/ Berger/ Dulux  

57. Glazing   Modi Tuff Glass/ Triveni Glass Ltd./ Indo 

Asahi Glass Co. Ltd./ Saint Gobain  

58. Cement   Grade 43/53 of L&T/ A.C.C./ Ambuja/ 

Ultratech  

59. Wooden Laminated Flooring Pergo/ Tiles/ Xylos/ Armstrong/ Vista 

60. Aluminium Fittings Jindal/ Hindalco/ MAAN 

61. Aluminium Extrusion Sections  Jindal/ Hindalco/ MAAN 

62. Commercial Plywood Duro/Century/ Green/Archid 

63. Laminates  Greenlam / Century/ Aica/ Archid 

64. Veneer    Duro/Century / Durian/Archid/ Green 

65. Drawer Sliding/ Patch Fittings   Earl Bihari (EBCO)/ Godrej/ Hettich/ 

Dorma 

66. Floor Spring / Door Closer                            Godrej / Hardwyn / Dorma/ Haffele 

67. Triple Computer Monitor Mount/ 
Stand Arm                            

Vivo/ Dell/ HP  

68. Flush Door                                        Century/  Archid/ Sonear  

69. Texture Interior Paint                                Sandtex Matt/ Dulux/ Berger/ Okios/ 

Asian 
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70. Readymade Computer Drawer                        EBCO/ Hettich/ Blum 

71. Paints    Asian/ Nerolac/ Berger/ Dulux 

72. Cement paint   Snowcem/ Surfacem/ Durocem 

73. Synthetic Enamel Paint                                 Asian/ Nerolac/ Berger/ Dulux 

74. Acrylic Emulsion Paint  (Interior 
and Exterior)   

Asian/ Nerolac/ Berger/ Dulux 

75. Glazing   Modi Tuff Glass/ Triveni Glass Ltd./ Indo 

Asahi Glass Co. Ltd./ Saint Gobain 

76. Cement   Grade 43/53 of L&T/ A.C.C./ Ambuja/ 

Ultratech 

77. Mineral Fibre False Ceiling  Armstrong/ Indian Gypsum Board/ Gypro 

78. ACP Panels/ Sheets  Alubond/ ALU Decor/ Alstrong/ Alstone 

79. Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry 

Plus 

80. Vertical/Roller blinds Vista/ MAC/ DACK 

81. Corian Corian/ LG/ Samsung 

82. PU Paint Asian/ Berger/ ICI 

83. Wall Paper Elemento/ Marshel 

84. Solid Sueface material CORIAN or equivalent 

85. Tile Adhesive CICO, Pidilight, Unitile 

86. Insulation Lioyed Insulation, UP Twiga or equivalent 

87. Rubber/ Poliurethene Foam MM Foam, U Foam or equivalent 

  

 Notes- 

1) Contractor should get the sample approved before execution. 
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PRO-FORMA OF HINDRANCE REGISTER 
 
 
 
 
 
 

Name of Work: - Date of Start of Work: - 

 

Name of Contractor: - Period of Completion: - 

 

Agreement No.: - Date of Completion: - 
 
 
 
 
 

Sr. Nature of Date of Date of Period of Signature Remarks 

No. Hindrance Occurrence 
of 

Hindrance 

Which 
Hindrance 

was 

Hindrance Architect 
/ Bank 

 

 
1 

 
2 

 
3 

removed 
4 

 
5 

 
6 

 
7 
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BILL OF QUANTITY 

PREAMBLE: 
To be read along with drawings. 

1. Rates to be quoted both in figures and words. 

2. All pages to be signed and stamped by the tenderer. 

3. The rate of the items shall be applicable for any floor level/ any number of floors, or any quantity. 

4. The specification of the items shall be as per latest Indian standard codes unless otherwise specified. 

5. All materials shall be as per approved list and should be of 1stquality unless otherwise specified. 

6. The rates are inclusive of all duties and taxes (except GST) of all government, municipal or any other statutory 

body applicable from time to time. 

7. Rates shall be for items complete in all respects as per drawing, instructions, and approval of the Architect/ 

Bank’s Engineer. 

8. The quantities are approximate and tentative which may vary during course of execution. The rates quoted 

against particular item shall not be changed with variation in quantities. 

9. Making of any cutout / opening for electrical / air – conditioning wiring / fitting in any of the item of false 

ceiling, partitions, paneling masonry work etc. And finishing edges jambs / sills / soffits of the opening shall 

not be paid extra.  

10. The tenderer shall visit the site and shall satisfy himself as to conditions under which the work is to be 

performed. He shall also check, ascertain the locations of any existing structures or equipment or any other 

situation which may affect the work. No extra claim as a consequence of ignorance or on ground of insufficient 

description will be allowed at a later date. 

11. The quoted price for items shall include all accessories, consumables etc. As required to make the item 

complete in all respects, compatible with other related / associated items and fully functional. 

12. Contractor shall be fully responsible for any error, difficulty in execution / damages incurred owing to 

discrepancy in drawings which has been overlooked by him and has not been brought to the notice of the 

Architect. 

13. There are number of items given in the tender where in basic rates including all taxes expected has been 

mentioned in the tender. These items shall be purchased by the contractor from the market only after the 

approval of quality and rates by the Architect/ Bank’s Engineer. 

14. All hidden surfaces of board / ply / woodwork to be painted with anti-bacterial paint from nav air 

international FR 881 (viper) (white colour as per manufacturer’s specifications on wood / board). 

15. Contractor shall appoint technically qualified full time site supervisor to monitoring the day-to-day progress 

of work at site on their own cost.  
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BILL OF QUANTITIES  
PRICE BID (PART-B) 

 
(Refer annexed file / section in e-tender portal for Bill of Quantities) 
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TENDER DRAWINGS  
 

(Refer annexed file) 


