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NIT NO SBI/HYD/IAD/001 

DATE 11.05.2026 

 

 

 

STATE BANK OF INDIA 

TENDER NOTICE 

LANDSCAPING WORKS 

e-TENDER DOCUMENT FOR 

PROPOSED LANDSCAPING WORK IN FRONT OF STATE BANK NIREEKSHAN 

BHAWAN, INTERNAL AUDIT DEPARTMENT, GACHIBOWLI, HYDERABAD 

THROUGH E-TENDERING PROCESS 

Civil Works Contractors on the panel of SBI Hyderabad Circle (LHO) in the 

appropriate category are only eligible (Contractors should submit proof of the same) 

 

Last date for submission of e-tender: 25/05/2026 by 3.00 PM 

 

 

The Assistant General Manager (Admin), 

State Bank of India, 

Internal Audit Department,  

Admin Wing, Corporate Centre,  

State Bank Nireekshan Bhavan, 

Lingampally Post, Hyderabad, Telangana - 500019 

Ph No:8688491040 

Email: agmadmin.iahyd@sbi.co.in 
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NOTICE INVITING TENDER (NIT) 

SBI invites e-Tender from the contractors on the panel of SBI LHO Hyderabad for Civil 

Works for PROPOSED LANDSCAPING WORK IN FRONT OF STATEBANK 

NIREEKSHAN BHAWAN, INTERNAL AUDIT DEPARTMENT, GACHIBOWLI, 

HYDERABAD on “Percentage Rate Contract basis”. 

Details of the tender are as under:  

1  Name of the work  

PROPOSED LANDSCAPING WORK IN FRONT OF STATE 

BANK NIREEKSHAN BHAWAN, INTERNAL AUDIT 

DEPARTMENT, GACHIBOWLI, HYDERABAD 

2 Estimated cost  ₹ 20,01,750/-  plus GST 

3  Cost of Tender Documents  NIL 

4 
Quantum of Earnest 

Money Deposit (EMD)  

₹ 20,000/- Drafts/BCs shall be in favor of ““Assistant General 

Manager, (Admin), Internal Audit Dept, Hyderabad” Payable 

at Hyderabad. 

5  
Date and Time where 

tender forms are available  

Available on Bank’s website https://sbi.bank.in/web/sbi-in-the-

news/procurement-news from 11/05/2026 to 25/05/2026 

AND 

https://etender.sbi 

6  

Last date and time of 

submission of online 

Tender  

25/05/2026 up to 03:00 PM 

7  

Place, date &time for 

submission of e tender  

Contact person /telephone 

no/email address.  

 

a) On line submission up to 25/05/2026 up to 03:00 PM at 

https://etender.sbi 

 

b) EMD & Cost of tender Document submission Address:  

The  Assistant General Manager (Admin), 

State Bank of India, Internal Audit Department,  

Admin Wing, Corporate Centre, State Bank Nireekshan 

Bhavan, Lingampally Post, Hyderabad, Telangana – 500019. 

By 18/05/2026 up to 03:00PM 

Contact: Assistant General Manager (Admin) 

Ph No:8688491040 

Email: agmadmin.iahyd@sbi.co.in 

8  
Date, Time and Place of 

opening of e-Tenders  

25/05/2026 at  03:10PM 

The  Assistant General Manager (Admin), 

State Bank of India, Internal Audit Department,  

Admin Wing, Corporate Centre, State Bank Nireekshan 

Bhavan, Lingampally Post, Hyderabad, Telangana – 500019. 

Note-In case the date of opening of tenders is declared as a 

holiday, the tenders will be opened on the next working day at the 

https://sbi.bank.in/web/sbi-in-the-news/procurement-news
https://sbi.bank.in/web/sbi-in-the-news/procurement-news
https://etender.sbi/
https://etender.sbi/
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same time. 

9  
Quantum of Security 

Deposit (percentage)  

1. Initial Security Deposit (ISD) – 2% of the Tender value 

including EMD  

2. Retention Money- 10% of the running bills and Total deduction 

of 5% of value of work including EMD, ISD.  

3. Additional Security deposit (ASD)/Additional performance 

Guarantee (APG) shall be applicable if the bid price is below 10% 

of the estimated cost put to tender. The amount of such ASD/ 

APG shall be the difference between 90% of estimated cost put to 

tender and the quoted price. 

10  

Terms of payment of Bills, 

if any (specify the 

minimum value of work 

for payment of running 

account bills)  

Minimum value of Running bill- 10 Lakhs and above 

11  

Stipulated time for 

completion of the 

Work/supply.  

30 Days from the date of commencement 

12  Liquidated Damages  

@ 0.5% of the value of work per week of delay subject to a 

maximum penalty of 5% of the value of work would be strictly 

imposed.  

13  
Validity period of the 

price bid 
3 (Three) Months from opening of price bid 

14 Defect Liability Period 12 (Twelve) Months 

15  Eligible Taxes  

A) Income Tax & GST IT will be deducted at source as per Govt. 

Guidelines.  

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The 

contractor should comply with the following;  

1. Contractor should have GST Registration Number  

2. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision  

3. In case of Correction in the bills after scrutiny, contractor 

should submit fresh bills for payment  

4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit of 

GST paid to the contractor  

5. The GST Number of State Bank of India are  

For Telangana State -36AAACS8577K1ZQ  
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16  Electronic Payment  

Payment shall be made by way of Electronic fund transfer and the 

bill will be paid by the Branch. Firm should furnish details of the 

bank, a/c no, IFSC code 

17  

Agency for arranging 

online  

bidding  

e-Procurement technologies Limited, Ahmedabad. 

Primary Contact: Ms. Geeta 

079-68136810 , geeta@auctiontiger.net 

1.Anshul Juneja:-    079-68136840, anshul.juneja@eptl.in 

2. KanchanKumari:-  079-68136820, kanchan.k@eptl.in   

3. JaymeetRathod:-  079-68136829, jaymeet.rathod@eptl.in 

4. Salina Motani:-      079-68136843, salina.motani@eptl.in 

5. VinayakKhambe:-079-68136835, vinayak.k@eptl.in   

6. ImtiyazTajani :-    079-68136831, imtiyaz@eptl.in 

7. HemangiPatel:-    079-68136852, hemangi@eptl.in      

8. NadeemMansuri:-079-68136853, nadeem@eptl.in       

9. Deepak Narekar:-  079-68136863, deepak@eptl.in      

10. Sujith Nair:-          079-68136857, sujith@eptl.in        

11. Devang Patel:-      079-68136859, devang@eptl.in  

18  
Any additional 

Information  

The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding GST), 

wastages, Octroi, machinery, temporary works such as 

scaffolding, cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to complete the work. 

19 

EVALUATION OF 

PRICE BIDS AND 

FINALIZATION 

1. Only those Bidders, who qualify in the Technical Evaluation, 

would be shortlisted and the online price bid submitted by the 

bidder will be opened. 

2. The L-1 Bidder will be selected on the basis of net total of the 

price evaluation as quoted in the Online bidding or Reverse 

Auction (if conducted).  

3. In case, the L-1 amount quoted by two or more contractors is 

the same, such lowest contractors will again be asked to submit 

sealed / online “Revised price bid” on the original Estimated Cost 

of tender but the revised price bid shall, in no case, be higher than 

the price quoted during their initial offer for the project. The L-1 

shall be decided on the basis of revised offers.  

4. The process of online rebidding amongst the two or more 

contractors offering same rates shall continue till L1 bidder is 

discovered. If required, SBI shall conduct reverse auction to 

discover the L1 bidder. 

5. In case, any of such contractors or all contractors (who have 

quoted same tender amount in the initial bidding or subsequent 

bidding) refuse to submit revised offer, it shall be treated as 

“Withdrawal of tender” by the Contractor before acceptance by 

SBI and the EMD of such contractors shall be forfeited and they 

mailto:geeta@auctiontiger.net
mailto:anshul.juneja@eptl.in
mailto:kanchan.k@eptl.in
mailto:jaymeet.rathod@eptl.in
mailto:salina.motani@eptl.in
mailto:vinayak.k@eptl.in
mailto:imtiyaz@eptl.in
mailto:hemangi@eptl.in
mailto:nadeem@eptl.in
mailto:deepak@eptl.in
mailto:sujith@eptl.in
mailto:devang@eptl.inPrimary
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shall not be allowed to participate in the re-tendering process for 

the work.  

6. If the L-1 bidder refuses to give the PBG, then the EMD will be 

forfeited and the tender will be re-invited. The L-1 bidder will not 

be allowed to participate in the retendering process. 

 

Note: SBI has the right to accept/reject any/all tenders without assigning any reasons. 

Following documents to be scanned and uploaded:- 

1. Scanned copy of Tender cost and EMD must be uploaded and original copy of 

the same needs to be submitted at given address within due date of tender 

2. Firm should be visit the website (https://etender.sbi) till last date of submission for 

changes. Corrigendum, if any, will be published only in https://etender.sbi. 

3. L-1 Tenderer must submit the signed copy of entire tender document within 3 

days from date of tender opening  

 

 

 

For and behalf of State Bank of India 

 

 

ASSISTANT GENERAL MANAGER, 

STATE BANK OF INDIA 
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INSTRUCTIONS TO TENDERERS (ITT) 

1. Online, e-tenders are invited in online single bid for PROPOSED LANDSCAPING 

WORK IN FRONT OF STATE BANK NIREEKSHAN BHAWAN, INTERNAL 

AUDIT DEPARTMENT, GACHIBOWLI, HYDERABAD 

2. Submission of BIDs/Tender Documents: Tenders should be submitted online in the 

website https://etender.sbi. In addition, scanned copy of the declaration given in the 

tender to be signed with seal and scanned proof of dealership/empanelment letter 

certificate should be submitted online with our service provider on the website at: 

https://etender.sbi. The tender document is not required to be sent to us in hard copy.  

3. Contractors should submit original copy of EMD within due date & time of the 

tender at the office address mentioned in the NIT document. The tender will be rejected 

if the tenderer fails to submit the above documents, EMD and Cost of tender document. 

4. Contract documents consist of detailed plans, technical specification, schedule of 

quantities of the various classes of work to be done, and the set of ‘conditions of 

contract’ to be compiled with by the person whose tender may be accepted. The 

documents are available in the website https://etender.sbi. 

5. Tenders should be submitted online (As mentioned in NIT).  

6. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ 

Banker’s Cheque payable at Hyderabad and drawn in favor of State Bank of India, 

Hyderabad, otherwise the tender is liable for rejection.  

7. The successful tenderer will have to pay an amount of Initial Security Deposit, which 

shall be 2% of the accepted value of the tender, by means of D.D. in favor of State Bank 

of India, Hyderabad payable at Hyderabad. The Initial security deposit is to be paid by 

the Contractor to Bank within 7 days of intimation to him of the acceptance of the 

tender. No interest is allowed on the above said security deposit(EMD, ISD)  

8. Retention Money: From each running bill, an amount at the rate of 10% of the gross 

value of the running bill shall be recovered as retention money, till the total retention 

amount including the EMD and ISD amounts already with the Bank become 5% of the 

value of the contract amount. This amount is called as Total Security Deposit, which 

consists of three components: 

a) EMD - Earnest Money Deposit.  

b) ISD - Initial Security Deposits.  

https://etender.sbi/
https://etender.sbi/
https://etender.sbi/
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c) RM - Retention Money.  

The total security deposit will be kept with the Bank. And total security deposit may be 

refunded after the end of defects liability period (one year), provided he has satisfactorily 

carried out all the works and attended to rectification of all defects in accordance with 

the conditions of the contract. In case of failure on the part to do so, the cost of rectifying 

the defects through any other agency shall be deducted from the amount of security 

deposit due to the contractor. 

Wherever the Bank Guarantee is acceptable, it should be issued by the scheduled Bank 

other than SBI or its Associate Banks. 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall 

be applicable if the bid price is below 10% of the estimated cost put to tender. The 

amount of such ASD/ APG shall be the difference between 90% of estimated cost put to 

tender and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank 

Guarantee shall be submitted within 7 days of intimation of award of work / work order, 

without which the contractor will not be allowed to start the work and failure of 

submission of ASD will result in forfeiture of EMD and cancellation of tender.   

For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% 

of the estimate), then ASD of 5% of estimated cost is required to be obtained from the 

contractor (90%-85%).  

9. Completion of work:  

i) The work shall be considered as complete only when the certificate of virtual 

completion is issued by the architects/Bank. 

ii) The 'defects liability period' as prescribed in the contract shall commence only from 

date of such virtual completion. 

iii) Any defect that may appear within the defects liability period shall be rectified by the 

contractor within reasonable time on receipt of necessary instructions from Bank to that 

effect.  

10. The acceptance of a tender will rest with the Competent Authority, who does not bind 

himself to accept the lowest tender and reserves to himself the authority to reject any or 

all the tenders received, without assigning any reasons. All tenders in which any of the 

prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 

rejected.  

11. All compensation or other sums of money payable by the Contractor to Clients under the 

terms of this contract may be deducted from the security deposit, or from any sum that 

may be or may become due to the Contractor on any account whatsoever and in the 
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event of the Security Deposit being reduced by reasons of any such deductions, the 

Contractor shall within 7 (seven) days of being asked to do make good in by DD any 

sum which have been deducted from his security deposit.  

12. Tender containing any condition leading to unknown / indefinite liability, are liable to be 

summarily rejected.  

13. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 

the contractors who resort to canvassing will be liable to rejection.  

14. The tenderer should quote their (own) rates for undertaking the work.  

15. GST as applicable will be reimbursed by Bank as specified in NIT.  

16. All taxes other than GST, other statutory obligation in respect of this contract, as 

applicable, shall be payable by contractor including transportation and TA / DA of the 

workers at site and the Bank will not entertain any claim whatsoever in this respect.  

17. I.T. will be recovered as per Government Rules. 

18. Time is the essence of the contract. The work should be completed on time as mentioned 

in the NIT. The successful Contractor will have to give CPM/PERT chart of various 

activities of works to be done so that the work gets completed within the stipulated time. 

The chart shall be submitted within 7 days from the date of acceptance of the tender.  

19. Tenders for works shall remain open for acceptance for a period of 3 (Three) months 

from the last date of tenders. If the tenderer withdraws his tender before the expiry of the 

said period or makes any modifications in terms and condition of the tender which are 

not acceptable to the Bank, then the bank without prejudice to any other right or remedy 

is at liberty to forfeit the earnest money.  

20. The successful tenderer, after the work is awarded, he will have to enter into an 

agreement with the competent authority of the bank.  

21. The tenderer must co-ordinate with the other agencies such as Interior/Civil/ 

Electrical/IT/Fire/AC etc.  

22. The tenderer should visit the site to ascertain the working conditions and local authority 

regulations / restrictions if any and other information required for the proper execution 

of the work.  

23. The work may be carried out on any floor level as per site condition. Please note that 

materials and machines are required to be carried on head load and the same must be 

accounted in the costing. Please note that no separate cost shall be allowed for head load.  
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24. The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment / execution of work. Bank reserves the 

right to omit / delete any item(s) of work from the schedule at the time of allotment / 

before. Contractor will be paid for the actual work done at the site duly verified by the 

concerned official of the bank.  

25. The unit price shall be deemed to be fixed price. In case of extra items, a record of 

labour charges paid shall be maintained and shall be presented regularly to the 

Employer’s for checking. The settlement will be made based on figures arrived at jointly 

and taking unit price given in the contract assigned to the successful Tenderer. In case of 

extra items where similar or comparable items are quoted in the tender, extra rates shall 

be based on tender rates.  

26. If the rate quoted by the contractor for any item / items are not workable or abnormally 

lower than the market rate, the bank may demand Bank guarantee from the contractor for 

satisfactory completion of these work. The bank guarantee amount will be not less than 

50% of the estimated amount of the items for which the rates are not workable or 

abnormally low. This bank guarantee will be released after completion of these works 

(unworkable and abnormally low rated items) to the satisfaction of the bank.  

27. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the 

insurance cover for the work in the form of CAR policy and Third-Party Insurance 

within 7 (seven) days from the acceptance of work order.  

28. The work must be started within immediately from the date of receipt of work order/ 

mark out at site; whichever is later. In case of work not being started within this 

stipulated period, the bank reserves the right to cancel the work order duly forfeiting the 

Earnest money deposit  

29. No employee of the Bank is allowed to work as a contractor for a period of 2 (two) years 

of his/her retirement from Bank Services without previous permission of the Bank. This 

contract is liable to be cancelled, if either the contractor or any of his employees is any 

time to be such a person who had not obtained the permission of Bank as aforesaid 

before submission of the tender or engagement in the contractor’s service.  

30. Contractor should get approval of the samples of materials in advance with Bank’s 

Engineer before use of the same in the work’  

31. Bank has the right to offer the contractor to modify the old material wherever/ whenever 

necessary instead of new supplies. 
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32. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 

installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works 

such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges 

and all related expenses to complete the work. 

33. The tenders shall summarily have rejected, if any one of the above said requirements has 

not been complied with.  

34. The Bank will not be bound to accept the lowest tender and reserves the right to accept 

or reject any or all the tenders without assigning any reason whatsoever.  

35. The contractor should fulfill the labour regulation guidelines stipulated by the 

governments. 

36. No advance payment in any form will be granted for the works proposed. 

37. Period of taking up the final bill will be one month from/ after satisfactory virtual 

completion or the date of submission of the final bill whichever is later.  

38. Contractor is advised not to engage child labour during the contract period. 

39. The SBI reserves the right to cancel or postpone the tenders at any stage without 

assigning any reason. 

40. Firm should be visit the website till last date of submission for changes/ corrigendum, if 

any. 

41. Tender documents found partly or fully modified / altered/ corrected etc shall stand 

summarily rejected. 

42. The make of materials should be chosen strictly from the approved makes as given in the 

tender. Using of the multi brands is not permissible. Single brand should be used for 

entire project. 

43. ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERSWILL NOT 

BE ENTERTAINED AT ANY COST. 

 

 

For and behalf of State Bank of India 
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ASSISTANT GENERAL MANAGER, 

STATE BANK OF INDIA 

 

FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The  Assistant General Manager (Admin), 

State Bank of India, Internal Audit Department,  

Admin Wing, Corporate Centre, State Bank Nireekshan Bhavan,  

Lingampally Post, Hyderabad, Telangana – 500019 

 

Dear Sir/s,  

 

REF: PROPOSED LANDSCAPING WORK IN FRONT OF STATE BANK 

NIREEKSHAN BHAWAN, INTERNAL AUDIT DEPARTMENT, GACHIBOWLI, 

HYDERABAD 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 

Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 

Schedule of approximate quantities and rates, Form of Agreement, General Specification, 

Approved manufacturers/ natural source of materials Technical Specifications of schedule of 

quantities, and clearly understood all the same and on the basis of the same I/ We have 

quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.  

I / We do here by undertaken to execute and complete the whole or part of the work (as 

desired by you) at the respective rates quoted.  

I/ We are depositing Tender cost & Earnest Money Deposit Rs.……………..(Amounts as per 

NIT) by way of demand draft drawn in favor of SBI, Hyderabad; along with this tender for 

due execution of the work at my/ our tendered rates.  

In the event of this Tender being accepted, I/ We agree to enter into the agreement and submit 

the declaration on requisite non-judicial stamp papers as and when required and execute the 

contract according to your form of Agreement etc., in default whereof, I/ We do hereby bind 

my-self / ourselves to forfeit the aforesaid deposit.  

In the event of this Tender being accepted, I/ We agree to obtain the labour license and the 

CAR and Third party insurance policy and deposit the balance EMD amount and 

adhere/comply to all other instructions as given in TENDER DOCUMENT.  

I / We further agree to complete the work included in the said schedule of quantities as 

mentioned in NIT from the date of the work order issued to commence the same.  
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I / We further note that the date of commencement shall be either one week from the date of 

work order issued to the contractor or the date on which mark out of work at site has been 

given to contractor; whichever is later.  

I / We agree not to employ sub-contractors other than those that may be approved by 

Employer.  

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, 

on such items for whom same is to be levied by/ for the government, and the rates quoted by 

me / us are inclusive of all the same.  

 

Yours Faithfully,        Signature of Witness:  

Contractor’s Signature_______________________    1.  

Name: _______________________________    2.  

Address: ___________________________________   3. 

 

GENERAL NOTES 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER  

a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the 

website https://etender.sbi. In addition, scanned copy of the declaration to be signed 

with seal and scanned proof of valid dealership certificate should be submitted online 

with our service provider on the website at: https://etender.sbi.  

b) In the event of the tender being submitted by a firm, it must be signed by a member or 

members of the firm having legal authority to do so, and if called for, the legal documents 

in support thereof must be produced for inspection and the same in the case of the firm 

carried out by one member of a joint family. It must disclose that the firm is duly 

registered under the India Partnership Act. Any tender signed by a member not holding a 

power of attorney shall be treated as invalid.  

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum 

period of three months from the last date of receipt of tenders. The tenders must be 

unconditional. Conditional tenders may be summarily rejected. 

2. RATES TO INCLUDE:  

https://etender.sbi/
https://etender.sbi/
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While quoting their rates the tenderer should include the following if otherwise not stated 

herein before.  

a) Necessary cost of taking samples of materials supplied by them for the work, testing of 

the same at Govt.’s / approved laboratory including transportation, cost of the samples, 

as and when required.  

b) Submission of test reports of other materials as may be specified by Bank’s Engineer.  

3. STORAGE OF MATERIALS:  

The contractor shall not store their materials and debris within the premises other than the 

work site handed over to him.  

5. LABOUR HUTMENT:  

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his 

own expense and responsibility (outside the Bank premises).  

6. IDLE LABOUR:  

In case the work is held up for any site conditions not attributable to the contractors or for any 

decisions instructions / want of details from Employer or for any of the conditions, the 

contractor shall be allowed reasonable extension of time by the employer but any claim for 

idle labour shall not be entertained by the employer. Contractor’s quoted rates should include 

for all such contingencies.  

7. The contractor shall engage one competent person at site who shall take the instructions 

from the Employer. The work should not suffer due to lack of supervision, manpower and 

materials.  

8. The Contractor is required to co-ordinate his works along with other agencies working at 

site. He has to reimburse any of the damage made by him or any of his representatives for 

any of the other agency or owner at site.  

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 

partition, Paneling, masonry work etc., and providing panels of the same finish in partitions, 

paneling shall not be paid extra.  

10. The contractor is required to fabricate a sample where required, or any item so installed 

for approval. Any changes made by the Architect/Employer, in the sample to the 

specifications as mentioned in the tender, shall not be deducted or paid extra. 

11. All measurements given in the schedule hereunder are for the purpose of tender only. 

Payment will be made on actual measurement of the work done 
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12. All measurements shall be as per relevant I.S. standards 

GENERAL CONDITIONS OF CONTRACT 

Except where provided for in the description of the individual items in the schedule of 

quantities and in the specifications and conditions laid down hereinafter and, in the drawings, 

the work shall be carried out as per standard specifications and under the direction of 

Employer.  

1. INTERPRETATION  

In constructing these conditions, the specifications, the schedule of quantities, tender and 

agreement, the following words shall have the meaning herein assigned to them except where 

the subject or context otherwise requires.  

a) Employer: The term employer shall denote The Assistant General Manager 

(Admin), State Bank of India, Internal Audit Department, Admin Wing, Corporate 

Centre, State Bank Nireekshan Bhavan, Lingampally Post, Hyderabad Telangana – 

500019 (hereinafter referred as SBI) and any of its employee’s representative 

authorized on their behalf.  

b) Architects / Consultants: The term Architects shall mean the Architects appointed 

by the employer for the purpose of preparing detailed drawing, supervision etc. It is the 

Bank to decide whether to appoint Architect or not and to change the Architect at any 

stage of work.  

c) Contractor: The term contractor shall mean _____________ (Name and address of 

the contractor) and his / their heirs, legal representatives, assigns &successors.  

d) Site: The site shall mean the site where the works are to be executed, i.e. interior 

works, at SBI Branch including any building and erection thereon, allotted by the 

employer for the contractors use.  

e) Site Engineer: Any Engineer appointed from time to time by the Employer and 

certified in writing to the Architects and the Contractor, to be positioned at site to 

supervise the work.  

f) Drawings: The work is to be carried out in accordance with drawings, specifications, 

the schedule of quantities and any further drawings which may be supplied or any other 

instruction, which may be given by the Employer or Architects during the execution of 

the work.  

All drawings relating to work given to the contractor together with a copy of schedule of 

quantities are to be kept at site and the Employer / Architects shall be given access to such 

drawings or schedule of quantities wherever necessary.  
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In case any detailed Drawings are necessary contractor shall prepare such detailed drawings 

and / or dimensional sketches therefore and have it confirmed by the Employer as case may 

be prior to taking up such work.  

The contractor shall ask in writing for all clarifications on matters occurring anywhere in 

drawings, specifications and schedule of quantities or to additional instructions at least 10 

days ahead from the time when it is required for implementation so that the Employer may be 

able to give decision thereon.  

• “The Works” shall mean the work or works to be executed or done under this contract.  

• “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs 

Insolvency Act or in Provincial Insolvency act or any amending status.  

• “The Schedule of Quantities” shall mean the schedule of quantities as specified and 

forming part of this contract.  

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with 

the accepted quoted rates of the contractor.  

• “Contract” shall mean the Articles of Agreement, the general conditions special 

conditions, the appendix, the schedule of quantities, specifications and drawings attached 

here to and duly signed.  

• ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto 

or deductions there from as may be made under the provisions hereafter contained.  

• ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed 

characters sent (unless delivered personally or otherwise provided to have been received) 

by registered post to the last known private or business address or registered office of the 

addressee and shall be deemed to have been received when in the ordinary course of post it 

would have been delivered.  

• ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 

deducted from the total of the items if the Tender any sum, either as a percentage or 

otherwise, then the net price of any item in the tender shall be the sum arrived at by adding 

to or deducting from the actual figure appearing in the tender as the price of that item a 

similar percentage or proportionate sum. Providing always that in determining the 

percentage or proportion of the sum so added or deducted by the contractor, the total 

amount of any Prime Cost items and provisional sums of money shall be deducted from 

the total amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used with 

reference to the contract or account shall be held to mean rates or prices so arrived at.  
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• ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 

occupation.  

 

• Words importing persons include firms and corporations. Words importing the singular 

only, also include the plural and vice versa where the Context requires.  

2. SCOPE OF WORK/ CONTRACT  

The Brief Scope of work involves the following.  

1. Earthwork  

2. Landscaping work 

The Contractor shall carry out and complete the said work in every respect in accordance 

with this Contract and with the directions of and to the satisfaction of the Employer. The 

Architect with approval of Employer or Employer issue further drawings and/or written 

instructions, detailed directions and explanations which hereafter collectively referred to as 

‘Instructions’ in regard to:  

• The variation or modification of the design quality or quantity of works or the 

addition or omission or substitution of any work.  

• Any discrepancy in the drawings or between the schedule of quantities and / or 

drawings and / or specification.  

• The removal from the site of any defective material brought thereon by the contractor 

and the substitution of any other material thereof.  

• The demolition removal and / or re-execution of any work executed by the 

contractor/s.  

• The dismissal from the work of any persons employed there upon.  

• The opening up for inspection of any work covered up.  

• The rectification and making good of any defects under clauses hereinafter mentioned 

and those arising during the maintenance period (Defect Liability Period).  

The contractor shall forthwith comply with and duly execute any work comprised in such 

Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, 

directions and explanations given to the contractor’s or his representative upon the works by 

the Employer’s or his agent / Architects shall, if involving a variation, be confirmed in 
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writing to the contractor/s within seven days. No works, for which rates are not specifically 

mentioned in the priced schedule of quantities, shall be taken up without written permission 

of the Employer. The employer as provided in clause “variation” shall fix rates of items not 

mentioned in the priced schedule of quantities.  

Regarding all factory-made products for which ISI marked products are available, only 

products bearing ISI marking shall be used in the work.  

3. TENDERER SHALL VISIT THE SITE  

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 

site condition, nature and requirements of the works, facilities of transport conditions, 

effective labour and materials, access and storage for materials and removal of rubbish. The 

tenderer shall provide in their tender for cost of carriage, freight and other charges as also for 

any special difficulties and including police restriction for transport etc., for proper execution 

of work as indicated in the drawings. The successful tenderer will not be entitled to any claim 

of compensation for difficulties faced or losses incurred on account of any site condition. 

Work to be done in phase manner. 

4. TENDERS  

The Employer reserves the right to reject the lowest or any tender.  

The tenderers should note that the tender is strictly on the item rate basis and their attention is 

drawn to the fact that the rates for each and every item should be correct, workable and self-

supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates 

shall be submitted. The Employer/Architects shall not be bound to recognize the contractor’s 

analysis.  

The works will be paid for as “measured work” on the basis of actual work done and not as 

“lump sum” contract, unless otherwise specified.  

All items of work described in the schedule of quantities are to be deemed and paid as 

complete works in all respects and details including preparatory and finishing works 

involved, directly related to and reasonably detectable from the drawings, specifications and 

schedule of quantities and no further extra charges will be allowed in this connection. In the 

case of lump-sum charges in the tender in respect of any items of work will be made for the 

actual work done on the basis of lump sum charges as will be assessed to be payable by the 

Employer / Architects.  

The employer has power to add, omit from any work as shown in drawings or described in 

specifications or include in schedule of quantities and intimate the same in writing but no 

addition, omission or variation shall be made by the contractor without authorization from the 

Employer. No variation shall vitiate the contract.  
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The tenderer shall note that his tender shall remain open for consideration for a period of 

three months from the date of opening of the tender.  

5. AGREEMENT  

The successful contractor will be required to sign agreement in accordance with the draft 

agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and 

legal expenses, incidental thereto. However, the written acceptance by the employer of a 

tender will constitute a binding contract between the employer and the person so tendering 

such formal agreement is subsequently executed.  

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:  

The contractor shall conform to the provisions of any Acts of the Legislature relating to the 

work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting 

and other companies, and / or authorities with whose systems the structures were proposed to 

have connection and shall before making any variations from the drawings or specifications 

that may be associated to so conform, give the Employer / Architects written notices 

specifying the variations proposed to be made and reasons for making them and apply for 

instruction thereon. The Employer / Architects on receipt of such intimation shall give a 

decision within a reasonable time.  

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 

Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 

fees that may be properly chargeable in respect of the work and lodge the receipts with the 

Employer The Contractor shall identify the Employer against all claims in respect of patent 

rights, designs, trademarks or name or the protected rights in respect of any constructional 

plant, machine, work or material used for or in connection with the works or temporary 

works and from and against all claims, demands, proceedings, damages, costs, charges, and 

expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend all 

actions arising from such claims, unless he has informed the Employer/ Architects, before 

any such infringement and received their permission to proceed and shall himself pay all 

royalties, license fees, damages, coat and charges of all and every sort that may be legally 

incurred in respect thereof.  

7. TAXES AND DUTIES  

The tenderers must include in their tender prices quoted for all taxes (except GST) and duties 

royalties, cess, local charges if applicable. No extra claim on this account will in any case be 

entertained.  

8. NOTICES AND STATUTORY REGULATIONS:  
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The contractor shall give all notices and pay all fees and shall comply all Acts and 

Regulations for the successful completion of the contract works.  

The whole of the work is to be complied with as per the requirements and bylaws of the 

relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970.  

9. QUANTITY OF WORK TO BE EXECUTED  

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 

accordance with the Standard Procedure shall be considered to be approximate and no 

liability shall attach to the employer for any error may be discovered therein. The Employer 

reserves the right to execute only a part or the whole or any excess thereof without assigning 

any reason therefore.  

The Contractor shall be deemed to have satisfied himself before tendering to the correctness 

and sufficiency of his tender for the works and of the prices stated in the Schedule of 

Quantities and / or the Schedule of Rates and Prices, which rates and prices shall cover all 

things necessary for the completion of the works.  

10. OTHER PERSONS ENGAGED BY THE EMPLOYER  

The Employer reserves the right to execute any part of the work included in this contract or 

any work, which is not included in this contract by the other Agency, or persons and 

contractor shall allow all reasonable facilities and use of his scaffoldings for the execution of 

such work. The main contractor shall extend all cooperation in his regard.  

11. TENDERER SHOULD DEPOSIT EMD AS MENTIONED IN THE NIT.  

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  

The Contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawings, schedule of quantities and specifications 

taken together whether the same may or may not be particularly shown or described therein 

provide that the same can reasonably be inferred there from and if the contractor finds any 

discrepancies therein he shall immediately and in writing , refer the same to the Employer / 

Architects whose decision shall be final and binding. 

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART  

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated 

in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly 

proceed with to complete the same. On or before the ‘Day of Completion’ stated in the 

Appendix subject nevertheless the provision for the extension of time hereinafter contained.  

If in the opinion of the Employer/Architect the works be delayed:  
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a) By force majeure or  

b) By reason of any exceptionally inclement weather or  

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 

owners of public authorities arising, than through the Contractor’s won default or  

d) By the works or delays of the contractors tradesmen engaged or nominated by the 

Employer / Architect and not referred in the Schedule of Quantities and / or specifications or  

e) By reason of civil, commotion, local combination of workmen or strike or lock-out 

effecting any of the buildings traders or  

f) In consequence of the Contractor not having in due time, necessary instructions from the 

Employer for which he shall have specifically applied in writing ahead of time, giving 

reasonable time to prepare such instructions, the employer shall make a fair and reasonable 

extension of time for completion of the Contract works  

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 

thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to 

prevent delay and shall do all they may reasonably be required, to the satisfaction of the 

employer to proceed with the work.  

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM 

Program for carrying out the work stage in the stipulated time for the approval of Architect / 

Employer and follow strictly the approved time schedule incorporating charges if any, to 

ensure the completion of the work in stipulated time. A graph or chart on individual work 

shall be maintained showing the proportionate progress of work week by week a weekly 

progress report stating the number of skilled and un skilled laborers employed on the work, 

working hours done, place, type, and quantity of work done during the period.  

The Contractor must inform the employer within 10 days in advance of all drawings and 

detailed required by him from time to time. The Contractor shall adhere to the approved 

program and arrange for the materials and labour etc. accordingly.  

Despite repeated instructions, if the Contractor fails to show proportionate progress of the 

work, the Architect / Employer may take suitable action and deemed fit without prejudice to 

any terms and conditions of the contract  

14. LIQUIDATED DAMAGES  

Should the work be not completed to the satisfaction of the Employer /Architects within the 

stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as 

given below by way of liquidated damages and not as penalty during which the work remains 

un-commenced or unfinished after the expiry of the completion date.  
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If the contractor fails to complete the work by the Scheduled date of completion or within any 

sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount 

for each week beyond the date that the work remains incomplete subject to maximum of 5% 

of the contract value.  

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.  

All the works specified and provided for in the specifications or which may be required to be 

done in order to perform and complete any part thereof shall be executed in the best and most 

workmanlike manner with materials of the best and approved quality of the respective kinds 

in accordance with the particulars contained in and implied by the specifications and as 

represented by the drawings or according to such other additional particulars, and instructions 

as may from time to time be given by the Employer / Architects during the execution of the 

work and to his entire satisfaction.  

All mandatory tests shall be carried out as per CPWD specifications. If required by the 

Employer / Architects, the contractor shall have to carry out tests on materials and 

workmanship in approved materials testing laboratories or as prescribed by the Employer / 

Architects at his own cost to prove that the materials etc., under test conform to the relevant 

I.S Standards or as specified in the specifications. The necessary charges, transporting, testing 

etc., shall have to be borne by the contractor. No extra payment on this account should in any 

case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the 

full performance of the work under the contract must be provided through normal channels 

and must include charges for import duties, and other charges and must be the best of their 

kind available and the contractors must be entirely responsible for the proper and efficient 

carrying out of the work. The work must be done in the best workmanlike manner. Samples 

of all materials to be used must be submitted to the Employer when so directed by the 

Engineer and written approval from Employer must be obtain prior to placement of 

order.  

Any damage (during the work) to any part of the work or to the premises for any reasons due 

to rain, storm or neglect of contractor shall be rectified by the contractor in an approved 

manner at no extra cost.  

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 

contractor shall take all precautions necessary for the protection of work and at his own 

expenses shall make good any damage arising from any of these causes.  

The contractor shall cover up and protect from damage, from any cause, all new work and 

supply all temporary doors, protection to windows, and any other requisite protection for the 

execution of the work whether by himself or special tradesmen or sub-contractor and any 

damage caused must be made good by the contractor at his own expenses.  
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Contractor should take all precaution to safeguard the flooring and if any damages to the 

flooring should be rectified by the contractor in the same quality at his own cost.  

16. REMOVAL OF IMPROPER WORK  

The Employer shall during the progress of the work have power to order in writing from time 

to time the removal from the work within such reasonable time or times as may be specified 

in the order of any materials which in the opinion of the Employer / Architects are not in 

accordance with specification or instructions, the substitution or proper re-execution of any 

work executed with materials or workmanship not in accordance with the drawings and 

specifications or instructions. In case the contractor refuses to comply with the order the 

Employer shall have the power to employ and pay other agencies to carry out the work and 

all expenses consequent thereon or incidental thereto as certified by the Employer / 

Architects shall be borne by the contractor or may be deducted from any money due to or that 

may become due to the contractor. No certificate shall relieve the contractor from his liability 

in respect of unsound work or bad materials.  

17. SITE ENGINEER  

The Employer may appoint a Site Engineer or clerk of works who shall be representative of 

the Employer. The duties of the Employer representative are to watch and supervise the 

works and to test any materials to be used of workmanship employed in connection with the 

works. He shall have no authority either to relieve the Contractor of any of his duties or 

obligations under the Contract, or except those expressly provided hereunder, to order any 

work involving delay or any extra payment by the Employer or any variation of or in the 

works.  

The contractor shall afford the Employer’s representative every facility and assistance for 

examining the works and materials and checking the measuring time and materials. Neither 

the Employer’s representative nor any assistant to the Architect shall have power to revoke, 

alter enlarge or relax the requirements of this Contract, or to Sanction any day-work, 

additions, alterations, deviations or omissions unless such an authority may be specially 

conferred by a written order of the Employer.  

The Employer’s Representative shall have to give notice to the Contractor or his foremen 

about the non-approval of any work or materials and such works shall be suspended or the 

use of such material should be discontinued until the decision of the employer/Architect is 

obtained, the work will from time to time be examined by the Architect or the Employer’s 

representative but such examinations shall not in any way exonerate the Contractor from the 

obligation to remedy defects which may be found to exist at any stage of the work of after the 

same is completed. Subject to the limitations of this cause, the Contractor shall take 

instruction from the Architect / Employer.  
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18. CONTRACTOR’S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work 

who shall be available (by turn) throughout the working hours to receive and comply with 

instructions of the Employer / Architects. The contractor shall engage at least one 

experienced Engineer as site-in-charge for execution of the work. The contractor shall 

employ in connection with the work persons having the appropriate skill or ability to perform 

their job efficiently.  

The contractor shall not employ labour below the age of sixteen years and who is not an 

Indian National.  

Any laborer supplied by the contractor to be engaged on the work on day work basis either 

wholly or partly under the direct order or control of the Employer or his representative shall 

be deemed to be a person employed by the contractor.  

LOCAL LAWS, ACTS, REGULATIONS  

The contractor should abide by the central labour regulation and also shall strictly adhere to 

all prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) 

and other safety regulations. The agency shall comply with the provision of all labour 

legislation including the latest requirements of all the acts, laws, any other regulations that are 

applicable to the execution of the tests.  

• Minimum wages act, 1948 (Amended)  

• Payment of wages act,1936 (Amended)  

• Workmen’s compensation act 1923 (Amended)  

• Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)  

• Chief Labour Commissioner(C) , Ministry of Labour& Employment vide Gazette 

notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages  

• Apprentice act 1961 (Amended)  

• Industrial employment (Standing order) Act 1946 (Amended)  

• Personal injuries (compensation insurance) Act 1963 and other modifications  

• Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof  
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• Shop and Establishment Act  

• Employer’s Liability Act.  

• Any other Act or enactment thereof and rules framed there under from time to time.  

The contractor shall keep the Employer saved harmless an indemnified against claims if any 

of the workmen and all costs and expenses as may be incurred by the Employer in connection 

with any claim that may be made by any workmen.  

The contractor shall comply at his own cost with the order for requirement of any Health 

Officer of the State or any local authority or of the Employer regarding the maintenance of 

proper environmental sanitation of the area where the contractor’s laborers are housed or 

accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 

contagious diseases. The contractor shall provide, maintain and keep in good sanitary 

condition adequate sanitary accommodation and provide facilities for pure drinking water at 

all times for the use of men engaged on the works and shall remove and clear away the same 

on completion of the works. Adequate precautions shall be taken by the contractor to prevent 

nuisance of any kind on the works or the lands adjoining the same.  

The contractor shall arrange to provide first aid treatment to the laborers engaged on the 

works. He shall within 24 hours of the occurrence of any accident at or about the site or in 

connection with execution of the works report such accident to the Employer and also to the 

competent Authority where such report is required by law.  

19. DISMISSAL OF WORKMEN  

The contractor shall on the request of the Employer immediately dismiss from works any 

person employed thereon by him, who in the opinion of the Employer be unsuitable or 

incompetent or who may misconduct him. Such discharges shall not be the basis of any claim 

for compensation or damages against the Employer or any of their officer or employee.  

20. ASSIGNMENT  

The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 

share or interest therein nor, shall take a new partner, without written consent of the 

Employer and no subletting shall relieve the contractor from the full and entire responsibility 

of the contract or from active superintendence of the work during their progress. 

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.  

The contractors under the terms of the contract are required to keep the works duly 

insured under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance 
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for the value of 110% of the Project value or Tender value until the Completion of the 

project or handing over whichever is later. The insurance policies should be taken in the 

joint names by the contractors and the same should be renewed at appropriate time.  

The contractor shall be responsible for all injury to the work or workmen to persons, animals 

or things and for all damages to the structural and / or decorative part of property which may 

arise from the operations or neglect of himself or of any sub-contractor or of any of his or a 

sub-contractor’s employees, whether such injury or damage arise from carelessness, accident 

or any other cause whatsoever in any way connected with the carrying out of this contract. 

The clause shall be held to include inter-alias, any damage to buildings whether immediately 

adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as 

damages caused to the buildings and the works forming the subject of this contract by rain, 

wind or other inclemency of the weather. The contractor shall indemnify the Employer and 

hold harmless in respect of all and any expenses arising from any such injury or damages to 

the person or property as aforesaid and also in respect of any claim made in respect of injury 

of damage under any acts on compensation or damage consequent upon such claim.  

The contractor shall reinstate all damages of every sort mentioned in this clause so as to 

deliver the whole of the contract works complete and perfect in every respect and so as to 

make good or otherwise satisfy all claims for damages to the property of third parties.  

The contractor shall affect the insurance necessary and indemnify the Employer entirely from 

all responsibility in this respect must be effected jointly in the name of the Employer and 

contractor and the policy lodged with the Employer. The scope of insurance is to include 

damage or loss to the contract itself till this is made over in a complete state. Insurance is 

compulsory and must be affected from the very initial stage. The contractor shall be 

responsible for anything, which may be excluded from damage to any property arising out of 

incidents, negligence or defective carrying out of this contract.  

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or accruing from or in respect 

of any such claim or damages from any sums due to or to become due to the contractor.  

22. MEASUREMENTS  

Before taking any measurement of any work the Site Engineer or employer’s representative 

shall give reasonable notice to the contractor. If the contractor fails to attend at the 

measurements after such notice or fails to countersign or to record the difference within a 

week from the date of measurement in the manner required by Site Engineer or by the 

subordinate deputed by him as the case may be is final and binding on the contractor and 

contractor shall have no right to dispute the same.  

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill 

stating the amount due to the contractor from the Employer and the contractor shall be 
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entitled to payment thereof, within the period of honoring certificates named in these 

documents.  

23. PAYMENTS  

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 

Architects. Normally one interim bill shall be prepared each month subject to minimum value 

as stated in these documents.  

The bills in proper forms must be duly accompanied by detailed measurements in M-book in 

support of the qualities of work done and must show deductions for all previous payments, 

retention money, etc.  

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 

amount due to the contractor from the Employer and the contractor shall be entitled to 

payment thereof, within the period of honoring certificates named in these documents.  

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and 

retention money as described in this document. The refund of retention money will be made 

as specified.  

If the Employer has supplied any materials or goods to the contractor, the cost of any such 

materials or goods will be progressively deducted from the amount due to the contractor in 

accordance with the quantities consumed in the work.  

All the interim payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed, and shall not 

preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and 

taken away and reconstructed, or re-erected or be considered as an admission of the due 

performance of the contract, or any part thereof in any respect or the accruing of any claim, 

nor shall, it conclude, determine or affect in any way the power of the Employer under these 

conditions or any of them as to the final settlement and adjustment of the accounts or 

otherwise or in any other way vary or affect the contract. The final bill shall be submitted by 

the contractor within one week of the date fixed for completion of the work or of the date of 

certificate of completion and payment shall be made within one month from the date of 

receipt of the bill.  

Final Payment  

The final bill shall be accompanied by a certificate of completion from the Architects. 

Payments of final bill shall be made after deduction of Retention Money as specified, which 

shall be refunded after the completion of the Defects Liability Period after receiving the 

Branch Manager/Engineer’s certificate that the contractor has rectified all defects to the 
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satisfaction of the Employer. The acceptance of the payment of the final bill by the contractor 

would indicate that he has no further claim in respect of the work executed.  

24. VARIATION / DEVIATION  

The tender rates shall be fixed and applicable for any increase or decrease in the tendered 

quantities. The Employer / Architect can increase or decrease any quantities to any extend or 

even delete particular item as per the site requirements and the contractor shall not be paid 

anything extra on this account. Nothing extra will be paid by the Bank on account of 

omission / deletion of items or decrease in the quantity of items. The Bank shall not entertain 

any claim whatsoever from the contractor on this account.  

The price of all additional items/non-tendered items will be worked out on the basis of rates 

quoted for similar items in the contract wherever existing. If similar items are not available, 

the rates for such items will be derived as per standard method of rate analysis based on 

prevalent fair price of labour, material and other components as required with 15% towards 

contractor’s profit and overheads.  

25. SUBSTITUTION  

Should be contractor desire to substitute any materials and workmanship, he/they must obtain 

the approval of the Employer/ Architects in writing for any such substitution well in advance. 

Materials designated in this specification indefinitely by such term as “Equal” or “Other 

approved” etc. specific approval of the Employer / Architect has to be obtained in writing.  

26. CLEARING SITE ON COMPLETION  

On completion of the works the contractor shall clear away and remove from the site all 

machinery, surplus materials, rubbish and temporary works of every kind and leave the whole 

of the site and the works clean and in a workmanlike condition to the satisfaction of the 

Employer/Architects.  

27. DEFECTS AFTER COMPLETION  

The contractor shall make good at his own cost and to the satisfaction of the Employer all 

defects, which may appear within 12 months after completion of the work. In the default, the 

Employer may employ and pay other persons to amend and make good such damages, losses 

and expenses consequent thereon or incidental thereto shall be made good and borne by the 

contractor and such damages, loss and expenses shall be recoverable from him by the 

Employer or may be deducted by the employer, in lieu of such amending and making good 

by the contractor, deduct from any money due to the contractor a sum equivalent to the cost 

of amending such work and in the event of the amount retained being insufficient recover that 

balance from the contractor from the amount retained(retention money) together with any 

expenses the Employer may have incurred in connection therewith. 
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28. CONCEALED WORK  

The contractor shall give due notice to the Employer/Architects whenever any work is to be 

covered up or finished up or otherwise becoming inaccessible later on, in order that the work 

may be inspected and correct dimensions taken before such covering, in default whereof the 

same shall, at the opinion of the Employer/ Architect be either opened up for measurement at 

the contractor’s expenses or no payment may be made for such materials. Should any dispute 

or differences arise after the execution of any work as to measurements etc., or other matters 

which cannot be conveniently tested or checked, the notes of the Employer / Architects shall 

be accepted as correct and binding on the contractor.  

29. IDLE LABOUR  

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire 

and labor charges of tools and plants would be entertained under any circumstances. 

30. SUSPENSION OF WORKS  

If the contractor except on account of any legal restraint upon the Employer preventing the 

continuance of the work or in the opinion of the Employer shall neglect or fail to proceed 

with due diligence in the performance of his part of the contract or if he shall more than once 

make default, the Employer shall have the power to give notice in writing to the contractor 

requiring the work to be proceeded within a reasonable manner and with reasonable dispatch, 

such notice purport to be a notice under this clause.  

After such notice shall have been given, the contractor shall not be at liberty to remove from 

the site of the works or from any ground contiguous thereto any plant or materials to subsist 

from the date of such notice being given until the notice shall have been compiled with. If the 

contractor fails to start the work within seven days after such notice has been given to 

proceed with the works as therein prescribed, the employer may proceed as provided in 

clause 31 (Termination of Contract by Employer)  

31. TERMINATION OF CONTRACT BY EMPLOYER  

If the contractor being a company go into liquidation whether voluntary or compulsory or 

being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall 

make an assignment or a composition for the benefit of the greater part, in number of amount 

of his creditors or shall enter into a Deed or arrangement with his creditors, or if the Official 

Assignee in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the 

contract, or if a receiver of the contractor’s firm appointed by the court shall be unable within 

fourteen days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the employer that he is able to carry out and fulfill the contract, and if so 
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required by the employer to give reasonable security therefore, or if the contractor shall suffer 

execution to be issued, or shall suffer any payment under this contract to be attached by or on 

behalf of and of the creditors of the contractor, or shall assign, charge or encumber this 

contract or any payments due or which may become due to contractor, there under, or shall 

neglect or fail to observe and perform all or any of the acts matters of things by this contract, 

to be observed and performed by the contractor within three clear days after the notice shall 

have been given to the contractor in manner hereinafter mentioned requiring the contractor to 

observe or perform the same or shall use improper materials of workmanship in carrying on 

the works, or shall in the opinion of the employer not exercise such due diligence and make 

such progress as would enable the work to be completed within due time agreed upon, and 

shall fail to proceed to the satisfaction of the employer after three clear das notice requiring 

the contractor so to do shall have been given to the contractor as hereinafter mentioned or 

shall abandon the contract, then and in any of the said cases, the Bank may notwithstanding 

previous waiver determine the contract by a notice in writing to the effect as hereinafter 

mentioned, but without thereby effecting the powers of the employer of the obligations and 

liabilities of the contractor the whole of which shall continue in force as fully as if the 

contract, had not been so determine and as if the works subsequently executed by or on 

behalf of the contractor (without thereby creating any trust in favor of the contractor) further 

the employer or his agent, or servants, may enter upon and take possession of the work and 

all plants tools scaffolding sheds machinery, steam, and other power, utensils and materials 

lying upon premises or the adjoining lands or roads and sell the same as his own property or 

may employ the same by means of his own servants and workmen in carrying on and 

completing the works or by employing any other contractors or other persons or person to 

complete the works, and the contractor shall not in any way interrupt or do any act, matter or 

thing to prevent or hinder such other contractors or other persons or person employed from 

completing and finishing or using the materials and plants for the works when the works shall 

be completed, or as soon thereafter as conveniently may be the employer shall give notice in 

writing to the contractor to remove his surplus materials and plants and should the contractor 

to remove his surplus materials after receipt by him the employer may sell the same by Public 

Auction and shall give credit to the contractor for the amount so realized. Any expenses or 

losses incurred by the contractor for the amount so realized. Any expenses or losses incurred 

by the employer in getting the amount payable to the contractor by way of selling his tools 

and plants or due on account of work carried out by the contractor prior to engaging other 

contractors or against the Security Deposit.  

32. ARBITRATION  

All disputes or differences of any kind whatsoever which shall at any time arise between the 

parties hereto touching or concerning the works or the execution or maintenance thereof this 

contract or effect thereof or to the rights or liabilities of the parties or arising out of or in 

relation thereto whether during or after determination foreclosure or breach of the contract 

(other than those in respect of which the decision of any person is by the contract expressed 

to be final and binding) shall after written notice by either party to the contract to the other of 
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them and to the Employer hereinafter mentioned be referred for adjudication to a sole 

Arbitrator to be appointed as hereinafter provided.  

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send 

within thirty days of receipt of the notice, to the contractor a panel of three names of persons 

who shall be presently unconnected with the organization for which the work is executed 

from the following categories of Arbitrators”:- 

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration 

Cases.  

b) Member of Council of Arbitrators  

c) Fellow of the Institution of Engineers  

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of 

good reputation and integrity  

e) Fellow of Indian Institute of Architects  

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name 

to be appointed as a sole Arbitrator and communicate his name to the Employer within thirty 

days of receipt of the names. The Employer shall thereupon without any delay appoint the 

said person as the Sole Arbitrator. If the contractor fails to communicate such selection as 

provided above within the period specified, the Competent Authority shall make the selection 

and appoint the selected person as the Sole Arbitrator.  

If the Employer fails to send to the contractor the panel of three names as aforesaid within the 

period specified, the contractor shall send to the Employer a panel of three names of persons 

who shall all be unconnected with either party. The Employer shall on receipt appoint him as 

the Sole Arbitrator. If the Employer fails to select the person and appoint him as the Sole 

Arbitrator within 30days of receipt of the panel and inform the contractor accordingly, the 

contractor shall be entitled to appoint one of the persons from panel as the Sole Arbitrator and 

communicate his name to the Employer.  

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed as 

aforesaid.  

The work under the Contract shall, however, continue during the arbitration proceedings and 

no payment due or payable to the contractor shall be withheld on account of such 

proceedings.  

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice 

to both the parties fixing date of the first hearing.  
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The Arbitrator may from time to time, with the consent of the parties, enlarge the time for 

making and publishing the award.  

The arbitrator shall give a separate award in respect of each dispute or difference referred to 

him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and 

give a reasoned award. The venue of arbitration shall be such place as may be fixed by the 

Arbitrator in his Sole discretion.  

The award of the Arbitrator shall be final and binding on the both the parties.  

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification 

or re-enactment thereof and the rules made there under, and for the time being in force, shall 

apply to the arbitration proceeding under this clause.  

The Employer and the contractor hereby also agree that arbitration under clause shall be 

condition precedent to any right to action under the contract with regard to the matters hereby 

expressly agreed to be so referred to arbitration. 
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SPECIAL CONDITIONS OF CONTRACT 

1. DRAWINGS AND SPECIFICATIONS  

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, 

in accordance with the signed drawings and specifications and such further drawings and 

details as may be provided by the Architect/Employer, and in accordance with such written 

instructions, directions and explanations as may from time to be given by the 

Employer/Architect, whose decision as to the sufficiency and quality of the work and 

materials shall be final and binding upon all parties. If the work shown on any such further 

drawings or work that may be necessary to comply with any such instructions directions or 

explanations, be in the opinion of the contractor extraction that comprised in or reasonably to 

be inferred from the contract he shall before proceedings with such work, give notice in 

writing to this effect to employer/Architect, and in the event of the employer/Architects agree 

to the same in writing the contractor shall be entitled to an allowance in respect of such extra 

work as on authorized extra. If the Architect and the contractor fail to agree as to whether or 

to there is an extra, then, if the Employer/Architect decided that the contractor is to carry out 

the said work, the contractor shall do so, and the question whether or not there is any extra, 

and it so the amount thereof, shall failing agreement, be settled by Arbitration as hereinafter 

provided, but such references shall in no way delay the fulfillment of this contract.  

No drawings shall be taken as in itself on order for variation unless, in addition to the 

employer/Architect’s signature, it bears express words stating that is intended to be such an 

order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work 

shall be allowed unless the said work shall have been executed under the provisions of clause 

6 (Authorities notices, patent right and royalties) or by the Authorities of directions in 

drawing of the Architect as herein mentioned.  

One complete set of the signed drawings and specification and scheduled of quantities shall 

be furnished by the Architect to the Contractor. The Architect shall furnish within such time, 

as he may consider reasonable, one copy of any additional drawing, which is his opinion, 

may be necessary for the execution of any part of work. Such copies shall be kept at the 

works, and the architect or his representatives shall, at all reasonable time have access to the 

same and shall be return to the Architect by the contractor before the issue of the Final 

certificate. The contract shall remain in the custody of the Architect and shall be produced by 

him at his office as and when required by the Employer or by the contractor.  

2. INSPECTION OF DRAWINGS  

Before filling in the tender, the contractor will have to check up all drawings/specification 

and schedule of quantities and will have to get an immediate clarification from the employer/ 

Architect on any point that he feels is vague or uncertain. No claim of damages or 

compensation will be entertained on this account.  
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3. EXECUTION OF WORK (PRICES TO INCLUDE)  

The whole of the work is described in the contract a (including the schedule of Quantities, the 

specifications and all drawing pertaining there to) and as advised by Employer / Architect 

from time to time is to be carried out and completed in all its parts to the entire satisfaction of 

the Employer /Architect. Any minor details of the work which may not have been definitely 

referred to in this contract, but which are usual in practice and essential to the work, are 

deemed to be include in this contract. Rates quoted in the Schedule shall be inclusive of all 

frights, Royalties, duties, etc., as well as transportation, so as to execute the contractor as per 

the rules and regulations of Local Bodies, State Government and Government of India.  

The rates quoted in the tender should include all charges for:  

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, 

materials and workmanship protection from weather, shuttering, temporary supports, 

platform and maintenance of the same.  

c) Covering for the walling and other works during inclement weather or striking or 

whenever directed as necessary.  

The rates quoted by contractor shall include removal of all the existing furniture and other 

material & dispose them off where ever required including the furniture and material for 

which the contract has given the pay back offer.   

4. SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified 

Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials 

at site and outside laboratory, (3) for other general supervision. Their appointment shall be 

approved by the Employer / Architect. The site Engineers shall not be removed from the site 

without the written consent of the Employer / Architect.  

5. DIMENSIONS  

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale 

details take precedence over small scale drawings. In case of discrepancy, the contractor is to 

ask for a clarification before proceeding with the work. Accordingly, if any work is executed 

without prior clarification it is liable to be rejected and shall not be paid for. 
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6. PROGRAMME OF WORKS  

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 

immediately after issue of the work order and display the approved charts in the site office. 

He shall also make bar charts indicating individual items and during the progress of work he 

shall update the bar charts showing the proportionate progress of work every week.  

He shall strictly adhere to the program of works as per CPM/PERT charts showing the 

proportionate progress of work.  

7. PROCUREMENT OF MATERIALS  

Contractor shall procure all the materials for the work from the open market. Time is the 

essence of the contract. Acceptance of the completion date by the contractor shall mean that 

he has taken into consideration the availability of all material of approved make and quality 

in sufficient quantities at site to enable him to complete the entire work in the stipulated 

period. Contractor will get sample of all materials approved by the Employer before placing 

order / purchase / procurement. They shall conform to I.S. codes and or tender specification 

as applicable.  

For all materials the contractor shall quote for the best quality of the materials of best make / 

source or supply and it will be got approved by Employer before procurement. In case 

sufficient quantities of approved quality materials from approved source are not available in 

time, contractor may have to procure the same from neighboring area with longer leads as 

required and directed at no extra cost. The material will be, however as per relevant I.S code 

as and wherever applicable.  

8. UNFIXED MATERIALS  

When any materials intended for the works shall have been placed at site by the Contract, 

such material shall not be removed there from (except for the purposes of being used on the 

works) without the written authority of the Employer / Architect and when the contractor 

shall have received payment in respect of any certificate in which the architect shall have 

stated that he has taken in to account to value of such unfixed materials on the works such 

material shall become the property of the Employer and the contractor shall be liable for any 

loss or damage to any such materials.  

9. CUSTODY AND SECURITY OF MATERIALS  

The contractors shall be responsible for the custody and security of all materials and 

equipment at site and he will provide full time watchman / watchmen to lock after his 

materials, stores equipments etc.  
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10. RATES  

Rates quoted by the contractor shall hold good for all the work carried out to any height and 

depth as shown in detailed drawings and as required and directed by the Architect.  

Rates quoted by the contractor shall also hold good for any small work at any place at site.  

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT  

The rates of extra items will be ascertained as below  

a) The rates will be derived from the rates of items already quoted in the original tender for 

the extra work.  

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 

any work prices at the net rates stated in the tender or the priced schedule of quantities, or if 

not so stated, then in accordance with the local day work, rates and wages for the district, 

provided that in either case vouchers specifying the daily time (and if required by the 

Architect, the workmen’s name) and materials employed at or before the end of the week 

following that in which the work has been executed.  

c) The measurements and valuations in respect of the extra items of contract shall be 

completed within the ‘period of final measurement’ or within three months of the completion 

of the contract works as defined under clause (Certificate of Virtual Completion)  

12. EXTRA ITEMS RATES  

The work or extra items shall be started only after the approval of extra items rates by client / 

Architect. Rates for additional or extra items work which cannot be derived from the contract 

item rates shall be calculated on the basis of actual cost plus 15 % for profit and overheads.  

13. DRAWINGS AND INSTRUCTIONS  

A set of major drawings along with the contract documents shall be provided to the 

contractor. For any clarifications or further drawings are required by the contract, during or 

before the start of construction work, the Contractor shall inform the employer/Architects in 

writing to provide the same. Working details will be given to the contractor from time to time 

during the progress of work as and when required. In case of other drawing is required by the 

contractor he will give a minimum ten days notice to the Employer / Architect.  

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S 

INSTRUCTIONS  

If the contractor after receipt of written notice from the employer/architect requiring 

compliance with such further drawings and / or instruction, fails within seven days to comply 
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with the same, the Employer / Architect may employ and pay other persons to execute any 

such work whatsoever as may be necessary to give effect thereto and all cost incurred in 

connection there with shall be recoverable from the contractors by the Employer as a debit or 

may be deducted from any money due or which become due to the Contractors.  

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR  

The contractor shall furnish the Employer / Architect the following:  

a) Detailed industrial statistics regarding the labor employed by him etc 

b) The Power of Attorney, name and signature of his authorized representative who will be in 

charges for the execution of work  

c) The list of technically qualified persons employed by him for the execution of this work.  

d) The total quantity and quality of materials used for the works.  

e) The list of plant and machinery employed for this work.  

16. ARCHITECT’S DELAY IN PROGRESS  

The Architect may delay the progress of the works in case of rains or otherwise, without 

vitiating the contract and grant such extension of time with the approval of the employer for 

the completion of the contract as he may think proper and sufficient in consequences of such 

delay, and the contractor, shall not make any claim for compensation or damage in relation 

thereto.  

17. FORCE MAJEURE  

Neither party shall be held responsible by the other for breach of any condition of this 

agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other 

reason, beyond the control of the parties and any breach of clauses arising from much force 

majeure conditions as aforesaid shall not be regarded as a breach of the provision of this 

Agreement.  

18. INCOME-TAX & GST IT  

Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and 

final bill payments as per Statutory Regulations.  

19. SITE MEETINGS  

A senior representative of the contractor shall attend weekly meetings at works site and in 

addition meetings as and when arranged by employer / Architect to discuss the progress of 
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the work and sort out problems, if any and ensure that the work is completed in the stipulated 

time.  

20. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE  

1. The quantities given herein are approximate and they are subjected to alterations 

omissions, deductions or additions as provided for in the conditions of this contract and do 

not necessarily show the actual quantities of the work to be done.  

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) 

any custom or practice to the contrary according to the actual quantities when in place and 

finished according to the drawings or as may be directed from time to time by the employer 

and the cost calculated by measurements or weight, at the respective prices, without any 

additional charge for any necessary or contingent works connected there with. The rates 

quoted are for work in site and complete in every respect.  

3. If any operation of work, which is specified in the respective items mentioned in the 

schedule of quantities, is not executed by the contractor then proportionately the rate quoted 

in the schedule shall be re-fixed.  

21. ACTION WHERE THERE IS NO SPECIFICATION  

In case of any class of work for which is there is no specification mentioned, the same will be 

carried out in accordance with the Indian Standards Specifications subject to the approval of 

the Employer / Architect. 

22. ACCIDENT AT SITE  

The contractor shall be responsible for the safety of persons employed by him on the works. 

This shall be without prejudice to the responsibility of the contractor under the Insurance 

Clause of the general conditions. Contractor shall take all precaution detailed in the safety 

code attached separately. 

23. TYPOGRAPHICAL CLERICAL ERRORS  

The Employer / Architect clarification regarding partially omitted particulars of typographical 

or Clericals errors shall be final and binding on the contractors.  

24. WORK PERFORMED AT CONTRACTOR’S RISK  

The contractor shall take all precautions necessary and shall be responsible for the safety of 

the work and shall maintain all lights, goods, signs, temporary passages or other protection 

necessary for the purpose. All works shall be done by the contractor’s risk and if any loss or 

damage shall result from fire or from others cause, the contractor shall promptly repay or 

replace such loss or damage free from all expenses to the employer.  
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The contractor shall be responsible for any loss or damage to materials, tools or other articles 

used held for use in connection with the work. The work shall be carried on to completion 

without interferences with the operations of existing machinery or equipment, if any.  

25. SPECIAL CONDITIONS OF CONTRACT  

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 

clauses mentioned within special conditions of contract, the clauses mentioned within the 

special conditions of contract shall supersede those mentioned elsewhere. 

26. CONTRACTOR'S LABOUR REGULATIONS  

Short title:  

1. These regulations may be called the "contractor labour regulations."  

2. Definitions: –in these regulations, unless otherwise expressed or indicated, the 

works and expressions shall have the meaning hereby assigned to them respectively, 

that is to say : 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly 

through a sub-contractor or other persons or by an agent on his behalf of a payment 

not exceeding Rs. ________/- per month and will not include supervisory staff like 

overseers etc.  

(ii) "fair wages" means wages whether for time or piece work notified at the time of 

inviting tenders for the work and where such wages prescribed by the government of 

India in the ministry of labour and employment vide Sl.No. 1917 published in the 

gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.  

(iii) "contractors' shall include every person whether a sub-contractor or headman or 

agent employing labour on the work taken on contract.  

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 

includes time and piece rate wages.  

2. a. Normally working hours if an adult employee should not exceed 9 hours a day 

and in case of a child 4 1/2 hours a day. The working day shall be so arranged that 

inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any 

day.  

2.b. When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week, he shall be paid overtime for the extra hours put in 

by him at double the ordinary rate of wages. Children shall not be made to work extra.  
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2.c. Every worker shall be given a paid weekly holiday normally on Sunday in 

accordance with the provisions of minimum wages (central) rules, 1960 as amended 

from time to time irrespective of whether such worker is governed by the minimum 

wages act 1948 or not.  

3. Display of notice regarding wage etc. the contractor shall:  

(a) Before the commences his work on contract, display and correctly maintain and 

continue to display correctly maintain in a clean legible condition in conspicuous 

places on the work, notice in English and in the local Indian language spoken by the 

majority of workers, giving the rate of wages which have been certified by the 

executive engineer, ZONAL labour commissioner fair as wages and the hours of work 

for which such wages are earned, and  

(b) Send a copy of such notices to the certifying officer.  

• Payment of wages under central govt. wages act: – 

 (i) Wages due to every worker shall be paid to him direct.  

(ii) All wages shall be paid in current coin or currency or in both.  

(iii) Arrears claimed after 3 months after the completion of the work shall not be 

entertained.  

•  Fixation of wage periods: – 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 

payable.  

The minimum daily rates of wages fixed under notification of the government of India 

in the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of 

wages for weekly day of restyle and the question of extra payment for week holiday 

would not arise.  

(ii) No wage period shall exceed one month.  

(iii) wages of every employed on the contract shall be paid (a) in case of 

establishments in which wage period is one week within 3 days from the end of the 

wage period and (b) in the case of other establishments before the expiry of the 7th 

day or 10th day from the end of the wages period according to the number of workers 

employed in such establishment does not exceed 1000 or exceeds 1000.  
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(iv) When the employment of any worker is terminated by or on behalf or the 

contractor the wages earned by him shall be paid before the expiry the day exceeding 

the one on which his employment is terminated.  

(v) All payment of wages shall be made on a working day except when the work is 

completed before the expiry of the wage period in which case final payment shall be 

made within 48 hours of the last working day at work site and during the working 

time.  

Note: The term "working day" means a day on which work on which the labor 

employed is in progress.  

4. Wage book and wage slip etc. The contractor shall maintain a wage book of each 

worker in such form as may be convenient at the place of work, but the same shall 

include the following particulars: - 

(a) Name of the worker.  

(b) Rate of daily or monthly wages.  

(c) Nature of work on which employed.  

(d) Total number of days worked during each wage period.  

(e) Dates and periods for which worked overtime.  

(f) Gross wages payable for the work during each wage period.  

(g) All deductions made from the wage with an indication in each case of the ground 

for which the deduction is made.  

(h) Wages actually paid for each wage period.  

(i) Signature or thumb impression of the worker.  

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each 

worker employed by him on the work at least a day prior to the day of disbursement of 

wages.  

(k) The contractor shall issue the employment card in the prescribed form iii to each 

worker on the day of work or entry in to his employment. If the worker has already any 

such card with him from the previous employer, the contractor shall merely endorse that 

employment card with relevant entries. On termination of employment the employment 

card shall again be endorsed by the contractor and returned to the worker.  
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(l) The contractor shall issue an attendance-cum-wages card as perform:  

Attached to each worker on the day of each worker on entry into his employment. 

5. Register of unpaid wages: – the contractor shall maintain a register of unpaid 

wages in such form as may be convenient at the place of work but the same shall 

include the following particulars:  

(a) Full particulars of the labourers where wages have not been paid.  

(b) Reference number of the muster roll and wage register.  

(c) Rate of wages.  

(d) Wage period  

(e) Total amount not paid  

(f) Reasons for not making payment  

(g) How the amount of unpaid wages was utilized.  

(h) Acquaintance with dates.  

6. Register of accidents: the contractor shall maintain a register of accidents in such 

form as may be convenient at the work place but the same shall include the 

following particulars:  

(a) Full particulars of the labours who met with accident.  

(b) Rate of wages.  

(c) Sex  

(d) Age  

(e) Nature of accident and cause of accident.  

(f) Time and date of accident  

(g) Date and time when admitted in hospital  

(h) Date of discharge from the hospital  

(i) Period of treatment and result of treatment.  
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(j) Percentage of loss of earning capacity and disability as assessed by the medical 

officer.  

(k) Claim required to be paid under worker's compensation act.  

(l) Date of payment of compensation.  

(m) Amount paid with details of persons to whom the same was paid.  

(n) Authority by whom the compensation was assessed.  

(o) Remarks.  

7. Fines and deductions which may be made from wages:  

(i) The wages of a worker shall be paid to him without any deduction of any kind except 

the following:  

(a) Fines.  

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of 

his employment he required to work. The amount of deduction shall be in proportion to 

the period for which he was absent.  

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to this neglect or default.  

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, 

advance granted shall be entered in a register.  

(e) Any other deduction which the central government may from time to time allow.  

(ii) No fine should be imposed on any worker save in respect of such acts and omission 

on his part as have been approved by the chief labour commissioner.  

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions.  

(iv) The total amount of fine which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in 

respect of that wage period.  
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(v) No fine imposed on any worker shall be recovered from him by installment, or after 

the expiry of sixty days from the date on which it was imposed.  

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission 

in respect of which it was imposed.  

8. Register of fines, etc.:  

(i) The contractor shall maintain a register of fines and a register of deduction for damage 

or loss in form nos. 1 & 2 respectively which should be kept at the place of work.  

(ii) The contractor shall maintain both in English and the local Indian language, a list 

approved by the chief labour commissioner clearly starting the acts and omissions for 

which penalty or fine may be imposed on a workman and display it in a good condition 

in a conspicuous place of the work.  

9. Preservation of registers: – the wage book the wage slips, the register of unpaid 

wages, the register of accidents, the register of fines, deductions required to be 

maintained under these regulations shall be preserved for 45 days after the date of last 

entry made in them and shall be made available for inspection by the engineer-in-charge 

labour welfare officer or any other officer authorized by the chief labour commissioner 

in this behalf.  

10. Powers of labour welfare officer to make investigation or enquiry  

The labour welfare officer or any other person authorized by the central government on 

their behalf shall have power to make enquiries with a view to ascertaining and enforcing 

due and proper observance of the fair wage clauses and provisions of these regulations. 

He shall investigate into any complaint regarding the default made by the contractor or 

sub-contractor in regard to such provision.  

11. Report of labour welfare officer  

The labour welfare officer or other persons authorized as aforesaid shall submit a report 

of result of his investigation or enquiry to the executive engineer concerned indicating 

the extent, if any, to which the default has been committed, with a note that necessary 

deduction from the contractor's bill be made and the wages and other dues be paid to the 

labours concerned. In case an appeal is made by the contractor under clause 14 of these 

regulations actual payment to the labours will be made by the executive engineer after 

the zonal labour commissioner has given his decision on such appeal.  

The executive engineer shall arrange payments to the labours concerned within 45 days 

from the receipt of the report from the labour welfare officer or the zonal 

labourcommissioner as the case may be.  
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12. Appeal against the decision of labour welfare officer:  

Any person aggrieved by the decision and recommendations of the labour welfare officer 

or other person so authorized may appeal against such decision to the zonal labour 

commissioner concern within 30 days from the date of decision, forwarding 

simultaneously a copy of his appeal to the executive engineer concerned but subject to 

such appeal, the decision of the officer shall be final and binding upon the contractor.  

13. Prohibition regarding representation through lawyer:  

(a) A workman shall be entitled to be represented in any investigation or enquiry under 

this regulation by:  

(a) An officer of a registered trade union of which he is a member.  

(b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated.  

(c) Where the employee is not a member of any registered trade union, by any officer, of 

a registered union, connected with, or by any other workman, employed in the industry 

in which the worker employed.  

(ii) An employer shall be entitled to be represented in any investigation or enquiry under 

this regulation by;  

(a) An officer of any association of employers of which he is a member.  

(b) An officer of a federation of association of employers to which the  

Association referred to in clause (a) is affiliated.  

(c) Where the employer is not a member of any association of employers' by an officer of 

association of employers connected with or by any other employer, engaged in the 

industry in which the employer is engaged.  

(iii) No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these regulations.  

14. Inspection of books and slips: The contractor shall allow inspection of the wage 

books and the wage slips the register of unpaid wages, the register of a accident, and 

the register of fines and deduction to any of his workers or to his agent at a 

convenient time and place after due notice is received or to the labour welfare officer 

or any other person authorized by the central government on his behalf.  
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15. Submission of returns:  

The contractor shall submit periodical returns as may be specified from time to time.  

 Amendment: The central government may from time to time add to or amend the 

regulation and on any question as to the application, interpretation or effect of these 

regulations the decision of the chief labour commission or deputy chief labour 

commission to the government of India, or any other person authorized by the central 

government in that behalf shall be final.  

 Safety code  

Scaffolds:  

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can be 

done safely from ladders. when a ladder is used an extra mazdoor shall be engaged for 

holding the ladder and if the ladder used for carrying material as will, suitable footholds and 

hand holds shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than 1/4 to 1 (1/4) horizontal and 1 vertical)  

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached bolted, braced and otherwise secured at least 3 feet high above the floor or platform 

of such scaffoldings or staging and extending along the entire length of the outside and ends 

thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure.  

(iii) Working platform, gangways, and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the stairway 

is more than 12 feet above the ground level on the floor level. They should be closely 

boarded, should have adequate width and should be suitably fastened, as described in (ii) 

above.  

every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be -3'0". Wherever there are open excavations in ground, they 

shall be fenced off by suitable railing and danger signals installed at night so as to prevent 

persons slipping into the excavations.  
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(v) Safe means of access shall be provided to all working platforms and the working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. in length 

while the width between sides rail in rung ladder width shall in no case be less than 290mm. 

For ladder up to and including 3m in length. For longer ladders this width should be 

increased at least 20mm. for each additional meter or length.  

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval 

of the engineer obtained prior to construction.  

Other safety measures  

(vii) All personnel of the contractor working within the plant site shall be provided with 

safety helmets. All welders shall wear welding goggles while doing welding work and all 

metal workers shall be provided with safety gloves. Persons employed on metal cutting and 

grinding shall wear safety glasses.  

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. 
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FORM OF AGREEMENT 

ARTICLES of AGREEMENT made this _________ day of __________ month of year 2026 

between the The Assistant General Manager (Admin), State Bank of India, Internal Audit 

Department, Admin Wing, Corporate Centre, State Bank Nireekshan Bhavan, Lingampally 

Post, Hyderabad Telangana – 500019 (Hereinafter referred to as the 

“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the 

context, includes its successors and assigns) of the ONE PART and ___________ of 

___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the 

context, includes its successors and assigns) of the OTHER PART.  

WHEREAS the Employer intends to carry out PROPOSED LANDSCAPING WORK IN 

FRONT OF STATEBANK NIREEKSHAN BHAWAN, INTERNAL AUDIT 

DEPARTMENT, GACHIBOWLI, HYDERABAD.  

AND WHEREAS for the purpose of the above said project, the Employer invited e-tenders 

from experienced, resourceful and bonafide contractors vide his Notice Inviting Tender 

(NO._______________dated._____). 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting 

Tender, Instructions to Tenderers, General notes, General Conditions of Contract, Special 

conditions, Schedule of approximate quantities and rates , Form of Agreement, General 

Specification, Approved manufacturers/ natural source of materials, Declaration, Technical 

Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter 

collectively referred to as the “said conditions”), duly signed on each page as a token of his 

acceptance of the same, along with requisite Cost of tender and Earnest Money Deposit  

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be 

most suitable for the project.  

AND WHEREAS the Employer has accordingly issued the work order 

(NO._____dt.__________) to the contractor subject to his furnishing the requisite Security 

Deposit.  

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 

acceptance NO.____________ dt.______________ and has also deposited with the Employer 

a sum of Rs._____________ which with the Earnest Money of RS._________ forms the 

requisite Security Deposit @ 2 % of the accepted Tender Value of Rs._________.  

NOW, therefore, it is hereby agreed to and between the parties as follows:  

1) Contract documents  

The following documents shall constitute the Contract Documents.  
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I. This Article of Agreement.  

II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 

Schedule of quantity.  

III. All correspondence between the Employer and the Contractor from the date of issue of 

N.I.T and the date of issue of work order.  

IV. Work order No. ______________dt.______________  

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 

Contractor shall upon and subject to the said conditions, execute and complete the contracted 

project works shown upon the said drawings etc. and such further detailed drawings as may 

be furnished to the contractor by the said Employer and described in the said Specifications 

and the said Schedule of Quantities.  

3) Notwithstanding what are stated in the NIT conditions of Tendering, Conditions of 

Contract of herein stated before, the Employer reserves itself the right of altering the 

drawings and the nature of the work and addition to or omitting any items of work or of 

having portions of same carried out departmentally or otherwise and such alterations or 

variations shall be carried out without prejudice to this contract.  

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as 

forming part of this agreement and parties hereto will respectively be bound thereby and to 

abide by and submit themselves to the conditions and stipulations and perform the same on 

their parts to be respectively observed and preferred.  

5) This contract is neither a fixed Lump sum contract nor a piece work contract but is a 

contract to carry out the work in respect of the entire project on item rate basis to be paid for 

according to actual measured quantities at the rates contained in the schedule of quantities 

and rates or as provided in the said conditions.  

6) The Bank / Employer reserves to itself the rights of altering the specifications and nature 

of work by adding to or omitting any item of work or having portions of the same carried out 

without prejudice to the contract.  

7) All payments by the Employer under this contract will be made only at Hyderabad.  

8) Time shall be considered as the essence of this contract and the contractor hereby agrees to 

commence the work soon after the site is handed over to him or from the 7th (seventh) day 

after date of issue of formal work order as provided for in the said conditions of contractor, 

whichever is later and to complete the entire work within …………………… (as mentioned 

in NIT) months subject never the less to the provisions for extension of time.  
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9) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 

specified in the General Conditions of the Contract and all legal disputes shall be limited 

within the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration 

shall be final and binding on both the parties.  

10) That all the parts of this contract have been read by the contractor and fully understood 

by the contractor. They further agree to complete the said work to fullest satisfaction of 

architect / Employer. 

IN WITNESS WHEREOF THE PARTIES to their present have here under set and 

subscribed their hands, the day, month and year first above written.  

Signed and delivered for and on behalf of  the State Bank of India, Shri. 

____________________ its duly authorized official, in the presence of –  

1. (Name and Address)  

 

2. (Name and Address)  

 

Signed and delivered for and on behalf of the Contractor _________________by 

Shri__________________________ his duly authorized official, in the presence of –  

 

1. (Name and Address)  

 

2. (Name and Address)  

 

ASSISTANT GENERAL MANAGER (ADMIN) 

READ, UNDERSTOOD AND ACCEPTED  

SIGNATURE OF THE CONTRACTOR WITH SEAL  

DATE 

PLACE 
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DECLARATION 

TO  

The Assistant General Manager (Admin),  

State Bank of India, Internal Audit Department,  

Admin Wing, Corporate Centre, State Bank Nireekshan Bhavan, Lingampally Post, 

Hyderabad, Telangana – 500019 

NAME OF THE WORK: PROPOSED LANDSCAPING WORK IN FRONT OF 

STATE BANK NIREEKSHAN BHAWAN, INTERNAL AUDIT DEPARTMENT, 

GACHIBOWLI, HYDERABAD 

I/We ______________have inspected the site of works and have made me / us fully 

acquainted with the local conditions in and around the sites of works. I/We hereby declare 

that I/We have gone through the conditions laid down in the Notice Inviting Tender, 

Conditions of Contract, Technical Specifications, Bill of Quantities, approved makes and 

understood the same and on the basis of the same I/We quoted our rates in the Schedule of 

Quantities attached with the tender documents.  

We accept all the terms and conditions of tender documents. We will abide by the technical 

specification mentioned in the tender. We here by undertake to use only specified material/ 

make as per the tender schedule.  

I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of 

the tender at your office.  

For any type of deviation (to any of above or subsequent instructions), it will be my/ our 

responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 

which it shall be deemed that I have carried out any such deviations at my own and I shall be 

duty bound to replace the all deviated material/ works from the site at my/ our cost as well as 

I shall be liable to penalized by the employer as deemed fit and for all such loses made 

thereof, I/ we shall not have any right to arbitrate in any manner. 

I/We shall also uniformly maintain such progress as may be directed by the Employer / 

Architect to ensure completion of same within the target date as mentioned in the tender 

document.  

Witness:                                                                          ______________________  

Signature of Tenderer  

 

Address______________________  

Date: _____________________ 
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 

I. The quantities given herein are those upon which the lump sum cost of the work is 

based. They are subjected to alterations omissions, deductions or additions as provided 

for in the conditions of this contract and do not necessarily show the actual quantities of 

the work to be done. The unit rate noted below are those governing payment of extras or 

deductions for omissions, according to the conditions of the contract as set forth in the 

preliminary specifications of the Bank detailed standard specifications and other 

conditions or specifications of this contract. 

II. It is to be expressly understood that the measured work is to be taken net 

(notwithstanding) any custom or practice to the contrary according to the actual quantities 

when in place and finished according to the drawings or as may be directed from time to 

time by the Architects, and the cost calculated by measurements or weight, at the 

respective prices, without any additional charge for any necessary or contingent works 

connected there with. The rates quoted are for work in site and complete in every 

respects. 

III. If any operation of work, which is specified in the respective items mentioned in the 

schedule of quantities, is not executed by the contractor then proportionately the rate 

quoted in the schedule shall be re-fixed. 

 

 

SIGNATURE OF THE CONTRACTOR  

           WITH DATE 
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TECHNICAL SPECIFICATIONS 

SCOPE: 

Contractor to furnish all materials labour and Plants necessary to complete the work indicated 

on drawing and specified here in. 

MATERIALS 

Plant materials: 

• Plants shall be well formed and shaped true to type, and free from disease, insects 

and defects such as knots, windburn, injuries, abrasion or disfigurement. 

• All plant materials shall be healthy, sound and vigorous, free from the plant disease, 

insect pests, or their eggs, and shall have healthy, well-developed root system. 

• All plants shall be hardy under climatic conditions similar to those in the locality of 

the project. 

• Plants supplied shall conform to the names listed on both the plan and the plant list. 

• All material must be protected from the sun and weather until planted. 

• If the use of the larger plant is approved, the spread of roots or ball of earth shall be 

increased in proportion to the size of the plant. 

Topsoil: 

• ( Good earth) PH range 6.5 to 7.5 

• Topsoil or good earth shall be a friable loam, typical of cultivates topsoil of the 

locality containing at least 2% of decayed organic matter (humus). 

• It shall be taken from a well- drained arable site. 

• It shall be free of subsoil, stones. Earth clods, sticks, roots or other objectionable 

extraneous matter or debris. 

• It shall contain no toxic material. 

• No topsoil shall be delivered in a muddy condition. 

Fertilizer: 

• It shall be free from extraneous matter, harmful bacteria insects or chemicals. 

Root system: 

• The root system shall be conducive to successful transplantation. Where necessary; 

the root-ball shall be preserved by support with hessian or other suitable material. 

• ON soil where retention of a good ball is not possible, the roots should be suitably 

protected in some other way which should not cause any damage to roots. 
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Condition: 

• Trees and shrubs shall be substantially free from pests and diseases, and shall be 

materially undamaged. 

• Torn or lacerated roots shall be pruned before dispatch. 

• No roots shall be subjected to adverse condition, such as prolonged exposure to 

drying winds or subjection to water-logging, between lifting and delivery. 

Supply and substitution: 

• Upon submission of evidence that certain material including plant materials are not 

available at time of contractor, the contractor shall be permitted to substitute other 

material and plants, with an equitable adjustment of price. 

• All substitution shall be of the nearest equivalent species and variety to the original 

specified and shall be subject to the approval of the Architect. 

Packaging: 

• Packaging shall be adequate for the plants and such as to avoid heating or drying out. 

 

TREE PLANTING 

General 

• Trees should be supplied with adequate protection as approved. After delivery, if 

planting is not being carried out immediately, balled plants should be place cheek 

and the ball covered with sand to prevent drying out. Bare-rooted plants can be 

heeled in by placing the roots in a prepared trench and covering them with earth 

which should be watered to avoid air pockets round the roots. 

Digging of Pits: 

• Tree pits shall be dug a minimum of three weeks prior to backfilling. The pits shall 

be 75 cm in diameter sna 75 cm deep. It shall be replaced with soil mixture as 

specified further herein. While digging the pits, the top soil up to a depth of 30 cm 

may be kept aside, if found good (depending upon site conditions) and mixed with 

the rest of the soil. If the soil is bad below, it shall be replaced with the soil mixture 

as specified further herein. 

Backfilling: 

• The soil shall be backfilled, watered through and gently pressed down a day previous 

to planting to make sure that it may not further settle down after planting. The rest 

100mm shall be filled with manure. 

Planting: 
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• Care shall be taken that the plant sapling when planted is not buried deeper than in 

the nursery, or in the pot. 

• Planting should not be carried out in water logged soil. 

• Plant trees at the original soil depth: the soil marks on the stem is an indication of 

this and it should be maintained on the finished level, allowing for the setting of the 

soil after planting. 

• All plastic and other imperishable containers shall be removed before planting. Any 

broken or damaged roots should be cut back to sound growth. 

• The bottom of the planting pit should be covered with 50mm to 75mm of soil. Bare 

roots should be spread evenly in the planting pit: and small mound in the centre of 

the roots are placed with aid an even spread. Soil should be placed around the roots, 

gently shaking the tree to allow the soil particles to sift into the root system to ensure 

close contact with all roots and to prevent air pockets. Backfill soil should be firmed 

as filling proceeds, layer by layer, care being taken to avoid damaging the roots as 

follows. 

• Chloropyriphos emulsifiable concentrate 20% with 1% shall be applied on walls of 

pit, and initially pit shall be filled to 200 depths with earth mixed Chloropyriphos 

emulsifiable concentrate 20% with 1% concentrate. The balance earth shall be filled 

in a mixture of 1:2 (part manure to 2 part earth). 

Staking: 

• Newly planted trees must be held firmly although not rigidly by staking to prevent a 

pocket forming around the stem and newly formed fibrous roots being broken by 

mechanical pulling as the tree rocks. 

Tying 

• Each tree should be firmly secured to the stake so as to prevent excessive movement. 

Abrasion must be avoided by using a buffer, rubber or hessian, between the tree and 

stake. 

Watering: 

• The contractor should allow for the adequate watering in of all newly planted trees 

and shrubs immediately after planting and he shall during the following growing 

season, keep the plant material well watered. 

Fertilizing: 

• Fertilizing shall be carried out by application in rotation of the following Fertilizers, 

every 15 days from the beginning of the monsoon till the end of winter. 

a) Sludge of organic well rotted vermin compost or approved organic manure as 

per directions of Architect. 

b) Urea or Ammonium Sulphate – as and if required. 
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c) Potassium Sulphate – as and if required. 

SHRUB PALNTING IN PLANTERS AND BEDS 

• All areas to be planted with shrubs shall be excavated, trench to a depth of 300mm, 

refilling it with finely mixed good garden soil and excavated earth (after breaking the 

clods and mixing with manure/vermicompost in the suitable proportion or as 

directed). Backfill soil should be firmed as filling proceeds, layer by layer, care being 

taken to avoid damaging the roots, as follow: 

• Chloropyriphos emulsifiable concentrate 20% with 1% concentrate shall be applied 

on wall of pit. 

• Tall shrubs may need staking, which shall be provided if approved by the Engineer-

in-charge depending upon the conditions of individual plant specimen. 

• Positions of shrubs to be planted should be marked out in accordance with the 

planting plan. When shrubs are set out, precautions should be taken to prevent roots 

drying. Planting holes 45 cm diameter and 45 cm deep should be excavated for 

longer shrubs. 

• Polythene and non perishable containers should be removed and any badly damaged 

roots carefully pruned. 

• The shrubs then are set in holes so that the soil level, after settlement, will be at the 

original soil mark on the stem of the shrub. The hole should be backfilled to half pots 

depth and firmed by treading. The remainder of the soil can then be returned and 

again firmed by treading. 

MAINTENACE 

Scope: 

• During defect liability period, maintenance will be carried out free of cost and 

afterward annual maintenance on yearly basis will be carried out in. In both cases the 

maintenance shall include replacement of dead plants, watering, and weeding, 

cultivating, control of insects, fungus and other diseases by means of spraying with 

an approved insecticide or fungicide, pruning, and other horticulture operations 

necessary for proper growth of the plants and for keeping the landscape contract area 

neat in appearance. 

• The services required include weeding, cultivation, trimming, pruning, mowing, 

edging, and the application of pesticides, herbicides and fertilizers. 

Pruning and Repairs: 

• Upon completion of planting work under the contract all trees should be pruned and 

all injuries repaired where necessary. 

• The amount of pruning shall be limited to the minimum necessary to remove dead or 

injured twigs and branch and to compensate for the loss of roots and the result of 

transplanting operations. 
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• Pruning shall be done in such a manner as not to change the natural habit or special 

shape of the tree. 

Tree Guards: 

• Where tree guards are necessary, case should be taken to ensure that they do not 

impede natural movement or restrict growth. 

Nursery Stock: 

• Planting should be carried out as soon as possible after reaching site. Where planting 

must of necessity be delayed, care should be taken to protect the plants from 

pilfering or damage from animals. Plants with bare roots should be heeled-in as soon 

as received or otherwise protected from drying out, ant others set closely together 

and protect from the wind. If planting is to delay for more than a week, packaged 

plants should be unpacked, the bundles opened up and each ground of plants heeled 

in separately and clearly labelled. If for any reason the surface of the roots becomes 

dry the roots should be thoroughly soaked before planting. 

Completion 

• On completion the ground shall be formed over and left tidy before commencement 

of maintenance. 

TERM AND CONDITIONS 

• No claim will be entertained in case of any mistake in description unit or any item 

taken in the tender Document. 

• The item or Quantity of work can be increased or decreased or withdraw by the Bank 

at any time keeping in view the requirement of work at site. No objections or claim 

shall be entertained from the contractor on this account. The contractor will be paid 

for actual work done at site. 

• The payment will be made on the basis of detail measurement of individual item as 

per allotted rates. 

• The lay out work can be changed at any stage by the Bank and no claim in this 

respect will be entertained. 

• The rate quoted shall include the cost of material including carriage, taxes except 

GST, duties, loading, unloading, stacking including all leads and labour charges for 

the completion of job. Nothing extra shall be paid for over and above the quoted 

rates except GST as per applicable. 

• No material shall be issued by the Bank. All material will be arranged by the 

contractor on his own. 
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NAME OF WORK: PROPOSED LANDSCAPING WORK IN FRONT OF STATE 

BANK NIREEKSHAN BHAWAN, INTERNAL AUDIT DEPARTMENT, 

GACHIBOWLI, HYDERABAD 

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF 

MATERIALS TO BE USED IN  THE INTERIOR WORKS SUBJECT TO THE 

APPROVAL OF SAMPLES BY SBI. 

(ALL THE MATERIALS USED HAVE TO CONFORM TO GREEN INTERIOR 

NORMS OF IGBC) 

S. 

No. 
MATERIAL NAME BRAND / MANUFACTURER 

1. 

MDF – Exterior Grade (Medium 

Density Fibre Board) – 

CONFIRMING TO IS : 12406 - 

2003. (Density: 750 – 850 Kgs/m3) 

GREEN PLY /  CENTURY / ARCHID /  TESA 

2. 

PLYWOOD – BWR (Boiling 

Water Resistant, Termite Resistant 

& Borer Resistant) – 

CONFIRMING TO IS: 303. 

GOLDENPLY / SARDAPLY / ARCHID / GREENPLY 

/ CENTURY / UNIPLY / RAMA PLY / MAYUR / 

NATIONAL  PLYWOOD. 

2. 

FLEXI PLYWOOD – BWR 

(Boiling Water Resistant, Termite 

Resistant & Borer Resistant) – 

CONFIRMING TO IS: 303. 

GOLDEN /   GREENPLY / CENTURY / UNIPLY  

3. 

BLOCK BOARD  (BWP/BWR 

grade)– CONFIRMING TO IS : 

1659 - 2004. 

NIKON / GOLDEN / GREENPLY./ CENTURY 

4. 
FLUSH DOOR – CONFIRMING 

TO IS : 2202 (Part – 1) – 1991. 
NIKON / GREENPLY / CENTUARY / UNIPLY 

5. 
LAMINATE – CONFIRMING TO 

IS : 2046-1995. 

GREENLAM / MERINO/ FORMICA/ CENTURY / 

AICA/ SUNMICA ARCHID / VIR LAMINATE / 

BRAVIA. 

6. GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT. 

7. HARDWARE. 
EFFICIENT GADGETS (EG) / EARL BEHARI 

(EBCO) / DOORSET/OZEN 

8. BEECH WOOD (STEAM) AS APPROVED BY SBI / ARCHITECT. 

9. SCREWS. GKW NETTLEFOLD OR AS APPROVED. 

10. ADHESIVES. 
MOVICOL / FEVICOL SH / ARALDITE/ 

JEEVANJOR 

11. PAINT. ASIAN/  NIPPON / BERGER / NEROLAC. 

12. 
FLOOR SPRING / DOOR 

CLOSER. 
DOORSET / STERLING / DORMA / OZONE. 

13. LOCKS. DOORSET / GODREJ. 
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14. 
GI SUPPORT SYSTEM FOR 

PLAIN FALSE CEILING. 
SAINT GOBAIN / USG BORAL. 

15. 
GI DRY WALL PARTITION 

SYSTEM. 
SAINT GOBAIN / USG BORAL  

16. GYPSUM / PLASTER BOARDS. SAINT GOBAIN/ USG BORAL 

17. 
GI SUPPORT SYSTEM FOR 

GRID CEILING. 
ARMSTRONG / USG BORAL./ DAIKEN 

18. CEILING TILES. ARMSTRONG / GYP ROCK  / US BORAL./ DAIKEN 

19 TEXTURED PAINT. TERRACO / SPECTRUM./ ASIAN 

20 VINYL FLOORING. LG / ARMSTRONG / PERGO 

21. WRITING BOARD. WHITE MARK OR APPROVED. 

22. 
VITRIFIED, CERAMIC AND 

GLAZED TILES. 
JOHNSON / KAJARIA / RAK./ SOMANY 

23. 
SANITARY FAUCETS AND 

FIXTURES. 
JAGUAR / HINDWARE / CERA/ PARRY 

24. 
ALUMINIUM COMPOSITE 

PANELS. 

ALUCOBOND / ALSTRONG / EUROBOND / 

ALUDECOR 

25. 

CEMENT FIBER / CALCIUM 

SILICATE / REINFORCED 

MAGNESIUM SILICATE 

BOARD. 

VISAKA / TRILITE / SHERA / BISON. 

26. ACRYLIC SOLID SURFACE. 
LG Hausys, HI - MACS / DUPONT - MONTELLI / 

STARON / LOTTE - STARON. 

27. CARPET TILES FLOORING. 
GODREJ / ELEMENT / UNITEX / 

FLORTEX/VITOFLOOR/WELSPUN. 

 

NOTE: The Contractor shall use only above mentioned material.  All other 

materials shall conform to the specifications laid down. The Contractor shall take this 

into account while tendering rates / prices.  All materials and sections used should 

adhere to the manufacturer’s guidelines and the contractor must submit certificate 

from the manufacturer on usage of their specified product / section. 
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 PRICE BID 

PROPOSED LANDSCAPING WORK IN FRONT OF STATE BANK NIREEKSHAN 

BHAWAN, INTERNAL AUDIT DEPARTMENT, GACHIBOWLI, HYDERABAD 

DETAILED BILL OF QUANTITIES (BOQ) 

Item 

No. 
Item Description Unit Qty. 

Rate 

excl. 

GST (₹) 

Amount 

excl. GST 

(₹) 

SUB-HEAD-A: EARTHWORK 

1 

Excavating, supplying, stacking and 

filling of local/rough earth (including 

royalty) by mechanical transport for all 

lead also including ramming and watering 

of the earth in layers not exceeding 20 cm 

complete for all lead and lift. (earth 

measured in stacks will be reduced by 

20% for payment). This item includes 

loading, unloading, carriage for all lead & 

lifts, stacking, filling etc. including all 

tools and plants, labour, transportation 

etc. 

cum. 1,200.00 767.00 9,20,400.00 

2 

Rough dressing the trenched ground 

including breaking clods including all 

tools and plants, labour, transportation 

etc. 

sqm. 2,000.00 2.00 4,000.00 

3 

Excavating, supplying and stacking of 

good earth at site including royalty and 

carriage for all lead complete (earth 

measured in stacks will be reduced by 

20% for payment). This item includes 

loading, unloading, carriage for all lead & 

lifts, stacking etc. including all tools and 

plants, labour, transportation etc. 

cum. 300.00 1,346.00 4,03,800.00 

3.1 

Spreading of good earth in required 

thickness as per direction of officer-in-

charge (cost of sludge, dump manure and/ 

or good earth to be paid separately). 

Filling to be done in layers not exceeding 

20cm in depth, consolidating each 

deposited layer by ramming and watering 

as per direction of Engineer-in-charge, for 

all leads and for all lift including all tools 

and plants, labour, transportation etc. 

cum. 300.00 69.00 20,700.00 

3.2 Fine dressing of the ground. sqm. 2,000.00 5.00 10,000.00 
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SUB-TOTAL  EXCL. GST FOR SUB-HEAD-A: EARTHWORK (₹)= 13,58,900.00 

SUB-HEAD-B: HORTICULTURE WORK 

4 

Supplying, stacking and spreading of 25 

kg bags of vermicompost at site of work 

as per direction of Engineer-in-charge 

including all tools and plants, labour, 

transportation etc. 

each 

bag 
85.00 250.00 21,250.00 

5 

Providing and laying Paspalum 

conjugatum grass (Paspalum lawn grass) 

turf with earth 50mm to 60mm thickness 

of existing ground prepared with proper 

level and ramming with required tools 

wooden (Dhurmos) and then rolling the 

surface with light roller make the surface 

smoothen and light, watering with 

sprinkler and maintenance for 30 days or 

more till the grass establish properly as 

per direction of officer-in-charge 

including all tools and plants, labour, 

transportation etc. 

sqm. 1,900.00 240.00 4,56,000.00 

6 

Supply and Plantation of following well 

developed plants in various polythene bag 

sizes and planting the same as per 

direction of Engineer-in-charge, watering 

with sprinkler and maintenance for 30 

days or more till the plants establish 

properly as per direction of officer-in-

charge including all tools and plants, 

labour, transportation etc. 

        

6.1 Shrubs Plant         

6.1.a 

Pendanus 6" to 1 ft. with fresh and 

healthy foliage well developed in poly 

bag size 8*10 

each 200.00 60.00 12,000.00 

6.1.b 

Chlorophytum 6" to 1 ft. with fresh and 

healthy foliage well developed in poly 

bag size 8*10 

each 200.00 60.00 12,000.00 

6.1.c 

Syngonium 6" to 1 ft. with fresh and 

healthy foliage well developed in poly 

bag size 8*10 

each 200.00 60.00 12,000.00 

6.2 
Hedge Plant/ Ground Cover Plants 

/Seasonal Plants 
        

6.2.a 

Acalpya Holland Red 1.5 to 2 ft. with 

fresh and healthy foliage well developed 

in Polythene bag size 8*10 

each 1,500.00 40.00 60,000.00 
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6.2.b 

Clerodendron inerme 6" to 1 ft. with fresh 

and healthy foliage well developed in 

Polythene bag size 8*10 

each 1,500.00 40.00 60,000.00 

7 

Supplying and application of Thimet 10G 

(Phorate) insecticide for all leads and lifts 

as per direction of Engineer-in-charge 

including all tools and plants, labour, 

transportation etc. 

kg 20.00 165.00 3,300.00 

8 

Edging with bricks laid dry length wise, 

including required excavation, refilling, 

consolidating with hand packing and 

spreading surplus earth neatly within a 

lead of 50 m: Common burnt clay F.P.S. 

(non modular) bricks of class designation 

7.5 

metre 150.00 42.00 6,300.00 

SUB-TOTAL  EXCL. GST FOR SUB-HEAD-B: HORTICULTURE 

WORK (₹)= 
6,42,850.00 

TOTAL ESTIMATED COST EXCL. GST FOR SUB-HEAD-A + B (₹)= 20,01,750.00 

QUOTED BY TENDERER: IN % ABOVE (+) % BELOW (-) OR AT PAR =   

AMOUNT QUOTED BY TENDERER (₹) =   

AMOUNT QUOTED BY 

TENDERER IN WORDS =  
 

 

Note: Quoted amount should exclude GST. GST Will be paid extra as per actual. 
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PROPOSED LANDSCAPING LAYOUT 

 


