
TENDER ID: SBI/RBO /DHARAMSHALA HLC KANGRA 

SBI 
STATE BANK OF INDIA 

INVITES 

E-TENDER DOCUMENT FOR 

PROPOSED INTERIOR FURNISHING WORK OF STATE BANK OF INDIA, HLC KANGRA 
HIMACHAL PRADESH 

TENDER NOTICE THROUGH 

E—TENDERING PROCESS 

TECHNICAL BID 

Note-Entire tender document/NIT/Technical bid should be uploaded on the service provider portal. 

REGIONAL MANAGER, 
R.B.O. DHARAMSHALA (H.P.) 

TENDER SUBMITTED BY: 

NAME: 

ADDRESS: 

MAIL ADDRESS: 

NAME & PHONE NO. 

OF CONTACT PERSON: 

Pagel of 42 



NOTICE INVITING TENDER (NIT) 

State Bank of India (SBl) Invites Online Tenders from the Empaneled Civil Contractors (eligible 
only appropriate category) of SBI at SI-IIMLA (H.P.) for the E-TENDERING FOR INTERIOR 
FURNISHING WORK OF STATE BANK OF INDIA, HLC KANGRA HIMACHAL 
PRADESH. 

1 Name of the work E-TENDER[NG FOR Interior Furnishing 
Work of State Bank of India, HLC Kangra 
Himachal Pradesh. 

2 Estimated cost Rs. 20,84,450/- + GST 

3 Cost of Tender Documents Nil 
4 Quantum of Earnest Money 

Deposit (EMD) 
Rs. 20,850/-Drafts/BCs shall be in favor of State Bank of 
India," Payable at DHARAMSHALA (H.P.). "MSME/NSIC 
Certificates will not be accepted for exemption of EMD" 

5 Date and Time where tender 
forms are available 

From 18-05-2026 till 03-06-2026 up to 12:30 pm at 
www.sbi.co.in/SBI in the News procurement News and 
https ://www.tenderwizard.comISBlETENDER 

6 Last date and time of submission 
of online Tender on portal 

03-06-2026 upto 12:30pm 

7 Place. date & time for 
submission of e- tender Contact 
person email address. 

Complete Technical Bid and Price Bid - Portal) 18-05-2026 
Up to 12:30 PM at EMD submission Address: Regional 
Manager, State Bank of India, R.B.O., DHARAMSHALA 
(H.P.). 

8 Date. Time and Place of opening 
of e-Tender 

Online on 03-06-2026 at 12:30PM Regional Manager, State 
Bank of India, R.B.O., DHARAMSHALA (H.P.). 

9 Quantum of Security 
Deposit(percentage) 

1. Initial Security Deposit (ISD) —2% of the Tender value 
including EMD. 2. Retention Money-5% of the running bills 
and Total deduction of 5% of value of work including EMD, 
ISD. 

10 Terms of payment of Bills, if 
any (specifz the minimum value 
of work for payment of running 
Account bills) 

Minimum value of Running bill value- 8.O0Lakhs and above 

11 Stipulated time for completion 
of the Work/supply. 

60 Days from the date of the work order issued to the 
contractor or handing over of the site whichever is earlier. 

12 Penalty clause) Liquidated 
Damages 

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of 5% of the value of work would be 
strictly imposed. 

13 Validity period of the tender. Three (3) Months 
14 Defect Liability Period Twelve (12) Months 

15 Agency for arranging online 
bidding/E-Tendering 

MIs. Antares Systems Limited, Registered Office: #24, Sudha 
Complex, 3rd Stage, 4th Block, Bangalore— 
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5600079, Karnataka. Help Desk:75033476059/90443 14492/ 
90736077150/IS 1/152/960747585060/96074758723/260 
Contact Persons:(On working days 9AM to 6OPM) 
I. Mr. Pravesh Mani, Mobile No.:--9 19044314492 

e-Mail: praveshmani.t@antaressystems.com  
2.Mr. Abhay kr. singh, Mobile No,:+9 197089606060600 

c-Mail: abhavkurnarantaressysteins.coni 
16 Any additional information The quoted rate should be inclusive of materials, labour. 

wages, fixtures, transportation. installation, all taxes 
(excluding GST), wastages, Octroi. machinery, temporary 
works such as scaffolding, cleaning .overheads. profit. 
statutory expenses, incidental charges and all related expenses 
to complete the work. 

17 Evaluation of Price Bids and 
Finalization 

Only those Bidders who qualify in Technical evaluation 
would be shortlisted and the online price bids submitted 
by the bidders will be opened. However, these Indicative 
Price Bids would remain undisclosed to the Bidders. If the 
final LI bid is unreasonably low i.e.L1 bid is less by 100/n  
or more of the Estimated Cost, the contractor shall submit 
additional Security Deposit in the form of PBG/DD for an 
amount equal to difference in the 90% of the estimated 
cost vis-à-vis final tender amount quoted by the LI 
contractor. PBC/DD to be submitted within 7 days from 
issue of letter from Bank. If the Li bidder refuses to give 
the PBG, then the EMD will be forfeited, and the tender 
will be re-invited. The Li bidder will not be allowed to 
participate in the retendering process. 

18 Agreement Agreement by Vendor on RS. 500/- Stamp Paper and Cost 
is borne by the Contractor 

I. Bidders who have been debarred by the bank due to poor workmanship/Delay in execution of 
work they are not entitled to participate in this tender. 

2. Firm can visit the website (https://et .!1cicr.shi/) till last date of submission for changes. 
Corrigendum if any will be published only in https://www.tender\.vizard.conl   

3. LI Tenderer signed copy of entire tender document should be submitted within 3 days from date of 
tender opening. 

REGIONAL MANAGER, 
RBO DHARAMSHALA, H.P. 

co )J) 
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INSTRUCTIONS TO TENDERERS 

Online. e-tenders are invited for INTERIOR FURNISHING WORK OF STATE BANK OF 
INDIA, HLC KANGRA HIMACHAL PRADESH. 

I. Submission of BIDs /Tender Documents: Tenders should be submitted online on the website 
 In addition, scanned copy of the declaration 

given in the tender to be signed with seal and scanned proof of dealership/empanelment 
letter certificate should be submitted on- line with our service provider on the website at: 
https://www.tendcrizard.com/SBl  ETENDER. 

Contractors should submit / send EMD physically within due date of the tender at the office 
address mentioned the in NIT document. The tender will be rejected if the tenderer fails to 
submit the EMD. 

3. Contract documents consist of detailed plans, technical specification, schedule of quantities 
of the various classes of work to be done, and the set of conditions of contract' to be 
compiled with by the person whose tender may be accepted. The documents are available in 
the website htips://ww .tenderizard.com/SE3IETENDER  

4. Tenders should be submitted online (As mentioned in NIT). 

5. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft! 
Banker's Cheque payable at DHARAMSHALA ( H.P.) and drawn in favour of State Bank of 
India. otherwise the tender is liable for rejection. 

6. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall 
be 2% of the accepted value of the tender, by means of D.D. in favour of State Bank of 
India, DHARAMSHALA The Initial security deposit is to be paid by the Contractor to Bank 
within 7 days of intimation to him of the acceptance of the tender. No interest is allowed on 
the above said security deposit (EMD. lSD) 

7. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of 
the running bill shall be recovered as retention money, till the total retention amount 
including the EMD and ISD amounts already with the Bank become 5% of the value of the 
contract amount. This amount is called as Total Security Deposit, which consists of three 
components. 

a) EMD-Earnest Money Deposit. 
b) ISD-lnitial Security Deposits. 
c) RM-Retention Money. 

The total security deposit will be kept with the Bank. And total security deposit may be 
refunded after the end of defects liability period (one year), provided he has satisfactorily 
carried out all the works and attended to rectification of all defects in accordance with the 
conditions of the contract. In case of failure on the part to do so, the cost of rectifying the 
defects through any other agency shall be deducted from the amount of security deposit due 
to the contractor. 
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8. Completion of work: 
i) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the architects/Bank. 
ii) The 'defects liability period as prescribed in the contract shall commence only from date of 
such virtual completion. 
iii) Any defect that may appear within the defect's liability period shall be rectified by the 
con- tractor within reasonable time on receipt of necessary instructions from Bank to that 
effect. 

9. The acceptance of a tender will rest with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or all 
the tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 
rejected. 

10. All compensation or other sums of money payable by the Contractor to Clients under the 
terms of this contract may be deducted from the security deposit, or from any sum that may 
be or may become due to the Contractor on any account whatsoever and in the event of the 
Security Deposit being reduced by reasons of any such deductions, the Contractor shall 
within 7 days of being asked to do make good in by DD any sum which have been deducted 
from his security deposit. 

II. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected. 

12. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 
contractors who resort to canvassing will be liable to rejection. 

13. The tenderer should quote their(own) rates for undertaking the work. 

14. GST as applicable will be reimbursed by Bank as specified in NIT. 

15. All taxes other than GST, other statutory obligation in respect of this contract. as applicable. 
shall be payable by contractor including transportation and TA / DA of the workers at site 
and the Bank will not entertain any claim whatsoever in this respect. 

16. I.T. will be recovered as per Government Rules 

17. Time is the essence of the contract. The work should be completed on time as mentioned in 
the NIT. The successful Contractor will have to give CPM/PERT chart of various activities 
of works to be done so that the work gets completed within the stipulated time. The chart 
shall be submitted within 7 days from the date of acceptance of the tender. 

18. Tenders for works shall remain open for acceptance for a period of 90 days from the last date 
of tenders. If the tenderer withdraws his tender before the expiry of the said period or makes 
any modifications in terms and condition of the tender which are not acceptable to the Bank. 
then the bank without prejudice to any other right or remedy is at liberty to forfeit the earnest 
money. 
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19. The successful tenderer, after the work is awarded, he will have to enter into an agreement 
with the competent authority of the bank. 

20. The tenderer must co-ordinate with the other agencies such as CIVIL/Furnishing! Electric-
al/IT/Fire/AC etc. 

21. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations/restrictions if any and other information required for the proper execution of the 

work. 

22. The work may be carried out on any floor level as per site condition. Please note that 
materials and machines are required to be carried on head load and the same must be 
accounted in the costing. Please note that no separate cost shall be allowed for head load. 

23. The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment !execution of work. Bank reserves the right 
to omit / delete any item(s) of work from the schedule at the time of allotment / before. 
Contractor will be paid for the actual work done at the site duly verified by the concerned 
official of the bank. 

24. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour 
charges paid shall be maintained and shall be presented regularly to the Employer's for 
checking. The settlement will be made based on figures arrived at jointly and taking unit 
price given in the contract assigned to the successful Tenderer. In case of extra items where 
similar or corn- parable items are quoted in the tender; extra rates shall be based on tender 
rates. 

25. If the rate quoted by the contractor for any item / items are not workable or abnormally 
lower than the market rate, the bank may demand Bank guarantee from the contractor for 
satisfactory completion of these work. The bank guarantee amount will be not less than50% 
of the estimated amount of the items for which the rates are not workable or abnormally low. 
This bank guarantee will be released after completion of these works (unworkable and 
abnormally low rated items) to the satisfaction of the bank. 

26. The contractor shall submit the bar chart! CPMI PERT as well as shall submit the insurance 
cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) 
days from the acceptance of work order. 

27. The work must be started within immediately from the date of receipt of work order! mark 
out at site; whichever is later. In case of work not being started within this stipulated 
period, the bank reserves the right to cancel the work order duly forfeiting the Earnest 
money deposit. 

28. Contractor should get approval of the samples of materials in advance with Bank's 
Engineer/project architect be- fore use of the same in the work' 

29. Bank has the right to offer the contractor to modify the old material wherever! whenever 
necessary instead of new supplies. 

30. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes (excluding GST), wastages, Octroi, machinery, temporary works such 
as scaffolding. cleaning, overheads, profit, statutory expenses, incidental charges and all 
related expenses to complete the work. 

31. The tenders shall summarily have rejected, if any one of the above said requirements has not 
been complied with. 
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32. The Bank will not be bound to accept the lowest tender and reserves the right to accept or 
reject any or all the tenders without assigning any reason whatsoever. 

33. The contractor should fulfil the labour regulation guidelines stipulated by the governments. 

34. No advance payment in any form will be granted for the works proposed. 

35. Period of taking up the final bill will be one month from/after satisfactory virtual completion 
or the date of submission of the final bill whichever is later. 

37. Contractor is advised not to engage child labour during the contract period 

38. The SBl reserves the right to cancel or postpone the tenders at any stage without assigning 
any reason. 

39. Firm should be visiting the website till last date of submission for changes! corrigendum if 
any. 

40. Tender documents found partly or fully modified / altered! corrected etc. shall stand 
summarily rejected 

41. The make of materials should be chosen strictly from the approved makes as given in the 
tender. Using of the multi brands is not permissible. Single brand should be used for entire 
project. 

42. Any clarifications sought after opening of the tenders will not be entertained at any cost. 

REGIONAL MANAGER, 

R.B.O. DHARAMSHALA 

(H.P.). 
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FORMOFSUBMISSIONOF TENDER (To be filled by the tenderer) 

REGIONAL MANAGER 

RBO DHARAMSHALA 

H.P. 

Dear Sit-Is, 

REF: Interior Furnishing Work of State Bank of India, HLC Kangra Himachal Pradesh. 

I/We hereby declare that 1/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract. Special conditions. 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers! natural source of materials Technical Specifications of schedule of 
quantities, and clearly understood all the same and on the basis of the same I! We have quoted 
our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents. 

I / We do here by undertaken to execute and complete the whole or part of the work (as desired 
by you) at the respective rates quoted. 
1/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demand draft 
drawn in favour of SBI, DHARAMSHALA ( H.P.); along with this tender for due execution of 
the work at my! our tendered rates. 
In the event of this Tender being accepted I! We agree to enter into the agreement and submit 
the declaration on requisite non-judicial stamp papers as and when required and execute the 
contract ac- cording to your form of Agreement etc., in default whereof, I! We do hereby bind 
my-self! ourselves to forfeit the aforesaid deposit. 

In the event of this Tender being accepted I! We agree to obtain the labour license and the CAR 
and Third-party insurance policy and deposit the balance E.M.D. amount and adhere/comply to 
all other instructions as given in TENDER DOCUMENT. 
I / We further agree to complete the work included in the said schedule of quantities as 
mentioned in NIT from the date of the work order issued to commence the same. 

Date of commencement shall be either one week from the date of work order issued to the 
contractor or the date on which mark out of work at site has been given to contractor; which ever 
is later. 
I! We agree not to employ sub-contractors other than those that may be approved by Employer. 

I / We agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on 
such items for whom same is to be levied by! for the government, and the rates quoted by me / 
us are inclusive of all the same. 

Yours Faithfully, 

Contractor's Signature 
Signature of Witness: 
Name:  
Address 
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GENERAL NOTES 

I. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 
a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

hitps:/'www.tenderwizard.com/SBlETENDER. In addition, scanned copy of the 
declaration to be signed with seal and scanned proof of valid dealership certificate should 
be submitted online with our service provider on the website at: 
https:/www.tenderwizard.com/SB  1E1 ENDER. 

b) In the event of the tender being submitted by a firm, it must be signed by a member or 
members of the firm having legal authority to do so, and if called for, the legal documents 
in support thereof must be produced for inspection and the same in the case of the firm 
carried out by one member ofajoint family. It must disclose that the firm is duly registered 
under the India Partnership Act. Any tender signed by a member not holding a power of 
attorney shall be treated as invalid. 

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum 
period of three months from the last date of receipt of tenders. The tenders must be 
unconditional. Conditional tenders may be summarily rejected. 

2. RATES TO INCLUDE: 
While quoting their rates the tenderer should include the following if otherwise not stated 
herein be- fore. 

a) Necessary cost of taking samples of materials supplied by them for the work, testing of 
the same at Govt.s/approved laboratory including transportation. cost of the samples, as 
and when required. 

b) Submission of test reports of other materials as may be specified by Bank's Architect/Engineer. 

3. STORAGE OF MATERIALS: 
The contractor shall not store their materials and debris within the premises other than the 
work site handed over to him. 

5. LABOUR HUTMENT: 
Shelter or stay and other amenities for the labors must be arranged by the contractor at his own 
expense and responsibility (outside the Bank premises). 

6. IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or for any 
decisions instructions / want of details from Employer or for any of the conditions. the 
contractor shall be allowed reasonable extension of time by the employer but any claim for idle 
labour shall not be entertained by the employer. Contractor's quoted rates should include for 
all such contingencies. 

7. The contractor shall engage one competent person at site who shall take the instructions 
from the Employer. The work should not suffer due to lack of supervision, manpower and 
materials. 

8. The Contractor is required to co-ordinate his works along with other agencies working at 
site. He has to reimburse any of the damage made by him or any of his representatives for 
any of the other agency or owner at site. 
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9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 
partition, Paneling, masonry work etc., and providing panels of the same finish in 
partitions, panelling shall not be paid extra. 

10. The contractor is required to fabricate a sample where required, or any item so installed for 
approval. Any changes made by the Architect/Employer, in the sample to the specifications 
as mentioned in the tender, shall not be deducted or paid extra. 

11. All measurements given in the schedule hereunder are for the purpose of tender only. 
Payment will be made on actual measurement of the work done. 

12. All measurements shall be as per relevant I.S. standards. 

Signature of the Contractor Page 10 of 49 



GENERAL CONDITIONS OF CONTRACT 

Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and, in the drawings. 
the work shall be carried out as per standard specifications and under the direction of 
Employer. 

I. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except where 
the subject or con- text otherwise requires. 

a) Employer: The term employer shall denote SBI (State Bank of India) having at 
REGIONAL MANAGER .R.B.O. DHARAMSHALA (H.P.) and any of its employees 
representative authorized on their behalf. 

b) Architects / Consultants: The term Architects shall mean the Architects appointed by 
the employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank 
to decide whether to appoint Architect or not and to change the Architect at ally stage of 
work. 

c) Contractor: The term contractor shall mean (Name and address of the 
contractor) and his I their heirs, legal representatives, assigns & successors. 

d) Site: The site shalt mean the site where the works are to be executed, i.e. Interior 
works, at SB! Branch including any building and erection thereon, allotted by the employer 
for the contractors use. 

e) Site Engineer: Any Engineer appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to be positioned at site to supervise 
the work. 

1) Drawings: The work is to be carried out in accordance with drawings, specifications, 
the schedule of quantities and any further drawings which may be supplied or any other 
instruction, which may be given by the Employer or Architects during the execution of the 
work. 

All drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer I Architects shall be given access to such 
drawings or schedule of quantities wherever necessary. 

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings 
and / or dimensional sketches therefore and have it confirmed by the Employer as case maybe 
prior to taking up such work. 

The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least I Odays 
ahead from the time when it is required for implementation so that the Employer may be able 
to give decision there- on. 

"The Work shall mean the work or works to be executed or done under this contract. 
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• "Act of Insolvency" shall mean any act as such as defined by the Presidency MAINs 
Insolvency Act or in Provincial Insolvency act or any amending status. 

• "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming 
part of this contract. 

• Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the contractor. 

• "Contract" shall mean the Articles of Agreement, the general conditions special conditions. 
the appendix. the schedule of quantities, specifications and drawings attached here to and 
duly signed. 

• 'Contract Price shall mean the sum named in the Tender subject to such additions there to or 
deductions there from as may be made under the provisions hereafter contained. 

• 'Notice in Writing' or written notice shall mean a notice in writing, type or printed 
characters sent (unless delivered personally or otherwise provided to have been received) by 
registered post to the last known private or business address or registered office of the 
addressee and shall be deemed to have been received when in the ordinary course of post. it 
would have been delivered. 

• 'Net Prices' any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the tender shall be the sum arrived at by adding 
to or deducting from the actual figure appearing in the tender as the price of that item a 
similar percentage or proportionate sum. Always providing that in determining the 
percentage or proportion of the sum so added or deducted by the contractor, the total amount 
of any Prime Cost items and provisional sums of money shall be deducted from the total 
amount of the Tender. The expression net rates or 'net prices when used with reference to 
the contract or account shall be held to mean rates or prices so arrived at. 

• 'Virtual Completion' shall mean the premise is in the opinion of the Employer fit for 
occupation. 

• Words importing persons include firms and corporations. Words importing the singular 
only, also include the plural and vice versa where the Context requires. 

2. SCOPE OF WORK/CONTRACT 
The Brief Scope of work as advised in NIT. 

The Contractor shall carry out and complete the said work in every respect in accordance with 
this Contract and with the directions of and to the satisfaction of the Employer. The Architect 
with approval of Employer issue further drawings and/or written instructions, detailed 
directions and explanations which hereafter collectively referred to as instructions' in regard 
to: 

• The variation or modification of the design quality or quantity of works or the addition 
or omission or substitution of any work. 

• Any discrepancy in the drawings or between the schedule of quantities and/or drawings 
and br specification. 

• The removal from the site of any defective material brought thereon by the contractor 
and the substitution of any other material thereof. 

• The demolition removal and/or re-execution of any work executed by the contractor/s. 
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• The dismissal from the work of any persons employed there upon. 
• The opening up for inspection of any work covered up. 
• The rectification and making good of any defects under clauses hereinafter mentioned 

and those arising during the maintenance period (Defect Liability Period). 

The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer's or his agent / Architect's instructions, provided always that verbal instructions. 
directions and explanations given to the contractor's or his representative upon the works by 
the Employer's or his agent / Architects shall, if involving a variation, be confirmed in writing 
to the contractor/s within seven days. No works, for which rates are not specifically mentioned 
in the priced schedule of quantities, shall be taken up without written permission of the 
Employer. The employer as provided in clause "variation" shall fix rates of items not 
mentioned in the priced schedule of quantities. Regarding all factory-made products for which 
ISI marked products are available, only products bearing ISI marking shall be used in the work. 

3. TENDERER SHALL VISIT THE SITE 
Intending tenderer shall visit the site and make him thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport conditions, effective 
labour and materials, access and storage for materials and removal of rubbish. The tenderer 
shall provide in their tender for cost of carriage, freight and other charges as also for any 
special difficulties and including police restriction for transport etc., for proper execution of 
work as indicated in the drawings. The successful tenderer will not be entitled to any claim of 
compensation for difficulties faced or losses incurred on account of any site condition. Work to 
be done in phase manner. 

4. TENDERS 

The Employer reserves the right to reject the lowest or any tender. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates 
shall be submitted. The Employer/Architects shall not be bound to recognize the contractor's 
analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as 
"lump sum" contract, unless otherwise specified. 

All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved, 
directly related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection. In the case of lump-
sum charges in the tender in respect of any items of work will be made for the actual work 
done on the basis of lump sum charges as will be assessed to be payable by the Employer / 
Architects. 

The employer has power to add, omit from any work as shown in drawings or described in 
specifications or include in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the contractor without authorization from the 
Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of three 
months from the date of opening of the tender. 
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5. AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the draft 
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and 
legal expenses. incidental thereto. However, the written acceptance by the employer of a tender 
will constitute a binding contract between the employer and the person so tendering such 
formal agreement is subsequently executed. 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work. and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and 
other companies, and br authorities with whose systems the structures were proposed to have 
connection and shall before making any variations from the drawings or specifications that 
may be associated to so conform, give the Employer / Architects written notices specifying the 
variations proposed to be made and reasons for making them and apply for instruction thereon. 
The Employer / Architects on receipt of such intimation shall give a decision within a 
reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bye- laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer The Contractor shall identifij the Employer against all claims in respect of patent 
rights, designs, trade- marks or name or the protected rights in respect of any constructional 
plant, machine, work or material used for or in connection with the works or temporary works 
and from and against all claims, demands, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 
arising from such claims, unless he has in- formed the Employer/ Architects, before any such 
infringement and received their permission to proceed and shall himself pay all royalties. 
license fees, damages, coat and charges of all and every sort that may be legally incurred in 
respect thereof. 

7. TAXES AND DUTIES 
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties 
royal- ties, cess, local charges if applicable. No extra claim on this account will in any case be 
entertained. 

8. NOTICES AND STATUTORY REGULATIONS: 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations 
for the successful completion of the contract works. 
The whole of the work is to be complied with as per the requirements and bylaws of the 
relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970. 

9. QUANTITY OF WORK TO BE EXECUTED 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure shall be considered to be approximate and no liability 
shall attach to the employer for any error may be discovered therein. The Employer reserves 
the right to execute only a part or the whole or any excess thereof without assigning any 
reason, therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the correctness 
andsufficiencyothistenderfortheworksandofthepricesstatedintheScheduleof 
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Quantities and / or the Schedule of Rates and Prices, which rates and prices shall cover all 
things necessary for the completion of the works. 

10. OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this contract or any 
work, which is not included in this contract by the other Agency, or persons and contractor 
shall allow all reasonable facilities and use of his scaffoldings for the execution of such work. 
The main contractor shall extend all cooperation in his regard. 

11. Tenderer should deposit EMD as mentioned in the NIT. 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The Contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and specifications 
taken together whether the same may or may not be particularly shown or described therein 
provide that the same can reasonably be inferred there from and if the contractor finds any 
discrepancies therein he shall immediately and in writing , refer the same to the Employer / 
Architects whose decision shall be final and binding. 

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

The Contractor shall be allowed admittance to the site on the 'Date of Commencemenf stated 
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly 
proceed with to complete the same. On or before the 'Day of Completion' stated in the 
Appendix subject nevertheless the provision for the extension of time hereinafter contained. If 
in the opinion of the Employer/Architect the works be delayed: 
a) By force majeure 

b) By reason of any exceptionally inclement weather or 

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners of public authorities arising, than through the Contractor's won default or 

d) By the works or delays of the contractors tradesmen engaged or nominated by the 
Employer. 

Architect and not referred in the Schedule of Quantities and/or specifications or 

e) By reason of Furnishing, commotion, local combination of workmen or strike or lock-out 
affecting any of the buildings traders or 

1) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to pre- pare such instructions, the employer shall make a fair and reasonable 
extension of time for completion of the Contract works. 

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 
thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to 
prevent delay and shall do all they may reasonably be required, to the satisfaction of the 
employer to proceed with the work. 

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM 
Pro- gram for carrying out the work stage in the stipulated time for the approval of Architect / 
Employer and follow strictly the approved time schedule incorporating charges if any, to 
ensure the completion of the work in stipulated time. A graph or chart on individual work shall 
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be maintained showing the proportionate progress of work week by week a weekly progress 
report stating the number of skilled and unskilled laborers employed on the work, working 
hours done, place, type, and quantity of work done during the period. 

The Contractor must inform the employer within 10 days in advance of all drawings and 
detailed required by him from time to time. The Contractor shall adhere to the approved 
program and arrange for the materials and labour etc. accordingly. 

Despite repeated instructions, if the Contractor fails to show proportionate progress of the 
work, the Architect / Employer may take suitable action and deemed fit without prejudice to 
any terms and conditions of the contract. 

14. LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the Employer /Architects within the 
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as 
given below by way of liquidated damages and not as penalty during which the work remains 
uncommenced or unfinished after the expiry of the completion date. 

If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount 
for each week beyond the date that the work remains incomplete subject to maximum of5%of 
the contract value. 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
All the works specified and provided for in the specifications or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and most 
workmanlike manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and instructions 
as may from time to time be given by the Employer I Architects during the execution of the 
work and to his entire satisfaction. 

All mandatory tests shall be carried out as per CPWD specifications. If required by the 
Employer / Architects, the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the Employer I 

Architects at his own cost to prove that the materials etc., under test conform to the relevant I.S 
Standards or as specified in the specifications. The necessary charges, transporting, testing etc., 
shall have to be borne by the contractor. No extra payment on this account should in any case 
be entertained. 

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and 
must include charges for import duties, and other charges and must be the best of their kind 
available and the contractors must be entirely responsible for the proper and efficient carrying 
out of the work. The work must be done in the best workmanlike manner. Samples of all 
materials to be used must be submitted to the Employer when so directed by the Engineer and 
written approval from Employer must be obtain prior to placement of order. 
Any damage (during the work) to any part of the work or to the premises for any reasons due 
to rain, storm or neglect of contractor shall be rectified by the contractor in an approved 
manner at no extra cost. 
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Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes. 
The contractor shall cover up and protect from damage, from any cause, all new work and 
supply all temporary doors, protection to windows, and any other requisite protection for the 

execution of the work whether by himself or special tradesmen or sub-contractor and any 
daniage caused must be made good by the contractor at his own expenses. 

Contractor should take all precaution to safeguard the flooring and if any damages to the 
flooring should be rectified by the contractor in the same quality at his own cost. 

16. REMOVAL OF IMPROPER WORK 

The Employer shall during the progress of the work have power to order in writing from time 

to time the removal from the work within such reasonable time or times as may be specified in 
the order of any materials which in the opinion of the Employer I Architects are not in 

accordance with specification or instructions, the substitution or proper re-execution of any 

work executed with materials or workmanship not in accordance with the drawings and 

specifications or instructions. In case the con- tractor refuses to comply with the order the 

Employer shall have the power to employ and pay other agencies to carryout the work and all 

expenses consequent thereon or incidental thereto as certified by the Employer / Architects 

shall be borne by the contractor or may be deducted from any money due to or that may 

become due to the contractor. No certificate shall relieve the contractor from his liability in 

respect of unsound work or bad materials. 

17. SITE ENGINEER 

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the 
Employer. The duties of the Employer representative are to watch and supervise the works and 
to test any materials to be used of workmanship employed in connection with the works. He 

shall have no authority either to relieve the Contractor of any of his duties or obligations under 
the Contract, or except those expressly provided hereunder, to order any work involving delay 

or any extra payment by the Employer or any variation of or in the works. 

The contractor shall afford the Employer's representative every facility and assistance for 

examining the works and materials and checking the measuring time and materials. Neither the 

Employer's representative nor any assistant to the Architect shall have power to revoke, alter 
enlarge or relax the requirements of this Contract, or to Sanction any day-work, additions, 

alterations, deviations or omissions unless such an authority may be specially conferred by a 
written order of the Employer. The Employer's Representative shall have to give notice to the 
Contractor or his foremen about the non-approval of any work or materials and such works 

shall be suspended or the use of such material should be discontinued until the decision of the 
employer/Architect is obtained, the work will from time to time be examined by the Architect 

or the Employer's representative but such examinations shall not in any way exonerate the 
Contractor from the obligation to remedy defects which may be found to exist at any stage of 
the work of after the same is completed. Subject to the limitations of this cause, the Contractor 
shall take instruction from the Architect / Employer. 

18. CONTRACTOR'SEMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work who 
shall be available (by turn) throughout the working hours to receive and comply with 

instructions of the Employer / Architects. The contractor shall engage at least one experienced 
Engineer as site in-charge for execution of the work. The contractor shall employ in connection 

with the work persons having the appropriate skill or ability to perform their job efficiently. 
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The contractor shall not employ labour below the age of sixteen years and who is not an Indian 
National. 
Any laborer supplied by the contractor to be engaged on the work on day work basis either 
wholly or partly under the direct order or control of the Employer or his representative shall be 
deemed to be a person employed by the contractor. 

LOCAL LAWS, ACTS, REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly adhere to all 
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and 
other safety regulations. The agency shall comply with the provision of all labour legislation 
including the latest requirements of all the acts, laws, any other regulations that are applicable 
to the execution of the tests. 
• Minirnumwagesact, 1948(Amended) 
• Paymentofwagesact, 1936 (Amended) 
• Workmen' scompensationacti 923(Amended) 
• Contract labourRegulationandAbolitionact 1970andCentralrules 197 1(Amended) 
• Chief Labour Commissioner(C), Ministry of Labour & Employment vide Gazette 

notification 
No.F.No. 1/ I3(3)/2017-LS-Ildated 20thApril20 I 7onminimumwages. 

• Apprenticeact 196 l(Amended) 
• Industrial employment (Standing order) Act 1946(Amended) 
• Personal injuries (compensation insurance)Act 1963 and other modifications 
• Employees' Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

Shop and Establishment Act Employer's Liability Act. 
• Any other Act or enactment thereof and rules framed there under from time to time. 

The contractor shall keep the Employer saved harmless an indemnified against claims if any of 
the workmen and all costs and expenses as may be incurred by the Employer in connection 
with any claim that may be made by any workmen. 
The contractor shall comply at his own cost with the order for requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance of 
proper environmental sanitation of the area where the contractor's laborers are housed or 
accommodated, for the prevention of smallpox, cholera, plague, typhoid, malaria and other 
contagious diseases. The contractor shall provide, always maintain and keep in good sanitary 
condition adequate sanitary accommodation and provide facilities for pure drinking water for 
the use of men engaged on the works and shall remove and clear away the same on completion 
of the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any 
kind on the works or the lands adjoining the same. The contractor shall arrange to provide first 
aid treatment to the laborers engaged on the works. He shall within 24 hours of the occurrence 
of any accident at or about the site or in connection with execution of the works report such 
accident to the Employer and also to the competent Authority where such report is required by 
law. 

19. DISMISSAL OF WORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct him. Such discharges shall not be the basis of any claim 
for compensation or damages against the Employer or any of their officer or employee. 
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20. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part. 
share or interest therein nor, shall take a new partner, without written consent of the Employer 
and no subletting shall relieve the contractor from the full and entire responsibility of the 
contract or from active superintendence of the work during their progress. 

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 

The contractors under the terms of the contract are required to keep the works duly insured 
under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the 
Project value or Tender value until the Completion of the project or handing over whichever is 
later. The insurance policies should be taken in the joint names by the contractors and the same 
should be renewed at appropriate time. 

The contractor shall be responsible for all injury to the work or workmen to persons, animals or 
things and for all damages to the structural and / or decorative part of property which may arise 
from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-
contractor's employees, whether such injury or damage arise from carelessness, accident or 
any other cause whatsoever in anyway connected with the carrying out of this contract. The 
clause shall be held to include inter-alias, any damage to buildings whether immediately 
adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as damages 
caused to the buildings and the works forming the subject of this contract by rain, wind or 
other inclemency of the weather. The contractor shall indemnif the Employer and hold 
harmless in respect of all and any expenses arising from any such injury or damages to the 
person or property as aforesaid and also in respect of any claim made in respect of injury of 
damage under any acts on compensation or damage consequent upon such claim. 

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver 
the whole of the contract works complete and perfect in every respect and so as to make good 
or other- wise satisfy all claims for damages to the property of third parties. 

The contractor shall affect the insurance necessary and indemnifj the Employer entirely from 
all responsibility in this respect must be affected jointly in the name of the Employer and 
contractor and the policy lodged with the Employer. The scope of insurance is to include 
damage or loss to the con- tract itself till this is made over in a complete state. Insurance is 
compulsory and must be affected from the very initial stage. The contractor shall be 
responsible for anything, which may be excluded from damage to any property arising out of 
incidents, negligence or defective carrying out of this contract. 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges, and expenses arising or accruing from or in respect of 
any such claim or damages from any sums due to or to become due to the contractor. 

22. MEASUREMENTS 

Before taking any measurement of any work the Site Engineer or employer's representative 
shall give reasonable notice to the contractor. If the contractor fails to attend at the 
measurements after such notice or fails to counter sign or to record the difference within a 
week from the date of measurement in the manner required by Site Engineer or by the 
subordinate deputed by him as the case may be is final and binding on the contractor and 
contractor shall have no right to dispute the same. 

The Employer I Architect shall issue a certificate after due scrutiny of the contractor's bill 
stating the amount due to the contractor from the Employer and the contractor shall be entitled 
to payment thereof within the period of honoring certificates named in these documents. 
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23. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer's I 

Architects. Normally one interim bill shall be prepared each month subject to minimum value 
as stated in these documents. 

The bills in proper forms must be duly accompanied by detailed measurements in M-book in 
support of the qualities of work done and must show deductions for all previous payments, 
retention money. etc. 

The Architect shall issue a certificate after due scrutiny of the contractor's bill stating the 
amount due to the contractor from the Employer and the contractor shall been titled to payment 
thereof, within the period of honoring certificates named in these documents. 

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and 
retention money as described in this document. The refund of retention money will be made as 
specified. If the Employer has supplied any materials or goods to the contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the contractor 
in accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and 
taken away and reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part there of in any respect or the accruing of any claim, 
nor shall, it conclude, determine or affect in any way the power of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise 
or in any other way vary or affect the contract. The final bill shall be submitted by the 
contractor within one week of the date fixed for completion of the work or of the date of 
certificate of completion and payment shall be made within one month from the date of receipt 
of the bill. 

Final Payment 
The final bill shall be accompanied by a certificate of completion from the Architects. 
Payments of final bill shall be made after deduction of Retention Money as specified, which 
shall be refunded after the completion of the Defects Liability Period after receiving the Project 
architect/Bank's Engineer's certificate that the contractor has rectified all defects to the 
satisfaction of the Employer. The acceptance of the payment of the final bill by the contractor 
would indicate that he has no further claim in respect of the work executed. 

24. VARIATION/DEVIATION 

The tender rates shall be fixed and applicable for any increase or decrease in the tendered 
quantities. The Employer / Architect can increase or decrease any quantities to any extend or 
even delete particular item as per the site requirements and the contractor shall not be paid 
anything extra on this ac- count. Nothing extra will be paid by the Bank on account of 
omission / deletion of items or decrease in the quantity of items. The Bank shall not entertain 
any claim whatsoever from the contractor on this account. 

The price of all additional items/non-tendered items will be worked out on the basis of rates 
quoted for similar items in the contract wherever existing. If similar items are not available, the 
rates for such items will be derived as per standard method of rate analysis based on prevalent 
fair price of labour, material and other components as required with 15% towards contractors 
profit and over- heads. 
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C.P. Wastes a). Parko 
b). Kingston 

Centrifugally Cast (Spun) Iron Pipes & 
Fittings for Soil, Waste & Vent Pipe Work 

a). Jajaswals Neco 
b). Nagpur 

G.l .Pipes a). Tata 
b). Jindal,Hissar 

G.l. Fittings a). "R"Brarid 
b). UnikBrand 

Glass/Lacquered Glass. 
Saint Gobin/TATA/Ashi 

Paints 
Nerolac/Berger /Asian 

Vitrified Floor Tiles 
Kajaria/Johnson/ Nitco/RK 

Wall Ceremic Tiles 
Kajaria/JohnsonfNitco/RK/somany 

Sainitary Ware/Urinals/Urinal Partitions Hindware/Johnson/Cera/Paryware 

Stainless Sink 
Neelkanth/iyanafNirali 

CP Fittings 
Jaquar 

Steel- TMT 
IS 1/Sail! Jindal/Tata/Rathi/Barnala 

Aluminum Sections 
Jindal/Hindalco! Mahavir 

SIGNATURE OFCONTRACTOR WITH SEAL 

I Samples of all items shall be approved by the Architect/Engineer in charge before use. 

2 Work will be carried out as per tender specifications /drawings and instructions of Architect / 
Bank's Engineer. 

3 Work shall be done as per CPWD/tender specifications/drawings & instructions of architect 
/ Bank's Engineer & material shall be of the make as mentioned above, asper CPWD & of ISI 
mark. 

4 Bank may ask for the bills I cash memo of various items purchased by the Contractor from the 
market, for its satisfaction. 
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Ceramic Glazed Wall Tiles lstqualitytilesofl-I&RJohnson,Kajaria,RAK 

MS Bars TISCOIRATHI/KAMDHENU/SAIL 

Sand Coarse river sand meeting IS criteria 

Cement Bearing ISI Mark, 43 grade, ordinary Portland 
Cement(OPC)ofAmbuja,VIKRAM.JK,Shri,JP, CCI, 
ACC 

HDMR ActionTesa!Green! Archid 

Vitrified Floor Tiles JohnsonandJohnson, Kajaria,RAKetc 

Water Proofing Compounds CICO,Pidilite,STP.SIKKA.FOSROC 

Paints & Distempers IC1,AsianPaints,Nerolac, Berger 

Red-Oxide/ ZnChromate AsianPaints,Nerolac, Berger 

WaterProof Cement Paints ICI,Asian,SnowcemPlus 

Exterior Acrylic Paints Nerolac,Asian,SnowcemPlus 

Glazing Float Glass Modiguard(FloatGlass).lndoAsahi(TATA).ST Gobain 

Polysulphide Sealant Pidilite.Choksey. STP 

Aluminum Jindal,Valvo,Hindalco, Mahavir 

Chowkats Deodarwoodlhardwood—saal.teak,marandi. champ. 

Hardware Fittings 

Ferrous ISI marked(approved by Bank)(Medium Class), 
Jindal, Tata, Prakash Surya 

Non-Ferrous IS! marked(approved by Bank)Neco, Cial.AC 

Door Closer lSlmarked(approved by Bank)Kicli.Kaff Pans, hyper, 
Godrej, Donna 

Laminated Sheets Aica,Archid,Century, 

Vitreous China Sanitary Ware a). Parryware 
b). Hindustan Sanitary' ware 
c). Cera 

C.P. Brass Fittings & Fixtures a).Jaquar 
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14 Telescopic Channel Ebco/ Haffele/ Godrej/ Ozone/Doorset / Herison 

IS Ceiling Grid Armstrong/ Diken! Dexune 

16 Gypsum Board 
Gyproc/Saint Gobainllndia Gypsum/USG Boral. 

17 
Sanitary Ware/Urinals/Urinal Partitions 

Hindware/Perryware/Jaguar 

18 Stainless Sink Neelkanth!JyanalNirali/Kaff/Hindware/Franke! futura 

19 CP Fittings Jaquar/Hindware/Johnson/Cera 

20 Flush Doors ISiMarked 

21 
Door Stopper 

Hettich! Haffele/Dorma'Godrej 

22 Cable Manager(60mm) 
Metal —0060ZN1(Ebco). PVC —0060 (Ebco) 
Black/Ivory/Greycolor. 

2j 
Floor Spring 
(ModelNo:-HTSFS463) 

Ozone/Dorma/Godrej/doorset 

24 Roller/Venetian Blind Vista /Mac/HounterDouglas 

25 ACP Alucobond,ALUDécor,Alstrong,Alstone 

26 Texture Paint Terraco/Spectrum 

27 Aluminum Door & Window Section Jindal/ Hindalco 

28 Aluminum Fittings Jindal,Hindalco,Bharat,Maan 

29 Drawer Sliding Fittings Ebco/godrej/KichlHettich!Haffle/Ozone 

30 Oil Bound Distemper Nerolac,Asian,Berger/lndigo/JSW 

31 Synthetic Enamel Paint Nerolac,Asian,Berger/Indigo/JSW 

32 Acrylic Emulsion paint Nerolac,Asian/lndigo/JSW 

33 Wooden Flooring Pergo,Xylox,Aniistrong,Vista 

34 Anti-skid Ceramic Tiles Kajaria,Johnson,RAKCeramics 

35 Ceramic Wall Tiles Kajaria,Johnson,RAKCeramics 

36 
Centrifugally Cast (Spun) Iron Pipes & 
Fittin2s for Soil, Waste & Vent PipeWork 

a). JajaswalsNeco 
b). Nagpur 

37  G.l. Pipes a). Tata 
b). Jindal,Hissar 

G.l. Fittings a). "R"Brand 
b). UnikBrand 

39 Cement ACC/ULTRATECH/B1NANl/Ambuja 

40 Steel- TMT IS1/Sail/ Jindal/Tata/Rathi/Barnala 

41 Patch fitting, floor spring Godrej/ Ozone/ Dormal doorset 

42 . 
PVC pipes 

Finolex/DiplastlAstralPipesAshirvadPipes/ Prince 
Pipes 

Signature of the Contractor Page40 of 49 



SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 

I. The quantities given herein are those upon which the lump sum cost of the work is 
based. They are subjected to alterations omissions, deductions or additions as provided for 
in the conditions of this contract and do not necessarily show the actual quantities of the 
work to be done. The unit rate noted below are those governing payment of extras or 
deductions for omissions, ac- cording to the conditions of the contract as set forth in the 
preliminary specifications of the Bank detailed standard specifications and other conditions 
or specifications of this contract. 

II. It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual quantities 
when in place and finished according to the drawings or as may be directed from time to 
time by the Architects, and the cost calculated by measurements or weight, at the 
respective prices, without any additional charge for any necessary or contingent works 
connected there with. The rates quoted are for work in site and complete in every respects. 

III. If any operation of work, which is specified in the respective items mentioned in 
the schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed. 

SIGNATURE OF THE CONTRACTOR 
WITH DATE 

LISTOF MATERIAL 

SL. Item Make 

I Prelaminated Board Navopan/ActionTesa 

2 
Commercial Ply 

Duro. Archid, Greenlam. Century. Greenply-Ecotec 

3 Laminates Aica!Duro/ Green/Century/ Merino 

4 Veneer 
Green / Archid / Timex / Furn& Lam / as approved / 
specified. 

5 Adhesive Fevicol/JivanJor /WoodenGrip 

6 
Locks Godrej/Hettich!Haffie /Dorrnalozone /1-lerison! 

Doorset / plaza 

7 Door Closers Dorma'Hettich/Godrej/ozone/Dorset 

8 Glass Saint Gobain/TATA/Asahi 

9 Teak Wood CP Teak 

10 Polish Melamine/as specified 

II Beading L.P.Teak Wood or asspecified 

12 Vitrified Floor Tiles Kajaria!Johnson!RAK /Nitco/ Orient 

13 Wall Ceramic Tiles Kajarialiohnson/RAK /Nitco/ Orient 
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DECLARATION 

TO 
REGIONAL MANAGER, 
R.B.O. 
DHRAMSHALA (H.P.) 

NAME OF THE WORK: Interior Furnishing Work of State Bank of India, HLC 
Kangra Himachal Pradesh. 

I/We have inspected the site of works and have made me / us fully acquainted with the local 
conditions in and around the sites of works. 1/We hereby declare that I/We have gone through 
the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical 
Specifications. Bill of Quantities, approved makes and understood the same and on the basis of 
the same I/We quoted our rates in the Schedule of Quantities attached with the tender 
documents. 

We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material! 
make as per the tender schedule. 

I undertake to submit a hard copy& scanned copy of the tender duly signed on all pages of the 
tender at your office. 

For any type of deviation (to any of above or subsequent instructions), it will be my! our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
dutybound to replace the all deviated material! works from the site at my! our cost as well as I 
shall be liable to penalized by the employer as deemed fit and for all such loses made thereof, 
I! we shall not have any right to arbitrate in any manner. 

I/We shall also uniformly maintain such progress as may be directed by the Employer / 
Architect to ensure completion of same within the target date as mentioned in the tender 
document. 

Witness: 

Signature of Tender 

Address: 

Date: 
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furnished to the contractor by the said Employer and described in the said Specifications and the said 
Schedule of Quantities. 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the drawings 
and the nature of the work and addition to or omitting any items of work or of having portions 
of same carried out departmentally or otherwise and such alterations or variations shall be 
carried out without prejudice to this contract. 

4) As mentioned in Article I above, the "said conditions" shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and to 
abide by and submit themselves to the conditions and stipulations and perform the same on 
their parts to be respectively observed and preferred. 

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited 
within the territorial jurisdiction of the R.B.O. DHARAMSHALA (H.P.) there to. The decision 
of the arbitration shall be final and binding on both the parties. 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed 
their hands, the day, month and year first above written. 

Signed and delivered for and on behalf of 
State Bank of India, Shri. Its duly authorized official, In the presence of— 

I. (Name and Address) 

2. (Name and Address) 

Signed and delivered for and on behalf of 
The Contractor by Shri 
authorized official, in the presence of- 

1. (Name and Address) 

 

his duly 

 

2. (Name and Address) 

REGIONAL MANAGER 
RBO DHARAMSHALA (H.P.) 

READ. UNDERSTOOD AND ACCEPTED 

Signature of the Contractor with Seal Date 
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FORMOFAGREEMENT 

ARTICLES of AGREEMENT made this day of year 2026 between the 
 (Herein after 

referred to as the "Employer/Owner/client" which expression shall, unless excluded by or 
repugnant to the context, includes its successors and assigns) of the ONE PART and — of 
(Hereinafter referred to as "Contractor" unless excluded by or repugnant to the context, 
includes its successors and assigns) of the OTHER PART. 

WHEREAS the Employer intends to carryout (Interior Furnishing Work of State Bank of 
India, HLC Kangra Himachal Pradesh. 

Shall here in after referred to as "Project". 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed 
tenders from experienced, resourceful and bonafied contractors vide his Notice Inviting Tender 
(NO. dated.). 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, Approved 
manufacturers! natural source of materials, Declaration, Technical Specifications as in 
Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as 
the "said conditions"), duly signed on each page as a token of his acceptance of the same, 
along with requisite Cost of tender and Earnest Money Deposit 

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be 
most suitable for the project. 

AND WHEREAS the Employer has accordingly issued the work order (No. dt. ) 
to the contractor subject to his furnishing the requisite Security Deposit. 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance 
NO. dt. And has also deposited with the Employer a sum 
of Rs. which with the Earnest Money of Rs. Forms the requisite Security Deposit 

, 2 % of the accepted Tender Value of Rs.. 

Now, therefore, it is hereby agreed to and between the parties as follows: 
I) Contract documents 
The following documents shall constitute the Contract 
Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the "said conditions", N.I.T and 

Schedule of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue of 

N.I.T and the date of issue ofworkorder. 
IV. Work order No. dt. 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted 
project works shown upon the said drawings etc. and such further detailed drawings as may be 
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Scaffolds: 

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can be 
done safely from ladders. when a ladder is used an extra mazdoor shall be engaged forholding 
the ladder and if the ladder used for carrying material as will, suitable footholds and hand 
holds shall be provided on the ladder and the ladder shall be given an inclination not steeper 
than 1/4 to 1(114) horizontal and I vertical) 

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail properly 
attached bolted, braced and otherwise secured at least 3 feet high above the floor or platform 
of such scaffoldings or staging and extending along the entire length of the outside and ends 
thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

(iii) Working platform. gangways, and stairways should be so constructed that they should not 
sag unduly or unequally. and if the height of the platform or the gangway or the stairway is 
more than 12 feet above the ground level on the floor level. They should be closely boarded, 
should have adequate width and should be suitably fastened, as described in (ii) above. 

(iv) Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be -3'O'. Wherever there are open excavations inground. 
they shall be fenced off by suitable railing and danger signals installed at night so as to 
prevent persons slipping into the excavations. 

(v) Safe means of access shall be provided to all working platforms and the working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. In length 
while the width between sides rail in rung ladder width shall in no case be less than 290mm. 
For ladder upto and including 3m in length. For longer ladders this width should be increased 
at least 20mm. for each additional meter or length. 

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval 
of the engineer obtained prior to construction. Other safety measures 

(vii) All personnel of the contractor working within the plant site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves. Persons employed on metal cutting and grinding 
shall wear safety glasses. 

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 
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investigate into any complaint regarding the default made by the contractor or sub-contractor in 
regard to such provision. 

13. Report of labour welfare officer 
The labour welfare officer or other persons authorized as aforesaid shall submit a report of 
result of his investigation or enquiry to the executive engineer concerned indicating the extent, 
if any, to which the default has been committed, with a note that necessary deduction from the 
contractors bill be made and the wages and other dues be paid to the labours concerned. In 
case an appeal is made by the contractor under clause]4 of these regulations actual payment to 
the labours will be made by the executive engineer after the zonal labour commissioner has 
given his decision on such appeal. 

The executive engineer shall arrange payments to the labours concerned within 45 days from 
the receipt of the report from the labour welfare officer or the zonal labour commissioner as the 
case may be. 
14. Appeal against the decision of labour welfare officer: 
Any person aggrieved by the decision and recommendations of the labour welfare officer or 
other person so authorized may appeal against such decision to the zonal labour commissioner 
concern within 30 days from the date of decision, forwarding simultaneously a copy of his 
appeal to the executive engineer concerned but subject to such appeal, the decision of the 
officer shall be final and binding upon the contractor. 

15. Prohibition regarding representation through lawyer: 
(a) A workman shall be entitled to be represented in any investigation or enquiry under this 
regulation by: 
(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a)is 

affiliated. 
(c) Where the employee is not a member of any registered trade union, by any officer, of a 

registered union, connected with, or by any other workman, employed in the industry in 
which the worker employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 
regulation by: 
(a) An officer of any association of employers of which he is a 
member. (b) An officer of a federation of association of employers 
to which the Association referred to in clause (a) is affiliated. 
(c) Where the employer is not a member of any association of employers by an officer of 
association of employers connected with or by any other employer, engaged in the industry in 
which the employer is engaged. 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations. 
16. Inspection of books and slips: The contractor shall allow inspection of the wage books and 

the wage slips the register of unpaid wages, the register of a accident, and the register of 
fines and deduction to any of his workers or to his agent at a convenient time and place 
after due notice is received or to the labour welfare officer or any other person authorized 
by the central government on his behalf. 

17. Submission of returns: 
The contractor shall submit periodical returns as may be specified from time to time. 
n Amendment: the central government may from time to time add to or amend the regulation 
and on any question as to the application, interpretation or effect of these regulations the 
decision of the chief labour commission or deputy chief labour commission to the government 
of India, or any other person authorized by the central government in that behalf shall be final. 

n Safety code 
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(m) Amount paid with details of persons to whom the same was paid. 

(n) Authority by whom the compensation was assessed. 

(o) Remarks. 

9. Fines and deductions which may be made from wages: 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
following: 

(a) Fines. 

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 
employment he required to work. The amount of deduction shall be in proportion to the 
period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to this neglect or default. 

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance 
granted shall be entered in a register. 

(e) Any other deduction which the central government may from time to time allow. 

(ii) No fine should be imposed on any worker save in respect of such acts and omission on his 
part as have been approved by the chief labour commissioner. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 

(iv) The total amount of fine which may be imposed in anyone wage period on a worker shall 
not exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that 
wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 

10. Register of fines, etc.: 

(i) The contractor shall maintain a register of fines and a register of deduction for damage or 
loss in form nos. I & 2 respectively which should be kept at the place of work. 

(ii) The contractor shall maintain both in English and the local Indian language, a list 
approved by the chief labour commissioner clearly starting the acts and omissions for which 
penalty or fine may be imposed on a workman and display it in a good condition iii a 
conspicuous place of the work. 

11. Preservation of registers: the wage book the wage slips, the register of unpaid wages. the 
register of accidents, the register of fines, deductions required to be maintained under these 
regulations shall be preserved for 45days after the date of last entry made in them and shall be 
made available for inspection by the engineer-in-charge labour welfare officer or any other 
officer authorized by the chief labour commissioner in this behalf. 

12. Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and 
proper observance of the fair wage clauses and provisions of these regulations. He shall 

Signature of the Contractor Page33 of 49 



(t) Gross wages payable for the work during each wage period. 

(g) All deductions made from the wage with an indication in each case of the ground for which 
the deduction is made. 

(h) Wages actually paid for each wage period. 

(i) Signature or thumb impression of the worker. 

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each 
worker employed by him on the work at least a day prior to the day of disbursement of 
wages. 

(k) The contractor shall issue the employment card in the prescribed form iii to each worker on 
the day of work or entry into his employment. If the worker has already any such card with 
him from the previous employer, the contractor shall merely endorse that employment card 
with relevant entries. On termination of employment the employment card shall again be 
endorsed by the contractor and returned to the worker. 

(I) The contractor shall issue an attendance-cum-wages card as perform: 

Attached to each worker on the day of each worker on entry into his employment. 

7. Register of unpaid wages: — the contractor shall maintain a register of unpaid wages in such 
form as may be convenient at the place of work but the same shall include the following 
particulars: 

(a) Full particulars of the laborers' where wages have not been paid. 

(b) Reference number of the muster roll and wage register. 

(c) Rate of wages. 

(d) Wage period 

(e) Total amount not paid 

(0 Reasons for not making payment 

(g) Flow the amount of unpaid wages was utilized. 

(h) Acquaintance with dates. 

8. Register of accidents: the contractor shall maintain a register of accidents in such form as 
may be convenient at the work place but the same shall include the following particulars: 

(a) Full particulars of the labors who met with accident. 

(b) Rate of wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 

(f) Time and date of accident 

(g) Date and time when admitted in hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment. 

(j) Percentage of loss of earning capacity and disability as assessed by the medical officer. 

(k) Claim required to be paid under workers compensation act. 

(1) Date of payment of compensation. 

Signature of the Contractor Page32 of 49 



2.b.When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week. He shall be paid overtime for the extra hours put in by 
him at double the ordinary rate of wages. Children shall not be made to work extra. 
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in 
accordance with the provisions of minimum wages (central) rules, 1960 as amended 
from time to time irrespective of whether such worker is governed by the minimum 
wages act 1948 or not. 
3. Display of notice regarding wage etc. the contractor shall: 
(a) Before the commences his work on contract, display and correctly maintain and 
continue to display correctly maintain in a clean legible condition in conspicuous 
places on the work, notice in English and in the local Indian language spoken by the 
majority of workers, giving the rate of wages which have been certified by the 
executive engineer, ZONAL labour commissioner fair as wages and the hours of work 
for which such wages are earned, and (b) Send a copy of such notices to the certifying 
officer. 

• Payment of wages under central govt. wages act:— 
(i) Wages due to every worker shall be paid to him direct. 
(ii) All wages shall be paid in current coin or currency or in both. 
(iii) Arrears claimed after 3 months after the completion of the work shall not be 

entertained. 

• Fixation of wage periods:— 
(i) The contractor shall fix the wage periods in respect of which the wages shall be 

payable. The minimum daily rates of wages fixed under notification of the 
government of India in the ministry of labour and employment no. 1972 datedl0-5-
78 are inclusive of wages for weekly day of restyle and the question of extra 
payment for week holiday would not arise. 

(ii) No wage period shall exceed one month. 
(iii) wages of every employed on the contract shall be paid (a) in case of 

establishments in which wage period is one week within 3 days from the end of the 
wage period and (b) in the case of other establishments before the expiry of the 7th 
day or 10th day from the end of the wages period according to the number of 
workers employed in such establishment does not exceed 1000 or exceeds 1000. 

(iv) When the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry the day exceeding the one 
on which his employment is terminated. 

(v) All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment shall 
be made within 48 hours of the last working day at work site and during the 
working time. 

Note: The term working day means a day on which work on which the labor employed is in 
progress. 
6. wage book and wage slips etc. :the contractor shall maintain a wage book of each worker in 
such form as may be convenient at the place of work, but the same shall include the following 
particulars:- 

(a) Name of the worker. 

(b) Rate of daily or monthly wages. 

(c) Nature of work on which employed. 

(d) Total number of days worked during each wage period. 

(e) Dates and periods for which worked overtime. 
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21. ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be 
carried out in accordance with the Indian Standards Specifications subject to the approval of 
the Employer / Architect 

22. ACCIDENT AT SITE 
The contractor shall be responsible for the safety of persons employed by him on the works. 
This shall be without prejudice to the responsibility of the contractor under the Insurance 
Clause of the general conditions. Contractor shall take all precaution detailed in the safety code 
attached separately. 

23. TYPOGRAPHICAL CLERICAL ERRORS 
The Employer I Architect clarification regarding partially omitted particulars of typographical 
or Clericals errors shall be final and binding on the contractors. 

24. WORK PERFORMED AT CONTRACTOR'S RISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, goods, signs, temporary passages or other protection 
necessary for the purpose. All works shall be done by the contractor's risk and if any loss or 
damage shall result from fire or from others cause, the contractor shall promptly repay or 
replace such loss or damage free from all expenses to the employer. 
The contractor shall be responsible for any loss or damage to materials, tools or other articles 
used held for use in connection with the work. The work shall be carried on to completion 
without interferences with the operations of existing machinery or equipment, if any. 

25. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clauses mentioned within special conditions of contract, the clauses mentioned within the 
special conditions of contract shall supersede those mentioned elsewhere. 

26. CONTRACTOR'S LABOUR REGULATIONS 
Short title: 

1. These regulations may be called the "contractor labour regulations.' 
7 Definitions :— in these regulations, unless otherwise expressed or indicated, the works 

and expressions shall have the meaning hereby assigned to them respectively, that is 
to say : (i) "Labour" means worker employed by the bank's contractor directly or 
indirectly through a sub-contractor or other persons or by an agent on his behalf of a 
payment not exceeding Rs. I-per month and will not include supervisory staff like 
overseers etc. 

(ii) "fair wages" means wages whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages prescribed by the government of 
India in the ministry of labour and employment vide SI. No. 1917 published in the 
gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969. 
(iii) "Contractors' shall include every person whether a sub-contractor or headman or 
agent employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includes time and piece rate wages. 
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and 
in case of a child 4112  hours a day. The working day shall be so arranged that inclusive 
of interval for rest, if any, it shall not spread over more than 12 hours on any day. 
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with the same, the Employer / Architect may employ and pay other persons to execute any 
such work whatsoever as may be necessary to give effect thereto and all cost incurred in 
connection there with shall be recoverable from the contractors by the Employer as a debit or 
may be deducted from any money due or which become due to the Contractors. 

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
The contractor shall furnish the Employer! Architect the following: 

a) Detailed industrial statistics regarding the labor employed by him etc. 

b) The Power of Attorney, name and signature of his authorized representative who will be in 
charges for the execution of work 

c) The list of technically qualified persons employed by him for the execution of this work. 

d) The total quantity and quality of materials used for the works. 

e) The list of plant and machinery employed for this work. 

16. ARCHITECT'S DELAY IN PROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer for 
the completion of the contract as he may think proper and sufficient in consequences of such 
delay, and the contractor, shall not make any claim for compensation or damage in relation 
thereto. 

17. INCOME TAX & GST IT 
Income Tax GST IT shall be deducted at source by the client from the contractor' interim and 
final bill payments as per Statutory Regulations. 

18. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in 
addition meetings as and when arranged by employer! Architect to discuss the progress of the 
work and sort out problems, if any and ensure that the work is completed in the stipulated time. 

19. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 
I. The quantities given herein are approximate and they are subjected to alterations omissions, 

deductions or additions as provided for in the conditions of this contract and do not 
necessarily show the actual quantities of the work to be done. 

2. It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual quantities 
when in place and finished according to the drawings or as maybe directed from time to time 
by the employer and the cost calculated by measurements or weight, at the respective prices, 
without any additional charge for any necessary or contingent works connected therewith. The 
rates quoted are for work in site and complete in every respects. 

3. If ally operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate quoted in 
the schedule shall be re-fixed. 
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8. UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the Contract, such 
material shall not be removed there from (except for the purposes of being used on the works) 
without the written authority of the Employer / Architect and when the contractor shall have 
received payment in respect of any certificate in which the architect shall have stated that he 
has taken in to ac- count to value of such unfixed materials on the works such material shall 
become the property of the Employer and the contractor shall be liable for any loss or damage 
to any such materials. 

9. CUSTODY AND SECURITY OF MATERIALS 
Tile contractors shall be responsible for the custody and security of all materials and equipment 
at site and he will provide full time watchman I watchmen to lock after his materials, stores, 
equipment etc. 

10. RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height and 
depth as shown in detailed drawings and as required and directed by the Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 

11. PRICES FOR EXTRA ITEMS, ASCERTAINMENT 
The rates of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender for 
the extra work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if 
not so stated, then in accordance with the local day work, rates and wages for the district. 
provided that in either case vouchers specifying the daily time (and if required by the 
Architect, the workmen's name) and materials employed at or before the end of the week 
following that in which the work has been executed. 
c) Tile measurements and valuations in respect of the extra items of contract shall be 
completed within the 'period of final measurement' or within three months of the completion 
of the contract works as defined under clause (Certificate of Virtual Completion) 

12. EXTRA ITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by client / 
Architect. Rates for additional or extra items work which cannot be derived from the contract 
item rates shall be calculated on the basis of actual cost pius 15 % for profit and overheads. 

13. DRAWINGSANDINSTRUCTIONS 
Aset of major drawings along with the contract documents shall be provided to the contractor. 
For any clarifications or further drawings are required by the contract, during or before the 
start of construction work, the Contractor shall inform the employer/Architects in writing to 
provide the same. Working details will be given to the contractor from time to time during the 
progress of work as and when required. In case of other drawing is required by the contractor 
he will give a minimum ten days' notice to the Employer! Architect. 

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER'S IN-
STRUCTIONS 

If the contractor after receipt of written notice from the employer/architect requiring 
compliance with such further drawings and/or instruction, fails within seven days to comply 
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Royalties, duties, etc., as well as transportation, so as to execute the contractor as per the rules 
and regulations of Local Bodies, State Government and Government of India. 

The rates quoted in the tender should include all charges for: 

a) Labor. maintenance fixing, carrying, cleaning, making good, hauling, watering etc. 

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes. tools, 
materials and workmanship protection from weather, shuttering. temporary supports. 
platform and maintenance of the same. 

c) Covering for the walling and other works during inclement weather or striking or whenever 
directed as necessary. 

The rates quoted by contractor shall include removal of all the existing furniture and other 
material & dispose them off wherever required including the furniture and material for which 
the contract has given the pay back offer. 

4. SITE SUPERVISION 
The contractor shall appoint at his own cost competent and adequate number of qualified 
Engineers at site, for (I) joint measurements and preparations of bills, (2) for testing materials 
at site and out- side laboratory, (3) for other general supervision. Their appointment shall be 
approved by the Employer I Architect. The site Engineers shall not be removed from the site 
without the written consent of the Employer / Architect. 

5. DIMENSIONS 
Figures. dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale 
details take precedence over small scale drawings. In case of discrepancy. the contractor is to 
ask for a clarification before proceeding with the work. Accordingly, if any work is executed 
without prior clarification it is liable to be rejected and shall not be paid for. 

6. PROGRAMME OF WORKS 
Contractor shall have to prepare and submit the CPMIPERT charges for employer approval 
immediately after issue of the workorder and display the approved charts in the site office. He 
shall also make bar charts indicating individual items and during the progress of work he shall 
update the bar charts showing the proportionate progress of work every week. 
He shall strictly adhere to the program of works as per CPMIPERT charts showing the 
proportionate progress of work. 

7. PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the 
essence of the contract. Acceptance of the completion date by the contractor shall mean that he 
has taken into consideration the availability of all material of approved make and quality in 
sufficient quantities at site to enable him to complete the entire work in the stipulated period. 
Contractor will get sample of all materials approved by the Employer before placing order / 
purchase I procurement. They shall conform to l.S. codes and or tender specification as 
applicable. 
For all materials the contractor shall quote for the best quality of the materials of best make / 
source or supply and it will be got approved by Employer before procurement. In case 
sufficient quantities of approved quality materials from approved source are not available in 
time, contractor may have to procure the same from neigh boring area with longer leads as 
required and directed at no extra cost. The material will be, however asper relevant l.S code as 
and wherever applicable. 
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SPECIAL CONDITIONS OF CONTRACT 

I. DRAWINGS AND SPECIFICATIONS 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, 
in accordance with the signed drawings and specifications and such further drawings and 
details as may be provided by the Architect/Employer, and in accordance with such written 
instructions, directions and explanations as may from time to be given by the 
Employer/Architect, whose decision as to the sufficiency and quality of the work and materials 
shall be final and binding upon all parties. If the work shown on any such further drawings or 
work that may be necessary to comply with any such instructions directions or explanations. be  
in the opinion of the contractor extraction that comprised in or reasonably to be inferred from 
the contract he shall before proceedings with such work, give notice in writing to this effect to 
employer/Architect, and in the event of the employer/Architects agree to the same in writing 
the contractor shall be entitled to an allowance in respect of such extra work as on authorized 
extra. If the Architect and the contractor fail to agree as to whether or to there is an extra, then, 
if the Employer/Architect decided that the contractor is to carry out the said work, the 
contractor shall do so. and the question whether or not there is any extra, and it so the amount 
thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such 
references shall in no way delay the fulfilment of this contract. 

No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect's signature, it bears express words stating that is intended to be such an 
order or bears a remark VALID FOR EXECUTION'. No claim for payment for extra work 
shall be allowed unless the said work shall have been executed under the provisions of clause 6 
(Authorities notices, patent right and royalties) or by the Authorities of directions in drawing of 
the Architect as herein mentioned. 

One complete set of the signed drawings and specification and scheduled of quantities shall be 
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as 
may consider reasonable, one copy of any additional drawing, which is his opinion. may be 
necessary for the execution of any part of work. Such copies shall be kept at the works, and the 
architect OL his representatives shall, at all reasonable time have access to the same and shall be 
return to the Architect by the contractor before the issue of the Final certificate. The contract 
shall remain in the custody of the Architect and shall be produced by him at his office as and 
when required by the Employer or by the contractor. 

2. INSPECTION OF DRAWINGS 
Before tilling in the tender, the contractor will have to checkup all drawings/specification and 
schedule of quantities and will have to get an immediate clarification from the employer/ 
Architect on any point that he feels is vague or uncertain. No claim of damages or 
compensation will be entertained on this account. 

3. EXECUTION OF WORK (PRICES TO INCLUDE) 

The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining thereto) and as advised by Employer /Architect from 
time to time is to be carried out and completed in all its parts to the entire satisfaction of the 
Employer/Architect. Any minor details of the work which may not have been definitely 
referred to in this contract, but which are usual in practice and essential to the work, are 
deemed to be included in this contract. Rates quoted in the Schedule shall be inclusive of all 
freights, 
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38.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall mutually decide 
regarding the future execution of this agreement. 

39.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of1970) and other safety regulations. The contractor shall comply with 
the provision of all labour legislation including the latest requirements of all the Acts, laws, any 
other regulations that are applicable to the execution of the project. 

(i) Minimum Wages Act, 1948 (Amended) 
(ii) Payment of Wages Act 1936 (Amended) 
(iii) WorkmensCompensationAct1923 (Amended). 
(iv) Contract Labour Regulation and Abolition Act 1970 and CentralRules197l (Amended) 
(v) Apprentice Act1961(Amended) 
(vi) Industrial Employment (Standing Order) ActI946 (Amended). 
(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications. 
(viii) Employees' Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof 
(ix) Shop and Establishment Act. 
(x) Any other Act or enactment relating thereto and rules framed there under from time 

to time. 

40. BANK'S BUILDING PROJECTS—MAINTENANCE OF RECORDS 

A Registers at the site office 
Measurement Books. 

2 Cement Register (Daily Record). 
3 Steel Register. 
4 Steel Consumption Register—Bill wise. 
5 Drawings register 
6 Materials at site register. 
7 Hindrance Register. 
8 Concrete cube Test Register. 
9 File and Register for extra!variation items. 
10 Materials test Register and file. 
II Site Order Book(in triplicate). 
12 Lead caulking Register. 
13 Labour Reports and progress Reports Register. 
14 Site Visit & Instructions Register. 
IS Certified true copies of the contracts. 
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34. Water supply 
The contractor shall make his own arrangements for water required for the work and nothing extra 
will be paid for the same. This will be subject to the following conditions: 

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the 
Architect/Consultant. 

j) The Contractor shall make alternative arrangements for the supply of water if the arrangements 
made by the Contractor for procurement of water in the opinion of the Architect/Consultant is 
unsatisfactory. 

35. Treasure Trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to the Bank immediately. 

36. Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date. Rules 
laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision of 
the Architect/Consultant shall be final and binding on the contractor. 

37. Maintenance of Registers 
The contractor shall maintain the following registers as per the enclosed format at site of work and 
should produce the same for inspection of SBI/Architect/Consultant whenever desired by them. The 
contractor shall also maintain the records/registers as required by the local authorities/Government 
from time to time. 

i) Register for secured advance. 

ii) Register for hindrance to work. 

iii) Register for running account bill. 

iv) Register for labour 

38. Force Majeure 
38.1 Neither contractor not SBI shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 

commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 

earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control 

of the party affected or prevented or delayed. However, a notice is required to be given within 30 

days from the happening of the event with complete details, to the other party to the contract, if it 

is not possible to serve a notice, within the shortest possible period without delay. 

38.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof 

38.3 From the date of occurrence ofa case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective 
obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events. 
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and within the time aforesaid. The Regional Manager (RBO-Dharamshala) shall give his 
decision in writing on the claims notified by the contractor. The contractor may within 30 
days of the receipt of the decision of the Regional Manager (RBO- Dharamshala) submit his 
claims to the conciliating authority namely the DGM(B&O) SHIMLA( l-1.P.)for conciliation 
along with all details and copies of correspondence exchanged between him and the 
Regional Manager (RBO- Dharamshala). 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned 
Regional Manager of the Bank for appointment of an arbitrator to adjudicate the notified 
claims failing which the claims of the contractor shall be deemed to have been considered 
absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, 
all disputes or differences arising out of the notified claims of the contractor as aforesaid. 
and all claims of the Bank shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the Regional Manager at RBO-. It will also be no objection to any 
such appointment that the Arbitrator so appointed is a technically competent person not 
below the rank of Superintending Engineer or equivalent position in Public Sector Banks / 
CPSEs, CPWD. LIC. RBI etc. If the arbitrator so appointed is SHIMLA (H.P.) or unwilling 
to act or resigns his appointment or vacates his office due to any reason whatsoever another 
sole arbitrator shall be appointed in the manner aforesaid by the said Regional Manager. 
Such person shall be entitled to proceed with the reference from the stage at which it was left 
by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such 
Regional Manager aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof 
and the rules made there under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part thereof shall be paid and fix or settle 
the amount of costs to be so paid. 

33. Power Supply 

The contractor shall make his own arrangements for power and supply/distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 
running and maintenance of the plants are to be included in his tender prices. He shall pay all 
fees and charges required for the power supply and include the same in his tendered rates and 
hold the owner free from all such costs. He has to obtain necessary approval from the 
appropriate authorities, if required. 
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With the works as there in prescribed, the employer may proceed as provided in clause3 I (Termination 
of Contract by Employer) 

31. TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor fails to perform any of its obligations under this agreement and if the Bank 
is dissatisfied with the services of the firm, Bank may terminate the services of the firm after 
serving a notice giving the Project Management Consultant a period of one month to windup 
without prejudice to other clauses of the agreement. 

31.1 SBI's right to perform firm's obligations and termination by the SB! for the cause. 

31.1.1 If the contractor fails to perform any of its obligations under this agreement, bank may 
terminate the services of the firm with such other action as may be available in law during 
which period the firm fails to perform such obligations, make good such deficiencies. 

31.1.2 If the contractor is adjudged as Bankrupt, or if they make a general assignment for the 
benefit of its creditors or if a receiver is appointed on account of their insolvency or 
persistently disregards law, ordinances, rules, regulations or orders of any public authority 
having jurisdiction, or otherwise is guilty of a substantial violation of provisions of the 
agreement then Bank may terminate the services of the firm with a notice of winding up 
within a period of one month without prejudice to any right or remedy and after giving the 
firm and his surety, if any, seven days written notice, during which period contractor fail to 
cure the violation, terminate the services of the consultants with a notice of winding tip 

within a period one month and take possession of the site and may finish the project by 
whatever method they may deem expedite. In such case, the contractor shall not be entitled 
to receive any further payment, if due at the time of termination, until the project is finished 
nor shall be relieved from his obligations assumed under this article. 

32. SETTLEMENT OF DISPUTES AND ARBITRATION 
Except where otherwise provided in the contract all questions and disputes to the meaning of the 

specifications. design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question , claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings specifications, estimates, instructions orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the contractor wants to 
dispute the validity of any deductions or recoveries made or proposed to be made from the 
contract or raise any dispute, the Contractor shall forthwith give notice in writing of his 
claim, or dispute to the Regional Manager (RBO- Dhararnshala) and endorse a copy of the 
same to the Architect, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, grounds on 
which it is based and detailed calculations of the amount claimed and the contractor shall not 
been titled to raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to the 
Regional Manager (RBO- Dharamshala) in the manner and within the time as aforesaid. 

ii) The contractor shall be deemed to have waived and extinguished all his rights in respect of 
any claim not notified to Regional Manager (RBO- Dharamshala) in writing in the manner 
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25. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain 
the approval of the Employer/ Architects in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such term as "Equal" or Other 
approved" etc. specific approval of the Employer / Architect has to be obtained in writing. 

26. CLEARING SITE ON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the whole 
of the site and the works clean and in a workmanlike condition to the satisfaction of the 
Employer/Architects. 

27. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, which may appear within 12 months after completion of the work. In the default, the 
Employer may employ and pay other persons to amend and make good such damages. losses 
and expenses consequent thereon or incidental thereto shall be made good and borne by the 
contractor and such damages, loss and expenses shall be recoverable from him by the 
Employer or may be deducted by the employer, in lieu of such amending and making good by 
the contractor, deduct from any money due to the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient recover that 
balance from the contractor from the amount retained (retention money) together with any 
expenses the Employer may have incurred in connection therewith. 

28. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to be 
covered up or finished up or otherwise becoming inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before such covering, in default whereof the 
same shall, at the opinion of the Employer! Architect be either opened up for measurement at 
the contractor's expenses or no payment may be made for such materials. Should any dispute 
or differences arise after the execution of any work as to measurements etc., or other matters 
which cannot be conveniently tested or checked, the notes of the Employer /Architects shall be 
accepted as correct and binding on the con- tractor. 

29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and 
labor charges of tools and plants would be entertained under any circumstances. 

30. SUSPENSION OF WORKS 

If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with 
due diligence in the performance of his part of the contract or if he shall more than once make 
default, the Employer shall have the power to give notice in writing to the contractor requiring 
the work to be proceeded within a reasonable manner and with reasonable dispatch. such 
notice purport to be a notice under this clause. 

After such notice shall have been given, the contractor shall not be at liberty to remove from 
the site of the works or from any ground contiguous thereto any plant or materials to subsist 
from the date of such notice being given until the notice shall have been compiled with. If the 
contractor fails to start the work within seven days after such notice has been given to proceed 
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