O SBI

P&E/2026-27/Tender/23  dated 03.06.2026

TENDER DOCUMENT

STATE BANK OF INDIA
LOCAL HEAD OFFICE, GUWAHATI
PREMISES & ESTATE DEPARTMENT

GUWAHATI, ASSAM.

INVITES ON-LINE TENDERS
THROUGH SBI E-TENDER PORTAL https://www.tenderwizard.com/SBIETENDER
SERVICE PROVIDER: M/S ANTARES SYSTEM LIMITED, BANGALORE

SI. No. Description

(a) Tender ID P&E/2026-27/Tender/23 dated
03.06.2026

(b) Tender Name Supply, Installation and Commissioning of
Air Conditioner at Kanika Charilai Branch

(c) Ending Date of Technical bid 15.06.2026 UP TO 02.00 PM

(d) Estimated Cost Rs.6.29 lakh

The Contractors who are in the list of approved empanelled contractors finalised in September,2022 by SBI,
Local Head Office, Guwahati (North Eastern Circle) for the 4(FOUR) categories of work
i.e. Category- I, II, lIllV ( Work Value above %5.0 Lakh and up to ¥100.0 Lakh)
under AIR CONDITIONING INSTALLATION WORK

are only eligible to participate in this E-Tender.

Note: The Contractors should possess valid digital signature for participating in this E-tendering Process.

ASSISTANT GENERAL MANAGER
Premises & Estate Department

3rd Floor, SBI Guwahati LHO Building,
P.O. Assam Sachivalaya,
Dispur-781006
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P&E/2026-27/Tender/23  dated 03.06.2026

NOTICE INVITING TENDERS

STATE BANK OF INDIA, LOCAL HEAD OFFICE, GUWAHATI (hereinafter referred to as SBI) invites Tenders from the
Contractors/Vendors who are in the list of approved empanelled contractors/vendors as mentioned in

attached Tender document.

1. Name & location of Work : | SUPPLY, INSTALLATION AND COMMISSIONING OF AIR
CONDITIONER AT KANIKA CHARILAI BRANCH

2. Availability of tender documents : | Tender documents will be issued to the eligible contractors by
the service provider M/s. Antares Systems Limited and also
can be downloaded from the Bank's website www.sbi.co.in

under section ‘Procurement news’.

3. | Technical Bid : | The following Documents should be submitted in the Technical
Bid in ONLINE MODE i.e scan copies of the following documents
to M/S ANTARES SYSTEM LIMITED on or before 15.06.2026 up to
02:00 PM -

i) Earnest Money Deposit (EMD) NIL,

If the vendor after being L1 backs out from the tender,
the security deposit submitted for empanelment will be
forfeited. Forfeiture of Security deposit for empanelment
will ultimately lead to non participation of the vendor in

the future tenders.

i) The Process Compliance Form as at Annexure-l: duly

filed, signed and stamped by the Bidder in company’s
letter head as token of acceptance of all the terms &
conditions stipulated in this tender.

i) Page No-1to 9 of NIT duly signed and stamped by the

confractor in each page.

The Bidder, who failed to submit any of the above mentioned
documents, will be disqualified in Technical Bid and will not be
allowed to participate in the Price Bid. Moreover, the
conditional tenders are liable for rejection and will not be

allowed to participate in e-Tendering Process.

4. | Price Bid : | The Lowest Bidder will be finalized from the Price Bid submitted
by the Contractors through on-line Price Bid on Iltem rate system
(The details of the tendering process are indicated in “BUSINESS
RULES FOR e-TENDERING". The Details of the events is as under:-
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P&E/2026-27/Tender/23 dated 03.06.2026

i) Submission of On-Line Price Bid: on or 15.06.2026 up
to 02:00 PM

Only the bidders who qualified in Technical Bid (who have
submitted all the relevant documents as per SI. No 3) will be
eligible to participate in the Online Price Bid submission of this e-
Tendering Process. The bidder should have valid digital signature

for participation in e-Tendering Process.

Opening of Price Bid

15.06.2026, 02:30 PM onward after completion of the time of e-

Tender.

Validity of Tenders

For a period of 90 days from the date of opening of Price Bid.

Initial security deposit (ISD)

2% of the awarded value of work including EMD.

Retention money

5% of the awarded value of work.

Commencement of the work

The date of commencement of the work will be reckoned as
the date of handing over site or 15 days from the date of issue of

Work Order of the tender whichever is later

Time allowed for completion

25 days from the date of handing over site or 30 days from the

date of issue of work order letter whichever is later.

Deduction of Income Tax and GST

A) TDS onincome Tax/GST will be deducted at source as per

Govt. Guidelines.

B) The contractor should comply with the following;
i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount of

GST levied at applicable rate as per GST provision

ii. In case of Correction in the bills after scrutiny, contractor

should submit fresh invoice for payment

iv. Contractor should timely file his GST return in accordance
with GST provisions to enable the bank to claim the credit of GST

paid to the contractor.

12

Performance Guarantee

If the L1 bidder quotes abnormally low (10% below the Total
estimated cost prepared by SBI, thel1 bidder will be required to

furnish a Performance Guarantee for an amount not less than
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P&E/2026-27/Tender/23 dated 03.06.2026

the difference amount of the estimated cost and accepted
tendered amount valid for a period of 12 months from the date
of signing the contract from a Scheduled Commercial Bank
other than SBI or SBI STDR lien to the Asstt. General
Manager(P&E), SBI, LHO, Guwahati or SBI Bank Draft in favour of
Asstt. General Manager(P&E), SBI, LHO, Guwahati for an amount
not less than the difference amount of the estimated cost and
accepted tendered amount in addition to the Security Deposit
amounting to 2% of the accepted tender amount, which will be

released after virtual completion of the work.

13. | Terms & mode of payment

i) No advance is payable.

ii) After successful completion of entire work, 100% payment will
be released against submission of GST invoice and work
completion Certificate from the user depft.

i) Security deposit and statutory deductions will be made as
applicable.

iv) The contractor should furnish details of the Bank, A/c no, IFSC
code efc.

14. | Liquidated Damages

If the bidder is not able to complete the work within the
stipulated completion period as per terms of the tender,
liquidated Damages will be imposed at the rate of 0.5% of the
contract value per week subject to a maximum of 5% of the

confract value.

15. | Defects Liability Period

12 Months (Twelve months) from the date of completion of the

work and handing over to the Bank.

16. | Contact details for any clarification

Premises & Estate Department

,3rd Floor, SBI, LHO Building, Guwahati,
Dispur-781006,

Mobile No:

17. | Contact details for any e-Tender

related queries

Service provider :
M/s. Antares Systems Limited,

Registered Office:#24, Sudha
Complex, 3rd Stage, 4th Block,
Bangalore — 560079, Karnataka.
Ph.:080-49352000/40482000
Fax:080-49352034
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P&E/2026-27/Tender/23 dated 03.06.2026

Help Desk: 9073677150/9073677151/9073677152/033
46046611

Contact Persons:

(On working days 9AM to 6PM)

1.Mr.KushalBose

Mobile No.:+917686913157

e-Mail:kushal.b@antaressystems.com

You are requested to contract the agency for further guidance

on e-tendering process

18. | Any additional Information : | The estimated rates as per the Break-up Of Quantities (BOQ)
uploaded in this tender are inclusive of materials, labour, wages,
fixtures, transportation, installation, all taxes &charges , cost of
the insurances as specified in the tender, cost towards testing of
materials supplied, wastages, Octroi, machinery, temporary
works such as scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related expenses fo
complete the work. However, GST on work contract will be exira
as applicable.

Notes:

a) All Bidders are informed that, price bidding for the work will be through e-tendering method. The bill of
quantity of tender i.e“Price Bid” is to be submitted online on e-tendering portal. Work Order will be placed
on the basis of closing L1 price by bidders in the “Price Bid.

b) |The Bidders are expected to examine all instructions, forms, terms and specifications in the tender
documents. Failure to furnish all information required as per the Tender Documents or submission of bids
not substantially responsive to the Tender Documents in every respect will be at the Bidders risk and shalll
result in rejection of the Tender.

c) In case the date of submission of Technical Bid, Online Price Bid is declared as a holiday, the respective
date will be considered on the next working day at the same time. The bidder, who is the authorized
representative and participating on behalf of company/ Dealer/vendor, should have a valid digital
signature certificate (DSC) for this fender.

d) SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any
reason.

e) The Bidders are strongly advised to visit the site before submitting their Price Bid to make the work

complete in all respects within the stipulated completion time.

Corrigendum: (If any) is to be followed as published in https://etender.sbi/ portal.
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P&E/2026-27/Tender/23  dated 03.06.2026

(For and on behalf of State Bank of India)

Assistant General Manager
Premises & Estate Department
3rdFloor,A Block ,

Local Head Office, Guwahati

BUSINESS RULES FOR e-TENDERING

Name of Work / Project:- SUPPLY, INSTALLATION AND COMMISSIONING OF AIR CONDITIONER AT KANIKA
CHARILAI BRANCH
BUYER NAME State Bank of India

E-TENDERING TO BE | Service provider :
CONDUCTED BY M/s. Antares Systems Limited,

Registered Office:#24, Sudha
Complex, 3rd Stage, 4th Block,
Bangalore — 560079, Karnataka.
Ph.:080-49352000/40482000
Fax:080-49352034

Help Desk: 9073677150/9073677151/9073677152/033
46046611

Contact Persons:

(On working days 9AM to 6PM)

1.Mr.KushalBose

Mobile No.:+917686913157

e-Mail:kushal.b@antaressystems.com

You are requested to contract the agency for further guidance on  e-

tendering process

DATE & TIME OF i) Submission of On-Line Price Bid : upto 15.06.2026 up to 02:00 PM.
ON-LINE PRICE BID

DOCUMENTS ATTACHED i) Notice Inviting Tenders (NIT)

ii) Business rule for finalization of tender

i) Terms& conditions of E-Tendering

iv) Process Compliance Statement (Annexure |)
v) TERMS & CONDITIONS OF THE CONTRACT

vi) SPECIAL CONDITIONS OF THE CONTRACT

vii) Bid Confirmation (Annexure -lI)

viii) BOQ- Break-up-of Quantity (Annexure-ll)

ix) installation work terms & conditions

xi) Contact Information.

SBI LHO GHY Page 6




O SBI

P&E/2026-27/Tender/23  dated 03.06.2026

Type of On-line Price Bid :-

The On-line Price Bid e-tendering will be conducted on the basis of “ltem Rate System”by adopting the
following broad process flow as under :-

For the proposed e-tendering process, already empanelled vendors for the said purpose who fulfill all

terms and conditions including deposit of Earnest money amount only shall be eligible to participate.

SBI will engage the services of a service provider who will provide all necessary fraining and assistance

before commencement of on line bidding on Infernet.
SBI will inform the service provider to enable them to contact and get trained.

Business rules like event date, fime, etc. also will be communicated through service provider for

compliance.

Vendors have to e-mail the compliance form in the prescribed format (provided by service provider)
before start of e-tendering process. Without this the vendor will not be eligible to participate in the

event.
E-tendering process will be conducted on schedule date & time.

The lowest bidder has to e-mail the duly signed filled-in prescribed format as provided on case-to-case

basis to SBI through service provider within 24 hours of completion of auction without fail.

Any variation between the on-line bid value and signed document will be considered as sabotaging
the tender process and will invite disqualification of vender to conduct business with SBI as per

prevailing procedure.

Procedure of “E-TENDERING PROCESS” :-

9.

For the proposed e-Tendering Process, already empanelled vendors for the said purpose who qualified

in Technical Bids only shall be eligible to participate.

. SBI will engage the services of a service provider M/s Antares Systems Limited who will provide all

necessary fraining and assistance before commencement of on line bidding on Internet.

. SBI will inform the vendor in writing, the details of service provider to enable them to contact and get

frained.

. Business rules , fender details, event date, fime etc. will be communicated through service provider for

compliance in addition to uploading the same in Bank's website.
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13. Bidders have to send the duly signed Process compliance form in the prescribed format (provided by
service provider) , On-line Payment details for Tender Fee and Earnest Money Deposit within the
stipulated date & Time as Technical Bid, failing which, the vendor/contractor will not be eligible to

participate in the price bid event.
14. E-Tendering Process will be conducted on schedule date & time.

15. The lowest bidder has to send e-mail the duly signed filled-in prescribed formats as provided on case-

to-case basis to SBI within 24 hours of completion of E-Tendering without fail.

16. Any variation between the on-line bid value and signed document will be considered as sabotaging
the tender process and will invite disqualification of vender to conduct business with SBlI as per

prevailing procedure.

Terms & Conditions of E-Tendering Process

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/S Antares Systems
Limited. The Bidders are requested to change the Password after the receipt of initial Password from service
provider . All bids made from the Login ID given to the bidder will be deemed to have been made by the
bidder.

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once
made by the bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at
the price that they bid. Should any bidder back out and not executed the work, SBI shall take action as

appropriate.

3. E-TENDERING TYPE: a) Online Sealed Price Bid.
4. E-TENDERING WINNER: At the end of the Price Bid, who quoted the lowest Grand Total Price(L1 Price) as

mentioned above in "Type of On-line Price Bid will be the winner.

5. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e-

Tendering site using the Login Ids and passwords given to them.

6. OTHER TERMS & CONDITIONS:
e The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind

directly or indirectly by communicating with other bidders.
e The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.
e SBI's decision on award of Contract shall be final and binding on all the Bidders.

e SBI along with M/S Antares Systems Limited can decide to extend, reschedule or cancel any E-Tender.
Any changes made by SBlI and / or M/S Antares Systems Limited, after the first posting will have to be

accepted if the Bidder contfinues to access the site after that time.

e M/S Antares Systems Limited shall not have any liability to Bidders for any interruption or delay in access

to the site imrespective of the cause.
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e M/S Antares Systems Limited is not responsible for any damages, including consequential damages,
including but not limited to systems problems, inability to use the system, loss of electronic information
efc.

N.B

e All the bidders are requested to ensure that they have a valid digital signature certificate well in

advance to participate in the online event.
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Process Compliance Form Annexure- |

(The bidders are required to print this on their company’s letter head and sign, stamp and send the scanned
copy to Premises & Estate Department, LHO Guwahati through e-mail)

To,

M/s. Antares Systems Limited,

Registered Office: #24, Sudha Complex,

3rd Stage, 4th Block, Bangalore - 560079, Karnataka.
e-Mail: kushal.b@antaressystems.com

Sub:

Agreement to the Process related Terms and Conditions for the e-Tender for SUPPLY, INSTALLATION AND

COMMISSIONING OF AIR CONDITIONER AT KANIKA CHARILAI BRANCH

Dear Sir,

This has reference to the Terms & Conditions for" e-Tendering
This letter is to confirm that:

1.
2.

oI N

10.

The undersigned is authorized representative of the company.

We have studied the all the terms & conditions specified in the tender, Commercial Terms and the
Business rules governing the e-Tendering Process and the RFP as mentioned in your letter and confirm
our agreement to them.

We also confirm that we have taken the training on the E-Tendering tool and have understood the
functionality of the same thoroughly.

We confirm that SBI and service provider shall not be liable & responsible in any manner whatsoever for
my/our failure to access & bid on the e-Tendering platform due to loss of internet connectivity,
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. before or
during the E-Tendering event.

I/we have understood the urgency and important of project.

We also confirm that we will send the e-mail the price confirmation of our quoted price as per
Annexure Il and the format as requested by SBI/ service provider.

We, hereby confirm that we will honour the Bids placed by us during the e-Tendering process.

We, hereby confirm that we have enough man power to execute the work in stipulated time.

I/We have inspected the site of works and have made me/us fully acquainted with the local conditions
in and around the sites of works. I/We hereby declare that I/We have gone through the conditions laid
down in the Notice Inviting Tender, General Conditions of Coniract, Special Conditions of Contract,
Technical Specifications and understood the same and on the basis of the same I/We will quote our
price in the E-Tendering.

We, hereby confirm that, if I/we fail to complete the work in stipulated time Bank may take appropriate
action against my/our firm as per the tender terms and condition.

With regards

Signature with company seal

Date:
Name:

Company / Organization:

Designation within Company / Organization:
Address of Company / Organization:

E Mail -ID
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TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE BIDDERS

1.0 Scope of Work
Tenders are invited by State Bank of India for the captioned work.

1.1 Site and lts Location: The proposed work is to be carried out at captioned site.
2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the
following documents and the most workmen like manner,

a) General Conditions of Contract
b) Special Conditions of Contract
c) Technical Specifications

d) Drawings

e) Price Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies, shall take precedence in the order given below:

a) Price Bid

b) Drawings

c) Technical Specifications

d) Special Conditions of Contract
e) General Conditions of Contract

2.3 The tender documents are not fransferable.

3.0 Site Visit

The Bidder must obtain himself on his own responsibility and his own expenses all information and data which
may be required for the purpose of filling this tender document and enter info a contract for the satisfactory
performance of the work. The Bidder is requested satisfy himself regarding the availability of water, power,
fransport and communication facilities, the character quality and quantity of the materials, labour, the law and
order situation, climatic conditions local authorities requirement, tfraffic regulations etc; The Bidder will be fully
responsible for considering the financial effect of any or all the factors while submitting his fender.

4.0 Earnest MoneyDeposit(EMD) :-

4.1 The Bidder are requested to submit the Earnest Money AS SPECIFIEDto be deposited to A/C No. 10242804581
(SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-
SBINO003030).

4.2 No interest will be paid on the EMD.

4.3 EMD of unsuccessful Bidders will be refunded within 30 days of award of Contract on submission of details of
Bank Account by the bidders.

4.4 EMD of successful Bidder will be retained as a part of security deposit.

4.5 The EMD shall stand absolutely forfeited if the Bidder revokes his tender at any time during the period when

he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor
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fails to enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to

commence the work within the stipulated time.

5.0 Initial Security Deposit(ISD) :-

The successful Bidder will have to submit a sum equivalent to 2% of contract value less EMD to be deposited to
A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI,
Dispur Branch (IFSC code-SBINO003030) through SBI Bank draft or Bankers Cheque in favour of The Assistant
General Manager(premises & Estate) within a period of 15 days of acceptance of tender.

6.0 Security Deposit :-

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial
security deposit, which includes the EMD. Balance 3% shall be deducted from the running account bill of the
work at the rate of 10% of the respective running account bill i.e. deduction from each running bill account will
be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to the confractors
without interest on the basis of certifying the virtual completion. The balance 50% would be paid to the
confractors without interest within 15 days after the end of the defect liability period provided the contractor
has satisfactorily attended to all defects in accordance with the conditions of contract including site clearance
6.2 No interest shall be paid to the amount retained by SBI as Security Deposit.

7.0 Signing of Contract Documents

The successful Bidder shall be bound to implement the contract by signing an agreement and conditions of
contract (draft agreement attached herewith) within 7 days from the receipt of infimation of acceptance of his
tender by SBI. However, the written acceptance of the tender by the Bank will constitute a binding agreement
between SBI and successful Bidder whether such formal agreement is subsequently entered into or not.

8.0 Completion Period

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of
confract within a period of 25 days from the date of handing over site or 30 days from the date of issue of work
order whichever is later.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of three months from the date of E-Tendering
Process. If the Bidder withdraws his/her offer during the validity period or makes modifications in his/her original
offer which are not acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at
liberty to forfeit the EMD.

10.0 Liquidated Damages
The liguidated damages shall be 0.5% of the accepted tendered cost per week for the delayed period subject
to a maximum of 5% of contfract value.

11.0 Tendered Rates and Prices

11.1 The Bidders shall quote their rates for individual items through online submission in the Price Bid as per the
attached BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material,
allowances, taxes if any (other than GST) as may be applicable. No exira claims/PVA by any means due to

increase rates etc. will be entertained. Bank will only pay GST in addition to quoted rates.

11.2 Rates as bid in the "Price Bid" will be the basis of final order placement.
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Form of Tender
To
The Asstt. General Manager(P&E),
PREMISES & ESTATE DEPARTMENT
3rd Floor, SBI Guwahati LHO Building,
P.O. Assam Sachivalaya,
Dispur-781006.

Dear Sir,

Re: SUPPLY, INSTALLATION AND COMMISSIONING OF AIR CONDITIONER AT KANIKA CHARILAI BRANCH

1. I/We refer to the tender notice issued by the Bank for above workat CAPTIONED SITE in connection with the
above.

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the
drawings, conditions of confract, specifications, percentage offered price in the bill of quantities applicable for
all the items uniformly.

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the
tender conditions. Subject to above, I/We do hereby agree, should this tfender be accepted in whole orin part,
to:

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.

b) Complete the works within45days from the date of handing over the site as stipulated in two or three shifts if
considered necessary by the Bank/Consultant at no extra cost to the Bank.

4. |/We have deposited the Earnest money deposit in the specified A/Cs and also submitted Process
Compliance form confirming our acceptance of all the tender terms & conditions stipulated in the tender. I/We
note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture:

i) If our offer is withdrawn within the validity period of acceptance.

Or

ii) If the Confract is not executed within 60 days from the date of receipt of the letter of acceptance.

Or

iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is
later.

5.1/We understand that you are not bound to accept the lowest or any tender you receive.
6. Name of Partners/Directors of our Firm :
i)
ii)
iii)
Yours faithfully

Signature:
Name of Partner/Director of the firm authorized to Designation:
Sign or Name of person having power of attorney to
sign the contract (Certified true copy of Power of
Attorney should be attached)
Signature and address of witness a) Signature:
Name:
Address:
b) Signature:
Name:
Address:
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P&E/2026-27/Tender/23  dated 03.06.2026

ARTICLES OF AGREEMENT made the......cccooiiiiiiiiiiiiin, day of ceeeviiviiiinnn. between the State Bank of
India, a Corporation constitute under the State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati
and many other places (hereinafter referred to as “the OWNER").

AND S e e having its registered office af

WHEREAS the Owner is desirous of executing .........ccceeeevnnis WOTK Qf o (hereinafter
called the ‘works’)

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities of the
work to be executed at the SBI ...........ccooeiiiiiinin. as per conditions of the contract and special conditions
prepared subject to which the offer of the Contractor shall be accepted.

AND WHEREAS the Contractor has deposited with the owner
RU DB S, e e e as
security deposit for the due performance of the agreement AND WHEREAS the Owner issued work order
therefore to the contractor.

AND WHEREAS SO ArQaWINGS. .. eeneteineieieie et e eae e inclusive of the specifications,
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to
as the said condition) have been signed by the parties hereto and the contractor has agreed to execute the
works upon and subject to the said conditions.

Agreed to execute upon and subject to the conditions set forth herein and Schedule of ltems and quantities
general conditions of contract, Specification and all correspondences exchanged by or between the parties
from the submission of tender till the award of work, both letter inclusive, (all of which are collectively hereinafter
referred to as “the said condition”) the work shown upon the said drawings and/ or described in the said
specification and included in the schedule of items and quantities at the respective rates therein at of such
other sum as shall become payable there under (Hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payment to be made to the contractor as hereinafter provided the contractor
shall upon and subject to the said conditions executed the completed the works shown upon the said
drawings etc. and such further detailed drawings as may be furnished to the contractor by the said
owner through the Architect(if engaged) as described in the said specifications and the said priced
schedule of quantities.

2. The owner will pay to the contfractor the sum of

................ ). hereinafter call the contract sum or such other sum as shall become payable
hereunder at the times and in the manner specified in the said condition. However, the actual sum will
be paid on the actual value of work done, irrespective of the contract sum.
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3. The plans, agreement and documents above mentioned shall form the basis of this contract and all
disputes to be decided in the manner prescribed in the conditions attached hereto.

P&E/2026-27/Tender/23  dated 03.06.2026

4. The said contract comprises the interior and furniture..........cooooiiii i works as
above mentioned, and shall subsidiary works connected therewith within the same site as may be
ordered to be done from time to time by the said Owner even through said works may not be shown
on the drawings or described in the said specifications or the priced schedule of quantities.

5. Notwithstanding what are stated in the special condition, conditions, of confract and hereinafter
stated the owner reserves to himself the right to alter the drawings and nature of the work and of
adding to or omitting any items of works from or of having portions of the same carried out
departmentally or otherwise and such alternations or variations shall be carried out without prejudice
fo this contact.

6. The said condition shall be read and be freated as forming part of this Agreement, and the parties
hereto will respectively be bound thereby and to abide by and submit themselves to the conditions
and perform the same on their part to be respectively observed and preferred.

7. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator
appointed with consent of the Owner and the contractor as indicated in the Arficle of the general
conditions. The award of the arbitrator shall be final and binding on both parties.

IN WITNESS WHEREOF, the parfies hereto have executed these presents the day and year first
hereinabove written

WITNESS EXECUTANTS
1. 1. OWNER
2. 2. CONTRACTOR

Common Seal

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in
accordance with Articles of Association of the Company the director etc. as the case may be affixing
common seal may be initial in token thereof and also by putting their names.

GENERAL CONDITIONS OF CONTRACT

1.0 Definitions

“"Contract” means the documents forming the tender and the acceptance thereof and the formal agreement
executed between State Bank of India (Client) and the contractor, together with the documents referred
therein including these conditions, the specifications, designs, drawings and instructions issued from time to fime
by the Bank and all these documents taken together shall be deemed to form one contract and shall be
complementary to one another.
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1.1 In the confract the following expressions shall, unless the context otherwise requires, have the meaning
hereby respectively assigned to them.

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns.

1.3 ‘The Contractor’ shall mean thename of the contractor undertaking the works and shall include legal
personal representative of such individual or the composing the firm or company and the permitted
assignees of such individual or firms of company.

1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of
Work” and/or to be executed in accordance with the confract and includes materials, apparatus,
equipment, temporary supports, fittings and things of all kinds to be provided, the obligations of the
confractor hereunder and work to be done by the contractor under the contract.

1.5 'Engineer’ shall mean the representative of the SBI.

1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred fo
in the specifications and any modifications of such drawings as may be issued by the Engineer from time to
fime *

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender
subject to such additions thereto or deductions there from as may be made under the provision herein after
contained.

1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as
may time to time be furnished or approved by the employer.

1.9 “Month” means calendar month.
1.10"Week” means seven consecutive days.
1.11"Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 Language
The language in which the confract documents shall be drawn shall be in English. All communications by
employer & Contractor will be in English

3.0 Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or
between the drawings and specifications etc, the following order shall apply.
i) Between scaled and written dimension (or description) on a drawing, the lafter shall be adopted.
ii) Between the written or shown description or dimensions in the drawings and the corresponding one
in the specification the former shall be taken as correct.
iii) Between written description of the item in the specifications and descriptions in bills of quantities of
the same item, the latter shall be adopted.
iv) In case of difference between rates written in figures and words, the rate in words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as
correct.

4.0 Scope of Work
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with
this contract and with the directions of and to the satisfaction of the Employer
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5.0 Letter of Acceptance

Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or
otherwise depositing at the address of the contractor as given in the tender to enter info a Confract for the
execution of the work as per the terms of the tender. The letter of acceptance shall constitute a binding
confract between the Employer and the contractor.

P&E/2026-27/Tender/23 dated 03.06.2026

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the
successful Bidder shall be bound to implement the contract and within seven days thereof he shall sign an
agreement in a non judicial stamp paper of appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by Architects/ Consultants(if engaged) are the
properties of the SBI. They are not to be used on other work.

6.1 Detailed drawings and instructions: The Architects/ Consultants(if engaged) shall furnish with responsible
promptness additional instructions by means of drawings or otherwise necessary for the proper execution of the
work. All such drawings and instructions shall be consistent with the contract documents, true developments
thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the confractor is to prepare a detailed program
schedule including therein the date of start and completion of various activities on receipt of the work order
and submit the same to SBIthrough the Architect/ Consultant(if engaged).

7.0 Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed
over to the contractors.

8.0 Liquidated Damages

If the contractor fails fo complete the work and clear the site including vacating their office on or before the
confracted or extended date or completfion without justification in support of the cause of delay, he may be
called upon without prejudice to any other right of remedy available under the law to the SBI on account of
such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week for the delayed
period, subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contfractor shall provide and pay for all materials, labour, water, power, tools,
equipment fransportation and any other facilities that are required for the satisfactory execution and
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or any one not skilled in the work assigned to
him. Workman whose work or behaviour is found to be unsatisfactory by the SBI/ architect/ consultant he shall
be removed from the site immediately.

10.0 Permits, Laws and Regulations

Permits and license required for the execution of the work shall be obtained by the contractor at his own
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable to the contract. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the
confractor performs any act which is against the law, rules and regulations he shall meet all the costs arising
there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work
The contractor shall set out the work and shall be responsible for the frue and perfect setting out of the same
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it
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approved by the bank before proceeding with the work. If at any time any error in this respect shall appear
during the progress of the works, irrespective of the fact that the layout had been approved by the bank the
contractor shall be responsible for the same and shall at his own expenses rectify such error, if so, required to
satisfaction of the SBI.

12.0 Protection of works and property

The contractor shall continuously maintain adequate protection. Of all his work fromm damage and shall protect
the SBI's properties from injury or loss arising in connection with contract. He shall make good any such
damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contfractor shall take all
precautions for safety and protections of his employees on the work and shall comply with all applicable
provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or injuries to persons
or property on, about or adjacent to his place of work. The contractor shall take insurance covers as per clause
25.0 at his own cost. The policy may be taken in joint names of the contractor and the SBI and the original
policy may be lodged with the SBI.

13.0 Inspection of work:

The SBI/ Architect /Consultant or their representative shall at all times have access to the work site and / or to
the workshop, factories, or other places where materials are lying or from where they are obtained and the
confractor shall give every facility to the SBI, Architect/ consultant and their representatives necessary for
inspection and examination and test of the materials and workmanship. No person unless authorized by the SBI
/architect/consultant and their representatives necessary for inspection and examination and test of the
materials and workmanship. No person unless authorized by the SBl/architect/consultant except the
representative of public authorities shall be allowed on the work at any time. The proposed work either during its
constfruction stage or its completion can also be inspected by the Chief Technical Examiner’'s organization, a
wing of central Vigilance commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust
and engage or indirectly tfransfer assign or underlet the contfract or any part or share thereof or interest therein
without the written consent of the Employer and no undertaking shall relieve the contractor from the
responsibility of the contractor from active superintendence of the work during its progress.

15.0 Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the contract and in
accordance with architect/consultant(if engaged) instructions and shall be subject from time to time to such
tests as the SBI/Architect/ Consultant/ may direct at the place of manufacture or fabrication or on the site or an
approved testing labouratory. The contractor shall provide such assistance, instruments, machinery, labour and
materials as are normally required for examining measuring sampling and testing any material or part of work
before incorporation in the work for testing as may be selected and required by the architect/consultant.

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by
the contractor without any exira charges. If certain items proposed to be used are of such nature the samples
cannot be presented or prepared at the site detailed literature/ test certificate of the same shall be provided fo
the satisfaction of the Architect/consultant. Before submitting the sample/literature the contfractor shall satisfy
himself that the material/ equipment for which he is submitting the sample/ literature meet with the requirement
of tender satisfaction. Only when the samples are approved in writing by the Architect/consultant the
contractor shall proceed with the procurement and installation of the particular material/equipment. The
approved samples shall be sign by the Architect/ consultant for identification and shall be kept on record af site
office until the completion of the work for inspection/ comparison at any time. The Architect/consultant shall
take reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons
of its not meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities
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from various manufacturers and such other aspects causing delay on the approval of the materials/ equipment
etc. shall be to the account of the contractor.

i) Cost of tests:Test provided for in the specifications or BOQ :
a) The cost of making any test shall be borne by the contractor

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI
which is either to be carried out by an independent person at any place other than the site or the
place of manufacture or fabrication of the materials tested or any Government/ approved
labouratory, then the cost of such test shall be borne by the contractor.

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his
part to obtain correct information as to any matter affecting the execution of the work nor any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him
from any risks or from the entire responsibility for the fulfilment of contract.

17.0 Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution of the works and as long,
thereafter, as the Employer may consider necessary until the expiry of the defects liability period, stated hereto.

18.0 Quantities

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall remain
valid for variation of quantity against individual item to any extent subject to maximum variation of the contfract
value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of prime cost and provisional
sums, if any, shall be excluded.

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on
the basis of provisions of clause 21(e) hereof.

19.0 Works to be measured

The Employer may from time to time intimate to the contractor that he required the work to be measured and
the confractor shall forthwith afttend or send a qualified representative to assist the Employer in taking such
measurements and calculation and to furnish all particulars or to give all assistance required by any of them.
The representative of the Employer shall take joint measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his authorized representative shall
sign all the pages of the measurement book in which the measurements have been recorded in token of his
acceptance. All authorized extra work, omissions and all variations made shall be included in such
measurements.

20.0 Variations

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the
Employer thinks proper at any time during the progress of works to make any alteration in, or additions to or
omission from the works or any alteration in the kind or quality of the materials to be used therein, the Employer
shall give notice thereof in writing to the contractor or shall confirm in writing within seven days of giving such
oral instructions the contractor shall alter to, add to, or omit from as the case may be in accordance with such
notice but the contractor shall not do any work extra to or make any alteration or additions to or omissions from
the works or any deviation from any of the provisions of the contract, stipulations, specifications or contract
drawings without previous consent in writing of the Employer and the value of such exiras, alterations, additions
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or omissions shall in all cases be determined by the Employer and the same shall be added to or deducted from
the contract value, as the case may be.

21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as
herein mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance
with the following provisions.

a)

i) The net rates or prices in the contract shall determine the valuation of the extra work where
such extra work is of similar character and executed under similar conditions as the work priced
herein.

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced
BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions
do not vary the conditions under which any remaining items of works are carried out, otherwise the
prices for the same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works are
carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform the
Employer of the rate which he intends to charge for such items of work, duly supported by analysis of
the rate or rates claimed and the Employer shall fix such rate or prices as in the circumstances in his
opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the
local day work rates and wages for the district; provided that in either case, vouchers specifying the
daily fime (and if required by the Employer) the workman's name and materials employed be
delivered for verifications to the Employer at or before the end of the week following that in which the
work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate
basis” for material, labour, hire/running charges of equipment and wastages etc plus 15% towards
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for
escalation.

22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the virtual
completion of the work.

23.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the
confractor shall ensure that the following works have been completed to the satisfaction of the Employer.

G) Clear the site of all scaffolding, wiring, pipes, surplus materials, confractor’s labour, equipment and
machinery.

) Demoilish, dismantle and remove the contractor's site office, temporary works, structures including
labour sheds/camps and constructions and other items and things whatsoever brought upon or
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the
permanent works.

SBI LHO GHY Page 20



O SBI

C) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer
and shall clear, level and dress, compact the site as required by the Employer.
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d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the
Employer.

e) Shall hand over the work in a peaceful manner to the Employer.

f)  All defects/imperfections have been attended and rectified as pointed out by the Employer to the full
satisfaction of Employer.

23.1 Upon the satisfactory fulfiment by the contractor as stated above, the contractor shall be entitled to apply
to the Employer for the certificate. If the Employer is satisfied of the completion of the work, relative to which the
completion certificate has been sought, the Employer shall within fourteen (14) days of the receipt of the
application for virtual completion certificate, issue a VCC in respect of the work for which the VCC has been
applied.

23.2 This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities under the
confract including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of
the works or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in
respect of works or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies

The SBI/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any
work not included in the scope of this contract which it may desire to have carried out by other persons
simultaneously and the confractor shall not allow but also extend reasonable facilities for the execution of such
work. The contractor however shall not be provided any plant or material for the execution of such work except
by special arrangement with the SBI. Such work shall be carried out in such manner as not to impede the
progress of the works included in the confract

25.0 Insurance of Works
Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks
detailed in the following pares/clauses:

1) Contractor’s All Risk Policy including third party compensation as detailed below.
ii) Workmen Compensation Policy.

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint
names of the Employer and the contractor against all loss or damages from whatever cause arising other than
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the
Employer and contractor are covered for the period stipulated in clause 28 of GCC and are also covered
during the period of maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage occasioned by the contractor in
the course of any operations carried out by him for the purpose of complying with his obligations under clause.

a) The works for the fime being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at their
replacement value.

b) The constructional plant and other things brought on to the site by the contfractor to the replacement
value of such constructional plant and other things.
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c) Such insurance shall be effected with an insurer and in terms approved by the Employer which
approval shall not be unreasonably withheld and the contractor shall whenever required produce to
the Employer the policy of insurance and the receipts for payment of the current premiums

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract provides
otherwise indemnify the Employer against all losses and claims in respect of injuries or damages to any person or
material or physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of the works and against all claims proceedings, damages, costs, charges and
expenses whatsoever in respect of or in relation thereto except any compensation of damages for or with
respectto:

a) The permanent use or occupation of land by or any part thereof.
b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the confract.

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their
agents, employees or other confractors not being employed by the contractor or in respect of any
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or
where the injury or damage was contributed to by the contractor, his servants or agents such part of
the compensation as may be just and equitable having regard to the extent of the responsibility of the
Employer , their employees, or agents or other employees, or agents or other contractors for the
damage or injury.

25.3 Contractor to indemnify Employer: The confractor shall indemnify the Employer against all claims,
proceedings, damages, costs, charges and expenses in respect of the matters referred to in the provision sub-
clause of this clause.

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and
shall pay any royalties which may be payable in respect of any article or part thereof included in the contract.
In the event of any claim made under or action brought against Employer in respect of such matters as
aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own
expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the
confractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the Consultant in this behalf.

25.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations
and responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical
damage, loss, or injury which may occur to any property including that of SBI, or to any person,
including any employee of the SBI, by or arising out of the execution of the works or in the carrying out
of the contract, otherwise than due to the matters referred to in the provision to clause 26.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall
not be reasonably withheld and for at least the amount stated below. The contractor shall, whenever
required, produce to the SBI/Consultant the policy or policies of insurance cover and receipts for
payment of the current premiums
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25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per
occurrence with the number of occurrences limited to four. Affer each occurrence contractor will pay
additional premium necessary to make insurance valid for four occurrences always.

25.6 Accident or Injury to Workmen

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury resulting
from any act or default of the Employer or their agents, or employees. The contractor shall indemnify
and keep indemnified Employer against all such damages and compensation, save and except as
aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto

25.6.2. Insurance against accidents etc to workmen: The contractor shall insure against such liability
with an insurer approved by the Employer during the whole of the time any person employed by him
on the works and shall, when required, produce to the Employer such policy of insurance and receipt
for payment of the current premium. Provided always that, in respect of any persons employed by any
sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied
if the sub contractor shall have insured against the liability in respect of such persons in such manner
that Employer is indemnified under the policy but the contractor shall require such sub-contractor to
produce to the Employer when required such policy of insurance and the receipt for the payment of
the current premium.

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the
insurance referred to above or any other insurance which he may be required to effect under the
terms of contract, then and in any such case the Employer may effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that purpose and from time to
time deduct the amount so paid by the Employer as aforesaid from any amount due or which may
become due to the confractor, or recover the same as debt from the contractor.

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor the amount
of any damages costs, charges, and ofher expenses paid by the Employer and which are payable by
the contractors under this clause. The contractor shall upon settlement by the insurer of any claim
made against the insurer pursuant fo a policy taken under this clause, proceed with due diligence to
rebuild or repair the works destroyed or damaged. In this event all the monies received from the insurer
in respect of such damage shall be paid to the contractor and the contractor shall not be entitled to
any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or
goods destroyed or damaged.

26.0 Commencement of Works

The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 days
from the date of issue of letter of acceptance of the tender by the Employer whichever is later.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within a period of 25 days from the date of handing over the site or 30 days from the date of issue of
the work order, whichever is later. If required in the contract or as directed by the Employer, the contractor shall
complete certain portions of work before completion of the entire work. However the completion date shall be
reckoned as the date by which the whole work is completed as per the terms of the contract.

28.0 Extension of Time

If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank
to grant a fair and reasonable extension of time for completion of work as per the terms of contract. If the
contractor needs an extension of time for the completion of work or if the completion of work is likely to be
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delayed for any reasons beyond the due date of completion as stipulated in the contract, the contractor shall
apply to the Employer in writing immediately and while applying for extension of fime he shall furnish the
reasons in detail and his justification if any, for the delays. While granting extension of time the confractor shall
be informed the period extended time which will qualify for levy of liquidated damages. For the balance period
in excess of original stipulated period and duly sanctioned extension of time by the Employer the provision of
liguidated damages as stated under clause 8 of GCC shall become applicable.

29.0 Rate of progress

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed
of execution and maintenance of the works are to be of kind and conducted in a manner to the satisfaction of
the Architect/ consultant /SBI should the rate of progress of the work or any part thereof be at any fime be in
the opinion of the Architect/ consultant too slow to ensure the completion of the whole of the work by the
prescribed time for completion the Architect/ consultant /SBI shall thereupon take such steps as considered
necessary by the Architect/ consultant to expedite progress so as to complete the works the works by the
prescribed time or extended time. Such communications from the Architect/ consultant /SBI neither shall relieve
the confractor from fulfilling obligations under the confract nor will he be entitled to raise any claims arising of
such directions.

30.0 Work during night and holidays

Subject to any provision to the contfrary contained in the contract no permanent work shall save as herein
provided be carried on during the night or holidays without the permission in writing of Architect/ consultant
/SBIl, save when the work is unavoidable or absolutely necessary for the saving of life of property or for the safety
of the work in which case the contractor shall immediately advice the Architect/ consultant. However the
provisions of the clause shall not be applicable in the case of any work which becomes essential fo carry by
rotary or double shifts in order to achieve the progress and quality of the part of the works being technically
required/ confinued with the prior approval of the Architect/ consultant/SBI at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable
noise and disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any
reason whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant
shall give nofice in writing to that effect to the contractor and the contractor shall act accordingly. In the
matter, the Contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the work fully but
which he did not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment,
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that
the Architect/ Consultant shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be
given to him at the rates not exceeding those at which were originally issued to the contractor after taking info
considerations and deduction for claims on account of any deterioration or damage while in the custody of
the contractor and in his respect the decision of Architect /consultant/SBI shall be final.

32.0 Suspension of work

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on
the contractor) suspend the progress of works or any part thereof for such time and in such manner as SBI may
consider necessary so as not cause any damage or injury to the work already done or endanger the safety
thereof for any of following reasons.
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b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or
C) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and
carry out the instructions given in that behalf by the Consultant.

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself
liable to pay compensation amounting to the whole of his security deposit the Employer shall have the power
to adopt any of the following course as they may deem best suited to the interest of the SBI.

Q) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be
conclusive evidence) and in which case the security deposit of the contractor shall be forfeited and be
absolutely at the disposal of Employee.

b) To employ labour paid by the Employer and to supply materials to carry out the work, or any part of the
work, debiting the contractor with the cost of the labour and materials (the cost of such labour and
materials as worked out by the Employer shall be final and conclusive against the contractor) and
crediting him with the value of the work done, in all respects in the same manner and at the same
manner and at the same rates as if it had been carried out by the contractor under the terms of this
contract the certificate of Employer as to the value of work done shall be final and conclusive against
the contractor.

C) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of
his hands, and to give it to another contractor o complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original contractor, if the whole work
had been executed by him (of the amount of which excess the certificates in writing of the Employer
shall be final and conclusive) shall be borne by original contractor and may be deducted from any
money due to him by Employer under the contract or otherwise, or from his security deposit or the
proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material or
entered into any engagements or make any advances on account of, or with a view o the execution of the
work or the performance of the contract and in case the contract shall be rescinded under the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually
performed under this contract, unless, and until the Employer will have certified in writing the performance of
such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so
certified.

34.0 Bank’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the
supervision of Govt and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the Employer
that he is able to carry out and fulfil the contract, and to give security therefore if so required by the Employer.
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Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the
contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or
shall charge or encumber this contract or any payment due to which may become due to the contractor there

under.
a)

b)

c)

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these conditions suspended
the progress of the works for 14 days after receiving from the Employer written notice to proceed, or

Has failed to proceed with the works with such diligence and failed fo make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from the
Employer that the said materials were condemned and rejected by the Employer under these
conditions; or has neglected or failed persistently to observe and perform all or any of the acts, matters
or things by this contract to be observed and performed by the contractor for seven days after written
notice shall have been given to the confractor to observe or perform the same or has to the detriment
of good workmanship or in defiance of the Employer instructions to the contrary subject any part of the
confract. Then and in any of said cases the Employer may not withstanding any previous waiver, after
giving seven days notice in writing to the confractor, determine the contract, but without thereby
affecting the powers of the Employer or the obligation and liabilities of the contractor the whole of
which shall continue in force as fully as if the contract had not been so determined and as if the works
subsequently had been executed by or on behalf of the contractor. And, further the Employer, their
agents or employees may enter upon and take possession of the work and all plants, tools, scaffoldings,
materials, sheds, machineries lying upon the premises or on the adjoining lands or roads, use the same
by means of their own employees or workmen in carrying on and completing the work or by engaging
any other contractors or persons to complete the work and the contractor shall not in any was interrupt
or do any act, matter or thing to prevent or hinder such other contractor or other persons employed for
completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the Employer shall give a
notice in writing to the contractor to remove his surplus materials and plants and should the contractor
fail to do so within 14 days after receipt thereof by him the Employer sell the same by public auction
after due publication and shall adjust the amount realized by such auction. The contractor shall have
no right to question any of the act of the Employer incidental to the sale of the materials etc.

35.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of
the specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or
failure to execute the same, whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter :

i) If the contractor considers that he is enfitled to any extra payment or compensationin respect of the
works over and above the amounts admitted as payable by the Architect(if engaged) orin case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be made
from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim,
or dispute to the Assistant General Manager (Premises& Estate) and endorse a copy of the same to the
Architect(if engaged), within 30 days from the date ofdisallowance thereof or the date of deduction or
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recovery. The said notice shall give full particulars of the claim, grounds on which it is based and
detailed calculations of the amount claimed and the contractor shall not be entitled to raise any claim
nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice of such
claim shall have been given by the contractor to the Assistant General Manager (Premises& Estate) in
the manner and within the time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claim not notified to the Assistant General Manager
(Premises& Estate) in writing in the manner and within the time aforesaid.

ii)The Assistant General Manager (Premises& Estate) shall give his decision in writing on the claims
notified by the contractor.The contractor may within 30 days of the receipt of the decision of the
Assistant General Manager (Premises& Estate) submit his claims to the conciliating authority namely the
Circle Development Officer for conciliation along with all details and copies of correspondence
exchanged between him and the Assistant General Manager (Premises& Estate)

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall,
within a period of 30 days of termination thereof shall give a notice to the concerned Chief General
Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which
the claims of the contractor shall be deemed to have been considered absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims of
the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the
Chief General Manager. It will also be no objection to any such appointment that the Arbitrator so
appointed is a Bank Officer and that he had to deal with the matters to which the Contract relates in
the course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall
be appointed in the manner aforesaid by the said Chief General Manager. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator. It is also a term
of this confract that no person other than a person appointed by such Chief General Manager
aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in accordance
with the provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under. It is also a term of the contract that if any fees are
payable to the arbitrator these shall be paid equally by both the parties. However, no fees will be
payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall
be deemed to have entered on the reference on the date he issues notice to both the parties calling
them to submit their statement of claims and counter statement of claims. The venue of the arbitration
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the
arbitrator shall, if required to be paid before the award is made and published, be paid half and half
by each of the parties. The cost of the reference and of the award (including the fees, if any of the
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what
manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid

36.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to the
confractor within 10 working days from the date of certificate to the payment from SBI from time to time. The SBI
shall recover the statutory recoveries and other dues including the retention amount from the certificate of
payment. Provided always that the issue of any certificate by the Architect/Consultant during the progress of
works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability
under clause. The Architect/Consultant shall have power to withhold the certificate if the work or any part
thereof is not carried out to their satisfaction. The Architect/Consultant may by any certificate make any
corrections required in previous certificate. The SBI shall modify the certificate of payment as issued by the
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Architect/Consultant from fime to fime while making the payment. The contractor shall submit final bills only
after taking actual measurements and properly recorded in the Measurement book (M.B).. The SBI shall pay the
amount within a period of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

37.0 Water Supply
The contractor shall make his arrangements for water required for the work and nothing extra will be paid for
the same. This will be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/
consultant.

i) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the
contractor for procurement of water in the opinion of the Architect/ consultant is unsatisfactory.

i) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only
after obtaining permission in writing from the SBI. The contractor has to make his own arrangements for drawing
and distributing the water at his own cost. He has to make necessary arrangements. To avoid any accidents or
damages caused due to construction and subsequent maintenance of the wells. He has to obtain necessary
approvals from local authorities, if required, at his own cost. He shall restore the ground to his original condition
after well are dismantled on the completion of work or hand over the well o the SBI without any compensation
as directed by the Architect /consultant.

38.0 Power Supply

The confractor shall make his own arrangements for power and supply/ distribution system for driving plant or
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the
plants are too included in his tender prices. He shall pay all fees and charges required for the power supply and
include the same in his tendered rates and hold the owner free from all such costs. He has to obtain necessary
approval from the appropriate authorities, if required.

39.0 Treasure trove etc.
Any treasure trove, coin or object anfique which may be found on the site shall be the property of SBI and shall
be handed over to the bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be
on the net quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian
Standards. In the event any dispute/ disagreement the decision of the Architect/ consultant shall be final and
binding on the contractor.

41.0 Maintenance of registers

The contractor shall maintain the following registers as per the enclosed proforma at site of work and should
produce the same for inspection of SBI/ architect/ consultant whenever desired by them. The contractor shall
also maintain the records/ registers as required by the local authorities /Govt. from time o fime.

i) Register for secured advance.
ii) Register for hindrance to work.
iii) Register for running account bill
iv) Register for labour

42.0 Price Variation
No price variation shall be applicable in this contract.

43.0 Force Majeure
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43.1 Neither confractor nor SBI/Employer shall be considered in default in performance of their obligations if
such performance is prevented or delayed by events such as war, hosfilities revolution, riots, civil commotion,
strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or
any act of god or for any other cause beyond the reasonable control of the party affected or prevented or
delayed. However a notice is required to be given within 30 days from the happening of the event with
complete details, fo the other party to the confract, if it is not possible to serve a notice, within the shortest
possible period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected
activity adducing necessary evidence in support thereof.

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause itself and inability resulting there
from having been removed, the agreed time of completion of the respective obligations under this agreement
shall stand extended by a period equal to the period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfiling the contractual obligations by a state of force
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the future
execution of this agreement.

44.0 Local Laws, Acts, Regulations

The confractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to the
execution of the project.

i) Minimum Wages Act, 1948 (Amended)

ii) Payment of Wages Act 1936 (Amended)

iii) Workmen's Compensation Act 1923 (Amended)

iv) Confract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

v) Apprentice Act 1961 (Amended)

Vi) Industrial Employment (Standing Order) Act 1946 (Amended)

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

Viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
ix) Shop and Establishment Act

X) Any other Act or enactment relating thereto and rules framed there under from time to time.
Xi) Indian Electricity Act

Xii) Tariff Advisory Committee Manual

45.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the
execution of the work report such accident to the Employer. The contractor shall also report immediately to the
competent authority whenever such report is required to be lodged by the law and take appropriate actions
thereof.

SPECIAL CONDITIONS OF CONTRACT

1.0 Notice of operation
The contractor shall not carry out any important operation without the Consent in writing from the Architect/
consultant.

2.0 Temporary works
Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the
architect/ consultant for approval complete drawings of all femporary works he may require for the executions
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of the works. The confractor shall carry out the modifications relating to strength, if required by the architect /
consultant in accordance with the conditions of the confract at his own cost. The contractor shall be solely
responsible for the stability and safety of all temporary works and unfinished works and for quality of the
permanent works resulting from the arrangement eventually adopted for their execution.

3.0 Office Accommodation

a) The confractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary
facilities, canteens and other temporary structures for themselves in connection with the work at the site
at their own cost after getting the approval from the Architect/ consultant.

b) A site office for the use of SBI/ architect/ consultant shall be provided by the contractor at his own
expenses.

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work
or at any other earlier date as directed by the architect/ consultant.

d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as
running expenses shall be borne by the contractor at no extra cost. It is also the responsibility of the
confractor to obtain statutory approvals for providing the above facilities.

4.0 Facilities for contractor's employees

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including
adequate drinking water facilities. The contractor shall also make the arrangements at his own cost for transport
where necessary for his staff and workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works
The contractor shall at all times provide adequate and approved lighting as required for the proper execution
and supervision and inspection of work.

6.0 Fire fighting arrangements

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he
shall provide requisite number of fire extinguisher and adequate number of buckets. Some of which are
to be always kept filled with sand and some water. These equipments shall be provided at suitable
prominent and easily accessible places and shall be properly maintained.

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and
to the approval of the relevant authorities. The contractor shall make the following arrangements at his
own cost but not limited to the following:

i) Proper handing, storage and disposal of combustible materials and waste.

ii) Work operations which can create fire hazards.

iii) Access for fire-fighting equipments.

iv) Type, number and location of containers for the removal of surplus materials and rubbish
v) Type, size, number and location of fire extinguishers or fire fighting equipment
vi) General housekeeping.

7.0 Site order book

A site order book shall be maintained at site for the purpose of quick communication between the Architect/
consultant/ SBI. Any communication from one party to the other shall be deemed to Records in the site order
book. Such a communication from one party to the other shall be deemed to have been adequately served in
terms of contract. Each site order book shall have machine numbered pages in triplicate and shall carefully
maintained and preserved by the contractor and shall be made available to the architect/ consultant/ SBI as
and when demanded. Any instruction which the architect/ consultant/ SBI may like to issue to the contractor or
the contractor may like to bring to the architect/ consultant two copies of such instructions shall be taken from
the site order book and one copy will be handed over to the party against proper acknowledgement and the
second copy will be retained for their record.
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8.0 Site Meetings

Site meetings will be held o review the progress and quality evaluation. The contractor shall depute a senior
representative along with the site representative and other staff of approved sub-contractors and suppliers as
required to the site meetings and ensure all follow up actions. Any additional review meetings shall be held if
required by the architect/ consultant /SBI.

9.0 Disposal of refuse
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as
directed by the construction site or any other off-site activities borrow pits has been properly disposed off.

10.0 Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested by other specialists
confractors or other sub contractors to enable them to prepare their own shop drawings and pass on the
information with sufficient promptness as will not in any way delay the works.

11.0 Displaying the name of the work

The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating
there in the name of project and other details as given by the architect /consultant at his own cost and remove
the same on completion of work.

12.0 As built drawings:

a. For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will
issue two sets of drawings to the Contractor for the items for which some changes have been made.
From the approved drawings as instructed by the SBI/ Architect/ consultant. The confractor will make
the changes made on these copies and return these copies to the architect/ consultant for their
approval. In case any revision is required or the corrections are not properly marked the architect/
consultant will point out the discrepancies to the contractor. The contractor will have to incorporate
these corrections and /or attend to discrepancies either on the copies as directed by the architect/
consultant and resubmit to him for approval. The architect/ consultant/SBI will return one copy duly
approved by him.

b. For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him
wherever the changes are made by the SBI/ Architect/ consultant. And submit two copies of such
modified drawings to the architect/ consultant/SBI for approval. The architect/ consultant will return
one of the approved drawings fo the contractor.

13.0 Approved make
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may
approve any make /agency within the approved list as given in the tender.

14.0 Procurement of materials
The contractor shall make his own arrangements to procure all the required materials for the work. All wastage
and losses in weight shall be to the confractor’'s account.

15.0 Tendered Rates / Amount

a) Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at annexure-lil
of this tender inclusive of all overhead, contractor’s profit, the cost of materials/labours including all
other costs, taxes, charges etc. and exclusive of GST only on work contract. GST on work contract will
be paid extra as applicable. ltem wise rates bid in “Price Bid” will be the basis of final order placement.

16.0 Acceptance of tender:
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The SBI shall have the right to reject any or all tenders without assigning any reason. They are not bound to
accept the lowest or any tender and the Bidder or Bidders shall have no right to question the acts of the SBI.
However adequate transparency would be maintained by the SBI.

17.0 Government and Local Rules:

The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the
Regulations etc. of the Government and Local Authorities and of any company with whose system the structure
is proposed to be connected. The confractor shall give all notices required by the said Act, Rules, Regulations
and byelaws etc. and pay fees payable to such authority/ authorities for execution of the work involved. The
cost, if any, shall be deemed to have been included in his quoted rates, taking encroachment and restorations
etc. and shall indemnify the Employer against such liabilities and shall defend all action arising from such claims
of liabilities.

18.0 Possession Prior o Completion

The Owner shall have the right to take possession of or use any complete or partially completed part of the
work. Such possession or use shall not be an acceptance of any work not completed in accordance with the
contract Agreement.

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements

a) The confractor shall provide, fix up and maintain in an approved position proper office
accommodation for the Contractor's representative and staff which office shall be open at all
reasonable hours to receive instruction notices or communications and clear away on completion of
the work and make good all work disturbed.

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and
covered with a cost of approved varnish. They are to be protected from ravages of termites, ants, and
other insects and made available to the Owner /architects for inspection or such other purposes they
may require.

c) The contractor shall provide at his own cost all artificial light required to complete the work within the
specified time.

d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same
when no longer required and to provide all necessary attendance, lights etc. required.

e) The contfractor shall arrange for temporary latrines for the use of workers and field staff and keep the
same in a clean and sanitary condition to the satisfaction of the public Health Authorities and shall
cause such latrines and soil to be cleared away whenever necessary and shall good all the work
disturbed by the conveniences.

f)  Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work
during the construction and all receptacles, cisterns, water tank etc. used for storage of water must be
suitably protected against breeding of mosquitoes. The contractor shall indemnify the owner against
any breach of rules in respect of anti-malarial measures.

g) The contractor shall not fix or place any placards or advertisement of any description or permit the
same to be fixed or placed in or upon any boarding gantry, building structure other than those
approved by the SBI.

20.0 Protective Measures

The contractor from the time of being placed at the site must make suitable arrangements for watching lighting
and protecting the work, the site and surrounding property by day, by night, on Sundays and other holidays.

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the
public in course of execution of the work.The contractor shall provide necessary temporary enclosures etc. for
the protection of the work and materials and for altering and adopting the same as may be required and
removing on completion of the work and making good all work disturbed.

21.0 Storage of Materials:
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The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the
materials etc. and other work that may be executed on the site including the tools and materials of nominated
sub-contractors and remove same on completion.

22.0 Tools

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking
measurement shall be supplied by the Contractor. The labours and the supervisor on the work shall carry with
them always a one meter or two meter steel tapes and a measuring tfape of 30 meters, a spirit level, a plumb
bob and a square check the work to see that the work is being done according to the drawing and
specifications. The site engineer will use any or all measuring instruments or tools belonging to the contractors as
he chooses for checking the work executed or being executed on the contract.The contfractor should cover in
his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and plant etc. by
nominated sub-contractors for their work.

23.0 Removal of Improper Work

The SBI/ Consultant shall during the progress of the work have power to order in writing from fime to time the
removal from the work within such reasonable time or times as may be specified in the order of any materials
which in the opinion of the SBI/ Consultant are not in accordance with specifications or instructions, the
substitution or proper re-executed with materials or workmanships not in accordance with the drawings and
specifications or instructions. In case the Contractor refuses to comply with the order the SBI/ consultant shall
have the power to employ and pay other agencies to carry out the work and all expenses consequent thereon
or incidental thereto as certified by the SBI/ consultant shall be borne by the Contractor or may be deducted
from any money to or that may become due to the contractor. No certificate which may be given by the
consultant shall relieve the contractor from his liability in respect of unsound work or bad materials.

24.0 Dismissal of Workmen

The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed
thereon by him, who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may
misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages against
the SBI/ Consultant or any of their officer or employee.

25.0 Concealed Work

The Confractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to be buried in
the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work
may be inspected and correct dimensions taken before such burial. In default whereof the same shall at
opinion of the SBI/ Architect be either opened up for measurement at the Contractor’'s expense or no payment
may be made for such materials. Should any dispute or difference arise after the execution of any work as to
measurements etc or other matters which cannot be conveniently tested or checked, the notes of the SBI/
Architects shall be accepted as correct and binding on the contractor.

26.0 Substitution

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of
the SBI/Architects in writing for any such substitution well in advance. For materials designed in this specifications
by such term as “Equal” or “other approved” etc. specific approval of the SBI/ Architects has to be obtained in
writing.

27.0 Preparation of Building Works for Occupation and Use of Completion

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right.
On completion of such inspection, he shall inform the SBI that he has completed the work and it is ready for
inspection.

On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of
all hardware, inside and outside, all floors, staircases every part of the building. He will leave the entire building
neat and clean and ready for immediate occupation and to the satisfaction of the SBI.

28.0 Defects after Completion
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The Contractor shall make good at his own cost and to the safisfaction of the SBI all defects and other faults
which may appear within 12 months after completion of the work. In default the SBI may employ other persons
to amend and make good such damages, defects etc. Expenses consequent thereon or incidental thereto
shall be recoverable from the contractor by the SBI from any money due to the contractor. In the event of the
amount being insufficient the SBI may recover the balance from the contractor, from the amount retained
under Clause No. 1 (total security deposit) of General Conditions of Contract together with any expenses the
SBI may have incurred in connection therewith.

29.0 Idle Labour
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges
of tools and plants would be entertained under any circumstances.

30.0 Guarantee for the Specialized Works

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the
specialized agency along with a counter guarantee by the main contractor engaged for the work. The
guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to
submit guarantee/ guarantees for any items for a period of more than 12 months, the guarantee/ guarantees in
case of those items shall remain valid even expiry of the defects liability period of 12 months as stipulated in the
confract.

31.0 Safety Measures at Site
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors
also should be provided with Helmets. It should be ensured that these are used properly.

1. First Aid Box should be kept at site with all requisite materials.

2. No one should be allowed to inspect / work at a height without Safety Belt.

3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the
ground, or from solid construction except such short period Work as can be done safely from ladders.
When a ladder is used an extralabour shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and
the ladder shall be given an inclination not steeper than "4 to 1 (4 horizontal and 1 vertical).

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such openings
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters
above ground level or floor level they should be closely boarded, should have adequate width and
should be suitably fenced, as described.

6. Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height
shall be 1 Meter.

7. Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width
between side rails in rung ladder shall in no case be less than 30cms for ladder upto and including
Meters in length. For longer ladders this width should be increased at least 6mm for each additional 30
cms. Uniform step spacing shall not exceed 30cms.

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on
line works gloves, rubber mats, and rubber shoes shall be used.

9. All frenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each
30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1
Meter above the surface of the ground. The sides of the frenches, which are 1.5 Meters or more in
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depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid

the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the

edge of the trench or half of the depth of the french whichever is more cuttings shall be done from top
to bottom. Under no circumstances undermining or under cutting shall be done.
10. Before any demolition work is commenced and also during the process of the work :

a) Allroads and open areas adjacent to the Work Site shall either be closed or suitably protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with debris
or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be
kept available for the use of the persons employed on the Site and maintained in a condition
suitable forimmediate use; and the Contractor should take adequate steps to ensure proper use of
equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

f)  f) Those engaged in white washing and mixing or stacking of cement bags or any materials which
are injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder's protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

i)  When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure
that the manhole covers are opened and are ventilated at least for an hour before the workers are
allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals and boards to prevent accident to the Public.

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform
to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength and free
from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or
give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained by
adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of hoisting machine having a variable safe working load, each safe working load of
the conditions under which it is applicable shall be clearly indicated. No part of any machine or of
any gear referred to above in this paragraph shall be loaded beyond the safe working load except
for the purpose of testing.

f)  Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards, hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load, adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced.

g) When workers are employed on AIR CONDITIONING INSTALLATION, which are already energized,
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should
be provided. The workers should not wear any rings, watches and carry keys or other materials,
which are good conductors of electricity.
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12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities shall be provided at or near places of work.

32.0 Fire Safety Measure
Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into
correctly rated electrical outlets.

1.
2.
3.

Only ISI marked 3 pin plug and other appliances and equipment shall be used.

Electrical power cables/wires used shall not have any joints and shall be properly rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed
to prevent leakage current while in operation.

Before commencing the welding work, fire section shall be informed and required precautions should
be taken.

Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on
the site.

Fire extinguishers recommended by fire officers shall be kept on the site.

Used paint drums shall be stored in specified store only after closing them properly.

Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plug etc.
depending upon the requirement of the work shall be provided by the confractor to the workmen to
prevent occupational health hazards.

The safety belt shall be provided by the contractor and used by the workmen while working from height
for more than 10 Mtr. from Ground level.

. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of

materials/waste.

. Any debris/ waste generated from the work shall be collected on daily basis, removed from site and

stored at the designated place in proper manner.

. Battery operated emergency light/torches shall be provided by the contractor to the workmen while

working beyond office hours.

SPECIAL CONDITIONS OF CONTRACT FOR SITC FOR AIR CONDITIONING WORK

Preventive and Breakdown Maintenance during Warranty Period & AMC:

1.

All the Air-conditioners covered in this contract have to be maintained as per the standards

of the original manufacturing company during the warranty period as well as AMC

2.

The warranty would be on-site and comprehensive in nature and back to back support from

the OEM. The vendor will warrant all the spares against defects arising out of faulty design, materials
and workmanship etc. during the period of warranty. After the Warranty period of newly installed AC
units expires, then these units are to be maintained by the Contractor fill the expiry period of AMC.

3.

In case of AMC of the existing ACs, the contractor has to repair /service/ maintain

the air conditioners under the AMC in as is where is condition when handed over to them under AMC.

4.

All required tools and tackles (in good working condition) necessary for carrying out repair and

maintenance works of Air Conditioners under AMC have to be provided by the vendor.

5.

Professionally qualified personnel who have expertise in the AC supplied by the

vendor will be permitted to undertake Preventive Maintenance/repair services during the period of
warranty and AMC period.

6.

During the term of the contract, the vendor will maintain the equipment in perfect working

order and condition and for this purpose will provide the repairs and maintenance services as under:

Type of Service Warranty Period AMC

Preventive Maintenance Every Quarter Every Quarter
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Breakdown Maintenance Within 72 hours of Within 72 hours
complaint Complaint

Preventive maintenance: The Vendor shall conduct the following activities under Preventive
Maintenance once within first 90 days of the installation of new ACs and once in every quarter
thereafter, during the currency of this agreement or on a day and time to be mutually agreed upon.
Notwithstanding the foregoing, the Vendor recognizes Bank's operational needs and agrees that
Bank shall have the right to require the Vendor to reschedule preventive maintenance from any
scheduled time to a date and time not later than 15 working days thereafter.

Sno|  Activity

etc

1. Inspection of the AC - IDU and ODU for any abnormality in operation, sound

Testing the Performance of AC for desired cooling

3. Testing of Gas pressure if necessary and check for any leakages near the check
nut etc or diagnose any other fault
4, Checking of current consumption
5. Remove the filter, water service and fix it back after drying
6. Clean the drain tray and drain pipe and remove any choke for free flow of drain water
7. Clean the Evaporator with brush and remove the dirt/dust. Check for any
fungus formation or bad smell and wash it with chemical, if required.
8. Lubricating /greasing of all Fans

Water washing of Condenser Coil

10. Topping of Refrigerant gas, if required

11. Check the swing motor functions and rectify, if required

the optimum operation levels

12. In addition to the above, any other activity to ensure trouble free operation of
AC
13. Check the temperature setting and operation mode and advise the Branch on

S corrg%rrehensive Contract includes replacement of all faulty spares. Some of the

7. Thi
§oore are Iisteglos un

Compressors

Starting Capacitors

Fan Motors

Running Capacitors

Built —in Timer kit

Relays, Thermostats

Selector switches

Fan Capacitors

Contactors (Power / Control)

Gas charging

Micro Swing Motors

Fan blades

Electronic Conftrol Circuitries

Air-Filters

Remote Control Units

Condenser Coils

External Electronic / Analog time
switches for fimed running of A.C’s

Stabilizers

Outdoor unit mounting frames

Cabling from IDU to ODU

Parts of indoor / Outdoor unit enclosures

Existing copper piping from IDU to ODU
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Existing drain piping from IDU o drain
point

Display unit in AC

Note: The above list is only indicative. However, any parts which are not mentioned in the Tender
Schedule of this Contract but required for the smooth and trouble free operation of the AC
equipment are also required to be rectified or replaced within the scope of this contract.

9. Working Hours for Repair and Maintenance:

All activities under the scope of the contract shall be undertaken during working hours

i.e. from 10.00 A.M. to 6.00 P.M. on all working days (viz. Monday to Saturday). In case any defects,
faults and failures in the AC could not be repaired or rectified during the said period, the technicians
are required to accomplish their duties beyond the said schedules in case of any situation, if it
warrants.

10. Replacement of Spare parts: The required spares shall be kept as stock with the vendor for readily
replacing the faulty spares, without loss of time or delay. In cases where unserviceable parts of the
equipment need replacement, the vendor shall replace such parts, at no exira cost to the Bank,
with brand new parts or those equivalent to new parts in performance. Any worn or defective parts
withdrawn from the equipment and replaced by the vendor during the warranty period shall become
the property of the vendor and the parts replacing the withdrawn parts shall become the property of
Bank.

Defective spares compressors / condensers are to be replaced with new compressors /condensers and
repairing of the old compressors is not permitted. Whenever new compressors / condensers are used, the
Contractor has to produce original invoice and Warranty Card of the new Compressor/ condenser if
demanded by the Bank. The compressor/ condenser being replaced should match with the original star
rating of the air conditioner.

11. Only original spare parts/quality approved by the Bank will be permitted to be used for the
maintenance during the AMC Period. If duplicate, refurbished or second hand parts are used by the
vendor during the AMC, the contract shall be cancelled immediately without any notice period.

12. 1t is the responsibility of the Contractor to accurately specify the damaged spare parts to the
Bank and to rectification of the fault in A.C under maintenance.

Response Time on receiving the complaint: The moximum response time i.e. fime required for
Vendor's maintenance technicians to report to the Bank after a request call / fax /e-mail is made or
letter is written by Bank shall not exceed 48 hours.

Apart from regular letter communications, all telephonic/E-mail or Whatsapp communications
from Bank are to be treated as formal communication for all practical purposes.

Escalation Matrix: The mobile number, land line number and email ID of the
Contractor/Supervisor/Help desk to whom the complaints have to be reported and that of Top
Management level is to be provided to Bank and display at UPS room for communication purpose.
Any change in numbers shall be advised then and there to the Bank.

Time taken for Repairs/Rectification: In case of Minor technical problems same are to be rectified
within 3 hours of diagnosing of faulf. In case of major technical problems, the same are to be rectified
within 24 hours of identifying the problem.

In the event of the equipment not being repaired or a workable solution not provided during
Warranty period and the AMC period, a penalty as per the penalty clause will be charged to vendor.
The vendor may provide temporary equivalent replacement as a workable solution to avoid the
above penalty.

Insurance for the Workmen: The technicians deployed under AMC are to be covered by insurance
under Workman Compensation Policy through reputed Insurance Companies during the AMC Period.
If demanded, Copies of the Insurance Policies are to be submitted to the Bank by the vendor.

Bank is not responsible for any loss of life, damage, injury to the technicians while undertaking the
Maintenance activity under AMC contract or during the installation of new AC units. Vendor to ensure
that all safety protocols are strictly followed while execution of the work. Vendor shall indemnify the
Bank against any claims, damages, compensation for such losses.
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13. Extended Period of AMC: In case the Bank needs the AMC service beyond the period of AMC,
additional AMC Charges will be paid on the pro-rata basis for the period for which these units are to
be maintained at the same unit rate as applicable to similar item in the original AMC and on the
same terms and conditions of the AMC.
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14. Increase / Decrease of ACs: If Bank decides that the additional number of air- conditioners other
than the quantity mentioned in the tender is to be maintained by the Contractor, the contractor shall
agree and maintain the ACs till the expiry period of AMC as per the same terms and conditions of the
Contract. Proportionate amount of AMC shall be paid by the Bank for the same.

15. If any units covered under these AMC are removed/dismantled/shifted from this location to
another location, the Contract amount as per the unit rate of the Tender will be revised and suitable
deductions made from the AMC bills.

Other: The Bank has installed its own transformer for the site premises, hence the power supply is stable
and is well regulated. The bank will not admit any claim from the contractor that the fault/damage is
caused due to quality of power supply and it will not absolve the responsibility of the contractor in
rectifying the fault.

The successful Vendor has to rectify the faults or repairs to the AC machines arising due to rat bites
also free of cost within the scope of the contfract. Vendor should also analyze the site conditions and
take efforts to secure the AC equipment from the rodent bites by proper wrapping of the critical
components with suitable glass wool packing or any other material and closing the opening made for
the AC piping & drains properly to avoid rodent entry.

16. Details of important programs / functions of the Bank such as Conference, Review Meeting, VVIP
functions etc that may be held in the Office will be informed to the contractor and they should assist
the Bank in maintaining smooth running of the air-conditioners on that day without failure even if they
are held on Bank Holidays. Non-attendance of the technicians on such a day will attract penalty at
the discretion of the Bank.

All security and safety regulations and guidelines as per the applicable law are to be followed. All
guidelines/directions of Bank’s Security Section must be followed.

Complaint / Service / Breakdown Register:

The Bank shall maintain a register at its site in which, the Bank's AC operator / Electrician or any other
person identified by Bank shall record each event of failure and / malfunction of the ACs. The
Vendor’s technician shall enter the details of the air conditioners serviced/ maintained / repaired

by him in this register. Additionally,

every fime a preventive or corrective maintenance is carried outf, the Vendor’'s engineer shall make, in
duplicate, a Service call report which shall be signed by him and thereafter countersigned by the Bank's
official. One copy of the Service call report shall be handed over to the Bank's official. Spares taken outside
the premises also to be recorded with serial number of spare and in and out date and time. The Vendor shall
provide replacement equipment if any equipment is out of the premises for repairs.

17. SHIFTING THE AC TO NEW LOCATION OR BRANCH:

18.1 If Bank desires to shift the AC to a new location/floor or department in the same premises or to
another branch/office and install it thereof urgently, the Bank shall bear the charges for such shifting
and the vendor shall dismantle and reinstall the AC as desired. The terms of this agreement, after such
shiffing to the alternate site and reinstallation thereof would continue to apply and binding on the
vendor. The warranty terms would not be considered as violated due to the above shifting. The
vendor, would not unreasonably assume that the causes lie with the shifting activity.

CONTRACTOR'’S RESPONSIBILITY AFTER THE CONTRACT HAS EXPIRED

Successful bidder has to handover all the ACs in good running condition before expiring of CAMC
confract. Security Deposit will be released only after verifying the same.

PENALTY CLAUSE FOR AMC:
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Any penalty due during the Warranty/AMC period will be adjusted against the bills payable or
retention money retained by the Bank as per following in case of non- satisfactory services provided
under Warranty/AMC:

S.

No Type of Defective Service Penalty Amount / LD

1 Penalty for every air conditioner which Rs 100/- per air conditioner per day
is not repaired post completion of 72 hours of fill the day of rectification
reporting the complaint till the day the
complaint is rectified.

2 Penalty for not doing the Preventive only the proportionate maintenance
Maintenance or Vendor does not fulfill the cr.\arges for "‘f’t period during the month
provisions of the contract in a quarter will be considered payable by Bank

without prejudice to the right of the Bank to
terminate the contract.

3 Penalty for non-responsiveness to the Bank will arrange to rectify the same
calls of the Bank to repair or replace the through any other agency and
faulty AC. If the vendor could not resolve the recover the losses from the vendor by
issues or not showing any interest to resolve suitable deductions from the bills payable
the issue or non- responsive to Bank’s calls to the vendor or from the Security Deposit

and confract cancelled.

4 Penalty . for losses to Bor.]k’s property while Contractor to rectify or shall make
performing the PM or repair works on account good of the losses suffered by the Bank or
of ~any negligence, ) mishandling, ~ non- Bank will recover the actual amount
adherence to the required safety protocals, incurred by Bank
commission or omission by the technicians of
the Vendor and if any loss or damage
caused to the Equipment or any Bank's
property

2. If, in any quarter, the invoice was paid fo the Vendor without deducting the penalty or LD, the

Bank can deduct the same from future payments payable or the Vendor shall refund the amount
forthwith to Bank on demand by Bank.

3. Further Bank reserves the right to terminate the contract at any fime during the validity of the
Contract period by giving 30 days’ notice to the Contfractor with or without any reason.

6. No term or provision hereof shall be deemed waived and no breach excused, unless such
waiver or consent shall be in writing and signed by the party claimed to have waived or consented.
Any consent by any party to or waiver of a breach by other, whether express or implied, shall not
constitute a consent to or waiver of or excuse for another different or subsequent breach.

Date:
Place:

Signature and seal of the Bidder
TECHNICAL SPECIFICATIONS VARIABLE REFRIGERATION SYSTEM

1. System

The system selected is a floor wise modular system, with number of indoor units connected to centrally
locate outdoor units, as per detail design given in the tender. The outdoor units shall be air cooled
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type and mounted on terrace of the building. Indoor units in various areas shall be as per enclosed
drawings/ Bill of Quantities.

All the VRV air conditioners shall be fully factory assembled, wired, internally piped & tested.

The outdoor unit shall be pre-charged with first charge of R 410A Refrigerant. Additional charge shalll
be added as per refrigerant piping aft site. All the units shall be suitable for operation with 415 V +/-
10%, 50 Hz +/- 5%, 3 Phase supply for outdoor units & 230 V +/- 10%, 50 Hz +/- 5%, Single Phase supply for
indoor units. Only one cable will be extended to each Outdoor unit and if any additional breakup of
supply is required, the Contractor shall provide suitable outdoor distribution box as part of Unit cost.

The VRV system shall provide stable, tfrouble free & safe operation, with flexibility of Operating desired
indoor units. The outdoor units must be capable of delivering exact Capacity proportional to the
number of indoor units switched on & the heat load in the air conditioned area. The proportional
operation shall be achieved by varying Speed of the compressor in the outdoor units.

The operation of the VRV system shall be through independent wired/ wireless remote controllers as
specified.

2. Outdoor Unit.

Outdoors units of the VRV system shall be compact air cooledtype.

The compressors of the outdoor units must be hermetically sealed scroll type. Each module of outdoor
unit must have separate inverter operated compressor, suitable to operate at heat load proportional
to indoor requirement.

The outdoor units must be suitable for up to min. 150 m refrigerant piping between outdoor unit & the
farthest indoor units, with total piping length of 300 m for all the indoor units. Allowable level
difference between outdoor unit & indoor units shall be min. 50 m in case of outdoor unit on top &
min.40 m in case of outdoor unit at bottom. Allowable Level difference between various indoor units
connected to one out door unit shall be up to min. 15 m.

Back up operation, in case of failure of one of the compressors of outdoor unit, for single module
outdoor units or failure of one of the modules in case of multiple Module outdoor units shall be
possible.

The outdoor unit shall employ system of equal run time for all the compressors, Inverter or on/ off type,
within each out door unit — Single Module or Multi Module.

The outdoor units shall be suitable to operate within an ambient temperature range of - 5 Deg C to 45
Deg C, in cooling mode.

Air cooled condenser shall have Axial Flow, upward throw fan, directly coupled to fan motors with
minim um IP 55 protection. The outdoor unit condenser fan shall be able to develop external static
pressure up to 6 mm of water.

The entire operation of outdoor units shall be through independent remotes of indoor Units and a
Common Floor wise Central controller. No separate Start/ Stop function is required.

Starter for the Outdoor Unit compressor shall be “Direct on Line” type. Inverter Compressor of the unit
shall start first & at the minimum frequency, to reduce the inrush current during starting.

Compressor

The compressor shall be highly efficient, high COP scroll type and capable of inverter control. The
inverter compressor shall change the speed in accordance to the variation in cooling or heating load
requirement.

All outdoor units shall have multi-steps of capacity control to meet load fluctuation and indoor unit
individual control. All parts compressor shall be sufficiently lubricated stock. Forced lubrication may
also be employed.

Oil heater shall be provided in the compressor casing.
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Inverter compressor shall preferably by Reluctance DC inverter compressor for higher efficiency and
improved reliability.
Heat Exchanger

The heat exchanger shall be constructed with copper tubes mechanically bonded to aluminum fins to
form a cross fin coil. The aluminum fins shall be covered by anti-corrosion resin film. The unit should be
with e-pass heat exchanger to optimize the path of heat exchanger and for better efficiency of
condenser. The unit shall be provided with necessary number of direct driven low noise level
propeller type fans arranged for vertical discharge. Each fan shall have a safety guard.

Refrigerant Circuit

The refrigerant circuit shall include an accumulator, liquid and gas shut off valves and a solenoid
valves at condenser end. The equipment must have in built refrigerant stabilization control for proper
refrigerant distribution.

All necessary safety devices shall be provided to ensure the safety operation of the system.

Safety Devices

VRV system shall be provided with all safety devices as required and to ensure safe operation of the
system, but noft restricted to the following:

. High pressure switch

1i. Fan driver overload protector
1.  Over current relay

Iv.  Inverter Overload Protector
V. Fusible Plug

V1. Fan motor safety thermostat

Oil Recovery System
Each unit shall be equipped, with an oil recovery system fo ensure stable operation with long
refrigerant piping.
The system must be provided with oil balancing circuit to avoid poor lubrication.

3. Indoor Units

This section deals with supply, installation, testing, commissioning of various type of indoor units
confirming to general specification and suitable for the duty selected. The type capacity and size of
indoor units shall be as specified in detail Bill of Quantities.

Indoor unit shall be either ceiling mounted cassette type, or ceiling mounted ductable type or floor
standing type or wall mounted type or other as specified in BOQ. Each unit shall have electronic
control valve to control refrigerant flow rate respond to load variations of the rooms. The indoor units
shall have following features:

The address of the indoor unit shall be set automatically in case of individual and group confrol.

b. In case of centralized control, it shall be set by liquid crystal remote controller.

C. The fan shall be dual suction, aerodynamically designed turbo, multi blade type, statically &
dynamically balanced to ensure low noise and vibration free operation of the system. The fan shall be
direct driven type, mounted directly on motor shaft having supported from housing.

d. The cooling coil shall be made out of seamless copper tubes and have continues aluminium
fins. The fins shall be spaced by collars forming an integral part. The tubes shall be staggered in the
direction of airflow. The tubes shall be hydraulically/ mechanically expended for minimum thermal
contact resistance with fins. Each coil shall be factory tested at 21kg/sq.mt air pressure under water.

€. Unit shall have cleanable type filter fixed to an integrally moulded plastic frame. The filter shall
slide away type and neatly inserted.

f. Each indoor unit shall have computerized PID control for maintaining design room temperature.
Each unit shall be provided with microprocessor thermostat for cooling and heating.
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. Each unit shall be with wired LCD type remote controller. The remote controller shall memorize
the latest malfunction code for easy maintenance. The controller shall have self-diagnostic features
for easy and quick maintenance and service. The controller shall be able to change fan speed and
angle of swing flap individually as per requirement.

The indoor units shall generally be of following type:

P&E/2026-27/Tender/23 dated 03.06.2026

Hi static Ductable Type Unit

Each Indoor unit shall be ceiling mounted ducted type, as specified in scope of work. It shall have
electronic control valve to control refrigerant flow rate in response to load variations of the room. The
fan shall be of the dual suction multi blade type and statically and dynamically balanced to ensure
low noise and vibration free operation. The unit shall have high static fan for Ductable arrangement.

Ceiling Mounted Cassette Type Unit (Multi Flow/ Round Flow Type)

The unit shall be ceiling mounted type. The unit shall include pre-filter, fan section and DX-coil section.
The housing of the unit shall be powder coated galvanized steel. The body shall be light in weight and
shall be able to suspend from four corners. The fan shall be aerodynamically designed diffuser furbo
fan type. Noise level should not be more than 35 dB at low speed.

Unit shall have an external attractive panel for supply and return air. Unit shall have four way supply air
grilles on sides and return air grille in center. Each unit shall have high lift drain pump, fresh air intake
provision (if specified) Low gas detection system and very low operating sound. All the indoor units
regardless of their difference in capacity should have same decorative panel size for
harmonious aesthetic point of view. It should have provision of connecting branch ducts.

High Wall Mounted Units

The unit shall be wall mounted type. The unit includes pre filter, fan section & DX-coil section. The
housing of unit shall be light weight powder coated galvanized steel. Unit shall have an attractive
external casing for supply and return air.

4. Control System for VRV air conditioning system Corded
Remote Controller

1. Corded remote controller shall be supplied as specified in the “Bill of Quantities”. The controller
must have crystal display screen, which displays complete operating status. The digital display must
allow setting of

temperature with 1 deg. C interval. Remote shall be able to individually

program by timer the respective times for operation start and stop within a maxim um of 72 hours.
Remote must be equipped with thermostat sensor in the remote controller that will make possible
more comfortable room temperature control .The remote shall be able to monitor room temperature
& preset temperature by microcomputer & can select cool/ heat operation mode automatically.

2. The remote must constantly monitor malfunctions in the system & must be equipped with a
“self-diagnosis function” that let know by a message immediately when a malfunction occurs.

3. It shall be possible to wire the remote up to 500 RM T.

4, Cordless Remote Controller: Cordless remote controller shall be supplied as specified in the “Bill
of Quantities”. The same operation modes & settings as with wired remote controllers must be possible.
Compact light receiving unit to be mounted intfo wall or ceiling shall be included.

5. Central Remote Controller: Central Remote controller shall be supplied as specified in the “Bill of
Quantities”.

Following functions shall be possible:
- Control Max 64 Groups (128 indoor units)
L Zone control
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- Malfunction code display

- All the functions available with corded remote conftroller
- It should be possible to wire the remote to 1000m

5. Installation and Commissioning

The Outdoor units shall be placed on vibration isolation pads etc., and leveled properly. The blower
motor shall be ensured for balancing by operating the blower. All nuts bolts etc., shall be tightened
and placed intact prior to the connections. The refrigerant system shall be vacuumed to 7m m Hg and
maintained for 24 hours prior to charging. The contractors shall supply all lubricants and required
charge of refrigerant.

6. Testing

The test shall be furnished in accordance with IS 5141- (revised up to date) and the results shall be
computed. The test results shall tally with the listed figures furnished in the tender.

Additional supports wherever considered necessary by the Engineer -in — charge shall be provided.
Supports shall be taken from steel members grouted in the RCC Work and fixing of steel members shall
involve minimum damage. The entire supporting system s shall be met with the approval of the
Engineer - in - charge.

Alternatively 50 x 50 x 6 mm cleats duly anchor bolted to the structural ceiling can be provided.

All duct supports, flanges, hangers shall be given two coats of red - oxide before Installation and one
coat of aluminum paint after erection.

Where ducts are connected to the wall, such connections shall be made through Galvanized steel
frame fixed to the wall through suitable shear fasteners. Ducts connecting to air moving apparatus
shall be through 15 OZ mil dew resistant double canvass as directed by the Engineer-in-Charge. On all
circular spigots the flexible materials are to be flanged and bolted with a backing flat or bolted to
either backing flat.

REFRIGERANT PIPING
1. General Conditions

The scope of this section covers supply, laying, testing and commissioning of copper refrigerant piping.
The tender drawings enclosed depict the schematic layout for the refrigerant piping routing. The
contractor shall prepare his working drawings for approval by the consultant before execution at site.

The vendor shall design the piping and prepare working drawings showing full details of piping
arrangement, pipe sizes and thickness, methods of supporting pipes and connections in various
components for approval of Engineer-in- Charge. Work shall commence only after approval. Piping
shall be able to withstand the thermal stresses and vibrations encountered during normal operations.

Refrigerant pipe sizes indicated in the tender is only tentative and the contractor shall confirm the
same. Refrigerant piping shall be designed as per the requirement of the system. Suction risers shall be
designed as per the minimum load requirement of the system. The contractor shall submit the design
calculations for the same for the consultant’s approval and then execute the same at site.

2.  Construction
Hard drawn copper pipes shall be used for the refrigerant piping.

Fittings like bends, tees, and sockets shall be of copper or brass and shall be suitable for duty involved.
Flare type compression fittings shall be allowed up to 15mm size for which annealed copper tubing is
used. Tubes up to and including 15mm size may be bent to form 90deg. bends with inside radius not
less than 3 tube diameters. For bigger sizes, bend fittings as mentioned above shall be used. Valves
shall be of packed, back seating type, and shall be forged or cast brass construction.

Joints between pipes or pipes and fittings shall be of the socketed or flanged type. Brazing alloy of the
silver-copper-Phosphorous type shall be used and joints shall be made by the flow of brazing alloy by
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capillary action along the annular space between the two mating surfaces. Ends of mating tubes shall
be square cut and cleaned properly to remove burrs and dirt or oxide. For flare type fittings, tubes
shall be fully annealed at the flare before and after flaring.

3. Piping Insulation

Refrigerant Pipe insulation thickness should be maintained as per the AC Unit manufacturers
standards, different sizes for Suction & discharge pipelines such that the AC Unit cooling /efficiency
should be in line with the design conditions.

Pipe Insulation minimum of 19 mm thick Fire Retardant (Class O) Nitrile Rubber/ cross linked closed cell
polyethylene tube insulation shall be used for suction line and liquid line (Depends on expansion
valve). Insulation shall have Fire retardant ultra violet barrier film for physical protection and for
protection from sunlight. All joints shall be sealed with self-adhesive tape or with heat.

An air gap of 25 mm shall be present between adjacent insulation surfaces carrying chilled water or
refrigerant. Before applying insulation, all pipes shall be brushed and cleaned. All Pipe surfaces shall
be free from dirt, dust, mortar, grease, oil, etc. Thermal insulation shall be applied as follows or as
specified in drawings or schedule of quantity:

Application
1. Insulating material in tube form shall be sleeved on the pipes.

2. On existing piping, slit opened tube of the insulating material (slit with a very sharp knife in a
straight line) shall be placed over the pipe and adhesive shall be applied as suggested by the
manufacturer.

3. Adhesive must be allowed to tack dry and then press surface firmly together starting from butt
ends and working fowards center.

4. Wherever flat sheets shall be used it shall be cut out in correct dimension. All longitudinal and
fransverse joints shall be sealed as per manufacturer recommendations.

5. The insulation shall be continuous over the entire run of piping and fittings.

4. Pressure Test

After completion of piping installation, the suction and liquid lines shall be pressure tested and
repaired if necessary and further pressure tested to hold 1.5 times of working pressure for a minimum
24 hours with dry nitrogen prior to insulating the joints.

Systems shall be charged with Nitrogen to 4.5 kg/cm2 (450 psi) gauge pressure and all joints shall be
checked for leakages with soap solution. Leaks shall be marked, pressure released and repairs carried
out. Brazed joints that leak shall be opened and redone. These shall not be required by addition of
brazing alloy to the joint.

System shall be charged with nitrogen to the pressure specified as above. Leak detection and repairs
to leaks shall be carried out till no leak exists.

After all leaks have been repaired; system shall be retested with test pressure maintained for not less
than 8 hours. No measurable drop in pressure should be detected after pressure readings are adjusted
for temperature changes. Pressure gauges and conftrols may be closed during pressure testing.

5. Charging
- Charge refrigerant in liquid form, through liquid line port
- Use weighing machine to charge exact calculated amount

Weight the refrigerant cylinder before and after charging
After complete charging open both suction and liquid ball valve of outdoor unit
L4 If full additional charge cannot be charge in liquid form, then charge balance amount in liquid

SBI LHO GHY Page 45



P&E/2026-27/Tender/23 dated 03.06.2026

form by using the suction service valve with system working in cooling mode

- After charging refrigerant remove manifold and refrigerant cylinder and replace caps of
service valves

L Close (Front End) both suction and liquid service valves

- Check for leaks in service valve connections

6. Commissioning

After refrigerant charging, energies the power supply to outdoor unit so that crankcase heater is
energized for minimum 4 hours.

- Set dip switch settings.

- Check continuity of communication wiring

- Check all electrical connections are tight

- Check incoming voltage at power terminals

- Operate the indoor units by unit controller or group controller
- Observe for any abnormal noise

- Observe parameters and inside conditions for 12 hours

- Handover the system to customer along with user manual

7. DRAIN PIPING

The drain piping shall be made out of rigid PVC pipes of 10 Kg/cm2 class. The piping shall be
supported by hitech clamping running continuously below the pipe. The piping shall be insulated with
6mm thick closed cell nitrile rubber sleeves.

The drain pans of IDUs shall be connected to rigid PVC pipe by braided PVC flexible pipe with
appropriate adapters. U trap shall be providing in the drain connection of each IDU. All pipes
support/clamps shall be painted with red oxide primer followed by two coats of synthetic enamel
finish paint.

INSTALLATION OF AIR CONDITIONERS:

The Contractor shall carry out and complete the AC installation work as per standard specifications / as
stipulated in this contract and OEM’s recommendations and to the satisfaction of the SBI Bank with
approval of Bank issue further written instructions, detailed directions and explanations with respect to the
specifications, quality or quantity of works or the addition or omission or substitution of anywork.

SPLIT TYPE ACs:

Wherever split A.C. are planned in the new buildings, necessary openings in wall may be provided by use
of 75 mm PVC pipe sleeves at suitable locations for taking refrigerant pipes and cable to outdoor unit, so
as to avoid unnecessary cutting / damage to walls at a later stage. The slope of sleeve of PVC pipe
should be towards exterior to avoid seepage of water into the room. This opening should be sealed
properly after installation to avoid entry of vermin, rodents and rain water.

If the Split ACs are installed in the existing buildings, the opening shall be made with suitable drilling
equipment with slope towards the exterior wall side for free flow of drain water and avoid seepage of
rain water inside. The opening shall be packed with glass wool and finished with cement to avoid entry of
rodents through the opening.

For condensate drain, 25/32/40 mm PVC/ HDPE pipe be provided as per the site condition and taken to
nearest drain or up to the stack for collection & disposal of condensate. The slope of such pipe also
should be downwards. As far as possible, joints should be avoided in this pipe.

The length of connecting refrigerant pipes between outdoor and indoor unit be kept to minimum feasible
at site. However, it should not exceed 9 m, as the efficiency of the unit gets severely affected on increase
of distance. Where the OEM specifies more than 9m for the specific model being used, the refrigerant
pipe may beincreased.

The refrigerant pipes should be taken along the walls/ columns etc. duly clamped to their surface by
saddles. If walls etc. are not available, fray be used to support the refrigerant pipes. No opening shall be
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made in the concrete roof to run the refrigerant pipe to avoid damage to the water proofing and
leakage of water from the terrace. Where bending of refrigerant pipes is required, proper pipe bending
tool should be used to avoid pinching of pipes.

The refrigerant pipes should be properly insulated as per the recommendations of the manufacturer of
split type AC units. The insulation over refrigerant pipes be examined once in a year and in case of any
deficiency/ defect the same may be replaced as a part of AMC.

The indoor unit shall be fixed on the wall or partition as per the direction/ instructions of the SBI. Care
should be taken while fixing on the partition to ensure the holding capacity of the partition, to avoid the
IDU from falling and getting damaged or causing injury. The installation of IDU shall be done in such a
way to add to the ambience of the Branch. It shall be firmly fixed on the wall / partition.

The ODU shall be fixed in the external wall or in the terrace with suitable size MS supports fixed firmly with
anchor fasteners or as specified in the BOQ.

If number of ODUs are installed in the terrace or external wall, the sufficient distance (vertical and
horizontal) between ODUs shall be maintained to ensure optimum and efficient dissipation of Hot air to
the atmosphere and to avoid short circuiting of the hot air between ODUs.

INSTALLATION OF CASSETTE ACs:

While installing Cassette type IDU’s, the contractor has to check the distance between the roof and the
false ceiling and ensure that the sufficient height is available for fixing the IDU as per the layout and any
hindrance like sewerage pipe lines, electrical cables etc. Support to hang the IDU to be provided in the
roof with threaded rods of suitable size, as per recommendation of OEM. The length of the rod shall be of
sufficient length to make finer adjustments while balancing the IDU.

The drain pipe of the Cassette AC units shall be covered with the insulation and sealing tape to avoid
leakage of water. As far as possible, Contractor should use full length of drain and refrigerant pipe for
installation to avoid leakage of water or refrigerant gas.

The refrigerant pipes from the IDU to the nearest wall should be duly fixed with the slotted angle supports
or trays of suitable size firmly fixed with the threaded rods to the ceiling.

To avoid rodent menace, the contractor shall close all openings made by him and also provide sufficient
protection to the PCB, other parts of the IDU. No claim for additional amount towards rectifying the IDU
on account of damages caused by rodents will be entertained during the warranty period or AMC
period.

Sufficient amount of refrigerant should be topped up as per the length of the copper pipes as required
by OEM recommendation to ensure the optimum and desired performance of the ACs.

If the works involves, some architectural features in the false ceiling, the contractor shall consult the
interior confractor and SBI Engineers before installation of cassette ACs to avoid any damage or any
hindrance to the proposed architectural features.

CONCEALING THE PIPES:
The contractor shall give due notice to the Employer whenever any work like copper piping, cabling,
acoustic insulation of the ducts or any work is to be concealed in the wall/false ceiling/partitions or
finished up or otherwise becoming inaccessible later on, in order that the work may be inspected and
correct dimensions taken before concealing.

If the Contractor has concealed the items without informing SBI Engineer, the same shall be opened up
for measurement and made good to the original finishing at the contractor’s expenses. If the contractor
refuses to do so, then the same will not be considered for measurement and no payment may be made
for such materials.

The confractor shall not execute any extra work other than the SBI written instruction. No works, for which
rates are not specifically mentioned in the price bid, shall be taken up without written permission of the
SBI Bank.

Should any dispute or differences arise after the execution of any work as to measurements etc., or other
maftters which cannot be conveniently tested or checked, the decision of SBI shall be accepted as
correct and binding on the contractor.
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It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any other gadgets
or supports required for the execution of the work at site and Bank will not provide or entertain such
requests.

MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS
All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workman like
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or
according to such other additional particulars, and instructions as may from fime to time be given by SBI
during the execution of the work and to his entire satisfaction. The Confractor shall use only products
bearing ISI marking in the work for those materials for which no makes are mentioned in the tender.

No refurbished, second hand and spurious materials should be used. If required, the contractor has to
submit the details of the source of his purchase of materials to SBI. SBI reserves its right fo enquire and
collect data from the supplier to confirm the authenticity of the materials. SBI has the right to stringent
action against the contractor, as deemed fit, in addition to suspend / cancel the confract.

Contractor should get approval of the samples of materials in advance with SBI Engineer before use of
the same in the work. Should be contractor desire to substitute any specified materials with “Equal” or
"Other approved” etc., he/they must obtain the specific approval of the SBI in writing for any such
substitution, well in advance.

Samples of all materials to be used must be submitted when so directed by SBI. If required, the contractor
shall have to carry out tests on materials in approved materials testing laboratories or as prescribed by SBI
at his own cost to prove that the materials etc., under test conform to the relevant .S Standards or as
specified in the specifications. The necessary charges, fransporting, testing etc., shall have to be borne
by the confractor. No extra payment on this account will be entertained.

If the contfractor has used any material which is not complying with the specifications, or the
workmanship is bad or the material used is substandard or second hand etc, SBI shall during the progress
of the work have power to order the removal and substitution of the material or proper re-execution of
the work within a reasonable time. In case the contractor refuses to comply with the order, SBI shall have
the power to employ other agencies to rectify or re-execute the work at the cost and risk of the
confractor.

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain,
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no exira
cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor shall
take all precautions necessary for the protection of work and at his own expenses shall make good any
damage arising from any of these causes.

When the employer observes that the progress of the work is not satisfactory or very slow or notin a
workmanship manner or of poor quality or violative of safety protocols etc, the contractor shall be issued
a suitable advise to rectify the same or replace the materials or redo the entire work, within a reasonable
fime frame. If the contractor could not rectify the things within the time frame given, in the interest of the
work, the Employer reserves the right to execute any part of the work included in this contract or the
entire work by any other Agency or persons and contractor shall allow all reasonable facilities and
extend cooperation for the execution of such work.

All expenses consequent thereon or incidental thereto as certified by SBI shall be borne by the contractor
or may be deducted from any money due to or that may become due to the contractor. No certificate
shall relieve the contractor from his liability in respect of unsound work or bad materials.

LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE HVAC (AIR
CONDITIONING) WORKS SUBJECT

TO THE APPROVAL OF SAMPLES BY SBI / CONSULTANT

S.No. Material Name. Brand / Manufacturer / Recommended Make.
1. Inverter Split/Cassette AS specified in the NIT
AC
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2. Gl Sheefts TATA / HSL / SAIL / NIPPON DENRO or
approved equivalent.
3. Fire Damper Caryaire / AirMaster / Air Breeze / Ravistar
or approved equivalent.
4. Vibration Isolators / Resistoflex / Dunlop or approved equivalent.
FlexibleConnectors
5. INSULATION / Fibre UP Twiga / Kimmco / Owens corning or
glass approved equivalent.
6. Power Cables CCl/ICC / Gloster / UCL or approved
equivalent.
Control Cables Finolex / Delton or approved equivalent.
8. Aluminum Grilles Caryaire / Air Master / Air Breeze/SRIFABS
Diffusers /Linear Grilles or approved equivalent.
9. Filters Klenzaids / Airfech / Aerosol / Anfilco or
approved equivalent.
10. Cooling Coils / Heating Coils Bluestar / Rohini / Ethos / Carrier / Jaypee / Coil
Company / LECO or approved
equivalent.
11. Nitrile rubber Armaflex / vedoflex /AERO
FLEX/ARMACELL or approved equivalent.

NOTE : The contractor shall use only above mentioned material or equivalent make to be approved
by SBI / Consultant. All other materials shall confirm to the specifications laid down. The tenderer shall

take this info account while tendering / prices
IECHNICAL SPECIFICATIONS
CATEGORY-I: 1 TR INVERTER SPLIT AC
S. No. parameter Banks requirement Vendor
Response
1 MAKE Vendor has to specify
2 MODEL No Vendor has to specify
3 Tonnage (minimum) 1TR
4 Star rating 5 STAR
5 ISEER Rated Minimum 4.0
6 Compressor type ROTARY
7 Condenser COPPER/alloy copper
8 Power Source 230V / 50HZ / 1PH
9 Cooling Capacit Minimum 3.5 KW
Rated
10 Voltage Range Vendor has to specify
11 Operating Current Vendor has to specify
12 Refrigerant R32/R410/ ECO-FRIENDLY
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. It should be operational at Minimum

13 gperohng Range degl  ympient temperature of 50 deg C

CATEGORY-II: 1.5TR INVERTER SPLIT AC
S. No. parameter Banks requirement Vendor

Response

1 MAKE Vendor has to specify
2 MODEL No Vendor has to specify
3 Tonnage (minimum) 1.5TR
4 Star rating 5 STAR
5 ISEER Rated Minimum 4.0
6 Compressor type ROTARY
7 Condenser COPPER/alloy copper
8 Power Source 230V / 50HZ / 1PH
9 Cooling Capacit Minimum 5 KW

Rated
10 Voltage Range Vendor has to specify
11 Operating Current Vendor has to specify
12 Refrigerant R32/R410/ ECO-FRIENDLY

. It should be operational at Minimum

13 8perohng Range deg ambient temperature of 50 deg C

CATEGORY-IIl: 2 TR INVERTER SPLIT AC
S. No. parameter Banks requirement Vendor Response
1 MAKE Vendor has to specify
2 MODEL No Vendor has to specify
3 Tonnage (minimum) 2.07TR
4 Star rating 5 STAR
5 ISEER Rated Minimum 3.9
6 Compressor type ROTARY
7 Condenser COPPER/alloy copper
8 Power Source 230V / 50HZ / 1PH
9 Cooling Capacit 6.0 KW

Rated
10 Voltage Range Vendor has to specify
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11 Operating Current Vendor has to specify
12 Refrigerant R32/R410/ ECO-FRIENDLY
] It should be operational at Minimum

13 Operating Range deg  ambient temperature of 50 deg C

C

CATEGORY-IV: 2 TR INVERTER CASSETTE AC
S. No. parameter Banks requirement Vendor

Response
1 MAKE Vendor has to specify
2 MODEL No Vendor has to specify
3 Tonnage (minimum) 2.01R
4 Star rating 5 STAR
5 Compressor type ROTARY
6 Condenser COPPER/alloy copper
7 Power Source 230V / 50HZ / 1PH
8 Cooling Capacity Rated Minumum 6.5 KW
9 Voltage Range Vendor has to specify
10 Operating Current Vendor has to specify
11 Refrigerant R32/R410/ ECO-FRIENDLY
. It should be operational at Minimum

12 Operating Range deg C ambient temperature of 50 deg C
13 Compressor warranty 1 YEAR

COMPREHENSIVE
14 PRODUCT WARRANTY 1 YEAR

CATEGORY-V: 3 TR INVERTER CASSETTE AC
S. No. parameter Banks requirement Vendor

Response
1 MAKE Vendor has to specify
2 MODEL No Vendor has to specify
3 Tonnage (minimum) 3.0TR
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4 Star Rating 5 STAR
5 Compressor type ROTARY
6 Condenser COPPER/alloy copper
415V / 50HZ / 3PH or
7 Power Source 230V / 50HZ / 1PH
8 Cooling Capacity Rated Minimum 10.5 KW
9 Voltage Range Vendor has to specify
10 Operating Current Vendor has to specify
11 Refrigerant R32/R410/ ECO-FRIENDLY
. It should be operational at Minimum
12 Operating Range deg C ambient temperature of 50 deg C
COMPREHENSIVE
13 PRODUCT WARRANTY 1 YEAR
CATEGORY-VI: 4 TR INVERTER CASSETTE AC
S. No. parameter Banks requirement Vendor
Response
1 MAKE Vendor has to specify
2 MODEL No Vendor has to specify
3 Tonnage (minimum) 4.0TR
4 ISEER Rated Vendor has to specify
5 Compressor type ROTARY
6 Condenser COPPER/alloy copper
7 Power Source Vendor has to specify
8 Cooling Capacity Rated 13.0 KW
9 Voltage Range 415V / 50HZ / 3PH
10 Operating Current Vendor has to specify
11 Refrigerant R32/R410/ ECO-FRIENDLY
. It should be operational at Minimum
12 Operating Range deg C ambient temperature of 50 deg C
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1 YEAR

Note: The bidders should fill the above data for the model and make offered by them in the
online portal by uploading.

33.0 Electrical work terms & conditions :-

1.

w

10.
1.
12.
13.

17.

All PVC insulated and armoured cables used shall conform to ISI 554/64 and of 650/1100V grade. Test
certificates of cables issued by manufacturers are to be furnished after installation on demand.
Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable.

Contractor would be required to furnish after completion, two sets of detailed drawings.

The work must be guaranteed for a period of 12 months for its satisfactory performance from the date
of completion and all defects cropping up within this period must be rectified at contractor's cost
immediately.

Caution boards as per statutory requirements must be displayed wherever required.

All material, fittings and appliances used in AIR CONDITIONING INSTALLATION shall conform to the latest
relevant Indian Standard specifications, wherever they exist. A list of approved material is annexed and
other materials not covered will have to be got approved by SBI Engineer-in-charge, prior to actual
use.

Contractor is required to ensure that no damage is caused to Bank's property during execution of the
job and should make good damages, if any, at their own cost.

Work has to be carried on without disturbing normal banking operations.

Contractors shall provide all labour and materials including necessary scaffolding for proper execution
of the work.

Bank shall have the right to change the quantities as per on spot requirements.

Contractors should submit the Test Certificate form at the time of submission of final bill

Necessary blanking plates are to be provided wherever required.

For the Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-11)1981 or latest in all
respect.

. All the materials which shall be used in the work shall be as per specification and must be from the list of

approved materials as mentioned in the specification. Samples of the materials proposed to be used
shall be submitted for approval and nothing shall be used which are not approved.

. It is obligatory under Indian Electricity Rules that AIR CONDITIONING INSTALLATIONs work shall be

executed under quadlified Electrical Supervisor holding a valid Electrical Supervisor's Certificate of
competency guaranteed by the State License Board

. The confractor has to obtain labour license and abide by Rules and Regulations of confract labour

(Regulation and abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto.)
Evidence vouchers from manufacturers/authorized agent showing use of proper materials should be
furnished as and when required.

18 .Quantities are approximate and the work will be paid on the measurement basis as per ISI code of
measurement.
19.Test report of supply authority has to filled in, if required

TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE

The vendor must be a class-I local supplier ( a supplier or service provider whose goods, services or works
offered for procurement has local content equal to or more than 50% as per Ministry of Commerce & Industry,
Govt. of India vide order “Public Procurement, Preference to Make in India, Order 2017 dated 04.06.2020 &
Order No.P-45021/2/2017-B.E.-11 dated 15.06.2017, 28.05.2018 & 29.05.2019.

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE -ELECTRICAL
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ALL MATERIAL USED MUST HAVE ISI& FIA APPROVED
1 Rigid PVC Conduit (FRLS) Medium Gauge 2mm wall thickness ISI &
FIA approved & manufactured from
virgin material Precision, BEC, AKG, SETIA
2 | Accessories for conduit Same make as sr. no. 1 above.
3 | M. S. Conduit ISI BEC/AKG/SETIA of 16 SWG or equivalent only
4 | M.S. Boxes Fabricated out of 16 gauge confinuously
welded (sample to be approved) or equivalent
5 | Copper Conductor PVC insulated As per IS:694-1977 - Finolex/ RR Kebel/Polycab/Havel's
1100V grade multi stranded FRLS/ FRZH | /RICHA/KEI or equivalent.
Flexible wire only.
6 Raceways and Junction Boxes Legrand/MK /CA&sS or equivalent
7 | Switches, Switch Plates, Boxes (Metal- MK/LEGRAND/ CRABTREE/ PHILIPS/ North West or
PVC) equivalent
8 | Main Switch fuse up to 63 Amps Legrand / L&T/ Hager or equivalent
A.C. 230V duty
9 | Main switch above 63 Amps-A.C. 23 L&T / Hager or equivalent
duty
10 | HRC Fuses L&T / Hager or equivalent
11 | MCBs, MCCBs, ELCBs and DBs (Double | Legrand / Schneider/ L&T / Hager/ GEC/Havel's/SIEMENS or
Door type only) equivalent with original factory manufactured only
12 | Re-wirable Porcelain Fuse CPL, KEW.
13 | Telephone wires Delton, Finolex as per ITD S/WS-113 B
14 | PVC tape BHOR's Steel grip.
15 | Compound Shalimar No. 6
16 | Main Cables PVC Insulated 1.1 kV PVC armoured cable For 1.1 KV as per ISI 1554.
grade FRLS XLPE only Havel's/Gloster/ RR Kebel/ RICHA/National/ ICC/Polycab/
KEl or equivalent
18 | Cable Glands Double compression type: Dowel /Siemens/ Comet/
Gripwel with rubber ring and double washers (Sample to be
approved) or equivalent
19 | Cable Lugs Dowells, 3-D. or equivalent
20 | Metal Clad Sockets/ Plugs ABB/ L&T/ LEGRAND/ NORTH WEST/ MK/ HPL or equivalent
22 | Connectors/ Indicating Lamps Technica, Mimic (Static LED type),
Technoplast, Porcelain or equivalent
23 | Batten holder, Angle holder, Ceiling Anchor/ Precision or equivalent
Rose
24 | Bakelite Sheet HYLAM / FORMICA
25 | A.C.B. Draw out type (LT) L&T /SIEMENS/Crompton /Scheider or equivalent
26 | Telephone tag block KRONE/ Legrand only
27 | Capacitor L&T / Crompton Greaves/ ASIAN. or equivalent
28 | Relay L&T /EE or equivalent
29 | Metering Equipments JAIPUR/ CONZERV/ RISHAB/ AE/ SEMS or equivalent
30 | ASS/VSS KAYACEE/ L&T
31 FLUORESCENT/ LED/ CFL LUMINAIRES PHILIPS/ CROMPTON/ BAJAJ/ WIPRO/ HAVEL'S or as
(All LED light fixtures shall cover specified.
minimum 3-years replacement
warranty)
32 | Ceiling Fans Crompton Greaves/ Havell's/ Bajaj/ Usha/ or EQUIVALENT.
33 | Exhaust Fan Crompton/ Havell's/ Bajaj/ Usha/ or equivalent.
34 | Wall Mounted Fan Crompton/ Havell's/ Bajaj/ Usha/ or equivalent.
35 | Electronic call bell / timer Anchor / Precision or equivalent
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36 | TV Cable Finolex. or equivalent
37 | Volt meter & Ammeter (Digital) MECO, AE, CONZERV or equivalent
38 | Current Transformer AE, Kappa or equivalent
39 | L.T. Panel L&T or fabricated by CPRI approved
Fabricator / Hager / LEGRAND or equivalent
40 | Data & Voice (CAT-5E & CAT-4) AMP / D Link or equivalent
cabling & its Components
41 | Change over switch Legrand / L&T / Hager/Havels/HP or equivalent
42 | Jack Panel AMP / D Link or equivalent
43 | 4U/9U /12U / 15U Rack for jack Vallrack or equivalent
Panel
44 | PIR cum Occupancy Sensors Honeywell/ AITEC
NOTE:-

e The Bidders shall use all the material strictly as per the list of approved make as stated above, it is
mandatory to take the written confirmation well in advance if the material as stated above is not
available and / or the same is not suitable (colour, size, shape, texture) as per the site condition.

o  Whether a product is equivalent or not will be decided by the Engineer-in-Charge only.

e Confractor has to submit purchases voucher of items from authorized vendor of respective brand on
demand by EIC.

1ll. CERTIFICATE
The measurements on the basis of which the above entries for the Bill NO..........ccoeiiiini made have been
taken joinfly  on L, and are recorded at  paAges  ..eiiicviiiiiiiinieennn. to
................................................... Of measurement book no./Sheets
Signature and date of Signhature and date
of
Contractor Engineer of SBI

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender
drawings, conditions and specifications.

Architect Site Engineer/Bank’s Engineer
IV - MEMORANDUM FOR PAYMENT
R.BILLNO .oeiiieeiiieiin,

1. Total amount due since previous bill (D) (A+B) RS
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2. PVA on account of escalation in price of steel
cement and other materials and labour as detailed
in separate statement enclose RS
3. Deductions:
a. Secured Advance paid in the previous R.A. RS i
b. Retention money on value of works as per
accepted tenders: up to date amount
Less: Already recovered (-) RSt
Balance to be recovered RS,
c. Mobilization advance, if any
i. Outstanding amount (Principal + Interest)
as on date RS. i
ii. To be recovered in this bill RS e
ii. Any other departmental material cost
to be recovered as per contract, if any RS
iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.)

Enclose statement RS
4. Total deduction as per contractor RS
5. Net amount payable as per Contract (E-F) RS
(RUDES. .ttt ) in words.
This bill amMouNtiNg 1O ..euiveiii e (both figures and words) has been scrutinized by me

after due test check of the measurement of works as required and as recommended for payment.
Dated Signature of Bank's Engineer
In charge of the project

STATUTORY DEDUCTIONS:

1. Total amount due (E) RS
2. Less: Income Tax Payable RS
3. Net Payable RSl
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The figure in the Memorandum for Payment has been verified and the bil passed for payment
RSttt (Words and figures)

Date: Signature of Premises office

DETAILS OF INSURANCE POLICIES

Type of Polices Name of Insurance Amount (Rs.) Policy No. Validity

Workmen's Compensation

Remarks:

1. This only an ‘on -account’ payment and is not be interpreted either as approval of work,
materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified by .................

3. Should you wish to audit such work, kindly contract the undersigned and oblige.

Architects
PROFORMA OF HINDRANCE REGISTER

Name of Work Date of state of work:
Name of Contractor : Period of completion:
Agreement No. : Date of completion:
Sr.no. | Nature of | Date of | Date of which | period of | Signature Remarks

hindrance occurrence of | hindrance was | hindrance SE/PE

hindrance removed
1 2 3 4 5 6 7
SE = Site Engineer
PE = Project Engineer
MAINTENANCE OF RECORDS
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1. Measurement Books

2. Drawing register

3. Materials and site register
4. Hindrance Register

5. Site visit & instructions Register.

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
1. Name of Contractor:
2. Name of the work as given in the Agreement
3. Agreement WO
4. Tender amount
5. Date of commencement of work
6. Period allowed for completion as per agreement
7. Date of completion as per agreement

8. Period for which extension of time has been given

Date  MonthYear

a) 1t extension vide Bank's lefter no.
b) 2nd extension vide Bank’s letter no.
c) 3dextension vide Bank's letter no.

9. Reasons for which extension have been previously given (copies of the previous applications
should be attached)

10. Period for which extension is applied for and the reasons thereof including hindrances, time for
extra work assigned if any etc.

Signature of Contractor
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Annexure |l

To

e-Procurement Technologies Ltd. (ProcureTiger)
A-201- 208, Wall Street-Il, Opp. Orient Club,

Nr. Gujarat College, Ahmedabad-380 006,
Gujarat, India.

Tel: (079) 40016837 / 835

Fax: (079) 40016876

Sub: E- Tendering FOR .........c...cu.n......... vide NIT No............ dated.................

Ref: 1

2. e-tendering dt. .......cceenienenni.
3. Our Offer No. at.

Dear Sir,

We confirm that we have quoted.

as our final lump sum prices during the e-tendering process conducted today.

The item wise detail rates are worked out as per the Price bid(Annexure-lll) appended herewith.
Thanking you and looking forward to the valuable order from SBI.

Yours sincerely,

For

Name:
Company:
Date:

Seal:

BILL OF QUANTITIES (BOQ)

(AS PER ANNEXURE-III IN SEPARATE ATTACHMENT FILE)
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