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NOTICE INVITING TENDERS

Regional Business Office-1, Sate Bank of India, Bhopal invites “online item rate e-Tender” for
captioned work from the SBI eligible contractors. Contractors who receive invitation from e-
tendering agency are only entitled to quote for this tender.

Details of the tenders are as under:

Sr.No. Particulars Details

1 Name of work Tender for Interior furnishing work of SBI Kotra
Sultanabad, Branch Bhopal.

2 Nature of Work Interior Works

3 | Time allowed for completion | 60 Days

Estimated value of work Rs.16.61 Lacs

4 Earnest Money Deposit Rs. 17,000.00/- (Rupees Seventeen Thousand Only)
by means of Demand Draft only (Valid for a period of
90 Days from the last date of submission of the tender)
from any scheduled Nationalized Bank drawn in favor
of SBI Regional Business Office (RBO 1) and payable
at Bhopal.

5 | Initial Security Deposit (ISD) | 2% of contract amount (EMD will be returned on receipt

of ISD). The successful bidder(s) shall be responsible to
deposit Initial security deposit @ 2% of the Contract
Value by way of demand draft in favour of in favor of
SBI Regional Business Office (RBO 1) and payable at
Bhopal within 7 days from the date of receipt of work
order from SBI/Architect.
The SBI may consider accepting ISD in the form of
Bank Guarantee issued by any Scheduled Bank in the
format supplied/approved by the SBI within its sole
discretion but the same cannot be considered as a right
of the bidder.

6 (a) Technical Bid 04.06.2026 to 17.06.2026 Available at M/s e-
Procurement Technologies Ltd., our Service Provider’s
portal
https://etender.sbi/

7 (b) Price Bid (only to those| 04.06.2026 to 17.06.2026

bidders who qualify in| Available at M/s e-Procurement Technologies Ltd., our
Technical Bid.) Service Provider’s portal
https://etender.sbi/

Signature of Contractor with Seal
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8 Last date & time for 17.06.2026 by 03:00 PM
submission of EMD of tender| Note: It is sole responsibility of the bidder to ensure
document submission of their EMD by stipulated date and time at
specified address failing which they will not be allowed
to participate in E-Tendering
9 Address for submission of | The Regional Manager,
EMD of tender document Regional Business Office (RBO 1) State Bank
of India, Local Head Office, 1% floor,
Hoshangabad Road, Bhopal-462 010.
10 | Date and Time of opening of | 17-06.2026 by 03:30 PM
Online Technical Bid
11 |Last date & time for 17-06.2026 by 03:00 PM at Service Provider's portal
submission of Onlinel https://etender.sbi/SBI/
Technical bid and price bid
12 | Date and Time of opening of| 17.06.2026 by 04:00 PM
Online Price Bid
13 | Defects Liability period One year from the date of virtual completion of work.
14 | Liquidated Damages 0.50% per week subject to max. 5% of contract amount
for delay in completion of work.
16 | Validity of offer 90 days from the date of opening of Price-bid
17 | Value of Interim Certificate No interior payment, only final bill.
18 | Submission of Technical | 1. Contractors shall download the entire Technical Bid

Bid (Hard Copy)

to get acquainted with the terms and conditions and

shall upload compulsorily the pages numbered
from 01 to 09 of thetechnical bid without fail in the

e-tendering portal after putting the signature and
seal. Failing to upload as stated above, the tender
willbe rejected.

2. However, L1 Tenderer should submit the whole

technical bid spirally bound securely and in serial
order containing all pages duly signed with
company seal and date to this Office within 7 days
of receipt of confirmation. Failure to submit the
hardcopy ofTechnical Bid may render the bidder
disqualifies.

Signature of Contractor with Seal
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19 e-Tender Service Provider Contact persons:
E-Tender Portal Address: www.tenderwizard.com/SBIETENDER

Service provider:

M/s. Antares Systems Limited,
Registered Office:
#24, Sudha Complex,
3rd  Stage, 4thBlock, Bangalore - 560069,

Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Help Desk: 6503346659 / 9044314492 / 9063666150/ 151 /
152 / 9664658506 / 9664658623 / 26 / 6980085360 / 033
4604 6611
Project In-charge
Mr. Kushal Bose, Mobile No.: +91 6686913156, e-Mail:
kushal.b@antaressystems.com

20. No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before opening of the price-bid.

21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained
in this regard.

22. Tenders received without EMD shall be summarily rejected and such tenders shall not be
allowed to participate in the online price bidding process.

23. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on

the next working day at the same time.

For any clarifications regarding E-Tendering procedure, System requirements etc. please contact
M/s E-Procurement Technologies Limited, Ahmedabad, whose address is mentioned in the NIT.

Yours Faithfully,

Mandar Ovalekar For State Bank of India,
Achitect & Interior Designer

Signature of Contractor with Seal
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SECTION =1

INSTRUCTIONS TO THE TENDERERS

1.0 Scope of work

Sealed Tenders are invited by M/s. Parelkar- Ovalekar-Parpia, for and on behalf of SBI, for
Tender for Interior Designing Kotra, Sultanabad,Branch, Bhopal For State Bank Of India.

1. Site and its location

The proposed work is to be carried out at Branch Bank at Bhopal for State Bank oflndia.

2.0 Tender documents

The work has to be carried out strictly according to the conditions stipulated in the tender consisting
of the following documents and the most workmen like manner.

Instructions to tenderers General

conditions of ContractSpecial

conditions of ContractAdditional

specifications Drawings

Price bid A

The above documents shall be taken as complementary and mutually explanatory of one another
but in case of ambiguities or discrepancies, shall take precedence in the order given below;

a) Price Bid

b) Technical specifications

c) Drawings

d) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers

The tender documents are not transferable.
3.0 Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all information
and data that may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself
regarding the availability of water, power, transport and communication facilities, the character
quality and quantity of the materials, labour, the law and order situation, climatic conditions local
authorities requirement, traffic regulationsetc.
The tenderer will be fully responsible for considering the financial effect of any or all the factors

Signature of Contractor with Seal
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while submitting his tender.

4.0

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs. 17,000.00/- (Rupees
Seventeen Thousand Only) by means of Demand Draft only (Valid for a period of 90 Days
from the last date of submission of the tender) from any Scheduled Nationalized Bank drawn
in favour of State Bank of India and payable in Bhopal.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

EMD of successful tenderer will also be returned on receipt of Initial Security Deposit.

5.0

6.0

7.0

8.0

9.0

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender
value in favour of SBI within a period of 15 days of acceptance of tender. EMD will be
returned on receipt of Initial security Deposit.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in
the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective
running account bill i.e., deduction from each running bill account will be @10% till Total
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the
Total Security Deposit shall be paid to the contract on the basis of Architect's
certifying the virtual completion. The balance 50% would be paid to the contractors after
the defectsliability period as specified in the contract.

Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the receipt
of intimation of acceptance of the tender by the Bank. However, the written acceptance
of the tenders by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respect accordance
with the terms of contract within a period of 60 Days from the date of award of work.
Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the date
of opening price bid. If the tenderer withdraws his/her offer during the value period or
makes modifications in his/her original offer which are not acceptable to Bank without
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD.

Liquidated Damages

Signature of Contractor with Seal
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The liquidated damages shall be 0.50% per week subject to a maximum of 5% of
contractvalue.

Rate and prices:
In case of item rate tender

The tenderers shall quote their rates for individual items both in words and figure. In case
of discrepancy between the rate quoted in words and figures, the unit rate quantity in
words will prevail. If no rate is quoted for one or more items such tender shall be treated
as “Incomplete Tender” and shall be summarily rejected.

The amount of each item shall be calculated and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of
unit rate and the quantity the unit rate quoted will govern and the amount will be
corrected.

The tenderers need not quote their rates for which no quantities have been given. In case
the tenderers quote their rates for such items those rates will be ignored and will not be
considered during execution.

The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor would
be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Architect/
SBI.

Each page of the BOQ shall be signed by the authorized person and cutting or
overwritingshall be duly attested by him.

Each page shall be totaled and the grand total shall be given.

The rate quoted shall be firm and shall include all costs, allowances etc.
excluding G.S.T, which shall be payable / reimbursed at actuals.

The SBI reserves their rights to accept any tenders, either in whole or in part or may
entrust the work in phases or may drop the part scope of work at any stage of the project
within its sole discretion without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

In case it is decided by the SBI to drop one or more buildings from the scope of work at
any stage of the project, the contractor shall not be entitled to raise any claim /
compensation for such deleted scope of work. Also, the SBI may consider issuing work
order for various buildings in phases but within a reasonable time interval and the
contractor shall be bound to execute the same within the stipulated time period and
asper rates quoted by them in this tender without any claim for price escalation.

Signature of Contractor with Seal
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LETTER OF UNDERTAKING

The Regional Manager,
Regional Business Office (RBO 1)

State Bank of India,
Local Head Office, 1% floor,Hoshangabad Road, Bhopal-462 010.

Dear Sir,
Having examined the drawings, specification, design and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the site
of the works specified in the said memorandum and having acquired the requisite information
relating thereto as affecting the tender, I/We hereby offer to execute the works specified in the
said memorandum at the rates mentioned in the attached Schedule of Quantities and in
accordance in all respects with the specifications, design, drawings and instructions in writing
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of
Quantities and Conditions of Contract and with such materials as are provided for by, and in all
other respects in accordance with such conditions so far as they may be applicable.

MEMORANDUM

@)

Description of work

Tender for Interior Designing, Kotra, Sultanabad,
Branch, Bhopal For State Bank Of India.

Earnest Money

Rs. 17,000.00/- (Rupees Seventeen Thousand
Only)by means of Demand Draft / Pay Order (Valid for
a period of 90 Days from the last date of submission of
the tender) from any scheduled Nationalized Bank|
drawn in favour of State Bank of India and payable in
Bhopal.

Time allowed for completion of
the Works from Seven day after
the date of written Order or date
of handing over of the site
(Whichever is later) to
commence the work

60 Days

1)

2)

3)

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of contract annexed hereto so far as may be applicable or
in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

I / We have deposited a sum of of Rs. 17,000.00/- (Rupees Seventeen Thousand Only)
the total tender amount as Earnest Money with the State Bank of India on behalf of SBI
which amount is not to bear any interest. Should | / We fail to execute the Contract when
called upon to do so | / We do hereby agree that this sum shall be forfeited by me/us to
State Bankof India.

I/ We have read and understood various clauses of this tender and hereby submit our

Signature of Contractor with Seal
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specific undertaking and concurrence in terms of “Instruction to tenderer”.

Further, under any circumstances, whatsoever, if I/We fail to comply the same including
compliance of any such other conditions of tender within the stipulated time. | /We hereby,
authorized SBI to cancel my/Our tender, to forfeit my EMD/ISD and to take further
necessary action as deemed fit including debarring our firm from participating in SBI future
tenders/de-paneling etc.

I/ We understand that as per terms of this tender, the SBI may consider accepting our
tender in part or whole or may entrust the various work proposed in phases. We, therefore,
undertake that we shall not raise any claim/ compensation in the eventuality of Bank/SBI
deciding to drop any of the work from the scope of work of this tender at any stage during
the contract period. Further, we also undertake to execute the work entrusted to us in
phases on our approved rates and within stipulated time limit without any extra claim for
price escalation as also provided for in the clause 11.1.14“Instructions to Tenderers” of this
tender.

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the
prices of any of the material during the currency of contract/execution/completion period
including authorized extended contract period, if any.

Our Bankers are:

)
i)

The names of partners of our firm are:

i)
i)

Name of the partner of the firm

Authorised to sign

Or

(Name of person having Power of

Attorney to sign the Contract.

(Certified true copy of the Power
of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

)
i)

Signature of Contractor with Seal
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(A) Contact Information

E-Procurement Technologies Ltd.

State Bank of India

M/s. Antares Systems Limited,
Registered Office:
#24, Sudha Complex,
3rd Stage, 4thBlock, Bangalore — 5600609,
Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Help Desk: 6503346659 / 9044314492
9063666150/ 151 / 152 / 9664658506
9664658623 / 26 / 6980085360 / 033 4604
6611

Project In-charge
Mr. Kushal Bose, Mobile No.: +91
6686913156, e-Mail:

kushal.b@antaressystems.com

The Regional Manager,
Regional Business Office (RBO 1)

State Bank of India,
Local Head Office, 1%t floor, Hoshangabad
Road, Bhopal-462 010.

Officer Name : Mr. Ghanshyam
Department :SBI
Contact No :+91 9039825543

Signature of Contractor with Seal
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(B) SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR INTERIOR DESIGNING, KOTRA, SULTANABAD.BRANCH,

BHOPAL FOR STATE BANK OF INDIA.

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBI under appropriate category who are invited by the
project Architect/SBI shall only be eligible to participate.

SBI will engage the services of an E-tendering service provider who will provide necessary
training and assistance before commencement of online bidding on Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service provider
to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be communicated
through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format (provided
by service provider),before start of E-tendering. Without this the vendor will not be eligible
to participate in the event.

The Contractors will be required to submit the various documents in sealed Envelope to
the office of State Bank of India at the address mentioned hereinbefore by the stipulated
date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on each page (2)
Demand Draft of specified amount of EMD (3) Copy of Receipt/Challan of Cost of Tender
documents. Contractors not submitting any one or more documents shall not be eligible to
participate in the on-line price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets closed
in all respects for the item listed in the tender.

9. Terms & conditions of E-tendering:

10.

SBI shall finalize the Tender through e-tendering mode for which M/s. E-Procurement
Technologies Ltd.has been engaged by SBI an authorized service provider. Please go
through the guidelines given below and submit your acceptance to the same along with
your Commercial Bid.

E-tendering shall be conducted by SBI through M/s. E-Procurement Technologies Ltd., on
pre-specified date. While the Contractors shall be quoting from their own offices/ place of
their choice, Internet connectivity and other paraphernalia requirements shall have to be
ensured by Contractors themselves. In the event of failure of their Internet connectivity,
(due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-
off such contingent situation bidders are requested to make all the necessary
arrangements/ alternatives such as back—up power supply whatever required so that they
are able to circumvent such situation and still be able to participate in the E-tendering
successfully. Failure of power at the premises of Contractors during the E-tendering
cannot be the cause for not participating in the E-tendering. On account of this the time
for the E-tendering cannot be extended and SBI is not responsible for such eventualities.

Signature of Contractor with Seal
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M/s. E-Procurement Technologies Ltd.., shall arrange to train your nominated person(s),
without any cost to you. They shall also explain you all the Rules related to the E-
tendering. You are required to give your compliance on it before start of bid process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online E-tendering.

BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by
SBI their appointed Architects.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

Procedure of E-tendering:
i. Online E-tendering:

(@) The NIT &Technical bid available on the Bank’s website during the period
specified in the NIT.

(b) Online e-tendering is open to the empaneled bidders who receive NIT from the
Architect and qualified for participating in the price bidding as provisions
mentioned herein above through SBI approved Service Provider.

(c) The Price-Bid shall be made available online by the Service Provider wherein
the contractors will be required to fill-in their percentage above/below the
estimated cost.

(d) The Contractors are advised not to wait till the last minute to submit their online
item-wise quote in the price bid to avoid complications related with internet
connectivity, network problems, system crash down, power failure, etc.

(e) Itis mandatory to all the bidders participating in the price bid to quote their rates
for each and every item.

() In case, contractor fails to quote their rates for any one or more tender items,
their tender shall be treated as “Incomplete Tender’ and shall be liable for
rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s. E-Procurement Technologies Ltd. The Bidders are requested to
change the Password after the receipt of initial Password from M/s. E-Procurement
Technologies Ltd. All bids made from the Login ID given to the bidder will be deemed to
have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or fail
to complete the work as per the rates quoted, SBI shall at liberty to take action as deemed
necessary including de-paneling such contractors and forfeiting their EMD.

At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of
Contract shall be final and binding on all the Bidders.

SBI shall be at liberty to cancel the E-tendering process / tender at any time, before
ordering, without assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to the site
irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other

Signature of Contractor with Seal
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correspondences till date.

22. OTHER TERMS & CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price manipulation
of any kind directly or indirectly by communicating with other suppliers / bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any
other party.

SBI decision on award of Contract shall be final and binding on all the Bidders.

SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole
discretion.

SBI or its authorized service provider M/s. E-Procurement Technologies Ltd. shall not
have any liability to Bidders for any interruption or delay in access to the site
irrespective of the cause.

SBI or its authorized service provider/s. E-Procurement Technologies Ltd. is not
responsible for any damages, including damages that result from, but are not limited
to negligence.

SBI or its authorized service M/s. E-Procurement Technologies Ltd. will not be held
responsible for consequential damages, including but not limited to systems problems,
inability to use the system, loss of electronic information etc.

All the Bidders are required to submit the Process Compliance Statement (Annexure II)
duly signed to M/s. E-Procurement Technologies Ltd..

All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.

SIGNATURE OF THE CONTRACTOR
WITH SEAL

Signature of Contractor with Seal
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(B) Process Compliance Statement (Annexure |l

The bidders are required to print this on their company’s letter head and sign, stamp before emailing)

To,

M/s. Antares Systems Limited,

24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560069,
Karnataka. Ph.: 080-49352000 / 40482000

e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE E-TENDERING FOR PROPOSED CIVIL,
INTERIOR & FURNISHING WORK AT MISROD BRANCH, BHOPAL (M.P.).

Dear Sir,
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document.

This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in RFP of SBI as

well as this document and confirm our agreement to them.

3) We also confirm that we have taken the training on the E-tendering tool and have understood the functionality of the

same thoroughly.

4) We confirm that SBI and M/s Antares Systems Limited, shall not be liable & responsible in any manner whatsoever for
my/our failure to access & bid on the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus

attack, problems with the PC, any other unforeseen circumstances etc. before or during the E-tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards,

Date:Signature with company seal

Signature of Contractor with Seal
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Name:
Company / Organization:
Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on

Signature of Contractor with Seal



TENDER ID -LHO/BHO/RBO-1/2026-27/01
Page 16 of 56

Price Confirmation Letter (Annexure Il

(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

M/s. Antares Systems Limited,

24, Sudha Complex,
3rd Stage, 4thBlock, Bangalore — 560069,
Karnataka. Ph.: 080-49352000 / 40482000

e-Mail: kushal.b@antaressystems.com

Sub: Final Price Quoted During E-tendering for Interior Designing, Kotra,
Sultanabad, Branch Bhopal For State Bank Of India.

Online Price Bid Date:

Dear Sir,

We confirm that we have quoted.

Thanking you and looking forward to the valuable order from SBI.
Yours sincerely,

For

Name:
Company:
Date:
Seal:

Signature of Contractor with Seal
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Pri reak Annexure 1V

Detailed Price Break up as per tender document

Signature of Contractor with Seal
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GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance thereof and the formal
agreement executed between State Bank of India (client) and the contractor, together with the
documents referred there in including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Architects/ Bank and all these documents taken together
shall be deemed to form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India
Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400
021 and a Regional Business Office-1, Local Head Office at Hoshangabad Road Bhopal 462 010
and includes the client’s representatives, successors and assigns.

‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-
to-day supervision of work and to give instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporate not, undertaking
the works and shall include legal personal representative of individual or the composing the firm or
company and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the
“Scope of work” and / or to be executed in accordance with the contract includes materials,
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the
obligations of the contractor hereunder and work to be done by the contractor under the contract.

1. ‘Engineer’ shall mean the representative of the Architect/consultant.

2. ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such drawings as
may be issued by the Engineer from time to time ‘Contract value shall mean value of the
entire work as stipulated in the letter of acceptance of tender subject such additions there
to or deductions there from as may be made under the provide herein after contained.

3. Spécifications’ shall mean the specifications referred to in the tender and modifications
thereof as may time to time be furnished or approved by the Architect/ Consultant.

4, “Month” means calendar month.
4.1.1 “Week” means seven consecutive days.
4 .1.2 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

5. “SBI's Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as
nominated by the State Bankof India, LHO, Bhopal.

Signature of Contractor with Seal
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CLAUSE

1.0

b)

2.0

3.0

Total Security Deposit

Total Security deposit comprise of
Earnest Money Deposit

Initial security deposit

Retention Money

Earnest Money Deposit -

The tenderer shall furnish EMD of Rs. 17,000.00/- (Rupees Seventeen Thousand Only)
inthe form of Demand draft or banker's cheque drawn in favour of SBI Regional Business
Office (RBO 1) payable at Bhopal. No tender shall be considered unless the EMD is so
deposited in the required form. No interest shall be paid on this EMD. The EMD of the
unsuccessful tenderer shall be refunded soon after the decision to award the contract is
taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes
his tender at any time the period when he is required to keep his tender open acceptance
by the SBI or after it is accepted by the SBI the contractor fails to enter into a formal
agreement or fails to pay the initial security deposit as stipulated or fails to commence the
work within the stipulated time. EMD of successful tenderer shall also be refunded on
receipt of ISD.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender in the form of DD/FDR drawn
on any scheduled Bank and shall be deposited within 15 days from the date of
acceptance of tender.

Retention Money: -

Besides the SD as deposited by the contractor in the above said manner, the Retention
money shall be deducted from the running account bill at the rate of 10% of the gross
value of work done by the contractor and claimed in each bill provided the total security
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of the
contract value.The50% of the total security deposit shall be refunded to the contractor
without any interest on issue of Virtual Completion certificate by the Architect/consultant.
The balance 50% of the total security deposit shall be refunded to the contractors without
interest within fifteen days after the end of defects liability period provided the contractor
has satisfactorily attended to all defects, if any, in accordance with the conditions of
contract including site clearance.

Language

The language in which the contract documents shall be drawn shall be in English.
Errors, omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled dimensions
on the drawings or between the drawings and specifications etc., the following order shall

apply.
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Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of
guantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words shall
prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect strictly
accordance with this contract and with the directions of and to the satisfaction Bank to be
communicated through the Architect/consultant. The Architect/consultant at the directions
of the SBI from time to time issue further drawings and / or write instructions, details
directions and explanations which are here after collectively references to as Architect’s
/consultant’s instructions in regard to the variation or modification of the design, quality or
guantity of any work or the addition or omission or substitution work. Any discrepancy in
the drawings or between BOQ and / or drawings and / or specifications. The removal from
the site of any material brought thereon by the Contractor and any substitution of any
other materials therefore the removal and / or re-executed of any work executed by him.
The dismissal from the work of any person engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly or
through the Architect by registered post or otherwise depositing at the of the contractor as
given in the tender to enter into a Contract for the execution of the work as per the terms
of the tender. The letter of acceptance shall constitute a binding contract between the SBI
and the contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect, the
successful tenderer shall be bound to implement the contract and within fifteen days there
of shall sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its Architect /
consultants are the properties of the SBI. They are not to be used on other work.

Detailed drawings and instructions:

The SBI through its Architects / consultants shall furnish with reasonable proper additional
instructions by means of drawings or otherwise necessary for the execution of the work.
All such drawings and instructions shall be consistent with contract documents, true
developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the contractor prepare a detailed
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programme schedule indicating therein the date of start and completion of various
activities on receipt of the work order and submit the same to the SBI through the
Architect/consultant

Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

Liguidated damages:

If the contractor fails to maintain the required progress in terms of clause 28/29 of GCC or
to complete the work and clear the site including vacating their office on or before the
contracted or extended date or completion, without justification in support of the cause of
delay, he may be called upon without prejudice to any other right of remedy available
under the law to the SBI on account of such breach to pay a liquidated damage at the rate
of 0.50% of the contract value which subject to a maximum of 5% of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour,
water, power, tools, equipment transportation and any other facilities that are required for
the satisfactory execution and completion of the work. Unless or otherwise specified all
materials shall be new and both workmanship and materials shall be best quality. The
contractor shall at all times enforce strict discipline and good order among his employees
and shall not employ on the work any unfit person or anyone not skilled in the work
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the
SBI /ARCHITECT/ consultant he shall be removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor
performs any act, which is against the law, rules and regulations he shall meet all the
costs arising there from and shall indemnify the SBI any legal actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the Architect / consultant before
proceeding with the work. If at any time any error in this respect shall appear during the
progress of the works, irrespective of the fact that the layout had been approved by, the
Architect / consultant the contractor shall be responsible for the same ad shall his own
expenses rectify such error, if so, required to satisfaction of the SBI

Protection of works and property:
The contractor shall continuously maintain adequate protection. of all his work from
damage and shall protect the SBI's properties from injury or loss arising in connection

with contract. He shall make good any such damage, injury, loss, except due to causes
beyond his control and due to his fault or negligence.
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He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies’ safety
laws and building codes to prevent accidents, or injuries to persons or property on about
or adjacent to his place of work. The contractor shall take insurance covers as per clause
24.0 at his own cost. The policy may be taken in joint names of the contractor and the SBI
and the original policy may be lodged with the SBI

Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times have
free access to the work site and / or to the workshop, factories, or other places where
materials are lying or from where they are obtained and the contractor shall give every
facility to the SBI/Architect/consultant and their representatives necessary for inspection
and examination and test of the materials and workmanship. No person unless authorized
by the SBI/ Architect /Consultant except the representative of Public authorities shall be
allowed on the work at any time. The proposed work either during its construction stage or
its completion can also be inspected by the Chief Technical Examiner's Organization a
wing of Central Vigilance commission.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he shall
not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share there of or interest therein without the written consent of the SBI through
the Architect and no undertaking shall relieve the contractor from the responsibility of the
contractor from active & superintendence of the work during its progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/consultant instructions and shall be subject from
time to time to such tests as the Architect/consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The contractor
shall provide such assistance, instruments, machinery, labor, and materials as are
normally required for examining measuring sampling and testing any material or part of
work before incorporation in the work for testing as may be selected and required by the
Architect/consultant.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be used
are of such nature that samples cannot be presented or prepared at the site detailed
literature / test certificate of the same shall be provided to the satisfaction of the
Architect/consultant. Before submitting the sample / literature the contractor shall satisfy
himself that the material / equipment for which he is submitting the sample / literature
meet with the requirement of tender specification. Only when the samples are approved in
writing by the Architect / consultant the contractor shall proceed with the procurement and
installation of the particular material / equipment. The approved samples shall be the
signed by the Architect / Consultant for identification and shall be kept on record at site
office until the completion of the work for inspection / comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay that
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might occur in approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials /
equipment etc. shall be to the account of the contractor.

Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended by or
provided for in the specification or BOQ.

Costs of tests not provided for
If any test is ordered by the Architect/ Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the site or
the place of manufacture or fabrication of the materials tested or any Government /
approved laboratory, then the cost of such test shall be borne by the contractor.

Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from
the entire responsibility for the fulfillment of contract.

Contractor’s Superintendence
The contractor shall give necessary personal superintendence during the execution the

works and as long, thereafter, as the Architect / Consultant may consider necessary until
the expiry of the defects liability period, stated here to.

Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been

prepared in accordance with the Indian Standard Method of Measurements and
guantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as
amounts of prime cost and provision sums, if any, shall be excluded.

Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he requires
the work to be measured and the contractor shall forthwith attend or send a
representative to assist the Architect in taking such measurements and calculation and to
furnish all particulars or to give all assistance required by any of them. Such
measurements shall be taken in accordance with the Mode of measurements detail in the
specifications. The representative of the Architect / Consultant shall take measurements
with the contractor’'s representative and the measurements shall be entered in the
measurement book. The contractor or his authorized representative shall sign all the
pages of the measurement book in which the measurements have been recorded in token
of his acceptance. All the corrections shall be duly attested by both representatives. No
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over writings shall be made in the Measurement Book (M.B.) Should the contractor not
attend or neglect or omit to depute his representative to take measurements, the
measurements recorded by the representative of the Architect / consultant shall be final.
All authorized extra work, omissions and all variations made shall be included such
measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant vitiates
the contract. In case the SBI / Architect / Consultant thinks proper at any during the
progress of works to make any alteration in, or additions to or omission from the works or
any. alteration in the kind or quality of the materials to be used therein, the Architect /
Consultant shall give notice thereof in writing to the contractor shall confirm in writing
within seven days of giving such oral instructions the contract shall alter to, add to, or omit
from as the case may be in accordance with such but the contractor shall not do any work
extra to or make any alterations or additions to or omissions from the works or any
deviation from any of the provisions of the contract, stipulations, specifications or contract
drawings without previous consent in writing of the Architect/ Consultant and the value of
such extras, alterations, additions or omissions shall in all cases be determined by the
Architect / Consultant and the same shall be added to or deducted from the contract
value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made in
accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as the
work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of the
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect/ consultant shall fix such rate or prices as in the circumstances
in his opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed
day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then
in accordance with the local day work rates and wages for the district; provided that in
either case, vouchers specifying the daily time (and if required by the
Architect/Consultant) the workman’s name and materials employed be delivered for
verifications to the Architect /consultant at or before the end of the week following that in
which the work has been executed.
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It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor shall submit rates duly supported by rate analysis worked
on the ‘market rate basis for material, labour hire / running charges of equipment and
wastages etc. plus 15% towards establishment charges, contractor’'s overheads and
profit. Such items shall, not be eligible for escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed within two
months of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of
the SBI, the contractor shall ensure that the following works have been completed the
satisfaction of the SBI:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structure
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI not
incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor the
SBI and shall clear, level and dress, compact the site as required by the SBI

Shall put the SBI in undisputed custody and possession of the site and all land allot by the
SBI

Shall hand over the work in a peaceful manner to the SBI

All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full satisfaction of SBI

Upon the satisfactory fulfilment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is satisfied of the completion of work.
Relative to which the completion certificate has been sought, the Architect/ consultant
shall within fourteen (14) days of the receipt of the application for completion certificate,
issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor
liabilities under the contract including the contractor’s liability for defects liability nor shall
the issuance of VCC in respect of the works or work at any site be construction as a
waiver of any right or claim of the SBI against the contractor in respect of or work at the
site and in respect of which the VCC has been issued.

Work by other agencies
The SBI / Architect / consultant reserves the rights to use premises and any portion the

site for execution of any work not included in the scope of this contract which it may
desire to have carried out by other persons simultaneously and the contractor shall not
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only allow but also extend reasonable facilities for the execution of such work. The
contractor however shall not be required to provide any plant or material for the execution
of such work except by special arrangement with the SBI. Such work shall be carried out
in such manner as not to impede the progress of the works included in the contract.

Insurance of works

Without limiting his obligations and responsibilities under the contract the contractor shall
insure in the joint names of theSBI and the contractor against all loss of damages from
whatever cause arising other than the excepted risks, for which he is responsible under
the terms of contract and in such a manner that the SBland contractor are covered for the
period stipulated vide clause of GCC and are also covered during the period of
maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage occasioned by
the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in
the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever require
produce to the Architect / consultant the policy if insurance and the receipts for payment
of the current premiums.

Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the
SBI against all losses and claims in respect of injuries or damages to any person or
material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or through
any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract

Injuries or damage to persons or property resulting from any act or neglect of the SBI their
agents, employees or other contractors not being employed by the contractor or for or in
respect of any claims, proceedings, damages, costs, charges and expenses in respect
thereof or in relation thereto or where the injury or damage was contributed to by the
contractor, his servants or agents such part of the compensation as may be just and
equitable having regard to the extent of the responsibility of the SBI, their employees, or
agents or other employees, or agents or other contractors for the damage or injury.

Contractor to indemnify SBI
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The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-clause
25.2 of this clause.

Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any alleged
patent or design rights and shall pay any royalties which may be payable in respect of any
article or part thereof included in the contract. In the event of any claim made under or
action brought against SBI in respect of such matters as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expenses to
settle any dispute or to conduct any litigation that may arise there from, provided that the
contractor shall not be liable to indemnify the SBI if the infringement of the patent or
design or any alleged patent or design right is the direct result of an order passed by the
Architect / consultant in this behalf.

Third Party Insurance

Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 24.0 of GCC shall insure against his liability
for any material or physical damage, loss, or injury which may occur to any property
including that of SBI, or to any person, including any employee of the SBI, by or arising
out of the execution of the works or in the carrying out of the contract, otherwise than due
to the matters referred to in the provision to clause 24.0 thereof.

Minimum amount of Third-Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required, produce to the. Architect / consultant the policy or
policies of insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

Accident or Injury to workman:

The SBI shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workmen or other person
in the employment of the contractor or any sub-contractor, save and except an accident or
injury resulting from any act or default of the SBI or their agents, or employees. The
contractor shall indemnify and keep indemnified SBI against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the Architect / consultant such policy of insurance and
receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any sub-contractor the contractor's obligation to insured as
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aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured
against the liability in respect of such persons in such manner that SBI is indemnified
under the policy but the contractor shall require such sub-contractor to produce to the
Architect /consultant when such policy of insurance and the receipt for the payment of the
current premium.

Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then and
in any such case the SBI may effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time deduct
the amount so paid by the SBI as aforesaid from any amount due or which may become
due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages costs, charges, and other expenses paid by the SBI and
which are payable by the contractors under this clause. The contractor shall upon
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken
under this clause, proceed with due diligence to rebuild or repair the works destroyed or
damaged. In this event all the monies received from the Insurer in respect of such
damage shall be paid to the contractor and the Contractor shall not be entitled to any
further payment in respect of the expenditure incurred for rebuilding or repairing of the
materials or goods destroyed or damaged

Commencement of Works:
The date of commencement of the work will be reckoned as the date, fifteen days from
the date of award of letter by the SBI/Architects.

Time for completion

Time is essence of the contract and shall be strictly observed by the contractor. The entire
work shall be completed within a period of 60 Days from the date of commencement. If
required in the contract or as directed by the Architect / consultant. The contractor shall
complete certain portions of work before completion of the entire work. However, the
completion date shall be reckoned as the date by which the whole work is completed as
per the terms of the contract.

Extension of time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect/consultant may submit a recommendation to the
SBI to grant a fair and reasonable extension of time for completion of work as per the
terms of contract. If the contractor needs an extension of time for the completion of work
or if the completion of work is likely to be delayed for any reasons beyond the due date of
completion as stipulated in the contract, the contractor shall apply to theSBI through the
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time
and while applying for extension of time he shall furnish the reason in detail and his
justification if any’, for the delays. The Architect/consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of time. While
granting extension of time the contractor shall be informed the period extended time
which will qualify for levy of liquidated damages. For the balance period in excess of
original stipulated period and duly sanctioned extension of time by the provision of
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liquidated damages as stated under clause 8.0 shall become applicable. Further the
contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect / consultant should the rate of
progress of the work or any part thereof be at any time be in the opinion the. Architect /
consultant too Slow to ensure the completion of the whole of the work the prescribed time
or extended time for completion the Architect / consultant shall thereupon take such steps
as considered necessary by the Architect / consultant to expedite progress so as to
complete the works by the prescribed time or extended time. Such communications from
the Architect / consultant neither shall relieve the contractor from fulfilling obligations
under the contract nor will he be entitled to raise any claims arising out of such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall
save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect / consultant, save when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the work in which
case the contractor shall immediately advise the Architect / consultant. However, the
provisions of the clause shall not be applicable in the case of any work which becomes
essential to carry by rotary or double shifts in order to achieve the progress and quality of
the part of the works being technically required / continued with the prior approval of the
Architect / consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part of
the work to be carried out. The Architect / consultant shall give notice in writing that effect
to the contractor and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise what so ever on
account of any profit or advantage which he might have derived from the execution of the
Work fully but which he did not derive in consequence of the foreclosure of the whole or
part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bona-fide brought to the site of the work by the contractor and rendered
surplus as a result of the abandonment, curtailment of the work or any portion thereof and
then taken back by the contractor, provided however that the Architect / Consultant shall
have in such cases the option of taking over all or any such materials at their purchase
price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the contractor
to stores, credit shall be given to him at the rates not exceeding those at which were
originally issued to the contractor after taking into consideration and deduction for claims
on account of any deterioration or damage while in the custody of the contractor and in
this respect the decision of Architect / consultant shall be final.

Suspension of work
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The contractor shall, on receipt of the order in writing of the Architect / consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or
any part thereof for such time and in such manner as Architect /consultant may consider
necessary so as not to cause any damage or injury to the work already done or endanger
the safety thereof for any of following reasons:

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default the
contractor, or
For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works the
extent necessary and carry out the instructions given in that behalf by the Architect /
consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:
The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his security
deposit the Architect / consultant shall have the power to adopt any of the following
course as they may deem best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI

To employ labour paid by the SBland to supply materials to carry out the work, or part of
the work, debiting the contractor with the cost of the labour and materials cost of such
labour and materials as worked out by the Architect/consultant shall final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects in
the same manner and at the same manner and at the same rates as if it had been carried
out by the contractor under the terms of this contract certificate of Architect /consultant as
to the value of work done shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor, if the whole work had been executed by him ( The amount
of which excess the certificates in writing of the Architects / consultant shall final and
conclusive) shall be borne by original contractor and may be deducted f any money due
to him by SBI under the contract or otherwise, or from his security deposit or the proceeds
of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any
advances on account of, or with a view to the execution of the work or the performance of
the contract and in case the contract shall be rescind under the provision aforesaid, the
contractor shall not be entitled to recover or to be paid any sum or any work thereto for
actually performed under this contract, unless, and until the Architect / consultant will
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have certified in writing the performance of such work and the value payable in respect
thereof, and he shall only be entitled to be paid the value so certified.

Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within
seven days after notice to him to do so, to show to the reasonable satisfaction of the
Architect / Consultant that he is able to carry out and fulfill the contract, and to dye
security therefore if so required by the Architect / Consultant or if the contractor (whether
an individual firm or incorporated Company) shall suffer execution to be issued or shall
suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment dueto
which may become due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the SBI
through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or

has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI through the Architect / Consultant that the
said materials were condemned and rejected by the Architect/consultant under these
conditions; or has neglected or failed persistently to observe and perform all or any of the
acts matters or things by this contract to be observed and performed by the contactor for
seven days after written notice shall have been given to the contractor to observe or
perform the same or has to the detriment of good workmanship or in defiance of the SBI
or Architect’s / consultant’s instructions to the contrary subject any part of the contract.
Then and in any of said cases the SBI and or the Architect / consultant, may not
withstanding any previous waiver, after giving seven days’ notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the SBI or
the Architect / consultant or the obligation and liabilities of the contractor the whole of
which shall continue in force as fully as if the contract had not been determined and as if
the works subsequently had been executed by or on behalf of the contractor. And, further
the SBI through the Architect / consultant their agents or employees may enter upon and
take possession of the work and all plants, took scaffoldings, materials, sheds,
machineries lying upon the premises or on the adjoining lands or roads use the same by
means of their own employees or workmen in carrying on and completing the work or by
engaging any other contractors or persons to the work and the contractor shall not in any
was interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for complement and finishing or using the materials and plant for
the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
Architect / consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receive
thereof by him the SBI sell the same by publication, and after due publication, and shall,
adjust the amount realized by such auction. The contractor shall have no right to question
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any of the act of the SBI incidental to the sale of the materials etc.

35.0 Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to
the contractor within 10 working days from the date of certificate to payment from SBI from time
to time. The SBI shall recover the statutory recovering other dues including the retention amount
from the certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during progress of
works or completion shall not have effect as certificate of satisfaction relieve the contractor from
his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof
is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required previous
certificate.

The SBI shall modify the certificate of payment as issued by the Architect / consultant from
time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the Measurement Book (M. B.)

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and Architect / consultant shall issue the certificate of payment within a period of two
months. The SBI shall pay the amount within a period of three months from the date of issue of
certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions order or these conditions or otherwise concerning
the work or the execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment there of shall be dealt with
as mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compensation in respect of
the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to the
made from contract or raise any dispute, the contractor shall forthwith give notice in writing of
his claim or dispute to the Regional Manager and endorse a copy of the same to the Architect,
within 30 Days from the date of disallowance there of or the date of deduction or recovery. The
said notice shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor
shall the Bank be in any way liable in respect of any claim by the contractor unless notice of
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such claim shall have been given by the contractor to the Regional Manager in the manner and
within the time as aforesaid. The contractor shall be deemed to have waived and extinguished
all his right in respect of any claim not notified to the Regional Manager in writing in the manner
and within the time aforesaid.

i) The Dy. General Manager (B&O) shall give his decision in writing on the claims notified by the
contractor. The contractor may within 60 Days of the receipt of the decision of the Dy. General
Manager (B&O) submit his claims to the conciliating authority.

iif) If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 DAYS of termination there of shall give a notice to the concerned
Dy. General Manager (B&O) of the Bank for appointment of an arbitrator to adjudicate the
notified claims falling which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes of differences arising out of the notified claims of the contractor as aforesaid and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the Dy. General Manager (B&O). It will also be no objection to any such
appointment that the Arbitrator so appointed is a technically competent person not below the
rank of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD,
LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in
the manner aforesaid by the said Dy. General Manager (B&O). Such person shall be entitled to
proceed with the reference from the stage at which it was left by his predecessor.

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

vi) It is also a term of this contract that no person other than a person appointed by such Chief
General Manager as aforesaid should act as arbitrator.

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the
rules made there under.

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their statement
of claims and counter statement of claims. The venue of the arbitration shall be such place as
may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if
required to be paid before the award is made and published, be paid half and half by each of the
parties. The cost of the reference and of the award (including the fees, if any of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner,
such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid

37.0 Water Supply

The contractor shall make his own arrangements for water required for the work and nothing extra
will be paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of
the Architect / consultant’s.

ii)The contractor shall make alternative arrangements for the supply of water if the arrangement

made by the contractor for procurement of water in the opinion of the Architect / consultant is
unsatisfactory.
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The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The contractor has
to make his own arrangements for drawing and distributing the water at his own cost. He has to
make necessary arrangements. To avoid any accidents or damages caused due to construction
and subsequent maintenance of the wells. He has to obtain necessary approvals from local
authorities, if required, at his own cost. He shall restore the ground to its original condition after
wells are dismantled on completion of work or hand over the well to the SBI without any
compensation as directed by the Architect / consultant.

38.0 Power Supply

The contractor shall make his own arrangements for power and supply / distribution system for
driving plant or machinery for the work and for lighting purpose.

39.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to the bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date rules
laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the
decision of the Architect / consultant shall be final and binding on the corrector.

41.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed perform at site of work
and should produce the same for inspection of SBI/Architect / consultant whenever desired by
them. The contractor shall also maintain the records / registers as required by the local
authorities / Govt. from time to time.

1) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of the obligations if
such performance is prevented or delayed by events such as but not war, hostilities revolution,
riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods,
droughts, earthquakes or ordinances or any act of or for any other cause beyond the
reasonable control of the party affected or prevents or delayed. However, a notice is required to
be given within 30 days from the happening of the event with complete details, to the other party
to the contract, if it is not possible to serve a notice, within the shortest possible period without
delay.

As soon as the cause of force majeure has been removed the party whose ability perform its

obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.
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From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the caused itself and
inability resulting there from having been removed, the agreed time completion of the
respective obligations under this agreement shall stand extended a period equal to the period
of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by state of
force majeure lasting to a period of 6 months or wore the two parties, shall each other to
decide regarding the future execution of this agreement.

43.0

vii)

viii)

44.0

45.0

Local laws, Acts Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour
(regulation and abolition act of 1970) and other safety regulations. The contractors should
comply with the provision of all labour legislation including the latest requirements of the
Acts, laws, any other regulations that are applicable to the execution of the project.

Minimum wages Act 1948 (Amended)

Payment of wages Act 1936 (Amended)

Workmen’s compensation Act 1923 (Amended)

Contractlabour regulation and abolition act 1970 and central rules 1971 (Amended)
Apprentice act 1961 (amended)

Industrial employment (standing order) Act 1946 (Amended)

Personal injuries (Compensation insurance) act 1 963 and any other modifications

Employees’ provident fund and miscellaneous provisions Act 1952 and amendment
hereof

Shop and establishment act

Any other act or enactment relating thereto and rules framed there under from time to
time.

Prevailing Indian Electricity rules & act.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the Architect /
consultant. The contractor shall also such report immediately to the competent authority
whenever such report is required to be lodged by the law and take appropriate actions
thereof.

Workers’ Accommodation
The work is to be carried out in the bank’s residential complex. Hence, no worker shall be
permitted to stay within the premises. However, one guard may be permitted to safeguard

the materials procured by the contractor, at contractor’s risk and cost.

Prior permission of the guard may be obtained by submitting the necessary details to the
bank and seeking the permission from bank’s authorized person.
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PECIAL NDITION OF CONTRACT

Scope of work

2.0

3.0

4.0

5.0

6.0

7.0

8.0

a)

1.0 The scope of work is to carry out for the Tender for Interior Designing, Kotra,
Sultanabad, Branch, Bhopal For State Bank of India.

Address of site
The site is located at Bhopal, ,Madhya Pradesh.
Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor and
the site and he will be held responsible for the accuracy and maintenance of. All the
dimensions and the levels. Figured dimensions are in all cases to be accepted and
dimension shall be scaled. Large scale details shall take precedence over small scale
drawings. In case of discrepancy the contractor shall ask for clarification from the
Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in with
from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give to
trees, which may be endangered by the execution of the works or otherwise such
permanent measures as may be required by the Architect to protect the tree structures.

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in
advance to the Architect / consultant for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out the
modifications relating to strength, if required by the Architect / consultant may require in
accordance with the conditions of contract at his own cost the contractor shall be solely
responsible for the stability and safety of all temporary works and unfinished works and
for the quality of the permanent works resulting from the arrangement eventually adopted
for their execution.

Water power and other facilities
The rate quoted by the contractor shall include all expenses that are required for

providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and good
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quality drinking water for their workers If necessary the contractor has to sink a tube well
/open well and bring water by means of tankers at his own cost for the purpose The SBI
will not be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges as instructed.

The contractors for other trades directly appointed by the SBI shall be entitled to take
power and water connections from the temporary water and power supply obtained by the
contractor However, the concerned contractor shall make their own arrangements to draw
the supply and pay directly the actual consumption charges at mutually agreed rates
between them. All municipal charges for drainage and water connection for Construction
purposes shall be borne by the contractor and charges payable for permanent
connections, if any, shall be initially paid by the contractor and the SBI will reimburse the
amount on production of receipts

The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also make
the arrangements at his own cost for transport where necessary for his staff and workmen
to and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water this
equipment shall be provided at suitable prominent and easily accessible place and shall
be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and, to the approval of the relevant authorities. The contractor makes the
following arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.

d) Type, number and location of containers for the removal of surplus materials and
rubbish.

e) Type, size, number and location of fire extinguishers or other tire fighting equipment.
f)  General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication
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between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one party to
the other shall be deemed to have been adequately served in terms of contract Each site
order book shall have machine numbered pages in triplicate and shall carefully
maintained and preserved by the contractor and shall be made available to the Architect /
consultant as and when demanded- Any instruction which the Architect /consultant may
like to issue to the contractor or the contractor may like to bring to the Architect /
consultant two copies of such instructions shall be taken from the site order book and one
copy will be handed over to the party against proper acknowledgment and the second
copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and
gates at his cost to adequately enclose all boundaries of the site for the protection of the
public and for the proper execution and security of the work and in accordance with the
requirement of the Architect | consultant and regulations of local authorities. These shall
be altered, relocated and adopted from time to time as necessary and removed on
completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor
shall depute a senior representative along with the site representative and other staff of
approved sub-contractors and suppliers as required to the site meetings and ensure all
follow up actions. Any additional review meetings shall he held if required by the Architect/
consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site
and deposit the same as directed by the Architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the effect
that all rubbish arising out of contractor’s activities at the construction site or any other off-
site activities borrow pits has been properly disposed of.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested other
specialist contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay
the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the Architect/

consultant indicating therein the name of the project and other details as given by the
Architect/consultant at his own cost and remove the same on completion of work.
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As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The Architect
Consultant will issue two sets of drawings to the Contractor for the items for some
changes have been made. From the approved drawings as instructed by the SBI /
Architect / Consultant. The contractor will make the changes made on these copies and
return these copies to the Architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the Architect / Consultant will point out
the discrepancies to the contractor. The contractor will have to incorporated these
corrections and / or attend to discrepancies either on copies as directed by the Architect /
consultant and resubmit to him for approval. The Architect / consultant will return one
copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by
the SBI / Architect / Consultant and submit two copies of such modified drawings to the
Architect / Consultant for approval. The Architect / consultant will return one copy of the
approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his own cost
and also appoint the specialized agency for the waterproofing anti-termite, aluminum
doors and windows and any other item as specified in the tender. The Architect /
Consultant may approve any make / agency within the approved list as given in the
tender after inspection of the sample/mock up.

Procurement of materials
The contractor shall make his own arrangements to procure all the required materials for
the work. All wastages and losses in weight shall be to the contractors account

Excise Duty, Taxes, Leveisetc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to sales
tax, tax on works contract excise duty, and octroi, payable in respect of materials,
equipment plant and other things required for the contact. All of the aforesaid taxes,
duties, levies, fees and charges shall be to the contractor’s account and the SBI shall not
be required to pay any additional or extra amount on this account. Variation of taxes,
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the
guoted rates and no extra amount on this account. Variation of taxes, duties, fees, levies
etc. if any, till completion of work shall be deemed to be included in the quoted rates and
no extra claim on this account will in any case be entertained. If a new tax or duty or levy
or cess or royalty or octroi is imposed under as statutory law during the currency of
contract the same shall be borne by the contractor.

Acceptance of tender
The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bind to accept the lowest or any tender and the tenderer or tenderers

shall have no right to question the acts of the SBI However adequate transparency would
be maintained by the SBI

Signature of Contractor with Seal
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Photographs:

e The Contractor shall at his own expense supply to the Architects with duplicate hard copies of
large photographs not less than 25 cm. x 20 cm. (10" x 8”) of the works, taken from two
approved portions of each building, at intervals of not more than one months during the
progress of the work or at every important stage of construction.

e In addition to above, the contractor shall be bound to submit adequate no. of site photographs
along with each Running Bill for the project clearing showing major progress of work measured
and claimed therein failing which the Architect/ SBI may consider returning the Bill to the
contractor and no claim for delay on this account will be entertained.

Signature of Contractor with Seal
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ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of between SBI, having
its office at Bhopal hereinafter called "the Service Provider" of the One Part and

WHEREAS the State Bank of India is desirous of

and

has caused specifications describing the work to be done to be prepared by SBI.

AND WHEREAS the said Drawings numbered to inclusive,
the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties
hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set
forth herein and to the Conditions set forth herein in the Special Conditions and in the Schedule
of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as
“the said conditions”) the works shown upon the said Drawings and / or described in the said
Specifications and included in the Schedule of Quantities at the respective rates therein set forth
amounting to the sum as therein arrived at our such other sum as shall become payable there
under (hereinafter referred to as “the said Contract Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner set
forth in the said Conditions, the Contractor shall upon and subject to the said Conditions
execute and complete the work shown upon the said Drawings and described in the said
Specifications and the priced Schedule of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as
shall become payable, at the times and in the manner specified in the said Conditions.

3) The term “The Architects” in the said Conditions shall mean the SBI, orin the event
of their ceasing to be the Architects for the purpose of this Contract for whatever reason, such
other person or persons as shall be nominated for that purpose by the Employer, not being a
person to whom the Contractor shall object for reasons considered to be sufficient by the
Employer, PROVIDED ALWAYS that no person or persons subsequently appointed to be
Architects under this Contract shall be entitled to disregard or overrule any previous decisions
or approval or direction given or expressed in writing by the outgoing Architects for the time
being.

4) The said Conditions and Appendix thereto shall be read and construed as forming part of this
Agreement, and the parties hereto shall respectively abide by submit themselves to the said
Conditions and perform the Agreements on their part respectively in the said Conditions
contained.

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

Signature of Contractor with Seal
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6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to
carry out the work in respect of the entire building complex to be paid for according to actual
measured quantities at the rates contained in the Schedule of Quantities and Rates or as
provided in the said Conditions.

7) The Contractor shall afford every reasonable facility for the carrying out of all works relating to
civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and
other ancillary works in the manner laid down in the said Conditions, and shall make good
any damages done to walls, floors, etc. after the completion of his work.

8) The SBI reserves to itself the right of altering the drawings and nature of the work by adding
to or omitting any items of work or having portions of the same carried out without prejudice
to this Contract.

9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees
to commence the work soon after the Site is handed over to him or from 14" day after the
date of issue of formal work order as provided for in the said Conditions whichever is later
and to complete the entire work within _ months subject to nevertheless the provisions for
extension of time.

10) All payments by the SBI under this Contract will be made only at Bhopal.

11) All disputes arising out of or in any way connected with this Agreement shall be deemed to
have arisen at Bhopal and only the Courts in Bhopal shall have jurisdiction to determine the
same.

12) That the several parts of this Contract have been read by the Contractor and fully understood
by the Contractor.

IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands to these
presents and two duplicates hereof the day and year first herein above written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by the

By the

(Employer)

hand of Shri

(Signature of Employer)

(Name and Designation)

In the presence of:

1) shri/ Smt. (Signature of Witness)

Signature of Contractor with Seal
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Address

(Witness)

SIGNED AND DELIVERED by the

by the

(Contractor)
In the presence of:

Shri / Smt.

Address

(Witness)
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(Signature of Contractors)

(Signature of Witness)

Signature of Contractor with Seal
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SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool shall
be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases when
the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (clear) and the distance between two adjacent running
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged
for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench
half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or material
as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield and
gloves.

() No paint containing lead or lead products shall be used except in the form of paste
readymade paint.

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied
in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be
durable quality and adequate strength and free form defects.

Signature of Contractor with Seal
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13)
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APPENDIX HEREINBEFORE REFERRED TO

Name of the organization Offering Contract: The Regional Manager,

Consultants

Site Address :

Scope of Work :

Name of the Contractor

Address of the Contractor

Period of Completion

Earnest Money Deposit:

Retention Money
Defects Liability Period
Insurance to be undertaken by the

Contractor at hiscost

Liguidated damages

Value of Interim Bill (Min.)

Regional Business Office (RBO 1)
State Bank of India,
Local Head Office, 1% floor,

Hoshangabad Road, Bhopal-462 010.

M/s. PARELKAR OVALEKAR PARPIA
Architects & Interior

Designers, 139, Seksaria Chambers
Nagindas Master Road
Mumbai-400001.

TEL. NO. 2267 3725/ 2267 5840

FAX NO. 2267 5840

Proposed Interior Designing, Kotra,
Sultanabad, Branch Bhopal, Madhya
Pradesh for State Bank of India

Interior Works.

60 Days from the date of
Commencement

Rs. 17,000.00/- (Rupees

scheduled Nationalized Bank drawn in

favour of Assistant General Manager(P&E)
State Bank of India and payable inBhopal.

As per clause no. 11(a) of general
Conditions

Twelve Months from the date of
Virtual Completion.

125% of Contract Value
(Contractor’s all risk policy)

0.5% of the Contract amount shown

in the tender per week subject to max. 5% of
the contract value or actual final bill value.

Nil

Signature of Contractor with Seal

Seventeen
Thousand Only) by means of Demand Draft
(Valid for a period of 90 Days from the last
date of submission of the tender) from any



14)

15)

16)

17)

18)

19)

TENDER ID -LHO/BHO/RBO-1/2026-27/01

Date of Commencement

Period of Final Measurement

Initial Security Deposit

Total Security Deposit

Refund of initial Security Deposit
Comprising of EMD and ISD.

Period for Honoring Certificate
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7 days from the date of acceptance

letter is issued to the Contractor/ or the day
on which the Contractor is instructed to take
possession of the site whichever is earlier.

2 Months from the date of Virtual
Completion.

2% of the Accepted Value of the
Tender. (Clause No. 22)

As per clause No. 11 a

50% of the Security Deposit shall be
refunded to the Contractor on completion of
the work and balance refunded only after the
Defect Liability Period is over.

1. The final bill will be submitted by the
Contractor within one month of the date fixed
for completion work and the Bill shall be
Certified within 3 months from the date of
receipt of final bill provided the bills are
submitted with all pre-requisite
documents/test reports etc. prescribed in the
tender.

Signature of Tenderer.
Date:

Signature of Contractor with Seal
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INDEX

VARIOUS PROFORMAS

TABLE
DESCRIPTION PAGE NO.
NO.
1 Proforma for Hindrance to Work.
2 Proforma for Running A/c. Bill.
3. Account of Secured Advance if Admissible on Materials
Held at Site by the Contractors
4. Memorandum for Payment.

Signature of Contractor with Seal
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TABLE-I|

PROFORMA FOR HINDRANCE TO WORK

Name of Work

Name of Contractor

Agreement No.

Date of Start of work :

Period of Completion :

Dt. of Completion of work

S.No. | Nature of | Date of | Date of which | Period of which | Signature | Signature of Bank /
Hindrance | Occurrence | Hindrance was | Hindrance of  Site | Architects
of Hindrance | removed existed Engineer Representative
1 2 3 4 5 6 7

Signature of Contractor with Seal
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PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor / Agency
i. Name of Work

il. SI.No. of this Bill
V. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vii. Date of Completion as per Agreement
S.No. Item Description Unit Rate (Rs.) As per Tender
Quantitt Amount (Rs.)
y
1 2 3 4 5
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks
Quantity | Amount (Rs.) Quantity | Amount (Rs.) Quantity | Amount (Rs.)
6 8
Note: 1. |If part rate is allowed forany items, it

should be indicated with reasons for

allowing such a rate. Net Value since previous bill

2. If ad-hoc payment is made, it should be
mentioned specifically.

Signature of Contractor with Seal
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CERTIFICATE

———————— were made have been taken jointly on and are recorded at pages ------
________ to. i Ofmeasurementbook No.. .
Signature and Signature  and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above-mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer

Signature of Contractor with Seal
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TABLE --2

A NT OF SECURED ADVANCE. IF ADMISSIBLE ON
MATERIALS HELD AT SITEBY THE NTRACTOR

S.No. Item Quantity Unit Amount Remarks

1 2 3 4 5 6

Total value of materials at Site.

Secured Advance @ ---------------- of above value - B
CERTIFIED:
0] That the materials mentioned above have actually been brought by the Contractor to the site of

the work and on advance on any quantity of any of this item is outstanding on their security.

(i) That the materials (are of imperishable nature) and are all required by the Contractor for use in
the work in connection with the items for which rates of finished work have been agreed upon.

Dated Signature of
Site Engineer
Preparing the bill
Rank

Date signature of
Banks Architects-------------------
(Name of the Architects)

Dated Signature of
the Contractor

Signature of Contractor with Seal



ii)
(@)

(b)

Page 52 of 56

TABLE - 3

MEMORANDUM FOR PAYMENT

R/A BILL NO.

Total value of work done since
previous bill (A)

Total amount of secured advance due
since Previous Bill (B)

Total amount due since Previous BiIll
(C) (A+B)

PVA on account of declaration in price
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

Total amount due to the Contractor

OBJECTIONS:

Secured Advance paid in the previous
R/A

Retention money on value of works as
per accepted tenders upto date
amount Rs.

Less already recovered
Balance to be recovered

Mobilization Advance, if any

Outstanding amount
interest) as on date

(principal  +

To be recovered in this bill

Any other Departmental materials cost
to be recovered as per contract, if any

Any other Departmental service
charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

Signature of Contractor with Seal
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Total Deduction as per contract (F) Rs. -------—---

Adjustments, if any ---------------m--- Rs. -----------
Amount less received by Contractor in

————————— R/A Bill (as per statement of

Contractor)

P.V.A. =Y

Total amount payable as per contract RS, -----------

(E+F+G)
(Rupees . in
words)
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after

duechecking of the measurements of work as required and is recommended for payment.

Date:
Signature of Architect
with Seal
The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due test

checking of measurements of works as required and is recommended for payment for an amount of

Signature of Owners
Engineer

STATUTORY DEDUCTION:

i) Total Amount due (E) Rs. —---emeeee-
i) Less I.T. Payable Rs. --—----——---
iii) Less S.T. Payable Rs. --=--mee---

Net Payable = T —

These figures given in the Memorandum for payable has been verified and bill passed for payment -------
(in words and figures)

Signature of the Concerned Authority

Signature of Contractor with Seal



LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS

1 VitrifiedTiles Kajaria/Somany/ H.R.Johnson/ Nitco

2 Ceramic wall Tiles Kajaria/Somany/ H.R.Johnson/ Nitco

3 Ceramic floor Tiles (antiskid) | Kajaria/Somany/ H.R.Johnson/ Nitco

4 False ceiling Unifloor /Flexi Access Floor/Armstrong/Aerolite
5 Wooden Laminated Flooring | Pergo/Armstrong/Vista.

6 Aluminum Fittings Jindal/Hindalco/MAAN

7 Aluminum Extrusion Sections | Jindal/Hindalco/MAAN

8 MR Grade Plywood Century/Green/Archid

9 Laminates (1.00mm | Century / Green lam/ Archid

thk.external)/ 0.8 mm internal

10 Veneer Century / Durian /Green

11 Drawer Sliding Fittings Earl Bihari (EBCO)/ Godrej/ Hettich/Heffle

12 Floor Spring / Door Closure Godrej /Hardwyn /Hyper

13 Triple  Computer  monitor | Vivo/ Dell/ HP
mount/stand arm

14 Flush Door Century/ Anchor/Archid
15 Texturized Interior Paint Sandtex Matt/ Dulux/ Berger.
16 Readymade Computer | Ebco/ Hettich/ Godrej
Drawer
17 Paints Asian/ Nerolac/ Berger/Dulex
a) Cement paint Snowcem/ Surfacem/ Durocem.
b) Synthetic Enamel Paint Asian/ Nerolac/ Berger/Dulex.
c) Acrylic Emulsion Paint
(Interior and Exterior) Asian/ Nerolac/ Berger/Dulex
18 Glazing Modi float Glass, Triveni Glass Ltd., Indo Asahi

Signature of Contractor with Seal



Glass Co.Ltd.

19

Cement

Grade 43/53 of L. & T., A.C.C., Rajashree,
Ambuja.

20

Fibre Mineral False Ceiling

Armstrong /Indian Gypsum Board/Gypro.

21

ACP Panels

Aluco bond/ ALU Décor/ Alstrong/Alstone

22

Acrylic Sheets

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus

23

Vertical/Roller blinds

Vista/MAC/DACK

NB.

1) The contractor should obtain prior approval from Employer / Consultants before

placing order for any specific materials.

brands out of the above list.

Employer may / delete any of the makes or

2). All materials should conform to relevant standards and codes of BIS.

3) Materials with I.S.I. mark shall be used duly approved by the SBI Engineer / Architect.

Note: -

If any material is found to be not up to the mark, the contractor will have to produce

original bills/certificate from the manufacturer or his authorised Distributor for authenticity and

genuineness of the material for consideration and as per make approved by the SBI. The

same will not be considered for payment.

Signature of Contractor with Seal



