
PART - A: TECHNICAL BID 

ITEM RATE -E-TENDER 

FOR CIVIL WORK OF RETAINING WALL & PAINTING WORK  

AT SBI HOLIDAY HOME DALHOUSIE (HP)  

TENDER SUBMU1ED BY: 

NAME 

ADDRESS 

MAIL ADDRESS: 

NANE & PHONE NO. 
OF CONTACT PERSON: 

Regional Manager, 

Regional Banking office -4 

State Bank of India 

BAROL, Dharamshala (HP) 



1 Name of work Civil Work of Retaining Wall & Painting Work 
at SBI Holiday Home Daihousie (HP) 

2 Nature of Work Civil Work 

3 Estimated Cost of Work Rs. 26.05 Lacs 

4 Time allowed for Completion 120 Days from Award of Work 

5 Earnest Money Deposit Rs. 26,000/- (Rupees Twenty Six Thousand only) by 
means of Demand Draft/Banker Cheque only (Valid 
for a period of 90 Days from the last date of 
submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of SB! , RBO-4, 
Dharamshala (HP). MSME/NSIC Certificates will not be 
accepted for exemption of EMD" 

6 Date and Time where tender forms 
are available 

From 07/07/2026 till 23/07/2026 upto 12:00 pm at 
www.sbi.co.in  /SBI in the News procurement—news and 
https://www.tenderwizard.com/SBIETENDER  

7 Last date & time for submission 
of Online Tender and EMD 

: 23 -07-2026 upto 3.00 pm. 

8 Place for submission of E-tender 
Contact person /telephone no/ email 
address. 

a) On line submission of e-Tender (Including Technical 
Bid and Price Bid) at https://www.tenderwizard.coml  
SBIETENDER 
b) EMD submission Address: 
Regional Manager 

Regional Banking office -4 

State Bank of India 

Aman Palaza Building 

Viii. Barol, Dharamshala (HP). 

9 Date and Time of opening of 
E-Tender 

: 23-07-2026 at or after 3.30 pm at 

The RBO -4, Barol, Dharamshala(HP) 

10 Date and Time for Price Bids 23-07-2026 at or after 4.00 pm. 

11 Defect Liability period 1-year from the date of Completion of Project. 
Minimum 5 years Warranty for Water Proofing works 

12 Liquidated Damages 0.50% per week subject to maximum 5% of contract 
amount for delay in completion of work. 

13 Validity of offer 120 days from the date of opening of Price-bid 

NOTICE INVITING TENDERS  

Sealed tenders are hereby invited on behalf of the Regional Manager, RBO 4, State Bank of 
India, Dharamshala (HP) for carrying Civil Work of Retaining Wall & Painting Work at SBI  
Holiday Home Dalhousie (HP)  

The only Empanelled Contractors in particular category with SB! LHO Chandigarh 
are eligible to participate in this tender.  

SN Particulars Details 
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14 Value ofInterim Certificate 15.00 Lac -No advance on materials/plant! 
machinery or mobilization advance shall be paid 
under any circumstances. 

15 Quantum of Security Deposit 
(percentage) 

Initial Security Deposit (ISD) — 2% of the Tender value 
including EMD 
Retention Money - 5% of the running bills and Total 
deduction of 5% of value of work including EMD, ISD. 

16 Eligible Taxes A) Income Tax & GST IT will be deducted at 
source as per Govt. Guidelines. 

B) Reimbursement of GST will be made only on 
submission of proper GST invoice as per 
applicable GST provision. The contractor 
should comply with the following; 

1. Contractor should have GST Registration Number 
2. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per 
GST provision 

3. In case of Correction in the bills after scrutiny, 
contractor should submit fresh bills for payment 

4. Contractor should timely file his GST return in 
accordance with GST provisions to enable the bank to 
claim the credit of GST paid to the contractor 

17 Agency 
on-line 

for arranging 
bidding 

MIs. Antares Systems Limited, 

Registered Office: #24, Sudha Complex, 3rd Stage, 4t 
Block, Bangalore-560079,Kamataka. 

Help Desk: 7503347659 / 90443 14492/ 9073677150/ 
151 /152/9674758506/9674758723/26 

Contact Persons:(On working days 9AM to 6PM) 

1.Mr.Pravesh Mani No.:+9190443 14492 

e-Mail: praveshmani .t@antaressystems.com  
2.Mr.Abhay kr singh Mobile No.:+9 19708966660 

e-Mail:abliaykumar@antaressystems.com  

18 Evaluation of Price Bids and 
Finalization Performance 
Guarantee 

1 Only those Bidders who qualif' in Technical 
evaluation would be shortlisted and the online price 
bids submitted by the bidders will be opened. 

2. The Li Bidder will be selected on the basis of net total 
of the price evaluation as quoted in the ETENDER. 

In case L-1 bidder quotes abnormally low rates (i.e. 
10% or more, below estimated project cost), the bank 
may ask such bidder to deposit additional security 
deposit (ASD) equivalent to difference of estimated 
cost vis-à-vis L-1 quoted amount for due fulfilment of 
contract. Such ASD could be in the form of FDR / 
Bank's guarantee in the Bank's name as per format 
approved by the Bank. On successful completion of 
work ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per 
tender specification or leave the job incomplete, the 
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bank will be at liberty to recover the dues from ASD 
or to forfeit such ASD as the case may be within its 
sole discretion 

If the Li bidder refuses to give the PBG, then the 
EMD will be forfeited and the tender will be re- 
invited. The Li bidder will not be allowed to 
participate in the retendering process 

20 Any additional 
information 

The quoted rate should be inclusive of materials, labour, 
wages, fixtures, transportation, installation, all taxes 
(excluding GST),wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning 
overheads, profit, statutory expenses, incidental charges 
and all related expenses to complete the work 

21 Scanned copy of EMD must be uploaded and the same needs to be submitted at given address 
within due date of tender. 

22. Firm can visit the website (https://www.tenderwizard.com/SBIETENDER)  till last date of 
submission for changes. Corrigendum if any will be published only in 
ttps://www.tenderwizard.com/SBIETENDER  

23 The Contractor! Vendor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. Tender documents without seal and signature 
of the authorized tenderer are liable to be rejected. 

24 No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 

25 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 
without assigning any reason (s) for doing so and no claim / correspondence shall be entertained 
in this regard. 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 

Regional Manager 

Regional Banking office -4 

State Bank of India 

Barol, Dharamshala (HP) 
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INSTRUCTIONS TO THE TENDERERS  

Online, E-tenders are invited for proposed Civil Work of Retaining Wall & Painting Work at 
SB! Holiday Home Dalhousie (HP) 

1. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 
https://www.teiiderwizard .corn/SBIETENDER. In addition, scanned copy of the declaration 
given in the tender to be signed with seal and scanned proof of dealership/empanelment letter 
certificate should be submitted on-line with our service provider on the website at 
:https://www.tenderwizard.com/SB  IETENDER. 

2. Contractors should submit/send EMD physically within due date of the tender at the office 
address mentioned the in NIT document. The tender will be rejected if the tenderer fails to submit 
the EMD. 

3. Contract documents consist of detailed plans, technical specification, schedule of quantities of the 
various classes of work to be done, and the set of conditions of contract' to be compiled with by 
the person whose tender may be accepted. The documents are available in the website 
https://www.tenderwizard .corn/SBIETENDER  

4. Tenders should be submitted online (As mentioned in NIT). 

5. EMD amount (As mentiOned in NIT) is to be deposited in the form of Demand Draft! Banker's 
• Cheque payable at Dharamshala and drawn in favor of State Bank of India, otherwise the tender 
is liable for rejection. 

6. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% 
of the accepted value of the tender, by means of D.D. in favor of State Bank of India. RBO -4. 
Dharamshala (HP) The Initial security deposit is to be paid by the Contractor to Bank within 7 
days of intimation to him of the acceptance of the tender. No interest is allowed on the above said 
security deposit (EMD,ISD) 

7. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the 
running bill shall be recovered as retention money, till the total retention amount including the 
EMD and ISD amounts already with the Bank become 5% of the value of the contract amount. 

This amount is called as Total Security Deposit, which consists of three components 

a) EMD-Earnest Money Deposit. 

b) ISD-Initial Security Deposits. 

c) RM-Retention Money. 

The total security deposit will be kept with the Bank. And total security deposit may be refunded 
after the end of defects liability period (one year), provided he has satisfactorily carried out all the 
works and attended to rectification of all defects in accordance with the conditions of the 
contract. In case of failure on the part to do so, the cost of rectifying the defects through any other 
agency shall be deducted from the amount of security deposit due to the contractor. 

8. Completion of work: 

i) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the architects/Bank. 

ii) The defects liability period as prescribed in the contract shall commence only from date of 
such virtual completion. 

iii) Any defect that may appear within the defects liability period shall be rectified by the con-
tractor within reasonable time on receipt of necessary instructions from Bank to that effect. 
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9. The acceptance of a tender will rest with the Competent Authority, who does not bind himself to 
accept the lowest tender and reserves to himself the authority to reject any or all the tenders 
received, without assigning any reasons. All tenders in which any of the prescribed conditions are 
not fulfilled or are in complete in any respect are liable to be rejected. 

10. All compensation or other sums of money payable by the Contractor to Clients under the terms of 
this contract may be deducted from the security deposit, or from any sum that may be or may be 
come due to the Contractor on any account whatsoever and in the event of the Security Deposit 
being reduced by reasons of any such deductions, the Contractor shall within 7 days of being 
asked to do make good in by DD any sum which have beendeducted from his security deposit. 

11. Tender containing any condition leading to unknown/indefinite liability, are liable to be 
summarily rejected. 

12. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the con-
tractors who resort to canvassing will be liable to rejection. 

13. The tenderer should quote their (own) rates for undertaking the work. 

14. GST as applicable will be reimbursed by Bank as specified in NIT. 

15. All taxes other than GST, other statutory obligation in respect of this contract, as applicable. shall 
be payable by contractor including transportation and TA/DA of the workers at site and the Bank 
will not entertain any claim whatsoever in this respect. 

16. I.T. will be recovered as per Government Rules 

17. Time is the essence of the contract. The work should be completed on time as mentioned in the 
NIT. The successful Contractor will have to give CPMIPERT chart of various activities of works 
to be done so that the work gets completed within the stipulated time. The chart shall be 
submitted within 7 days from the date of acceptance of the tender. 

18. Tenders for works shall remain open for acceptance for a period of 90 days from the last date of 
tenders. If the teñderer withdraws his tender before the expiry of the said period or makes any 
modifications in terms and condition of the tender which are not acceptable to the Bank, then the 
bank without prejudice to any other right or remedy is at liberty to forfeit the earnest money. 

19. The successful tenderer, after the work is awarded, he will have to enter into an agreement with 
the competent authority of the bank. 

20. The tenderer must co-ordinate with the other agencies such as Civil/Furnishing! Electric-
al/IT/Fire/AC etc. 

21. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations / restrictions if any and other information required for the proper execution of the 
work. 

22. The work may be carried out on any floor level as per site condition. Please note that materials 
and machines are required to be carried on head load and the same must be accounted in the 
costing. Please note that no separate cost shall be allowed for head load. 

23. The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment / execution of work. Bank reserves the right to 
omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor 
will be paid for the actual work done at the site duly verified by the concerned official of the 
bank. 

24. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges 
paid shall be maintained and shall be presented regularly to the Employer's for checking. The 
settlement will be made based on figures arrived at jointly and taking unit price given in the 
contract assigned to the successful Tenderer. 
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In case of extra items where similar or com- parable items are quoted in the tender, extra rates 
shall be based on tender rates. 

25. If the rate quoted by the contractor for any item / items are not workable or abnormally lower 
than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory 
completion of these work. The bank guarantee amount will be not less than 50% of the estimated 
amount of the items for which the rates are not workable or abnormally low. This bank guarantee 
will be released after completion of these works (unworkable and abnormally low rated items) to 
the satisfaction of the bank. 

26. The contractor shall submit the bar chart/CPM!PERT as well as shall submit the insurance cover 
for the work in the form of CAR policy and Third-Party Insurance within seven (7) days from the 
acceptance of work order. 

27. The work must be started within immediately from the date of receipt of work order! mark out at 
site; whichever is later. In case of work not being started within this stipulated period, the bank 
reserves the right to cancel the work order duly forfeiting the Earnest money deposit 

28. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 
retirement from Bank Services without previous permission of the Bank. This contract is liable to 
be cancelled, if either the contractor or any of his employees is any time to be such a person who 
had not obtained the permission of Bank as aforesaid before submission of the tender or 
engagement in the contractor's service. 

29. Contractor should get approval of the samples of materials in advance with Bank's Engineer be-
fore use of the same in the work' 

30. Bank has the right to offer the contract or to modify the old material wherever/whenever 
necessary instead of new supplies 

31. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related 
expenses to complete the work. 

32. The tenders shall summarily have rejected, if any one of the above said requirements has not 
been complied with. 

33. The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject 
any or all the tenders without assigning any reason whatsoever 

34. The contractor should fulfill the labour regulation guidelines stipulated by the governments 

35. No advancepayment in any form will be granted for the works proposed 

36. Period of taking up the final bill will be one month from/after satisfactory virtual completion or 
the date of submission of the final bill whichever is later. 

37. Contractor is advised not to engage child labour during the contract period 

38. The SBI reserves the right to cancel or postpone the tenders at any stage without assigning any 
reason. 

39. Firm should be visit the website till last date of submission for changes/corrigendum if any 
Tender documents found partly or fully modified/altered/corrected etc. shall stand summarily 
rejected 

41. The make of materials should be chosen strictly from the approved makes as given in the tender 
Using of the multi brands is not permissible. Single brand should be used for entire project. 

42. The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document and 
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enter into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labour, the law and order 
situation, climatic conditions local authorities requirement, traffic regulations etc. 

The tenderer shall be solely responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

43. ANY CLARIFICATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE 
ENTERTAINED AT ANY COST. 

Regional Manager, 

Regional Banking office -4 

State Bank of India 

Barol, Dharamshala (HP) 
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ANNEXURE — I 
Dated :- 

LETTER OF UNDERTAKING (Annexure I) 

To, 

Regional Manager, 

Regional Banking office -4 

State Bank of India 

Barol, Dharamshala (HP) 

Dear Sir, 

Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in. the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities 
and in accordance in all respects with the specifications, design, drawings and instrUctions in 
writing referred to in conditions of tender, the Articles of Agreement, Special Conditions, 
Schedule of Quantities and Conditions of Contract and with such materials as are provided for 
by, and in all other respects in accordance with such conditions so far as they may be 
applicable. 

MEMORANDUM 

(a)  Description of work Civil Work of Retaining Wall & Painting Work 
at SB! Holiday Home Daihousie (HP) 

(b)  Earnest Money Rs. 26,000/- by means of Demand Draft 
/Banker Cheque only (Valid for a period of 90 
Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank 
drawn in favour of SBI RBO-4, Dharamshala 
(HP). 

(c)  Time allowed for completion of 
the Works from Seven day after 
the date of written Order or date 
of handing over of the site 
(Whichever is later) to 
commence the work 

120 days 

1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of contract annexed hereto so far as may be applicable or in 
default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 

2) 1/ We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole• or may entrust the various work proposed in phases. We, therefore, 
undertake that we shall not raise any claim! compensation in the eventuality of Bank deciding 
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to drop any of the work from the scope of work of this tender at any stage during the contract 
period. Further, we also undertake to execute the work entrusted to us in phases on our 
approved rates and within stipulated time limit without any extra claim for price escalation as 
also provided for in the clause of "Instructions to Tenderers" of this tender. 

3) Il We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion period 
including authorized extended contract period, if any. 

Yours faithfully, 

Signature of Contractors. 

10 



A) Process Compliance Statement (Annexure III) 
(The bidders are required to print this on their company's letter head and sign, stamp 

before emailing) 
To, 
M/s. Antares Systems Limited, Bangalore, 
#24,3rd Stage, 4th Block, 
Basveshwaranagar 
Bangalore- 560079, India 

Sub: Agreement To The Process Related Terms And Conditions For Online E-TENDER FOR Civil 
Work of Retaining Wall & Painting Work at SBI Holiday Home Daihousie (HP) 

Dear Sir, 
This has reference to the Terms & Conditions for the ETENDER mentioned in the Tender 
document This letter is to confirm that: 

1) The under signed is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the ETENDER as 
mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-BID!auction tool and have understood 
the functionality of the same thoroughly. 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner what so ever for 
my! our failure to access & bid on the-auction platform due to loss of internet connectivity, 
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
before or during the auction event. 

5) We also confirm that we have a valid digital signature certificate issued by a valid Certif'ing 
Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-BID process. 

With Regards,. 

Date: 

Signature with company seal 

Name: 

Company!Organization: 

Designation within Company !Organization: 

Address of Company!Organization :( Scan it and send this Document to ETL) 
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GENERAL CONDITIONS OF CONTRACT 

1.0 Definitions: - 
"Contract means the documents forming the tender and the acceptance there of and the 
formal agreement executed between SBI (client) and the Contractor! Vendor, together with 
the documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one 
another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

1.1.1 "SBI" shall mean State Bank of India (Client) having its Corporate Centre at 
Madame Cama Road, Nariman Point, Mumbai- 400 021 and its representative Local 
Head Offices!Administrative Offices/Regional Business Offices/Branches at various 
placesacross India and includes the client's representatives, successors and assigns. 

1.1.2 'The Contractor! Vendor' shall mean the individual or firm or company undertaking 
the works and shall include legal personal representative of individual or composing 
the firm or company and the permitted assignees of individual or firms of company. 

1.1.3 The expression 'works' or 'work' shall mean the permanent or temporary work 
description in the "Scope of work" and! or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the Contractor! Vendor hereunder 
and work to be done by the Contractor! Vendor under the contract. 

1.1.4 'Drawings' shall mean the drawings prepared and issued by SBI or their Architects 
and referred to in the specifications and any modifications of such drawings as may 
be issued by the Engineerfrom time to time. 

1.1.5 'Contract value shall mean value of the entire work as stipulated in the letter of 
acceptance of tender subject such additions thereto or deductions there from as may 
be made under the provide herein after contained. 

1.1.6 Specifications' shall mean the specifications referred to in the tender and 
modifications thereof as may time to time be furnished or approved by the SBI 

1.1.7 "Month" means calendar month. 

1.1.8 "Week" means seven consecutive days. 

1.1.9 "Day" means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

1.1.10 SBI's Engineer" shall mean The Civil!Electrical Engineer-in-charge of the 
Project. 

2.0 CLAUSE  

1 .0 Total Security Deposit: The Total Security deposit comprise of 

a) Earnest Money Deposit: 
b) Retention Money 
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a) Earnest Money Deposit: 
The tenderer shall furnish EMD in the form of Demand draft or Bankers Cheque drawn 
in favour of State Bank of India, payable at Dharamshala. No tender shall be considered 
unless the EMD is so deposited in the required form. No interest shall be paid on this 
EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the decision to 
award the contract is taken without interest. The EMD shall stand absolutely forfeited if 
the tenderer revokes his tender at any time during the period when he is required to keep 
his tender open acceptance by the SBI. or after it is accepted by the SB! the contractor 
fails to enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the work within the stipulated time. 

b) Retention Money: - 
An amount of 5% of Bill will be retailed by SB! from Bill amount and will be released by 
the SB! against Bank guarantee for equal amount issued by. any Nationalised /Scheduled 
Bank in the SBI's approved format valid for 1 year. The Bank guarantee shall be released 
only after completion of Defect Liability period of 1 year provided no complaint is 
received in the office chairs or the defects has been rectified by replacing .the same 
satisfactorily. 

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills.  
No advance on materials / plant / machinery or mobilization advance shall be paid in any 
circumstances. 

2.0 Language 
The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and discrepancies 
In case of errors, omissions and! or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order 
shall apply. 

I) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 

4.0 Scope of Work: 
The Contractor! Vendor shall carryout, complete and maintain the said work in every 
respect strictly accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through SBL The SB! at the direction of 
the Bank from time to time issue further drawings and / or written instructions, detailed 
directions and explanations which are hereafter collectively referred to as instructions 
in regard to the variation or modification of the design, quality or quantity of any work 
or the addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and! or drawings and ! or specifications should be brought to the notice 
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of SBI immediately. The removal from the site of any material brought thereon by the 
Contractor! Vendor and any substitution of any other materials therefore the removal 
and I or re-executed of any work executed by him. The dismissal from the work of any 
person engaged thereupon. 

5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance 
directly by registered post or otherwise depositing at the office of the Contractor! 
Vendor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a binding contract 
between the SBI and the Contractor! Vendor. 

ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI. The successful 
tenderer shall be bound to implement the contract and within 15 days there of shall sign 
an agreement in a non- judicial stamp paper of appropriate value. 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its 
architect! consultants are the properties of the SBJ. They are not to be used on other 
work 

7.0 Detailed drawings and instructions: 
The SBI through its architects!consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare detailed 
programme schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the 
Architect!Consultant. 

7.0 Copies of agreement 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the Contractor! Vendors. 

8.0 Liquidated damages: 
If the Contractor! Vendor fails to maintain the required progress in terms of relevant 
clause under General Conditions of Contract (GCC) or to complete the work and clear the 
site including vacating their office on or before the contracted or extended date or 
completion, without justification in support of the cause of delay, he may be called 
upon without prejudice to any other right of remedy available under the law to the SBI 
on account of such breach to pay a liquidated damage at the rate of 0.50% of the contract 
value subject to a maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 
Unless or otherwise specified the Contractor! Vendor shall provide and pay for all 
materials, labour, water, power, tools, equipment transportation and any other facilities 
that are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The Contractor! Vendor shall at all times enforce strict discipline 
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and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or 
behavior is found to be unsatisfactory by the SB! he shall be removed from the site 
immediately. 

10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the 
Contractor! Vendor at his own expenses. The Contractor! Vendor shall give notices and 
comply with the regulations, laws, and ordinances rules, applicable to the contract. If 
the Contractor! Vendor observes any discrepancy between the drawings and 
specifications, he shall promptly notif' the SBI in writing. If the Contractor! Vendor 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising there from and shall indemnify the SBI any legal actions arising there 
from. 

11.0 Setting out Work: 

The Contractor! Vendor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, dimensions, 
and alignment of all parts thereof and get it approved by the SBI before proceeding with 
the work. If at any time any error in this respect shall appear during the progress of the 
works, irrespective of the fact that the layout had been approved by SBI, the 
Contractor! Vendor shall be responsible for the same ad shall his own expenses rectif' 
such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property: 

The Contractor! Vendor shall continuously maintain adequate protection of all his work 
from damage and shall protect the SBI's properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, except 
due to causes beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The 
Contractor! Vendor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of Govt. and 
local bodies' safety laws and building codes to prevent accidents, or injuries to persons 
or property on about or adjacent to his place of work. The Contractor! Vendor shall take 
insurance covers as per clause at his own cost. The policy may be taken in joint names of 
the Contractor! Vendor and the SBI and the original policy may be lodged with the SB!. 

13.0 Inspection of work: 
The SB! or their representatives shall at all reasonable times have free access to the 
work site and ! or to the workshop, factories, or other places where materials are lying 
or from where they are obtained and the Contractor! Vendor shall give every facility to 
the SB! and their representatives necessary for inspection and examination and test of 
the materials and workmanship. No person unless authorized by the SB! except the 
representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be 
inspected by the Chief Technical Examiner's Organization a wing of Central Vigilance 
commission. 

14.0 Assignment and subletting 
The whole of work included in the contract shall be executed the Contractor! Vendor and 
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he shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share thereof or interest therein without the written consent of 
the SBI and no undertaking shall relieve the Contractor! Vendor from the responsibility 
of the Contractor! Vendor from active & superintendence of the work during its 
progress. 

15.0 Quality of materials, workmanship & Test 
All materials and workmanship shall be best of the respective kinds as described in the 
contract!BOQ and in accordance with SBI's instructions and shall be subject from time 
to time to such tests as the SBI. may direct at the place of manufacture or fabrication or 
on the site or an approved testing laboratory. The Contractor! Vendor shall provide such 
assistance, instruments, machinery, labor, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before 
incorporation in the work for testing as may be selected and required by the SBI. 

ii) Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the Contractor! Vendor without any extra charges. If certain items proposed 
to be used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of 
the SBI. Before submitting the sample ! literature the Contractor! Vendor shall satisfy 
himself that the material! equipment for which he is submitting the sample! literature 
meet with the requirement of tender specifications. Only when the samples are approved 
in writing by SBI the Contractor! Vendor shall proceed with the procurement and 
installation of the particular material! equipment. The approved samples shall by the 
signed by SBI for identification and shall be kept on record at site office until the 
completion of the work for inspection 1 comparison at any time. SBI shall take 
reasonable time to approve the sample. Any delay that might occur in approving the 
samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such 
other aspects causing delay on the approval of the materials ! equipment etc. shall be to 
the account of the Contractor! Vendor. 

iii) Cost of tests 
The cost of making any test shall be borne by the Contractor! Vendor if such test is 
intended by or provided for in the specification or BOQ. 

16.0 Obtaining information related to execution of work 
No claim by the Contractor! Vendor for additional payment shall be entertained which 
is consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or 
from the entire responsibility for the fulfillment of contract. 

17.0 Contractor! Vendor's superintendence 
The Contractor! Vendor shall give necessary personal superintendence during the 
execution the works and as long, thereafter, as the SBI may consider necessary until the 
expiry of the defects liability period, stated here to. 

18.0 Quantities 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
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quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. - 

1 9.0 Works to be measured 
SB I may from time to time intimate to the Contractor! Vendor that the work is required 
to be measured and the Contractor! Vendor shall forthwith attend or send a qualified 
representative to assist the SBI in taking such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in the 
specifications. The representative of SBI shall take measurements with the Contractor! 
Vendor's representative and the measurements shall be entered in the measurement 
book. The Contractor! Vendor or his authorized representative shall sign all the pages of 
the measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the Measurement book should the Contractor! Vendor not 
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the SB! shall be final. All authorized 
extra work, omissions and all variations made shall be included such measurement. 

20.0 Variations 
No alteration, omission or variation ordered in writing by SB! vitiates the contract. In 
case the SB! thinks proper at any stage during the progress of works to make any 
alteration in, or additions to or omission from the works or any. alteration in the kind or 
quality of the materials to be used therein, the SBI shall give notice thereof in writing 
to the Contractor! Vendor shall confirm in writing within seven days of giving such oral 
instructions the contract shall alter to, add to, or omit from as the case may be in 
accordance with such notice but the Contractor! Vendor shall not do any work extra to 
or make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the SBI and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the SB! and the 
same shall be added to or deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 
No claim for an extra Item shall be allowed unless it shall have been executed under the 
authority of the SBI with the concurrence of the SBI as herein mentioned. Any such 
extra is herein referred to as authorized extra and shall be made in accordance with the 
following provisions. 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub 
Clause 'c' hereunder. 

C) Where the extra works are not of similar character and!or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
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remaining items or works are carried out, then the Contractor! Vendor shall within 7 
days of the receipt of the letter of acceptance inform the SBI of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or 
rates claimed and the SBI shall fix such rate or prices as in the circumstances in its 
opinion are reasonable and proper, based on the market rate. 

d) Where extra work cannot be properly measured or valued the Contractor! Vendor 
shall be allowed day work prices at the net rates stated in the tender, of the BOQ or, if 
not, so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the SBI) the workman's name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that 
in which the work has been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor! Vendor shall submit rates duly supported by 
rate analysis worked on the 'market rate basis for material, labour hire ! running charges 
of equipment and wastages etc. plus 15% towards establishment charges, Contractor! 
Vendor's overheads and profit. Such items shall, not be eligible for escalation. 

22.0 Final measurement 
The measurement and valuation in respect of the contract shall be completed within one 
months of the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the Contractor! Vendor shall apply to SBI for completion certificate. 

Upon the satisfactory fulfillment by the Contractor! Vendor as stated above, the 
Contractor! Vendor is entitled to apply to the SBI of satisfactory completion of work. 
Relative to which the completion certificate has been sought, the SBI shall within 
fourteen (14) days of the receipt of the application for completion certificate, issue a 
VCC in respect of the work for which the VCC has applied. 

This issuance of a VCC shall not be without prejudice to the SBI's rights and 
Contractor! Vendor liabilities under the contract including the Contractor! Vendor's 
liability for defects liability nor shall the issuance of VCC in respect of the works or 
work at any site be construction as a waiver of any right or claim of the SBI against the 
Contractor! Vendor in respect of or work at the site and in respect of which the VCC has 
been issued. 

24.0 Commencement of Works: 
The date of commencement of the work will be reckoned as the date of execution of 
agreement with SBI or possession of site whichever is later. 

25.0 Time for completion 
Time is essence of the contract and shall be strictly observed by the Contractor! 
Vendor. The entire work shall be completed within a period of 21 Day of 
Commencement from date of Allotment. If, the work be delayed for reasons beyond the 
control of the Contractor! Vendor, the Contractor! Vendor may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the Contractor! Vendor needs an 
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extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the Contractor! Vendor shall apply to the SBI. in writing at least 30 Days 
before the expiry of the scheduled time and while applying for extension of time he shall 
furnish the reason in detail and his justification if any, for the delays in the prescribed 
format for granting extension of time. While granting extension of time the Contractor! 
Vendor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and 
duly sanctioned extensiOn of time by the provision of liquidated damages as stated 
under clause 8.0 shall become applicable. Further the contract shall remain in force even 
for the period beyond the due date of completion irrespective whether the extension is 
granted or not. 

27.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the Contractor! Vendor and 
the mode, manner and speed of execution and maintenance of the works are to be of a kind 
and conducted in a manner to the satisfaction of the SBI. Should the rate of progress of 
the work or any part thereof be at any time be in the opinion the SB! too Slow to ensure 
the completion of the whole of the work the prescribed time or extended time for 
completion, the SBI shall thereupon take such steps as considered necessary to expedite 
progress so as to complete the works by the prescribed time or extended time. Such 
communications from the SBI neither shall relieve the Contractor! Vendor from 
fulfilling obligations under the contract nor he will be entitled to raise any claims 
arising out of such directions. 

28.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent work 
shall, as herein provided, be carried on during the night or on holidays without the 
permission in writing of the SBI, except when the work is unavoidable or absolutely 
necessary for the saving of life or property or for the safety of the work in which case 
the Contractor! Contractor! Vendor shall immediately advise the SB!. However, the 
provisions of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality 
of the part of the works being technically required ! continued with the prior approval 
of the SBI at no extra cost. 

All work at night after obtaining approval from competent authorities of SBI shall be 
carried out without unreasonable noise and disturbance. 

29.0 No compensation or restrictions of work 
If at any time after acceptance of the tender, SB! shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part of 
the work to be carried out. SB! shall give notice in writing to that effect to the Contractor! 
Vendor and the Contractor! Vendor shall act accordingly in the matter. The Contractor! 
Vendor shall have no claim to any payment of compensation or otherwise whatsoever on 
account of any profit or advantage which he might have derived from the execution of the 
Work fully but which he did not derive in consequence of the foreclosure of the whole or 
part of the work. 

Provided that the Vendor shall be paid the charges on the cartage of only materials 
actually and bona-fide brought to the site of the work by the Contractor! Vendor and 
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rendered surplus as a result of the abandonment, curtailment of the work or any portion 
thereof and then taken back by the Vendor, provided however that the SB! shall have in 
such cases the option of taking over all or any such materials at their purchase price or a 
local current rate whichever is less. 

"In case of such stores having been issued from SBI stores and returned by the Vendor to 
stores, credit shall be given to him at the rates not exceeding those at which were 
originally issued to the Vendor after taking into consideration and deduction for claims 
on account of any deterioration or damage while in the custody of the Contractor! Vendor 
and in this respect the decision of Architect! consultant shall be final. 

30.0 Suspension of work 
I) The Contractor! Vendor shall, on receipt of the order in writing of SBI (whose 

decision shall be final and binding on the Contractor! Vendor) suspend the progress of 
works or any part thereof for such time and in such manner as SBI may consider 
necessary so as not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of following reasons: 

a) On account any default on the part of the Contractor! Vendor, or 

b) For proper execution of the works or part thereof for reasons other than the default 
the Vendor! Contractor, or 

C) For safety of the works or partthereof 

The Contractor / Vendor shall, during such suspension, properly protect and secure the 
works the extent necessary and carry out the instructions given in that behalf by the 
SB!. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The Contractor! Vendor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

31.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor! Vendor 
shall have rendered himself liable to pay compensation amounting to the. whole of his 
security deposit the SB! shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SB!: 

a) To rescind the contract (of which rescission notice in writing to the Contractor! Vendor 
by SB! shall be conclusive evidence) and in which case the security, deposit of the 
Contractor! Vendor shall be forfeited and be absolutely at the disposal of SBI 

b) To employ labour paid by the SB! and to supply materials to carry out the work, or part of 
the work, debiting the Contractor! Vendor with the cost of the labour and materials cost 
of such labour and materials (as worked out by the SBJ shall final and conclusive against 
the Contractor! Vendor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the Contractor! Vendor under the terms of this contract certificate 
of SBI as to the value of work done shall be final conclusive against the Contractor! 
Vendor. 

c) To measure up the work of the Contractor! Vendor, and to take such part thereof as 
shall be unexecuted, out of his hands, and to give it to another Contractor! Vendor to 
complete, in which case any expenses which may be incurred in excess of the sum which 
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would have been paid to the original Contractor! Vendor, if the whole work had been 
executed by him (The amount of which excess the certificates in writing of the SB! 
shall final and conclusive) shall be borne by original Contractor! Vendor and may be 
deducted if any money due to him by SBI under the contract or otherwise, or from his 
security deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the Contractor! Vendor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any advances 
on account of, or with a view to the execution of the work or the performance of the 
contract and in case the contract shall be rescind under the provision aforesaid, the 
Contractor! Vendor shall not be entitled to recover or to be paid any sum or any work 
thereto for actually performed under this contract, unless, and until SBI will have certified 
in writing the performance of such work and the value payable in respect thereof, and he 
shall only be entitled to be paid the value so certified. 

32.0 Owner's right to terminate the contract 
If the Contractor! Vendor being an individual or a firm commit any 'Act of insolvency' 
or shall be adjusted an insolvent or being an incorporated company shall have an order 
for compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the SBI that he is able to carry out and fulfill the contract, and to dye 
security therefore if so required by the SB! 

Or if the Contractor! Vendor (whether an individual firm or incorporated Company) 
shall suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the Contractor! Vendor. 
Or shall assign or sublet this contract without the consent in writing of the SBI or shall 
charge or encumber this contract or any payment due to which may become due to the 
Contractor/Vendor there under: 

a) has abandoned the contract; or 

b) has failed to commence the works or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBI written notice to proceed, or 

C) has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SB! that the said materials were condemned 
and rejected by the SBI under these conditions; or has neglected or failed persistently to 
observe and perform all or any of the acts matters or things by this contract to be 
observed and performed by the contactor for seven days after written notice shall have 
been given to the Contractor! Vendor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBI to the contrary subject any 
part of the contract. 

Then and in any of said cases the SBI may not withstanding any previous waiver, after 
giving seven days' notice in writing to the Contractor! Vendor, determine the contract, 
but without thereby affecting the powers of the SBI or the obligation and liabilities of the 
Contractor! Vendor the whole of which shall continue in force as fully as if the contract 
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had not been determined and as if the works subsequently had been executed by or on 
behalf of the Contractor! Vendor. And, further the SBI or their employees may enter 
upon and take possession of the work and all plants, took scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands dr roads use the same by 
means of their own employees or workmen in carrying on and completing the work or 
by engaging any other Contractor! Vendors or persons to the work and the Contractor! 
Vendor shall not in any was interrupt or do any act, matter or thing to prevent or hinder 
such other Contractor! Vendor or other persons employed for complement and finishing 
or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient to the SB! a 
notice in writing will be given to the Contractor! Vendor to remove his surplus 
materials and plants and should the Contractor! Vendor fail to do so within 14 days after 
receive thereof by him the SBI sell the same by publication, and after due publication, 
and shall, adjust the amount realized by such auction. The Contractor! Vendor shall have 
no right to question any of the act of the SBI incidental to the sale of the materials etc. 

33.0 Certificate of payment 

• The contractor shall be entitled under the certificates to be issued by the SB!! 
ArchitectlConsultant to the contractor within 10 working days from the date of 
certificate to the payment from SBI from time to time. The payments will be released 
based on the work done and 1St running payment will be released only after more than 
50% of the works is complete as per the certificate issued by the SB!! 
Architect/Consultant. 2nd and Final payment will be released only after completion of 
work In any case, no more than 3 running payments will be made. 

The SB! shall recover the statutory recoveries and other dues including the retention 
amount from the final certificate of payment. 

Provided always that the issue of any certificate by the SBI!ArchitectlConsultant during 
the progress of works or completion shall not have effect as certificate of satisfaction or 
relieve the contractor from his liability under clause. 

The SBI!Architect!Consultant shall have power to withhold the certificate if the work 
or any part thereof is not carried out to their satisfaction. 

The SBI/Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 

The SBI can modif' the certificate of payment as issued by the 
SBI!Architect!Consultant from time to time while making the payment. The contractor 
shall submit bills only after taking actual measurements and properly recorded in the 
Measurement book / sheets. The contractor shall not submit interim bills when the 
approximate value of work done by him is less than 50% of contract value and. the 
minimum interval between two such bills shall be seven days. 

The final bill may be submitted by contractor within a period of 30 days from the date 
of virtual completion and SBI!Architect!Consultant shall issue the certificate of 
payment within a period of one month. The SBI shall pay the amount within a period of 
7 days from the date of issue of final certificate. 

The SB! shall have power to withhold the payment if the work or part thereof is not 
carried out to their satisfaction. 
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34.0 A. Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of 
or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same whether arising during the progress of. the work or after 
the cancellation, termination, completion or abandonment thereof shall be dealt with 
as mentioned hereinafter: 

i) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the Contractor shall 
forthwith give notice in writing of his claim, or dispute to the Regional Manager and 
endorse a copy of the same to the Architect, within 30 days from the date of disallowance 
thereof or the date of deduction or recovery. The said notice shall give full particulars of 
the claim, grounds on which it is based and detailed calculations of the amount claimed 
and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way 
liable in respect of any claim by the contractor unless notice of such claim shall have 
been given by the contractor to the Regional Manager in the manner and within the time 
as aforesaid. The contractor shall be deemed to have waived and extinguished all his 
rights in respect of any claim not notified to Regional Manager in writing in the manner 
and within the time aforesaid. 

B. Settlement of Disputes and Arbitration 
The DGM (B&O)shall give his decision in writing on the claims notified by the receipt of 
the contractor may within 30 days of the receipt of the decision of the DGM 
(B&O)Submit his claims to the conciliating authority. 

I) If the conciliation proceedings are terminated without settlement of the 
disputes, the contractor shall, within a period of 30 days of termination thereof shall 
give a notice to the concerned DGM (B&O) of the SBI for appointment of an 
arbitrator to adjudicate the notified claims falling which the claims of the contractor 
shall be deemed to have been considered absolutely barred and waived. 

ii) Except where the decision has become final, binding and conclusive in terms 
of the contract, all disputes or differences arising out of the notified claims of the 
contractor. as aforesaid and all claims of the SBI shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the DGM (B&O). It will also 
be no objection to any such appointment that the Arbitrator so appointed is a SBI 
Officer and that he had to deal with the matters to which the Contract relates in the 
course of his duties as SBI. If the arbitrator so appointed is unable or unwilling to act 
or resigns his appointment or vacates his office due to any reason whatsoever another 
sole arbitrator shall be appointed in the manner aforesaid by the said DGM (B&O)of the 
SBI. Such person shall be entitled to proceed with the reference from the stage at 
which it was let by his predecessor. It is a term of this contract that the party invoking 
arbitration shall give a list of disputes with amounts claimed in respect of each dispute 
along with the notice for appointment of arbitrator. 
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It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions 
of the Arbitration & Conciliation Act 1996 or any or any accordance modification or 
reenactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a SB! Officer. 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and 
of the award (including the fees, if any of the arbitrator) shall be in the discretion of 
the arbitrator who may direct to any by whom and din what manner, such costs or any 
part thereof, shall be paid and fix or settle the amount of costs to be so paid 

35.0 Method of measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the SB! shall be final and binding on the corrector. 

36.0 Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of STATE BANK OF 
INDIA /Architect / consultant whenever desired by them. The contractor shall also 
maintain the records / registers as required by the local authorities / Govt. from time to 
time. 

Register for secured advance 
I) Register for hindrance to work 
II) Register for running account bill 
Iii) Register for labour 

37.0 Force Majeure 

37.1 Neither Contractor! Vendor nor SB! shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from the happening 
of the event with complete details, to the other party to the contract. 

37.2 As soon as the cause of force majeure has been removed the party whose ability perfQrm 
its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in support 
thereof. 

37.3 From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the caused 
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itself and inability resulting there from having been removed, the agreed time 
completion of the respective obligations under this agreement shall stand extended a 
period equal to the period of delay occasioned by such events. 

37.4 Should one or both parties be prevented from fulfilling the contractual obligations by 
state of force maj cure lasting to a period of 6 months or more the two parties, shall 
mutually decide regarding the future execution of this agreement. 

38.0 Local laws, Acts Regulations: 
The Contractor! Vendor shall strictly adhere to all prevailing labour laws including the 
contract labour (regulation and abolition act of 1970) and other safety regulations. The 
Contractor! Vendors should comply with the provision of all labour legislation 
including the latest requirements of the Acts, laws, any other regulations that are 
applicable to the execution of the project. 

39.0 Accidents 
The Contractor! Vendor shall immediately on occurrence of any accident at or about the 
site or in connection with the execution of the work report such accident to the 
architect! consultant. The Contractor! Vendor shall also such report immediately to the 
competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 

40.0 The contractor's shall be bound to comply the following provision in terms of "Restrictions 
imposed by the Government of India, Ministry of Finance Department of Expenditure under 
Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 6/18/20191PPD 
dated 23rd July 2020" as under; 

I. Any bidder from a country which shares a land border with India will be eligible to bid 
in this tender ONLY if the bidder is registered with the Competent Authority 
(registration committee constituted by the Department for Promotion of Industry and 
Internal Trade). 

II. 'Bidder' (including the term 'tenderer', 'consultant' or 'service provider' in certain 
contexts) means any person or firm or company, including any member of a consortium 
or joint venture (that is an association of several persons, or firms or companies), every 
artificial judicial person not falling in any of the descriptions of bidders stated 
hereinbefore, including any agency branch or office controlled by such person, 
participating in a procurement process. 

III. 'Bidder from a country which shares a land border with India (such a country)' for this 
purpose means: 

a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; or 
c. An entity substantially controlled through entities incorporated, established or registered 

in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above 
IV. The beneficial owner for the purpose of (iii) above will be as under: 
I. In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 
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judicial person, has a controlling interest or who exercises control through othermeans. 
Explanation- 

a. "Controlling ownership interest" means ownership of or entitlement to more than 
twenty-five percent of shares or capital or profits of the company; 

b. "Control" shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or more judicial person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership; 

3. in case of an unincorporated association or body of Individuals, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has ownership of or entitlement to more than fifteen percent of the 
property or the capital or profits of such association or body of individuals; 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner 
is the relevant natural person who holds the position of senior managing official; 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of 
the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest 
in the trust and any other natural person exercising ultimate effective control over the 
trust through a chain of control or ownership. 

V. An Agent is a person to do any act for another, or to represent another in dealings with 
third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a 
country which shares a land border with India unless such contractor is registered with 
the Competent Authority. 
All bidders need to submit a declaration-cum-certificate (along with evidence) in this 
regard as per "Annexure IV". Failure to submit such valid declaration-cum-Certificate 
will make the bid liable for rejection." 

26 



ANNEXURE "IV"  

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on  
Procurement From Bidders From A Country Or Countries, On Grounds Of Defense In India, Or  

Matters Directly Related Thereto, Including National Security.  

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, India order 
no. F. No 6/18/2019/PPD dated 23rd  July 2020  

I/We have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India; 

I/We, the bidder (Specify full name  
) certify that we are NOT from such a country OR, if from such a country, has been 

registered with Competent Authority. 

I/We hereby certify that we fulfill all requirements in this regard and is eligible to be 
considered. (Signature of Authorised Signatory along with Seal) 

Name of authorised signatory: 

Designation of Authorised signatory: 

List of Evidences enclosed: 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 
applicable) 
2.  

3.  

4,  

Date: 

Place 
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SPECIAL CONDITION OF CONTRACT 

1 The Technical Bid should contain the following: - 

a. Technical Bid duly signed and sealed on each page. 
b. Banker's Cheque/Demand Draft of Earnest Money deposit. 
c. If any, The Authorization Certificate issued by the Bank's approved Principal 

Manufacturer only certifying that the tenderer is an Authorized Converter/Agency of 
their Company and they have been specifically authorized by them (i.e. OEM) to 
participate in the bidding process of SBI. 

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in 
case their Authorised Agency/Converter is not able to perform contractual 
obligations for the project during the contract period, the Original Manufacturer shall 
own full responsibility to comply all contractual obligations relating the captioned 
work of SBI at their own (i.e. OEM's) risk cost and consequences. 

The technical bid not accompanied by abovementioned any one or more documents 
shall be treated as non-responsive bid and the same shall be summarily disqualified. 
Moreover, such bidders shall not be allowed to participate in the submission of Indicative 
Price bidding followed by the E-tendering. No correspondence shall be entertained in 
this regard. 

2. Taxes, duties, levies etc.: 
The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works but excluding GST which shall be payable over and above 
the approved rates as per actual. Variation of taxes, duties, fees, levies etc. (excluding 
GST) if any, till completion of work shall be deemed to be included in the quoted rates 
and no extra claim on this account in any case will be entertained. If a new tax or duty or 
levy or cess or royalty or octroi is imposed under as statutory law during the currency 
of contract the same shall be borne by the Contractor/ Vendor.  GST will however be  
paid by the SB! as applicable.  

3. The Contractor! Vendor shall study the schedule of items, technical specifications, 
drawings, design, etc. for its sufficiency considering all the regulations of local 
authorities and supply company and code of standard as applicable at the time of 
submitting the tender and shall bring to the notice of bank, addition or deletion, if any, in 
writing before due date of submission of tender. 

4. Acceptance of tender 
The SB! shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI However adequate transparency would 
be maintained by the SB!. 

5. Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. All the 
dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from the 
Architect / consultant before proceeding with the work. 
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6. Notice of operation 
The contractor shall not carry out any important operation without the Consent in with 
from the Architect / consultant: 

7. Construction records 
The contractor shall keep and provide to the Architect I consultant full and accurate 
records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

8. Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as maybe required by the Architect to protect the tree structures. 

9. Temporary works 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require in 
accordance with the conditions of contract at his own cost the contractor shall be solely 
responsible for the stability and safety of all temporary works and unfinished works and 
for the quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 

10. Water power and other facilities 
a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his 
own arrangements for the supply of good quality water suitable for the 
construction and good quality drinking water for their workers If necessary the 
contractor has to sink a tube well / open well and bring water by means of 
tankers at his own cost for the purpose The STATE BANK OF iNDIA will not 
be liable to pay any charges in connection with the above 

b) The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges 

C) The contractors for other trades direótly appointed by the STATE BANK OF 
INDIA shall be entitled to take power and water connections from the temporary 
water and power supply obtained by the contractor However, the concerned 
contractor shall make their own arrangements to draw the supply and pay 
directly the actual consumption charges at mutually agreed rates between them. 
All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent 
connections, if any, shall be initially paid by the contactor and the SB! will 
reimburse the amount on production ofreceipts 

d) The SBI as well as the Architect / consultant shall give all possible assistance to 
the Contractor's to obtain the requisite Permission from the various authorities, 
but the responsibility for obtaining the same in time shall be of the contractor. 
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11. Facilities for contractor's employees 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost. 

12. Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection ofwork. 

13. Firefighting arrangements 
I) The contractor shall provide suitable arrangement for firefighting at his own 

cost. This purpose he shall provide requisite number of fire extinguishers and adequate 
number of buckets, some of which are to be always kept filled with sand and some with 
water this equipment shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained. 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and, to the approval of the relevant authorities. The contractor 
makes the following arrangements at his own cost but not limited the following: 

a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General house keeping 

14. Site order book 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the 
architect / consultant as and when demanded- Any instruction which the architect 
/consultant may like to issue to the contractor or the contractor may like to bring to the 
architect / consultant two copies of such instructions shall be taken from the site order 
book and one copy will be handed over to the party against proper acknowledgment 
and the second copy will be retained for theirrecord. 

15. Temporary fencing! barricading 
The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

16. Site meetings 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
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approved sub- contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
architect! consultant. - 

17. Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor's activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 

18. Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way 
delay the works. 

19. Displaying the name of the work 
The contractor shall put up a name board of suitable size as directed by the architect! 
consultant indicating therein the name of the project and other details as given by the 
architect!consultant at his own cost and remove the same on completion of work. 

20. As built drawings 
I) For the drawings issued to the contractor by the Architect! Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the STATE 
BANK OF INDIA / Architect! Consultant. The contractor will make the changes 
made on these copies and return these copies to the architect! Consultant for their 
approval. In cases revision is required or the corrections are not properly marked the 
architect ! Consultant will point out the discrepancies to the contractor. The 
contractor will have to incorporated these corrections and / or attend to discrepancies 
either on copies as directed by the architect / consultant and resubmit to him for 
approval. The architect! consultant will return one copy duly approved by him. 

ii) For the drawings prepared by the contractor 

The contractor will modify the drawing prepared by him wherever the changes made by 
the STATE BANK OF INDIA / architect / consultant. And submit two copies of such 
modified drawings to the architect! consultant for approval. The architect! consultant 
will return one copy of the approved drawing to the contractor. 

21. Approved make 
The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminum 
doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make! agency within the approved list as given 
in the tender after inspection of the sample!mock up. 

22. Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
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duties, levies, fees and charges shall be to the contractor's account and the STATE 
BANK OF INDIA shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall 
be deemed to be included in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be 
deemed to be included in the quoted rates and no extra claim on this account will in any 
case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 
under as statutory law during the currency of contract the same shall be borne by the 
contractor. 

23. Photographs: 

• The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10" x 8") of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 

• In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect! STATE 
BANK OF INDIA may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained. 
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FORM OF AGREEMENT 

ARTICLES of AGREEMENT made this day of year 2021 between the STATE 
BANK OF INDIA having its  
(Hereinafter referred to as the "Employer/Owner" which expression shall, unless excluded by or 
repugnant to the context, includes its successors and assigns) of the ONE PART and 

of (Hereinafter referred to as "Contractor" unless excluded 
by or repugnant to the context, includes its successors and assigns) of the OTHER PART. 

WHEREAS the Employer intends to cany out  
) as stated in Notice Inviting Tender (NIT), herein referred to 

as "Project". 

AND WHEREAS the Employer in order to effectively carry out the said works prepared plans, 
drawings and specifications describing the works to be executed by the contractor (as applicable) for 
the project, opened tenders received, scrutinized and issued a work order to the contractor. 

AND WHEREAS for the purpose of the said project, the Employer invited sealed tenders from 
experienced, resourceful and confide contractors vide his Notice Inviting Tender 
(No. dated. ). 

WHEREAS the contractor submitted his Tender along with the Tender Documents containing General 
Notes, General Conditions of the Contract and Schedule of Quantities etc. for the works, prepared by 
the Engineer (Hereinafter collectively referred to as the "said conditions"), duly signed on each page as 
a token of his acceptance of the same, along with Earnest Money Deposit 

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most 
suitable for the project. 

AND WHEREAS the Employer has accordingly issued the work order (No. dt. ) 
to the contractor subject to his furnishing the requisite Security Deposit (Copy enclosed Vide 
Annexure-V). 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance No. dt. (Copy enclosed Vide Annexure-V) and has also deposited 
requisite Performance Security/Guarantee. 

AND WHEREAS the Employer has caused the plans, drawings, specifications, schedule of quantities 
etc. relating to the project at the work site at to be issued to the Contractor. 

NOW, therefore, it is hereby agreed to and between the parties as follows: 
1. Contract documents 

The following documents shall constitute the Contract Documents. 
i. This Article of Agreement. 

ii. Tender submitted by the Contractor included the N.I.T and Tender Documents (Vide 
Annexure-I). 

iii. All correspondence between the Bank and the Contractor from the date of issue of 
N.I.T and the date of issue of work order. 

iv. Work order No. dt. (Vide Annexure-Il). 

2. In consideration of the payments to be made to the Contractor as hereinafter provided the 

33 



Contractor shall upon and subject to the said conditions, execute and complete the contracted 
works shown upon the said drawings etc. and such further detailed drawings as may be 
furnished to the contractor by the said Owner/Employer and described in the said Specifications 
and the said Schedule of Quantities. 

3. Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 
herein before stated by the Employer reserves itself the right of altering the drawings and the 
nature of the work and addition to or omitting any items of work or of having portions of the 
same carried out departmentally or otherwise and such alterations or variations shall be carried 
out without prejudice to this contract. 

4. As mentioned in Article 1 above, the said conditions shall be read and be treated as forming 
part of this agreement and parties hereto will respectively be bound thereby and to abide by and 
submit themselves to the conditions and stipulations and perform the same on their parts to be 
respectively observed and preferred. 

5. Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited within 
the territorial jurisdiction of thereto. The decision of the arbitrator shall be final 
and binding on both the parties. 

IN WITNESS WHEREOF TI-IE PARTIES to their presents have hereunder set and subscribed their 
hands, the day, month and year first above written. 

Signed and delivered for and on behalf of 
State Bank of Patiala 
Shri.  
Its duly authorised official 

In the presence of- 

1. (Name and Address) 

2. (Name and Address) 

Signed and delivered for and on behalf of 
The Contractor: by 
Shri his 

Duly authorised official 
In the presence of- 

1. (Name and Address) 

2. (Name and Address) 
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TABLE-I 

PROFORMA FOR HINDRANCE TO WORK 

Name of Work 

Date of Start of work 

Name of Contractor: 

Period of Completion 

Agreement No. 

Dt. of Completion of work: 

S.No. Nature of 
Hindrance 

Date of 
Occurrence 

of 
Hindrance 

Date of 
which 

Hindrance 
was removed 

Period of 
which 

Hindrance 
existed 

Signature 
of 

Site 
Engineer 

Signature of 
Bank / 

Architects 
Representative 

1 2 3 4 5 6 7 
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TABLE-Il 

PROFORMA FOR RUJ'WJNG A/C BILL 

i. Name of Contractor / Agency 
ii. Name of Work 
iii. Sl.No. of this Bill 
iv. No. & Date of previous Bill 
v. Reference to Agreement No. 
vi. Date of Written order to commence 

vii. Date of Completion as per Agreement 

S.No. Item Description Unit Rate 
(Rs.) 

As per Tender 
Quantity Amount 

(Rs.) 
1 2 3 4 5 

Upto Previous R.A. 
Bill 

Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 

Note: 1. If part rate is allowed for any items, it 
should be indicated with reasons for 
allowing such a rate. 

     

     

Net Value since previous 
bill 

2. If ad-hoc payment is made, it should be mentioned specifically. 
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CERTIFICATE 

The measurements on the basis of which the above entries for the Running 

Bill No. 

   

were made have been taken jointly on  and are recorded 

   

at pages 

   

to of measurement book No. 

  

     

     

Signature and date of Signature and date of Signature and date of 
Contractor Architects Site Engineer.  

Representative (Seal) 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

Architect Signature and date of Site Engineer 
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TABLE-Ill 

MEMORANDUM FOR PA YMENT 

RIA BILL NO. 

1. Total value of work done since Rs. 
previous bill (A) 

2. Total amount of secured advance due Rs. 
since Previous Bill (B) 

3. Total amount due since Previous Bill Rs. 
(C) (A+B) 

4. PVA on account of declaration in price Rs. 
of Steel, Cement and other materials and labour as 
detailed in separate statements enclosed. 

5. Total amount due to the Contractor Rs.  

OBJECTIONS:  

I) Secured Advance paid in the previous Rs. RIA 

ii) Retention money on value of works as Rs.  per accepted tenders upto 
date amount Rs. 

Less already recovered Rs. 

Balance to be recovered Rs. 

iii) Mobilization Advance, if any 

(a) Outstanding amount (principal + Rs. 
interest) as on date 

(b) To be recovered in this bill Rs. 

iii. Any other Departmental materials cost Rs. 
to be recovered as per contract, if any 

iv. Any other Departmental service Rs.  
charges to be recovered if any, as per contract (water, 
power etc.) enclose statement. 

Total Deduction as per contract (F) Rs. 

Adjustments, if any  Rs.  Amount less received by Contractor in 
R/A Bill (as per statement of Contractor) 

P.V.A. Rs. 
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Total amount payable as per contract Rs. 
(E+F+G) 

(Rupees  in words) 

The bill amount to Rs. (both figures and words) has been scrutinized by us after due checking of 
the measurements of work as required and is recommended for payment. 

Date: 
Signature of Architect 

with Seal 

The bill amount to Rs. certified by Consultants has been scrutinized by me after due test 
checking of measurements of works as required and is recommended for payment for an amount of 
Rs  

Date: 
Signature of Owners 
Engineer 

STATUTORY DEDUCTION:  

I) Total Amount due (E) Rs. 

ii) Less I.T. Payable Rs. 

iii) Less S.T. Payable Rs. 

Net Payable Rs. 

This figures given in the Memorandum for payable has been verified and bill passed for payment 
(in words and figures) 

Date: 
Signature of the Competent Officer 
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SAFETY CODE  

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases when 
the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm. (clear) and the distance between two adjacent running's shall 
not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for 
holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half 
of the depth of trench whichever is more. All trenches and excavations shall be provided 
with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided 'ith 
suitable means to prevent the fall of persons or materials by providing suitable fending 
or railing whose minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or 
material as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves. 

9. Those engaged in welding works shall be provided with welders' protective eye shield 
and gloves. 

10. (i) No paint containing lead or lead products shall be used except in the form of paste 
readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in 
the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 
be provided to enable the working painters to wash during cessation of work. 

12 Hoisting machines and tackle used in the works including their attachments anchor and 
supports shall be in perfect condition. 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable 
quality and adequate strength and free form defects. 
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GENERAL MATERIAL MAKES 

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS 

Si. Item Make 

Cement ACC/ULTRATECH/BINANI 

2 Water Proofing Compound Dr Fixit, Fosroc, Sica 

Vitrified Floor Tiles Kaj aria / Johnson !Nitco 

Wall Ceramic Tiles Kaj aria / Johnson / Nitco 
Sanitary Ware / Urinals! 
Urinal Partitions Hindware/Jaguar/ Cera 

6 Stainless Sink Neelkanth ! Jyana / Nirali 

CP Fittings Jaquar/Hindware !Johnson! Cera 

8 CPVC Pipe & Fittings Supreme, Astral, Finolex 

UPVC Pipe & Fittings Supreme, Finolex, Diplast 

10 Oil Bound Distemper, Enamel 
Paint, Plastic Emulation, 
Exterior Emulation & Primer 
etc. 

Nerolac, Asian, Dulux 

12 Putty Birla White, JK White 

13 Pre-laminated Board Navopan / Action Tesa 

14 Commercial Ply 
Green ply (Eco- Tech) / Century! 
Archid 

15 Laminates Merino / Formica / Sunmica 

16 Veneer Green! Century! Marino or approved by 
Bank 

18 Commercial Boards 
Green ( Eco- Tech) / Archid/ Century or 
approved by Bank 

19 HDMR Board Action Tesa, Green Ply, Century 

20 Adhesive Fevicol / JivanJor / Wooden Grip 

21 Locks Godrej/ Hettich! Dormalozone 

22 Door Closers Dorma! Hettich! Godrej!ozone 

23 Glass Saint Gobain! TATA / Asahi 

24 Teak Wood CP Teak 

25 Polish Meiamine — Asian, Sika 

26 Beading Teak Wood or as specified 

27 Telescopic Channel Hettich / Haffele! Godrej!Ozone 

28 Ceiling Grid Armstrong, Gyproc 

29 Gypsum Board Saint Gobain! Gypsum India 
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30 
Plaster of Paris (POP) 

Sakarm or Equivalent 

31 Flush Doors 
Duro! Green / Century or approved 
by Bank 

32 Door Closer Hettich /Haffele/DormalGodrej 

33 Floor Spring Ozone/Dorma/Hettich! Godrej 

34 ACP Aluco bond, ALU Decor, Alstrong, Aistone 

35 Texture Paint Terraco/Spectrum! Asian 

36 Aluminum Door& Window 
Section 

Jindal/Lndal/Hindalco 

37 Aluminum Fittings Jindal, Hindalco, Bharat, Maan 

38 Drawer Sliding Fittings Kich, Hettich, Haffle or as specified 

39 Blinds Mac! Vista 

40 Wooden Flooring Pergo, Xylox, Armstrong, Vista 

Note: 

1 The contractor should obtain prior approval from Employer / Consultants before 
placing order for any specific materials. Employer may / delete any of the makes or 
brands out of the above list. 

2. Samples of all items shall be approved by the Architect / Engineer before use. 

3. Bank may ask for the bills / cash memo (In joint name of SBI Guest House and contractor) 
of various items purchased by the Contractor from the market, for its satisfaction. 

4. Work will be carried out as per tender specifications / drawings and instructions of 
Architect / Bank's Engineer. 

Signature & Seal of the Contractor 
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