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Tender ID – DEL/AO-6/RBO-2/sect108/ac DATED 10/08/2026 
 

STATE BANK OF INDIA 
 

Notice Inviting Tenders 
 

State Bank of India invites ONLINE E-TENDERS from the Bank’s empanelled contractors Delhi circle for the 
category upto Rs.10Lacs and above Air Conditioning  works for SBI SECTOR 108 
BRANCH,(NEWPREMISES) AT SECTOR 108, NOIDA (UP). 

 

1 Name of Work : 
Air Conditioning  works for SBI SECTOR 108 
BRANCH,(NEWPREMISES) AT SECTOR 108, NOIDA 
(UP). 

    

2 Time allowed for completion : 60 Days from the date of handing over of the site. 

    

3 Earnest Money Deposit : 

Rs.6710/-( Six Thousand Seven Hundred Twenty 
Rupees only ) by crossed Bank Draft / Banker’s Cheque 
drawn in favour of STATE BANK OF INDIA, New Delhi. (To 
be enclosed in sealed envelope as a part of technical 
Bid) 

    

4 Initial Security Deposit : 
2% of the total value of the contract including Earnest 
Money. 

    

5 
Last date and time of receipt of 
Tenders : 24 / 08 / 2024  upto 3:00 pm 

    
6 Address at which the tenders are 

to be submitted 
: Technical Bid : 

State Bank of India 
AGM,REGION-II,  REGIONAL BUSINESS 
OFFICE,A-98B SECTOR 51, NOIDA,201 301. 
Price Bid: Price Bid to be uploaded Online to 
arrive at Indicative Price Bid 
www.tenderwizard.com/SBIETENDER 

    
7 Date and time of opening 

Tenders 
: 24 / 08 / 2024 up to 3:30 pm 

Technical Bid : In Hard Copy 
Price Bid: Online only followed by Reverse auction 

    
8 Place of opening tenders : Technical Bid: to be submitted in Hard Copy 

at office                                                  
AGM,REGION-II,REGIONAL BUSINESS 
OFFICE,A-98B SECTOR 51, NOIDA 201 
301.Price Bid: to be submitted online 
www.tenderwizard.com/SBIETENDER 

    
9 Defects Liability Period  12 months from the date of handing over of the project to 

the satisfaction of Bank 
    

10 Validity of offer  90 days from the date of opening the tenders. 
    

11 Liquidated Damages  At the rate of 0.5% of the contract value per week which 
subject to a maximum of 5% of the accepted contract 
value. 
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12 Note:  If the vendor is found to have delayed the running/in hand 
project beyond the prescribed time limit specified in related 
tender document, the vendor will not be issued the new 
tender until completion of the previous delayed work. 

13 Additional Security Deposit 
(ASD) 

 If the tender  of vendor is below estimates cost by 7.5 
percent he will required to deposit addition security deposit 
equal to the amount after deducting 7.5 percent. 

   
Mode of Submission of Tender: The tender shall be submitted in both physical and online in 
two cover system in accordance with the procedure detailed herein below. Specified documents 
shall be sealed in envelopes of appropriate size each of which shall be sealed. 

 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit instrument 
as per NIT 

 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes 
marked Covers 1 & tender document (Page 1 to 10 of this document along 
with Undertaking as in Annexure- I and shall be properly sealed & signed.  
This envelope shall be endorsed on the outside face as under: 

 

“Air Conditioning  works for SBI SECTOR 108 BRANCH,(NEWPREMISES) AT SECTOR 
108, NOIDA (UP).” 

 

The envelope marked Cover 2 containing the tender documents/ Undertaking as in 
Annexure- I as per instructions mentioned above shall be submitted in the office of 
AGM,REGION-II,  REGIONAL BUSINESS OFFICE,A-98B SECTOR 51,NOIDA 201 301. 
ON OR BEFORE 3.00 p.m. on 24 / 08 / 2024 
 
Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with 
Covering Letter and Processing Fee of Tender Document, tender 
document/Undertaking as in Annexure- I will be opened first.  If the Earnest Money 
Deposit  and tender document/Undertaking as in Annexure- I is not found as 
prescribed, the tender shall be liable to be rejected. 
 

Thereafter, the Price bid pf the successful firms / vendors will be opened online. The 
L-1 quote will be considered as base price and reverse auction will be conducted there 
from as per standard procedure. In case the date of opening of tenders is declared as a 
holiday, the tenders will be opened on the next working day at the same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning any 
reasons. 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning any 
reasons. 
 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office 
at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-49352000 / 
40482000 Fax: - 080-49352034 
 

Help Desk: Contact Person: Mr. Pravesh Mani /Mr. Tousik Ghosh / Mr. Kushal Bose Mobile no. 
09044314492/ 09674758724/ 07686913157(On working days-9 hours–18 hours)E-
mail:praveshmani.t@antaressystems.com/ tousik.g@antaressystems.com / 
kushal.b@antaressystems.com 
 
For any other queries the vendors may contact the Architect VIPIN GUPTA AND ASSOCIATES NEW 
DELHI  9810549923 
    STATE BANK OF INDIA 



                                                         SBI SECTOR 108 BRANCH 
                                                         (NEW PREMISES), NOIDA. 

 

                                                                                                               

VIPIN GUPTA AND ASSOCIATES.                            Page 4 of 45                                Contractor’s Signature & Stamp 
 
 

 
 

                       
                               SIGNATURE OF THE TENDERER 

 
INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Delhi circle 
category Rs.10 lacs and above for for the Air Conditioning  works for SBI SECTOR 108 
BRANCH,(NEWPREMISES) AT SECTOR 108, NOIDA (UP). 

 
1.1 Site and its Location 

The proposed work is to be carried out at SBI SECTOR 108 
BRANCH,(NEWPREMISES) AT SECTOR 108, NOIDA (UP). 
 
 
 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner: 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below: 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded from 
e-tendering portal of the e-tendering service provider engaged by SBI 

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, transport 
and communication facilities, the character quality and quantity of the materials, labour, 
the law and order situation, climatic conditions, liaison requirements with local 
authorities, traffic regulations in and around the site etc; 
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 The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 
 
4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs.6710/-( Six Thousand 
Seven Hundred Twenty Rupees only ) in the form of Demand Draft or Bankers’ 
Cheque in favour of State Bank of India payable at New Delhi drawn on any Bank in 
India. 

4.2 EMD in any other form other than as specified above will not be accepted.  Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of 

Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 
less EMD, by means of Demand Draft drawn in favour of State Bank of India payable at 
Dehradun within a period of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 
is in the form of initial security deposit, which includes the EMD.  Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bills i.e., deduction from each running bill account will be 10% till total 
3% of contract value is reached.  50% of the total security shall be paid to the contractors 
on the basis of architect’s certifying the virtual completion.  The balance 50% would be 
paid to the contractors after the defects liability period as specified in the contract 
provided he has carried out all the work and attended to all the defects in accordance 
with the condition of the contract and clearance, if any, of the observations of the CTE of 
CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the receipt 
of intimation of acceptance of his tender by the Bank. However, the written acceptance 
of the tender by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 60 Days from the date of 
handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the validity period 
or makes modifications in his/her original offer which are not acceptable to the Bank 
without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the 
EMD. 
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 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the 
accepted Contract Value. 

 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In 
case of discrepancy between the rate quoted in words and figures the unit rate quoted in 
words will prevail.  If no rate is quoted for a particular item the contractor shall not be 
paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given.  In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the total amount will be 
corrected. 

 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case 
the tenderers quote their rates for such items those rates will be ignored and will not be 
considered during execution. 

 
11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 

 
11.3 The tenderer should not change or modify or delete the description of the item.  If any 

discrepancy is observed he should immediately bring to the knowledge of the 
Architect/Bank. 

 
11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing 

shall be duly attested by him. 
 
11.5 Each page shall be totaled and the grand total shall be given. 
 
11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 

and deduction at source for Income Tax, Work Contract Tax etc. will be made as per 
statutory rules. 

 
11.5.2 The contractor shall be required to conduct necessary tests of the water brought from 

tube well or any other outside source, from approved laboratory. 
 
11.5.3 The contractor is required to comply with all act of the Government relating to labour and 

the rules and regulations made there under from time to time and to submit at the proper 
times all particulars and statements required to be furnished to the appropriate 
authorities. 

 
12 Vendor has to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly 
signed and stamped by authorized representative/ signatory on becoming L1. 

12.0 Nominated Contractor for Allied work, if any. 
 

The contractor shall get allied works executed only through Contractors already in SBI’s 
Panel, for different categories of works. 
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Annexure-I 

 
UNDERTAKING 

(To be submitted along with the technical Bid) 
 
To 
 
AGM,REGION-II,                                                       
REGIONAL BUSINESS OFFICE,                                       
A-98B SECTOR 51, NOIDA 201 301. 
 
Dear Sir, 
 
Reg.:- Air Conditioning  works for SBI SECTOR 108 BRANCH,(NEWPREMISES) AT 
SECTOR 108, NOIDA (UP). 
 
1. I / We refer to the tender notice issued by you for Interior Furnishing & Electrical Works 

and allied works in connection with the above. 
 
2. I undertake to submit in Hard copy the tender document along with all 
terms & Conditions, Specifications and subsequent annexure and corrigendum’s 
duly signed and stamped by authorized representative/ signatory on becoming 
L1. However we accept all the terms and conditions along with the 
specifications, Drawings, Layouts etc defined in the tender documents. 

3. I / We hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with the drawings, designs, conditions of contracts, specifications, schedule 
of quantities relating to the works. 
 

4. I / We have satisfied myself / ourselves as to the site conditions, examined the drawings 
and all aspects of the tender conditions, subject to above, I / We do hereby agree, should 
this tender be accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here to, 
b. Complete the works within 60 Days as per the work programme enclosed with the tender 

in two or three shifts if considered necessary by the Employer / Consultants at no extra 
cost to the Employer. 

5. Earnest Money of Rs.6710/-( Six Thousand Seven Hundred Twenty Rupees only 
) in the form of Demand Draft / Banker’s Cheque drawn in favour of State Bank 
of India payable at New Delhi, respectively which, I / We note, will not bear any 
interest and is liable for forfeiture. 
I. If our offer is withdrawn within the validity period of acceptance by the Employer. 
Or 
II. If the contract agreement is not executed by us within 7 days from the date of 

receipt of the letter of acceptance. 
Or 
III. If we fail to pay the initial security deposit as stipulated. 
Or 
IV. If the work is not commenced within 3 days after issue of work order. 
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6. I / We understand that you are not bound to accept the lowest or any tender you receive. 
 
 
The names of DIRECTORS of our Firm are: 
 
1. ________________________________ 
2. ________________________________ 
3. ________________________________ 
4. ________________________________ 
 
Yours faithfully, 
 
 
 
 
Signature …………………………….. 
Designation ………………………….. 
 
 
Name of Partner / Director of the Firm, authorized   
to sign or name of person having power of attorney 
to sign the contract. (Certified true copy of power 
of attorney should be attached) 
 
 
Signature and address of witnesses:  a. Signature …………………………………… 
         
       Name ……………………………………………….. 
 
       Address …………………………………………….. 
 
       b. Signature……………………………………… 
         
       Name ………………………………………………. 
 
       Address ……………………………………………. 
 

       b. Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 
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AGREEMENT 
 
This agreement made on the __________day of ____________Two Thousand _____ BETWEEN 
State Bank of India a corporation constructed under the State Bank of India Act, 1955 and 
having its Local Head Office at New Delhi and many other places, (hereinafter called “the 
Employer”) of the one part and M/s __________________________ through its 
______________ having its registered office at 
_______________________________________ (hereinafter called “the Contractor”)  of the 
other part. 
 
WHEREAS the Employer is desirous of executing Certain Works to be carried out at SBI 
SECTOR 108 BRANCH,(NEWPREMISES) AT SECTOR 108, NOIDA (UP0).as per Schedule-
I, to this agreement and has caused Drawings, Bills of Quantities and Specification describing 
the work to be done, prepared by SBI, New Delhi (hereinafter called “Employer”). 
 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ (inclusive) 
and the Specifications as stated have been signed by or on behalf of the parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender 
and the Conditions of Contract and further subject to the Special Conditions set forth in 
Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”) as per 
the said Drawings and as described in the said Specification and included in the said Bills of 
Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees ________________________________________ 
to be paid at the time and in the manner set forth in the said Conditions, the Contractor 
shall upon and subject to the said Drawings and described in the said Specification and 
Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 
Rs._______________________________ 
_____________________________________________________________________
___________ or such other sum as shall become payable hereunder at the times and in 
the manner specified hereinafter.                                               

3. The term “The Consultant” in the said conditions shall mean VIPIN GUPTA AND 
ASSOCIATES, B-6 BHANOT APARTMENTS,5,LOCAL SHOPPING CENTRE, NEW 
DELHI- 110 062or in the event of their ceasing to be Consultants for the purposes of 
this Contract, such other persons as shall be nominated for that purpose by the Employer, 
not being a person to whom the contractor shall object for reasons considered to be 
sufficient by the Employer mentioned in the said Conditions.  Provided always that no 
persons subsequently appointed to be Consultants under this Contract shall be entitled 
to disregard or overrule any decision or approval or direction given or expressed by the 
Consultants for the time being. 
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4. The said Conditions, Specifications and Priced Bills of Quantities shall 
be read and construed as forming part of this agreement, and the parties hereto shall 
respectively abide by and submit themselves to the conditions and stipulations and 
perform the agreement on their parts respectively in such Conditions, Specifications and 
Priced Bills of Quantities contained. 

 This agreement is subject to jurisdiction of courts in Delhi only. 

  

  

AGM,REGION-II,  REGIONAL BUSINESS OFFICE,A-98B SECTOR 51, NOIDA 201 
301. shall exercise powers on behalf of the said Employer for the purpose of the Contract 
Agreement. 

 . 

 Whereas both the parties agree to sign the following annexure Annexed to this Agreement 
in token of their acceptance. 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/ Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

 The Bank shall pay the contractor such sum as shall become payable hereunder at the 
times and in the manner specified in the said Conditions mentioned in the General 
Conditions of Contract. 

 Whereas the Contractor hereby undertakes and agrees to carry out and complete the 
works within 60 Days from the date of handing over site or five days from the date of 
issue of letter of acceptances, whichever is later. The Contractor agrees and has deposited 
the sum of Rs.1,00,000/- by way of Initial Security Deposit for due fulfillment of this 
Contract for the Works. It is agreed that the Security Deposit shall be deducted from 
each running bills and refunded to the contractor as per clause 2 of the General Conditions 
of the Contract Annexed herewith. 

 Whereas it is agreed that the earnest money amounting to Rs.6710/-( Six Thousand 
Seven Hundred Twenty Rupees only ) deposited by the Contractor in the form of 
Demand Draft along with the tender shall be forfeited in full in case the Contractor does 
not remit the Initial Security Deposit within the stipulated period of the start of the works 
by the stipulated date mentioned in the award letter. 

 Whereas Shri __________________ is the accredited representative(s) of the Contractor 
who would be responsible for taking instructions from the Employer in relation to the 
Works. The Contractor agrees to pay Sales Tax or any other Tax on material or finished 
works like Works Contract Tax, Turnover Tax etc. including Income Tax in respect of this 
Contract of the Works and the Employer will not entertain any claim whatsoever in this 
report nor the Employer shall be responsible to pay any Tax as mentioned above. If due 
to non – payment of any of the aforesaid Tax or other Taxes connected with the Works, 
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the Contractor suffers any loss or damages occurred to the Contractor and the Employer 
will be entitled to claim damages from the contractor for non completion of the Work 
within 12 calendar months stipulated in Para 9, above. 

 Whereas the Contractor hereby declares the list of all the relative working with the 
Employer which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies of the 
appropriate classes of person for Sanitary and Water Supply Installation etc. or any other 
specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above 
mentioned shall form basis of this Contract and the decision of  AGM,REGION-II,  
REGIONAL BUSINESS OFFICE,A-98B SECTOR 51, NOIDA 201 301. for the time 
being as mentioned in the Conditions of Contract in reference to all matters of dispute as 
to material, workmanship or account and as to the intended interpretation of the clauses 
of the Agreement or any of the document attached hereto shall be final and binding on 
both parties and may be made rule of the court. 

 The work comprises of the “ Interior Air Conditioning  works for SBI SECTOR 108 
BRANCH,(NEWPREMISES) AT SECTOR 108, NOIDA (UP).” as mentioned above and 
all subsidiary and other works connected therewith on the same site as may be ordered 
to be done from time to time by AGM,REGION-II,  REGIONAL BUSINESS OFFICE,A-
98B SECTOR 51, NOIDA 201 301. for the time being even though such works may not 
have been shown on the , Plans or described in the said Specifications or Schedule of 
Quantities of various classes of Work to be done. 

 The Employer through the  AGM,REGION-II,  REGIONAL BUSINESS OFFICE,A-98B 
SECTOR 51, NOIDA 201 301. reserves himself the right of altering the Plans, Drawings 
and nature of Work of adding to or omitting any items of work or having portions of the 
same carried out departmentally or otherwise and such alterations or variations shall be 
carried out without prejudice to this Contract. 

 All disputes arising out of or in any way connected with this agreement shall be deemed 
to have arisen in Delhi and only the courts of Delhi shall have jurisdiction to determine 
the same. 

 The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today and 
year first hereinabove written. 

 

Signed, Sealed and Delivered by: 

 

 

 
 
Authorized Representative of Employer Authorized    Representative     of 

Contractor 
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SCHEDULE I 

 
 

“Interior Air Conditioning  works for SBI SECTOR 108 BRANCH,(NEWPREMISES) AT 
SECTOR 108, NOIDA (UP).” all as described in Tender and Drawings inclusive hereto as 
Specifications. 
 

SCHEDULE II 
 

The following Letters/ Correspondence form a part of Agreement: 
 
1. 

2. 

3. 

 

 
As witness our hands the day and year first written above, 
 
In presence of 
 
 
 
 
 
Signature:       Signature by the said Employer 
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
 
In presence of 
 
 
Signature:       Signature by the said Contractor 
 
Name:       Name: 
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Occupation:       Designation: 
 
Address:       Address: 

 
 
 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 
I) Definitions: 

“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (client) and the contractor, 
together with the documents referred therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the 
architects / Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank 
Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s representatives, 
successors and assigns. 

 Consultants/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall mean an 
Engineer appointed by the Bank as their representative to give instructions to the 
contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal personal representative of such 
individual or the composing the firm or company and the permitted assignees of such 
individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described 
in the “Scope of work” and / or to be executed in accordance with the contract and 
includes materials, apparatus, equipment, temporary supports, fittings and things of all 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 
the contractor under the contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 
and referred to in the specifications and any modifications of such drawings as may be 
issued by the Engineer from time to time. ‘Contract Value’ shall mean the value of the 
entire work as stipulated in the letter of acceptance of tender subject to such additions 
thereto or deductions there from as may be under the deductions there from as may be 
made under the provision herein after contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the architect / 
consultant “Month” means calendar month.  
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5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

II) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 

Initial Security Deposit 
Retention Money 

1.0 Earnest Money Deposit: 
The tenderer shall furnish EMD of Rs.6710/-( Six Thousand Seven Hundred Twenty 
Rupees only ) in the form of Demand Draft drawn in favour of State Bank of India 
payable at New Delhi on any Scheduled Bank.  No tender shall be considered unless 
the EMD is so deposited in the required form. No interest shall be paid on this EMD. The 
EMD of the unsuccessful tenderer shall be refunded after the decision to award the 
contract is taken without interest.  The EMD shall stand absolutely forfeited if the tenderer 
revokes his tender at any time the period when he is required to keep his tender open 
acceptance by the SBI or after it is accepted by the SBI the contractor fails to enter into 
a formal agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the work within the stipulated time. 

2.0 Initial Security Deposit (ISD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of D/D drawn on any scheduled Bank and shall be deposited within 7 days from the 
date of acceptance of tender. 

3.0 Retention Money: 
Besides the ISD as deposited by the contractor in the above said manner the retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit, i.e. the ISD plus Retention Money shall both together not exceed 5% of 
the contract value.  50% of the total security deposit shall be refunded to the contractor 
without any interest on issue of Virtual Completion certificate by the Architect / 
consultant.  The balance 50% of the total security deposit shall be refunded to the 
contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 

4.0 Language 
The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 
In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the following 
order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

1 Between the written or shown description or dimensions in the drawings and the 
correspondence one in the specification the former shall be taken as correct. 

2 Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
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taken as correct. 
4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in 
strictly accordance with this contract and with the directions of and to the satisfaction of 
the Bank to be communicated through the architect/ consultant.  The architect/ 
consultant at the directions of the Bank from time to time issue further drawings and / 
or written instructions, details directions and explanations which are hereafter collectively 
referred to as Architect’s/ Consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of work or the addition or omission or 
substitution of any work.  Any discrepancy in the drawings or between the BOQ and/ or 
specifications.  The removal from the site of any material brought thereon by the 
contractor and any substitution of any other materials therefore the removal and / or re-
execution of any work executed by him.  The dismissal from the work of any person 
employed / engaged thereupon. 

6.1  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance either 
directly or through the architect by registered post or otherwise depositing at the address 
of the contractor as given in the tender to enter into a Contract for the execution of the 
work as per the terms of the tender.  The letter of acceptance shall constitute a binding 
contract between the SBI and the contractor. 

 ii)  Contract Agreement: 

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful 
tenderer shall be bound to implement the contract and within seven days thereof he 
shall sign an agreement in a non-judicial stamp paper of appropriate value. 

ii)  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its architects 
/ consultants are the properties of the SBI.  They are not to be used on other work. 

iii)  Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise necessary for the proper 
execution of work.  All such drawings and instructions shall be consistent with the contract 
documents, true developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various 
activities on receipt of the wok order and submit the same to the SBI through the 
architect / consultant. 

iv)  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

v)  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.5% of the contract value per week which is subject to a maximum of 5% of the 
contract value. 

vi) Materials, Appliances and Employees 
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Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required 
for the satisfactory execution and completion of the work.  Unless or otherwise specified 
all materials shall be new and both workmanship and materials shall be of best quality.  
The contractor shall at all times enforce strict discipline and good order among his 
employees and shall not employ on the work any unfit person or anyone not skilled in 
the work assigned to him.  Workman whose work or behavior is found to be unsatisfactory 
by the SBI / Architect/ Consultant he shall be removed from the site immediately. 

vii) Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses.  The contractor shall give notices and comply with 
regulations, laws, and ordinances rules, applicable to the contract.  If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant.  If the contractor 
performs any act which is against the law, rules and regulations he shall meet all the 
costs arising there from and shall indemnify the SBI any legal actions arising there from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect/ consultant before 
proceeding with the work.  If at any time any error in this respect shall appear during 
the progress of the works, irrespective of the fact that the layout had been approved by 
the architect/ consultant the contractor shall be responsible for the same and shall at his 
own expenses rectify such error, if so, required to satisfaction of the SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract.  He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies safety laws 
and building codes to prevent accidents, or injuries to persons or property on, about or 
adjacent to his place of work.  The contractor shall take insurance covers as per clause 
26.0 at his own cost.  The policy may take in joint names of the contractor and the SBI 
and the original policy may be lodged with the SBI. 

a) Inspection of Work: 

The SBI Architect/ Consultant or their representatives shall at all reasonable times have 
free access to the work site and/ or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBI, Architect / consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship.  No person unless 
authorised by the SBI/ Architect / Consultant except the representative of Public 
authorities shall be allowed on the work at any time.  The proposed work either during 
its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization a wing of Central Vigilance Commission. 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share thereof or interest therein without the written consent of the SBI 
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through the architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the work during its 
progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/ Consultant instructions and shall be subject 
from time to time to such tests as the architect/ consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory.  The 
contractor shall provide such assistance, instruments, machinery, labour, and materials 
as are normally required or examining measuring sampling and testing any material or 
part of work before incorporation in the work before incorporation in the work or testing 
as may be selected and required by the Architect / Consultant. 

 

 

 

6.0 Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall be 
supplied by the contractor without any extra charges.  If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site detailed 
literature/ test certificate of the same shall be provided to the satisfaction of the Architect/ 
Consultant.  Before submitting the sample / literature the contractor shall satisfy himself 
that the material/ equipment for which he is submitting the sample/ literature meet with 
the requirement of tender specification.  Only when the samples are approved in writing 
by the architect / consultant the contractor shall proceed with the procurement and 
installation of the particular material / equipment.  The approved samples shall be signed 
by the Architect / Consultant for identification and shall be kept on record at site office 
until the completion of the work for inspection / comparison at any time.  The Architect 
/ Consultant shall take reasonable time to approve the sample.  Any delay that might 
occur in approving the samples for reasons of its not meeting the specifications or other 
discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such test 
is intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either 

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

17.0 Obtaining Information Related to Execution of Work 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him form nay risks or from 
the entire responsibility for the fulfillment of contract. 
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18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect / consultant may consider necessary until 
the expiry of the defects liability period stated hereto. 

14.0 Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent subject to maximum variation of the contract value by 25%. The 
entire amount paid under Clause 20, 21 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or send a 
qualified representative to assist the Architect in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements 
detailed in the specifications. The representative of the Architect / Consultant shall take 
joint measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorised representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not 
attend or neglect or omit to depute his representative to take measurements then the 
measurements recorded by the representative of the Architect / consultant shall be final. 
All authorised extra work, omissions and all variations made shall be included in such 
measurement. 

21.0 Variations 

No alteration, omission or variation ordered in writing by the Architect / consultant shall 
vitiate the contract. In case the SBI / Architect / Consultant thinks proper at any time 
during the progress of works to make any alteration in, or additions to or omissions from 
the works or any alteration in the kind or quality of the materials to be used therein, the 
Architect / Consultant shall give notice thereof in writing to the contractor or shall confirm 
in writing within seven days of giving such oral instructions the contractor shall alter to, 
add to, or omit from as the case may be in accordance with such notice, but the contractor 
shall not do any work extra to or make any alterations or additions to or omissions from 
the works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without  previous consent in writing of the Architect / 
Consultant and the value of such extras, alterations, additions or omissions shall in all 
cases be determined by the Architect / Consultant and the same shall be added to or 
deducted from the contract value, as the case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorised extra and shall be made in 
accordance with the following provisions. 



                                                         SBI SECTOR 108 BRANCH 
                                                         (NEW PREMISES), NOIDA. 

 

                                                                                                               

VIPIN GUPTA AND ASSOCIATES.                            Page 19 of 45                                Contractor’s Signature & Stamp 
 
 

 
 

a) i) The net rates or prices in the contract shall determine the valuation of he extra work 
where   such extra work is of similar character and executed under similar conditions as 
the work priced herein. 

19.0 Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
works are carried out, otherwise the prices for the same shall be valued under sub-clause 
(c) hereunder. 

c) Where the extra works are not of similar character and /or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of he 
receipt of the letter of acceptance inform the Architect / consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect / Consultant shall fix such rate or prices as in the circumstances 
in his opinion reasonable and proper, based on the market, rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then 
in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the Architect / 
Consultant) the workman’s name and materials employed be delivered for verifications 
to the Architect / consultant at or before the end of the week following that in which the 
work has been executed. 

e) It is further clarified that for all such authorised extra items where rates cannot be derived 
from the tender, the Contractor shall submit rates duly supported by rate analysis worked 
on the market rate basis” for material, labour, hire / running charges of equipment and 
wastage etc. plus 15% towards establishment charges, contractor’s overheads and profit. 
Such items shall not be eligible for escalation.   

b) Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be 
completed within six months of the virtual completion of the work. 

c) Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction 
of the Architects / SBI, the contractor shall ensure that the following works have been 
completed to the satisfaction of the Architects / SBI. 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI and 
not incorporated in the permanent works. 

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBI and shall clear, level and dress, compact the site as required by the SBI. 

iv) Shall put the SBI in undisputed custody and possession of the site and all land allotted 
by the SBI. 

v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the SBI to 
the full satisfaction of SBI. 
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Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall 
be entitled to apply to the Architect / consultant is satisfied of the completion of the work. 
Relative to which the completion certificate has been sought, the Architect / consultant 
shall within fourteen (14) days of the receipt of the application for virtual completion 
certificate, issue a VCC in respect of the work for which the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability period 
nor shall the issuance of VCC in respect of the works or work at any site be construed as 
a waiver of any right or claim of the SBI against the contractor in respect of works or 
work at the site and in respect of which the VCC has been issued. 

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion of 
the site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work, the 
contractor, however, shall not be required to provided any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 
carried out in such manner as not to impede the progress of the works included in the 
contract. 

 

 

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor 
shall insure in the joint names of he SBI and the contractor against all loss of damages 
from whatever cause arising other than the excepted risks, for which he is responsible  
under the terms of contract and in such a manner that the SBI and contractor  are covered 
for the period stipulated in clause 28 of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the  period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and  for any loss or damage occasioned by 
the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect / consultant the policy if insurance and the receipts for payment 
of the current premiums. 

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of he works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to:   
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22.0 The permanent use or occupation of land by or any part thereof. 
23.0 The right of SBI to execute the works or any part thereof on, over, under, in or through 

any lands. 
24.0 Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
25.0 Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed to 
by the contractor, his servants or agents such part of the compensation as may be just 
and equitable having regard to the extent of the responsibility of the SBI, their 
employees, or agents or other employees, or agents or other contractors for the damage 
or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the matters referred to in 
the provision sub-clause 26.2 of this clause. 

1. Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of 
any article or part thereof included in the contract. In the event of any claim made under 
or action brought against SBI in respect of such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses 
to settle any dispute or to conduct any litigation that may arise there from, provided that 
the contractor shall not be liable to indemnify the SBI if the infringement of the patent 
or design or any alleged patent or design right is the direct result of an order passed by 
the Architect / Consultant in this behalf.   

1. Third Party Insurance 

1. Before commencing the execution of the work the contractor but without limiting 
his obligations and responsibilities under clause 26.0 of GCC shall insure against his 
liability for any material or physical damage, loss or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, 
by or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the mattes referred to in the provision to clause 26.0 thereof.     

2. Minimum amount of Third Party Insurance 
Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required. Produce of the Architect / consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

3. The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs 
per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

2. Accident or Injury to Workman 
The SBI shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workmen or other person 
in the employment of the contractor or any sub-contractor, save and except an accident 
or injury resulting from any act or default of the SBI or their agents, or employees. The 
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contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 

1.  Insurance against Accidents etc. to Workmen 
The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always a that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid 
under this sub-clause shall be satisfied if the sub contractor shall be insured against the 
liability in respect of such persons in such manner that SBI in indemnified under the 
policy but the contractor shall require such sub-contractor to produce to the Architect / 
Consultant when such policy of insurance and the receipt for the payment of the current 
premium. 

2.  Remedy on Contractor’s failure to Insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the SBI as aforesaid from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor. 
Without prejudice to the others rights of the SBI against contractors. In respect of such 
default, the employer shall be entitled to deduct from any sums payable to the contractor 
the amount of any damages costs, charges, and other expenses paid by the SBI and 
which are payable by the contractors under this clause. The contractor shall upon 
settlement by the insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the insurer in respect 
of such damage shall be paid to the contractor and the contractor shall not be entitled to 
any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 

f) Commencement of Works: 
The date of commencement of the work will be reckoned as the date of handing over site 
or three days from the date of issue of letter of acceptance of the tender by the SBI 
whichever is later. 

g) Time for Completion 
Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 60 Days from the date of commencement. If 
required in the contract or as directed by the Architect / Consultant. The contractor shall 
complete certain portions of work before completion of the entire work. However the 
completion date shall be reckoned as the date by which the whole work is completed as 
per the terms of the contract. 

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work 
or if the completion of work is likely to be delayed for any reasons beyond the due date 
of completion as stipulated in the contract, the contractor shall apply to the SBI through 
the Architect / Consultant in writing in detail and his justification if any, for the delays. 
The Architect/Consultant shall submit their recommendations to the SBI in the prescribed 
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format for granting extension of time. While granting extension of time the contractor 
shall be informed the period-extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly 
sanctioned extension of time by the SBI the provision of liquidated damages as stated 
under clause10.0 of Instructions to the Tenderers shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect / Consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion of the Architect 
/ consultant too slow to ensure the completion of the whole of the work by the prescribed 
time or extended time for completion the Architect / Consultant to expedite progress so 
as to complete the works by the prescribed time or extended time. Such communications 
from the Architect / Consultant neither shall relieve the contractor from fulfilling 
obligations under the contract nor will he be entitled to raise any claims arising out of 
such directions. 

j) Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect / Consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality 
of the part of the works being technically required / continued with the prior approval of 
the Architect / Consultant at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

k) No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not required the whole or any part of the 
work to be carried out. The Architect / Consultant shall give notice in writing to that effect 
to the contractor and the contractor shall act accordingly, in the matter. The contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on account 
of any profit or advantage which he might have derived from the execution of the work 
fully but which he did not derive in consequence of the foreclosure of the whole or part 
of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus 

as a result of the abandonment, curtailment of the work or any portion thereof and then 
taken back by the contractor, provided however that the Architect / consultant shall have 
in such cases the option of taking over all or any such materials at their purchase price 
or a local current rate whichever is less. 

“In case of such stores having been issued for SBI stores and returned by the contractor 
to stores, credit shall be given to him at the rates not exceeding those at which were 
originally issued to the contractor after taking into consideration and deduction for claims 
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on account of any deterioration or damage while in the custody of the contractor and in 
this respect the decision of Architect / consultant shall be final. 

 

l)  Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part thereof for such time and in such manner as Architect / consultant 
may consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons. 

a) One account any default on the part of the contractor, or 

a) for proper execution of the works or part thereof for reasons other then the default of 
the contractor, or for safety of the works or part thereof. 

b) The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Architect 
/ consultant. 

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor 
shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his security 
deposit the Architect / consultant shall have the power to adopt any of the following 
course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect / consultant shall be conclusive evidence) and in which case the security deposit 
of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cost of the labour and materials (the 
cost of such labour and materials as worked out by the Architect /Consultant shall be 
final and conclusive against the contractor) and crediting him with the value of the work 
done, in all respects in the same manner and at the same manner and at the same rates 
as if it had been carried out by the contractor under the terms of this contract the 
certificate of Architect / Consultant as to the value of work done shall be final and 
conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid 
to the original contractor, if the whole work had been executed by him (of the amount of 
which excess the certificates in writing of the Architects / Consultant shall be final and 
conclusive) shall be borne by original contractor and may be deducted from any money 
due to him by SBI under the contract or otherwise, or from his security deposit or the 
proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses 
being adopted by the SBI the contractor shall have no claim to compensation for any loss 
sustained by him by reasons of his having purchased or procured any material or entered 
into any engagements or make any advances on account of, or with a view to the 
execution of the work or the 

 performance of the contract and in case the contract shall be rescind under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any 
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work thereto for actually performed under this contract, unless, and until the Architect / 
consultant will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect / Consultant the at the is able to carry out and fulfil the contract, and to give 
security therefore if so required by the Architect / consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect / consultant or shall charge or encumber this contract or any payment due 
to which may become due to the contractor there under: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for days after receiving from the SBI 
through the Architect / Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Architect/ Consultant that the said 
materials were condemned and rejected by the Architect/ Consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any the 
acts, matters or things by this contract to be observed and performed by the contractor 
for seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the determent of good workmanship or indefiance of the 
SBI’s or Architect’s/ Consultant’s instructions to the contrary subject any part of the 
contract. Then and in any of said cases the SBI and or the Architect / Consultant, may 
not withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI 
or the Architect / Consultant or the obligation and liabilities of the contractor the whole 
of which shall continue in force as fully as if the contract had not been so determined and 
as if the works subsequently had been executed by or on behalf of the contractor. And 
further the SBI through the Architect / consultant their agents or employees may enter 
upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same by 
means of their own employees or workmen in carrying on and completing the work or by 
engaging any other contractors or persons to complete the work and the contractor shall 
not in any was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for completing and finishing or using the materials 
and plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or the 
architect / consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the SBI sell the same by public auction after due publication, and shall 
adjust the amount realised by such auction. The contractor shall have no right to question 
any of the act of the SBI incidental to the sale of the materials etc. 
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26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / 
Consultant to the contractor within 14 working days from the date of certificate to the 
payment from SBI from time to time. The SBI shall recover the statutory recoveries 
towards Income tax, Work contract tax as per the prevailing bye laws and other dues 
including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/ Consultant during the 
progress of works or completion shall not have effect as certificate of satisfaction or 
relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or any 
part thereof is not carried out to their satisfaction. 

The Architect/ Consultant may by any certificate make any corrections required in 
previous certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant 
from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 
property recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work one 
by him is less than Rs.3.00 lacs and maximum Three bill shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect/ Consultant shall issue the certificate of payment 
within a period of two months. The SBI shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions, orders 
or those conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 

b) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to the   AGM,REGION-
II,  REGIONAL BUSINESS OFFICE,A-98B SECTOR 51, NOIDA 201 301. and endorse 
a copy of the same to the Architect, within 30 days from the date of disallowance thereof 
or the date of deduction or recovery.  The said notice shall give full particulars of the 
claim, grounds on which it is based and detailed calculations of the amount claimed and 
the contractor shall not be entitled to raise any claim nor shall the Bank be in any way 
liable in respect of any claim by the contractor unless notice of such claim shall have been 
given by the contractor to the AGM,REGION-II,  REGIONAL BUSINESS OFFICE,A-
98B SECTOR 51, NOIDA 201 301. in the manner and within the time as aforesaid.  
The contractor shall be deemed to have waived and extinguished all his rights in respect 
of any claim not notified to the AGM,REGION-II,  REGIONAL BUSINESS OFFICE, A-
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98B SECTOR 51, NOIDA 201 301.in writing in the manner and within the time 
aforesaid. 

c)  AGM,REGION-II,  REGIONAL BUSINESS OFFICE,A-98B SECTOR 51, NOIDA 
201 301. shall give his decision in writing on the claims notified by the contractor. The 
contractor may within 30 days of the receipt of the decision of the AGM,REGION-II,  
REGIONAL BUSINESS OFFICE,A-98B SECTOR 51, NOIDA 201 301. submit his 
claims to the conciliating authority namely the Circle Development Officer, SBI, New 
Delhi for conciliation along with all details and copies of correspondence exchanged 
between him and the Regional Manager. 

d) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Chief General  Manager of the Bank for appointment of an arbitrator 
to adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

e) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the differences 
arising out of the notified claims of the contractor as aforesaid and all claims of the Bank 
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by 
the Chief General Manager of the Bank,  It will also be the objection to any such 
appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal 
with the matters to which the Contract relates in the course of his duties as Bank Officer.  
If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the Chief General Manager of the Bank, Such 
person shall be entitled to proceed with the reference from the stage at which it was left 
by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 

It is also a term of this contract that no person other than a person appointed by Chief 
General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 
thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall 
be paid equally by both the parties.  However, no fees will be payable to the arbitrator 
if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims.  The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion.  The fees, if 
any, of the arbitrator shall, if required to be paid before the award is made and published, 
be paid half and half by each of the parties.  The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator 
who may direct to any by whom and in what manner, such costs or any part thereof, 
shall be paid and fix or settle the amount of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. 
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That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect/ Consultant is unsatisfactory. 

 The contractor shall construct temporary well / tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangement for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has 
to obtain necessary approvals from local authorities, if required, at his own cost. He shall 
restore the ground to its original conditions after wells are dismantled on completion of 
work or hand over the well to the SBI without any compensation as directed by the SBI/ 
Architect/ Consultant. 

39.0   Power Supply                                                                                                                          

 The contractor shall make his own arrangements for power and supply / distribution                    
 system for driving plant or machinery for the work and for lighting purpose at his own cost. 

The cost of running and maintenance of the plants are to included in his tender prices. He 
shall pay all fees and charges required for the power supply and include the same in his 
tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approval from the appropriate authorities, if required. 

 

40.0  Treasure Trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to Bank immediately. 
 

41.0  Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date. Rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the Architect / consultant shall be final and binding on the 
contractor. 

42.0  Maintenance of Registers 
The contractor shall maintain the following registers as per the enclosed Performa at site 
of work and should produce the same for inspection of SBI/ Architect/ Consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. form time to time. 

i) Register for Cement / Paint / Lead / Specific Materials 
ii) Register for Steel 
iii) Register for Secured Advance 
iv) Register for Bulkage of Sand 
v) Register for Silt Test 
vi) Register for Sieve Analysis for Fine Aggregate 
vii) Register for Sieve Analysis for Course Aggregate 
viii) Register for Slump Test. 
ix) Register for Concrete Cube Test. 
x) Register for Hindrance to Work. 
xi) Register for Consumption of Cement 
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xii) Register for Running Account Bill 
xiii) Register for Labour 
43.0 Force Majeure 
43.1 Neither contractor nor SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by event such as but not to war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or 
for any other cause beyond the reasonable control of the party affected or prevented or 
delayed. However a notice is required to be given within 30 days from the happening of 
the even with complete details, to the other party to the contract, if it is not possible to 
serve a notice, within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the cause 
itself and inability resulting there from having been removed, the agreed time of 
completion of the respective obligations under this agreement shall stand extended by a 
period equal to the period of delay occasioned by such events. 

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations  by a 
state of    force majeure lasting to a period of 6 months or more the two parties shall 
each other to decide regarding the future execution of this Agreement. 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labour (regulation and abolition act of 1970) and other safety regulations. The contractor 
shall comply with the provision of all labour legislation including the latest requirements 
of all the Acts, laws, any other regulations that are applicable to the execution of the 
project. 

i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contact labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v) Apprentice act 1961 (Amended) 
vi) Industrial employed (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 
viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment 

thereof. 
ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under from 

time to time. 
45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Architect / 
consultant. The contractor shall also such report immediately to the competent authority 
whenever such report is required to be lodged by the law and take appropriate actions 
thereof. 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

b) Scope of Work 

The scope of work is to carry out “Air Conditioning  works for SBI SECTOR 108 
BRANCH,(NEWPREMISES) AT SECTOR 108, NOIDA (UP).. 
 
Address of Site 
The site is located SBI SECTOR 108 BRANCH,(NEWPREMISES) AT SECTOR 108, 
NOIDA(UP). 

 

c) Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on the 
site and he will be held responsible for the accuracy and maintenance of the entire 
dimension and the levels. Figured dimensions are in all cases to be accepted and no 
dimension shall be scaled. Large-scale details shall take precedence over small – scale 
drawing. In case of discrepancy the contractor shall ask for clarification from the Architect 
/ Consultant before proceeding with the work. 

d) Notice of Operation 
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 The contractor shall not carry out any important operation without the consent in writing 
from the Architect / Consultant. 

e) Construction Records 

 The contractor shall keep and provide to the Architect / Consultant full and accurate 
records of the dimension and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as constructed. 

f) Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant such 
supports as may be required to protect effectively all structures and protective guards to 
trees which may be endangered by the execution of the works or otherwise take such 
permanent measures as may be required by the Architect to protect the trees and 
structures. 

g) Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 days 
in advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works.  The contractor shall carry out the 
modifications relating to strength, if required by the Architect/ Consultant may require in 
accordance with the conditions of contract at his own cost.  The contractor shall be solely 
responsible for the stability and safety of all temporary works an unfinished works and 
for the quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 

h) Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no 
extra cost and as directed by the Architect/ Consultant.  The contractor shall also 
responsible for proper maintenance of this access road and would take all care to see 
that existing services, if any, are maintained in working order at his own cost.  The laying 
and maintaining the temporary roads within the site area shall be the contractor’s 
responsibility and the contractor shall take such measures that are necessary and as 
directed by the Architect/ Consultant. 

i) Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for providing 
all the water required for the work and the contractor shall make his own arrangements 
for the supply of good quality water suitable for the construction and good quality drinking 
water for their workers.  If necessary, the contractor has to sink a tube well / open well 
and bring water by means of tankers at his own cost for the purpose.  The SBI will not be 
liable to pay any charges in connection with the above. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to take 
power and water connections from the temporary water and power supply obtained by 
the contractor.  However, the concerned contractor shall make their own arrangements 
to draw the supply and pay directly the actual consumption charges at mutually agreed 
rates between them.  All municipal charges for drainage and water connection for 
construction purposes shall be borne by the contractor and charges payable for permanent 
connections, if any, shall be initially paid by the contractor and the SBI will reimburse the 
amount on production of receipts. 

The SBI as well as the Architect / Consultant shall give all possible assistance to the 
contractors to obtain the requisite. 

Permission from the various authorities, but the responsibility for obtaining the same in 
time shall be of the contractor. 
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j) Office Accommodation 

b) The contractor shall provide and maintain all necessary offices, workshops, stores, 
shelters, sanitary facilities, canteens and other temporary structures for themselves in 
connection with the work at the site own cost after getting the approval from the architect 
/ consultant. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion 
of the work or at any other earlier date as directed by the architect / consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities 
as well as running expense shall be borne by the contractor at no extra cost.  It is also 
the responsibility of the contractor to obtain statuary approvals for providing the above 
facilities.   

k) Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
his arrangements at his own cost for transport where necessary for his staff and workmen 
to and from site of work at his own cost. 

l) Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of works. 

m) Fire Fighting Arrangements 

36.0 The contractor shall at all times provide suitable arrangements for the fighting at his own 
cost. For this purpose he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are of be always kept filed with sand and 
some with water. These equipment shall be provided at suitable prominent and easily 
accessible places and shall be properly maintained. 

37.0 Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and to the approval of the relevant authorities. The contractor shall make 
the following arrangements at his own cost but not limited to the following :   

i) Proper handling, storage and disposal of combustible materials and waste. 

ii) Worked operations which can create fire hazards. 

iii) Access for the fire fighting equipment’s. 

iv) Types, number and location of containers for the removal of surplus materials and 
rubbish. 

v) Type size, number and location of fire extinguishers or other firefighting equipment. 

vi) General housekeeping. 

n) Site Order Book 

 A site order book shall be maintained at site for the purpose of quick communication 
between the Architect/Consultant. Any communication relating to the works may be 
conveyed through Records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract. Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the Architect/ 
Consultant as and when demanded. Any instruction which the Architect/ Consultant may 
like to issue to the contractor or the contractor may like to bring the Architect/ Consultant 
may like to issue to the Contractor or the Contractor may like to bring to the Architect/ 
Consultant two copies of such instructions shall be taken from the site order book and 
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one copy will be handed over to the party against proper acknowledgment and the second 
copy will be retained for their record. 

o) Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The contractors 
shall depute a senior representative along with the site representative staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall be held if required by the Architect/ 
Consultant. 

p) Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the Architect/ Consultant at his own cost. It is the 
responsibility of the contractor to obtain from the locate authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 

q) Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by other 
specialist’s contractors of other sub-contractors to enable them to prepare their own shop 
drawings and pass on the information with sufficient promptness as will not in any way 
delay the works. 

r) Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the Architect/ 
Consultant indicating there in the name of the project and other details as given by the 
Architect/ Consultant at his own cost remove the same on completion of work. 

s) Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete 
works and got them approved by the Architect/ Consultant well in advance. 

t) As Built Drawings 

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect / 
Consultant will issue two sets of drawings to the contractor for the item for which some 
changes have been made. From the approved drawings as instructed by the SBI / 
Architect / Consultant. The Contractor will make the changes made on these copies and 
return these copies to the Architect/ Consultant for their approval. In case any revision 
is required or the corrections are not properly marked the Architect/ Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporate these 
corrections and /or attend to discrepancies either on the copies as directed by the 
Architect/ Consultant and resubmit to him for approval. The Architect / Consultant will 
return one copy duly approved by him. 

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing 
prepared by him wherever the changes are made by the SBI / Architect/ Consultant. And 
submit two copies of such modified drawings to the Architect/ Consultant for approval. 
The Architect/ Consultant will return one copy of the approved drawing to the Contractor. 

u) Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own 
cost. The Architect/ Consultant may approve any make / agency within the approved list 
as given in the tender after inspection of the sample / mock up. 

v) Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required materials 
for the work. All wastage’s and losses in weight shall be to the contractors account. 
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w) Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, duties, 
levies, royalties, fees cess, or charges in respect of the works including but not limited 
to sales tax, tax on works contract excise duty, and octroi, payable in respect of 
materials, equipment’s plant and other things required for the contact. All of the aforesaid 
taxes except GST, duties, levies, fees and charges shall be to the contractors account 
and the SBI shall not be required to pay any additional or extra amount on this account. 
Variation of taxes, duty fees, levies etc if any, till completion of work shall be deemed to 
be included in the quoted in the quoted rates and no extra amount on this account.  
Variation of taxes, duties, fees, levies, etc if any till completion of work shall be deemed 
to be included in the quoted rates and no extra claim on this account will in any case be 
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as 
statue or law during the currency of contract the same shall be borne by the contractor. 

x) Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bound to accept the lowest or any tender and the tenderer shall have no 
right to question the acts of the SBI. However, the adequate transparency would be 
maintained by the SBI. 

 

 

 

 

 

 

 

 

 

 

 

 

 

SPECIAL CONDITIONS FOR AIR-CONDITIONING 

 
It is proposed to supply install, test and commission air-conditioning system Consisting of 
cooled Ductable Unit, Air cooled Hi Wall Split Unit, and Mechanical Ventilation System as 
per Schedule of Quantities given in the tender. 

1.  The Air- conditioning System shall comprise of following. 

a)  Air Cooled Ductable, Hi Wall Split. 

b)  Fans 

c)  Insulated Refrigerant & Drain Piping With Valves & Fittings, etc. 

d) Automatic Controls & Instruments as required. 

f) Power & Control Cabling, Earthing etc. 

g) Balancing, Testing & commissioning of the Entire HVAC System Installation. 

h) All other items as detailed in “Schedule of Quantities”. 
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2. GENERAL 

The special conditions of contract given below shall be read in conjunction with the other 
documents forming part of the contract. In case of any variance, these conditions shall 
supersede any other conditions mentioned in any contract document. 
The materials, design and workmanship shall satisfy the specifications contained herein 
and codes referred to. Where the technical specifications stipulate the requirement in 
addition to those contained in the Standard codes and specifications those additional 
requirements shall also be satisfied. In the absence of any standard/specifications covering 
any part of the work covered in this tender document, the instructions/directions of 
engineer-in-charge will be binding on the contractor. 
All HVAC installations shall be of high quality, complete and dully operational including all 
necessary items and accessories whether or not specified here in. All HVAC work shall be 
completed in accordance with the regulations and standard to the satisfaction of the 
Engineer-in-charge. 

3. AS BUILT DRAWINGS 

 At the completion of work and before issuance of certificate of virtual completion the 
contractor shall submit three (03) sets to the Engineer-in-charge, layout drawing drawn at 
appropriate scale indicating the complete HVAC system “as installed”. 

4. INSTRUCTION/MAINTAINANCE MANUAL 

 The contractor shall prepare and produce instruction, operation and maintenance manuals 
in English for use, operation and the maintenance of the supplied equipment and 
installations and submit to the Engineer-in-charge in three copied at the time of handling 
over. The manual shall generally consist of the following: 

a) Description of the project 
b) Opening instructions 

c) Maintenance instructions including procedures for preventive maintenance 

d) Manufacturers catalogues 

e) Spare parts list 

f) Trouble shooting charts 

g) Drawings 

h) Type and routine test certificates of major items 

i) One (1) set of reproducible “as built” drawings 

5. TESTING 

All testing instruments, velocity meter, digital/electronic electric energy meter, digital 
thermometer, pyschrometer, measuring steel tapes, tools, scaffolding and ladders etc., that 
may be required for taking measurements shall be arranged by air conditioning contractor 
at his own cost. 
All types of specified & routine tests of the equipments shall be carried out at the works of 
the contractor or the manufacturers of the components. The client shall be free to witness 
any or all tests, if they so desired. The contractor has to inform to the client before dispatch 
of any material/equipment. 
On the completion of the installation the contractor shall arrange to carry out various initial 
tests as detailed below, in the presence of and to the complete satisfaction of the 
consultants or his representative/Engineer-in-charge, any defect or short coming found 
during the tests shall be speedily rectified or made good by the contractor at his own 
expenses. The initial tests shall include, but, not to be limited to the following: 

a) To operate and check proper functioning of all electrically operated components viz. 
Compressor motor, pumps, fan or air handling units etc. as well as other electrical 
motors. 
b) To test and check the proper functioning of electrical gears, safety and other 

controls to ensure their proper functioning. 
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DESIGN PARAMETRES 

I)      BASIS OF DESIGN 

1.     Site Location  Air Conditioning Work PBB GREATER KAILASH-1BRANCH , AT 
E BLOCK EAST OF KAILASH, NEW DELHI-110065. 

2.     Introduction 

A HVAC System shall be designed, installed & commissioned to provide thermally    
controlled environment for the proposed facility. 

3.     Outside Design Conditions         DBT ºC              WBT ºC 

 Summer/Monsoon/Winter  44.4/35.0/7.2 23.9/28.3/5.0 

 Inside Design Conditions  DBT ºC RH % 

 Summer/Monsoon/Winter  23.89 +/-1.0 40% to 60% 

 Winter   No provision of winter heating  
4. Filtration: Pre filters of efficiency 90% down to 10 micron particle size shall be installed 

in all the indoor units at the intake for AC application. 
5. Exposed Roof: All exposed roof/terraces shall be insulated with 50mm thick expanded 

polystyrene of density 20 Kg/CMT or equivalent material by AC contractor (If quantified in 
BOQ otherwise by other agencies) to get an overall heat transmission factor of 0.12 
BTU/HR/SFT/ºF. 

6. Power Supply: Stabilized three phase four wire AC supply i.e. 415 Voilts ±10% & 50 Hz 
±5 % with double earthing shall be made available near each Isolators of Ductable unit & 
Single phase power supply with earthing near Isolators/MCB of Hi Wall Unit Fan etc.                 

II)      DESIGN PARAMETERS 

 A)  Ducting Work 

 a) Method of Duct Design   : Equal Friction method 

 b) Maximum air velocity in supply duct MPM : 500.00 

 c) Maximum air velocity in retuen duct MPM : 450.00 

 d) Friction loss in duct(maxm.)MM Wg in 100 mt run.: 8.33 

 e) Maximum velocity at supply air grill outlet MPM : 150.00 

III)     NOISE & VIBRATION CONTROL 

The air conditioning contractor must take all necessary precautions to have minimum 
noise generation and its transmission. Minimum vibration as permitted by IS relevant 
code shall be ensured. 

 
           
 

 
 
 

MODE OF MEASUREMENT 

 The following measurement code shall apply to the Contract: 

A.1 Insulation 

1. This shall be measured on linear basis in meters. 
A.2 Electrical Cabling work 

 a)  All power cables/ Controls cables shall be measured on linear basis in meters. 
 b) No extra price shall be paid on account of end termination of cables which includes 

thimble, gland etc. 
A.3 Structural Supports 

 No extra price shall be paid on account of structural supports required for piping, Ducting 
& cabling work. 
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SPECIFICATIONS 

• All the works specified and provided for in the tender/ schedule and drawing or which 
may be required to be done in order to perform and complete any part there of shall be 
executed in accordance with the technical specification, workmanship, quality control, as 
prescribed whether enclosed/ not enclosed in this document, in the specification & codes, 
with up to date amendments, in the following order:- 

a) CPWD/ DSR 

b) IS (BIS) Codes 

• All works under this contract (wherever grey cement is used) have to be executed in 
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OPC. 

 

• The quantities given in the tender are approximate. However, the payment shall be made 
on the basis of actual measurements taken on site and in conformity with CPWD 
Specification and BIS Codes. It is clarified that all quantities are subject to change and 
no claims whatsoever on this behalf shall be entertained. 

• All materials used in the works shall be of their respective kind and quality specified in 
the tender document or approved by the SBI and/ or Architect and shall comply strictly 
with the requirements of the latest specifications of CPWD and Indian Standard Codes. 

• The work shall be executed and measured as per metric dimensions given in the Schedule 
of Quantities, Drawings etc. (FPS units wherever indicated are for guidance only). 

 
 
 
 
 
 
 

Signature of Contractor & Seal 
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SAFETY CODE 

 
1) First aid appliances including adequate supply of sterlised dressing and cotton wool shall be 

kept in a readily accessible place. 

2) An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization. 

3) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground. 

4) No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be 
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder. 

5) Every opening in the floor of a building or in a working platform be provided with suitable means 
to prevent to fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be one meter. 

6) No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 
render it unsafe. 

7) Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 
and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

8) Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

9)  i) No paint containing leads or lead products shall be used except in the form of paste or 
readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form 
of spray or surface having lead paint dry rubbed and scrapped. 

10) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

11) Hoisting machines and tackle used in the works, including their attachments, anchorage and 
supports shall be in perfect condition. 

12) The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 
quality and adequate strength and free from defects. 
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PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________ 

were made have been taken jointly on _________ and are recorded at pages _________________of 

Measurement Book No._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of     Date & Signature 

Contractor.   Architect’s Representative                      of Site Engineer 

    (Seal).      

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 
per tender drawings, conditions and specifications. 

 

 

 

 

ARCHITECT                     SITE ENGINEER / BANK’s 
ENGINEER 
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BILL OF QUANTITIES 
PREAMBLE:TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND 
WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE 
TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR 
ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER 
LATEST INDIAN STANDARD CODES UNLESS OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST 
AND SHOULD BE OF Ist QUALITY UNLESS OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND 
TAXES (EXCEPT GST) OF ALL GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY 
APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL 
RESPECTS AS PER DRAWING, INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK’S 
ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND 
TENTATIVE WHICH MAY VARY DURING COURSE OF EXECUTION. THE RATES QUOTED 
AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR 
ELECTRICAL / AIR – CONDITIONING WIRING / FITTING IN ANY OF THE ITEM OF FALSE 
CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / 
CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA. 

10. THE TENDERER SHALL VISIT THE SITE AND SHALL 
SATISFY HIMSELF AS TO CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. 
HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR 
EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO EXTRA CLAIM 
AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF INSUFFICIENT DESCRIPTION 
WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL 
ACCESSORIES, CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL 
RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND FULLY 
FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR 
ANY ERROR, DIFFICULTY IN EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY 
IN DRAWINGS WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO 
THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE 
TENDER WHERE IN BASIC RATES INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED 
IN THE TENDER. THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE 
MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD 
WORK TO BE PAINTED WITH ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 
881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON WOOD / 
BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY 
QUALIFIED FULL TIME SITE SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF 
WORK AT SITE ON THEIR OWN COST. 

 
(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 
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AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 

 
 

SIGNATURE OF CONTRACTOR 
                                                                               DATE:                  SEAL: 

 
LIST OF APPROVED MAKES OF MATERIALS 

 

Sl. No ITEM APPROVED MAKE 

1 Indoors cassette/split type 
units 

Mitsubishi / Hitachi / O-general / Toshiba / Daikin / 
Blue star / Voltas 

2 Vibration pads Resistroflex /Dunlop 

3 Vibration isolation Dunlop / Cushy Foot /Resistroflex 

4 Refrigerant Pipes Mandev / Parasmani /Jugal 

5 Nitrile Rubber insulation Hylam / Superlon / Armaflex /Trocellen 

6 Power Cables 
Universal / Nicco / Gloster / Torrent / Primecab / 
Polycab / Lapp 
India 

7 Control Cables Polycab / Finolex / Torrent / RR Kabel / LAPP 

8 Panel builder 
Load controls / Lotus power gear / Ellins switch 
board / 
ENCONPASS / Switchgear & control technique 

9 Cable gland Comex / Comet / Jainson 

10 Lugs / sockets 3D / Dawells / Jainson 
11 PVC pipe Supreme / Finolex. 

 
Scope of Supply includes the following: 

 

(i) Supply of the equipment / system as specified  above and BOQ 

 
(ii) Installation & Commissioning as specified in BOQ 

 
(iii) On site comprehensive Warranty for 1 Year (12 months) 
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TENDER DRAWINGS 
 
 
 
 

(Refer annexed file/section in e-tender portal for Tender Drawings) 
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