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TENDER FOR AIR-CONDITIONING WORK'S AT BORAWA BRANCH (KHANDWA
REGION) (M.P)

TENDER PART-A

STATE BANK OF INDIA

TENDER FOR AIR-CONDITIONING WORK'S
AT
BORAWA BRANCH (M.P)

(KHANDWA - REGION)

(TECHNICAL BID)

ARCHITECTS

design home

455/3 Shakti Nagar Bhopal

Ph: 09425004543, 0755- 4271687
Email: designhome_bpl@yahoo.com

Web: designhome.in
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TENDER FOR AIR-CONDITIONING WORK'S AT BORAWA BRANCH (KHANDWA

REGION) (M.P)

Name of Work: ON Behalf of State Bank OF India, Invites E-Tender for Proposed Air-

07.10.2026

NOTICE INVITING TENDERS

Conditioning work's at Borawa Branch ( Khandwa- Region-04).

The SBI Empaneled contractors who receive NIT from Architect are only entitled to

quote for this tender.

The details of tender are as under:-

S.No | Description
1. Name of work Proposed Air-Conditioning work at Borawa
Branch (Khandwa- Region-04).
2. Nature of Work Civil | Air-Conditioning Work
work
3. Time allowed for | 45 (Forty five) Days from the date of
completion Commencement.
4. Tender Processing Fees | NIL
5 Earnest Money Deposit | Rs. 6000.00/- (Rupees Six Thousand only) by
means of Demand Draft / Banker’s cheque
(Valid for a period of 90 Days from the last date of
submission of the tender) from any Nationalized
Bank drawn in favour of The Regional Manager,
State Bank of India payable in Khandwa.
6 Initial Security Deposit The successful tenderer will have to submit a sum
equivalent to 2% of accepted tender value less
EMD by means of DD drawn in favour of The
Regional Manager RBO-04, State Bank of India
payable in Khandwa. within a period of 15
days of acceptance of tender.
7 Date of issue of tender | From 07.10.2026 to 21.10.2026
documents form Bank’s | www.tenderwizard.com/SBIETENDER
website
8 Last date & time for|Upto 3:00 P.M.On 21.10.2026
submission of Online | Note: It is sole responsibility of the bidder to ensure
Technical and Price bid, | submission of their EMD by stipulated date and
EMD and tender | time at specified address failing which they will not
document be allowed to participate in e-tendering
9 Date & Time of opening | 3:30 P.M. On 21.10.2026
of e-tenders
10 Address at which along | REGIONAL BUSINESS OFFICE-04,
with EMD & document | State Bank of India,
proof has to be | Khandwa,
submitted.
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However Bids would be opened even in the
absence of any or all the bidder’s representatives.

11

Place of opening tenders

REGIONAL BUSINESS OFFICE-04,

State Bank of India,

Khandwa,

However Bids would be opened even in the
absence of any or all the bidder’s representatives.

12

Liquidated Damages

0.50% of contract amount per weeks subject to
max. 5% of contract value or final bill value.

13

Defect’s liability period

12 Months from the date of Virtual Completion

14

Validity of offer

90 days from the date of opening of Price-bid

15

Value of Interim

Certificate

Rs. 3.0 Lakhs. No advance on materials / plant /
machinery or mobilization advance shall be paid
under any circumstances

16

Submission of Technical
Bid (Hard Copy)

Contractors shall download the entire Technical
Bid to get acquainted with terms and conditions
and without fail in the e-tendering portal after
putting the signature and seal. Failing to upload as
stated above, the tender will be rejected.

However, L1 Tenderer should submit the whole
technical bid spirally bound securely and in serial
order containing all pages duly signed with
company seal and date to this office within 7 days
of receipt of confirmation. Failure to submit the
hardcopy of Technical Bid may render the bidder
disqualifies.

17

Agency for arranging e-
tender/online bidding

E-Tender Portal Address:
www.tenderwizard.com/SBIETENDER

Service provider:

M/s. Antares Systems Limited,

Registered Office:

#24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560079,
Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Help Desk: 7503347659 / 9044314492 /
9073677150/ 151 / 152 / 9674758506 /
9674758723 / 26 / 7980085370 / 033 4604 6611
Project In-charge

Mr. Kushal Bose, Mobile No.: +91 7686913157, e-
Mail: kushal.b@antaressystems.com

18

Corrigendum

The contractors have to visit the Bank’s web site
regularly for any corrigendum till the last date and
time of opening of tender.
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19. Tenders can be downloaded from the bank’s website www.sbi.co.in (link)
<Procurement News>.It shall be responsibility of the contractor to arrange and ensure that
all pages of technical and financial bid are properly bound separately. Tenders in loose
pages may be disqualified.

20. The contractor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages.

21. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or
in part without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

23. Tenders received without EMD shall be summarily rejected and such tenders shall not
be allowed to participate in the online price bidding process.

24 In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

25. SBI has the right to accept / reject any / all tenders without assigning any reasons and
no correspondence shall be entertained in this regard.

The Regional Manager,
Khandwa
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FORM OF TENDER

To,

THE REGIONAL MANAGER,
RBO-04, STATE BANK OF INDIA,
Khandwa,

NAME OF WORK: AIR-CONDITIONING WORKS AT BORAWA BRANCH (KHANDWA -
REGION-04).

Sir,

3.1 Having visited the site and examined the drawings, conditions of contract, special
conditions of contract, General specifications and detailed specifications, schedules and
bill of quantities for the construction of the above named works, we offer to construct,
complete and maintain the whole of the said works in conformity with the said drawings,
conditions of contract, specifications, schedules and bill of quantities for the sum stated
in bill of quantities of this Tender Document or such other sum as may be ascertained in
accordance with the said conditions of contract.

3.2 We undertake to complete and deliver the whole of the works comprised in the
contract within the time stated in the appendix hereto.

3.3 We have independently considered the amount of liquidated damages shown in
the Appendix hereto and agree that it represents a fair estimate of the loss likely to be
suffered, by you in the event of the works not being completed in time.

3.4 We agree to abide by this tender for the period of 90 days from opening of
envelope 3 or extension there of as required by the employer from the date fixed for
receiving the same and it shall remain binding upon us and may be accepted at any time
before the expiry of that period.

3.5 We confirm that the period and rates as referred in the agreement or general
conditions of contract are given or summarized in the appendix hereto, to which we give
our consent and agree to abide by the same.

3.6 If this tender is accepted, we undertake to enter into and execute at our cost, when
called upon by the employer to do so, a contract agreement in the prescribed form.
Unless and until a formal agreement is prepared and executed this tender together with
your written acceptance there of, shall constitute a binding contract between us.

3.7 We understand that if our tender is accepted, we are to be jointly and severally
responsible for the due performance of the contract.

3.8 We understand that you are not bound to accept the Lowest or any tender you
may receive and may reject all or any tender, accept or entrust the entire work to the
contractor or divide the work to more than one contractor without assigning any reason or
giving any explanation whatsoever.

Dated this day of 2026 Signature
in the capacity of duly
authorized to sign tenders for and on behalf of

(IN BLOCK CAPITALS)
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Witness :
Signature/ Address:

APPENDIX TO FORM OF TENDER
GENERAL CONDITIONS OF CONTRACT CLAUSE NO.

Defects Liability period

12 Months (Clause No. 5.37)

Date of commencement

3 days from the date of acceptance letter is issued to
contractor or day on which the contractor is instructed to
take possession of the site whichever is later. (Clause No.
5.14)

Time of completion

45 Days from the date of commencement. (Clause No.
5.14)

Period of Final Measurement

One months from the date of virtual completion (Clause
No. 5.31)

Liquidated damages

0.5% of the tendered amount shown in the tender
per week subject to the ceiling of 5% of the accepted
contracted sum. (Clause No. 5.15)

Minimum value of work for
interim certificate

3.00 Lakhs (This value shall be the difference of work
done of two consecutive bills). (Clause No. 5.29)

Initial security deposit

2% of the accepted tender value including earnest money
(Clause No. 5.12)

Retention percentage

10% of the accepted tender amount subject to maximum
as per clause (Clause No. 5.12)

Refund of total security
comprising of EMD, ISD and
Retention

The initial security deposit comprising of EMD, shall be
refunded to the ISD and retention contractor within 14
days of the issue of certificate of Virtual completion. The
retention amount will be refunded to the contractor 14 days
after the end of the defect liability period. (Clause No. 5.12)

Period of honoring Certificate

15 days from date of receipt of certificate from the
Architect. (Clause No. 5.29)

GST

Contractor to Quote rates excluding GST, the same shall
be paid separately by the Bank as applicable

Seal & sign of contractor




AO/IND/R-4/ 2026-27/41 07.10.2026

TENDER FOR AIR-CONDITIONING WORK'S AT BORAWA BRANCH (KHANDWA
REGION) (M.P)

SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED AIR-CONDITIONING WORK AT BORAWA
BRANCH (M.P.)

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBI under appropriate category who are invited by
the project Architect/SBI shall only be eligible to participate.

SBI will engage the services of and E-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on
Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be
communicated through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor will
not be eligible to participate in the event.

. The Contractors will be required to submit the hard copy of EMD and proof of tender

application copies in sealed Envelope to the office of State Bank of India at the
address mentioned hereinbefore by the stipulated date and time. Contractors not
submitting any one or more documents shall not be eligible to participate in the on
line price bidding.

. E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which
M/s Antares Systems Limited, Bangalore , has been engaged by SBI an
authorized service provider. Please go through the guidelines given below and
submit your acceptance to the same along with your Commercial Bid.
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1.

E-tendering shall be conducted by SBI through M/s Antares Systems Limited,
Bangalore on pre-specified date. While the Contractors shall be quoting from their
own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Contractors themselves. In the event of
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is
the bidders’ responsibility. In order to ward-off such contingent situation bidders are
requested to make all the necessary arrangements/ alternatives such as back—up
power supply whatever required so that they are able to circumvent such situation
and still be able to participate in the E-tendering successfully. Failure of power at the
premises of Contractors during the E-tendering cannot be the cause for not
participating in the E-tendering. On account of this the time for the E-tendering
cannot be extended and SBI is not responsible for such eventualities.

M/s Antares Systems Limited, Bangalore shall arrange to train your nominated
person(s), without any cost to you. They shall also explain you all the Rules related
to the E-tendering. You are required to give your compliance on it before start of bid
process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted
in Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4, VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the
tender document and shall not be subjected to any change whatsoever.

5. Procedure of E-tendering:

Online E-tendering :

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available
on the Bank’s website during the period specified in the NIT.

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who
receive NIT from the SBI and qualified for participating in the price bidding
as provisions mentioned here in above through SBI approved Service
Provider.

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service
Provider wherein the contractors will be required to fill-in their ltem-wise
rates for each item.

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to
submit their online item-wise quote in the price bid to avoid complications
related with internet connectivity, network problems, system crash down,
power failure, etc.

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to
quote their rates for each and every item.
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(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more
tender items, their tender shall be treated as “Incomplete Tender’ and
shall be liable for rejection.

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s Antares Systems Limited, Bangalore. The Bidders are
requested to change the Password after the receipt of initial Password from M/s
Antares Systems Limited, Bangalore . All bids made from the Login ID given to
the bidder will be deemed to have been made by the bidder.

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out
or fail to complete the work as per the rates quoted, SBI shall at liberty to take action
as deemed necessary including depaneling such contractors and forfeiting their
EMD.

8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on
award of Contract shall be final and binding on all the Bidder

9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before
ordering, without assigning any reason.

10.SBI shall not have any liability to bidders for any interruption or delay in access to
the site irrespective of the cause.

11.Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

12.OTHER TERMS & CONDITIONS:
- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other

suppliers / bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI
to any other party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within
its sole discretion.

- SBI or its authorized service provider M/s Antares Systems Limited,

Bangalore shall not have any liability to Bidders for any interruption or delay
in access to the site irrespective of the cause.
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-SBI or its authorized service provider M/s Antares Systems Limited,
Bangalore is not responsible for any damages, including damages that result
from, but are not limited to negligence.

- SBI or its authorized service M/s Antares Systems Limited, Bangalore will
not be held responsible for consequential damages, including but not limited
to systems problems, inability to use the system, loss of electronic information
etc.

N.B.
- All the Bidders are required to submit the Process Compliance Statement (Annexure
II) duly signed to M/s Antares Systems Limited, Bangalore.

- All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

To,

M/s. Antares Systems Limited,

24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560079,
Karnataka. Ph.: 080-49352000 / 40482000
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON
LINE E-TENDERING FOR PROPOSED AIR-CONDITIONING WORK AT BORAWA
BRANCH.

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender
document.
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

3) We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

4) We confirm that SBlI and M/s Antares Systems Limited, shall not be liable &
responsible in any manner whatsoever for my/our failure to access & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.
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6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards,
Date:

Signature with company seal
Name:

Company / Organization:

Designation within Company / Organization:
Address of Company / Organization:

Scan it and send to this Document on
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SECTION - 11
INSTRUCTIONS FOR TENDERER

2.0 The details of work to be carried out and its scope are given in the specifications
and bill of Quantities of these documents which also indicate a brief description of the
Project where work is to be executed.

The Tenderers are advised to study the same carefully before tendering and they shall
be deemed to have fully acquainted themselves with the same.

2.1 The Tenderers, in their own interest, are advised to inspect and examine the site
and its surroundings and satisfy themselves before submitting their tenders, in respect of
the site conditions including but not restricting to the following which may influence or
effect the work or cost thereof under the contract.

a) Site conditions including access to the site, existing and required roads and other
means of transport/communication for use by him in connection with the work.

b) Requirement and availability of land and other facilities for his enabling works,
stores and workshops etc.

c) Ground condition including those bearing upon transportation, disposal,
handling and storage or materials required for the work or obtained therefrom;

d) Source and extent of availability of suitable materials including water etc. and labour
(skilled and unskilled) required for work and laws and Regulations governing their use and
employment;

e) The type of equipment and facilities needed preliminary for and in the performance
of the work and for successful completion of work.

f) All other information pertaining to and needed for the work including information as
to the risks, contingencies and other circumstances which may influence or effect the work
or the cost thereof under this contract.

2.2 The tenderers should note that the information, if any, in regard to the site and local
conditions, as contained in these tender documents has been given merely to assist the
tenderers and is not warranted to be complete.

2.3 The tenderers should note and bear in mind that the BANK shall bear no
responsibility for the lack of acquaintance of the site and other conditions or any
information relating thereto, on their part. The consequences of the lack of any knowledge
as aforesaid on the part of the tenderers shall be at their risk and cost and no charges or
claims whatsoever consequent upon the lack of any information, knowledge or
understanding shall be entertained or payable by the BANK.

2.4 Immediately on receipt of the Tender Documents from the BANK but at least seven
days prior to the date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer may
submit in writing any tender enquiry on matters where clarifications or additional
information is desired.

If considered appropriate, the BANK reserves the right to issue addendum(s) or
amendment(s) to any condition/specifications/schedules to all Tenderers before the date
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of submission. Tenders submitted by the tenderers shall be deemed to cover the effect of
such addendum(s)/amendment(s) issued and such addendum(s)/amendment(s) duly
signed by the tenderers shall be submitted along with the tenders.

2.5 The tender should be submitted in the prescribed form and the same should be
signed as laid down here under;

a) If the tender is submitted by an individual it shall be signed by the proprietor above
his full name and full name of his firm with his current business address.

b) If the tender is submitted by a proprietary firm, it shall be signed by the proprietor
above his full name and full name of his firm with its name and current business address.

c) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf
of the firm by all the partners of the firm above, their full names and current business
address, or by a partner holding the power of attorney for the firm by signing the tender in
which case a certified copy of the Power of Attorney shall accompany the tender. A
certified copy of the partnership deed and current business address of all the partners of
the firm shall also accompany the tender.

d) Ifthe tender is submitted by a Limited company, or a Limited corporation, it shall be
signed by a duly authorized person holding the power of attorney for signing the tender in
which case a certified copy of the Power of Attorney shall accompany the tender. Such
Limited company or Corporation may be required to furnish satisfactory evidence of its
existence before the contract is awarded.

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit
complete information pertaining to each firm in the group and state along with the bid as
to which of the firm shall have the responsibility for tendering and for completion of the
contract document and furnish evidence admissible in law in respect of the authority
assigned to such firm on behalf of the group of the firms for tendering and for completion
of the contract of the contract document. The full information and satisfactory evidence
pertaining to the participation of each members of the group of firm in the tender shall be
furnished along with the tender.

f)  All witnesses and sureties (if any) shall be persons of status and their full names,
occupations and address shall be stated below their signatures. All signatures affixed on
each page in the tender will be dated.

2.6 The tenderer shall furnish with his tender :

a) Construction schedule showing all activities of work in details and in the form of Bar
Chart proposed to be completed within the stipulated period duly signed as token of
acceptance.

b) Details of plant, equipment and Machinery immediately available with the tenderer for
deployment on the work.

c) Detail of Technical and supervisory personnel already employed by tenderer which he
proposes to utilize for this work and such other personnel which he proposes to employ
further for this work.

d) Relevant information on the capacity, financial resources and experience about
himself.

2.7 The earnest money deposit without any interest will be returned to the unsuccessful
tenderers only after validity period/award of work.
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2.8 The BANK or its duly authorized representative will open the tenders in the
presence of tenderers who may be present at the time. If any of the tenderer or his agent
is not present at the time of opening of tender, the BANK or its duly authorized
representative will, on opening of tenders of the absentee tenderer, prepare a statement of
the attested and unattested corrections in the tender under his signatures. Such a
statement shall then be binding on the absentee tenderer.

2.9 Tenders, which should always be placed in sealed covers, with the name of the
project written on the envelopes will be received by The Regional Manager State Bank of
India AT Khandwa upto 3:00 PM On 26.05.2026 and will be opened by him in his office
after 3:30 PM.

210 The time allowed for the carrying out of the work will be 45 days from the date of
written orders to commence the work.

211 The tenderers should quote for all the items of work as given in the bill of
quantities. The rates shall be written in both the words and in figures. Tenderer shall also
show cost of each item, total of each subhead and, the Grand total of the whole contract.
Corrections, if any, shall be made by crossing out, initialing dating and rewriting.

2.12 While a contractor signs a tender in an Indian language the total amount tendered
should also be written in the same language. In the case of illiterate contractors the rates
and the amount tendered should be attested by a witness.

2.13 Issue of tender form will be stopped one days before the date fixed for the opening
of tenders.

214 Earnest money amounting to (RS 6000.00/-.) in the form of BANK Draft drawn in
favour of " The Regional Manager RBO-04 State Bank of India at Khandwa a/c (name
of/Contractor’s firm ) " must accompany each tender and each tender is to be in a sealed
cover superscribed "Tender for Air-Conditioning Works at BORAWA BRANCH “STATE
BANK OF INDIA" and addressed to the office of RBO-04 at Khandwa.

2.15 The contractor whose tender is accepted will be required to furnish by way of
security deposit 2% of the accepted tender amount (including earnest money) for the due
fulfilment of his contract. The Security Deposit shall be collected as detailed in General
conditions of contract clause no. 5.12.

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA, which does
not bind itself to accept the lowest tender, and reserves to itself the authority to reject any
or all of the tenders received without the assignment of any reasons. All tenders in which
any of the prescribed conditions are not fulfilled or are incomplete in any respect are
liable to be rejected.

217 Canvassing in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection.

2.18 All item rates shall be quoted on the proper form of the tender alone.

2.19 An item rate tender containing percentage below/above will be summarily rejected.
However,where a tenderer voluntarily offers a rebate for payment within a stipulated period.
This may be considered.

2.20 On acceptance of tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Employer/Architect
shall be communicated to the Employer/Architect.
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2.21 Special care should be taken to write in figures as well as in words and the
amounts in figure only, in such a way that interpretation is not possible. The total amount
should be written both in figures and words. In case of figures, the word 'Rs' should be
written before, the figure of Rupees and words 'p' after the decimal figures, e.g. Rs 2.15
p and in case words, the word 'Rupees' should precede and the word paise should be
written at the end, unless the rate is in whole rupees and followed by the words 'only', it
should invariably be upto two decimal places. While quoting the rates in the bill of
quantities, the word 'only' should be written closely following the amount and it should
not be written in the next line.

2.22 (a) The BANK does not bind itself to accept the lowest tender but it may accept any
tender and reserves to itself the right of accepting the whole or any part of a tender and
the tenderer shall be bound to perform the same at the rate quoted.

(b) The BANK reserves the right to accept the tender in full or in parts and that the
tenderer shall have no claim for revision of rates or other conditions if the tender is
accepted in parts.

2.23 The contractor shall give a list of his relatives working with the BANK along with their
designations and addresses.

2.24 No employee of the BANK is allowed to work under or as a contractor for a period
of two years after his retirement from BANK services, without the previous permission of
the BANK. This contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be a such a person who had not obtained the permission
of the BANK as aforesaid before submission of the tender or engagement in the
contractor's service.

2.25 The tender for works shall remain open for acceptance for a period of 90 days from
the date of opening of Envelope No. 3 of the tenders. If any tenderer withdraws his tender
before the said period, then the BANK shall be at liberty to forfeit Earnest Money paid along
with the tender.

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in
full in case he does not remit the initial security deposits within the stipulated period or start
the work by the stipulated date mentioned in the award letter.

2.26 The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and has/have tendered for the said
work. Failure to observe this condition would render tenders of the contractors tendering
as well as witnessing the tender liable to summary rejection.

2.27 1t will be obligatory on the part of the tenderer to tender and sign the tender
documents for all the component parts and that, after the work is awarded, he will have
to enter in to an agreement, for each component with the competent authority in the
BANK.

2.28 Sealed tenders are to be delivered in person to the officer nominated for the
purpose or put in a sealed tender box kept in the office before the stipulated time.

2.29 The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the
Tender Documents.

SIGNATURE OF THE COMPETENT AUTHORITY
STATE BANK OF INDIA
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ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules)

This agreement is made on day of 2026 between (
Regional manager STATE BANK OF INDIA at Khandwa,
(hereinafter called "The Employer") of the one part and

(hereinafter called "the Contractor") of the other

part.

WHEREAS the Employer is desirous of certain works should be executed viz. Air-
Conditioning Works for STATE BANK OF INDIA at BORAWA BRANCH and has by letter of
acceptance dated accepted a tender by the contractor for the
execution, completion, and maintenance of such works, now THIS AGREEMENT
WITNESSES as follows :

4.1 In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the said conditions of contract hereinafter referred to :

4.2 The following documents shall be deemed to form and to read construed as part of
this agreement, viz.

i) Original tender document.

ii) Relevant correspondence all letters/correspondence forming part of contract and
referred to in acceptance letter.

iii)  Acceptance letter.

iv) Bill of quantities.

V) The drawings.

vi) Time and progress chart.

vii)  Other additional documents as required,

viii)  Article of Agreement.

4.3 The aforesaid documents shall be taken as complementary and mutually
explanatory of one another, but in the case of ambiguities of discrepancies the latest
documents issued by the BANK shall prevail over on earlier documents.

17 Seal & sign of contractor




AO/IND/R-4/ 2026-27/41 07.10.2026

TENDER FOR AIR-CONDITIONING WORK'S AT BORAWA BRANCH (KHANDWA
REGION) (M.P)

* Give the Name, Destination and Address of the Contractor.

4.4 In consideration of the payment to be made by the employer to the contractor as
hereinafter mentioned, the contractor hereby covenants with the employer to perform
execute, complete and maintain the work in conformity in all respects with the provision of
the contract.

45 The employer hereby covenants to pay the contractor in consideration of the
execution, completion and maintenance of the works such sums as shall become
payable hereunder at the time(s) and in the manner prescribed in the said conditions
and price schedule of quantities/bill of quantities prescribed in the contract.

IN WITNESS whereof the parties hereto have caused their respective common seals to be
hereunto affixed (or have hereunto set their respective hands and seals) the day, month
and year first above written.

SIGNED AND SEALED AND DELIVERED BY THE

said said
(Name ) (Name
)
on behalf of the contractor on behalf of the employer
In the presence of In the presence of
Name: Name:
Address: Address:

e This form is included in the tender documents only for the information of the
tenderers. Only the successful tenderer will be, in due course, required to complete
the form.
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e INSTRUCTIONS TO THE TENDERERS

e 1.0 Scope of work

e Regional Manager at Khandwa invites e-tender’'s for Proposed Air-Conditioning
work at BORAWA BRANCH.

Site and its location

e The proposed work is to be carried out at SBI BORAWA BRANCH .

e 2.0 Tender documents

e 2.1 The work has to be carried out strictly according to the conditions stipulated in
the tender consisting of the following documents and the most workmen like
manner.

¢ Instructions to tenderers

e General conditions of Contract

e Special conditions of Contract

¢ Additional specifications

e Drawings

e Priced bid A

e 2.2 The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall take

precedence in the order given below;

e a)Price Bid

e b) Additional Specifications

e ) Technical specifications

e d) Drawings

e ¢) Special conditions of contract
o f) General conditions of contract

e ) Instructions to Tenderers

e 2.3 Complete set of tender documents including relative drawings can be
downloaded from the website www.sbi.co.in
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e 24 The tender documents are not transferable

e 3.0 Site Visit.

e 3.1 The tenderer must obtain himself on his own responsibility and his own
expenses all information and data that may be required for the purpose of filling this
tender document and enter into a contract for the satisfactory performance of the
work. The tenderer is requested satisfy himself regarding the availability of water,
power, transport and communication facilities, the character quality and quantity of
the materials, labour, the law and order situation, climatic conditions local authorities
requirement, traffic regulations etc;

e The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

e 40 Earnest Money

e 4.1 The tenderers are requested to submit the Earnest Money of Rs. 6000.00
(Rupees Six Thousand only by means of Demand Draft / Pay Order only (Valid
for a period of 90 Days from the last date of submission of the tender) from any
Nationalised Nationalized Bank drawn in favour of The Regional Manager RBO-04
State Bank of India, at Khandwa. NO TDR / STDR SHALL BE ACCEPTED AS
EMD

o 42 EMD in any other form other than as specified above will not be
accepted. Tender not accompanied by the EMD in accordance with clause 4.1
above shall be rejected.

e 4.3 Nointerest will be paid on the EMD.

e 44 EMD of unsuccessful tenderer will be refunded within 30 days of award of
Contract.

e 45 EMD of successful tenderer will be retained as a part of security deposit.
e 5.0 Initial/ Security Deposit

e The successful tenderer will have to submit a sum equivalent to 2% of accepted
tender value less EMD by means of DD drawn in favour of The Regional Manager
State Bank of India, at Khandwa within a period of 15 days of acceptance of tender.

e 6.0 Security Deposit

e 6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance
3% shall be deducted from the running account bill of the work at the rate of 10% of
the respective running account bill i.e., deduction from each running bill account will
be @10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract
value. The 50% of the Total Security Deposit shall be paid to the contract on the
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basis of architect’s certifying the virtual completion. The balance 50% would be paid
to the contractors after the defects liability period as specified in the contract.

e 6.2 Additional Security Deposit

e In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due
fulfillment of contract. Such ASD could be in the form of DD / Banker Cheque in the
Bank’s name as per format approved by the Bank. On successful completion of work
ASD will be returned to the contractor. In case contractor fails to complete the work
in time or as per tender specification or leave the job incomplete, the bank will be at
liberty to recover the dues from ASD or to forfeit such ASD as the case may be
within its sole discretion.

e 6.3 No interest shall be paid to the amount retained by the Bank as Security
Deposit.

e 7.0 Signing of contract Documents

e The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the
receipt of intimation of acceptance of the tender by the Bank. However, the written
acceptance of the tenders by the Bank will constitute a binding agreement between
the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

e 80 Completion Period

e Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within a period of 45 days (Forty five days)
from the date of award of work.

e 9.0 \Validity of tender

e Tenders shall remain valid and open for acceptance for a period of 90 days from the
date of opening price bid. If the tenderer withdraws his/her offer during the value
period or makes modifications in his/her original offer which are not acceptable to
Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit
the EMD.

e 10.0 Liquidated Damages
e The liquidated damages shall be 0.50% per week subject to a maximum of 5% of
contract value.
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¢ 11.0 Rate and prices:

e 11.1 The tenderers need not quote their rates for which no quantities have been
given. In case the tenderers quote their rates for such items those rates will be
ignored and will not be considered during execution.

e 11.2 The tenderers should not change the units as specified in the tender. If any
unit is changed the tenders would be evaluated as per the original unit and the
contractor would be paid accordingly.

e The tenderer should not change or modify or delete the description of the item. If
any discrepancy is observed he should immediately bring to the knowledge of the
Architect/ SBI.

e 11.3 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

e 11.4 Each page shall be totaled and the grand total shall be given.

e 11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes,
levies.

e 11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or
may entrust the work in phases or may drop the part scope of work at any stage of
the project within its sole discretion without assigning any reason(s) for doing so and
no claim / correspondence shall be entertained in this regard.

e 11.7 In case it is decided by the SBI to drop one or more buildings from the scope of
work at any stage of the project, the contractor shall not be entitled to raise any
claim / compensation for such deleted scope of work. Also, the SBI may consider
issuing work order for various buildings in phases but within a reasonable time
interval and the contractor shall be bound to execute the same within the stipulated
time period and as per rates quoted by them in this tender without any claim for price
escalation.

e 12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of
Ministry of Finance, India order no. F. No. 6/18/2019/PPD dated 23" July 2020.

e Any bidder from a country which shares a land border with India will be eligiable
to bid in this tender ONLY if the bidder is registered with the Competent Authority
(registration committee constituted by the Department for promotion of industry
and internal Trade).

e ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain
contexts) means any person or firm or company, including any member of a
consortium or joint venture (that is an association of several persons, or firms or
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companies), every artificial judicial person not falling in any of the descriptions of
bidders stated hereinbefore, including any agency branch or office controlled by
such person, participating in a procurement process.

e ‘bidder from a country which shares land border with India (such a country); for
this purpose means:

¢ An entity incorporated, established or registered in such a country, or
e A subsidiary of an entity incorporated, established or registered in such a country or

e An entity substantially controlled through entities incorporated, established or
registered in such a country, or

¢ An entity whose beneficial owner is situated in such a country or
¢ An Indian (or other) agent of such an entity or
¢ A natural person who is a citizen of such a country or

e A consortium or joint venture where any member of the consortium or joint venture
falls under any of the above.

o The beneficial owner for the purpose of (iii) above will be as under:

e In case of A Company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more
judicial person, has a controlling interest or who exercise control through other
means.

e Explanation-
e “Controlling ownership interested” means ownership of or entittement to more than
twenty five percent of shares or capital or profits of the Company;

e “Control” shall include right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

e In case of a partnership firm, the beneficial owner is the natural person(s), who
whether acting alone or together, through one or more judicial person, has
ownership of entittement to more than fifteen percent of capital or profits of the
partnership;

e In case of an unincorporated association or body of individuals, the beneficial owner
is the natural person(s), who whether acting alone or together, through one or more
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judicial person, has ownership of or  entitlement to more than fifteen percent of
capital or profits of such association or body of individuals.

Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official;

In case of a trust, the trustiest, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising ultimate
effective control over the trust through a chain of control or ownership.

e An Agent is a person to do any act for another, or to represent another in
dealing with third person .

e [To be inserted in tenders for Works contracts, including Turnkey contract]. The
successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is
registered with the Competent Authority.

¢ All bidders need to submit a declaration-cum-certificate (along with evidence) in
this regards as per “Annexure-I” failure to submit such valid declaration-cum-
Certificate will make the bid liable for rejection.”

SIGNATURE OF THE CONTRACTOR
WITH SEAL
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SECTION V
GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the Schedule of
Quantities and in the specifications and conditions laid down hereinafter and in the
drawings, the work shall be carried as per standard specifications and under the
directions of the Employer/Architects.

5.1 INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender
and agreement, the following words shall have the meaning herein assigned to them
except where the subject of context otherwise requires :

i) Employer : The term employer shall denote STATE BANK OF INDIA with their
RBO-4 Khandwa, and any of its employees or representative authorized to act on their
behalf.

ii) The BANK : The term BANK shall mean STATE BANK OF INDIA BANK, the
Employer.
iii) Architects : The term Architects shall means M/s Design Home 455, Sector-3

Shakti Nagar BHOPAL 462024 or in the event of his/their ceasing to be the Architects for
the purpose of this contract such other persons as the Employer shall nominate for the
purpose.

iv) The Engineer in charge : The term means Engineer to STATE BANK OF INDIA of
the STATE BANK OF INDIA deployed to look after the work.

V) Site Engineer : The term shall means person posted at site who shall work
under the orders of Architects/Employer/Engineer-in-charge to inspect the works.

vi) Contractor : The term Contractor shall mean
(name and address of the contractor) and
his/their heirs, legal representatives assigns and successors.

vii) Site : The site shall mean the site where the works are to be executed as shown
within boundary on the Site Plan including any building and erections thereon allotted by
the Employer for the Contractor's use.

viii) Drawings : The work is to be carried out in accordance with drawings,
specifications, the schedule of quantities and any further drawings which may be
supplied or any other instruction, which may be given by the employer during the
execution of the work.

All the drawings relating to work given to the contractor together with a copy of schedule
of quantities are to be kept at site and the Employer/Architects shall given access to
such drawings or schedule of quantities whenever necessary.
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In case any detailed drawings are necessary, contractor shall prepare such detailed
drawings and/or dimensional sketches therefore and have it confirmed by the employer
prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least 10
days ahead from the time when it is required for implementations so that the Employer
may be able to give decision thereon.

ixX) "The works" shall mean the work or works to be executed or done under this
contract.

x) "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns
Insolvency Act or in Provincial Insolvency Act or any Amending Statutes.

xi) "The Schedule of Quantities" shall mean the schedule of quantities as specified and
forming part of this contract.

xii) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with
the accepted quoted percentage of the contractor.

xiii) Order of precedence for any ambiguity in the schedule of quantities, general
conditions, special conditions, specifications and drawings for the contractor shall be as
per the decision of the Employer and the same will be binding on the Contractor, and shall
be read as under in the decreasing order of importance.

a) Schedule of Quantities.

b) Drawings.

c) Special Conditions.

d) General Conditions.

e) Technical Specifications of Contract.

f) C.P.W.D. specifications.

g) Bureau of Indian Standards specifications.
h) State P.W.D./General Engineering Practice.

Any ambiguity observed shall be brought to the notice of Employer and be executed after
obtaining approval from the Employer.

5.2 SCOPE

The work consists of Air-Conditioning Works STATE BANK OF INDIA at BORAWA
BRANCH , in accordance with the "Drawings" and "Schedule of Quantities". The Air-
Conditioning works, related civil works etc. complete are within the scope of this tender. It
includes furnishing all materials, labour, tools and equipment and management necessary
for, and incidental to, the construction and completion of the work. All work, during its
progress and upon completion shall confirm to the lines, elevations and grades as shown
on the drawings furnished by the employer. Should any detail essential for efficient
completion of the work be omitted from the drawings and specifications it shall be the
responsibility of the contractor to inform the employer and to furnish and install such detail
with employer's concurrence, so that upon completion of the proposed work the same
will be acceptable and ready for use.
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Employer may in their absolute discretion issue further drawings and/or written
instructions, details, directions and explanations, which are, hereafter collectively,
referred to as "the employer's instructions" in regard to :

a) The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings
and/or specifications.

c) The removal from the site of any defective materials brought thereon by the
contractor and the substitution of any other material thereof.

d) The demolition/removal and/or re-execution of any work executed by the contractors.
e) The dismissal from the work of any persons employed thereupon.
f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
employer's instructions, provided always that verbal instructions, directions and
explanations given to the contractor's or his representative upon the works by the
employer shall if involving a variation be confirmed in writing to the contractor/s within
seven days. No works for which rates are not specifically mentioned in the priced
schedule of quantities, shall be taken up without written permission of the employer.
Rates of items not mentioned in the priced schedule of quantities shall be fixed by the
employer in consultation with the Architects as provided in clause "variations".

5.3 TENDERER SHALL VISIT THE SITE

Intending Tenderer shall visit the site and make himself thoroughly acquainted with the
local site conditions, nature and requirements of the works, facilities of transport
conditions, effective labour and materials, accesses and storage for materials. The
Tenderer shall provide in their tender for cost of carriage, freight and other charges as
also for any special difficulties and including police restriction for transport etc. for proper
execution of work as indicated in drawings. The successful Tenderer will not be entitled to
any claim of compensation for difficulties faced or losses incurred on account of any site
conditions which existed before the commencement of the work or which in the opinion
of the Employer might be deemed to have reasonably been inferred to be so existing
before commencement of work.

5.4 TENDERS

The entire set of tender paper issued to the tenderer should be submitted duly priced and
also signed on the last page together with initials on every page. Initials/Signature will
indicate the acceptance of the tender papers by the tenderers.

The schedule of quantities shall be filled in as follows :

i) The rates column to be legibly filled in ink in both English figures and English
words.

i) Amount column to be filled in figures for each item and the amount for each subhead as
detailed in the "Schedule of Quantities".
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i) All corrections are to be initialed.
iv) The "Rate Column" (for alternative items shall be filled up).

v) The “Amount" for alternate items of which the quantities are not mentioned shall not be
filled up.

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender
marked "original" shall be taken as correct rates.

No modifications, overwriting or corrections can be made in the tender papers by the
tenderer, but he may at his option offer his comments or modifications in a separate
sheet of paper attached to the original tender papers.

The employer reserves the right to reject the lowest or any tender and also to discharge
any or all of the tenders for each section or to split up and distribute any item of work to
any specialist firm or firms, without assigning any reason.

The BANK reserves the right to accept the tender in full or in part and the tenderer shall
have no claim for revision of rate or other conditions if his tender is accepted in parts.

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct
workable and self-supporting. If called upon by the employer detailed analysis of any or all
the rates shall be submitted by the contractor. The employer shall not be bound to
recognize the contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as
"lump sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved directly related to and reasonably detectable from the drawings, specifications
and schedule of quantities and no further extra charges will be allowed in this connection.
In the case of lump sum charges in the tender in respect of any item of works, the
payment of such items of work will be made for the actual work done on the basis of lump
sum charges as will be assessed to be payable by the employer.

The employer has power to add to, omit from any works as shown in drawings or
described in specifications or included in schedule of quantities and intimate the same in
writing but no addition, omission or variation shall be made by the contractor without
authorisation from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of
90 days from the date of opening of the tender (Envelope No. 3).

5.5 AGREEMENT

The successful contractor may be required to sign agreement as may be drawn up to
suit local conditions and shall pay for all stamps and legal expenses, incidental thereto.

5.6 PHOTOGRAPHS

The contractor shall supply the Architect & Employer weekly with well executed
unmounted photographs 4 (four) No. of size 200 x 250mm in duplicate showing the
progress of the works and also such particular section of the works, site plan, machinery or
materials as the Engineer may direct within his quoted prices.

5.7 GOVERNMENT AND LOCAL RULES
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The contractor shall conform to the provisions of all local By-laws and acts relating to the
work and to the regulations etc. of the Government and local authorities and of any
company with whose system the structure is proposed to be connected. The contractor
shall give all notices required by said act, rules, regulations and Byelaws etc. and pay all
fees payable to such authorities for execution of the work involved. The cost, if any, shall
be deemed to have been included in his quoted rates, taking into account all liabilities for
licenses, fees for footpath encroachment and restorations etc. He shall indemnify the
employer against such liabilities and shall defend all actions arising from such claims
or liabilities.

5.8 TAXES (GST)

The tenderers to exclude GST, which shall be payable by the Bank seperatly as
applicable. However, work contract tax shall be deducted at source at the specific rate in
state legislative, if applicable. The certificate in respect of T.D.S. shall be issued by the
BANK as per rate. No claim whatsoever on this account shall be entertained.

5.9 PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively
allotted to the purchase of materials and not for any handling and fixing to be done by
the contractor. Such costs of handling and fixing with profit (including transport charges if
required) shall be separately included in the contract price as described in the schedule
of quantities. The disposal of the amounts covered under this head will be absolutely at
the discretion of the employer. Contractor is to make payments for these materials to the
suppliers on certificate or order issued by the employer and realise them through his bills
from the employer.

5.10 QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new
structure indicated in the drawings but the Employer reserves the right to execute only a
part or the whole or any excess thereof without assigning any reason therefore.

5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract
or any work which is not included in this contract by other agency or persons and
contractor shall allow all reasonable facilities and use of his scaffolding for the execution of
such work. However the contractor shall employ “A” grade Licence holder Air-Conditioning
contractor to Complete the Air-Conditioning work in the scope of the tender

5.12 EARNEST MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of RS 6000.00/-. in the form of BANK draft
drawn in favour of The Regional Manager SBI at Khandwa a/c (name of/Contractor’s firm )
at the time of submission of tender as an Earnest Money. The employer is not liable to
pay any interest on the Earnest Money. The Earnest Money of the unsuccessful
tenderers will be refunded without any interest soon after the decision to award the work
is taken or after the expiry of the validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit an initial
security deposit, a further sum to make up 2% of the value of the accepted tender
including the Earnest Money. The initial Security Deposit will have to be made by the
contractor to the BANK within 14 days of acceptance of award letter, failing which the
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employer at his discretion may revoke the letter of acceptance and forfeit the earnest
money deposit furnished along with the tender. The initial security deposit shall be
accepted in the form of Demand draft and not by BANK Guarantee. The initial security will
be refunded to the contractor within fourteen days after the issue of certificate of virtual
completion.

Apart from the initial security deposit made as above, retention money shall be deducted
from the progressive running bills at 10% of the gross value of each running bill. However
the retention money on secured advance payable will not be deducted.

The retention amount of 5% will be refunded to the contractor in the Final bill and balance
5% will be refunded fourteen days after the defect liability period. Provided the contractor
has satisfactorily carried out all the works and to all the defects in accordance with the
conditions of contract. No interest is allowed on Retention Money.

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred therefrom and if the
contractor finds any discrepancies therein, he shall immediately and in writing refer the
same to the employer whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract and beyond the
unit price. No extra payments will be allowed for incidental or contingent work, labour
and/or materials inclusive of all taxes excluding GST and duties whatsoever except for
specific taxes, if any, stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost for the execution of any
work, all tools tackles, machinery and equipment's and all the necessary scaffolding, ,
watching and lighting by night as well as by day required not only for the proper execution
and protection of the said work but also for the protection of the public and safety of any
adjacent roads, streets, walls, houses, buildings, all other erections, matters and things
and the contractor shall take down and remove any or all such scaffolding, etc. as
occasion shall be required or when ordered to do so and shall fully reinstate and make
good all matters and things distributed during the execution of works to the satisfaction
of the Employer/Architect.

The Contractor shall at all times give access to workers employer by the Architect /
Employer or any men employed on the buildings and to provide such parties with
proper sufficient and if required special scaffolding, hoists and ladders and provide them
with water and lighting and leave or make any holes, grooves etc. in any work where
directed by the employer as may be required to enable such workmen to lay or fix pipes,
Air-Conditioning wiring, special fittings etc. The quoted rates of the tenders shall
accordingly include all these above mentioned contingent works.

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART
5.14.1 Time of completion

The entire work is to be completed in all respects within the stipulated period. The date of
commencement will be Three days from the date of acceptance letter issued to the
contractor or the day on which contractor is instructed to take possession of site, whichever
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is latter. Time is the essence of the contract and shall be strictly observed by the
contractor.

The work shall not be considered as completed until the Employer have certified in writing
that work has been completed and the defects liability period shall commence from the
date of such certificate.

5.14.2 Extension of Time
If, in the opinion of the Employer/Architect the works be delayed
(a) by reason of any exceptionally inclement weather, or

(b) by reason of instruction from the employer in consequence of proceedings taken
of threatened by or disputes, with adjoining or neighboring owners or

(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by the
Employer and not referred to in the specification or

(d) by reason of authorized extra and additions or

(e) by reason of any combination of workmen or strikes or lockout effecting any of the
building trades or

(f) from other causes which the employer may consider are beyond the control of the
contractor, the Employer at the completion of the time allowed for the contract, shall make
fair and reasonable extension of the time for completion in respect therefore. In the event
of the Employer failing to give possession of the site upon the day specified above the
time of completion shall be extended suitably.

In case of such strikes or lockouts, as are referred to above, the contractor, shall
immediately give the employer, written notice thereof. Nevertheless, the contractor shall
use his best endeavors all that to prevent delay, and shall do all that may be reasonably
required, to the satisfaction of the employer to proceed with the works and on his doing
so that it will be ground of consideration by the employer for an extension of time as
above provided. The decision of the Employer as to the period to the allowed for an
extension of time for completion hereunder (which decision shall be final and binding on
the contractor) shall be promulgated at the conclusion of such strike or lockout and the
employer shall then, in the event of an extension being granted, determine and declare
the final completion date. The provision in clause 5.15 with respect to payment of
liquidated damages shall, in such case, be read and construed as if the extended date
fixed by the employer were substituted for and the damage shall be deducted accordingly.

5.14.3 Progress of work

During the period of construction the contractor shall maintain proportionate progress on
the basis of a programme chart submitted by the contractor immediately before
commencement of work and agreed to by the employer/Architect. Contractor should also
include planning for procurement for scarce material well in advance and reflect the
same in the programme chart so that there is no delay in completion of the project.

5.15 LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer/Architect
within the stipulated period, the contractor shall be bound to pay to the employer a sum
calculated as given below by way of liquidated damages and not as penalty during
which the work remains un-commenced or unfinished after the expiry of the completion
date.
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0.5% of the tendered amount shown in the tender per week subject to ceiling of 5% of
the accepted contracted sum.

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE
OFFICE REQUIREMENTS

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper
office accommodation for the contractor's representative and staff, which offices shall
be open at all reasonable hours to receive instruction, notices or communication and clear
away on completion of the work and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate
size and covered with a coat of approved varnish. They are to be protected from ravages of
termites, ants and other insects.

The contractor shall provide at site at his own cost all artificial light required for the work
and to enable other contractors and subcontractors to complete the work within the
specified time.

The Contractor shall provide a suitable temporary hut for the watchmen and clear away
the same when no longer required and to provide all necessary attendants, lights etc.
required.

The contractor shall arrange for temporary latrines for the use of workers and field staff
and keep the same in a clean sanitary condition to the satisfaction of the Public Health
Authorities and shall cause such latrines and soil to be cleared away whenever
necessary and shall make good all the works disturbed by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on

the works during the construction and all receptacles, cisterns, water tanks etc. used for the
storage of water must be suitably protected against breeding of mosquitoes. The contractor
shall indemnify the employer against any breach of rules in respect of anti-malarial
measures.

The contractor shall not fix or place any placards or advertisement of any description or
permit the same to be fixed or placed in or upon any boarding, gantry, building structure
other than those approved by the Employer.

5.16.2 Protective Measures

The contractor from the time of being placed in possession of the site must make suitable
arrangements for watching, lighting and, protecting the work, the site and surrounding
property by day, by night, on all days including Sundays and other holidays.

Contractor shall indemnify the employer against any possible damage to the building,
roads, or member of the public in coarse of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for
the protection of the work and materials and for altering and adopting the same as may be
required and removing on completion of the works and making good all works disturbed.

5.16.3 Storage of materials

The contractor shall provide and maintain proper sheds for the proper storage and
adequate protection of the materials etc., and other work that may be executed on the
site including the tools and materials of subcontractors and remove same on completion.

5.16.4 Tools
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All instruments like steel tape etc. which is found necessary for the works shall be provided
by the contractor for due performance of the contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be
require for safety taking measurements and shall be supplied by the contractor.

The Mistry's and the supervisors on the works shall carry with them always a one
meter or two meter steel tapes, a measuring tape of 30 meters, a spirit level, a plumb bob
and a square and shall check the work to see that work is being done according to the
drawings and specifications. The site engineer will use any or all measuring instruments
or tools belonging to the contractor as he chooses for checking the works executed or
being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities
for the use of his scaffolding, tools and plants etc. by subcontractors for their work.

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to the
work, and to the regulations and By-Laws of any authorities, and / or any water, lighting and
other companies, and / or authorities with whose system the structures were proposed to
have constructed and shall before making any variation from the drawings or specifications
that may be associated to so confirm, give the Employer/Architects written notice, specify
the variations proposed to be made and the reasons for making them and apply for
instructions thereon. the Employer on receipt of such intimation shall give a decision with a
reasonable time.

The Contractors shall arrange to give all notices required for by the said acts, regulations or
By-laws to be given to any authority, and to pay to such authority or to any public officer all
fees that may be properly chargeable in respect of the work and lodge the receipts with the
Employer

The contractor shall indemnify the employer against all claims in respect of patent rights,
royalties, damages to buildings, roads or member of public in course of execution of work
and shall defend all actions arising from such claims and shall keep the employer saved
harmless and indemnified in all respects from such actions, costs and expenses.

5.18 CLEARING SITE AND SETTING OUT WORKS

The contractor shall set out the works and shall be responsible for the true and perfect
setting out of the work and for the correctness of the positions, levels, dimensions and
alignment of all parts thereof. If at any time, any error shall appear during the progress of
any parts of the works the contractor shall at his own expenses rectify such error, if
called upon to the satisfaction of the employer. The contractor shall further set out the
work to the alternative positions at the site until one is finally approved and the rates
quoted in his tender should include for this and no extra on this account will be entertained.

5.19 ACCESS

Any authorized representative of the employer/architect shall at all reasonable times
have free access to the works and/or to the workshops, factories or other places where
materials are being prepared or constructed for the work and also to any place where the
materials are lying or from where they are being obtained, and the contractor shall give
every facility to the BANK or their representatives necessary for inspection and
examination and test of the materials and workmanship. Except the representatives of the
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employer, no person shall be allowed at any time without the written permission of the
employer.

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to
be done in order to perform and complete any part thereof shall be executed in the best
and most workman like manner with materials of the best and approved quality of the
respective kinds in accordance with the particulars contained in and implied by the
specifications and as represented by the drawings or according to such other additional
particulars and instructions as may from time to time be given by the Employer/Architect
during the execution of the work, and to his entire satisfaction.

If required by the Employer/Architect the contractor shall have to carry out tests on
materials and workmanship in approved materials testing laboratories or as prescribed
by the employer at his own cost to prove that the materials etc. under test confirming to
the relevant IS standards or as specified in the specifications. The necessary charges
for preparation of mould (in case of concrete cube), transporting, testing etc. shall have
to be borne by the contractor. No extra payment on this account would in any case be
entertained.

All the materials (except where otherwise described) stores and equipment required for the
full performance of the work under the contract must be provided through normal
channels and must be the best of their kind available and contractor/s must be entirely
responsible for the proper and efficient carrying out of the work. The work must be done in
the best workman like manner. Samples of all materials to be used must be submitted to
the Employer/Architect when so directed by the Engineer/Architects and written
approval from Employer/Architect must be obtained prior to placement of order. The
approved samples shall be kept with the Employer till the completion of work.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work
and supply all temporary doors, protection to windows, and any other requisite protection
for the execution of the work whether by himself or special tradesmen or subcontractor
and any damage caused must be made good by the contractor at his own expenses.

5.21 REMOVAL OF IMPROPER WORK

The employer shall during the progress of the work have power to order in writing from time
to time the removal from the work within such reasonable time or times as may be
specified in the order of any materials which in the opinion of the Employer/Architect are
not in accordance with specification or instructions, the substitution or proper re-execution
of any work executed with materials or workmanship not in accordance with the drawings
and specifications or instructions. In case the contractor refuses to comply with the order
the employer shall have the power to employ and pay other agencies to carry out the
work and all expenses consequent thereon or incidental there to as certified by the
employer shall be borne by the contractor or may be deducted from any money due to or
that may become due to the contractor. No certificate which may be given by the
Architects shall relieve the contractor from his liability in respect of unsound work or bad
materials.

5.22 SITE ENGINEER

34 Seal & sign of contractor




AO/IND/R-4/ 2026-27/41 07.10.2026

TENDER FOR AIR-CONDITIONING WORK'S AT BORAWA BRANCH (KHANDWA
REGION) (M.P)

The term "Site Engineer" shall mean the person posted at site by Architect/Employer to
superintend the work. The contractor shall afford the Site Engineer every facility and
assistance for examining the works and materials for checking and measuring work
and materials. The Site Engineer shall have no power to revoke, alter, enlarge or relax
any requirements of the contractor or to sanction any day work, additions, alterations,
deviations, or omissions or any extra work whatever, except in so far as such authority
may be specially conferred by a written order of the Employer.

The Site Engineer shall have power to give notice to the contractor or to his foreman of
non-approval of any work or materials and such work shall be suspended or the use of
such materials shall be discontinued until the decision of the employer is obtained. The
work will from time to time be examined by the Architects, Engineer from the premises
department of the Employer and the Site Engineer. But such examination shall not in any
way exonerate the contractor from the obligation to remedy and defects which may be
found to exist at any stage of the work or after the same is complete. Subject to the
limitations of this clause the contractor shall take instructions only from the Employer.

5.23 CONTRACTOR'S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) through out the working hours to receive and
comply with instructions of the Employer/Architects. The contractor shall engage at
least one experienced Engineer as site-in-charge for execution of the work. The
contractor shall employ in connections with the work persons having the appropriate skill
or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible.

No labourers below the age of sixteen years and who is not an Indian National shall be
employed on the work.

Any laborer supplied by the contractor to be engaged on the work on day work basis
either wholly or partly under the direct order or control of the Employer or his
representative shall be deemed to be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation's including the
requirements of :

a) The payment of Wages Act.

b) Employer's Liability Act.

c) Workmen's Compensation Act.

d) Contractor Labour (Regulation & Abolition) Act, 1970 and Central Rules 1974.
e) Apprentices Act 1961.

f) Any other Act or enactment relating thereto and rules framed there-under from time to
time.

The contractor shall keep the Employer saved, harmless and indemnified against claims
if any of the workmen or any other person and all costs and expenses as any be incurred
by the Employer in connection with any claim that may be made by any workman or any
other person.
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The contractor shall comply at his own cost with the order of requirement of any Health
Officer of the state or any local authority or of the Employer regarding the maintenance of
proper environmental sanitation of the area where the contractor's labourers are housed or
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and
other contagious diseases. The contractor shall provide maintain and keep in good
sanitary condition adequate sanitary accommodation and provide facilities for pure
drinking water at all times for the use of men engaged on the works and shall remove and
clear away the same on completion of the works. Adequate precautions shall be taken by
the contractor to prevent nuisance of any kind on the works or the lands adjoining the
same.

The contractor shall arrange to provide first aid treatment to the labourers engaged on
the works. He shall within 24 hours of the occurrence of any accident at or about the site
or in connection with execution of the works, report such accident to the employer and also
to the competent authority where such report is required by law.

5.24 DISMISSAL OF WORKMEN

The contractor shall on the request of the employer immediately dismiss from works any
person employed thereon by him who may in the opinion of the employer be unsuitable or
incompetent or who may misconduct himself. Such discharges shall not be the basis of
claim for compensation or damages against the employer or any of their officers or
employee.

5.25 ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and
the contractor shall not directly or indirectly transfer, assign or underlet the contract or any
part, share or interest therein nor, shall take a new partner without written consent of the
employer and no subletting shall relieve the contractor from the full and entire
responsibility of the contract or from active superintendence of the work during their
progress.

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the worker or workmen or persons,
or things and for all damages to the project works, materials, equipments, structural and/or
decorative part of property which may arise from the operations or neglect of himself or of
any subcontractor or any of his or a subcontractor's employees whether such injury or
damage arise from carelessness, accident or any other cause whatsoever in any way
connected with the carrying out of this contract. The clause shall be held to include
interalia any damage to buildings whether immediately adjacent or otherwise and any
damage to roads, streets, foot paths or ways as well as damages caused to the
buildings and the works forming the subject of this contract by rain, wind or other
inclemency of the weather. The contractor shall indemnify the employer and hold
harmless in respect of all and any expenses arising from any such injury or damages to
persons or property as aforesaid and also in respect of any claim made in respect of
injury or damage under any acts of compensation or damage consequent upon such
claim.

The contractor shall reinstate, rectify and remedy all damages of every sort mentioned in
this clause so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to the
property or third parties.
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The contractor shall effect the insurance necessary and indemnify the employer entirely
from all responsibility in this respect. The insurance must be placed with company
approved by the employer and must be effected jointly in the name of the contractor and
the employer and the policy lodged with the latter. The scope of insurance is to include
damage or loss to the contract itself till this is made over in a complete state. Insurance is
compulsory and must be effected for the very initial stage. The contractor shall also be
responsible for anything which may be excluded from the damage to any property arising
out of incidents, negligence or defective carrying out of this contract.

The employer shall be at liberty and hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in
respect of any such claim or damages from any sums including the total security deposit
due or to become due to the contractor.

5.27 INSURANCE

Unless otherwise instructed the contractor shall insure the works for all risk (include fire,
flood, earthquake & third party) of the contractor for total tender value and keep them
insured until the virtual completion of the contract against any loss or damage of the
material and of the project. The insurance must be placed with a company approved by
the Employer in the joint names of the Employer and the contractor for such amount and
for any further sum if called to do so by the Employer. The premium of such further sum
being allowed to the contractor as an authorized extra. The contractor shall deposit the
policy and receipt premium paid with the Employer within twenty one days from the date
of issue of work order unless otherwise instructed. In default of the contractor insuring
as provided above the Employer on his behalf may so insure and may deduct the
premiums paid from any money due, or which may become due to the contractor. The
contractor shall as soon as the claim under the policy is settled or the work reinstated by
Insurance Company should they elect to do so, proceed with due diligence with the
completion of the works in the same manner as though the fire has not occurred and in
all respects under the conditions of the contract. The Contractor in case of rebuilding or
reinstatement after fire shall be entitled to extension of time for completion as the
Employer may deem fit.

5.28 ACCOUNTS RECEIPT & VOUCHERS

The contractor shall, upon the request of the employer furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works
under this contract. If the contractor shall use materials less than what he is required under
the contract, the value of the difference in the quantity of the materials he was required to
use and that he actually used shall be deducted from his dues. The decision of the
employer shall be final and binding on the contractor as to the amount of materials. The
contractor is required to use for any work under this contract.

Before taking any measurement of any work the site Engineer or a subordinate deputed
by him shall give reasonable notice to the contractor. If the contractor fails to attend at the
measurements after such notice or fails to countersign or to record the difference within a
week from the date of measurement in the manner required by the Site Engineer then in
any such event the measurements taken by the Site Engineer or by the subordinate
deputed by him as the case may be is final and binding on the contractor and the
contractor shall have no right to dispute the same.

PAYMENTS
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All bills shall be submitted by the contractor in the form prescribed by the employer.
Normally one interim bill shall be prepared each month subject to minimum value for
interim certificate as stated in these documents. The bills in proper forms must be duly
accompanied by detailed measurements in support of the quantities of work done and
must show deductions for all previous payments, retention money etc. The bill shall be
checked at site by site Engineer and thereafter the Architect shall issue a certificate after
due scrutiny of the contractor's bill which may be further verified by the Employer and
the contractor shall be entitled to payment there of, within the period of honoring
certificates named in these documents, as per final verified amount by the Employer.

The amount as stated in an interim certificate

shall be the total value of work properly executed and secured advance on the materials
as described under the heading of secured advance less the amount to be retained by
the employer as retention money vide clause 5.12 of these conditions and less
installments previously paid under these conditions, provided the such certificate shall only
include the value of said material and goods as and from such time as they are
reasonably, properly and not prematurely brought to or placed adjacent to the work and
then only if adequately protected against weather or other casualties.

The employer will deduct retention money as described in clause 5.12 of these conditions.
The refund of retention money will be made as specified in the said clause.

If the employer has supplied any materials or goods to the contractor, the cost of any
such materials or goods will be progressively deducted from the amount due to the
contractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the
final payments only and not as payments for work actually done and completed and shall
not preclude the requiring of bad unsound and imperfect or unskilled work to be removed
and taken away and reconstructed or re-erected or to be considered as an admission of
the due performance of the contract or any part thereof in any respect or the accruing of
any claim, nor shall, it conclude determine or affect in any way the powers of the employer
under these conditions or any of them as to the final settlement and adjustment of the
accounts or otherwise or in any other way vary or affect the contract. The final bill shall be
submitted by the contractor within one month of the date fixed for completion of the work
or of the date of certificate of virtual completion furnished by employer and payment shall
be made within six weeks after issue of certificate of the Architect.

5.30 SECURED ADVANCE FOR MATERIAL AT SITE
No secured advance shall be paid.
5.31 FINAL PAYMENTS

The period of Final Measurements will be One Month from date of Completion, The final
bill shall be accompanied by a certificate of completion from the Employer, payments of
final bill shall be made after deduction of Retention Money as specified in clause 5.12 of
these conditions, which sum shall be refunded after the completion of the Defects
Liability Period after receiving the Employer and Architect's certificate that the contractor
has rectified all defects to the satisfaction of the Employer and Architects. The acceptance
of payments of the final bill by the contractor would indicate that he will have no further
claim in respect of the work executed.
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5.32 VARIATION/DEVIATIONS

The contractor may when authorized and shall, when directed in writing by the employer
add or omit, or vary the works shown in the drawings or described in the specifications or
included in the priced schedule of the quantities. The contractor on his own accord shall
make no addition, omission or variation without such authorization of direction. A verbal
authorization of direction by the employer shall when confirmed correctly by the contractor
in writing within 3 days shall be deemed to have been given in writing.

The contractor shall send to the Architect/Employer once in every Month a statement
giving particulars, as full and detailed as possible, of all claims for any additional payment
to which the contractor may consider himself entitled and of all extra or additional work
ordered by the employer which he has executed during the preceding month.

No final interim claim for payment for any such work or expense, will be considered which
has not been included in such a statement provided always that the Architect shall be
entitled after taking employer's sanction to authorize payment to be made for any such
work or expense, not withstanding the contractor's failure to comply with this condition, if
the contractor has, at the earliest practicable opportunity, notified the Architect in writing
that he intends to make a claim for such work.

The rates for additional, altered, substituted work shall be arrived at in accordance with
the following rules :

i) The net rates or prices in the contract schedule shall determine the valuation of (the
rates for) the extra work (items) where such extra work is of similar character and is
executed under similar conditions as the work priced therein.

ii) If the rates for the extra, altered or substituted or (deviated) work are not provided for
(available) in the schedule of quantities, they shall to the extent possible be derived out of
rate given in that schedule for similar or near similar items. For the purpose of such
deviation, where necessary and when so directed, the contractor shall furnish detailed
analysis for the said similar or near similar items in the contract schedule. For such
portions of the analysis, for the extra, altered or substituted (deviated) work for which prices
cannot be abstracted from the corresponding analysis of rates for the said similar or near
similar items in the contract schedule, market rates substantiated by purchase
bills/vouchers dependable printed price schedule of building materials of different type shall
be adopted, using factors and constants for quantum of materials, labour, T & P and
sundries, form standard analysis of rates adopted by the National Building Organization,
Ministry of Works and Housing, Government of India in preparation of All India Standard
Schedule of Rates, 2020/DAR and adding 10% over towards profit and overheads.
When called upon to do so, the contractor shall submit the required purchase
bills/vouchers.

iii) In respect of a contract which incorporates more than one schedule, the rate applicable
in case (i) above if not provided for in the schedule pertaining to the work in which the
addition, alteration or substitution (deviation) occurs, shall be taken as the lowest
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar items
cannot be found in the schedule pertaining to the work in which the addition, alteration
or substitution (deviation) occurs, similar or near similar items from the other schedule
shall be adopted.

iv) In the case of additional, altered substituted (deviated) for which rates cannot be
reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting
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market prices, substantiated by purchase bills/vouchers using factors and constants for
quantum of materials, labour, T & P and sundries from standard analysis of rates
adopted by the National Building Organization, Ministry of Works and Housing,
Government of India in preparation of All India Standard Schedule of Rates, 2020 DAR
and adding 10% over towards profit and overheads. When called upon to do so the
contractor shall submit his purchase bills/vouchers to the Architect's and Employer.

v) The question as to what particular items, being similar or near similar to the additional,
altered or substituted (deviated) work in the contract schedule are to be adopted for
deviation of rates for the additional, altered for substituted deviated work and whether the
said rates cannot be derived from similar or near similar items in the contract schedule
will decided by the employer.

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the
principles enunciated and the Architect, after scrutinizing the analysis any other papers
furnished will allow such rates as he considers reasonable after obtaining Employer's
sanctions.

vii) Where extra work is of such a nature that it cannot be properly measured or valued,
the contractor shall be allowed day work priced atthe net rates stated in the tender or the
priced schedule of quantities or if not so stated then in accordance with the minimum local
day work rates and wage for the district notified by the concerned authority provided
that in either case if required by the Architects, vouchers, muster rolls and other
documents, required for proper verification of the labour employed and the materials
deployed on the said work and the costs thereof be delivered to the Site Engineer,
Architect or his representative on or before the end of the week following that in which the
work has been executed.

The question as to whether extra work is of such nature that it cannot be properly
measured or valued will be decided by the Architects and Employer. The margin to be
allowed on actual costs to the contractor towards profit and overhead shall be 15%.

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25%

The tender rates shall hold good for any increase in the tendered quantities up to
variation of 25%. In case tender quantities of an individual item exceeds the deviation limit
of 25%, the same item is to be got approved by submitting the Market Rate Analysis of
the above item, negotiated, and got to be approved by the competent authority. Please
note that in no case contractor should execute the deviated item without prior approval the
rates for the excess quantities. Over and above the deviation limit shall be payable as per
market rate analysis, sustained by purchase vouchers/bill using constant only of
materials, labour, T & P etc. from all Indian Standard analysis of rates published by
NBO/DAR with 15% contractor's profit and overheads. For non schedule items, constant of
material, labour, T & P etc. shall be decided by the Engineer in-charge of Employer, and
Architect based on the actual observation at site.

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and
workmanship, he/they must obtain the approval of the Architect/Employer in writing for any
such substitution well in advance. Materials designated in this specification indefinitely
by such terms as "Equal" or "other approved" etc., specific approval of the
Employer/Architect has to be obtained in writing.

5.36 CLEARING SITE ON COMPLETION
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On completion of the works, the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and the works clean and in a workmanlike condition to the
satisfaction of the Employer and Architects.

5.37 DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence form the certified date of virtual
completion issued jointly by the BANK /Architects. The contractor shall make good at his
own cost and to the satisfaction of the employer all defects, shrinkages or other faults
which may appear within 12 months after completion of the work. In default, the employer
may employ and pay other persons to amend and make good such damages, losses
and expenses consequent thereon or incidental thereto shall be made good and borne by
the contractor and such damages, losses and expenses shall be recoverable from him by
the employer or may be deducted by the employer, in lieu of such amending and making
good by the contractor, deduct from any money due to the contractor a sum equivalent to
the cost of amending such work and in the event of the amount retained being insufficient,
recover that balance from the contractor from the amount retained under clause No. 5.12
together with any expenses the Employer may have incurred in connection therewith.

5.38 CONCEALED WORK

The contractor shall give due notice to the Employer and Architects whenever any work
is to be buried in the earth, concrete or in the bodies of walls or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct dimensions
taken before such burial, in default whereof the same shall, at the option of the
Employer/Architect be either opened up for measurement at the contractor's expense or
no payment may be made for such materials. Should any dispute or differences arise after
the execution of any work as to measurements etc., or other matters which cannot be
conveniently tested or checked, the notes of the Employer shall be accepted as correct
and binding on the contractor.

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional
establishment cost of hire and labour charges of tools and plants would be entertained
under any circumstances.

5.40 SUSPENSIONS

If the contractor, except on account of any legal restraint upon the Employer preventing
the continuance of the work, abandons, suspends work or in the opinion of the Employer,
the contractor neglects or fails to proceed with due diligence in the performance of his
part of the contract, the Employer shall have the power to give notice in writing to the
contractor requiring the work be proceeded within a reasonable manner and with
reasonable dispatch, such notices purport to be a notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove
from the site of the works or from any ground contiguous thereto any plant or materials
to subsist from the date of such notice being given until the notice shall have been
complied with. If the contractor shall fail for 7 (seven) days after such notice has been given
to proceed with the works as therein prescribed, the Employer may proceed as provided in
clauses 5.41 (Termination of contract by Employer).
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5.41 TERMINATION OF CONTRACT BY EMPLOYER

The contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or
shall make an assignment or a composition for the benefit of the greater part, in numbers
or amount of his creditors or shall enters into a Deed or arrangement with his creditors or
if the official assignee in insolvency of the receiver of the contractor in insolvency, shall
repudiate the contract, or if a receiver of the contractor's appointed by court shall be
unable, within fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the Employer that he is able to carry out and fulfill the
contract, and if so required by the employer to give reasonable security therefore, or if
the contractor shall suffer execution to be issued, or shall suffer any payment under this
contract to be attached by or on behalf of and the creditors of the contractor, or shall
assign charge or encumber this contract or any payments due or which may become due
to the contractor there under, or shall neglect or fail to observe and perform all or any of
the acts matters of things by this contract to be observed and performed by the contractor
within three clear days after the notice shall have been given to the contractor in manner
hereinafter mentioned requiring the contractor to observe or perform the same or shall
use improper materials or workmanship in carrying on the works, or shall in the opinion of
the employer not exercised such due diligence and make such due progress as would
enable the work to be completed within due time agreed upon, and shall fail to proceed to
the satisfaction of the employer after three clear days notice requiring the contractor so to
do shall have been given to the contractor as hereinafter mentioned, or shall abandon the
contract, then and in any of the said cases, the BANK may not withstanding previous
waiver determine the contract by a notice in writing to the effect as hereinafter mentioned,
but without thereby effecting the powers of the employer of the obligations and liabilities
of the contractor the whole of which shall continue in force as fully as if the contract, had
not been so determined and as if the works subsequently executed had been executed
by or on behalf of the contractor (without thereby creating any trust in favour of the
contractor). Further the employer or his agent, or servants, may enter upon and take
possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and
other power utensils and materials lying upon premises or the adjoining lands or roads
and sell the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completing the works or by employing any other
contractors or other persons or person to complete the works and the contractor shall not
in any way interrupt or do any act, matter of thing to prevent or hinder such other
contractors or other persons or person employed from completing and finishing or using
the materials and plants for the works when the works shall be completed, or as soon
thereafter as conveniently may be, the employer shall give notice in writing to the
contractor to remove his surplus materials and plants and should the contractor fail to do
so within a period of fourteen days after receipt by him. The employer may sell the same
by Public Auction and shall give credit to the contractor for the amount so released. Any
expenses or losses incurred by the employer in getting the works carried out by other
contractors shall be adjusted against the amount payable to the contractor by way of
selling his tools and plants or due on account of work carried out by the contractor prior
to engaging other contractors or against the Security Deposit.

5.41 ARBITRATION
Settlement of Disputes and Arbitration
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Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions order or these conditions
or otherwise concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment there of shall be dealt with as mentioned hereinafter.

i)

ii)

If the contractor considers that he is entitled to any extra payment or
compensation in respect of the works over and above the amounts admitted as
payable by the Architect or in case the contractor wants to dispute the validity of
any deductions or recoveries made or proposed to the made from contract or
raise any dispute, the contractor shall forthwith give notice in writing of his claim
or dispute to the Regional Manager S.B.l. ..............cco. and endorse a
copy of the same to the Architect, within 30 days from the date of disallowance
there of or the date of deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of
the amount claimed and the contractor shall not be entitled to raise any claim nor
shall the Bank be in any way liable in respect of any claim by the contractor
unless notice of such claim shall have been given by the contractor to the
Regional Manager SBI in the manner and within the time as aforesaid. The
contractor shall be deemed to have waived and extinguished all his right in
respect of any claim not notified to the Regional Manager in writing in the manner
and within the time aforesaid.

The Regional Manager SBI shall give his decision in writing on the claims notified
by the contractor. The contractor may within 30 days of the receipt of the
decision of the Regional Manager submit his claims to the conciliating authority
namely the Circle Development Office/General Manager (O.L. & Corporate
Services). SB.l. ... for conciliation alongwith all details and
copies of correspondence exchanged between him and the RM.

If the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall, within a period of 30 days of termination there of shall give a
notice to the concerned Chief General Manager/Dy. Managing Director &
Corporate Development Office of the Bank for appointment of an arbitrator to
adjudicate the notified claims falling which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of
the contract, all disputes of differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for
adjudication through arbitration by the Sole Arbitrator appointed by the Chief
General Manager/Dy. Managing Director & Corporate Development Officer. It will
also be no objection to any such appointment that the Arbitrator so appointed is a
Bank Officer and that he had to deal with the matters to which the Contract
relates in the course of his duties as Bank Officer. F the arbitrator so appointed is
unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever another sole arbitrator shall be appointed in the manner
aforesaid by the said Chief General Manager / Dy. General Managing Director &

43 Seal & sign of contractor




AO/IND/R-4/ 2026-27/41 07.10.2026

TENDER FOR AIR-CONDITIONING WORK'S AT BORAWA BRANCH (KHANDWA
REGION) (M.P)

C.D.O. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief
General Manager /Dy. Managing Director & Corporate Development Officer as aforesaid
should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment there of
and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a
Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the
arbitrator shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award (including the
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any
by whom and in what manner, such costs or any part there of shall be paid and fix or settle
the amount of costs to be so paid.

5.44 SPECIALISTS WORKS

The Contractor must associate himself with the specialist firm to be approved by the
BANK,/ Architect in writing for wooden flooring for Air-Conditioning works are to be
executed by specialist firms.

5.45 CONTRACT DRAWINGS GENERAL

Two copies of each of the drawings and one copy of each of the condition of contract
specification tender preamble and bill of quantities will be provided for the use of the
contractor who must satisfy himself as to the accuracy of the said copies in every detail,
and make all other copies necessary for the conduct of the work. Any comments on
drawings to be given by the contractor within 7 days from receiving of drawings.

One copy of each drawing or sketch furnished to the contractor shall be kept in an office
at the works and the Engineer or any person authorized by the Employer shall have free
access to the drawings and sketches whenever they desire.

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the
Central Vigilance Commission Government of India from time to time. Any defects,
improvements or testing etc. pointed out by the Chief Technical Examiner should be
carried out by the contractor at his own cost and any deduction suggested by the CTE will
be effected.
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The Employer shall have a right to cause a technical examination and audit of works
and the final bills of the contractor including all supporting vouchers, abstract, etc. to be
made at the time of payment of the final bill. If as a result of this examination or otherwise
any sum is found to have been over paid in respect of any work done by the contractor
under the contract the contractor shall be liable to return the amount of over payment
and it shall be lawful for the employer to recover the same from him from any sum or sums
due to him and in any other manner legally permissible and if it is found that the contractor
was paid less than what was due to him under the contract in respect of any work
executed by him under it, the amount of such under payment shall be duly paid by the
employer.

Any sum of money due and payable to the contractor (including Security Deposit
returnable to him) under this contract may be appropriated by the Employer and set off
against any claim of the employer of the payment of a sum of money arising out of or
under any other contract made by the contractor with employer.

5.47 WATCHING AND LIGHTING

The contractor shall provide and maintain at his own expense all lights, guards, fencing
and watching when and where necessary or required by the Architects and Employer for
the protection of the works or for the safety and convenience of those employed on the
works or the public.

5.48 CONTROL RECORDS

The under-noted records books at the site of work shall be maintained in addition to normal
routine requirements by the contractor.

a) Daily progress record.

b) Work site order book.

c) Instruction by BANK's Officers.

d) Test registers of other materials/fittings fixtures equipments as stipulated in the tender.
e) Register of drawings and working details.

f) Log book of defects.

g) Hindrance registers giving details of commencement and removal of each hindrance.
h) Dismantled materials account register.

i) Supply and consumption register of scare / costly materials like laminates special paints
white cement, or any material as directed by Architect / Employer.

j) Specifications C.P.W.D. & |.S.I. as applicable to the contract.

k) IS : 1200 relating to measurements.

[) Conversion Table IS 786.

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits.
5.49 SECURITY ARRANGEMENT

(a) Proper arrangements shall be made to keep all records under lock and key.

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward
and security of basic materials such as cement and steel etc.

(c) Movement of material, stores and plant, especially of those in which the BANK has got
a financial interest or those which influence progress of work, shall be strictly controlled.
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Checks shall be exercised at gate (entrance and exit shall be preferably through one gate
only).

(d) When the work is completed and handed over to the user, the responsibility of proper
security arrangement shall rest with the users.

5.50 WORKING HOURS
Site officers working hours shall normally be fixed as may be prevailing in the locality.

Normally no construction work of important structural nature shall be carried out on
Sundays, Holidays and during nights. In exceptional circumstances, however, the work
may be carried out with proper approval of the Site Engineer who shall depute supervision
staff to be present on the occasion.

5.51 LABOUR RECORD

The contractor shall maintain relevant records and fulfill all conditions and requirements in
accordance with the following Act and Rules made hereunder.

(a) The Payment of Wages Act.

b) Employer's Liability Act.

c) Workmen's Compensation Act.
d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
e) Apprentices Act 1961.

f) Minimum wages Act 1948.

g) Industrial disputed Act 1947.
(h) Maternity benefit Act 1961.

(i) ESI Act.

(j) Payment of Bonus Act.

(k) Payment of Gratuity Act.

(I) Any other Act are enactment relating there to and rules framed thereunder from time to
time.

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK

Handing and taking over report and inventories/statement (in quadruplicate) at the time
of handling over shall be prepared. The reports and inventories shall be signed by :

(a) The contractor (Only the relevant papers).

(b) The Site Engineer, and

(c) Competent authority in the BANK.

The following inventories/statements shall be prepared :

~ o~ o~ o~~~

i. Inventory of furniture (Table, Chairs, Almirah etc.).

ii.. Inventories of builders hardwares etc.) locks (Riim mortice and cylindrical) and night
latches all with duplicate keys.

iii. Inventory of fixtures & fittings of installations ( Air-Conditioning light fittings, fans, bells,
air-conditioning, lifts pumps and the like ).

5.54 DELINQUENCIES OF CONTRACTORS
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5.54. Procedures for dealing with Delinquencies/ Defaults/ Misconduct/ Misdemeanors of
tenderers/ Contractors.

i) The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of
tenderer or enlisted contract will attract disciplinary action.

a) Incorrect information about credentials, about his performance, equipment, resources,
technical staff etc.

b) Non-submission of the fresh/latest Income tax clearance certificate.

c) Irregular tendering practice.

d) Submission of tender containing for too many arithmetical errors and freak rates.
e) Revoking a tender without any valid reasons.

f) Tardiness in commencing work.

g) Poor Organisation at site & lack of his personal supervision.

h) Ignoring BANK's notices for replacement/rectification of rejected materials,
workmanship etc.

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour
laws, ban on subletting etc.

j) Lack of promptitude and cooperation in measurement of work and settlement of final
account.

k) Non-submission of vouchers and proofs of purchase etc.

I) Tendency towards putting up false and untenable claims.

m) Tendency towards suspension of work for frivolous reasons.
n) Bad treatment of labour.

o) Bad treatment of subcontractors (piece workers) and un-business like dealings with
suppliers of materials.

p) Lack of cooperation with nominated contractors or BANK's labour.
q) Contractor becoming BANK rupt or insolvent.
r) Contractor's conviction by a court of law.

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and
discovery of latent defects in contractor's work after the expiry of DLP of his contract.

5.54. Disciplinary action against (Delinquencies of) contractor.
ii) Action
The award of the undernoted disciplinary action shall be considered.

a) Placing embargo on issue of tenders of temporary suspension from the BANK's
approved list.

b) Permanent ban on issue of tenders & removal from the BANK's approved list.

c) Circulation of the contractor's name to other Public Under taking or Government
Department for non-entertainment of this publication for contract work.
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SPECIAL CONDITION OF CONTRACT

Scope of work

1.0

20

3.0

The scope of work is to carry out for the Proposed Air-Conditioning work at
BORAWA BRANCH for State Bank of India

Address of site

The site is located at SBI BORAWA BRANCH .

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor
at the site and he will be held responsible for the accuracy. Figured dimensions are

in all cases to be accepted and dimension shall not be scaled. Large scale details
shall take precedence over small scale drawings. In case of discrepancy the
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04

5.0

6.0

7.0

8.0

b)

contractor shall ask for clarification from the Architect / consultant before proceeding
with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in
with from the Bank’s Engineer/Architect / Consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as
construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give
to trees, which may be endangered by the execution of the works or otherwise such
permanent measures as may be required by the Architect to protect the tree
structures. .

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out
the modifications relating to strength, if required by the architect / consultant may
require in accordance with the conditions of contract at his own cost The contractor
shall be solely responsible for the stability and safety of all temporary works and
unfinished works and for the quality of the permanent works resulting from the
arrangement eventually adopted for their execution.

Water power and other facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers If necessary the contractor has to sink a
tube well / open well and bring water by means of tankers at his own cost for the
purpose The SBI will not be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

49 Seal & sign of contractor




AO/IND/R-4/ 2026-27/41 07.10.2026

TENDER FOR AIR-CONDITIONING WORK'S AT BORAWA BRANCH (KHANDWA
REGION) (M.P)

c)

d)

9.0

10.0

11.0

The contractors for other trades directly appointed by the SBI shall be entitled to
take power and water connections from the temporary water and power supply
obtained by the contractor However, the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges at
mutually agreed rates between them. All municipal charges for drainage and water
connection for Construction purposes shall be borne by the contactor and charges
payable for permanent connections, if any, shall be initially paid by the contactor and
the SBI will reimburse the amount on production of receipts

The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

Facilities for contractor’'s employees

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make the arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as required
for the proper execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost.
This purpose he shall provide requisite number of fire extinguishers and adequate
number of buckets, some of which are to be always kept filled with sand and some
with water these equipment’s shall be provided at suitable prominent and easily
accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and, to the approval of the relevant authorities. The
contractor make the following arrangements at his own cost but not limited the
following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipment’s.

Type, number and location of containers for the removal of surplus materials and
rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping

Site order book
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13.0

14.0

15.0

16.0

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one
party to the other shall be deemed to have been adequately served in terms of
contract Each site order book shall have machine numbered pages in triplicate and
shall carefully maintained and preserved by the contractor and shall be made
available to the architect / consultant as and when demanded- Any instruction which
the architect /consultant may like to issue to the contractor or the contractor may like
to bring to the architect / consultant two copies of such instructions shall be taken
from the site order book and one copy will be handed over to the party against
proper acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading
and gates at his cost to adequately enclose all boundaries of the site for the
protection of the public and for the proper execution and security of the work and in
accordance with the requirement of the architect | consultant and regulations of local
authorities. These shall be altered, relocated and adopted from time to time as
necessary and removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site representative and
other staff of approved sub-contractors and suppliers as required to the site
meetings and ensure all follow up actions. Any additional review meetings shall he
held if required by the architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the architect / consultant at his own cost. It
is the responsibility of the contractor to obtain from the local authorities concerned to
the effect that all rubbish arising out of contractor’s activities at the construction site
or any other off-site activities borrow pits has been properly disposed off.

Contractor to verify site measurement
The contractor shall check and verify all site measurements whenever requested
other specialists contractors or other sub-contractors to enable them to prepare the

own shop drawing and pass on the information with sufficient promptness as will in
any way delay the works.
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17.0

18.0

19.0

20.0

21.0

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the
architect/ consultant indicating therein the name of the project and other details as
given by the architect/consultant at his own cost and remove the same on
completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some
changes have been made. From the approved drawings as instructed by the SBI/
architect / consultant. The contractor will make the changes made on these copies
and return these copies to the architect / Consultant for their approval. In cases
revision is required or the corrections are not properly marked the architect /
Consultant will point out the discrepancies to the contractor. The contractor will have
to incorporated these corrections and / or attend to discrepancies either on copies
as directed by the architect / consultant and resubmit to him for approval. The
architect / consultant will return one copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made
by the SBI / architect / consultant. And submit two copies of such modified drawings
to the architect/ consultant for approval. The architect / consultant will return one
copy of the approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his own
cost and also appoint the specialized agency for the waterproofing anti-termite,
aluminium doors and windows and any other item as specified in the tender. The
architect/consultant may approve any make / agency within the approved list as
given in the tender after inspection of the sample/mock up.

Procurement of materials

The contractor shall make his own arrangements to procure all the required
materials for the work .All wastages and losses in weight shall be to the contractors
account

Excise duty, taxes, levies etc;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges except GST in respect of the works including but not
limited to sales tax, tax on works contract excise duty, and octroi, except GST
payable in respect of materials, equipment plant and other things required for the
contact. All of the aforesaid taxes, duties, levies, fees and charges except GST shall
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22.0

23.0

be to the contractor’s account and the SBI shall not be required to pay any additional
or extra amount on this account. Variation of taxes, duties, fees, levies etc if any
except GST, till completion of work shall be deemed to be included in the quoted
rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc
if any excluding GST, till completion of work shall be deemed to be included in the
quoted rates and no extra claim on this account will in any case be entertained. If a
new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law
during the currency of contract the same shall be borne by the contractor.

Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any
reason. They are not to bind to accept the lowest or any tender and the tenderer or
tenderers shall have no right to question the acts of the SBI. However adequate
transparency would be maintained by the SBI.

Photographs:

e The Contractor shall at his own expense supply to the Architects with
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10”
x 8”) of the works, taken from two approved portions of each building, at
intervals of not more than one months during the progress of the work or at
every important stage of construction.

¢ In addition to above, the contractor shall be bound to submit adequate no. of
site photographs along with their each Running Bill for the project clearing
showing major progress of work measured and claimed therein failing which
the Architect/Bank may consider returning the Bill to the contractor and no
claim for delay on this account will be entertained.

PROFORMA FOR RUNNING A/C BILL

Name of Contractor / Agency
Name of Work

SlI.No. of this Bill
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iv. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vii. Date of Completion as per Agreement
S.No. | Item Description Unit Rate (Rs.) As per Tender
Quantity |  Amount (Rs.)
1 2 3 4 5
Upto Previous R.A. Up Date (Gross Present Bill Remarks
Bill
Quantity | Amount | Quantity | Amount | Quantity | Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Note 1 If part rate is allowed for any items, it
: should be indicated with reasons for
allowing such a rate. Net Value since previous bill
2 If ad-hoc payment is made, it should
be mentioned specifically.

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. -

were made have been taken jointly on and are

54 Seal & sign of contractor




AO/IND/R-4/ 2026-27/41 07.10.2026

TENDER FOR AIR-CONDITIONING WORK'S AT BORAWA BRANCH (KHANDWA
REGION) (M.P)

recorded at pages to of measurement book No. ----
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer
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TABLE

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

S.No.

Item Quantity Unit Amount Remarks

2 3 4 5 6

Total value of materials at Site.

Secured Advance @ ---------------- of above value - B

CERTIFIED:

(i)

That the materials mentioned above have actually been brought by the Contractor to
the site of the work and on advance on any quantity of any of this item is outstanding
on their security.

That the materials (are of imperishable nature) and are all required by the Contractor
for use in the work in connection with the items for which rates of finished work have
been agreed upon.

Dated Signature of
Site Engineer
Preparing the bill
Rank

Date signature of
Banks Architects
(Name of the Architects)

Dated Signature of
the Contractor
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R/A BILL NO.

MEMORANDUM FOR PAYMENT

Total value of work done since
previous bill (A)
Total amount of secured advance

Total amount due since Previous

price of Steel, Cement and other

2.
due since Previous Bill (B)

3.

Bill (C) (A+B)

4, PVA on account of declaration in
materials and labour as detailed in
separate statements enclosed.

5.

ii)

(b)

Total amount due to the Contractor

OBJECTIONS:

Secured Advance paid in the
previous R/A

Retention money on value of
works as per accepted tenders
upto date amount Rs.

Less already recovered
Balance to be recovered
Mobilization Advance, if any

Outstanding amount (principal +
interest) as on date

To be recovered in this bill

Any other Departmental materials
cost to be recovered as per
contract, if any
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iv. ~ Any other Departmental service Rs. ------mm---
charges to be recovered if any, as
per contract (water, power etc.)
enclose statement.

Total Deduction as per contract (F) Rs. -----m-mm--
Adjustments, if any ----------------—-- Rs. ----—-----
Amount less received by
Contractor in --------- R/A Bill (as
per statement of Contractor)
P.V.A. Rs. -----------
Total amount payable as per Rs. ------mm---
contract (E+F+G)
(Rupees in
words)
The bill amount to Rs. ----------=------ (both figures and words) has been scrutinized by us

after due checking of the measurements of work as required and is recommended for
payment.

Date:

Signature of Architect
with Seal

The bill amount to Rs. ---------------—- certified by Consultants has been scrutinized by
me after due test checking of measurements of works as required and is recommended for
payment for an amount of Rs..............eeeviiiin.

Date :

Signature of Owners
Engineer
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STATUTORY DEDUCTION:
i) Total Amount due (E) =T ——
ii) Less I.T. Payable Rs. ---——--—---
i) Less S.T. Payable Rs. -----m-m--
Net Payable = Y —

This figures given in the Memorandum for payable has been verified and bill passed
for payment (in words and figures)

Date:

Signature of the RM
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APPROVED MAKE OF AIR CONDITIONING WORKS

S.No. Material Manufacturer/Supplier

1 Air Conditioners Toshiba/  Mitsubhishi/ Hitachi/
Daikin/ O-General/ Carrier/\Voltas

2 Drain Pipe Kasta/ Supreme/Astral/Finolex

3 Voltage Stabilizer Microteck, V-Gard

4 Timer Legrad/L&T other eq. ISI make
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