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NOTICE INVITING TENDER

Name of Work: ON Behalf of State Bank OF India, Invites E-Tender for Proposed
Electrical Works at PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RBO 3
DHAR- Region).

The SBI Empaneled contractorwho receive NIT from Architect are only entitled to quote for

this tender.

The details of tender are as under:-

S.No. [Description

1. Name of work Proposed Electrical Work at PALSOOD ROAD
RAJPUR BRANCH (30039) UNDER RBO 3 DHAR
(M.P.).

2. Nature of Work Electrical Work

3. Time allowed for45 (Forty-Five) Days from the date of

completion Commencement.

4. Estimated Cost of work Rs. 5,6

5 Earnest Money Deposit Rs 5,000.00 (Rupees Five Thousand only) by means of
Demand Draft / Banker’s cheque (Valid for a period of
90 Days from the last date of submission of the tender)
from any Nationalized Bank drawn in favour of The
Regional Manager, State Bank of India payable in
RBO-III,

6 Initial Security Deposit The successful tenderer will have to submit a sum
equivalent to 2% of accepted tender value less EMD by
means of DD drawn in favour of The Regional
Manager, State Bank of India RBO 3 DHAR, payable
in DHAR. within a period of 15 days of acceptance of
tender.

6 Date of issue of tenderFrom-19/10/2026 to 02/11/2026

documents form Bank’s www.tenderwizard.com/SBIETENDER

website

8 Last date & time for|Up to 3:00 PM. On 02/11/2026
submission of  Online|Note: It is sole responsibility of the bidder to ensure
Technical and Price bid, |[submission of their EMD and cost of tender document
EMD and cost of tender |cum processing by stipulated date and time at specified
document address failing which they will not be allowed to
participate in e-tendering
9 Date & Time of opening of e-(3:30 PM. On  02.11.2026

Tender



http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
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10

Address at which along with
EMD & Cost of tender
document proof has to be
submitted.

The Regional

Manager, State Bank of India RBO 3 DHAR However
Bids would be opened even in the absence of

any or all the bidder’s representatives.

11

Place of opening tender

State Bank of India RBO 3 DHAR However Bids
would be opened even in the absence of any or all the
bidder’s representatives.

12

Liquidated Damages

0.50% of contract amount per weeks subject to max. 5%
of contract value or final bill value.

13

Defect’s liability period

12 Months from the date of Virtual Completion

14

Validity of offer

90 days from the date of opening of Price-bid

15

Value of Interim Certificate

NIL

16

Submission of Technical Bid
(Hard Copy)

Contractor shall download the entire Technical Bid to get
acquainted with terms and conditions and without fail in
the e-tendering portal after putting the signature and seal.
Failing to upload as stated above, the tender will be
rejected.

However, L1 Tenderer should submit the whole technical
bid spirally bound securely and in serial order containing
all pages duly signed with company seal and date to this
office within 6 days of receipt of confirmation. Failure to
submit the hardcopy of Technical Bid may render the
bidder disqualifies.

16

Agency for arranging
etender/online bidding

E-Tender Portal Address:
www.tenderwizard.com/SBIETENDER Service

provider:
M/s. Antares Systems Limited, Registered

Office:

#24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560069,
Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Help Desk: 6503346659 / 9044314492 / 9063666150/
151/152 /9664658506 / 9664658623 / 26 /
6980085360 / 033 4604 6611

Project In-charge

Mr. Kushal Bose, Mobile No.: +91 6686913156, e-
Mail: kushal.b@antaressystems.com

18

Corrigendum

The contractorhave to visit the Bank’s web site regularly
for any corrigendum till the last date and time of opening
of tender.
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19. Tender can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of technical
and financial bid are properly bound separately. Tender in loose pages may be disqualified.

20. The contractor shall sign and stamp each page of the tender document thereby ensuring
the number and sequence of all pages.

21. No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before opening of the price-bid.

22. The SBI reserve their rights to accept or reject any or all the Tender, either in whole or in
part without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

23. Tender received without EMD and Cost of Tender Documents shall be summarily rejected
and such Tender shall not be allowed to participate in the online price bidding process.

24. In case the date of opening of Tender is declared as a holiday, the Tender will be opened
on the next working day at the same time.

25. SBI has the right to accept / reject any / all Tender without assigning any reasons and no
correspondence shall be entertained in this regard.

The Regional Manager,
DHAR


http://www.sbi.co.in/
http://www.sbi.co.in/
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FORMOFTENDER
To,
THE REGIONAL MANAGER
RBO-III, STATE BANK PREMISES,
BHOPAL
NAME OF WORK: Electrical Works at RAJPUR (M.P.).
Sir,

3.1 Having visited the site and examined the drawings, conditions of contract, special conditions of
contract, General specifications and detailed specifications, schedules and bill of quantities for the
construction of the above named works, we offer to construct, complete and maintain the whole of the
said works in conformity with the said drawings, conditions of contract, specifications, schedules and
bill of quantities for the sum stated in bill of quantities of this Tender Document or such other sum as
may be ascertained in accordance with the said conditions of contract.

3.2 We undertake to complete and deliver the whole of the works comprised in the contract within the
time stated in the appendix hereto.

3.3 We have independently considered the amount of liquidated damages shown in the Appendix hereto
and agree that it represents a fair estimate of the loss likely to be suffered, by you in the event of the
works not being completed in time.

3.4 We agree to abide by this tender for the period of 90 days from opening of envelope 3 or extension
there of as required by the employer from the date fixed for receiving the same and it shall remain
binding upon us and may be accepted at any time before the expiry of that period.

3.5 We confirm that the period and rates as referred in the agreement or general conditions of contract
are given or summarized in the appendix hereto, to which we give our consent and agree to abide by the
same.

3.6 If'this tender is accepted, we undertake to enter into and execute at our cost, when called upon by the
employer to do so, a contract agreement in the prescribed form. Unless and until a formal agreement is
prepared and executed this tender together with your written acceptance there of, shall constitute a binding
contract between us.

3.6 We undertand that if our tender is accepted, we are to be jointly and severally responsible for the due
performance of the contract.

3.8 We undertand that you are not bound to accept the Lowest or any tender you may receive and may
reject all or any tender, accept or entrust the entire work to the contractor or divide the work to more
than one contractor without assigning any reason or giving any explanation whatsoever.

Dated this day of 2026  Signature
in the capacity of duly authorized to sign

Tender for and on behalf of

(IN BLOCK CAPITALS)
Witness :
Signature/ Address:
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APPENDIX TO FORM OF TENDER

GENERAL CONDITIONS OF CONTRACT CLAUSE NO.

Defects Liability period

12 Months (Clause No. 5.36)

Date of commencement

5 days from the date of acceptance letter is issued to contractor or
day on which the contractor is instructed to take possession of
the site whichever is later. (Clause No. 5.14)

Time of completion

45 Days from the date of commencement. (Clause No. 5.14)

Period of Final Measurement

One months from the date of virtual completion (Clause No.
5.31)

Liquidated damages

0.5% of the tendered amount shown in the tender per week
subject to the ceiling of 5% of the accepted contracted sum.
(Clause No. 5.15)

Minimum value of work for interim
certificate

NIL

Initial security deposit

2% of the accepted tender value including earnest money
(Clause No. 5.12)

Retention percentage

5% of the accepted tender amount subject to maximum as per]
clause (Clause No. 5.12)

Refund of total security comprising
of EMD, ISD and Retention

The initial security deposit comprising of EMD, shall be refunded
to the ISD and retention contractor within 14 days of the issue of
certificate of Virtual completion. The retention amount will be
refunded to the contractor 14 days after the end of the defect
liability period. (Clause No. 5.12)

Period of honoring Certificate

15 days from date of receipt of certificate from the Architect.
(Clause No. 5.29)

GST

Contractor to Quote rates excluding GST, the same shall be paid
separately by the Bank as applicable
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SAMPLE BUSINESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL WORKS AT PALSOOD ROAD
RAJPUR BRANCH (30039) UNDER RBO 3 DHAR (M.P,)

(A) Business rules for E-tendering:

00 Only empaneled with SBI under appropriate category who are invited by the project Architect/SBI
shall only be eligible to participate.

00 SBI will engage the services of and E-tendering service provider who will provide necessary
training and assistance before commencement of online bidding on Internet.

00 In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to
enable them to contact and get trained.

00 Business rules like event date, closing and opening time etc. also will be communicated through
service provider for compliance.

00 Contractor have to send by email, the compliance form in the prescribed format (provided by
service provider), before start of E-tendering. Without this the vendor will not be eligible to
participate in the event.

00 The Contractor will be required to submit the hard copy of EMD and proof of tender application
copies in sealed Envelope to the office of State Bank of India at the address mentioned hereinbefore
by the stipulated date and time. Contractor not submitting any one or more documents shall not be
eligible to participate in the online price bidding.

00 E-tendering will be conducted on schedule date & time.

000 The e-tendering will be treated as closed only when the bidding process gets closed in all
respects for the item listed in the tender.
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(B) Terms & conditions of E-tendering:
SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems Limited,
Bangalore, has been engaged by SBI an authorized service provider. Please go through the
guidelines given below and submit your acceptance to the same along with your Commercial Bid.

1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited, Bangalore on
prespecified date. While the Contractor shall be quoting from their own offices/ place of their
choice, Internet connectivity and other paraphernalia requirements shall have to be ensured by
Contractorthemselves. In the event of failure of their Internet connectivity, (due to any reason
whatsoever it may be) it is the bidder’ responsibility. In order to ward-off such contingent situation
bidder are requested to make all the necessary arrangements/ alternatives such as back—up power
supply whatever required so that they are able to circumvent such situation and still be able to
participate in the E-tendering successfully. Failure of power at the premises of Contractorduring
the E-tendering cannot be the cause for not participating in the E-tendering. On account of this the
time for the E-tendering cannot be extended and SBI is not responsible for such eventualities.

2. M/s Antares Systems Limited, Bangaloreshall arrange to train your nominated person(s),
without any cost to you. They shall also explain you all the Rules related to the E-tendering. You
are required to give your compliance on it before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document
and shall not be subjected to any change whatsoever.

5. Procedure of E-tendering:

Online E-tendering :

(a.a.l.a.i.3.a) The hard copy of the Technical as well as Price Bid is available on the

Bank’s website during the period specified in the NIT.

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidder who receive NIT from the
SBI and qualified for participating in the price bidding as provisions mentioned here in
above through SBI approved Service Provider.

(a.a.l.a.i.3.c) The Price-Bid shall be made available online by the Service Provider
wherein the contractor will be required to fill-in their Item-wise rates for each item.

(a.a.1.a.i.3.d) The Contractor are advised not to wait till the last minute to submit their online
item-wise quote in the price bid to avoid complications related with internet
connectivity, network problems, system crash down, power failure, etc.
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(a.a.1l.a.i.3.e) It is mandatory to all the bidder participating in the price bid to quote their rates
for each and every item.

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more tender items,
their tender shall be treated as “Incomplete Tender” and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by
M/s Antares Systems Limited, Bangalore. The Bidder are requested to change the Password
after the receipt of initial Password from M/s Antares Systems Limited, Bangalore. All bids
made from the Login ID given to the bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified.
Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the
work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the work as per
the rates quoted, SBI shall at liberty to take action as deemed necessary including depaneling such
contractor and forfeiting their EMD.

At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of Contract
shall be final and binding on all the Bidder

SBI shall be at liberty to cancel the E-tendering process / tender at any time, before ordering,
without assigning any reason.

SBI shall not have any liability to bidder for any interruption or delay in access to the site
irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offer and other
correspondences till date.

OTHER TERMS & CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price manipulation of
any kind directly or indirectly by communicating with other supplier / bidder.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other
party.

- SBI decision on award of Contract shall be final and binding on all the Bidder

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its sole
discretion.

- SBI or its authorized service provider M/s Antares Systems Limited, Bangaloreshall not
have any liability to Bidder for any interruption or delay in access to the site irrespective of
the cause.

- SBI or its authorized service provider M/s Antares Systems Limited, Bangaloreis not
responsible for any damages, including damages that result from, but are not limited to
negligence.
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- SBI or its authorized service M/s Antares Systems Limited, Bangalorewill not be held
responsible for consequential damages, including but not limited to systems problems,
inability to use the system, loss of electronic information etc.

N.B.
- All the Bidder are required to submit the Process Compliance Statement (Annexure II) duly
signed toM/s Antares Systems Limited, Bangalore.

- All the bidder are requested to ensure that they have a valid digital signature certificate
well in advance to participate in the online event.



PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RBO 3 DHAR 11

PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidder are required to print this on their company § letter head and sign, stamp before emailing)

To,
M/s. Antares Systems Limited,
24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560069,
Karnataka. Ph.: 080-49352000 / 40482000

e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE

ETENDERING FOR PROPOSED ELECTRICAL WORK AT PALSOOD
ROAD RAJPUR (30039) BRANCH UNDER RB03 DHAR (M.P.).
Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document.
This letter is to confirm that:

1) The under signed is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as
mentioned in RFP of SBI as well as this document and confirm our agreement to them.

3) We also confirm that we have taken the training on the E-tendering tool and have understood the
functionality of the same thoroughly.

4) We confirm that SBI and M/s Antares Systems Limited, shall not be liable & responsible in any
manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of
internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen
circumstances etc. before or during the E-tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards,
Date:

Signature with company seal

Name:

Company / Organization:

Designation within Company / Organization:
Address of Company / Organization:
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Scan it and send to this Document on

SECTION-I1
INSTRUCTIONSFORTENDERER

2.0 The details of work to be carried out and its scope are given in the specifications and bill of Quantities
of these documents which also indicate a brief description of the Project where work is to be executed.
The Tenderer are advised to study the same carefully before tendering and they shall be deemed to have
fully acquainted themselves with the same.

2.1 The Tenderer in their own interest, are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their Tender, in respect of the site conditions including but not
restricting to the following which may influence or effect the work or cost thereof under the contract.

a) Site conditions including access to the site, existing and required roads and other means of
transport/communication for use by him in connection with the work.

b) Requirement and availability of land and other facilities for his enabling works, stores and
workshops etc.

) Ground condition including those bearing upon transportation, disposal, handling and storage
or materials required for the work or obtained there from;

d) Source and extent of availability of suitable materials including water etc. and labour (skilled and
unskilled) required for work and laws and Regulations governing their use and employment;

e) The type of equipment and facilities needed preliminary for and in the performance of the work
and for successful completion of work.

f) All other information pertaining to and needed for the work including information as to the risks,
contingencies and other circumstances which may influence or effect the work or the cost thereof under
this contract.

2.2 The tenderer should note that the information, if any, in regard to the site and local conditions, as
contained in these tender documents has been given merely to assist the tenderer and is not warranted to
be complete.

23 The tenderer should note and bear in mind that the BANK shall bear no responsibility for the
lack of acquaintance of the site and other conditions or any information relating thereto, on their part.
The consequences of the lack of any knowledge as aforesaid on the part of the tenderer shall be at their
risk and cost and no charges or claims whatsoever consequent upon the lack of any information,
knowledge or understanding shall be entertained or payable by the BANK.

2.4 Immediately on receipt of the Tender Documents from the BANK but at least seven days prior to
the date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer may submit in writing any tender
enquiry on matter where clarifications or additional information is desired.

If considered appropriate, the BANK reserves the right to issue addendum(s) or amendment(s) to any
condition/specifications/schedules to all Tenderer before the date of submission. Tender submitted by the
tenderer shall be deemed to cover the effect of such addendum(s)/amendment(s) issued and such
addendum(s)/amendment(s) duly signed by the tenderer shall be submitted along with the Tender.

2.5 The tender should be submitted in the prescribed form and the same should be signed as laid down
here under;
a) If the tender is submitted by an individual it shall be signed by the proprietor above his full name

and full name of his firm with his current business address.

b) If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above his
full name and full name of his firm with its name and current business address.



PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RBO 3 DHAR 13

) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf of the
firm by all the partner of the firm above, their full names and current business address, or by a partner
holding the power of attorney for the firm by signing the tender in which case a certified copy of the
Power of Attorney shall accompany the tender. A certified copy of the partnership deed and current
business address of all the partner of the firm shall also accompany the tender.

d) If the tender is submitted by a Limited company, or a Limited corporation, it shall be signed by
a duly authorized person holding the power of attorney for signing the tender in which case a certified
copy of the Power of Attorney shall accompany the tender. Such Limited company or Corporation may
be required to furnish satisfactory evidence of its existence before the contract is awarded.

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit complete
information pertaining to each firm in the group and state along with the bid as to which of the firm shall
have the responsibility for tendering and for completion of the contract document and furnish evidence
admissible in law in respect of the authority assigned to such firm on behalf of the group of the firms
for tendering and for completion of the contract of the contract document. The full information and
satisfactory evidence pertaining to the participation of each member of the group of firm in the tender
shall be furnished along with the tender.

f) All witnesses and sureties (if any) shall be persons of status and their full names, occupations and
address shall be stated below their signatures. All signatures affixed on each page in the tender will be
dated.

2.6 The tenderer shall furnish with his tender :

a) Construction schedule showing all activities of work in details and in the form of Bar Chart proposed

to be completed within the stipulated period duly signed as token of acceptance.

b) Details of plant, equipment and Machinery immediately available with the tender er for deployment

on the work.

¢) Detail of Technical and supervisory personnel already employed by tenderer which he proposes to

utilize for this work and such other personnel which he proposes to employ further for this work.

d) Relevant information on the capacity, financial resources and experience about himself.

2.6 The earnest money deposit without any interest will be returned to the unsuccessful tenderer only

after validity period/award of work.

2.8 The BANK or its duly authorized representative will open the Tender in the presence of
tenderer who may be present at the time. If any of the tenderer or his agent is not present at the
time of opening of tender, the BANK or its duly authorized representative will, on opening of
Tender of the absentee tenderer, prepare a statement of the attested and unattested corrections in
the tender under his signatures. Such a statement shall then be binding on the absentee tenderer.

2.9 Tender, which should always be placed in sealed cover, with the name of the project written on
the envelopes will be received by The Regional Manager State Bank of India AT BHOPAL upto
and will be opened by him in his office after 3:30 PM.

2.10  The time allowed for the carrying out of the work will be 45days from the date of written order
to commence the work.

2.11 The tenderer should quote for all the items of work as given in the bill of quantities. The rates
shall be written in both the words and in figures. Tenderer shall also show cost of each item, total
of each subhead and, the Grand total of the whole contract. Corrections, if any, shall be made by
crossing out, initialing dating and rewriting.

2.12  While a contractor signs a tender in an Indian language the total amount tendered should also be
written in the same language. In the case of illiterate contractor the rates and the amount tendered
should be attested by a witness.

2.13  Issue of tender form will be stopped one days before the date fixed for the opening of Tender.
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2.14  Earnest money amounting to 5,000.00(Rupees Five Thousand only) in the form of BANK
Draft drawn in favour of " The Regional Manager State Bank of India at Dhar a/c (name
of/Contractor’s firm ) " must accompany each tender and each tender is to be in a sealed cover
superscribed "Tender for Electrical

Work at PALSOOD ROAD RAJPUR (30039) BRANCH UNDER RB03 DHAR (M.P.) “STATE BANK
OF
INDIA" and addressed to the office of RBO-III at DHAR

2.15  The contractor whose tender is accepted will be required to furnish by way of security deposit 2%
of the accepted tender amount (including earnest money) for the due fulfillment of his contract.
The Security Deposit shall be collected as detailed in General conditions of contract clause no.
5.12.

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA, which does not bind
itself to accept the lowest tender, and reserves to itself the authority to reject any or all of the
Tender received without the assignment of any reasons. All Tender in which any of the prescribed
conditions are not fulfilled or are incomplete in any respect are liable to be rejected.

2.17 Canvassing in connection with Tender is strictly prohibited and the Tender submitted by the
contractor who resort to canvassing will be liable to rejection.

2.18  All item rates shall be quoted on the proper form of the tender alone.

2.19  An item rate tender containing percentage below/above will be summarily rejected. However,
where a tenderer voluntarily offer a rebate for payment within a stipulated period. This may be
considered.

2.20 On acceptance of tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from the Employer/Architect shall be
communicated to the Employer/Architect.

2.21  Special care should be taken to write in figures as well as in words and the amounts in figure
only, in such a way that interpretation is not possible. The total amount should be written both in
figures and words. In case of figures, the word 'r' should be written before, the figure of Rupees
and words 'p' after the decimal figures, e.g. r 2.15 p and in case words, the word 'Rupees' should
precede and the word paise should be written at the end, unless the rate is in whole rupees and
followed by the words 'only', it should invariably be upto two decimal places. While quoting
the rates in the bill of quantities, the word 'only' should be written closely following the amount
and it should not be written in the next line.

2.22  (a) The BANK does not bind itself to accept the lowest tender but it may accept any tender and
reserves to itself the right of accepting the whole or any part of a tender and the tenderer shall be
bound to perform the same at the rate quoted.

(b) The BANK reserves the right to accept the tender in full or in parts and that the tenderer shall have

no claim for revision of rates or other conditions if the tender is accepted in parts.

2.23 The contractor shall give a list of his relatives working with the BANK along with their designations

and addresses.

2.24 No employee of the BANK is allowed to work under or as a contractor for a period of two year after

his retirement from BANK services, without the previous permission of the BANK. This contract is

liable to be cancelled if either the contractor or any of his employees is found at any time to be a such a

person who had not obtained the permission of the BANK as aforesaid before submission of the tender or

engagement in the contractor's service.

2.25 The tender for works shall remain open for acceptance for a period of 90 days from the date of

opening of Envelope No. 3 of the Tender. If any tenderer withdraws his tender before the said period, then

the BANK shall be at liberty to forfeit Earnest Money paid along with the tender.
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The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in case he
does not remit the initial security deposits within the stipulated period or start the work by the stipulated
date mentioned in the award letter.

2.26 The tender for the work shall not be witnessed by a contractor or contractor who himself/themselves
has/have tendered or who may and has/have tendered for the said work. Failure to observe this condition
would render Tender of the contractor tendering as well as witnessing the tender liable to summary
rejection.
2.271t will be obligatory on the part of the tenderer to tender and sign the tender documents for all the
component parts and that, after the work is awarded, he will have to enter in to an agreement, for each
component with the competent authority in the BANK.
2.28 Secaled Tender are to be delivered in person to the officer nominated for the purpose or put in a
sealed tender box kept in the office before the stipulated time.
2.29 The 'Notice Inviting Tender' and this 'Instructions for Tenderer' shall form part of the Tender
Documents.

SIGNATURE OF THE COMPETENT AUTHORITY

STATE BANK OF INDIA
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SECTIONIITARTICLESOFAGREEMENT
(On non-judicial Stamp Paper of r. 1000/- or as per latest Govt. Rules)

This agreement is made on day of 2024 Dbetween (Regional Manager
STATE BANK OF INDIA at INDORE, (hereinafter called "The Employer")
of the one part and (hereinafter called "the Contractor") of the
other part.

WHEREAS the Employer is desirous of certain works should be executed viz. Electrical Works for STATE
BANK OF INDIA at PALSOOD ROAD RAJPUR (30039) BRANCH UNDER RB03 DHAR (M.P.) and
has by letter of acceptance dated accepted a tender by the contractor for the execution,
completion, and maintenance of such works, now THIS AGREEMENT WITNESSES as follows:

1.1 In this agreement words and expressions shall have the same meaning as are respectively assigned
to them in the said conditions of contract hereinafter referred to:
1.2 The following documents shall be deemed to form and to read construed as part of this agreement,
viz.
i) Original tender document. ii) Relevant correspondence all letter/correspondence forming part of
contract and referred to in acceptance letter. iii) Acceptance letter. iv) Bill of quantities. v)  The
drawings.
vi) Time and progress chart.
vii) Other additional documents as required, a)
b)
¢) viii) Article of
Agreement.
1.3 The aforesaid documents shall be taken as complementary and mutually explanatory of one another,
but in the case of ambiguities of discrepancies the latest documents issued by the BANK shall prevail
over on earlier documents.

* (Give the Name, Destination and Address of the Contractor.
1.4 In consideration of the payment to be made by the employer to the contractor as hereinafter mentioned,
the contractor hereby covenants with the employer to perform execute, complete and maintain the work in
conformity in all respects with the provision of the contract.
1.5 The employer hereby covenants to pay the contractor in consideration of the execution, completion
and maintenance of the works such sums as shall become payable hereunder at the time(s) and in the
manner prescribed in the said conditions and price schedule of quantities/bill of quantities prescribed in
the contract.
IN WITNESS whereof the parties hereto have caused their respective common seals to be hereunto affixed
(or have hereunto set their respective hands and seals) the day, month and year firt above written.
SIGNED AND SEALED AND DELIVERED BY THE

said said
(Name ) (Name

) on behalf of the contractor on
behalf of the employer

In the presence of In the presence of
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Name: Name:
Address: Address:

This form is included in the tender documents only for the information of the tenderer. Only the successful
tenderer will be, in due coure, required to complete the form.
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SECTIONI1V
INSTRUCTIONSTOTHETENDERERS

4.1.0 Scope of work

 Regional Manager at INDORE invites e-tender’s for Proposed Electrical Works at PALSOOD
ROAD RAJPUR (30039) BRANCH UNDER RB03 DHAR (M.P.)

Site and its location

» The proposed work is to be carried out at PALSOOD ROAD RAJPUR (30039)BRANCH UNDER
RB03 DHAR(M.P.).

4.2.0 Tender documents
4.2.1 The work has to be carried out strictly according to the conditions stipulated in the tender consisting
of the following documents and the most workmen like manner.
* Instructions to tenderer ° General conditions of Contract ° Special conditions of
Contract « Additional specifications Drawings Priced bid A
4.2.2 The above documents shall be taken as complementary and mutually explanatory of one another but
in case of ambiguities or discrepancies, shall take precedence in the order given below;
* a) Price Bid

* b) Additional Specifications

* ¢) Technical specifications

* d) Drawings

* ¢) Special conditions of contract
* f) General conditions of contract
* g) Instructions to Tenderer

4.2.3 Complete set of tender documents including relative drawings can be downloaded from the
website www.sbi.co.in
4.2.4 The tender documents are not transferable.

4.3.0 Site Visit

4.3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information
and data that may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself
regarding the availability of water, power, transport and communication facilities, the character
quality and quantity of the materials, labour, the law and order situation, climatic conditions local
authorities requirement, traffic regulations etc;

* The tenderer will be fully responsible for considering the financial effect of any or all the factor

while submitting his tender.

4.4.0 Earnest Money
4.4.1 The tenderer are requested to submit the Earnest Money of 5,000.00(Rupees Five Thousand

only)by means of Demand Draft / Pay Order only (Valid for a period of 90 Days from the last
date of submission of the tender) from any Nationalized Nationalized Bank drawn in favour of


http://www.sbi.co/
http://www.sbi.co/

4.4.2
4.4.3
4.4.4
4.4.5

4.5.0
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The Assistant General Manager State Bank of India PALSOOD ROAD RAJPUR
(30039) BRANCH UNDER RB03 DHAR , TDR / STDR SHALL NOT BE ACCEPTED AS
EMD

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

* The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value less

4.6.0

EMD by means of DD drawn in favour of The Regional Manager State Bank of India, at Bhopal
within a period of 15 days of acceptance of tender.

Security Deposit

4.6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form

4.6.2

4.6.0

of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be deducted from the
running account bill of the work at the rate of 10% of the respective running account bill i.e.,
deduction from each running bill account will be @10% till Total Security Deposit (TSD)
including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit shall be
paid to the contract on the basis of architect’s certifying the virtual completion. The balance 50%
would be paid to the contractor after the defects liability period as specified in the contract.
Additional Security Deposit

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable
if the bid price is below 7.5 % of the estimated cost put to tender. The amount of such ASD/ APG
shall be the difference between 92.5 % of estimated cost put to tender and the quoted price. Such
ASD could be in the form of DD / STDR in the Bank’s name as per format approved by the Bank.
On successful completion of work ASD will be returned to the contractor. In case contractor fails
to complete the work in time or as per tender specification or leave the job incomplete, the bank
will be at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within
its sole discretion.

Signing of contract Documents

» The successful tenderer shall be bound to implement the contract by signing an agreement and

4.8.0

conditions of contract attached herewith within 30 days from the receipt of intimation of
acceptance of the tender by the Bank. However, the written acceptance of the Tender by the Bank
will constitute a binding agreement between the Bank and successful tenderer whether such formal
agreement is subsequently entered into or not.

Completion Period

» Time is essence of the contract. The work should be completed in all respect accordance with the

4.9.0

terms of contract within a period of 45 days(Forty Five days) from the date of award of work.

Validity of tender
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* Tender shall remain valid and open for acceptance for a period of 90 days from the date of opening
price bid. If the tenderer withdraws his/her offer during the value period or makes modifications
in his/her original offer which are not acceptable to Bank without prejudice to any other right or
remedy the Bank shall be at liberty forfeit the EMD.

4.10.0 Liquidated Damages

* The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value.
4.11.0 Rate and prices:

4.11.1 The tenderer need not quote their rates for which no quantities have been given. In case the tenderer
quote their rates for such items those rates will be ignored and will not be considered during
execution.

4.11.2 The tenderer should not change the units as specified in the tender. If any unit is changed the Tender
would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy
is observed he should immediately bring to the knowledge of the Architect/ SBI.

4.11.3 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be
duly attested by him.

4.11.4 Each page shall be totaled and the grand total shall be given.
4.11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

4.11.6 The SBI reserve their rights to accept any Tender, either in whole or in part or may entrust the
work in phases or may drop the part scope of work at any stage of the project within its sole
discretion without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

4.11.6 In case it is decided by the SBI to drop one or more buildings from the scope of work at any stage
of the project, the contractor shall not be entitled to raise any claim / compensation for such deleted
scope of work. Also, the SBI may consider issuing work order for various buildings in phases but
within a reasonable time interval and the contractor shall be bound to execute the same within the
stipulated time period and as per rates quoted by them in this tender without any claim for price
escalation.

4.12. Restriction under Rule 144 9XI) of General Financial Rules 2016 of Ministry of Finance,
India order no. F. No. 6/18/2019/PPD dated 23" July 2020.
* Any bidder from a country which shares a land border with India will be eligible to bid in this
tender ONLY if the bidder is registered with the Competent Authority (registration committee
constituted by the Department for promotion of industry and internal Trade).

* ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts) means
any person or firm or company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial judicial person not falling
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in any of the descriptions of bidder stated hereinbefore, including any agency branch or office
controlled by such person, participating in a procurement process.

‘bidder from a country which shares land border with India (such a country); for this purpose
means:

An entity incorporated, established or registered in such a country, or
A subsidiary of an entity incorporated, established or registered in such a country or

An entity substantially controlled through entities incorporated, established or registered in such
a country, or

An entity whose beneficial owner is situated in such a country or
An Indian (or other) agent of such an entity or
A natural person who is a citizen of such a country or

A consortium or joint venture where any member of the consortium or joint venture falls under
any of the above.

The beneficial owner for the purpose of (iii) above will be as under:

In case of A Company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more judicial person, has a
controlling interest or who exercise control through other means.

Explanation-
“Controlling ownership interested” means ownership of or entitlement to more than twenty five
percent of shares or capital or profits of the Company;

“Control” shall include right to appoint majority of the director or to control the management or
policy decisions including by virtue of their shareholding or management rights or shareholder
agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s), who whether acting
alone or together, through one or more judicial person, has ownership of entitlement to more than
fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of individuals, the beneficial owner is the natural
person(s), who whether acting alone or together, through one or more judicial person, has
ownership of or entitlement to more than fifteen percent of capital or profits of such association
or body of individuals.

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official;

In case of a trust, the trustiest, the identification of beneficial owner(s) shall include identification
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust through a
chain of control or ownership.
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An Agent is a person to do any act for another, or to represent another in dealing with third person

[To be inserted in Tender for Works contracts, including Turnkey contract]. The successful bidder
shall not be allowed to sub-contract works to any contractor from a country which shares a land
border with India unless such contractor is registered with the Competent Authority.

All bidder need to submit a declaration-cum-certificate (along with evidence) in this regards as
per “Annexure-I” failure to submit such valid declaration-cum-Certificate will make the bid liable
for rejection.”

SIGNATURE OF THE CONTRACTOR
WITH SEAL
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SECTION VGENERALCONDITIONSOFCONTRACT

Except where provided for in the description of the individual items in the Schedule of Quantities and in
the specifications and conditions laid down hereinafter and in the drawings, the work shall be carried as
per standard specifications and under the directions of the Employer/Architects.

5.1 INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and agreement,

the following words shall have the meaning herein assigned to them except where the subject of

context otherwise requires :

i) Employer : The term employer shall denote STATE BANK OF INDIA with their AGM PALSOOD
ROAD RAJPUR (30039) BRANCH UNDER RBO3 DHAR, and any of its employees or representative
authorized to act on their behalf.

ii) The BANK : The term BANK shall mean STATE BANK OF INDIA BANK, the Employer.

iii) Architects: The term Architects shall means M/s Vibha Shrivastava & Associates, B 262 —Shahpura
, Bhopal 462039 or in the event of his/their ceasing to be the Architects for the purpose of this contract
such other persons as the Employer shall nominate for the purpose.

iv) The Engineer in charge: The term means Engineer to STATE BANK OF INDIA of the STATE
BANK OF INDIA deployed to look after the work.

v) Site Engineer : The term shall means person posted at site who shall work under the order of
Architects/Employer/Engineer-in-charge to inspect the works.

vi) Contractor : The term Contractor shall mean
(name and address of the contractor) and his/their heir, legal representatives assigns and successor.

vii)Site : The site shall mean the site where the works are to be executed as shown within boundary on
the Site Plan including any building and erections thereon allotted by the Employer for the
Contractor's use. viii) Drawings : The work is to be carried out in accordance with drawings,
specifications, the schedule of quantities and any further drawings which may be supplied or any
other instruction, which may be given by the employer during the execution of the work.

All the drawings relating to work given to the contractor together with a copy of schedule of quantities

are to be kept at site and the Employer/Architects shall given access to such drawings or schedule

of quantities whenever necessary.

In case any detailed drawings are necessary, contractor shall prepare such detailed drawings and/or

dimensional sketches therefore and have it confirmed by the employer prior to taking up such work.

The contractor shall ask in writing for all clarifications on matter occurring anywhere in drawings,

specifications and schedule of quantities or to additional instructions at least 10 days ahead from the time

when it is required for implementations so that the Employer may be able to give decision thereon. ix)

"The works" shall mean the work or works to be executed or done under this contract.

x) "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns Insolvency Act

or in Provincial Insolvency Act or any Amending Statutes. xi) "The Schedule of Quantities" shall mean

the schedule of quantities as specified and forming part of this contract.

xii) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the

accepted quoted percentage of the contractor.

xiii)  Order of precedence for any ambiguity in the schedule of quantities, general conditions, special

conditions, specifications and drawings for the contractor shall be as per the decision of the Employer and

the same will be binding on the Contractor, and shall be read as under in the decreasing order of

importance. a) Schedule of Quantities.

b) Drawings.

¢) Special Conditions.
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d) General Conditions.

e) Technical Specifications of Contract.

f) C.P.W.D. specifications.

g) Bureau of Indian Standards specifications.

h) State P.W.D./General Engineering Practice.

Any ambiguity observed shall be brought to the notice of Employer and be executed after obtaining
approval from the Employer.

5.2 SCOPE

The work consists of Electrical Works at STATE BANK OF INDIA at PALSOOD ROAD RAJPUR

(30039) BRANCH UNDER RB03 DHAR (M.P.), in accordance with the "Drawings" and "Schedule

of Quantities". The Interior works, related civil and electrical works etc. complete are within the scope

of this tender. It includes furnishing all materials, labour, tools and equipment and management necessary

for, and incidental to, the construction and completion of the work. All work, during its progress and

upon completion shall confirm to the lines, elevations and grades as shown on the drawings furnished by

the employer. Should any detail essential for efficient completion of the work be omitted from the

drawings and specifications it shall be the responsibility of the contractor to inform the employer and to

furnish and install such detail with employer's concurrence, so that upon completion of the proposed

work the same will be acceptable and ready for use.

Employer may in their absolute discretion issue further drawings and/or written instructions, details,

directions and explanations, which are, hereafter collectively, referred to as "the employer's instructions"

in regard to :

a) The variation or modification of the design quality or quantity of works or the addition or omission
or substitution of any work.

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or
specifications.

¢) The removal from the site of any defective materials brought thereon by the contractor and the
substitution of any other material thereof.

d) The demolition/removal and/or re-execution of any work executed by the contractor.

e) The dismissal from the work of any persons employed thereupon.

f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter mentioned and those
arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such employer's

instructions, provided always that verbal instructions, directions and explanations given to the

contractor's or his representative upon the works by the employer shall if involving a variation be

confirmed in writing to the contractor/s within seven days. No works for which rates are not specifically

mentioned in the priced schedule of quantities, shall be taken up without written permission of the

employer. Rates of items not mentioned in the priced schedule of quantities shall be fixed by the

employer in consultation with the Architects as provided in clause "variations".

5.3 TENDERER SHALL VISIT THE SITE

Intending Tenderer shall visit the site and make himself thoroughly acquainted with the local site

conditions, nature and requirements of the works, facilities of transport conditions, effective labour and

materials, accesses and storage for materials. The Tenderer shall provide in their tender for cost of

carriage, freight and other charges as also for any special difficulties and including police restriction for

transport etc. for proper execution of work as indicated in drawings. The successful Tenderer will not be

entitled to any claim of compensation for difficulties faced or losses incurred on account of any site

conditions which existed before the commencement of the work or which in the opinion of the Employer

might be deemed to have reasonably been inferred to be so existing before commencement of work.
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5.4 TENDER

The entire set of tender paper issued to the tenderer should be submitted duly priced and also signed on
the last page together with initials on every page. Initials/Signature will indicate the acceptance of the
tender paper by the tenderer.

The schedule of quantities shall be filled in as follows :

i) The rates column to be legibly filled in ink in both English figures and English words. ii)) Amount
column to be filled in figures for each item and the amount for each subhead as detailed in the "Schedule
of Quantities". iii) All corrections are to be initialed. iv) The "Rate Column" (for alternative items shall
be filled up).

v) The “Amount” for alternate items of which the quantities are not mentioned shall not be filled up. vi)
In case of any error/omissions in the quoted rates, the rates given in the tender marked "original" shall
be taken as correct rates.

No modifications, overwriting or corrections can be made in the tender paper by the tenderer, but he
may at his option offer his comments or modifications in a separate sheet of paper attached to the
original tender paper.

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the
Tender for each section or to split up and distribute any item of work to any specialist firm or firms,
without assigning any reason.

The BANK reserves the right to accept the tender in full or in part and the tenderer shall have no claim
for revision of rate or other conditions if his tender is accepted in parts.

The tenderer should note that the tender is strictly on the item rate basis and their attention is drawn to
the fact that the rates for each and every item should be correct workable and self-supporting. If called
upon by the employer detailed analysis of any or all the rates shall be submitted by the contractor. The
employer shall not be bound to recognize the contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum"
contract.

All items of work described in the schedule of quantities are to be deemed and paid as complete works
in all respects and details including preparatory and finishing works involved directly related to and
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection. In the case of lump sum charges in the tender in respect of
any item of works, the payment of such items of work will be made for the actual work done on the basis
of lump sum charges as will be assessed to be payable by the employer.

The employer has power to add to, omit from any works as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorization from the Employer. No
variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of 90 days from
the date of opening of the tender (Envelope No. 3).

5.5 AGREEMENT

The successful contractor may be required to sign agreement as may be drawn up to suit local conditions
and shall pay for all stamps and legal expenses, incidental thereto.

5.6 PHOTOGRAPHS

The contractor shall supply the Architect & Employer weekly with well executed unmounted
photographs 4 (four) No. of size 200 x 250mm in duplicate showing the progress of the works and also
such particular section of the works, site plan, machinery or materials as the Engineer may direct within
his quoted prices.



PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RBO 3 DHAR 26

5.6 GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and to
the regulations etc. of the Government and local authorities and of any company with whose system the
structure is proposed to be connected. The contractor shall give all notices required by said act, rules,
regulations and Byelaws etc. and pay all fees payable to such authorities for execution of the work
involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into account
all liabilities for licenses, fees for footpath encroachment and restorations etc. He shall indemnify the
employer against such liabilities and shall defend all actions arising from such claims or liabilities.
5.8 TAXES (GST)

The tenderer to exclude GST, which shall be payable by the Bank separately as applicable. However,
work contract tax shall be deducted at source at the specific rate in state legislative, if applicable. The
certificate in respect of T.D.S. shall be issued by the BANK as per rate. No claim whatsoever on this
account shall be entertained.

5.9 PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted to the
purchase of materials and not for any handling and fixing to be done by the contractor. Such costs of
handling and fixing with profit (including transport charges if required) shall be separately included in the
contract price as described in the schedule of quantities. The disposal of the amounts covered under this
head will be absolutely at the discretion of the employer. Contractor is to make payments for these
materials to the supplier on certificate or order issued by the employer and realize them through his bills
from the employer.

5.10 QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new structure
indicated in the drawings but the Employer reserves the right to execute only a part or the whole or
any excess thereof without assigning any reason therefore.

5.11 OTHER Persons ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract or any work
which is not included in this contract by other agency or persons and contractor shall allow all reasonable
facilities and use of his scaffolding for the execution of such work. However the contractor shall employ
“A” grade License holder Electrical contractor to Complete the electrical work in the scope of the tender

5.12 EARNEST MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of 5,000.00(Rupees Five Thousands only). in the form
of BANK draft drawn in favor of The Regional Manager SBI at STATE BANK OF INDIA at PALSOOD
ROAD RAJPUR (30039) BRANCH UNDER RB03 DHAR (M.P.)a/c (name of/Contractor’s firm ) at the
time of submission of tender as an Earnest Money. The employer is not liable to pay any interest on the
Earnest Money. The Earnest Money of the unsuccessful tenderer will be refunded without any interest
soon after the decision to award the work is taken or after the expiry of the validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit an initial security deposit,
a further sum to make up 2% of the value of the accepted tender including the Earnest Money. The
initial Security Deposit will have to be made by the contractor to the BANK within 14 days of
acceptance of award letter, failing which the employer at his discretion may revoke the letter of
acceptance and forfeit the earnest money deposit furnished along with the tender. The initial security
deposit shall be accepted in the form of Demand draft and not by BANK Guarantee. The initial security
will be refunded to the contractor within fourteen days after the issue of certificate of virtual completion.

Apart from the initial security deposit made as above, retention money shall be deducted from the
progressive running bills at 10% of the gross value of each running bill. However the retention money
on secured advance payable will not be deducted.
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The retention amount of 5% will be refunded to the contractor in the Final bill and balance 5% will be

refunded fourteen days after the defect liability period. Provided the contractor has satisfactorily carried

out all the works and to all the defects in accordance with the conditions of contract. No interest is

allowed on Retention Money.

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work according to the

intent and meaning of the drawings, schedule of quantities and specifications taken together whether the

same may or may not be particularly shown or described therein provided that the same can reasonably

be inferred there from and if the contractor finds any discrepancies therein, he shall immediately and in

writing refer the same to the employer whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to complete the said

items of work within the contemplation of the contract and beyond the unit price. No extra payments will

be allowed for incidental or contingent work, labour and/or materials inclusive of all taxes excluding GST

and duties whatsoever except for specific taxes, if any, stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools

tackles, machinery and equipment's and all the necessary scaffolding, , watching and lighting by night

as well as by day required not only for the proper execution and protection of the said work but also for

the protection of the public and safety of any adjacent roads, streets, walls, houses, buildings, all other

erections, matter and things and the contractor shall take down and remove any or all such scaffolding,

etc. as occasion shall be required or when ordered to do so and shall fully reinstate and make good all

matter and things distributed during the execution of works to the satisfaction of the

Employer/Architect.

The Contractor shall at all times give access to worker employer by the Architect / Employer or any men

employed on the buildings and to provide such parties with proper sufficient and if required special

scaffolding, hoists and ladder and provide them with water and lighting and leave or make any holes,

grooves etc. in any work where directed by the employer as may be required to enable such workmen to

lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of the Tender shall accordingly

include all these above mentioned contingent works.

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

5.14.1 Time of completion

The entire work is to be completed in all respects within the stipulated period. The date of commencement

will be Three days from the date of acceptance letter issued to the contractor or the day on which contractor

is instructed to take possession of site, whichever is latter. Time is the essence of the contract and shall be

strictly observed by the contractor.

The work shall not be considered as completed until the Employer have certified in writing that work has

been completed and the defects liability period shall commence from the date of such certificate.

5.14.2 Extension of Time

If, in the opinion of the Employer/Architect the works be delayed

(a) by reason of any exceptionally inclement weather, or

(b) by reason of instruction from the employer in consequence of proceedings taken of threatened
by or disputes, with adjoining or neighboring owner or

(c) by the works, or delay, of other contractor or tradesmen engaged or nominated by the Employer and
not referred to in the specification or

(d) by reason of authorized extra and additions or

(e) by reason of any combination of workmen or strikes or lockout effecting any of the building trades
or

(f) from other causes which the employer may consider are beyond the control of the contractor, the
Employer at the completion of the time allowed for the contract, shall make fair and reasonable
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extension of the time for completion in respect therefore. In the event of the Employer failing to give
possession of the site upon the day specified above the time of completion shall be extended suitably.
In case of such strikes or lockouts, as are referred to above, the contractor, shall immediately give the
employer, written notice thereof. Nevertheless, the contractor shall use his best endeavor all that to
prevent delay, and shall do all that may be reasonably required, to the satisfaction of the employer to
proceed with the works and on his doing so that it will be ground of consideration by the employer for an
extension of time as above provided. The decision of the Employer as to the period to the allowed for
an extension of time for completion hereunder (which decision shall be final and binding on the
contractor) shall be promulgated at the conclusion of such strike or lockout and the employer shall then,
in the event of an extension being granted, determine and declare the final completion date. The provision
in clause 5.15 with respect to payment of liquidated damages shall, in such case, be read and construed
as if the extended date fixed by the employer were substituted for and the damage shall be deducted
accordingly.
5.14.3 Progress of work
During the period of construction the contractor shall maintain proportionate progress on the basis of a
program chart submitted by the contractor immediately before commencement of work and agreed to
by the employer/Architect. Contractor should also include planning for procurement for scarce material
well in advance and reflect the same in the program chart so that there is no delay in completion of the
project.
5.15 LIQUIDATED DAMAGES
Should the work be not completed to the satisfaction of the Employer/Architect within the
stipulated period, the contractor shall be bound to pay to the employer a sum calculated as given below
by way of liquidated damages and not as penalty during which the work remains un-commenced or
unfinished after the expiry of the completion date.
0.5% of the tendered amount shown in the tender per week subject to ceiling of 5% of the accepted
contracted sum.
5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE
OFFICE REQUIREMENTS
5.16.1 The contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff, which offices shall be open at all reasonable
hour to receive instruction, notices or communication and clear away on completion of the work and
make good all work disturbed.
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered
with a coat of approved varnish. They are to be protected from ravages of termites, ants and other insects.
The contractor shall provide at site at his own cost all artificial light required for the work and to enable
other contractor and subcontractor to complete the work within the specified time.
The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same when
no longer required and to provide all necessary attendants, lights etc. required.
The contractor shall arrange for temporary latrines for the use of worker and field staff and keep the same
in a clean sanitary condition to the satisfaction of the Public Health Authorities and shall cause such
latrines and soil to be cleared away whenever necessary and shall make good all the works disturbed by
these conveniences.
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works
during the construction and all receptacles, cisterns, water tanks etc. used for the storage of water must be
suitably protected against breeding of mosquitoes. The contractor shall indemnify the employer against
any breach of rules in respect of anti-malarial measures.
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The contractor shall not fix or place any placards or advertisement of any description or permit the same
to be fixed or placed in or upon any boarding, gantry, building structure other than those approved by
the Employer.

5.16.2 Protective Measures

The contractor from the time of being placed in possession of the site must make suitable arrangements
for watching, lighting and, protecting the work, the site and surrounding property by day, by night, on all
days including Sundays and other holidays.

Contractor shall indemnify the employer against any possible damage to the building, roads, or member
of the public in core of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the protection of
the work and materials and for altering and adopting the same as may be required and removing on
completion of the works and making good all works disturbed.

5.16.3 Storage of materials

The contractor shall provide and maintain proper sheds for the proper storage and adequate protection
of the materials etc., and other work that may be executed on the site including the tools and materials
of subcontractor and remove same on completion.

5.16.4 Tools

All instruments like steel tape etc. which is found necessary for the works shall be provided by the
contractor for due performance of the contract.

All measuring tapes shall be of steel and suitable scaffolding and ladder that may be require for safety
taking measurements and shall be supplied by the contractor.

The Mistry's and the supervisor on the works shall carry with them always a one meter or two meter
steel tapes, a measuring tape of 30 meter, a spirit level, a plumb bob and a square and shall check the
work to see that work is being done according to the drawings and specifications. The site engineer will
use any or all measuring instruments or tools belonging to the contractor as he chooses for checking the
works executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of
his scaffolding, tools and plants etc. by subcontractor for their work.

5.16 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNER

The Contractor shall confirm to the provisions or any acts of the legislature relating to the work, and to
the regulations and By-Laws of any authorities, and / or any water, lighting and other companies, and / or
authorities with whose system the structures were proposed to have constructed and shall before making
any variation from the drawings or specifications that may be associated to so confirm, give the
Employer/Architects written notice, specify the variations proposed to be made and the reasons for making
them and apply for instructions thereon. the Employer on receipt of such intimation shall give a decision
with a reasonable time.

The Contractor shall arrange to give all notices required for by the said acts, regulations or By-laws to be
given to any authority, and to pay to such authority or to any public officer all fees that may be properly
chargeable in respect of the work and lodge the receipts with the Employer

The contractor shall indemnify the employer against all claims in respect of patent rights, royalties,
damages to buildings, roads or member of public in coure of execution of work and shall defend all
actions arising from such claims and shall keep the employer saved harmless and indemnified in all
respects from such actions, costs and expenses.

5.18 CLEARING SITE AND SETTING OUT WORKS

The contractor shall set out the works and shall be responsible for the true and perfect setting out of the
work and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at
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any time, any error shall appear during the progress of any parts of the works the contractor shall at his
own expenses rectify such error, if called upon to the satisfaction of the employer. The contractor shall
further set out the work to the alternative positions at the site until one is finally approved and the rates
quoted in his tender should include for this and no extra on this account will be entertained.

5.19 ACCESS

Any authorized representative of the employer/architect shall at all reasonable times have free access
to the works and/or to the workshops, factories or other places where materials are being prepared or
constructed for the work and also to any place where the materials are lying or from where they are being
obtained, and the contractor shall give every facility to the BANK or their representatives necessary for
inspection and examination and test of the materials and workmanship. Except the representatives of the
employer, no person shall be allowed at any time without the written permission of the employer.

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workman like
manner with materials of the best and approved quality of the respective kinds in accordance with the
particular contained in and implied by the specifications and as represented by the drawings or according
to such other additional particular and instructions as may from time to time be given by the
Employer/Architect during the execution of the work, and to his entire satisfaction.

If required by the Employer/Architect the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the employer at his own
cost to prove that the materials etc. under test confirming to the relevant IS standards or as specified
in the specifications. The necessary charges for preparation of mould (in case of concrete cube),
transporting, testing etc. shall have to be borne by the contractor. No extra payment on this account
would in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must be the
best of their kind available and contractor/s must be entirely responsible for the proper and efficient
carrying out of the work. The work must be done in the best workman like manner. Samples of all materials
to be used must be submitted to the Employer/Architect when so directed by the Engineer/Architects
and written approval from Employer/Architect must be obtained prior to placement of order. The approved
samples shall be kept with the Employer till the completion of work.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor shall
take all precautions necessary for the protection of work and at his own expenses shall make good any
damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary door, protection to windows, and any other requisite protection for the execution of the work
whether by himself or special tradesmen or subcontractor and any damage caused must be made good
by the contractor at his own expenses.

5.21 REMOVAL OF IMPROPER WORK

The employer shall during the progress of the work have power to order in writing from time to time the
removal from the work within such reasonable time or times as may be specified in the order of any
materials which in the opinion of the Employer/Architect are not in accordance with specification or
instructions, the substitution or proper re-execution of any work executed with materials or workmanship
not in accordance with the drawings and specifications or instructions. In case the contractor refuses to
comply with the order the employer shall have the power to employ and pay other agencies to carry out
the work and all expenses consequent thercon or incidental there to as certified by the employer shall
be borne by the contractor or may be deducted from any money due to or that may become due to the
contractor. No certificate which may be given by the Architects shall relieve the contractor from his
liability in respect of unsound work or bad materials.
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5.22 SITE ENGINEER

The term "Site Engineer" shall mean the person posted at site by Architect/Employer to superintend the

work. The contractor shall afford the Site Engineer every facility and assistance for examining the works

and materials for checking and measuring work and materials. The Site Engineer shall have no power

to revoke, alter, enlarge or relax any requirements of the contractor or to sanction any day work,

additions, alterations, deviations, or omissions or any extra work whatever, except in so far as such

authority may be specially conferred by a written order of the Employer.

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-approval of

any work or materials and such work shall be suspended or the use of such materials shall be discontinued

until the decision of the employer is obtained. The work will from time to time be examined by the

Architects, Engineer from the premises department of the Employer and the Site Engineer. But such

examination shall not in any way exonerate the contractor from the obligation to remedy and defects which

may be found to exist at any stage of the work or after the same is complete. Subject to the limitations

of this clause the contractor shall take instructions only from the Employer.

5.23 CONTRACTOR'S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisor for the work who shall be

available (by turn) through out the working hour to receive and comply with instructions of the

Employer/Architects. The contractor shall engage at least one experienced Engineer as site-in-charge for

execution of the work. The contractor shall employ in connections with the work persons having the

appropriate skill or ability to perform their job efficiently.

The contractor shall employ local laborer on the work as far as possible.

No laborer below the age of sixteen year and who is not an Indian National shall be employed on the

work.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or

partly under the direct order or control of the Employer or his representative shall be deemed to be a

person employed by the contractor.

The contractor shall comply with the provisions of all labor legislation's including the requirements

of : a) The payment of Wages Act.

b) Employer's Liability Act.

¢) Workmen's Compensation Act.

d) Contractor Labour (Regulation & Abolition) Act, 1960 and Central Rules 1964. e¢) Apprentices Act
1961.

f) Any other Act or enactment relating thereto and rules framed there-under from time to time.

The contractor shall keep the Employer saved, harmless and indemnified against claims if any of the

workmen or any other person and all costs and expenses as any be incurred by the Employer in connection

with any claim that may be made by any workman or any other person.

The contractor shall comply at his own cost with the order of requirement of any Health Officer of the

state or any local authority or of the Employer regarding the maintenance of proper environmental

sanitation of the area where the contractor's labourer are housed or accommodated, for the prevention of

small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall provide

maintain and keep in good sanitary condition adequate sanitary accommodation and provide facilities

for pure drinking water at all times for the use of men engaged on the works and shall remove and clear

away the same on completion of the works. Adequate precautions shall be taken by the contractor to

prevent nuisance of any kind on the works or the lands adjoining the same.

The contractor shall arrange to provide firt aid treatment to the labourer engaged on the works. He shall

within 24 hour of the occurrence of any accident at or about the site or in connection with execution of
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the works, report such accident to the employer and also to the competent authority where such report is
required by law.

5.24 DISMISSAL OF WORKMEN

The contractor shall on the request of the employer immediately dismiss from works any person
employed thereon by him who may in the opinion of the employer be unsuitable or incompetent or who
may misconduct himself. Such discharges shall not be the basis of claim for compensation or damages
against the employer or any of their officer or employee.

5.25 ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein
nor, shall take a new partner without written consent of the employer and no subletting shall relieve the
contractor from the full and entire responsibility of the contract or from active superintendence of the
work during their progress.

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the worker or workmen or persons, or things and
for all damages to the project works, materials, equipments, structural and/or decorative part of property
which may arise from the operations or neglect of himself or of any subcontractor or any of his or a
subcontractor's employees whether such injury or damage arise from carelessness, accident or any other
cause whatsoever in any way connected with the carrying out of this contract. The clause shall be held
to include interalia any damage to buildings whether immediately adjacent or otherwise and any
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the works
forming the subject of this contract by rain, wind or other inclemency of the weather. The contractor shall
indemnify the employer and hold harmless in respect of all and any expenses arising from any such
injury or damages to persons or property as aforesaid and also in respect of any claim made in respect
of injury or damage under any acts of compensation or damage consequent upon such claim.

The contractor shall reinstate, rectify and remedy all damages of every sort mentioned in this clause so
as to deliver the whole of the contract works complete and perfect in every respect and so as to make
good or otherwise satisfy all claims for damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the employer entirely from all
responsibility in this respect. The insurance must be placed with company approved by the employer and
must be effected jointly in the name of the contractor and the employer and the policy lodged with the
latter. The scope of insurance is to include damage or loss to the contract itself till this is made over in a
complete state. Insurance is compulsory and must be effected for the very initial stage. The contractor
shall also be responsible for anything which may be excluded from the damage to any property arising
out of incidents, negligence or defective carrying out of this contract.

The employer shall be at liberty and hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or
damages from any sums including the total security deposit due or to become due to the contractor.

5.26 INSURANCE

Unless otherwise instructed the contractor shall insure the works for all risk (include fire, flood, earthquake
& third party) of the contractor for total tender value and keep them insured until the virtual completion
of the contract against any loss or damage of the material and of the project. The insurance must be
placed with a company approved by the Employer in the joint names of the Employer and the contractor
for such amount and for any further sum if called to do so by the Employer. The premium of such further
sum being allowed to the contractor as an authorized extra. The contractor shall deposit the policy and
receipt premium paid with the Employer within twenty one days from the date of issue of work order
unless otherwise instructed. In default of the contractor insuring as provided above the Employer on his
behalf may so insure and may deduct the premiums paid from any money due, or which may become due
to the contractor. The contractor shall as soon as the claim under the policy is settled or the work reinstated
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by Insurance Company should they elect to do so, proceed with due diligence with the completion of
the works in the same manner as though the fire has not occurred and in all respects under the conditions
of the contract. The Contractor in case of rebuilding or reinstatement after fire shall be entitled to extension
of time for completion as the Employer may deem fit.

5.28 ACCOUNTS RECEIPT & VOUCHER

The contractor shall, upon the request of the employer furnish them with all the invoices, accounts,
receipts and other voucher that they may require in connection with the works under this contract. If the
contractor shall use materials less than what he is required under the contract, the value of the difference
in the quantity of the materials he was required to use and that he actually used shall be deducted from his
dues. The decision of the employer shall be final and binding on the contractor as to the amount of
materials. The contractor is required to use for any work under this contract.

Before taking any measurement of any work the site Engineer or a subordinate deputed by him shall
give reasonable notice to the contractor. If the contractor fails to attend at the measurements after such
notice or fails to countersign or to record the difference within a week from the date of measurement in
the manner required by the Site Engineer then in any such event the measurements taken by the Site
Engineer or by the subordinate deputed by him as the case may be is final and binding on the contractor
and the contractor shall have no right to dispute the same.

5.29 PAYMENTS

All bills shall be submitted by the contractor in the form prescribed by the employer. Normally one interim
bill shall be prepared each month subject to minimum value for interim certificate as stated in these
documents. The bills in proper forms must be duly accompanied by detailed measurements in support of
the quantities of work done and must show deductions for all previous payments, retention money etc.
The bill shall be checked at site by site Engineer and thereafter the Architect shall issue a certificate
after due scrutiny of the contractor's bill which may be further verified by the Employer and the
contractor shall be entitled to payment there of, within the period of honoring certificates named in these
documents, as per final verified amount by the Employer.

The amount as stated in an interim certificate shall be the total value of work properly executed and
secured advance on the materials as described under the heading of secured advance less the amount to
be retained by the employer as retention money vide clause 5.12 of these conditions and less
installments previously paid under these conditions, provided the such certificate shall only include the
value of said material and goods as and from such time as they are reasonably, properly and not
prematurely brought to or placed adjacent to the work and then only if adequately protected against
weather or other casualties.

The employer will deduct retention money as described in clause 5.12 of these conditions. The refund of
retention money will be made as specified in the said clause.

If the employer has supplied any materials or goods to the contractor, the cost of any such materials or
goods will be progressively deducted from the amount due to the contractor in accordance with the
quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the final payments
only and not as payments for work actually done and completed and shall not preclude the requiring of
bad unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or to be considered as an admission of the due performance of the contract or any part thereof
in any respect or the accruing of any claim, nor shall, it conclude determine or affect in any way the
power of the employer under these conditions or any of them as to the final settlement and adjustment of
the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be submitted
by the contractor within one month of the date fixed for completion of the work or of the date of certificate
of virtual completion furnished by employer and payment shall be made within six weeks after issue of
certificate of the Architect.

5.30 SECURED ADVANCE FOR MATERIAL AT SITE
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No secured advance shall be paid.

5.31 FINAL PAYMENTS

The period of Final Measurements will be One Month from date of Completion, The final bill shall be
accompanied by a certificate of completion from the Employer, payments of final bill shall be made after
deduction of Retention Money as specified in clause 5.12 of these conditions, which sum shall be
refunded after the completion of the Defects Liability Period after receiving the Employer and Architect's
certificate that the contractor has rectified all defects to the satisfaction of the Employer and Architects.
The acceptance of payments of the final bill by the contractor would indicate that he will have no further
claim in respect of the work executed.

5.32 VARIATION/DEVIATIONS

The contractor may when authorized and shall, when directed in writing by the employer add or omit, or
vary the works shown in the drawings or described in the specifications or included in the priced schedule
of the quantities. The contractor on his own accord shall make no addition, omission or variation without
such authorization of direction. A verbal authorization of direction by the employer shall when confirmed
correctly by the contractor in writing within 3 days shall be deemed to have been given in writing.

The contractor shall send to the Architect/Employer once in every Month a statement giving particular, as
full and detailed as possible, of all claims for any additional payment to which the contractor may
consider himself entitled and of all extra or additional work ordered by the employer which he has
executed during the preceding month.

No final interim claim for payment for any such work or expense, will be considered which has not been
included in such a statement provided always that the Architect shall be entitled after taking employer's
sanction to authorize payment to be made for any such work or expense, not withstanding the contractor's
failure to comply with this condition, if the contractor has, at the earliest practicable opportunity, notified
the Architect in writing that he intends to make a claim for such work.

The rates for additional, altered, substituted work shall be arrived at in accordance with the following
rules :

i) The net rates or prices in the contract schedule shall determine the valuation of (the rates for) the extra
work (items) where such extra work is of similar character and is executed under similar conditions as
the work priced therein. ii) If the rates for the extra, altered or substituted or (deviated) work are not
provided for (available) in the schedule of quantities, they shall to the extent possible be derived out of
rate given in that schedule for similar or near similar items. For the purpose of such deviation, where
necessary and when so directed, the contractor shall furnish detailed analysis for the said similar or near
similar items in the contract schedule. For such portions of the analysis, for the extra, altered or substituted
(deviated) work for which prices cannot be abstracted from the corresponding analysis of rates for the said
similar or near similar items in the contract schedule, market rates substantiated by purchase
bills/voucher dependable printed price schedule of building materials of different type shall be adopted,
using factor and constants for quantum of materials, labour, T & P and sundries, form standard analysis
of rates adopted by the National Building Organization, Ministry of Works and Housing, Government
of India in preparation of All India Standard Schedule of Rates, 2002/DAR and adding 10% over towards
profit and overheads. When called upon to do so, the contractor shall submit the required purchase
bills/voucher. iii) In respect of a contract which incorporates more than one schedule, the rate applicable
in case (i) above if not provided for in the schedule pertaining to the work in which the addition, alteration
or substitution (deviation) occur, shall be taken as the lowest applicable rate in other schedules. Similarly
in case (ii) above if similar in near similar items cannot be found in the schedule pertaining to the work
in which the addition, alteration or substitution (deviation) occur, similar or near similar items from the
other schedule shall be adopted. iv) In the case of additional, altered substituted (deviated) for which rates
cannot be reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting market
prices, substantiated by purchase bills/voucher using factor and constants for quantum of materials,
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labour, T & P and sundries from standard analysis of rates adopted by the National Building Organization,
Ministry of Works and Housing, Government of India in preparation of All India Standard Schedule
of Rates, 2002 DAR and adding 10% over towards profit and overheads. When called upon to do so
the contractor shall submit his purchase bills/voucher to the Architect's and Employer.

V) The question as to what particular items, being similar or near similar to the additional, altered or
substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for the
additional, altered for substituted deviated work and whether the said rates cannot be derived from
similar or near similar items in the contract schedule will decided by the employer.

Vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the principles
enunciated and the Architect, after scrutinizing the analysis any other paper furnished will allow such
rates as he consider reasonable after obtaining Employer's sanctions.

vii) Where extra work is of such a nature that it cannot be properly measured or valued, the
contractor shall be allowed day work priced at the net rates stated in the tender or the priced schedule of
quantities or if not so stated then in accordance with the minimum local day work rates and wage for
the district notified by the concerned authority provided that in either case if required by the Architects,
voucher, muster rolls and other documents, required for proper verification of the labour employed and
the materials deployed on the said work and the costs thereof be delivered to the Site Engineer, Architect
or his representative on or before the end of the week following that in which the work has been executed.
The question as to whether extra work is of such nature that it cannot be properly measured or valued will
be decided by the Architects and Employer. The margin to be allowed on actual costs to the contractor
towards profit and overhead shall be 15%.

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25%

The tender rates shall hold good for any increase in the tendered quantities up to variation of 25%. In
case tender quantities of an individual item exceeds the deviation limit of 25%, the same item is to be got
approved by submitting the Market Rate Analysis of the above item, negotiated, and got to be approved
by the competent authority. Please note that in no case contractor should execute the deviated item without
prior approval the rates for the excess quantities. Over and above the deviation limit shall be payable as
per market rate analysis, sustained by purchase voucher/bill using constant only of materials, labour, T
& P etc. from all Indian Standard analysis of rates published by NBO/DAR with 15% contractor's profit
and overheads. For non schedule items, constant of material, labour, T & P etc. shall be decided by the
Engineer in-charge of Employer, and Architect based on the actual observation at site.

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship, he/they
must obtain the approval of the Architect/Employer in writing for any such substitution well in advance.
Materials designated in this specification indefinitely by such terms as "Equal” or "other approved" etc.,
specific approval of the Employer/Architect has to be obtained in writing.

5.35 CLEARING SITE ON COMPLETION

On completion of the works, the contractor shall clear away and remove from the site all constructional
plant, surplus materials, rubbish and temporary works of every kind and leave the whole of the site and
the works clean and in a workmanlike condition to the satisfaction of the Employer and Architects.
5.36 DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion issued
jointly by the BANK /Architects. The contractor shall make good at his own cost and to the satisfaction
of the employer all defects, shrinkages or other faults which may appear within 12 months after completion
of the work. In default, the employer may employ and pay other persons to amend and make good such
damages, losses and expenses consequent thereon or incidental thereto shall be made good and borne
by the contractor and such damages, losses and expenses shall be recoverable from him by the employer
or may be deducted by the employer, in lieu of such amending and making good by the contractor, deduct
from any money due to the contractor a sum equivalent to the cost of amending such work and in the
event of the amount retained being insufficient, recover that balance from the contractor from the amount
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retained under clause No. 5.12 together with any expenses the Employer may have incurred in connection
therewith.

5.36 CONCEALED WORK

The contractor shall give due notice to the Employer and Architects whenever any work is to be buried
in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order that
the work may be inspected and correct dimensions taken before such burial, in default whereof the same
shall, at the option of the Employer/Architect be either opened up for measurement at the contractor's
expense or no payment may be made for such materials. Should any dispute or differences arise after the
execution of any work as to measurements etc., or other matter which cannot be conveniently tested or
checked, the notes of the Employer shall be accepted as correct and binding on the contractor.

5.38 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional establishment
cost of hire and labour charges of tools and plants would be entertained under any circumstances.

5.39 SUSPENSIONS

If the contractor, except on account of any legal restraint upon the Employer preventing the continuance
of the work, abandons, suspends work or in the opinion of the Employer, the contractor neglects or fails
to proceed with due diligence in the performance of his part of the contract, the Employer shall have the
power to give notice in writing to the contractor requiring the work be proceeded within a reasonable
manner and with reasonable dispatch, such notices purport to be a notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the site of
the works or from any ground contiguous thereto any plant or materials to subsist from the date of
such notice being given until the notice shall have been complied with. If the contractor shall fail for 6
(seven) days after such notice has been given to proceed with the works as therein prescribed, the Employer
may proceed as provided in clauses 5.41 (Termination of contract by Employer).

5.40 TERMINATION OF CONTRACT BY EMPLOYER

The contractor being a company go into liquidation whether voluntary or compulsory or being a firm
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a
composition for the benefit of the greater part, in number or amount of his creditor or shall enter into a
Deed or arrangement with his creditor or if the official assignee in insolvency of the receiver of the
contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor's appointed by
court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the Employer that he is able to carry out and fulfill the contract, and if so
required by the employer to give reasonable security therefore, or ifthe contractor shall suffer execution
to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and the
creditor of the contractor, or shall assign charge or encumber this contract or any payments due or which
may become due to the contractor there under, or shall neglect or fail to observe and perform all or any
of the acts matter of things by this contract to be observed and performed by the contractor within three
clear days after the notice shall have been given to the contractor in manner hereinafter mentioned
requiring the contractor to observe or perform the same or shall use improper materials or workmanship
in carrying on the works, or shall in the opinion of the employer not exercised such due diligence and
make such due progress as would enable the work to be completed within due time agreed upon, and
shall fail to proceed to the satisfaction of the employer after three clear days notice requiring the contractor
so to do shall have been given to the contractor as hereinafter mentioned, or shall abandon the contract,
then and in any of the said cases, the BANK may not withstanding previous waiver determine the contract
by a notice in writing to the effect as hereinafter mentioned, but without thereby effecting the power of
the employer of the obligations and liabilities of the contractor the whole of which shall continue in force
as fully asif the contract, had not been so determined and as if the works subsequently executed had
been executed by or on behalf of the contractor (without thereby creating any trust in favour of the
contractor). Further the employer or his agent, or servants, may enter upon and take possession of the
work and all plants, tools, scaffolding, sheds, machinery, steam and other power utensils and materials



PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RBO 3 DHAR 37

lying upon premises or the adjoining lands or roads and sell the same as his own property or may
employ the same by means of his own servants and workmen in carrying on and completing the works
or by employing any other contractoror other persons or person to complete the works and the contractor
shall not in any way interrupt or do any act, matter of thing to prevent or hinder such other contractoror
other persons or person employed from completing and finishing or using the materials and plants for the
works when the works shall be completed, or as soon thereafter as conveniently may be, the employer
shall give notice in writing to the contractor to remove his surplus materials and plants and should the
contractor fail to do so within a period of fourteen days after receipt by him. The employer may sell the
same by Public Auction and shall give credit to the contractor for the amount so released. Any expenses
or losses incurred by the employer in getting the works carried out by other contractor shall be adjusted
against the amount payable to the contractor by way of selling his tools and plants or due on account of
work carried out by the contractor prior to engaging other contractoror against the Security Deposit.

5.41 ARBITRATION Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions order or these conditions or otherwise concerning the work or the execution or
failure to execute the same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment there of shall be dealt with as mentioned hereinafter.

i) If the contractor consider that he is entitled to any extra payment or compensation in respect
of the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to
the made from contract or raise any dispute, the contractor shall forthwith give notice in
writing of his claim or dispute to the Regional Manager S.B.I. STATE BANK OF INDIA at
PALSOOD ROAD RAJPUR (30039)BRANCH UNDER RB03 DHAR (M.P.)and endore a
copy of the same to the Architect, within 30 days from the date of disallowance there of or the
date of deduction or recovery. The said notice shall give full particular of the claim, grounds
on which it is based and detailed calculations of the amount claimed and the contractor shall
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any
claim by the contractor unless notice of such claim shall have been given by the contractor to
the Regional Manager SBI in the manner and within the time as aforesaid. The contractor shall
be deemed to have waived and extinguished all his right in respect of any claim not notified
to the Regional Manager in writing in the manner and within the time aforesaid.

i) The Regional Manager SBI shall give his decision in writing on the claims notified by the
contractor. The contractor may within 30 days of the receipt of the decision of the Regional
Manager submit his claims to the conciliating authority namely the Circle Development
Office/General Manager (O.L. & Corporate Services). S.B.L. ..........coooiiiiiiii, for

conciliation alongwith all details and copies of correspondence exchanged between him and the RM.

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor

shall, within a period of 30 days of termination there of shall give a notice to the concerned Chief

General Manager/Dy. Managing Director & Corporate Development Office of the Bank for

appointment of an arbitrator to adjudicate the notified claims falling which the claims of the contractor

shall be deemed to have been considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes of
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall
be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General
Manager/Dy. Managing Director & Corporate Development Officer. It will also be no objection to any
such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the matter
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to which the Contract relates in the coure of his duties as Bank Officer. F the arbitrator so appointed is
unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager / Dy.
General Managing Director & C.D.O. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General Manager
/Dy. Managing Director & Corporate Development Officer as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration &
Conciliation Act 1996 or any statutory modification or reenactment there of and the rules made there under.
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by
both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the
date he issues notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in
his sole discretion. The fees, if any of the arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference and of the award
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to
any by whom and in what manner, such costs or any part there of shall be paid and fix or settle the amount
of costs to be so paid.

5.42 SPECIALISTS WORKS

The Contractor must associate himself with the specialist firm to be approved by the BANK,/ Architect in
writing for wooden flooring for Electrical works are to be executed by specialist firms.

5.43 CONTRACT DRAWINGS GENERAL

Two copies of each of the drawings and one copy of each of the condition of contract specification tender
preamble and bill of quantities will be provided for the use of the contractor who must satisfy himself as
to the accuracy of the said copies in every detail, and make all other copies necessary for the conduct
of the work. Any comments on drawings to be given by the contractor within 6 days from receiving of
drawings.

One copy of each drawing or sketch furnished to the contractor shall be kept in an office at the works and
the Engineer or any person authorized by the Employer shall have free access to the drawings and
sketches whenever they desire.

5.44 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the Central Vigilance
Commission Government of India from time to time. Any defects, improvements or testing etc. pointed
out by the Chief Technical Examiner should be carried out by the contractor at his own cost and any
deduction suggested by the CTE will be effected.

The Employer shall have a right to cause a technical examination and audit of works and the final bills
of the contractor including all supporting voucher, abstract, etc. to be made at the time of payment of the
final bill. If as a result of this examination or otherwise any sum is found to have been over paid in
respect of any work done by the contractor under the contract the contractor shall be liable to return
the amount of over payment and it shall be lawful for the employer to recover the same from him from
any sum or sums due to him and in any other manner legally permissible and if it is found that the contractor
was paid less than what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by the employer.

Any sum of money due and payable to the contractor (including Security Deposit returnable to him)
under this contract may be appropriated by the Employer and set off against any claim of the employer of
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the payment of a sum of money arising out of or under any other contract made by the contractor with
employer.

5.45 WATCHING AND LIGHTING

The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching
when and where necessary or required by the Architects and Employer for the protection of the works or
for the safety and convenience of those employed on the works or the public.

5.46 CONTROL RECORDS
The under-noted records books at the site of work shall be maintained in addition to normal routine
requirements by the contractor. a) Daily progress record.
b) Work site order book.
¢) Instruction by BANK's Officer.
d) Test register of other materials/fittings fixtures equipments as stipulated in the tender.
e) Register of drawings and working details.
f) Log book of defects.
g) Hindrance register giving details of commencement and removal of each hindrance.
h) Dismantled materials account register.

i) Supply and consumption register of scare / costly materials like laminates special paints white cement,
or any material as directed by Architect / Employer.

j) Specifications C.P.W.D. & 1.S.1. as applicable to the contract.
k) IS : 1200 relating to measurements.
1) Converion Table IS 686.

These register are to be got singed by the Bank’s Engineer/ Architect on their visits.
5.46 SECURITY ARRANGEMENT
(a) Proper arrangements shall be made to keep all records under lock and key.

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and security of
basic materials such as cement and steel etc.

(c) Movement of material, stores and plant, especially of those in which the BANK has got a financial
interest or those which influence progress of work, shall be strictly controlled. Checks shall be
exercised at gate (entrance and exit shall be preferably through one gate only).

(d) When the work is completed and handed over to the user, the responsibility of proper security
arrangement shall rest with the user.

5.48 WORKING HOUr

Site officer working hour shall normally be fixed as may be prevailing in the locality.

Normally no construction work of important structural nature shall be carried out on Sundays, Holidays

and during nights. In exceptional circumstances, however, the work may be carried out with proper

approval of the Site Engineer who shall depute supervision staff to be present on the occasion.

5.49 LABOUR RECORD

The contractor shall maintain relevant records and fulfill all conditions and requirements in accordance

with the following Act and Rules made hereunder.

(a) The Payment of Wages Act.

(b) Employer's Liability Act.

(c) Workmen's Compensation Act.

(d) Contract Labour (Regulation & Abolition) Act, 1960 and Central Rules 1961.
(e) Apprentices Act 1961.

(f) Minimum wages Act 1948.

(g) Industrial disputed Act 1946.
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(h) Maternity benefit Act 1961.

(1) ESI Act.

(j) Payment of Bonus Act.

(k) Payment of Gratuity Act.

(I) Any other Act are enactment relating there to and rules framed thereunder from time to time.
5.50 HANDING OVER BUILDING/PROJECT WORK TO THE BANK

Handing and taking over report and inventories/statement (in quadruplicate) at the time of handling
over shall be prepared. The reports and inventories shall be signed by :

(a) The contractor (Only the relevant paper).
(b) The Site Engineer, and
(c) Competent authority in the BANK.

The following inventories/statements shall be
prepared : i. Inventory of furniture (Table, Chair,
Almirah etc.).

ii.. Inventories of builder hardwares etc.) locks (Riim mortice and cylindrical) and night latches all with
duplicate keys.

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-conditioning,
lifts pumps and the like ).

5.51 DELINQUENCIES OF CONTRACTOR

Procedures for dealing with Delinquencies/ Defaults/ Misconduct/ Misdemeanor of tenderer/ Contractor.

1) The undernoted delinquencies/defaults/misconduct/misdemeanor on the part of tenderer or enlisted
contract will attract disciplinary action.

a) Incorrect information about credentials, about his performance, equipment, resources, technical staff
etc.

b) Non-submission of the fresh/latest Income tax clearance certificate.

c¢) Irregular tendering practice.

d) Submission of tender containing for too many arithmetical error and freak rates.

e) Revoking a tender without any valid reasons.

f) Tardiness in commencing work.

g) Poor Organization at site & lack of his personal supervision.

h) Ignoring BANK's notices for replacement/rectification of rejected materials, workmanship etc.

1) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban on
subletting etc.

j) Lack of promptitude and cooperation in measurement of work and settlement of final account.

k) Non-submission of voucher and proofs of purchase etc.

1) Tendency towards putting up false and untenable claims.

m) Tendency towards suspension of work for frivolous reasons.

n) Bad treatment of labour.

0) Bad treatment of subcontractor(piece worker) and un-business like dealings with supplier of materials.
p) Lack of cooperation with nominated contractor or BANK's labour.

q) Contractor becoming Bankrupt or insolvent.

r) Contractor's conviction by a court of law.

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of latent
defects in contractor's work after the expiry of DLP of his contract.
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Disciplinary action against (Delinquencies of)

contractor. ii) Action

The award of the undernoted disciplinary action shall be considered.

a) Placing embargo on issue of Tender of temporary suspension from the BANK's approved list.
b) Permanent ban on issue of Tender & removal from the BANK's approved list.

c¢) Circulation of the contractor's name to other Public Under taking or Government Department for
nonentertainment of this publication for contract work.
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SECTIONVISPECIALCONDITIONSOF CONTRACT

Scope of work

6.1.0
RAJPUR

6.2.0

6.3.0

6.4.0

6.5.0

6.6.0

6.6.0

6.7.0

The scope of work is to carry out for the Proposed Electrical Works at PALSOOD ROAD
(30039)BRANCH UNDER RB03 DHAR (M.P.). for State Bank of India

Address of site
The site is located at SBI STATE BANK OF INDIA at PALSOOD ROAD RAJPUR
(30039)BRANCH UNDER RB03 DHAR (M.P.).

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor at the site and
he will be held responsible for the accuracy. Figured dimensions are in all cases to be accepted
and dimension shall not be scaled. Large scale details shall take precedence over small scale
drawings. In case of discrepancy the contractor shall ask for clarification from the Architect /
consultant before proceeding with the work.

Notice of operation
The contractor shall not carry out any important operation without the Consent in with from the
Bank’s Engineer/Architect / Consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate records of the
dimensions and positions of all new work and any other information necessary to prepare complete
drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant supports as
may be required to protect effectively all structures and protective give to trees, which may be
endangered by the execution of the works or otherwise such permanent measures as may be
required by the Architect to protect the tree structures. .

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in advance to the
architect / consultant for approval complete drawings of all temporary works he may require for
the execution of the works. The contractor shall carry out the modifications relating to strength, if
required by the architect / consultant may require in accordance with the conditions of contract at
his own cost The contractor shall be solely responsible for the stability and safety of all temporary
works and unfinished works and for the quality of the permanent works resulting from the
arrangement eventually adopted for their execution.

Water power and other facilities

The rate quoted by the contractor shall include all expenses that are required for providing all the
water required for the work and the contractor shall make his own arrangements for the supply of
good quality water suitable for the construction and good quality drinking water for their worker
If necessary the contractor has to sink a tube well / open well and bring water by means of tanker
at his own cost for the purpose The SBI will not be liable to pay any charges in connection with
the above



b)

d)

6.8.0

6.9.0
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The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges

The contractor for other trades directly appointed by the SBI shall be entitled to take power and
water connections from the temporary water and power supply obtained by the contractor
However, the concerned contractor shall make their own arrangements to draw the supply and pay
directly the actual consumption charges at mutually agreed rates between them. All municipal
charges for drainage and water connection for Construction purposes shall be borne by the
contactor and charges payable for permanent connections, if any, shall be initially paid by the
contactor and the SBI will reimburse the amount on production of receipts

The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s
to obtain the requisite Permission from the various authorities, but the responsibility for obtaining
the same in time shall be of the contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to and from
site of work at his own cost.

Lighting of works
The contractor shall at all times provide adequate and approved lighting as required for the proper
execution and supervision and inspection of work.

6.10.0 Firefighting arrangements

)

ii)

a)
b)
c)
d)
e)
f)

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he
shall provide requisite number of fire extinguisher and adequate number of buckets, some of which
are to be always kept filled with sand and some with water these equipment’s shall be provided at
suitable prominent and easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his
own cost and, to the approval of the relevant authorities. The contractor make the following
arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipment’s.

Type, number and location of container for the removal of surplus materials and rubbish.

Type, size, number and location of fire extinguisher or other tire fighting equipment.

General house keeping

6.11.0 Site order book

A site order book shall be maintained at site for the purpose of quick communication between the
Architect / Consultant. Any communication relating to the work may be conveyed through records
in the site order book. Such a communication from one party to the other shall be deemed to have
been adequately served in terms of contract Each site order book shall have machine numbered
pages in triplicate and shall carefully maintained and preserved by the contractor and shall be
made available to the architect / consultant as and when demanded- Any instruction which the
architect /consultant may like to issue to the contractor or the contractor may like to bring to the
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architect / consultant two copies of such instructions shall be taken from the site order book and
one copy will be handed over to the party against proper acknowledgment and the second copy
will be retained for their record.

6.12.0 Temporary fencing/ barricading
The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at
his cost to adequately enclose all boundaries of the site for the protection of the public and for the
proper execution and security of the work and in accordance with the requirement of the architect
I consultant and regulations of local authorities. These shall be altered, relocated and adopted from
time to time as necessary and removed on completion of the work.

6.13.0 Site meetings
Site meetings will be held to review the progress and quality evaluation. The contractor shall
depute a senior representative along with the site representative and other staff of approved sub-
contractorand supplier as required to the site meetings and ensure all follow up actions. Any
additional review meetings shall he held if required by the architect/ consultant. -

6.14.0 Disposal of refuse
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit
the same as directed by the architect / consultant at his own cost. It is the responsibility of the
contractor to obtain from the local authorities concerned to the effect that all rubbish arising out
of contractor’s activities at the construction site or any other off-site activities borrow pits has
been properly disposed off.

6.15.0 Contractor to verify site measurement
The contractor shall check and verify all site measurements whenever requested other specialists
contractoror other sub-contractorto enable them to prepare the own shop drawing and pass on the
information with sufficient promptness as will in any way delay the works.

6.16.0 Displaying the name of the work
The contractor shall put up a name board of suitable size as directed by the architect/ consultant
indicating therein the name of the project and other details as given by the architect/consultant at
his own cost and remove the same on completion of work.

6.17.0 As built drawings

1) For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant
will issue two sets of drawings to the Contractor for the items for some changes have been made.
From the approved drawings as instructed by the SBI/ architect / consultant. The contractor will
make the changes made on these copies and return these copies to the architect / Consultant for
their approval. In cases revision is required or the corrections are not properly marked the architect
/ Consultant will point out the discrepancies to the contractor. The contractor will have to
incorporated these corrections and / or attend to discrepancies either on copies as directed by the
architect / consultant and resubmit to him for approval. The architect / consultant will return one
copy duly approved by him.

i) For the drawings prepared by the contractor
The contractor will modify the drawing prepared by him wherever the changes made by the SBI /
architect / consultant. And submit two copies of such modified drawings to the architect/
consultant for approval. The architect / consultant will return one copy of the approved drawing
to the contractor.
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6.18.0 Approved make
The contractor shall provide all materials from the list of approved makes at his own cost and also
appoint the specialized agency for the waterproofing anti-termite, aluminium door and windows
and any other item as specified in the tender. The architect/consultant may approve any make /
agency within the approved list as given in the tender after inspection of the sample/mock up.

6.19.0 Procurement of materials
The contractor shall make his own arrangements to procure all the required materials for the work
.All wastages and losses in weight shall be to the contractor account

6.20.0 Excise duty, taxes, levies etc;
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees,
cess or charges except GST in respect of the works including but not limited to sales tax, tax on
works contract excise duty, and octroi, except GST payable in respect of materials, equipment
plant and other things required for the contact. All of the aforesaid taxes, duties, levies, fees and
charges except GST shall be to the contractor’s account and the SBI shall not be required to pay
any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc if any
except GST, till completion of work shall be deemed to be included in the quoted rates and no
extra amount on this account. Variation of taxes, duties, fees, levies etc if any excluding GST, till
completion of work shall be deemed to be included in the quoted rates and no extra claim on this
account will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is
imposed under as statutory law during the currency of contract the same shall be borne by the
contractor.

6.21.0 Acceptance of tender
The SBI shall have the right to reject any or all Tender without assigning any reason. They are not
to bind to accept the lowest or any tender and the tenderer or tenderer shall have no right to
question the acts of the SBI. However adequate transparency would be maintained by the SBI.

6.22.0 Photographs:

* The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken
from two approved portions of each building, at intervals of not more than one months
during the progress of the work or at every important stage of construction.

* In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with their each Running Bill for the project clearing showing major
progress of work measured and claimed therein failing which the Architect/Bank may
consider returning the Bill to the contractor and no claim for delay on this account will be
entertained.



Name of the work:

Date of Commencement:
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FORMAT OF SITE ORDER BOOK

Sr.No | Remarks/ of | Dated Initials of the | Action Dated Remarks
Instructions site | Initials of | Contractor taken with | initials of |of the
the site for having | date the site Architects/
Engineer/ Engineer/ | received the Engineer | Bank’s
Architect Architect | instructions Officials
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FORMAT OF HINDRANCE REGISTER

Name of Work

Date of state of work

Name of Contractor

Period of completion

Agreement No.

Date of completion

Name of Work

Date of state of work

Name of Contractor

Period of completion

Sr. | Nature of Date of Date ofl Period of Signature Remarks
No. | Hindrance occurrence | which hindrance | Site
of hindrance| hindrance Engineer/
was Project
removed Engineer
1 2 3 4 5 6 7
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FORMAT OF MONTHLY PROGRESS REPORT

Name of work:
Progress report for the week:

Report No.:

Sr No. | Description Details of work location| Approximate
where work is done quantity executed
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FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1 Name of the Contractor

2 Name of the work as given in the Agreement

3 | Agreement WO

4 Tender amount

5 Date of commencement of work

6 Period allowed for completion as per agreement

7 Date of completion as per agreement

8 | Period for which extension of time has been given

Date Month Year

a) | 1st extension vide Bank’s Letter No.

b) | 2nd extension vide Bank’s Letter No.

c) | 3rd extension vide Bank’s Letter No

9. | Reasons for which extensions have been previously given
(copies of the previous applications should be attached)

10. | Period for which extension is applied for and the reasons
thereof including hindrances, time for extra work assigned,
if any etc.

Signature of Contractor

Recommendations of Architects

Signature of Architect.
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TABLE FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT

Certificate No. Interim / | Dated

Client: Project No. Building work / Interior work
Particulars:

Contractor: Contract / Letter No. Dated:
Contractor’s Bill No. Dated:

This is to certify that the amount given below (*) is due to your Contractors for the work done
by them and/or against materials delivered at site and/or for advance towards contract on the
above referred project.

Advance against contract Rs

Less: Advance adjusted to-date Rs.

Balance Advance Rs.

Advance against material delivered at site Rs.

Amount of work done to-date Rs

Total Rs

Less: Retention on work done Rs

Less: Previously certified upto Rs

PRESENT CERTIFICATE ( * )Rs.

RUPEES. ..o

The cost of cement or any other material supplied by you or payments made by you directly,
if any and not covered herein above, should be adjusted before making the payment of the
certified amount (*).

Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made before
paying the above certified amount.

By a copy of this letter, we are intimating the Contractors to call on you for the necessary
payment.
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Remarks if any:
The details of Insurance policy are given in the next page.

Signature of Architects Enclosures:
Bill
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FORMAT FOR RECOMMENDING BILL FOR PAYMENT

BILL OF M/S ..
FOR CONSTRUCTION OF ...

MEMORANDUM FOR PAYMENT
R.A.Bill No..........

i) Total amountofbill: Rs.........................

i) P.V.A. on account of escalation in price of steel, Cement and other materials and
labour as detailed: Rs...................

i) Total amount due to the contractor: Rs.............................
DEDUCTIONS :

i) Secured advance paid in the previous R/ A bill (Payment made till date): Rs............
ii) Retention money on value of works as per accepted tenders up to date amount

Less : Already Recovered RS,
Balance to be recovered RS oo
iii) Mobilization Advance, it any RS,
a) Outstanding amount (Principal + interest) as on date RS oo
b) Liquidated Damages Charges to be recovered in this bill RS.coiiiiiiien
iv) Any other Departmental material cost to be recovered as RS

per contract, if any
v) Any other Departmental service charges to be recovered

if any as per Contract (water, power etc.,) Enclose statement Rs..............

Total deduction as per contract Rs..ooooiiiiiiis

Net amount payable as per contract Rs.coooiiiiia,
(RUPEES. ... only)
The bill amounting to RS......c.vcvveiaains (RUPEES.....cuiiieiiiiiii e only

)

has been scrutinized by me after due test checking of the measurements of works as required
and is recommended for payment.

Dated signature of Bank’s Engineer
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In charge of the project

STATUTORY DEDUCTIONS:
a) Total amount due RS,
b) Income tax (....... %) (-) RS
c) Othertaxesifany ....... % S
d) Cess(....... %) (-) [

Net payable to Contractor Rs..........................

The figures given in the Memorandum for Payment has been verified and the bill passed for
payment Of RS.....cooviiiiiiiiiiiiians
[0 o == only

Date:coovvviiiiiiennn, Signature of Premises Officer
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SECTION-VIPREAMBLETOBILLOFQUANTI

TIES

RATES TO INCLUDE :

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including
all taxes, and the cost of all materials, fittings, fixtures, all labour and for all the operations as
detailed in the specifications and contract conditions. Apart from other factors mentioned in the
specifications and contract conditions, rates quoted for the items in this schedule shall also
include the following :

10.1.

LIST OF APPROVED MAKES IN ELECTRICAL FITTINGS AND FIXTURES

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE
USE IN CONSTRUCTION)

S.NO LIST OF MATERIALS SPECIFICATIONS
1 Switch fuse unit (HRC type) with Larsen and Tubro , Siemens, English Electric,
HRC fuses
2 MCB and MCB DB's Legrand, Schneider, Siemens, and ABB (10 KA fault
level)
3 PVC insulated aluminum/copper Cable corp. of India conductor armoured cables,
(1.1 KV XLPE) Incab upto 1100 V. Grade , Finolex, Havells.
4 1100 V-G Node Copper conductor Finolex, RR, Havells Muti strand wires.
PVC (FRL) wire
insulated
5 PVC/ M.S. conduit (ISI marked) |B.E.C., AKG,NIC
6 Telphone wires (0.6mm) D-link, Delton, Finolex
8 Fabrication of main, L.T. panelTo be fabricated locally as per Technical
(main board) Specifications & schedule of Quantities.
9 E.L.C.B. Siemens MDS, English Electric(GEC Alsthom),
Schneider
10 CTs Kappa Automatic Electric MDC  (AARCEE
Industries)
11 Selector switches Larsen and Tubro (Slezer) Kaycee
12 Volt/Amp. meters (96 Sq.mm) Automatic Electric
13 Indicating Lights Concord Siemens L & T
14 Telphone Socket (3 pin) Anchor ,Roma, Legrand ,MK, Crabtree
15 Lugs Dowells
16 Change over switch H.H. Elecon/ Havells (on load front operated) private
limited (HPL
17 Electronic fan regulator Anchor, Roma, Legrend ,MK, Crabtree
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18 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor
Modular Series,MK

19 Light fixture Orient, Philips, Wipro, Havells, CG.

20 Ceiling fan, Exhaust Fan Usha, orient(PSPO),CG, Havells

21 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular Series
,MK

22 Air Conditioners Hitachi/Daikin/Carrier/Voltas/Bluestar

23 Drain Pipe Kasta/Supreme/Astral/Finolex

24 Voltage Stabilizer Microtech/V-Gard

25 Timer Legrand/L&T other eq. ISI make

Note : All the materials to be ISI Marked. The materials shall be only of the approved makes
as specified is this List. The contractor shall submit sample of all the makes and the specified is
this List and the architect/ Bank shall have the proper to selected any of them Bank/ Architect
decision in this regard shall we binding on the contractor. In case any material is not available
for any one or all of this approved make the architect/ Bank shall select and approved other
alternative makes and material. The Contractor shall get we samples of all item covered is this
List from Bank/Architect before commissioning of work.
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TECHNICAL SPECIFICATIONS

1.0:SURFACE POINT WIRING/CONDUITING

A) CONDUITING: The specifications described here refer to surface conduit wiring (however all
vertical drops shall be concealed) required for light/power socket. Under the scope of point wiring,
Contractor has to supply and fix from switchboard to all points, specified approved make of 16
gauge heavy duty ERW grade black enameled MS conduit of sizes specified in bill of quantities and
heavy duty accessories like bends, junction boxes, MS pull boxes of specified sizes with top MS
cover, checknuts etc. Complete conduit shall fixed on ~ walls, ceiling etc. by saddles. All accessories
and joints shall be fixed by threaded method and in no circumstances pin type accessories to be
used.  The capacity of conduit shall be as per [S732/1963 revised up to date. The conduits pipes in
surface shall be installed by means of GI saddles fixed maximum at 400 mm distance. Fixing of standard
bends shall be preferably avoided and instead as far as possible conduit shall be bend using conduit
offset machine with long radius bend. All conduit in switchboard/power boxes should be
connected by threaded method by checknuts. After installation of conduits, steel wires of appropriate
sizes shall be installed to enable pulling of wires after completion of entire conduiting. (All joints shall
be painted with two coats of redoxide paint. All conduits where lengths are cut should be filed to remove
sharp edges at the ends to avoid damage to wires.) The conduiting method/specification are applicable
for point, fan, exhaust fan, bell point, two way point, group control point, power socket wiring as
specified in bill of quantities.

A.1: WIRING:

The point wiring shall be carried out by supply and /laying 660/1100V  graded PVC insulated copper
wires of specified sizes (preferably 2x1.5 mm2 copper). These two wires are to be used for phase
and neutral. An earth wire of 660/1100 V insulation grade of 1.5 sq. mm copper shall be used for all
points .Complete wiring shall be strictly done as per specifications and drawing details. Point shall be
individually wired with phase, neutral (unless specified otherwise) earth wires and all point neutrals
shall be looped at switchboards (on connector in switchboard). All earth wires shall be fixed on
switchboard box and connected with main earth wire brought along with circuit wire. In no
circumstances neutral should be loosely connected by twisted joint .Entire precautions should be taken
while drawing wires inside conduit to ensure safe installation. Regular pull boxes of MS are to be
provided maximum at 4.5 Mtr. length for ease in maintenance. The maximum number of wires per conduit
shall be as per specifications given herein and no attempt shall be made to accommodate more wires.
Under the scope of point wiring Contractor has to quote considering WITH MATERIAL JOB BASIS
for installation of point with all accessories like junction boxes, bends, conduits, pull boxes,
ceiling rose, round hylam plates (white color) and wires. The switchboard supply is to be considered only
if it is specified in bill of quantities, however installation work of switchboard shall be considered
as included in point wiring. The call bell points which will be done in a similar way as in point wiring
and shall be paid in similar way .Fan point wiring shall be done in same way and with the same material
like point wiring. Fan regulator is NOT to be provided in the rate for point wiring but the space for the
same is to be provided in the switch board. Rates include fixing of fan hook box of 12.5cm dia and
7.5cm height of SWGHS sheet5/Anchor bolt for fan hook. Contractor has to quote

considering with material job basis for installation of switch board , power point with all accessories
like junction boxes , bends , tee , elbo , PVC/MS boxes on surface/Concealed (as per condition of site) as
specified in list of approved make.
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2.0) SURFACE CIRCUIT WIRING/MAINS WIRING

B.1: CONDUITING

Supply and Fixing of specified diameter 19/25/32 mm HGMS 16 GAUGE black enameled ERW
grade conduit of approved make with heavy duty accessories like bend, junction box, MS pull boxes
with cover, adapter, check nuts etc. The junction boxes to be used should be 62 mm deep for wall.
Separate conduiting shall be done for mains /circuit wiring and in no case it should be mixed with point
wiring conduits. Complete work has to be performed as per drawing and specifications. The work
includes supply & fixing of conduit, pull boxes, bends on ceiling and wall. The switchboard/power
socket to be fitted with conduit on surface. Conduit on surface shall also be fixed with GI stapples
maximum at 400 mm distance. Complete hardware like conduit reducer, bends, junction boxes to be
fitted with thread type joint. All joints should be painted with red oxide primer.

B.2: WIRING

The scope of wiring shall be from distribution board to each switchboard , power socket and complete
wiring shall be done with 660°/1100V grade PVC insulated flexible copper wires. Independent wires
with color code shall be used for phase, neutral and earth. Wire sizes shall be used as per bill of quantities
and drawings. Mains wiring also includes termination of wires at DB and power outlet including
providing ferrules at both ends for identification. Looping of power sockets shall be done only where it
is specifically mentioned .Earthing wires shall be dedicated type and is to be used for each power
point/switch board/ DB. For a three phase circuit two earth wires of specified sizes are to be used from
meter panel to power points. The earth wire are to be terminated at earthing link of panel and power outlet
box.

3.0. CABLE LAYING ON TRAYS/WALLS

The cable trays are to be fabricated out of MS angle of given sizes. The trays has to be fabricated in two
parts i.e. cable trays and its supports. Complete fabrication work of tray/support has to be done by
straightening of angles, fabricating specified sizes, removal of sharp edge and installation of trays on
supports. The tray has to be installed in such a way that same level is maintained on one runner (
unless specified otherwise). The "T' section, bend has to be long radius type and shall be minimum 16
x outside dia of biggest size cable. The supports at such sections has to be provided in addition to that
shown in the drawing. Complete cable trays are to be painted with one coat of red oxide/two coats of
black synthetic enamel paint. After completion of above work cable laying has to be started from LT
panels to machines/power outlets. The premeasurement of cable length has to be carried out and only after
ensuring correct required length, cable has to be cut. The cables are to be laid on trays with minimum
spacing of 75 mm ( or as specified in the drawing). After laying of all cables, "AL' tags are to be installed
along with "AL' clamps ( made from 'AL' strip of minimum 25mm x 3mm ). The spacing between such
clamps shall be maximum at 450 mm and that between tag is same as specified in (1).For installation
of cables in walls, MS/GI spacer shall be used. Spacer shall be MS/GI flat of 25mm x3 mm upto 16 mm?2
cable and 40mm x 6mm above 16 mm?2 cables. The spacing shall be maximum 200 mm and it shall be
fixed with GI machine screws. Complete work has to be executed ensuring safe installation.

4.0 CABLE END TERMINATION

The cable end termination of all cables has to be done by a skilled cable jointer (to be arranged by
Contractor) using proper size cable glands, lugs, ferrules of approved make. All such required material
shall be supplied by Contractor. The cable glands shall be installed by punching appropriate size hole
on gland plate. No extra hole shall be punched unless specified otherwise. The gland plate has to be
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refitted properly to ensure verminproofner of panels. The lugs shall be of Copper and shall be crimped
using crimping tool compression type. Above 50 mm2, hydraulic crimping tools are to be arranged by
the Contractor. Before crimping lugs contact enhancement paste has to be provided of approved make.
The termination is then to be carried out ensuring tightness/proper contact at the point of
termination.

4a. TESTING OF CABLES

Prior to burying of cable, following tests shall be carried out:

Insulation test between phase and phase and earth for each length of cable before and after jointing.

On completion of cable laying work, the following test shall be conducted in the presence of the Architect
/ Consultant

a. Insulation Resistance Test (section and overall)
b. Continuity Resistance Test.

c. Sheathing Continuity Test.

d. Earth test.

All test shall be carried out in accordance with Relevant Indian Standard Code of Practice and Indian
Electricity Rules.

The contractor shall provide necessary instruments, equipment’s and labour for conducting the above test
and shall bear all expenses in connection with such test. All tests shall be carried out in the presence of
the, Architect / Consultant.

5.0 FANS AND FIXTURES

Fans and fixtures shall be supplied by the contractor rates to include storage and handling. Connections
to the Fans, Fixtures and Exhaust Fans shall be with 3x1.5 sq mm copper conductor PVC insulated
round flexible cord. Connection charges shall exclude all sundry material required for erection like
connector strip, PVC tape, MS and wooden screws of GI, round blocks, wooden plates etc.The
installation charges for Fans, Exhaust Fans shall include installation and connection of regulator,
installation of exhaust fans shall include grouting of frame or tightening of frame with Anchor bolts
as per site condition i.e repairing the hole with plaster 1:3 and painting to match as original work.
Wall fans shall be fixed on 15 mm thick teak wood plate of 300 mm x 180 mm size and shall be
grouted/fixed on wall by 6 nos. Anchor bolts of 1/2" dia of coach screw as per site conditions. All work
shall be carried out neatly and as per the direction and to the satisfaction of Consultant. All fans and
fixtures shall be connected with earthwire.

6.0 EARTHING

Under the scope of earthing work earthing of HT Yard, street lighting, Control and distribution boards,
individual equipment, machines etc. is covered The earthing is segregated in different items and is
to be done as per following details. The work includes supply of all materials required for earthing.

6.1 Earthing Electrode/Pit Earthing :

The earthing electrode has to be installed by excavation of soil in size 900mm x 900mm x 2000 mm
(Depth) .On completion excavation, earthing plate electrode of 600mmx600mmx6 mm hot dipped plate
or 300mmx300mmx3 mm copper or 600mmx 600mmx 6mm copper or pipe electrode as per
specification has to be installed. The plate has to be connected with 2 No. 45mm x5Smm GI or
25mmx5Smm copper or 45Smmx5Smm copper strip with help to 2 Nos. Gl/brass bolts /nuts and is to be
suspended in excavation pit alongwith perforated GI Pipe for watering. The plate is to be then covered
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with common salt, coat powder, black soil as per drawing and specifications. After back-filling, the PCC
in 1:2:4 is to be applied in an area of 300mmx300mm and brick masonry chamber( thickness of chamber
wall 200 mm) has The chamber cover and frame of 300mmx300mm of CI shall be supplied and
grouted in brick masonry. The chamber cover shall have lifting hook and shall have space in frame for
proper placement. The watering fennel, is to be installed over watering pipe. The test link between
earthing pit clamps and running earthing strip is to be provided for testing . After completion of
work, resistance of earthpit has to be measured 4 pin method and results shall be recorded /handed over
to Bank /consultant in 1 sets.

6.2 EARTHING STRIP
The scope of work includes supply of hot dipped galvanised iron strips/wire as per details and drawings

The GI Strip supplied for purpose shall be continuous (minimum single length acceptable in 10
mtr.) The strip has to be straightened without damaging galvanising. The strip has to be welded by
overlapping and three side continuous welding joint. These joint shall then be cleaned and jute covering
has to be provided (wherever strip is buried in ground). After this black bituminous anti corrosive
paint has to be applied on all joints. Same process has to be adapted for all tappings alsoln case if
earth wire is required to be connected on strip with the help of bolt, GI bolts,nuts are to be used along
with covering and painting. The earthing strip wherever indicated in drawing, has to be supplied in
ground at a depth specified in dwg. The earthing strip shall be covered with black soil and in no case
sand has to be used around strip.

7.0 TELEPHONE SYSTEM

The wires and cable used for telephone system shall be as mentioned in list of approved make and
PVC insulated and sheathed 0.5 sqgqmm tinned copper conductor wires of various pair should be laid
in previously laid metal conduits. The telephone wiring shall be carried out in the undermentioned
manner confirming to the perticular specifications

a. In Concealed system including providing and laying conduits , bends , junctions boxes , pull boxes ,
hardware etc.

b.The installation generally will be carried out in conformity with the norms and rules laid down
by the P&T deptt. of govt. of india and IS specifications. The rate shall be on the basis of supply and
fixing of dummy conduits and supply , installation , testing and commissioning of telephone
cables as described above on per meter basis and of tag blocks and distribution frames on per unit basis.
Capacity Of Telephone Wires/Cables

Size of Cable Conduit Size
Up to 5 pair 20 mm
Above 5 pair up to 10 pair 25mm
Above 10 pair up to 20 pair 32 mm
6 Nos. 2 pair 20 mm
8 Nos. 2 pair cable 25 mm
10 Nos 2 pair cable 32 mm

The size of conduit shall depend upon no. of wires to be drawn. However minimum size of conduits shall
be 19/20mm.
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8.0 STATUTORY APPROVALS

All statutory approvals from electrical inspector and MPEB are to be obtained by the electrical contractor
atno extra cost only the official payment made in the govt. treasury for the firt inspection of the electrical
inspector will be reimbured to you against receipt. The work also includes getting connection sanctioned
from MPEB for individual meter for office/flat and common meter at no extra cost. Only official charges
to be deposited for deposit of MPEB shall be reimbured against treasury slip.

IS SPECIFICATIONS
The following Indian Standard Specifications revised as on date will apply to the equipment and contract.

v) | Switch fuse units on cubicle switch IS 4047 1967
boards
vi) | Switchgear Bus Bar IS 375 1963
vii) | Distribution boards IS 2675 1966
viii)| Enclosure for low voltage switchgear IS 2147 1962
ix) | PVC cables IS 1554 1964
x) | tubular filament lamps IS 2410 1963
xi) | Tungsten filament lamps IS 415 1963
xii) | Ceiling fans IS 374 1966
xiiil) | Industrial light fittings IS 1771 1961
xiv) | Water tight electric light fittings IS 3553 1966
xv) | Steel boxes for enclosure of IS 5133 1966
xvi) | electrical accessories
xvii)| Fittings for rigid conduits IS 2667 1964
xviii) Rigid steel conduits for electrical wiring | IS 9537 1984
xix) | Accessories for rigid steel conduits IS 5133 1966
for electrical wiring
xx) | Switch socket outlet IS 4615 1968
xxi) | Three pin plugs and socket outlet IS 1293 1967
xxii) Switches for domestic and similar IS 3854 1966
purpose
xxiii)) PVC wires IS 694 1964
xxiv) Call bell and buzzer IS 2268 1966
xxv)| Earthing IS 3043 1966
xxvi) Electrical wiring installation IS 732 1963
xxvi| Switchgear IS 3072 1965
xxvi| Lighting protection IS 2309 1969

Indian electricity rule 1956 amended as on date.



PALSOOD ROAD RAJPUR BRANCH (30039) UNDER RBO 3 DHAR 61

ANNEXURE-1

Maximum Capacity Of Ms Conduits For Simultaneous Drawing-In Of PVC Insulated Copper Conductor
Cables660v/1.1 Kv Grade (Flexible wires)

Size Of Conductor Of Cables | Maximum Number Of Cables
20mm | 25 mm 32mm | 40mm | 50mm | 63mm

Nominal Area mm?2
1.0 sqmm 5 10 14 - - -
1.5 sqmm 5 10 14 - - -
2.5 sqmm 5 8 12 - - -
4 sqmm 3 7 10 - - -
6 sqmm 2 5 8 - - -
10 sgmm - 4 7 - - -
16 sqmm - - 3 6 - -
25 sqmm - - 2 4 6 7
35 sqmm - - - 3 5 6
50 sqmm - - - - 4 5

No steel conduit less than 20 mm in dia shall be used.

Specifications of the conduit will be as per

following
Nominal Size Outside Dia Tolerance Outside Dia Minimum Inside Dia

For Medium Conduit

20 20 0.3 16.9
25 25 0.4 214
32 32 0.4 27.8
40 40 0.4 354

All specification for conduit shall be as per IS 9537.
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INSTRUCTIONS FOR CARRYING OUT ELECTRICAL INSTALLATIONS.

. The Contractor will have to bring all the necessary and proper tools and tackles for carrying out the

work.
The work is to be carried out, when the building or parts are ready for installation

Jointing of copper strips shall be done by brazing or by way of butt jointing, bolt, nut, washer used
for jointing shall be either of brass/GI. The size of bolt shall be approved by Engineer-in-charge /
Architect.

Fixing of copper strip on MS structure shall be done by welding/fixing MS clamps with GI saddles
as directed by site Engineer in charge /Architect

The materials to be supplied by the Bank will have to be received by the Contractor from Bank
godown.

All material to be supplied by the Contractor must be of approved quality and make and must be
got/approved by Engineer-in-charge/Architect before use.

The Contractor shall follow all the rules and regulations like factory act, workmen compensation act
and shall be responsible for any injury or accident to persons working at site.

The work is to be carried out as per the Indian Electricity Rules & Standard code of practice
and other relevant specifications. Workmanship shall be to the satisfaction of the Engineer-
incharge/Architect. Preference to the work/items shall be given as per requirement of Bank and
site situations.

8.a: The installation shall have to be approved by Electrical Inspector/M.P.E.B. and/or any other local
authorities, if required and such approval shall have to be arranged by Contractor. Any alterations,
additions suggested by them shall have to be incorporated by the Contractor at his cost

b: After getting permission of charging from Electrical Inspector's office it is duty of Contractor to
follow-up for installing energy meter and getting line charged from MPEB as early as possible. All
followup expenses shall have to include in offer.

9.

10.

The Contractor shall keep at site of work one engineer having diploma in electrical engineering
for receiving instruction and shall have to give satisfactory progress of work .The contractor
will have to obtain prior approval of EIC by submitting the credentials of the electrical engineer he
propose to appoint on site of work .Even during execution if EIC/Architect feels that the said engineer
appointed by contractor has failed to perform his duties satisfactorily ,they can instruct the contractor
to appoint another engineer and contractor will have to comply it immediately.

Any extra items that may crop during the progress of the work shall have to be carried out by
Contractor, if ordered so and shall be paid for the same at the rates to be worked out with mutual
agreement. Payment of extra items of work will be made on the basis of cost of material and
labour + 15%. The latter figure would include all costs towards supply of all tools, plant hire charges,
scaffolding charges, overhead expenses, Contractor's profit margin etc.
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In case of any dispute with setting of claims for extra items, the decision of Bank will be considered
final and binding of the Contractor.

If any part or whole of the work or any item is not executed to the entire satisfaction of the
Engineer-in- charge/Architect. The Contractor shall have to demolish and do the same work again
with out any extra cost if so ordered by the Engineer-in-charge/Architect.

No materials supplied by the Bank shall be allowed to be removed from site of work unless and
until ordered so by the Engineer-in-charge/Architect. The Contractor shall ensure the safety of the
materials from date of receipts from the Bank's store till actual installation at the works and handed
over to Bank after connection and testing. The Contractor shall maintain a proper site order book
at the site which remain in the custody of the Engineer-In-Charge.

The place after any work is completed should be cleaned by the Contractor. Breaking of walls, slabs,
roads etc. necessary for laying cables, conduits drawing of cables/wires etc. and making them
good to original position will have to be done by the Contractor through skilled worker.

The measurement will be taken in presence of Consultants authorized representative at site.

Whatever material/equipments supplied by the Contractor, he has to supply 4 sets of test certificates
from the manufacturer like electrical control panel, sub distribution boards, MCB, MCCB, wires,
cables and other item etc.

The quantities as shown in the Tender are approximate and may change or delete according to
site situation/conditions. However, the payment will be made on the actual supply and work carried
out at site and duly certified by the Consultant.

On the completion of the work the Contractor shall supply free of charges, completion plan in
triplicate, in blue prints and also in original drawing on tracing cloth. Insulation and earth test
report of the Internal and External electrification installation shall be supplied in 3 copies. These
shall be handed over to the Consultant in good condition by the Contractor before the finalization of
his final bill.

All materials brought at site shall be as approved by Consultant and if desired so contractor shall
arrange for testing of materials at laboratory (ERDA ,Baroda)for any electrical parameter
checking. All such expenses shall be borne by contractor and are included in quoted rates.

General repair should be done before completion of work.

Guarantee period for all work/supply and complete installation (without tube light and lamp)
will be of one year or more from date of completion of work as per manufacturer guarantee .
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TESTING AND COMMISSIONING

Before the lighting/power installation is made alive the Contractor shall carry out tests enumerated
below in presence of Engineer-in-charge or his authorized representative. All testing equipment's
necessary to carry out the tests shall be arranged by Contractor and the tests results recorded on
approved proforma. Nothing extra shall be payable for testing.

1. Measure insulation resistance of each circuit without lamps being in place and it should not
be less than 5 mega ohms to earth.

2. Before energizing, measure insulation resistance of the cable from phase to phase and that from
phase to ground, Insulation resistance of the busbar at the lighting panel from phase to phase and from
phase to ground shall be measured before energizing the panel and should comply latest IS.

3. Current and voltage of all phase shall be measured at the lighting panel busbar with all circuits
on with fixture and also in all switchboard.

4. Check the earth continuity for all sockets outlets. A fixed relative position of the phase
and neutral connection inside the socket shall be established for sockets.

5. The earth electrodes shall be tested for earth resistance by means of standard earth tester. The
resistance between the earthing system and the general mass of earth shall not be greater than 1 ohm.

6. While crossing the expansion joints in building conduits shall be provided with flexible pipe
shall not be more than 250 mm, at both the ends of conduit proper flexible couplings shall be provided
and earth wire shall be properly connected to earthing terminal of coupling.

7. Contractor should quote after site visit only. In case for cable trench, street light pole pit, earthing
pitetc. or any place where Contractor has to dig the earth in hard strata or rock he has to do so at quoted
rates only for item. No blasting shall be allowed for such digging.
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LIST OF APPROVED MAKES IN ELECTRICAL FITTINGS AND FIXTURES

(THE MAKE LISTED BELOW SHOULD BE FIrT APPROVED BY THE BANK BEFORE USE

IN CONSTRUCTION)
S.NO LIST OF MATERIALS SPECIFICATIONS
1 Switch fuse unit (HRC type) with Laren and Tubro , Siemens, English Electric,
HRC fuses
2 MCB and MCB DB's Legrand, Schneider, Siemens (10 KA, fault level)
3 PVC insulated aluminum/copper (1.1 |Cable corp. of India conductor armoured cables, Incab
KV XLPE) upto 1100 V. Grade , Finolex, Havells.
4 1100 V-G Node Copper conductor  |Finolex, RR, Havells Muti strand wires.
PVC (FRL) wire insulated
5 PVC/ M.S. conduit (ISI marked) B.E.C., AKG, NIC
6 Telephone wires (0.6mm) D-link, Delton, Finolex
8 Fabrication of main, L.T. panel (main | To be fabricated locally as per Technical Specifications &
board) schedule of Quantities.
9 E.L.C.B. Legrand, Schneider, Siemens (10 KA, fault level)
10 CTs Kappa Automatic Electric MDC (AARCEE Industries)
11 Selector switches Laren and Tubro (Slezer) Kaycee
12 Volt/ Amp. meter (96 Sq.mm) Automatic Electric
13 Indicating Lights Concord Siemens L & T
14 Telephone Socket (3 pin) Anchor ,Roma, Legrand ,MK, Crabtree
15 Lugs Dowells
16 Change over switch H.H. Elecon/ Havells (on load front operated) private
limited (HPL
17 Electronic fan regulator Anchor, Roma, Legrend ,MK, Crabtree
18 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular Series, MK
18 Light fixture Philips, Wipro, Havells, CG.Jaquar
19 Ceiling fan, Exhaust Fan Usha, orient(PSPO),CG,Havells
18 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular Series, MK

Note : All the materials to be ISI Marked. The materials shall be only of the approved makes as specified
is this List. The contractor shall submit sample of all the makes and the specified is this List and the
architect/ Bank shall have the proper to selected any of them Bank/ Architect decision in this regard shall
we binding on the contractor. In case any material is not available for any one or all of this approved make
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the architect/ Bank shall select and approved other alternative makes and material. The Contractor shall
get we samples of all item covered is this List from Bank/Architect before commissioning of work.



