OSBI

TENDER FOR INTERIOR FURNISHING WORKS

FOR SBI SCAB DEHRADUN
UTTARKHAND - 248001

Tender ID-
CLIENT: ARCHITECTS:
State Bank of India, THE GRID
Regional Business Office, Region-1 |Architects and Interior Designers
Administrative Office-3 E-326, Greater Kailash-2, New Delhi-110048.
1, New Cantt. Road Ph: +91-9810135852, +011-29221089
Dehradun-248001




STATEBANK OF INDIA

Notice Inviting Tenders

State Bank of India invites ON-LINE E-TENDERS from the Bank’s empaneled contractors Delhi circle
for the category INTERIOR WORKS from Under IF-25 Category and above “Interior Furnishing works
for SBI SCAB at Dehradun Uttarakhand 248001.

Name of Work

Interior Furnishing works for SBI SCAB at Dehradun Uttarakhand
248001.

Time allowed
completion

forl:

90 Days from the date of handing over of the site.

Estimated Cost:-

Rs.21,92,210.00/-

(1%)

Earnest Money Deposit|:

Rs.21,900.00/-
Through online mode only as directed by the e-Tender Service
Provider M/s Antares Systems Limited

Initial Security Deposit

2% of the total value of the contract including Earnest Money.

receipt of Tenders

Last date and time of |

17/06 /2025 up-to 11:00 AM

tenders are to be
submitted online mode
on tender wizard
website.

(https://www.tenderwiz
ard.com/SBIETENDER)

Address at which thel:

On-line submission (Technical Bid and Price Bid) website:- E-
Tender wizard (https://www.tenderwizard.com/SBIETENDER)

On-line submission (Technical Bid and Price Bid) website:- E-

Tender wizard (https://www.tenderwizard.com/SBIETENDER) .

Agency for arranging online bidding (submitting of Technical and
price bid)
Vendors are requested to contact the agency for completion of
all the business Formalities at the earliest.

Bidders must have valid Signing & Encryption Digital Signature
Certificate in name of their Organization for online submission of the
tender.

The tender shall be liable for rejection if any of the above
requirements are not complied with. The bank reserves the right
to reject any or all tenders without assigning any reasons
whatsoever.

Date and
opening Tenders

time of|:

17/06/2025 at 03:00 PM

Place of opening tenders|:

Online (https://www.tenderwizard.com/SBIETENDER)



https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER

10 |Defects Liability Period

12 months from the date of handing over of the project to
The satisfaction of Bank

11 |alidity of offer

90 days from the date of opening the tenders.

12 |Liquidated Damages

At the rate of 0.5% of the contract value per week which
Subject to a maximum of 5% of the accepted contract value.

Guarantee (APG)

13 |Note: If the vendor is found to have delayed the running/in hand project
beyond the prescribed time limit specified in related tender
document, the vendor will not be issued the new tender until
completion of the previous delayed work.

14 |Additional Performancel: |ASD ASD/ APG shall be deposited by the bidder whose bid is

Deposit (ASD) /| laccepted only if their bid amount is 10% or more below to the
Additional Performance| |estimated cost put to tender

The a Amount of such ASD / APG shall be the difference amount
between 90% of the estimated cost and the quoted price / bid
Bank Guarantee or FDR receipt favoring SBI drawn on any
nationalized Bank will be accepted as ASD / APG. ASD/APG should
be deposited/submitted within 7 days of date of issue of letter of
Acceptance.

Mode of Submission of Tender: Online Mode

State Bank of India has the right to accept/reject any or all tenders without assigning any reasons.

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office at: -
#24, Sudha Complex, 3rd Stage, 4th Block, Bangalore - 560079. Ph: - 080-49352000/40482000Fax:-

080-49352034

Help Desk: Contact Person: Mr. Pravesh Mani / Mr Abhay / Mr. Sanu
Mobile no. 090443 14492/ 097089 66660/ 096864 49042

(E-mail:praveshmani.t@antaressystems.com

For any other queries the vendors may contact the Architect , New Delhi Phone No. 9811140520

STATE BANK OF INDIA

SIGNATURE OF THE TENDERER
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INSTRUCTIONS TO THE TENDERERS

1.1 Scope of Work

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Delhi circle
Under IF-25 Category or above for the “Interior Furnishing Works for SBI SCAB at DEHRADUN.

1.2 Site and its Location
The proposed work is to be carried out at SBI SCAB at Dehradun Uttarakhand 248001.

Tender Documents
The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most work men like manner:

NN
N

a) Instructions to Tenderers

b) General Conditions of Contract
C) Special Conditions of Contract
d) Additional Specifications

e) Technical specifications

f) Drawings

g) Price Bid

2.3 The above documents shall be taken as complementary and mutually ex plan at or of one another
but in case of ambiguities or discrepancies, shall take precedence in the order given below:
a) Price Bid
b) Additional Specifications
C) Technical Specifications
d) Drawings
e) Special Conditions of Contract
f) General Condition of Contract
g) Instruction to Tenderers

2.4 Complete set of tender documents including relative drawings can be downloaded from e-
tendering portal of the e-tendering service provider engaged by SBI

2.5 The tender documents are not transferable.

3.0 Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all information
and data which may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work.The tenderer is requested satisfy himself
regarding the availability of water, power, transport and communication facilities, the character
quality and quantity of the materials, labour,the law and order situation, climatic conditions, liaison
requirements with local authorities/ authorities maintaining the campus, security agencies
guarding the campus, traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all the factors
while submitting his tender.

4.0 Earnest Money



5.0

6.0

7.0

8.0

9.0

i) The tenderers are requested to submit the Earnest Money of Rs 21,900.00/- (Twenty-One
Thousand Nine Hundred Rupees only) in online mode only.

ii) EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

iii) No interest will be paid on the EMD.
iv) EMD of unsuccessful tenderers will be refunded/returned within 30 days of award of Contract.

v) EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD,
by means of Demand Draft drawn in favour of State Bank of India payable at Dehradun with in a
period of 15 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form
of initial security deposit, which includes the EMD. Balance 3% shall be deducted from the running
account bill of the work at the rate of 10% of the respective running account bills i.e., deduction
from each running bill account will be 10% till total 3% of contract value is reached. 50% of the
total security shall be paid to the contractors on the basis of architect’s certifying the virtual
completion. The balance 50% would be paid to the contractors after the defects liability period as
specified in the contract provided he has carried out all the work and attended to all the defects
in accordance with the condition of the contract and clearance, if any, of the observations of the
CTE of CVC.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if
the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall
be the difference between 90% of estimated cost put to tender and the quoted price. ASD in the
format of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of intimation
of award of work / work order, without which the contractor will not be allowed to start the work
and failure of submission of ASD will result in forfeiture of EMD and cancellation of tender.

Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 7 days from the receipt of intimation of acceptance
of his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute
a binding agreement between the Bank and successful tenderer whether such formal agreement
is subsequently entered in to or not.

Completion Period

Completion Period: The time period allowed for completion of the project shall be 90 days / months
from the date of commencement of work or 15 days from the date of issuance of work order,
whichever is earlier.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days from

the date of opening price bid. If the tenderer with draws his/her offer during the valid its period
or makes modifications in his /her original offer which are not acceptable to the Bank without
prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.



10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted
Contract Value.

11.1 Rate and Prices:

11.2

11.2

11.3

11.4

11.5

11.6

11.7

11.8

11.9

The tenderers shall quote their rates for individual items both in words and figures. In case
of discrepancy between the rate quoted in words and figures the unit rate quoted in words
will prevail. If no rate is quoted for a particular item the contractor shall not be paid for that
item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of unit
rate and the quantity the unit rate quoted will govern and the total amount will be corrected.

The tenderers need not quote their rates for which no quantities have been given. In case
the tenderers quote their rates for such items those rates will be ignored and will not be
considered during execution.

The tenderers should not change the units as specified in the tender. If any unit is changed
the tenders would be evaluated as per the original unit and the contractor would be paid
accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Bank.

Each page of the BOQ shall be signed by the authorized person and cutting or over writing
shall be duly attested by him.

Each page shall be totaled and the grand total shall be given.

The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and
deduction at source for Income Tax; Work Contract Tax etc. will be made as per statutory
rules.

The contractor shall be required to conduct necessary tests of the water brought from tube
well or any other outside source, from approved laboratory.

The contractor is required to comply with all act of the Government relating to labour and
the rules and regulations made there under from time to time and to submit at the proper
times all particulars and statements required to be furnished to the appropriate authorities.



To,

Annexure-I
UNDERTAKING
(To be submitted along with the technical Bid)

THE REGIONAL MANAGER

STATE BANK OF INDIA

RBO, REGION-1,

1, NEW CANTT ROAD,

DEHRADUN, UTTARAKHAND 248001

Dear Sir,

Reg.:-Interior Furnishing works for SBI SCAB at Dehradun.

1.

6.

I / We refer to the tender notice issued by you for Interior Furnishing Works in connection
with the above.

I undertake to submit in Hard copy the tender document along with all terms & Conditions,
Specifications and subsequent annexure and corrigendum’s duly signed and stamped by
authorized representative/signatory on be coming L1. However we accept all the terms
and conditions along with the specifications, Drawings, Layouts etc. defined in the tender
documents.

I / We hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings, designs, conditions of contracts, specifications, schedule of
quantities relating to the works.

I / We have satisfied myself / ourselves as to the site conditions, examined the drawings
and all aspects of the tender conditions, subject to above, I/We do hereby agree, should
this tender be accepted in whole or in part, to:

a. A bide by and full fill all the terms and provision soft he said conditions annexed here
to,

b. Complete the works within 90 Days as per the work program enclosed with the tender
in two or three shifts if considered necessary by the Employer / Consultants at no
extra cost to the Employer.

I / We have deposited an Earnest Money of Rs.21,900.00/- (Twenty-One Thousand

Nine Hundred Rupees only) in online mode which, I / We note, will not bear any interest

and is liable for forfeiture.

I. If our offer is with drawn with in the valid it period of acceptance by the Employer.
Or

II. If the contract agreement is not executed by us within 7 days from the date of
receipt of the letter of acceptance.

Or

III. If we fail to pay the initial security deposit as stipulated. Or

Iv. If the work is not commenced with in 7days after issue of work order.

I/ We under stand that you are not bound to accept the lowest or any tender you receive.

The names of DIRECTORS of our Firm are:

S

Yours faith fully,

Signature.......ccccooiiiiiiiieens .
Designation........ccccccevvcveeennees .



Name of Partner / Director of the Firm,
authorized to sign or name of person having
power of attorney to sign the contract.(Certified
true copy of power of attorney should be
attached)

Signature and address of witnesses:

A. Signature.......cccoiiiniiiienee
NaME. .o .

AdAreSS.....eeeeeeeeeeeeeeeeeee e .

B. Sighature.......ccccocvveiiiiici e
NaMe. ... .

AdArESS..eeeeeiieeieee s .



GENERAL CONDITIONS OF CONTRACT (GCC)

1.0 Definitions:

“Contract means the documents forming the tender and the acceptance thereof and the formal
agreement executed between State Bank of India (client) and the contractor, together with the
documents referred therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the architects / Bank and all these documents taken together
shall be deemed to form one contract and shall be complementary to one another.

1.1

1.1.1

1.1.2

1.1.3

In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

'SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai-400 021 and includes the client’s representatives, successors
and assigns.

‘Site Engineer’ shall mean an Engineer appointed by SBI as their representative to give
instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include legal personal representative of such individual or the
composing the firm or company and the permitted assignees of such individual or firms of
company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the
“Scope of work” and / or to be executed in accordance with the contract and includes materials,
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the
obligations of the contractor hereunder and work to be done by the contractor under the
contract.

1.1.4 ‘Engineer’ shall mean the representative of the Architect/Consultant.

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and
referred to in the specifications and any modifications of such drawings as may be issued by
the Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work as
stipulated in the letter of acceptance of tender subject to such additions thereto or deductions
there from as may be under the deductions there from as may be made under the provision
herein after contained.

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the architect / consultant “Month”
means calendar month.

1.1.7 “Week” means seven consecutive days.

1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

CLAUSE

2.0 Total Security Deposit

Total Security Deposit comprise of:

a)
b)
c)
d)

Earnest Money Deposit
Initial Security Deposit
Retention Money
Additional security Deposit

(a) Earnest Money Deposit:

The tenderer shall furnish EMD of Rs.21,900.00/-(Twenty-One Thousand Nine Hundred
Rupees only) to be deposited in online mode as directed of e-Tender Service Provider. No tender
shall be considered unless the EMD is so deposited in the required form. No interest shall be paid
on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the decision to



award the contract is taken without interest. The EMD shall stand absolutely forfeited if the tenderer
revokes his tender at any time during the period when he is required to keep his tender open
acceptance by the SBI or after it is accepted by the SBI the contractor fails to enter into a formal
agreement or fails to pay the initial security deposit as stipulated or fails to commence the work
within the stipulated time.

(b) Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of D/D
drawn on any scheduled Bank and shall be deposited within 15 days from the date of acceptance of
tender.

(c) Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the retention money shall
be deducted from the running account bill at the rate of 10% of the gross value of work done by the
contractor and claimed in each bill provided the total security deposit, i.e. the ISD plus Retention
Money shall both together not exceed 5% of the contract value. 50% of the total security deposit
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by
the Architect / consultant. The balance 50% of the total security deposit shall be refunded to the
contractors without interest within fifteen days after the end of defects liability period provided the
contractor has satisfactorily attended to all defects in accordance with the conditions of contract
including site clearance.

(d) Additional Security Deposit:-

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the
bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be
the difference between 90% of estimated cost put to tender and the quoted price. ASD in the format
of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award
of work / work order, without which the contractor will not be allowed to start the work and failure
of submission of ASD will result in forfeiture of EMD and cancellation of tender.

3.0 Language Errors, Omissions and Discrepancies
The language in which the contract documents shall be drawn shall be in English.

In case of errors, omissions and / or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc., the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

i) ii) Between the written or shown description or dimensions in the drawings and the corresponding
one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities
of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as
correct.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect in strictly
accordance with this contract and with the directions of and to the satisfaction of the Bank to be
communicated through the architect/ consultant. The architect/ consultant at the directions of the
Bank from time to time issue further drawings and / or written instructions, details directions and
explanations which are hereafter collectively referred to as Architect’s/ Consultant’s instructions in
regard to the variation or modification of the design, quality or quantity of work or the addition or
omission or substitution of any work. Any discrepancy in the drawings or between the BOQ and/ or
drawings/or specifications. The removal from the site of any material brought thereon by the
contractor and any substitution of any other materials therefore the removal and / or re-execution
of any work executed by him. The dismissal from the work of any person employed / engaged
thereupon.

10



5.0

6.0

7.0

8.0

i) Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or
through the architect by registered post or otherwise depositing at the address of the contractor as
given in the tender to enter into a Contract for the execution of the work as per the terms of the
tender. The letter of acceptance shall constitute a binding contract between the SBI and the
contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful tenderer
shall be bound to implement the contract and within seven days thereof he shall sign an agreement
in a non-judicial stamp paper of appropriate value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through its architects /
consultants are the properties of the SBI. They are not to be used on other work.

Detailed Drawings and Instructions:

The SBI through its architects/ consultants shall furnish with reasonable promptness additional
instructions by means of drawings or otherwise necessary for the proper execution of work. All such
drawings and instructions shall be consistent with the contract documents, true developments thereof
and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed program
schedule indicating therein the date of start and completion of various activities on receipt of the wok
order and submit the same to the SBI through the architect / consultant.

Copies of Agreement

Two copies of agreement/tender document duly signed by both the parties in a non-judicial stamp
paper of Rs 500/- (Stamp paper to be submitted by contractor) with the drawings shall be handed
over to the contractors and Bank.

Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete
the work and clear the site including vacating their office on or before the contracted or extended
date or completion without justification in support of the cause of delay, he may be called upon
without prejudice to any other right of remedy available under the law to the SBI on account of such
breach to pay a liquidated damages at the rate of 0.5% of the contract value per week which is
subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees

10.0

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water,
power, tools, equipment transportation and any other facilities that are required for the satisfactory
execution and completion of the work. Unless or otherwise specified all materials shall be new and
both workmanship and materials shall be of best quality. The contractor shall at all times enforce
strict discipline and good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or behavior is found
to be unsatisfactory by the SBI / Architect/ Consultant he shall be removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor at his
own expenses. The contractor shall give notices and comply with regulations, laws, and ordinances
rules, applicable to the contract. If the contractor observes any discrepancy between the drawings
and specifications, he shall promptly notify the SBI in writing under intimation of the Architect/
Consultant. If the contractor performs any act which is against the law, rules and regulations he
shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising there
from.

11



11.0

12.0

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out of
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts
thereof and get it approved by the architect/ consultant before proceeding with the work. If at any
time any error in this respect shall appear during the progress of the works, irrespective of the fact
that the layout had been approved by the architect/ consultant the contractor shall be responsible
for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the
SBI.

Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from damage and shall
protect the SBI’'s properties from injury or loss arising in connection with contract. He shall make
good any such damage, injury, loss, except due to causes beyond his control and due to his fault or
negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall
take all precautions for safety and protections of his employees on the works and shall comply with
all applicable provisions of Govt. and local bodies safety laws and building codes to prevent accidents,
or injuries to persons or property on, about or adjacent to his place of work. The contractor shall
take insurance covers at his own cost. The policy may take in joint names of the contractor and the
SBI and the original policy may be lodged with the SBI.

13.0 Inspection of Work:

The SBI Architect/ Consultant or their representatives shall at all reasonable times have free access
to the work site and/ or to the workshop, factories, or other places where materials are lying or from
where they are obtained and the contractor shall give every facility to the SBI, Architect / consultant
and their representatives necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI/ Architect / Consultant except the
representative of Public authorities shall be allowed on the work at any time. The proposed work
either during its construction stage or its completion can also be inspected by the Chief Technical
Examiner’s organization a wing of Central Vigilance Commission.

14.0 Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he shall not directly
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof
or interest therein without the written consent of the SBI through the architect and no undertaking
shall relieve the contractor from the responsibility of the contractor from active superintendence of
the work during its progress.

15.0 Quality of Materials, Workmanship & Test

(i) All materials and workmanship shall be best of the respective kinds described in the contract and
in accordance with Architect/ Consultant instructions and shall be subject from time to time to
such tests as the architect/ consultant may direct at the place of manufacture or fabrication or
on the site or an approved testing laboratory. The contractor shall provide such assistance,
instruments, machinery, labour, and materials as are normally required or examining measuring
sampling and testing any material or part of work before incorporation in the work before
incorporation in the work or testing as may be selected and required by the Architect / Consultant.

(i) Samples

All samples of adequate numbers, size, shades and pattern as per specifications shall be supplied
by the contractor without any extra charges. If certain items proposed to be used are of such
nature that samples cannot be presented or prepared at the site detailed literature/ test certificate
of the same shall be provided to the satisfaction of the Architect/ Consultant. Before submitting
the sample / literature the contractor shall satisfy himself that the material/ equipment for which
he is submitting the sample/ literature meet with the requirement of tender specification. Only
when the samples are approved in writing by the architect / consultant the contractor shall
proceed with the procurement and installation of the particular material / equipment. The
approved samples shall be signed by the Architect / Consultant for identification and shall be kept

12



(

(

16.0

17.0

18.0

19.0

on record at site office until the completion of the work for inspection / comparison at any time.
The Architect / Consultant shall take reasonable time to approve the sample. Any delay that
might occur in approving the samples for reasons of its not meeting the specifications or other
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and
such other aspects causing delay on the approval of the materials / equipment etc. shall be to
the account of the contractor.

iii) Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such test is
intended by or provided for in the specification or BOQ.

iv) Costs of Tests not provided for
If any test is ordered by the Architect / Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so particularized, or
though so intended or provided for but ordered by the Architect / Consultant to be carried out by
an independent person at any place other than the site or the place of manufacture or fabrication
of the materials tested or any Government / approved laboratory, then the cost of such test shall
be borne by the contractor.

Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the work
nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct
information relieve him form nay risks or from the entire responsibility for the fulfillment of contract.

Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution of the works and
as long, thereafter, as the Architect / consultant may consider necessary until the expiry of the
defects liability period stated hereto.

Quantities

(i) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared
in accordance with the Indian Standard Method of Measurements and quantities. The rate quoted
shall remain valid for variation of quantity against individual item to any extent subject to
maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof
as well as amounts of prime cost and provisional sums, if any, shall be excluded.

(ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25%
shall be paid on the basis of provisions of clause 21 (e) hereof.

Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he required the
work to be measured and the contractor shall forthwith attend or send a qualified representative to
assist the Architect in taking such measurements and calculations and to furnish all particulars or to
give all assistance required by any of them. Such measurements shall be taken in accordance with
the Mode of measurements detailed in the specifications. The representative of the Architect /
Consultant shall take joint measurements with the contractor’s representative and the measurements
shall be entered in the measurement book. The contractor or his authorized representative shall sign
all the pages of the measurement book in which the measurements have been recorded in token of
his acceptance. All the corrections shall be duly attested by both representatives. No over writings
shall be made in the M book should the contractor not attend or neglect or omit to depute his
representative to take measurements then the measurements recorded by the representative of the
Architect / consultant shall be final. All authorized extra work, omissions and all variations made shall
be included in such measurements.
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20.0

21.0

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant shall vitiate the
contract. In case the SBI / Architect / Consultant thinks proper at any time during the progress of
works to make any alteration in, or additions to or omissions from the works or any alteration in the
kind or quality of the materials to be used therein, the Architect / Consultant shall give notice thereof
in writing to the contractor or shall confirm in writing within seven days of giving such oral instructions
the contractor shall alter to, add to, or omit from as the case may be in accordance with such notice,
but the contractor shall not do any work extra to or make any alterations or additions to or omissions
from the works or any deviation from any of the provisions of the contract, stipulations, specifications
or contract drawings without previous consent in writing of the Architect / Consultant and the value
of such extras, alterations, additions or omissions shall in all cases be determined by the Architect /
Consultant and the same shall be added to or deducted from the contract value, as the case may be.

Valuation of Variations

a) No claim for an extra shall be allowed unless it shall have been executed under the authority of
the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra
is herein referred to as authorized extra and shall be made in accordance with the following
provisions.

i) The net rates or prices in the contract shall determine the valuation of he extra work where
such extra work is of similar character and executed under similar conditions as the work
priced herein.

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced
BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of works are carried out,
otherwise the prices for the same shall be valued under sub-clause (c) hereunder.

Cc) Where the extra works are not of similar character and /or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works
are carried out, then the contractor shall within 7 days of he receipt of the letter of acceptance
inform the Architect / consultant of the rate which he intends to charge for such items of work,
duly supported by analysis of the rate or rates claimed and the Architect / Consultant shall fix
such rate or prices as in the circumstances in his opinion reasonable and proper, based on the
market, rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either case,
vouchers specifying the daily time (and if required by the Architect / Consultant) the workman’s
name and materials employed be delivered for verifications to the Architect / consultant at or
before the end of the week following that in which the work has been executed.

e) Itis further clarified that for all such authorized extra items where rates cannot be derived from
the tender, the Contractor shall submit rates duly supported by rate analysis worked on the
market rate basis” for material, labour, hire / running charges of equipment and wastage etc.
plus 15% towards establishment charges, contractor’'s overheads and profit. Such items shall
not be eligible for escalation.

22.0 Final Measurement

The final measurement, valuation and payment in respect of the contract shall be completed within
six months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire woks covered by the contract to the full satisfaction of the
Architects / SBI, the contractor shall ensure that the following works have been completed to the
satisfaction of the Architects / SBI.

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment
and machinery.
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24.0

25.0

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds/camps and constructions and other items and things whatsoever brought
upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated
in the permanent works.

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI
and shall clear, level and dress, compact the site as required by the SBI.

iv) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the
SBI.

v) Shall hand over the work in a peaceful manner to the SBI.

vi) All defects / imperfections have been attended and rectified as pointed out by the SBI to the full
satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled
to apply to the Architect / consultant is satisfied of the completion of the work. Relative to which
the completion certificate has been sought, the Architect / consultant shall within fourteen (14) days
of the receipt of the application for virtual completion certificate, issue a VCC in respect of the work
for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities under
the contract including the contractor’s liability for defects liability period nor shall the issuance of
VCC in respect of the works or work at any site be construed as a waiver of any right or claim of the
SBI against the contractor in respect of works or work at the site and in respect of which the VCC
has been issued.

Work by other Agencies

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which it may desire to have carried
out by other persons simultaneously and the contractor shall not only allow but also extend
reasonable facilities for the execution of such work, the contractor, however, shall not be required to
provided any plant or material for the execution of such work except by special arrangement with
the SBI. Such work shall be carried out in such manner as not to impede the progress of the works
included in the contract.

Insurance of Works

25.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure

in the joint names of he SBI and the contractor against all loss of damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and
in such a manner that the SBI and contractor are covered for the period stipulated in clause 28 of
GCC and are also covered during the period of maintenance for loss or damage arising from a
cause, occurring prior to the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss or damage
occasioned by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works
at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

C) Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required produce
to the Architect / consultant the policy if insurance and the receipts for payment of the current
premiums.
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25.6

25.2 Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against
all losses and claims in respect of injuries or damages to any person or material or physical damage
to any property whatsoever which may arise out of or in consequence of the execution and
maintenance of he works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of damages for or with
respect to:

a) The permanent use or occupation of land by or any part thereof.
b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their
agents, employees or other contractors not being employed by the contractor or for or in respect
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in
relation thereto or where the injury or damage was contributed to by the contractor, his servants
or agents such part of the compensation as may be just and equitable having regard to the extent
of the responsibility of the SBI, their employees, or agents or other employees, or agents or other
contractors for the damage or injury.

25.3 Contractor to Indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the matters referred to in the provision

Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI in
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct result of an
order passed by the Architect / Consultant in this behalf.

25.4 Third Party Insurance

25.4.1 Before commencing the execution of the work the contractor but without limiting a his
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability
for any material or physical damage, loss or injury which may occur to any property
including that of SBI, or to any person, including any employee of the SBI, by or arising out
of the execution of the works or in the carrying out of the contract, otherwise than due to
the mattes referred to in the provision to clause 26.0 thereof.

25.4.2 Minimum amount of Third Party Insurance Such insurance shall be effected with an insurer
and in terms approved by the SBI which approval shall not be reasonably withheld and for
at least the amount stated below. The contractor shall, whenever required. Produce of the
Architect / consultant the policy or policies of insurance cover and receipts for payment of
the current premiums.

25.5 The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per
occurrence with the number of occurrences limited to four. After each occurrence contractor
will pay additional premium necessary to make insurance valid for four occurrences always.

Accident or Injury to Workman

25.6.1The SBI shall not be liable for or in respect of any damages or compensation payable at law
in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury
resulting from any act or default of the SBI or their agents, or employees. The contractor shall
indemnify and keep indemnified SBI against all such damages and compensation, save and
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26.0

27.0

28.0

except as aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

25.6.21Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by the SBI during
the whole of the time that any persons are employed by him on the works and shall, when
required, produce to the architect / consultant such policy of insurance and receipt for
payment of the current premium. Provided always a that, in respect of any persons employed
by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause
shall be satisfied if the sub contractor shall be insured against the liability in respect of such
persons in such manner that SBI in indemnified under the policy but the contractor shall
require such sub-contractor to produce to the Architect / Consultant when such policy of
insurance and the receipt for the payment of the current premium.

25.6.3Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above or any other
insurance which he may be required to effect under the terms of contract, then and in any
such case the SBI may effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount so
paid by the SBI as aforesaid from any amount due or which may become due to the contractor,
or recover the same as debt from the contractor.

25.6.4 Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor the
amount of any damages costs, charges, and other expenses paid by the SBI and which are
payable by the contractors under this clause. The contractor shall upon settlement by the
insurer of any claim made against the insurer pursuant to a policy taken under this clause,
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event
all the monies received from the insurer in respect of such damage shall be paid to the
contractor and the contractor shall not be entitled to any further payment in respect of the
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the recorded date of handing over site
by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later.

Time for Completion

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work
shall be completed within a period of 90 calendar days from the date of commencement. If required
in the contract or as directed by the Architect/Consultant, the contractor shall complete certain
portions of work before completion of the entire work. However, the completion date shall be
reckoned as the date by which the whole work is completed as per the terms of the contract.

Extension of Time

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of
the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a fair and
reasonable extension of time for completion of work as per the terms of contract. If the contractor
needs an extension of time for the completion of work or if the completion of work is likely to be
delayed for any reasons beyond the due date of completion as stipulated in the contract, the
contractor shall apply to the SBI through the Architect/Consultant in writing at least 30 days before
the expiry of the scheduled time and while applying for extension of time he shall furnish the reasons
in detail and his justification if any, for the delays. The architect/consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of time. While granting
extension of time the contractor shall be informed the period extended time which will qualify for
levy of liquidated damages. For the balance period in excess of original stipulated period and duly
sanctioned extension of time by the SBI the provision of liquidated damages as stated under clause
9 of GCC shall become applicable. Further contract shall remain in force even for the period beyond
the due date of completion irrespective whether the extension is granted or not.
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29.0

30.0

31.0

32.0

Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to
the satisfaction of the Architect / Consultant should the rate of progress of the work or any part
thereof be at any time be in the opinion of the Architect / consultant too slow to ensure the completion
of the whole of the work by the prescribed time or extended time for completion the Architect /
Consultant to expedite progress so as to complete the works by the prescribed time or extended
time. Such communications from the Architect / Consultant neither shall relieve the contractor from
fulfilling obligations under the contract nor will he be entitled to raise any claims arising out of such
directions.

Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as
herein provided be carried on during the night or on holidays without the permission in writing of the
Architect / Consultant, save when the work is unavoidable or absolutely necessary for the saving of
life or property or for the safety of the work in which case the contractor shall immediately advise
the Architect / consultant. However the provisions of the clause shall not be applicable in the case of
any work which becomes essential to carry by rotary or double shifts in order to achieve the progress
and quality of the part of the works being technically required / continued with the prior approval of
the Architect / Consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

No Compensation or Restriction of Work.

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of work for
any reason whatsoever and hence not required the whole or any part of the work to be carried out.
The Architect / Consultant shall give notice in writing to that effect to the contractor and the
contractor shall act accordingly, in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the work fully but which he did not derive in consequence of the
foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and
bonafide brought to the site of the work by the contractor and rendered surplus as a result of the
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor,
provided however that the Architect / consultant shall have in such cases the option of taking over
all or any such materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued for SBI stores and returned by the contractor to stores,
credit shall be given to him at the rates not exceeding those at which were originally issued to the
contractor after taking into consideration and deduction for claims on account of any deterioration or
damage while in the custody of the contractor and in this respect the decision of Architect / consultant
shall be final.

Suspension of Work

a) The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision
shall be final and binding on the contractor) suspend the progress of works or any part thereof
for such time and in such manner as Architect / consultant may consider necessary so as not to
cause any damage or injury to the work already done or endanger the safety thereof for any of
following reasons.

b) One account any default on the part of the contractor, or

c) for proper execution of the works or part thereof for reasons other then the default of the
contractor, or for safety of the works or part thereof.

d) The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Architect / consultant.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be
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entitled to an extension of time equal to the period of every such suspension. No compensation
whatsoever shall be paid on this account.

33.0 Action when the whole Security Deposit is forfeited

34.0

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the Architect /
consultant shall have the power to adopt any of the following course as they may deem best suited
to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect /
consultant shall be conclusive evidence) and in which case the security deposit of the contractor
shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of
the work, debiting the contractor with the cost of the labour and materials (the cost of such labour
and materials as worked out by the Architect /Consultant shall be final and conclusive against the
contractor) and crediting him with the value of the work done, in all respects in the same manner
and at the same manner and at the same rates as if it had been carried out by the contractor
under the terms of this contract the certificate of Architect / Consultant as to the value of work
done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,
out of his hands, to give it to another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid to the original contractor, if
the whole work had been executed by him (of the amount of which excess the certificates in
writing of the Architects / Consultant shall be final and conclusive) shall be borne by original
contractor and may be deducted from any money due to him by SBI under the contract or
otherwise, or from his security deposit or the proceeds of safe thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim
to compensation for any loss sustained by him by reasons of his having purchased or procured
any material or entered into any engagements or make any advances on account of, or with a
view to the execution of the work or the performance of the contract and in case the contract
shall be rescind under the provision aforesaid, the contractor shall not be entitled to recover or
to be paid any sum or any work thereto for actually performed under this contract, unless, and
until the Architect / consultant will have certified in writing the performance of such work and the
value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily
or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of
insolvency or winding up shall be unable within seven days after notice to him to do so, to show to
the reasonable satisfaction of the Architect / Consultant the at the is able to carry out and fulfill the
contract, and to give security therefore if so required by the Architect / consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to
be issued or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect
/ consultant or shall charge or encumber this contract or any payment due to which may become
due to the contractor there under:

i.Has abandoned the contract; or

ii.Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for days after receiving from the SBI through the
Architect / Consultant written notice to proceed, or

iii.Has failed to proceed with the works with such diligence and failed to make such due progress
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as would enable the works to be completed within the time agreed upon, or has failed to
remove the materials from the site or to pull down and replace work within seven days after
written notice from the SBI through the Architect/ Consultant that the said materials were
condemned and rejected by the Architect/ Consultant under these conditions; or has
neglected or failed persistently to observe and perform all or any the acts, matters or things
by this contract to be observed and performed by the contractor for seven days after written
notice shall have been given to the contractor to observe or perform the same or has to the
determent of good workmanship or in defiance of the SBI's or Architect’s/ Consultant’s
instructions to the contrary subject any part of the contract. Then and in any of said cases
the SBI and or the Architect / Consultant, may not withstanding any previous waiver, after
giving seven days notice in writing to the contractor, determine the contract, but without
thereby affecting the powers of the SBI or the Architect / Consultant or the obligation and
liabilities of the contractor the whole of which shall continue in force as fully as if the contract
had not been so determined and as if the works subsequently had been executed by or on
behalf of the contractor. And further the SBI through the Architect / consultant their agents
or employees may enter upon and take possession of the work and all plants, tools,
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands
or roads use the same by means of their own employees or workmen in carrying on and
completing the work or by engaging any other contractors or persons to complete the work
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or
hinder such other contractor or other persons employed for completing and finishing or using
the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
architect / consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receipt thereof
by him the SBI sell the same by public auction after due publication, and shall adjust the
amount realized by such auction. The contractor shall have no right to question any of the act
of the SBI incidental to the sale of the materials etc.

35.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect / Consultant to
the contractor within 14 working days from the date of certificate to the payment from SBI from time
to time. The SBI shall recover the statutory recoveries towards Income tax, Work contract tax as per
the prevailing bye laws and other dues including the retention amount from the certificate of
payment.

Provided always that the issue of any certificate by the Architect/ Consultant during the progress of
works or completion shall not have effect as certificate of satisfaction or relieve the contractor from
his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work or any part thereof
is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required in previous
certificate.

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant from time to
time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and property recorded
in the measurement books

The contractor shall not submit interim bills when the approximate value of work done by him is less
than Rs.10.00 lacs and maximum Two bill shall be submitted.

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and Architect/ Consultant shall issue the certificate of payment within a period of two
months. The SBI shall pay the amount within a period of three months from the date of issue of
certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.
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36.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to the quality
of workmanship or materials used on the work or as to any other question, claim, right, matter or
thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or those conditions or otherwise concerning the work
or the execution or failure to execute the same whether arising during the progress of the work or
after the cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter.

)

ii)

Vi)

vii)

If the contractor considers that he is entitled to any extra payment or compensation in respect
of the works over and above the amounts admitted as payable by the SBI or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to
be made from the contract or raise any dispute, the contractor shall forthwith give notice in
writing of his claim, or dispute to the Regional Manager, SBI, Regional Business Office,
Region-1, 1 New Cantt Road, Dehradun -248001 and endorse a copy of the same to the
SBI, within 30 days from the date of dis-allowance thereof or the date of deduction or
recovery. The said notice shall give full particulars of the claim, grounds on which it is based
and detailed calculations of the amount claimed and the contractor shall not be entitled to
raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor
unless notice of such claim shall have been given by the contractor to the Regional Manager,
SBI, Regional Business Office, Region-1, 1 New Cantt Road, Dehradun -248001 in
the manner and within the time as aforesaid. The contractor shall be deemed to have waived
and extinguished all his rights in respect of any claim not notified to the Regional Manager,
SBI, Regional Business Office, Region-1, 1 New Cantt Road, Dehradun -248001 in
writing in the manner and within the time aforesaid.

Regional Manager, SBI, Regional Business Office, Region-1, 1 New Cantt Road,
Dehradun -248001 shall give his decision in writing on the claims notified by the contractor.
The contractor may within 30 days of the receipt of the decision of the SBI SCAB Dehradun
submit his claims to the conciliating authority namely the Regional Manager, SBI, Regional
Business Office, Region-1, 1 New Cantt Road, Dehradun -248001 for conciliation along
with all details and copies of correspondence exchanged between him and the Regional
Manager.

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned Chief General Manager of the Bank for appointment of an arbitrator to adjudicate
the notified claims failing which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the contract,
all disputes or differences arising out of the notified claims of the contractor as aforesaid and
all claims of the Bank shall be referred for adjudication through arbitration by the Sole
Arbitrator appointed by the Chief General Manager , New Delhi Circle It will also be the
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that
he had to deal with the matters to which the Contract relates in the course of his duties as
Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall
be appointed in the manner aforesaid by the Chief General Manager, New Delhi Circle. Such
person shall be entitled to proceed with the reference from the stage at which it was left by
his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by Chief General
Manager, New Delhi Circle , as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and
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the rules made there under.

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a
Bank Officer.

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the
arbitrator shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award (including the
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any
by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle
the amount of costs to be so paid.

37.0 Power Supply

The contractor shall make his own arrangements for power and supply / distribution system for
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of running
and maintenance of the plants are to included in his tender prices. He shall pay all fees and charges
required for the power supply and include the same in his tendered rates and hold the owner free
from all such costs. He has to obtain necessary approval from the appropriate authorities, if required.

38.0 Water Supply

The contractor shall make his own arrangements for water required for the work and nothing extra
will be paid for the same. This will be subject to the following conditions.

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the
SBI.

The contractor shall make alternative arrangements for the supply of water if the arrangement made
by the contractor for procurement of water in the opinion of the SBI is unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking water for construction
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own
arrangement for drawing and distributing the water at his own cost. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction and subsequent
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at
his own cost. He shall restore the ground to its original conditions after wells are dismantled on
completion of work or hand over the well to the SBI without any compensation as directed by the
SBI.

39.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to Bank immediately.

40.0 Method of Measurement

41.0

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date. Rules
laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision
of the SBI shall be final and binding on the contractor.

Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa at site of work and
should produce the same for inspection of SBI/ Architect/ Consultant whenever desired by them. The
contractor shall also maintain the records / registers as required by the local authorities / Govt. form
time to time.

i) Register for Cement / Paint / Lead / Specific Materials
i) Register for Steel
iii) Register for Secured Advance

iv) Register for Bulkage of Sand
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v)
Vi)
vii)
viii)
iX)
X)
Xi)
Xii)
xiii)

Register for Silt Test

Register for Sieve Analysis for Fine Aggregate
Register for Sieve Analysis for Course Aggregate
Register for Slump Test.

Register for Concrete Cube Test.

Register for Hindrance to Work.

Register for Consumption of Cement

Register for Running Account Bill

Register for Labour

42.0 Force Majeure

42.1

42.2

42.3

42.4

Neither contractor nor SBI shall be considered in default in performance of their obligations if
such performance is prevented or delayed by event such as but not to war, hostilities
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire,
storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause
beyond the reasonable control of the party affected or prevented or delayed. However a notice
is required to be given within 30 days from the happening of the even with complete details,
to the other party to the contract, if it is not possible to serve a notice, within the shortest
possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to perform
its obligations has been affected, shall notify the other such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall
be suspended during the continuance of any inability so caused. With the cause itself and
inability resulting there from having been removed, the agreed time of completion of the
respective obligations under this agreement shall stand extended by a period equal to the
period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state
of force majeure lasting to a period of 6 months or more the two parties shall each other to
decide regarding the future execution of this Agreement

43.0 Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision
of all labour legislation including the latest requirements of all the Acts, laws, any other regulations
that are applicable to the execution of the project.

44.0

i) Minimum wages Act 1948 (Amended)

i) Payment of wages Act 1936 (Amended)

iii)  Workmen’s compensation Act 1923 (Amended)

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended)
v)  Apprentice act 1961 (Amended)

vi) Industrial employed (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications
viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment
thereof.

ix) Shop and establishment act

X)  Any other act or enactment relating thereto and rules framed there under from time
to time.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in connection
with the execution of the work report such accident to the Architect / consultant. The contractor shall
also such report immediately to the competent authority whenever such report is required to be
lodged by the law and take appropriate actions thereof.
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SPECIAL CONDITIONS OF CONTRACT (SCC)

Scope of Work

The scope of work is to carry out "INTERIOR FURNISHING WORKS FOR SBI, SCAB DEHRADUN,
UTTARAKHAND 248001 "

Address of Site
The site is located at SBI SCAB at Dehradun Uttarakhand-248001

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he
will be held responsible for the accuracy and maintenance of the entire dimension and the levels.
Figured dimensions are in all cases to be accepted and no dimension shall be scaled. Large-scale
details shall take precedence over small — scale drawing. In case of discrepancy the contractor shall
ask for clarification from the Architect / Consultant before proceeding with the work.

Notice of Operation
The contractor shall not carry out any important operation without the consent in writing from the
Architect / Consultant.

Construction Records

The contractor shall keep and provide to the Architect / Consultant full and accurate records
of the dimension and positions of all new work and any other information necessary to prepare
complete drawings recording details of the work as constructed.

Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect / Consultant such supports as
may be required to protect effectively all structures and protective guards to trees which may be
endangered by the execution of the works or otherwise take such permanent measures as may be
required by the Architect to protect the trees and structures.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7 days in advance
to the architect / consultant for approval complete drawings of all temporary works he may require
for the execution of the works. The contractor shall carry out the modifications relating to strength,
if required by the Architect/ Consultant may require in accordance with the conditions of contract at
his own cost. The contractor shall be solely responsible for the stability and safety of all temporary
works an unfinished works and for the quality of the permanent works resulting from the arrangement
eventually adopted for their execution.

Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at no extra cost and
as directed by the Architect/ Consultant. The contractor shall also responsible for proper
maintenance of this access road and would take all care to see that existing services, if any, are
maintained in working order at his own cost. The laying and maintaining the temporary roads within
the site area shall be the contractor’s responsibility and the contractor shall take such measures that
are necessary and as directed by the Architect/ Consultant.

Water, Power and Other Facilities

The rate quoted by the contractor shall include all expenses that are required for providing all the
water required for the work and the contractor shall make his own arrangements for the supply of
good quality water suitable for the construction and good quality drinking water for their workers. If
necessary, the contractor has to sink a tube well / open well and bring water by means of tankers at
his own cost for the purpose. The SBI will not be liable to pay any charges in connection with the
above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take power and
water connections from the temporary water and power supply obtained by the contractor. However,
the concerned contractor shall make their own arrangements to draw the supply and pay directly the
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actual consumption charges at mutually agreed rates between them. All municipal charges for
drainage and water connection for construction purposes shall be borne by the contractor and charges
payable for permanent connections, if any, shall be initially paid by the contractor and the SBI will
reimburse the amount on production of receipts.

The SBI as well as the Architect / Consultant shall give all possible assistance to the contractors to
obtain the requisite.

Permission from the various authorities, but the responsibility for obtaining the same in time shall be
of the contractor.

Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters,
sanitary facilities, canteens and other temporary structures for themselves in connection with
the work at the site own cost after getting the approval from the architect / consultant.

b) All temporary buildings and facilities as mentioned above shall be removed on completion of
the work or at any other earlier date as directed by the architect / consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as
running expense shall be borne by the contractor at no extra cost. It is also the responsibility of the
contractor to obtain statuary approvals for providing the above facilities.

Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make his
arrangements at his own cost for transport where necessary for his staff and workmen to and from
site of work at his own cost.

Lighting of Works
The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of works.

Fire Fighting Arrangements

i) The contractor shall at all times provide suitable arrangements for the fighting at his own cost.
For this purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are of be always kept filed with sand and some with water. These
equipment shall be provided at suitable prominent and easily accessible places and shall be
properly maintained.

i) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his
own cost and to the approval of the relevant authorities. The contractor shall make the following
arrangements at his own cost but not limited to the following :

a) Proper handling, storage and disposal of combustible materials and waste.

b) Worked operations which can create fire hazards.

c) Access for the fire fighting equipments.

d) Types, number and location of containers for the removal of surplus materials and rubbish.
e) Type size, number and location of fire extinguishers or other firefighting equipment.

f)  General housekeeping.

Site Order Book

A site order book shall be maintained at site for the purpose of quick communication between the
Architect/ Consultant. Any communication relating to the works may be conveyed through Records
in the site order book. Such a communication from one party to the other shall be deemed to have
been adequately served in terms of contract. Each site order book shall have machine nhumbered
pages in triplicate and shall carefully maintained and preserved by the contractor and shall be made
available to the Architect/ Consultant as and when demanded. Any instruction which the Architect/
Consultant may like to issue to the contractor or the contractor may like to bring the Architect/
Consultant may like to issue to the Contractor or the Contractor may like to bring to the Architect/
Consultant two copies of such instructions shall be taken from the site order book and one copy will
be handed over to the party against proper acknowledgment and the second copy will be retained
for their record.
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Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractors shall depute
a senior representative along with the site representative staff of approved sub-contractors and
suppliers as required to the site meetings and ensure all follow up actions. Any additional review
meetings shall be held if required by the Architect/ Consultant.

Disposal of Refuse
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit
the same as directed by the Architect/ Consultant at his own cost. It is the responsibility of the
contractor to obtain from the locate authorities concerned to the effect that all rubbish arising out of
contractor’s activities at the construction site or any other off-site activities borrow pits has been
properly disposed off.

Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by other specialists
contractors of other sub contractors to enable them to prepare their own shop drawings and pass on
the information with sufficient promptness as will not in any way delay the works.

Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the Architect/ Consultant
indicating there in the name of the project and other details as given by the Architect/ Consultant at
his own cost remove the same on completion of work.

Bar Bending Schedule
The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and
got them approved by the Architect/ Consultant well in advance.

As Built Drawings

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect / Consultant
will issue two sets of drawings to the contractor for the item for which some changes have been
made. From the approved drawings as instructed by the SBI / Architect / Consultant. The
Contractor will make the changes made on these copies and return these copies to the Architect/
Consultant for their approval. In case any revision is required or the corrections are not properly
marked the Architect/ Consultant will point out the discrepancies to the contractor. The
contractor will have to incorporate these corrections and /or attend to discrepancies either on
the copies as directed by the Architect/ Consultant and resubmit to him for approval. The
Architect / Consultant will return one copy duly approved by him.

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared
by him wherever the changes are made by the SBI / Architect/ Consultant. And submit two
copies of such modified drawings to the Architect/ Consultant for approval. The Architect/
Consultant will return one copy of the approved drawing to the Contractor.

Approved Make

The Contractor shall provide all materials form the list of approved makes at his own cost. The
Architect/ Consultant may approve any make / agency within the approved list as given in the tender
after inspection of the sample / mock up.

Procurement of Materials
The Contractor shall make his own arrangements to procure all the required materials for the work.
All wastage’s and losses in weight shall be to the contractors account.

Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies,
royalties, fees cess, or charges in respect of the works including but not limited to sales tax, tax on
works contract excise duty, and octroi, payable in respect of materials, equipments plant and other
things required for the contact. All of the aforesaid taxes except GST, duties, levies, fees and charges
shall be to the contractors account and the SBI shall not be required to pay any additional or extra
amount on this account. Variation of taxes, duty fees, levies etc if any, till completion of work shall
be deemed to be included in the quoted in the quoted rates and no extra amount on this account.
Variation of taxes, duties, fees, levies, etc if any till completion of work shall be deemed to be included
in the quoted rates and no extra claim on this account will in any case be entertained. If a new tax
or duty or levy or cess or royalty or octroi is imposed under as statue or law during the currency of
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contract the same shall be borne by the contractor.

Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not
to bound to accept the lowest or any tender and the tenderer shall have no right to question the acts
of the SBI. However, the adequate transparency would be maintained by the SBI.
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SPECIFICATIONS OF INTERIOR FURNISHING WORKS

1. General:

1.1

1.2
1.3

1.4

1.5

1.6

1.7

1.8

1.9

Without forgoing the requirements of the Conditions of Tender and the Conditions of Contract
the works in general shall confirm to the “Latest Specifications” published by CPWD, New Delhi
and the “Specifications for Works"” stated in this tender. In case of items not covered by the
General Specifications referred above, reference shall be made to the appropriate 1.S. Code. If
there is any difference in the particular specifications of individual item of work and the
description of item as given in the Schedule of Quantity, the latter shall prevail. In case of any
work for which there is no specification in 1.S. Specifications or in the specifications forming
part of tender documents or in case there is any variation, such work shall be carried out in all
respects in accordance with the instructions to be issued by the SBIs. The term Department
shall mean the Employer. Any reference to ISI shall also mean reference to its successor Bureau
of Indian Standards. All corrections to “Latest Specifications” or revisions of I. S. shall be
deemed to apply to this contract.

Materials bearing ISI certification mark shall be given highest preference for use in the works.

Where the Contractor is required to do, perform, execute (etc.) any work or service or the like,
it shall be deemed to be at his own cost. Absence of terms providing supplying, installing,
fixing, etc. shall not even remotely entitle the Contractor to any additional payment thereof.

The rates accepted in the Schedule of Quantities apply to all floors, heights, depths, leads, lifts,
spans, sizes, shapes, locations, etc. unless a distinction has been included in the very Schedule.

The Specifications and the Schedules may have been divided into various sub-heads for
convenience only. This does not limit applicability of one to the other nor it absolves the
Contractor of his responsibility to complete any trade/item of work as reasonably inferred from
one or more of such sub-heads.

The Schedule of Quantities is not necessarily based on “Schedule of Rates — Delhi 2003 or any
of its later/earlier versions. Hence the Schedule of Quantities shall be read and construed
according to explanations given herein and intentions gathered therefrom. A mere parallel
drawn from the said Schedule of Rates shall therefore not form a basis for a variation and, or
additional payment.

All work under this contract is deemed to be performed above subsoil water level. However,
removal of water collected from rains and the like shall be treated as part of contractual
risk/obligation.

Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders, brackets,
straps and fasteners of the like are deemed to be included in the rates of various items unless
the Schedule of Quantities expressed a different intention.

Resetting any displacements, making good holes/chases and such other incidental jobs are
included in rates of respective items for which these are required.

2. Concrete Work (Plain or Reinforced):

2.1

2.2

2.3

Centering, shuttering, staging, form work, strutting, propping (their provision and removal)
shall not be paid for separately unless exclusion thereof is specifically described in the item.
The rates of concrete work do not include rendering or plastering but hacking and preparing
surface for receiving the finishes shall be done as early as possible.

Any chamfers, grooves, drips, etc. which are generally and customarily required shall be
provided in the concrete work integrally or otherwise without extra charges as directed by the
SBI.

3. _Steel Work:

3.1

3.2

3.3

The measurement of railing shall be the length of top wood/steel section as per situation along
the centre line.

Painting in relation to steel work shall be two or more coats of approved synthetic enamel plus
a coat or primer including preparation of surfaces, fillers etc. The priming coat shall be
measured & paid separately in the relevant item.

Circular work, bends, stepping are not payable extra.
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3.4 The steel work in single sections of R.S. Joists, flats, Tees Angles fixed independently with or
without connecting plate, is described in these clauses.

. Fabrication

The steel section as specified shall be straightened and cut square to correct lengths and measured
with a steel tape. The cut ends exposed to view shall be finished smooth. No two pieces shall be
welded or otherwise jointed to make up the required length of a member.

All straightening and shaping to form, shall be done by pressure. Bending or cutting shall be carried
out in such a manner as not to impair the strength of the metal.

. Painting

All surfaces which are to be painted, oiled or otherwise treated shall be dry and thoroughly cleaned
to remove all loose rust. Surfaces not in contact but inaccessible after shop assembly, shall receive
the full specified protective treatment before assembly. This does not apply to the interior of sealed
hollow sections. Part to be encased in concrete shall not be painted or oiled. A priming coat of
approved steel primer i.e. Red Oxide Zinc chrome primer conforming to IS: 2074 shall be applied
before any member of steel structure are placed in position or taken out of workshop.

. Welding

Welding shall generally be done by electric arc process as per IS: 816 and IS: 823. The electric arc
method is usually adopted and is economical. Where electricity for public is not available generators
shall be arranged by the contractor at his own cost unless otherwise specified. Gas welding shall
only be resorted to using oxyacetylene flame with specifiic approval of the Engineer-in-charge. Gas
welding shall not be permitted for structural steel work. Gas welding requires heating of the members
to be welded along with the welding rod and is likely to create temperature stresses in the welded
members. Precautions shall therefore be taken to avoid distortion of the members due to these
temperatures stresses.

The work shall be done as shown in the shop drawings which should clearly indicate various details
of the joints to be welded, type of welds, shop and site welds as well as the types of electrodes to
be used. Symbol for welding on plane and shops drawings shall be according to IS: 813.

As far as possible every efforts shall be made to limit the welding that must be done after the
structure is erected so as to avoid the improper welding that is likely to be done due to heights and
difficult positions on scaffolding etc. apart from the aspect of economy. The maximum dia of
electrodes for welding any work shall be as per IS: 814 and appendix B' of IS: 823. Joint surfaces
which are to be welded together shall be free from loose mill scale, rust, paint, grease or other
foreign matter, which adversely affect the quality of weld and workmanship.

. Flooring:

i) The rates of cement concrete flooring and marble chips flooring are exclusive of dividing strips
for formation of panels.

ii) Borders, margins, bands, nosings, etc. are not payable extra. Treads shall be measured as
floors, risers as skirtings. However, areas of returns (finished thickness), nosing shall be added
respective items.

iii) No extra shall be paid for cutting of glazed tiles or for wastage thereof.

iv) Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be approved by the
SBIs. The thickness of the slabs shall be as specified in the description of the item. Tolerance
of 2mm shall be allowed for the thickness. In respect of length & breadth of slabs (Where
flooring to be laid) a tolerance of 5mm shall be allowed. Every slab shall be cut to the required
size and shape, top waviness shall be removed, the sides (edges) shall be removed, the sides
(edges) shall be table rubbed with coarse sand or machine rubbed before paving. All angles of
the tiles shall be true equal and free from chipping and the surface shall be true and plane.

v) Marble slab/kota slab shall be cleaned, wetted and mopped before laying.

vi) Polishing shall be done by machine in four different courses. Ist course shall be of rubbing with
carborundum stone No. 60, the second with No. 120, and the third with No. 320 to get even and
smooth surface with out pinholes. Where ever use of machine is not feasible to work, polishing
shall be done by hand with No. 60, No. 80 and with No. 120 carborundum stone respectively.
Lastly oxalic acid shall be dusted over the surface @ 33 gm per square meter sprinkled with
water and rubbed hard with namdah block (pad of wooden rags).
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vii) Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops, treads) shall
finally be polished with approved floor wax polish as directed at no extra cost.

viii) Marble (counter tops) shall be of full width and in single piece upto length of 1.5m. Granite for
name-plate shall be in one single piece.

Finishing:
i) Items of plastering apply to all locations including rough sides of walls, curved surfaces, all
heights, etc. without limiting generally of para 1.4.

ii) Preparation of surfaces including raking out joints, hacking, brushing, watering, etc. is included.
iii) Drip mouldings shall not be payable extra.

iv) Grooves shall be provided in plaster as directed by SBI at corners of ceiling slabs around the
columns & beams at no extra cost.

v) Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all junctions (which are
flush) between masonary/columns, masonary/beams.

Wood Work:

i) The areas of doors & windows shutters shall be measured to the nearest cm in closed position
covering the rebates of the frame but excluding the gap between the shutter and the frame.
Over lap of two shutters shall not be measured. All work shall be measured for finished
dimensions. No allowance shall be made for dimensions supplied beyond those specified. Length
of each piece shall be measured overall nearest to 1 cm, so as to include projections for tenons,
scraves or mitres, width and thickness shall be measured to the nearest mm

ii)  Where painting, polishing has been included in the item the same shall be executed as per SBI's
directions. Painting shall be two or more coats of approved synthetic enamel plus a coat of fire
resistant primer to wood work as approved by SBI and shall conform to BS-476 part 7 for class
I surface spread of flame. Preparations of surfaces, fillers, etc. are included. This primer shall
also be applied before polishing (i.e. French Spirit Polish). The fire resistant primer shall be
measured & paid separately in the relevant item.

iii) All flush door shutters shall have teak lipping on all edges as directed with extra thickness of
lipping of meeting edges of double shutter doors. Glasses 5.5mm thick or 4mm thick shall
respectively weigh not less than 13.75 Kg/sgm. Or 10 Kg/sgm. Bends, stepping and circular
shapes in railings are integral part of the rate. The widths of various rails & styles shall be as
described in the items or shown in the drawing. All aluminum section & fittings used shall be ISI
marked. All screws for fixing of fittings/fixtures shall be of matching finish. In case of composite
units (M.S. frame + teak wood shutter) the hold fasts shall be added or fixed with counter sunk
machine screws. Also the M.S. frames shall have necessary holes and other arrangement for
receiving/fixing of fittings.

10.Plaster of Paris Punning (P. O. P.)

11.

If the plaster surface is to be finished with plaster of paris punning, the surface shall be combed
slightly with the wire brushes or nails before it is completely set to form key for plaster of Paris
punning. The surface shall be thoroughly cleaned of dust then only damped but not soaked before
the application of plaster of paris punning. The Gypsum for preparing punning shall be approved
quality. It shall be dry and free from lumps and shall be suitably packed in watertight bags or
containers. Paste shall be prepared by adding required quantum of water and it shall be used before
it sets. No dropping paste shall be used in the work. Punning shall be applied to the prepared
surface with steel trowel to a thickness required to make the surface produce perfectly smooth and
even surface working from top to bottom. It shall then be sand papered to give a smooth and even
surface. Any unevenness shall be made good by applying putty, made of plaster of paris mixed with
water, then sand papering the same after it is dry. Pilling in plaster shall be made good with plaster
of paris mixed with colour to be used. The surface shall then be rubbed down again with a fine grade
sand paper and made smooth. The surface shall be allowed to dry thoroughly before the regular
coat of paint is applied. The measurement shall be in square meter.

Plastic Emulsion Paint:

Plastic emulsion paint shall be of approved manufacturer and shall generally confirm to IS-5411
(Part-1)-1969.
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The colour and shade of the emulsion shall be got approved by the SBI. Double scaffolding shall be
used, ladden if used shall be tied with old gunny bags at top to prevent damage or scratches to the
walls. The instructions of the manufacturer shall be followed, in application of priming and finishing
coats. Turpentine or any other solvent shall not be used for thinning the paint.

Minimum 3 coats of paint shall be applied inclusive of primer coat. If a proper and even surface is
not obtained to the satisfaction of the SBIs in 3 coats, Contract shall carry out additional coats of
painting to approval at his expenses. Care shall be taken that dust or other foreign material does
not settle or disfigure the various coats. The measurement shall be in square meter.

12.Miscellaneous:

The work of cupboard/cabinets shall be done as per drawings. The depth of cupboards shall be as
shown in drawings. The work includes holdfasts and other accessories usually required for complete
installation. All inner surfaces shall be painted & outer face polished as per SBIs approval.

All exposed cut ends of boards shall be provided with hardwood lipping’s.
Kail wood to be used shall be of the best available quality.

The joints in cement concrete pavements/roads shall be formed as per design and pattern. The
joints shall be cleaned and neatly filled with ‘A’ grade sealing compound. Side kerbs shall be made
in situ to design and volume paid for in the same item. Required side forms shall not be paid
separately.

For whitewashing, colour washing, distempering on sand faced plaster or on rough cast plaster with
stone aggregate up to 10mm, only flat single surface will be measured and paid.

In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be considered for each side
of painting.
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SPECIFICATIONS FOR SERVICES

General

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

The drawings for services are diagrammatic but shall be followed as closely as actual
construction permits. Any deviations from the drawings shall be in conformity with
architectural and structural drawings. The dimensions designated by the manufacturers shall
take precedence over the drawings.

At completion of work the Contractor shall submit one set of tracings and two sets of prints
of “"As-Built-Drawings”. These drawings shall, among others, include invert levels, pipe runs,
diameters, location of valves, access panels, layout of equipment, piping connections and
such other information for maintenance & future extensions. Guarantees given by
manufacturers shall be assigned to the Employer along with names & addresses of
manufacturers, suppliers and information about spare parts.

All site test shall be carried out with prior intimation to the Bank Engineer / Architect. All
defects shall be rectified and tests conducted again to the satisfaction of the Bank Engineer /
Architect. In addition to the test required by the specifications, the Contractor shall also
conduct tests required by the Architect and by the Municipal or other Authorities.

All work shall be executed by competent and licensed persons. The contractor shall maintain
liaison with Municipal and other controlling Authorities. He shall obtain their approvals and
certificates as required by the bye - laws at appropriate stages.

No cutting / chasing shall be done in load bearing structural members without prior approval
of the Asstt. Engineer. Sleeves and openings shall be provided during the progress of
construction in preference to cutting at later date.

The Architect may require typical mock up(s) to be installed in advance for approval.
Undamaged materials from the mock up shall be allowed to be reused in the work.

Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket
type.

G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making
good is included. The free ends may be skew-cut.

Wherever use of G.I. pipes is called for the same shall be medium class (class - B)

Materials :

2.1

2.2

2.3

2.4

The materials shall conform to the specifications and in absence thereof to Indian Standards.
The products should bear the ISI Mark.

The makes of materials for use in this work are broadly approved as per list given below. The
Contractor shall, however, get particular makes and samples approved before ordering:

Notwithstanding any interim or final approval the Contractor remains responsible for
satisfactory performance of all fittings & fixtures. The liability of the Contractor is not limited
by any approval of the make of materials.

The item rate of mirror includes extra packing piece of AC plain sheet, where required due to
off set between plaster & glazed tiles surface.

Testing

3.1

3.2

3.3

The sand cast iron soil, waste and vent pipes and fittings including joints shall be tested by
pumping smoke into the pipe at the lowest end.

All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg / cm2
(60 meters) avoiding water hammer. The test pump having been stopped the test pressure
should maintain without loss for at least half an hour. The pipes and fittings shall be tested in
sections as the work of laying proceeds keeping the joints exposed for inspection during the
testing.

All stone ware pipes shall be tested with water pressure of 1.5m head of water at the highest
point of the section under test.

TIMBER
As per IS 1708-1969



--------------------------------------- Test Required & Procedure Frequency
Acceptance Criteria
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1. Moisture Content and Specific Gravity Test
preparation and procedure:

a) Measurement and weight: Prior to each For every Ten cum or part thereof. The loss in weight expressed as a
test, the dimensions of each test specimen shall percentage of the oven dry weight shall be
be measured correct to 0.01 cm and the specimen taken as the moisture content of the
shall be weighed correct to 0.001 gm. specimen. The formula for calculation shall
be as given below:

b) Control of moisture content: Before the
preparation of the test specimens for testing in Percentage
the seasoned condition, the material shall be moisture = WI - WO X 100
brought practically to constant weight by storage content = WO
under controlled conditions at 27° C + 2° C
temperature and 65 + 5% relative humidity. This WI = Weight of sample at test in gms.
is expected to bring the moisture content at 12% WO = Oven dry wt. of sample in gms.
but if it is not exactly 12% it is permitted to test
in the neighbourhood of 12% and results shall be Moisture content shall not exceed following
adjusted to 12% moisture content. The test shall values
be made under such conditions that large
changes in moisture content do not occur. ) Timber for frames = 14%
C) Control of temperature: To avoid significant ii) Timber for planking shutters etc. =
changes in strength properties all test specimen 12%
shall be tested within the temperature range of
27°+ 2°C. The temperature at the time of test
shall be recorded.
----------------------------------------------------------------------------------------------------------------------------------------------- Test
Required & Procedure Frequency Acceptance Criteria

1 2 3

d) Rate of loading: The rate of loading of the rest shall be applied continuously without percentage of sapwood if any, by volume, is
machine used shall not vary by more than + 20% interruption at the required speed estimated for all the test specimens and
from the specified speed for a given test. Theload throughout the test. The approximate recorded. The number of the growth rings



for 3 cm length shall be counted in the radial
direction on each of the cross-section of such
piece and the average shall be recorded as
number of rings/cms for each specimen tested.

Immediately after each mechanical test, disc
approx. 2.5 cm in length and of full section as the
test piece, shall be taken normally at the place of
failure, failing which, at the central portion of the
test specimen. In the case of shear test, the
detached portion of the section approximately
5x5 cm shall be taken for determination of
moisture content.

The sample shall be weighed and then dried in an
oven at a temperature of 103 + 20 °C.

The weight shall be recorded at regular intervals.
The drying shall be considered to be complete

when the variation between last two weighing
shall



TIMBER
As per IS 1708-1969

1. Moisture Content and Specific Gravity Test
preparation and procedure:

a) Measurement and weight: Prior to each
test, the dimensions of each test specimen shall
be measured correct to 0.01 cm and the specimen
shall be weighed correct to 0.001 gm.

b) Control of moisture content: Before the
preparation of the test specimens for testing in
the seasoned condition, the material shall be
brought practically to constant weight by storage
under controlled conditions at 27°C + 2° C tem-

be made under such conditions that large
changes in moisture content do not occur.

C) Control of temperature: To avoid sig-
nificant changes in strength properties all
test specimen shall be tested within the
temperature range of 27°+ 2°C. The tem-
perature at the time of test shall be rec-
orded.

specimen. The formula for calculation shall
be as given below:

Percentage
moisture = WI - WO X 100
content = WO

WI = Weight of sample at test in gms.
WO = Oven dry wt. of sample in gms.

Moisture content shall not exceed following
values

perature and 65 + 5% relative humidity. This is For every Ten cum or part thereof. i) Timber for frames
expected to bring the moisture content at 12% = 14%
but if it is not exactly 12% it is permitted to test The loss in weight expressed as a ‘ ‘
in the neighborhood of 12% and results shall be percentage of the oven dry weight shall be i) Timber for planking shutters
adjusted to 12% moisture content. The test shall taken as the moisture content of the etc.=12%
----------------------------------------------------------------------------------------------------------------------------------------------- Test
Required & Procedure Frequency Acceptance Criteria

1 2 3

rest machine used shall not vary by more

d) Rate of loading: The rate of loading of the than + 20% from the specified speed for a



given test. The load shall be applied continuously
without interruption at the required speed
throughout the test. The approximate percentage
of sapwood if any, by volume, is estimated for all
the test specimens and recorded. The number of
the growth rings for 3 cm length shall be counted
in the radial direction on each of the cross-section
of such piece and the average shall be recorded
as number of rings/cms for each specimen tested.

WOODEN PANEL DOOR SHUTTERS
Conforming to IS 2202 (Part I) 1983

Immediately after each mechanical test,
disc approx. 2.5 cm in length and of full
section as the test piece, shall be taken
normally at the place of failure, failing
which, at the central portion of the test
specimen. In the case of shear test, the
detached portion of the section
approximately 5x5 cm shall be taken for
determination of moisture content.

The sample shall be weighed and then dried
in an oven at a temperature of 103 + 20 °C.

The weight shall be recorded at regular
interva

The drying shall be considered to be
complete when the variation between last
two weighing shall

1. Physical Test
Physical Verification-
i) Name of the manufacturer or trade mark.
ii) Thickness of door shutter.
iii) Whether ISI Certification Mark exists.
2. Glue Adhesion Test -
Procedure- Two square sections, 150 mm X 150

mm shall be cut from the corners of the door.
READY MIXED PAINTS

These corner sections as out from the door,
shall be immersed in boiling water at 100°
C for four hours, then dried at a
temperature of 270° + 20° C and relative
humidity of 65 + 5% for 24 hours. At the
end of the drying period the samples shall
be examined for de-lamination. Glue lines in
all the four exposed edges of the plywood
on both faces of a specimen and the glue
lines between the plywood faces and the
stile and rail shall be examined for de-
lamination.

One from each lot.

A specimen shall be considered to have
passed the test if no de-lamination has
occurred in the glue lines in the plywood and
if no single de-lamination. More then 50 mm
in length and more than 3 mm in depth has
occurred in the assembly glue lines between
the plywood faces and the stile and rail.



Required & Procedure

Frequency

Acceptance Criteria

1. Drive Time

Procedure: The material shall be brushed or
sprayed as required on a 150 x 150 mm mild steel
panel prepared and allowed to air dry or stored
under specified drying conditions.

The material shall be examined after specified
intervals, for the following conditions:

i) Surface dry

ii) Hard dry

iii) Tack free: The procedure of test on the dried
film of the panel after specified period as follows:

Place the panel in one pan of a suitable
balance and counterpoise it with weights.
Place a further weight of 2.25 kg and press
on the dried film surface of the panel with
the thumb till the two pans are balanced.
Hold for one minute and then slowly
release. No sign of stickiness to the thumb
shall be apparent and the thumb
impression, if produced, shall be such as
can be wiped away with dry cotton wool.

On test each lot,
(All containers of same size and same batch
of manufacture constitute a lot)

No sign of stickiness to the thumb shall be
apparent.

Test

2. Consistency-

Procedure: Insert a clean metal rod or palette
knife into the original container and examine the
nature of the setting.

3. Finish-

Procedure: The material, when applied on an mild
steel panel by brushing or spraying, which ever is
specified to give a dry film weight commensurate
with the weight per 10 litres of the material and

allowed to dry in a vertical position under
specified conditions, shall dry to hard, firmly
adherent, flexible and smooth film, free
from sagging and wrinkling with a matt,
semi-glossy or glossy surface in accordance
with the requirement of the material
specification.

4. Residue on Sieve-

Outline: The material is mixed with a
suitable solvent and passed through a 63

micron IS sieve. Not less than 20 gms. of
the material taken from under the top skin
shall be tested.

Procedure: Accurately weigh the required
quantity of the material and transfer to a
250 ml beaker using either 20 ml of
petroleum hydrocarbon solvent 145/205
(100 aromatic).

The material shall not be cake hard inside
the container and shall be in such a



condition that stirring easily produces a smooth
uniform paint suitable for application.

The film produced shall be of normal
capacity and in no way inferior to a film
prepared in the same manner and at the
same time from the approved sample, when
examined not earlier than 48 hours and not

later than 100 hours after application. In
case of failure, the test shall be repeated by
keeping the painted panel understandard
atmospheric condition.

Test

(Conforming to IS: 1745-1961) or 20 ml of a
mixture containing equal parts by volume of
petroleum hydrocarbon solvent and benzene. Wet
a 63 micron IS sieve on both sides with the
solvent. Mix the material and the solvent in the
beaker thoroughly, breaking up all lumps without
grinding action, with the flattened end of a
stirring rod. Transfer the contents of the beaker
to the sieve using awash bottle containing the
solvent. Remove with the camel-hair brush any
small particles of pigment that may be retained

on the stirring rod or the walls of the beaker.
Wash the residue left on the sieve with the
solvent and gently brush with a camel-hair
brush unit the solvent passing through the
sieve is clear and free from solid particles.
When the washing is complete, dry the
sieve for one hour at 100 + 2° C. Cool and
transfer the residue with the help of the
camel-hair brush to a weighed watch glass
and determine the weight of residue.

5. Water Content

Outline of the method: The material is
heated under reflex with an organic solvent
which is immiscible with water. The carrier
liquid distils into a graduated receiver
carrying with it water which then separates
to from the lower layer,

Test

Procedure: Weigh 100 g. of the material in the
flask, add 100 ml of dry petroleum hydrocarbon
solvent (boiling point 75 to 85° C) and IMI of dry
ethyacetate (conforming to 1S:229-1964) or
acetate (conforming to 1S:231-1957) and
thoroughly mix the contents of the flask. Pour
petroleum hydrocarbon solvent into the receiver
upto the level of the side tube. Attach the flask to

Dean and stark condensing and collecting
system and heat the flask at such a rate that
the condensate falls from the end of the
condenser at a rate of two to five drops per
second. Continue the distillation unit
condensed water is no longer visible in any
part of the apparatus except at the bottom
of the graduated tube and until the volume

of water collected remains constant.
Remove the persistent ring of condensed
water in the rate of distillation by a few
drops per second.

6. Weight per Litre

Outline of the method: The calibrated



cylinder or CNP is filled with the material and weighed.

--------------------------------------------------------------------------------------------------------------------------------------------- Test

Procedure: Weight the cylinder or cup when
empty and then fill to the brim with the material
Assuming that the volume of the contents is 50
ml or 100 ml, calculate and express as kg per 10
litres.

7. Lead Restriction
Outline of the method: Determination of lead in

lead restricted paints is carried out by
precipitating the lead as sulphide from the

separated pigment, which is finally oxidized
to lead monoxide.

Procedure: Shake about one gram of the
ground pigment obtained, accurately
weighed, continuously for one hour at room
temperature with 1000 times its weight of
an aqueous solution of hydrochloric acid
containing 0.25 percent by weight of
hydrogen chloride.

Allow the mixture to stand for one hour and
then filter. Precipitate the lead salt
contained in the clear filtrate as lead
sulphide, filter, that the lead sulphide in air
to convert it into lead sulphate, weigh
calculate as lead monoxide (PbO) and
express the result as percentage on the dry
weight of the material taken for test.

PARTICLE BOARDS

Test

Identification (Physical Verification)

Each particle board shall be legibly marked near
any of its edge with the following.

1. Name of the manufacturer or trade mark.

2. Designation of particle board.

3. Thickness and date of manufacture.

4. Whether 1.S.I. Certification marks exists.

5. Dimensional Tolerace

a) Length O 8 mm
b) Width 0 8 mm

c) Thickness

i) Boards upto and including 25mm thick OJ
5.0%]

ii) Boards above 25mm thick [0 2.5%.

Edges of the board shall be straight with a
tolerance of 3 mm. the persistent ring of



condensed water in the rate of distillation by a few
drops per second. One from each lot

Density — The density of each sample shall not
vary from the mean density by more than + 10%.

Moisture content : The average value of the
moisture content shall be between 7 to 16%.

Water absorption : The value of water absorption
shall not exceed 25% for two hrs, soaking and
50% for 20 hrs. soaking.

Exterior grade (I) : These particle boards shall not
delaminate after 3 hrs. boiling in water at 100'C.

Interior Grade (Gr.II) : These particle boards shall
not disintegrate and / or shall not detaminate
after 24 hrs. immersion in water at 27% [ 2'C.

Swelling water : Swelling in thickness in % of
original thickness for 2 hrs. immersion shall be
determined and the same shall not be more than
5%.

The Swelling in thickness due to surface
absorption in two hours shall not be more than



SAFETY CODE

SAFETY MEASURES AT SITE:

1.

w

10.

11.

All personnel at site should be provided with Helmets and Safety Boots with some Identification
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used
properly.
First Aid Box should be kept at site with all requisite materials.
No one should be allowed to inspect / work at a height without Safety Belt.
Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from
the ground, or from solid construction except such short period Work as can be done safely from
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well as suitable footholds and handholds shall be
provided on the ladder, and the ladder shall be given an inclination not steeper than % to 1 (%
horizontal and 1 vertical).
Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from
an overhead support or erected with stationary support shall have a guard rail properly attached,
bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof with
only such openings as may be necessary for the delivery of materials. Such scaffolding or staging
shall be so fastened as to prevent it from swaying from the building or structure.
Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly
or unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5
Meters above ground level or floor level they should be closely boarded, should have adequate
width and should be suitably fenced, as described.
Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be 1 Meter.
Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the
width between side rails in rung ladder shall in no case be less than 30cms for ladder up to and
including Meters in length. For longer ladders this width should be increased at least 6mm for each
additional 30 cms. Uniform step spacing shall not exceed 30 cms.
Adequate precautions shall be taken to prevent danger from electrical equipment’s. For electrical
online works gloves, rubber mats, and rubber shoes shall be used.
All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to
at least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters
or more in depth shall be stepped back to give suitable slope, or securely held by timber bracing,
so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings
shall be done from top to bottom. Under no circumstances undermining or under cutting shall be
done.
Before any demolition work is commenced and also during the process of the work: -
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected.
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with
debris or materials as to render it unsafe.
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12.

13.

d)

e)
f)

9)
h)

All necessary personal safety equipment as considered adequate by the Site Engineer should
be kept available for the use of the persons employed on the Site and maintained in a condition
suitable for immediate use; and the Contractor should take adequate steps to ensure proper
use of equipment by those concerned.

Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

Those engaged in whitewashing and mixing or stacking of cement bags or any materials which
is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with Welder’s protective eye-shields.
Stone breakers shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour before the
workers are allowed to get into the manholes and the manholes so opened shall be cordoned
off with suitable railing and provided with warning signals and boards to prevent accident to
the Public.

Use of hoisting machines and tackle including their attachments, anchorage and support shall
conform to the following standard or conditions: -

a)

b)

c)

d)

e)

f)

9)

These shall be of good mechanical construction, sound material and adequate strength and
free from patent defect and shall be kept in good repairs and in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in-charge of any hoisting machine including any scaffold,
winch or give signals to the operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or lowering or as means of suspension the safe working load shall be
ascertained by adequate means.

Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of hoisting machine having a variable safe working load, each safe
working load of the conditions under which it is applicable shall be clearly indicated. No part
of any machine or of any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards, hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load, adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended
load becoming accidentally displaced.

When workers are employed on electrical installation, which are already energized, insulating
mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be
provided. The workers should not wear any rings, watches and carry keys or other materials,
which are good conductors of electricity.

All scaffolds, ladders and other safety devices, mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near places of work.

SBI
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PROFORMA FOR RUNNING ACCOUNT BILLS

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill

were made have been taken jointly on and are recorded at pages of

Measurement Book No.

Date & Signature of Date & Signature of Date & Signature
Contractor. SBI's Representative of Site Engineer
(Seal).

The work recorded in the above mentioned measurements has been done at the site satisfactorily as
per tender drawings, conditions and specifications.

SBI SITE ENGINEER / BANK’s ENGINEER

SBI 44 Contractor’s Signature & Stamp



RUNNING A/C BILL

Name of Contractor/Agency:
Name of Work:

Sr. No. of this Bill:

No. and Date of Previous Bill.
Reference to Agreement No.
Date of Written Order to Commence.
Date of Completion as per Agreement.

Sr. No. [Iltem description |Unit Rate As per Tender Upto Previous R/AUpto Date (Gross) Present Bill Remarks
Bill
(Rs.)
Qty. Amt. Qty. Amt. Qty. Amt. Qty. |Amt.
(Rs.) (Rs.) (Rs.) (Rs.)
1 2 3 4 5. 6 7 8 9
Note: 1. If Part Rate is allowed for any Item, it should be Net value since
Indicated with reasons for allowing such a Rate. Previous Bill.

1. If Adhoc Payment is made, it should be mentioned specifically.
Date & Signature of Contractor.

45 Contractor’s Signature & Stamp
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10.

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

Name of the Contractor

Name of the Work as given in the Agreement
Agreement W O

Tender Amount

Date of Commencement of Work

Period allowed for Completion as per Agreement
Date of Completion as per Agreement

Period for which Extension of Time has been given

1st Extension vide Bank’s Letter No
2" Extension vide Bank’s Letter No

3rd Extension vide Bank’s Letter No

Reasons for which extensions have been previously given (Copies of the previous applications should be attached)

Period for which extension is applied for and the reasons thereof including hindrances, time for extra work assigned, if any etc.
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Name of Work

Name of Contractor

Agreement No

PERFORMA OF HINDERANCE REGISTER

Date of State of Work

Period of Completion :

Date of Completion

Sr No| Nature of Date of |Date of which Signature Remarks
Hindrance | occurrence Hindrance Hindrance SE / PE
of Hindrance| was removed
1 2 3 4 6 7
No. Item Quantity Unit Amount Remarks
1 2 3 4 5 6
SE = Site

Total Value of Materials at Site
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Secured Advance @............ccoeveeeuunenee % of above Value B

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor
to the site of the work and no advance on any quantity of any of this item is outstanding on their
security, (ii) that the materials are of imperishable nature and are all required by the contractor for
use in the work in connection with the items for which rates of finished work have been agreed
upon.

Dated Signature of
Site Engineer
preparing the Bill

Designation

Dated Signature of
Bank’s SBIs

Dated signature of Contractor
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LIST OF APPROVED BRANDS / MAKES (INTERIOR & FURNISHING)

One of the following make of the material shall be used. The contractor will have to get the sample
approved from the Architect’s/ SBI Bank’s Engineer whose decision shall be binding on the contractor.
The condition is also applicable for any material, not mentioned in the specification or schedule of
work. No deviations are allowed in these even during/ after Tender. If following material is not used
the work shall be rejected fully or a minimum recovery shall be made in the bill, as detailed below,

if the material is of acceptable quality.

No |Particulars and Specifications |Approved Make/ model
1 Gypsum Board Gyproc/USG Knauf/ USG Boral
2 Ceiling Frame Gyproc/USG Knauf/ USG Boral/ Armstrong
3. [Tile ceiling Armstrong or equivalent
4. HDHMR/MDF Board Century/ Greenlam /Archid/ Green Panel or equivalent
5. Partition frame Gyproc/USG Knauf/ USG Boral
6. Laminate Century/ Greenlam /Archid/Dorby or equivalent
7. [Toughened glass Saint Gobin/ Modi guard/ AIS or equivalent
8. Glass fitting, Handle, Door[Dorma/Hettich/Haffle/ Ozone
closer, lock etc.
9. |Fire Resident Door (Complete|/Agni/ Dormakaba/ Navair or equivalent
with hardware & fitting)
10. [Hardware & fitting|Hettich/Haffle/ Godrej/ Doorset or equivalent
(Mortice lock, Handle, tower
bolt, SS butt hinges etc.
11. |Lacquered glass Saint Gobin/ Modi guard / AIS or equivalent
12. |ACP sheet Alucobond/ Alstrong / Aldeko
13 |Aluminum frame Jindal / Hindalco Extruded or equivalent
14 |Fastner, Screw etc. Hilti or equivalent make
15 |Weather silicon Dow Corning 789 (USA) or equivalent
16 |Roller Blinds Aerolux / Vista levelor / Mac / Dack
17 |Frosted Film 3M Make or equivalent
18 |Plastic Emulsion Paint Berger/Asian/ ICI/ Dulux
19 [Texture Paint Stucco or equivalent
20 |Ply/ Block Board Century/ Greenlam /Archid or equivalent
21 |CPU Trolly Ebco or equivalent make
22 |Computer Key board trey Hittech / Haffle or equivalent
23. |Adhesive (For Pasting|Fevicol or equivalent
Laminate on board & ply)
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BILL OF QUANTITY

PREAMBLE:
TO BE READ ALONG WITH DRAWINGS.

1.
2.
3.

10.

11.

12.

13.

14.

15.

RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF
FLOORS, OR ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UN-
LESS OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS
OTHERWISE SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT,
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS
AND APPROVAL OF THE SBI/ BANK’'S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH
VARIATION IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR — CONDITIONING WIRING / FIT-
TING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC.
AND FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS
UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE
LOCATIONS OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION
WHICH MAY AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR
ON GROUND OF INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RE-
LATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION /
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVER-
LOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE SBI.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING
ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PUR-
CHASED BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY
AND RATES BY THE SBI.

ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL
PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFAC-
TURER'S SPECIFICATIONS ON WOOD / BOARD).

CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.
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SAMPLE AGREEMENT WITH CONTRACTORS
ARTICLES OF AGREEMENT

This agreement made the ..., day of .o between State Bank of India, ---
----------- (hereinafter called the Bank or SBI) which expression shall include the successors and
assigns) of the one part and M/s. ......cceviieiiicieecie s . company / partnership for registered under
the Indian Companies Act/ Partnership Act having its registered of-
FIC i e (hereinafter called ‘the Contractors’ which expres-

sion shall include the present directors / partners and also the directors / partners from time to time
as also their respective heirs, legal representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of (Name of work) _and
has caused drawings and specifications describing the works to be done prepared by Project Archi-
tects M/s THE GRID having their offices at E-326, GREATER KAILASH-2,NEW DELHI-110048
(hereinafter called “the Architect”) AND WHEREAS THE SAID Drawings numbered as mentioned in
the tender documents hereinafter mentioned and to be issued from time to time, the specifications
and the Schedule of items and quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set forth
herein and Schedule of items and quantities, General & special Conditions of Contract, specification
etc. contained in the tendered documents including all correspondences exchanged by or between
the parties from the submission of tender till the award of work, both letters inclusive, (all of which
are collectively hereinafter referred to as “the said conditions”). The works shown upon the said
drawing and /or described in the said specification and included in the schedule of Items and Quan-
tities at the respective rates therein set forth amounting to the sum of Rs (Rupees

in words ) as there in arrived at or such other sum as shall become payable
there under (hereinafter referred to as " the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set
forth in the said Conditions, the Contractors shall upon and subject to the said conditions execute
and complete the work shown upon the said drawings and described in the said specifications and
the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become payable,
at the times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said "“M/s THE GRID" or in the
event of their ceasing to be the Architect for the purpose of this contract for whatever reason,
such other person or persons as shall be nominated for that purpose by the Employer, not being
a person to whom the Contractor shall object for reasons considered to be sufficient by the Em-
ployer provided always that no person or persons subsequently appointed to be Architect under
this contract shall be entitled to disregard or over rule any previous decisions or approval or
direction given or expressed in writing by the architect for the time being

4. The said conditions and appendix thereto shall be read and construed as forming part of this
agreement, and the parties hereto shall respectively abide by / submit themselves to the said
conditions and perform the agreements on their part respectively in the said conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 6.
This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to
carry out the work in respect of the entire project on item rate basis to be paid for according to
actual measured quantities at the rates contained in the schedule of quantities and rates or as
provided in the said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work
by adding to or omitting any item of work or having portions of the same carried out without
prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here by agrees to
commence the work soon after the site is handed over to him or from the 7th day after date of
issue of formal work order as provided for in the said conditions of contractor whichever is later
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and to complete the entire work within (period of contract) months subject never the less to
the provisions for extension of time.

9. All payments by the Employer under this contract will be made only at

10.Any dispute arising under this Agreement shall be referred to arbitration in accordance with the
stipulations laid down in the tender.

11.That all the parts of this contract have been read by the contractor and fully understood by the
contractor. They further agree to complete the said work to fullest satisfaction of architect / Em-
ployer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these
presents through their duly authorized official and the said two duplicates hereof to be executed
on its behalf of the day and year first herein above written.

Signed on behalf of the Signed-on behalf of the
STATE BANK OF INDIA CONTRACTORS

In the presence of : In the presence of :

1. Signature : 1. Signature :

Name : Name :

Address : Address :

In the presence of : In the presence of :

2. Signature : 2. Signature :

Name : Name :

Address : Address :
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