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ID 

SBI/GNR/GAO-
3/20251001 

Date 07.10.2025 
 
 

 

STATE BANK OF INDIA 
INVITES ONLINE E-TENDER 

FOR 

FURNISHING OF 
AMIRGADH BRANCH DIST. BANASKANTHA 

FROM 

THE FURNISHING CONTRACTORS EMPANELLED FOR AHMEDABAD CIRCLE UNDER THE  

CATEGORY OF WORKS UP TO ₹ 25.00 LAKHS AND ABOVE (AS PER THE LIST 
ENCLOSED) 

            THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE SEALED  

            PRICE BID: 28.10.2025  by 03:30 PM  
PART – A: TECHNICAL BID 

 

TENDER SUBMITTED BY: 
 

NAME :    
 

ADDRESS :    
 
 
 

DATE :    
 

Architect: 
 
SONAL HITESH PARIKH 
F10, 11th Floor, Pent House, Revati tower 
Behind Hotel Courtyard Marriott, Ramdevnagar # road 
Satellite Ahmedabad 380 015 
M:9099014885   
 
Email: ar.shparikh@gmail.com 
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NOTICE INVITING TENDERS 

 

SBI invites E-tender through its Architect M/s. SONAL HITESH PARIKH “Online e-tenders in two bid system i.e., 
online technical bid and online sealed price bids” (Bidder has to submit his final quote in terms of item rate of each 
item) from the SBI Empanelled Furniture contractors CATEGORY OF WORKS UP TO ₹ 25.00 LAKHS AND ABOVE 
(AS PER THE LIST ENCLOSED) of Ahmedabad Circle for Furniture works of SBI AMIRGADH BRANCH, PALANPUR  

Please note that there will be no reverse auction and rates quoted in online sealed price bids will be final. 
 

The details of tender are as under: 
 
S.No. Description  

1. Name of work FURNISHING WORKS of SBI AMIRGADH BRANCH, DIST. 
BANASKANTHA 

2. Nature of Work FURNISHING WORK  - NEW PREMISES 

3. Time allowed for completion 30 days from date of acceptance of work order 

4. Tender Fees NA 

 Estimated Project Cost ₹ 11.15 Lakhs 

5. Earnest Money Deposit ₹11,150.00/-by means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of submission of the tender) from 
any scheduled Nationalized Bank drawn in favour of State Bank 
of India, payable at PALANPUR. [Those registered with
MSMEUDYAM need not submitted EMD. Instead,
DD, Valid MSME UDHYAM certificate shall be 
uploaded] 

6. Initial Security Deposit 2% of contract value Including EMD (Non-interest bearing ISD to
be submitted by the L1 Bidder) 

7. Total Security Deposit 5% of the final bill amount 

8. Start and end date for downloading of
tender documents form Bank’s website 

07.10.2025 to 28.10.2025 at www.sbi.co.in
under<Link>procurement news. 

9. Last date & time for 
submission of online Technical bid and 
Online Indicative Price Bid 

28.10.2025  by 03:00 PM 

10. Address at which EMD & Process 
compliance form has to be submitted 

Asst General Manager, 
State Bank of India, GAO -3 , S.P. HOUSE ,  
ABU HIGHWAY,PALANPUR 385001 

11. Date and time of opening of online
Technical bid &Online Indicative Price bid
at SBI address mentioned 
at Sr. No.10 

28.10.2025  at 03:30 PM 
 
 
 
 

12. E-Tendering will be conducted by our 
approved e-tendering consultant 
 

M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 
3rd Stage, 4th Block, Bangalore – 560079, 
Mr. Kushal Bose 
Mobile No.: +91 9674758719 
e-Mail: kushal.b@antaressystems.com 
Mr. Pravesh 
Mobile No.: +91 9044314492 
e-Mail: praveshmani.t@antaressystems.com 

www.tenderwizard.com/SBIETENDER 
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14
. 

Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of 
contract value or final bill value. 

15
. 

Rates Rates quoted shall be inclusive of all existing & future (including 
variation) taxes, duties, levies, royalties, transportation, other 
incidental charges, WCT etc. PVA & PVA Clause shall not be 
applicable. 

Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra over 
and above their quoted rates the tender shall be summarily 
rejected. 

16
. 

Defects Liability Period 12 Months from the date of Virtual Completion 

17
. 

Validity of offer 90 days from the date of opening of Price-bid 

18
. 

Value of Interim Certificate (No advance on materials / plant / machinery or 
mobilization advance shall be paid under any circumstances) 

19
. 

Insurance The contractor shall obtain all necessary insurance policies as 
per the governing laws applicable at the centre & shall require to 
produce the original policy of Insurance& receipt of the 
premium as applicable in the matter to the Architect/Bank. 

20
. 

Water and Electricity If contractor is permitted to use SBI source of water & electricity, 
the SBI will recover @ 0.5% of contract amount from the final bill 
of contractor. However further distribution & extension & light 
fixtures etc. with required MCB switches, switch boards, 
lamp, tube etc. shall be arranged by the contractor at their 
own cost within the accepted tender amount. Bank will 
recover 0.5% of the final bill amount towards consumption of 
water & electricity 

21 Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement 
News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in 
no case shall be responsible for site issues/ delay in tender submission.  

22 The contractor shall read and understand each page of the tender document thereby ensuring the 
number and sequence of all pages. 

23 No conditions other than mentioned in the tender will be considered, and if given they will have to be 
withdrawn before submission of final quote, else their bid will be rejected. 

24 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

25 Tenders received without EMD & Process compliance form shall be summarily rejected and such tenders 
shall not be allowed to participate in the Price bid process/ rejected/ not considered. 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. 

27 SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 

 28 The Bank will place order as per its requirement and quoting minimum rate for any category does not 
provide any guarantee for receiving order for that item by the firm who quotes lowest rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 
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Yours Faithfully, 
          (For and on behalf of SBI) 
 
         Asst. General Manager,  

           State Bank of India, Regional Business Office-3, 

           Abu Highway Road, Palanpur 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ₹ 25 LAKH. 

1 Abhay Interiors, 
SB/3, Nandanvan Complex, Nr. Citizen Society, 
RameshwarMandir Road, Ellora Park, Vadodara - 390021 

9825327845 
abhayv845@gmail.com 

2 Raj Decor, 
A-202, Arpan Flat, OppHariba Park, Nr Sukurti Nagar society, 
diwalipura, Vadodara -0390015 

9426081311 
rajdecorbaroda@gmail.com 

3 Rakesh B Sharma, 
F/2-24, Om Shanti Nagar-2, Nr. BhammariyaKuwa, 
LambhaVatwa Road, Vatwa, Ahmedabad 

9426240961/9624730951 
rakeshbsharma1983@gmail.com 

4 Umesh Engineering works,Gala No A-10, D M Singh 
Compound,OppShraddha Tower, Thakur complex, Kandivali 
(East), Mumbai - 400101 

9821098131/9869423623 
umeshengineeringworks@gmail.com 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 
revision of rates or other condition if his tender is accepted in parts. 
 31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the 
next working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. 
For any clarification regarding E-Tendering procedure, System requirements etc please contact M/s E-
Procurement Technologies Limited, Ahmedabad, whose address is mentioned in the NIT. 
 33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & 
well equipped with all requirements. SBI will not take any responsibility of delay in submission due to 
EMD, slow internet connectivity, system failures etc. 
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5 Arvind C Shukla & Co., "Meeta" 7/A, Tushar Society, Opp 
Ghelani Petrol Pump, Nizampura,Vadodara - 390002 

9227100313/9099550373 
surit_as@yahoo.com 

6 HarshadFurniture Mart, 
Sadar, MotiTankiChowk, Opp. Vedanta (Ratlam - 2) Hospital, 
Near Eagle Travels Office, Jigar Pan Street, Rajkot - 360001 

9898198877/9979744997 
harshad_furniture@yahoo.com 

7 Shree Pithad Decorators, 
82, Kalakunj Society - 1, Water Tank Road, Nr Aavakar Hall, 
Karelibaug,Vadodara - 390018 

9376215159 
nilesh.spd@gmail.com 

8 The Decorator, 
109-110, City Enclave, BS Baroda High School, Polo Ground 
(South),Vadodara - 390001 

9825028363 
thedecoratorsindia2@gmail.com/ 
dilipnachankar@gmail.com 

9 SHREE SAICONSTRUCTION,E -402, SHIKHAR-1, ABHAY NAGAR 
SOCIETY, VADODARA- 390023 

9426007886/9427612103 
 

shyamprasad.kumble@gmail.com 
10 SHREE THAKAR FURNITURE WORKS, 

RAMESH INDUSTRIES LANE, BEHIND WADI SHAK MARKET, 
PARATAPNAGAR ROAD, BAORDA 

9426024569/9426588635,/9909416839 

11 R.S.ENTERPRISES, 
(HEAD OFFICE) C 74 PATEL NAGAR, RAISEN ROAD, BHOPAL - 
462021 (BRANCH OFFICE) BHASAN SINGH, 236/6, SHIV NAGAR 
COLONY,GANDHIDHAM - KUTCH, GUJARAT - 370201 

9826961063/9425378197, 
 

rsenterprises73@gmail.com 

12 TEZ CORPORATION, 
A/55 AKRUTI SOCIETY, AJAY APARTMENTS-5 VASTRAL ROAD, 
AHMEDABAD 

9426020113 
tez267@gmail.com 

13 PATEL CONSTRUCTION CO., 
18, Sanket Complex, N.H.No./, Naroda, Ahmedabad 

9427007484 
patelconstructioncompany99@yahoo.com 

14 M/S DEVI KRUPA CORPORATION 
65 Kanan Residency, B/H Panchayat Office, Nana Chiloda, 
Ahmedabad – 382330 

9825068135 
devikrupa9297@yahoo.com 

15 DURGA FURNISHERS 
1, Adesh apartment, Nr. DharnidharDerasar, Shreyas 
Crossing Road, Paldi, Ahmedabad - 380007 

9898094841/9998948412 
durga79m@gmail.com 

16 S R ENTERPRISE, 
128, Sarvoday Co-operative Society, Nr. Ramvadi, Opp. Dev 
Castle, Isanpur, Ahmedabad -382443 

9824690946/9601253767 
srenterprises365@gmail.com 

17 PRAKASH FURNITURE, 
4 - Laxmi Estate, B/H Navneet Press, Ajod Dairy Road, Rakhial, 
Ahmedabad - 380023 

9824021548/9824021498 
prakashfurn@gmail.com 
/prakashfurniture2013@gmail.com 

18 SURENDER FURNITURE, 
J-201, SANGANI PLATINIUM, OPP. SATVA-2, B/s SHRINATH 
RESIDENCY, NAROL, AHMEDABAD - 382405. 

9824054688/8401021565, 
surenderfurniture@gmail.com 

19 FIRM-AMUL TRADERS, 35, PRASHANT PARK SOCIETY, BEHIND 
FATEHNAGAR, NR. DHANVANTARI GARDEN, PALDI, 
AHMEDABAD - 380007 

9825005970 
nineshipanchigar@gmail.com 

20 M/s Daxesh Furniture  Mall, 48-49, Jay Hanuman Estate, 
ChoshathJogani Mandir Road, Nr. Navjivan Hyundai 
Showroom, Udhna Magdalla Road, Surat - 395004 

9824126610 
info@daxeshfurnituremall.com 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ₹ 50.0 LAKH 

1 R S Enterprises, 
C-74, Patel Nagar, Raisen Road, 
Bhopal (M.P.) - 462022 

9826961063/9425378197 
rsenterprises73@gmail.com 
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2 Payal, 
12/E Shilpalay Shopping Centre, B/H Old Anjali Cinema, 
Vasna, Ahmedabad - 380007 

9426485544/9825077428 
manan.2407@gmail.com 

3 Gurukripal Wooden Furniture,RamnathMahadevMandir, 
OppIdgah Medan, Pratapnagar Road, Vadodara - 390004 

9427981212/9824093358 
gurukripal@yahoo.co.in 

4 HarishkumarNarandasMistry,33, 2nd Floor, Municipal 
Shopping Centre, Kotsafil Main Road, Surat 

9825981475/9925170302 
harishmistry1971@gmail.com 

5 Devi Krupa, 
26/A, Jivrajpark Society, B/H Sahjanand Tower, Jivrajpark 
Cross Road, Vejalpur, Ahmedabad - 380051 

9825013223/9925039223 
devikrupa9297@yahoo.com 

6 Raj Interior, 
Plot No 13, Milan Industrial Estate, Dharmshi Desai Marg, 
Near ChhaniJakat Naka, Vadodara - 390024 

9825321878 
rajinteriorbaroda2@gmail.com 

7 RajalInfracon, 
LG - 2, Sargam Complex, Opp. Bhulakabhavan School, Nr. 
Reid & Tailor Showroom, Nr. Hero Honda godown, Adajan - 
Hazira Road, Surat 

9898544404 
nirajnmehta@yahoo.co.in 

8 LAXMI INTERIOR, 
106/18A VARDHAMAN PARK, DESHMUKH HOMES, TATA 
POWER HOUSE, KALYAN SHILL ROAD, DOMBIVALI(E) 

7021634858/9322255135/ 
8451899148, 
laxminarayanjangid5@gmail.com 

9 MISTRY & SONS, 
MAA KRUPA BUILDING, B/H NAVA FALIA, OPP MEHTA 
PETRO, PUMP, KATARGAM, SURAT 

9723747744/9825191014/261-2485044/ 
8160074393 
sanju6206@gmail.com 

10 VARDHAN CONSTRUCTION, 
202 VANSHIKA RESIDENCEY, 12 UTKANTH SOCIEYT, BEHIND 
ALKAPURI CLUB, ALKAPURI BARIDA 

9825533571/7990251062 
vardhan.construction@yahoo.com 

11 MAMTA WOOD DECORATE(INDIA) 
O/S CHANDPOLE NEAR VIDHYA SOLA SCHOOL, JODHPUR 
(Rajasthan), Pin code: 342001 

0291-2790444/9782343734 
mwdindia@yahoo.com 

12 PHONIX FURNISHERS 
E4/141, ARERA COLONY, BHOPAL - 462016 

7999552829/9827096677/ 
9999765017 
phonixfurnishers@gmail.com 

13 ASTHA ENTERPRISES, 
1602, Crimson Tower, Akurli Road, Lokhandwala Complex, 
Kandiwali (E), 
MUMBAI-400101 

7738009043/8828263768/ 
022-40030967 
Aastha.enterprises@ymail.com 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ₹ 100 LAKH 

1 Mukund Furniture, 
683/1, Ganesh Temple road, MotaThakor Vas, OppVankar 
Vas, B/H Nirmal Nagar Society, Vatva Gam, Ahmedabad - 
382440 

9081115137 mukundfurniture@gmail.com 

2 PHONIX FURNISHERS, 
E4/141, ARERA COLONY, BHOPAL - 462016 

7999552829/9827096677, 
phonixfurnishers@gmail.com 

3 ARIHANT DÉCOR, 
301 WAIKIKI APARTMENT, ANAND NAGAR, NEAR VARTAK 
SCHOOL, VASAI(W), PALGHAR 

9326877256/9511637029 
gandhi_devesh@yahoo.in 

4 LIVEFURNISHERS, 
GF/2 MANSUR MANZIL, OPP BATA SHOW ROOM, ASHRAM 
RAOD AHMEDABAD 

079-26580996/9824023048 
rvshah54@hotmail.com 

5 DECORA 
40, Mahavirnagar Society, Nr. L J College, Vastrapur, 
Ahmedabad - 380015 

9825073947 decora1967@gmail.com 
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LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ₹200 LAKH 

1 Grid Interiors Pvt. Ltd., 
E-326, Greater Kailash-2, New Delhi - 110048 

9810135852 thegridprojects@gmail.com 

2 SHAH ASSOCIATES, 
OPP LAXMI BHAVAN, NEW STATION ROAD, BHUJ KUTCHH - 
370001 

02832-226067/9825228305 
shahassociate1@gmail.com 

3 PHONIX FURNISHERS, 
E4/141, ARERA COLONY, 
BHOPAL - 462016 

7999552829/9827096677/ 9999765017 
phonixfurnishers@gmail.com 

4 POORAN CHAND SHARMA & SONS, 
1/70 W H S TIMBER MARKET, KIRTI NAGAR, 
NEW DELHI - 110015. 

011-41420277/9810111055 
 

sds.pcss@gmail.com 

5 A RAJ CONSTRUCTION CO. 
Office No. 301, Top Floor, Bharat Chamber, Scindia House, 
Connaught Place, 
New Delhi - 110001 

9873960024/9873937633 
a_rajconstruction@yahoo.co.in 

6 Inter Furn 
HIG-1/637, ArvindVihar, Opposite UCO Bank, Bagmugaliya, 
Bhopal - 462043 

0755-2488430/09425301192-93 
interfurn1@rediffmail.com 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO ₹500 LAKH 

1 MAHENDRU CONSULTANTS, 
16 VINDHYACHAL APARTMENTS, INDER ENCLAVE, 
NEW DELHI 

011-25289843/9818446200/9810000608 
mahendruconsultants@gmail.com 

2 SANJEEV FURNISHERS PVT LTD, 
R-552,2nd floor, Shankarroad, Newrajindernagar,New Delhi-
110060 

011-28741050/011- 
45088541/9810350767 
sanjeev@sanjeevfurnishers.com 

3 MAHENDRA REALTORS & INFRASTRUCTURE PVT LTD, 
603 QUANTUM TOWER, 6TH FLOOR, RAM BAUG LANE, 
NEXT TO SBI MALAD WEST INDUSTRIAL BRANCH, 
MALAD(W) MUMBAI - 400 064 

022-28828239/28807684 
EMAIL - info@mripl.net 
/tenders@mripl.net 

 
4 

M/s InTeRmArc, 
1191-A, Arjun Nagar, Kotla Timber Market, New Delhi - 
110003 

9717070610/9717070613/9818111113 
info@intermarc.co.in 
/taranjitbawa@intermarc.co.in 

 
                                                                     FORM OFTENDER 

To, 
AGM 
State Bank of India 
GAO - 3, PALANPUR. 

 

Dear Sir, 
 

Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and 
in accordance in all respects with the specifications, design, drawings and instructions in writing referred to in conditions 
of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with 
such materials as are provided for by, and in all other respects in accordance with such conditions so far as they may be 
applicable. 
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MEMORANDUM 
Description of work Proposed Furnishing works at SBI AMIRGADH branch, DIST. 

BANASKANTHA  
Earnest Money The tenderer shall furnish EMD of ₹ 11,150.00/-. In the form of Demand 

draft or bankers cheque drawn in favour of State Bank of India 
payable at Ahmedabad on any Scheduled Bank. No tender shall be 
considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. [Those registered with MSME 
UDYAM need not submitted EMD. Instead DD, Valid MSME
UDHYAM certificate shall 
be uploaded]. 

Percentage, if any, to be deducted from Bills 
and total amount to be retained 

10 % from Running Bills, subject to maximum Total 5% of contract 
amount or actual Final Bill value. 

Time allowed for completion of the Works from 
fourteenth day after the date of written order or 
date of handing over of the site (whichever is 
later)to commence the work 

30 days 

 
I/We have deposited a sum of ₹ 11,150.00/-of the total tender amount as Earnest Money with the State Bank of India 
which is not to bear any interest. Should I / We fail to execute the Contract when called upon to do so I/ We do hereby 
agree that suitable action shall be initiated against us by SBI. This may also include debarring of my empanelment for a year 
or so. 

1) Our Bankers are: i) ii) 
 

The names of partners of our firm are: i) ii) 

Name of the partner of the firm Authorized to sign 

Or 
 

(Name of person having Power of Attorney to sign the Contract.) 
 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

Signature of Contractors Signature and addresses of Witnesses i) 
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED FURNISHING WORKS AT SBI AMIRGADH BRANCH, 
DIST. BANASKANTHA 

 
Business rules for E-tendering: 
 

1. Only AHMEDABAD CIRCLE empanelled FURNITURE contractors under appropriate category who are 
invited by the project Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 
assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them 
to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated through service 
provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of SBI 
at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard Copy of Technical Bid duly 
signed and stamped on each page (2) Demand Draft of specified amount of EMD (3) Online Tender 
Fees receipt. Contractors not submitting any one or more documents shall not be eligible to participate 
in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects 
for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, 
Bangalore, has been engaged by SBI an authorized service provider. Please go through the guidelines 
given below and submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet 
connectivity and other paraphernalia requirements shall have to be ensured by Contractors themselves. 
In the event of failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the 
bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power 
at the premises of Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and SBI is not responsible 
for such eventualities. 

 
M/s. Antares Systems Limited, Bangalore, , shall arrange to train you nominated person(s), without 
any cost to you. They shall also explain you all the Rules related to the E-tendering. You are required to 
give your compliance on it before start of bid process. 
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1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & 
Unit of Measurement will be displayed in Online E-tendering. 
 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 
appointed Architects. 
 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 
not be subjected to any change whatsoever. 

4. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified 

for participating in the price bidding as provisions mentioned hereinabove through SBI approved Service 
Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in rates 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the 
price bid to avoid complications related with internet connectivity, network problems, system crash down, 
power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated 
as “Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. 
Antares Systems Limited, Bangalore, . The Bidders are requested to change the Password after the 
receipt of initial Password from M/s. Antares Systems Limited, Bangalore, . All bids made from the 
Login ID given to the bidder will be deemed to have been made by the bidder. 
 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted 
bid price. In case the L1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall 
have the liberty to take action as deemed necessary including de-paneling such contractors and forfeiting 
their EMD and imposing heavy penalty to contractor to recover the losses occurred to the Bank. 
 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of 
Contract shall be final and binding on all the Bidders. 
 

7. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without 
assigning any reason. 

8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of 
the cause. 
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9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till 
date. 
 

10. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly 
or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
-  

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore,  shall not have any 
liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 
SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for 
any damages, including damages that result from, but are not limited to negligence. 
 
SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible for 
consequential damages, including but not limited to systems problems, inability to use the system, loss 
of electronic information etc. 
 
N.B. 
 
-All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to 
M/s. Antares Systems Limited, Bangalore,  

 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in 
advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
 
E-mail :kushal.b@anataressystems.com 
Contact No.- 91 - 9674758719,  9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR PROPOSED AIR-CONDITIONING WORKS AT SBI AMIRGADH BRANCH 
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned 

in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 
4) We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & responsible 

in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of 
internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 
 
With regards,   Date: 
 

Signature with company seal Name: 

Company / Organization: 
 
 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------on ------------------------



  
 

 

ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the  date of _________ between SBI, 
on behalf of SBI, having its office at Mumbai here in after called" the Service Provider" of the One Part and 

WHEREAS the SBI is desirous of 
and has caused drawings and specifications describing the work to be done to be prepared by M/s. 
......................................................, its Architects. 

ANDWHEREAS the said Drawings 
numbered to
  
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties 
hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein 
and to the Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and 
Conditions of Contract (all of which are collectively hereinafter referred to as “the said conditions”) the works 
shown upon the said Drawings and / or described in the said Specifications and included in the Schedule of 
Quantities at the respective rates therein set forth amounting to the sum as therein arrived at our such other 
sum as shall become payable there under (hereinafter referred to as “the said Contract Amount.) 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said 
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work 
shown upon the said Drawings and described in the said Specifications and the priced Schedule of 
Quantities. 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become 
payable, at the times and in the manner specified in the said Conditions. 

The  term  “the Architects” in the  said  Conditions shall mean  the  M/s. ........................................., or in the 
event of their ceasing to be the Architects for the purpose of this Contract for whatever reason, such other 
person or persons as shall be nominated for that purpose by the Employer, not being a person to whom the 
Contractor shall object for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that 
no person or persons subsequently appointed to be Architects under this Contract shall be entitled to 
disregard or overrule any previous decisions or approval or direction given or expressed in writing by the 
outgoing Architects for the time being. 

3) The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, 
and the parties here to shall respectively bide by submit themselves to the said Conditions and perform the 
Agreements on their part respectively in the said Conditions contained. 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 
5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the 

work in respect of the entire building complex to be paid for according to actual measured quantities at the 
rates contained in the Schedule of Quantities and Rates or as provided in the said Conditions. 

6) TheContractorshallaffordeveryreasonablefacilityforthecarryingoutofallworksrelating to Interior Furnishing 
works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and other ancillary works 



  
 

 

in the manner laid down in the said Conditions, and shall make good any damages done to walls, floors, etc. 
after the completion of his work. 

7) The SBI reserves to itself the right of altering the drawings and nature of the work by adding to or omitting 
any items of work or having portions of the same carried out without prejudice to this Contract. 

8) Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence 
the work soon after the Site is handed over to him or from the date of issue of formal work order as provided 
for in the said Conditions whichever is later and to complete the entire work within the specified time subject 
to nevertheless the provisions for extension of time. 

9) All payments by the SBI under this contract will be made only at Ahmedabad. 
10) All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen at 

Ahmedabad and only the courts in Ahmedabad i shall have jurisdiction to determine the same. 
11) That the several parts of this Contract have been read by the Contractor and fully understood by the 

Contractor. 
IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands to these presents 
and two duplicates hereof the day and year first hereinabove written. 
 
Signed on behalf of the 
 

Signed on behalf of the 

STATE BANK OF INDIA 
 

STATE BANK OF INDIA 

In the presence of : In the presence of : 

1. Signature :  

    Name: 

    Address : 

 

1. Signature :  

    Name: 

    Address : 

 
2. Signature :  

    Name: 

    Address : 

 

2. Signature :  

    Name: 

    Address : 
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 SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
 Sealed Tenders are invited by M/s Studio919 Architects for and behalf of State Bank of

India for the work of Furniture for SBI AMIRGADH BRANCH, banaskantha. 
1.1 Site and Its Location 

 The proposed work is to be carried out at Ground floor, SBI AMIRGADH BRANCH 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender

consisting the following documents and the most workman like manner, 
  Instructions to tenderers 
  General Conditions of Contract 
  Special Conditions of Contract 
  Additional Conditions for Electrical Installation 
  Technical Specifications 
  Drawings 
  Price Bid 
2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order
given below: 

  Price Bid 
  Technical Specifications 
  Additional Conditions for Electrical Installation 
  Special Conditions of Contract 
  General Conditions of Contract 
  Instructions to Tenderers 

2.3 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
Tenderer is requested satisfy himself regarding the availability of water, power, transport 
and communication facilities, the character quality and quantity of the materials, labour, 
the law & order situation, climatic conditions local authorities’ requirement, traffic 
regulations etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender. 

4.0 Earnest Money 
 
4.1 

The tenderers are requested to submit the Earnest Money of Rs.in the form of Demand
Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5.0 Initial Security Deposit 



 

 

 

 
 The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD by means of D/D drawn in favour of State Bank of India within a period of 15 
days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of initial security deposit which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e. deduction from each running bill account will be 10% till total 3% 
of contract value is reached. 50% of the total security shall be paid to the contractors on 
the basis of architect’s certifying the virtual completion. The balance 50% would be paid 
to the contractors after the defects liability period as specified in the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 
applicable if the bid price is below 10% of the estimated cost put to tender. The 
amount of such ASD/ APG shall be the difference between 90% of estimated cost put 
to tender and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank 
Guarantee shall be submitted within 15 days of intimation of award of work / work 
order, without which the contractor will not be allowed to start the work and failure of 
submission of ASD will result in forfeiture of EMD and cancellation of tender. For e.g, 
if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the 
estimate), then ASD of 5% of estimated cost is required to be obtained from the 
contractor (90%-85%). 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of his tender by the Bank. However, the written acceptance 
of the tender by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be 30 
days / months from the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months 
from the date of opening price bid. If the tenderer withdraws his/her offer during the 
validity period or makes modifications in his/her original offer which are not acceptance 
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 
forfeit the EMD. 

 

10.0 

 

Liquidated Damages 

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of
contract value. 

11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in 
case of discrepancy between the rates quoted in words and figures the unit rate quoted 
in words will prevail. If no rate is quoted for a particular item the contractor shall  

 

not be paid for that item when it is executed. 



 

 

 

 The amount of each item shall be calculated, and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 

 

  The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
Bank. 

 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him. 

 

11.1.5 Each page shall be totaled and the grand total shall be given.  

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies,
etc. 

 

 

 

         Signature Of The Contractor With Seal 

 

 

 

 

 

 

 

 

 

GENERAL & IMPORTANT NOTES 



 

 

 

1 GENERAL NOTES: 
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. 

shall be as per relevant IS codes. 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects 
/ Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall 
not be open for arbitration. 

(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 
However, in the event of any dispute arising out of differences between the opinions of the 
Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on the 
Architects and the Contractor and shall not be open to arbitration. 

(vi) The Contractor will extend full co-operation, support and all required assistance to Architect 
/Bank for discharging their duties and responsibilities efficiently and effectively. 

(vii) The contractor has to supply and adhere to the specific makes and specifications of all the 
items, which are mentioned in the separate list of approved makes. Any work found not 
as per the tender specifications and list of approved the contractor has to replace the 
same without any delay. The contractor is instructed of get approval of all the materials to 
be used on this site before starting the work. He should provide different sample of 
material for approval, before execution of work. 

 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must 
take actual measurement at site and billing shall be done as per the actual measurement 
of the work done at site. 

 
(ix) Work has to be got executed at site in coordination with various agencies working at site. 

 
(x) The contractor is instructed to get the approval of the materials to be used on this site before starting 

the work. He shall provide different sample of materials for approval before execution of the work 
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as 
possible. 

 
(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 

executed to the shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be 
done by the contractor at his own cost. 

 
(xiv) MTC (Manufacturer Test certificate) Wherever applicable shall be arranged & submitted by the 

contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his 
own cost. 

2. IMPORTANT NOTES: 

(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution 

of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have executed 

the site erection work in odd hours, Holidays and Sundays. 



 

 

 

(iii) The contractor shall prepare all loose Electrical items at his workshop only & deliver the 

same to the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 

(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the 

location beyond the limit as approved by the local authority. 

(v) Hidden measurements: - It is contractor’s responsibility to get the measurement 
checked   immediately on completion of such items. This shall be done before finishing the 
same The Architect shall be provided with such details well in advance so that the other work is not 
held up due to last moment action. 
(vi) Before starting the work at site, the contractor shall mark out the plan & levels of the false 
ceiling, partitions etc. in coordination with other agencies on site. 

 
vii) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 
Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind 
of taxes. However, the GST will be paid extra as applicable as per actual. 

viii) The entire job shall be executed in total coordination with the other agencies working on the 

project & also with landlord, Branch Manager and Bank officials etc. 

 

ix) Architect of the project shall be kept informed about the progress of the work at various 

stages. 

 
x) The contractor shall arrange on his own for lighting & plug point with socket & electrical 

wiring, DB's etc. required during entire execution process. However, supply at point shall be 

provided by the bank / landlord 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to 
Architect / Bank 

xii) BILLING PROCESS: 
The contractor/Architect should take care of the following while submitting the final 
Bill 

 
The Final Bill Should Contain: - 

a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) Original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc. 

h) All documents shall carry contractor's signature & seal with address. - All 

documents shall be submitted in 1 + 1 copies. 

i) The contractor shall also provide all measurement sheet in soft copy (in Excel 



 

 

 

format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been 

granted by the Competent Authority. 

l) Original receipt of purchase of Corian /plywood/ Gypboard and other major materials 

used in the work from the original manufacturer/authorized dealers/distributors 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all 

claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction 

taken from the Competent Authority to be attached with the Final Bill 

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL 

MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING 

COMPANY'S ADDRESS SEAL 



 

 

 

GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: - 
 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between SBI (client) and the contractor, together with the documents referred there in including 
these conditions, the specifications, designs, drawings and instructions issued from time to time by the 
Architects / Bank and all these documents taken together shall be deemed to form one contract and shall 
be complementary to one another. 

 
a. In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 
 

 i) ‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s 
representatives, successors and assigns. 

 
ii) ‘Architects/ Consultants’ shall mean SONAL PARIKH, Architects & Interior Designers, Ahmedabad. 

 
iii) ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day- to-day 
supervision of work and to give instructions to the contractors 

 
‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking the works 
and shall include legal personal representative of individual or the composing the firm or company and the 
permitted assignees of individual or firms of company. 

 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of work” 
and/or to be executed in accordance with the contract includes materials, apparatus, equipment, 
temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder and 
work to be done by the contractor under the contract. 

 
    iv) ‘Engineer’ shall mean the representative of the Architect/Consultant. 

 
v) ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and refer 
red to in the specifications and any modifications of such drawings as may be issued by the Engineer from 
time-to-time Contract value shall mean value of the entire work as stipulated in the letter of acceptance of 
tender subject such additions there to or deductions there from as may be made under the provide herein 
after contained. 

 
vi) Specifications shall mean the specifications referred to in the tender and modifications thereof as may 
time to time be furnished or approved by the Architect/Consultant. 

 
“Month” means calendar month. 
“Week” means seven consecutive days. 
“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 

 
“SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by the AGM 
(P&E) SBI, Ahmedabad// Competent Authority, AHMEDABAD.



 

 

 

The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing and 
reviewing the progress of the work on the project and to issue instructions or directions from time to time for being 
observed and followed by the Architects Site Engineer / PMC and other consultants / contractors engaged in the 
execution of the project. 
 

i) Assist General Manager – (P &E) 
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 

 
CLAUSE 

 Total Security Deposit:. 
Total security deposit shall be 5.0% of contract value. Deduction from each running bill account (if 
permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual completion. 
The balance 50% would be paid to the contractors after completion Defects Liability Period as specified in the 
contract/WORK ORDER. 

Earnest Money Deposit- 11,150.00/- 
However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is 
required to keep his tender open acceptance by the SBI or after it is accepted by the SBI or the contractor 
fails to enter into a formal agreement or fails to commence the work within the stipulated time, the bank is liable 
to initiate necessary action against the bidder. The action may also include debarring of bidders 
empanelment for an year or so. 

 
Initial Security Deposit (lSD): 2% INCLUDING EMD 

 

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE  
Additional Security deposit (ASD) / Additional performance guarantee (APG) shall be applicable if the bid 
price is below 7.5% of the estimated cost put to tender. The amount of such ASD/APG shall be the 
difference between 92.5% of estimated cost put to tender and the quoted price. 

 
Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value 
of work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention Money 
shall both together not exceeding 5.0% of the contract value. The 50% of the total security deposit shall be 
refunded to the contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors 
without interest within fifteen days after the end of defects liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance. 

 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 

 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 



 

 

 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct. 

 
4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every 
respect strictly accordance with this contract and with the directions of and to the 
satisfaction Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the SBI from time to time issue further drawings 
and / or write instructions, details directions and explanations which are here after 
collectively references to as Architect’s / consultant’s instructions in regard to the variation 
or modification of the design, quality or quantity of any work or the addition or omission 
or substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 
and/or specifications. The removal from the site of any material brought thereon by the 
Contractor and any substitution of any other materials therefore the removal and/or re-
execution of any work executed by him. The dismissal from the work of any person 
engaged the re upon. 

 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly 
or through the architect by registered post or otherwise depositing at the of the contractor 
as given in the tender to enter into a Contract for the execution of the work as per the 
terms of the tender. The letter of acceptance shall constitute a bind contract between the 
SBI and the contractor. 

 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days there of shall 
sign an agreement in a non-judicial stamp paper of appropriate value. 



 

 

 

 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are 
the properties of the SBI They are not to be used on other work. 

 
7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by 
means of drawings or otherwise necessary for the execution of the work. All such drawings and instructions 
shall be consistent with contract documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity there with and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work order and 
submit the same to the SBI through the architect/consultant 

 
 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
contractors. 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract 
value. 

 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI /Architect/ consultant he shall be removed from the site immediately. 



 

 

 

 

 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall meet all the costs 
arising the reform and shall indemnify the SBI any legal actions arising there from. 

 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get 
it approved by the architect / consultant before proceeding with the work. If at any time any error in this 
respect shall appear during the progress of the works, irrespective of the fact that the layout had been 
approved by, the architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI 

 
12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection of all his work from damage and shall 
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such 
damage, injury, loss, except due to causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the works and shall comply with all applicable 
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to 
persons or property on about or adjacent to his place of work. The contractor shall take insurance covers 
as per clause at his own cost. The policy may be taken in joint names of the contractor and the SBI and the 
original policy may be lodged with the SBI 

13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have 
free access to the work site and / or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBI/Architect/consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless authorized 
by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s Organization a wing of Central 
Vigilance commission. 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBI through 
the Architect and no undertaking shall relieve the contractor from the responsibility of the 
contractor from active & superintendence of the work during its progress. 

 
15.0 Quality of materials, workmanship &Test: 



 

 

 

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The contractor 
shall provide such assistance, instruments, machinery, labor, and materials as are 
normally required for examining measuring sampling and testing any material or part of 
work before in corporation in the work for testing as may be selected and required by the 
architect/consultant. 

 
ii) Samples: 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant before submitting the sample/literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect/consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall by the 
signed by the Architect / Consultant for identification and shall be kept on record at site 
office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in AIRCONDITIONING MATERIAL samples of best 
qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the contractor. 

 
iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

 
iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 



 

 

 

 



 

 

 

a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though 
so intended or provided for but ordered by the Architect / Consultant to be carried out by an independent 
person at any place other than the site or the place of manufacture or fabrication of the materials tested or 
any Government / approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on 
his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 
him from any risks or from the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as long, 
thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability period, 
stated hereto. 

 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 
remain valid for variation of quantity against individual item to any extent. The entire amount paid under 
Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be excluded. 

 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be 
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect 
in taking such measurements and calculation and to furnish all particulars or to give all assistance required 
by any of them. Such measurements shall be taken in accordance with the Mode of measurements detail in the 
specifications. The representative of the Architect / Consultant shall take measurements with the 
contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not attend or neglect 
or omit to depute his representative to take measurements the measurements recorded by the 
representative of the Architect/consultant shall be final. All authorized extra work, omissions and all 
variations made shall be included such measurement. 

 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In 
case the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any 
alteration in, or additions to or omission from the works or any. Alteration in the kind or quality of the 
materials to be used therein, the Architect / Consultant shall give notice thereof in writing to the contractor shall 
confirm in writing within seven days of giving such oral instructions the contract shall alter to, add to, or omit 
from as the case may be in accordance with such but the contractor shall not do any work extra to or make 
any alterations or additions to or omissions from the works or any deviation from any of the provisions of 
the contract, stipulations, specifications or contract drawings without previous consent in writing of the 
Architect/ Consultant and the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or deducted from the contract value, 
as the case maybe. 

     21.0 Valuation of Variations: 



 

 

 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in 
accordance with the following provisions. 

 
(i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 

BOQ. 
 

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
Clause ‘c’ hereunder. 

 
Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then 
in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed. 

 
It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the Contractor shall submit rates duly supported by rate analysis worked 
on the ‘market rate basis for material, labour hire / running charges of equipment and 
wastages etc. plus 15% towards establishment charges, contractor’s overheads and 
profit. Such items shall, not be eligible for escalation. 

 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 

 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed to 
the satisfaction of the SBI: 

 
 Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment 

and machinery. 
 



 

 

 

 Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI not incorporated in 
the permanent works. 

 
 Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI 

and shall clear, level and dress, compact the site as required by the SBI shall put the SBI in 
undisputed custody and possession of the site and all land allot by the SBI Shall hand over the 
work in a peaceful manner to the SBI. 

 All defects / imperfections have been attended and rectified as pointed out by the Architects to 
the full satisfaction of SBI 

 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. Relative 
to which the completion certificate has been sought, the Architect/ consultant shall within 
fourteen (14) days of the receipt of the application for completion certificate, issue a VCC 
in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor shall 
the issuance of VCC in respect of the works or work at any site be construction as a 
waiver of any right or claim of the SBI against the contractor in respect of or work at the 
site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the 
site for execution of any work not included in the scope of this contract which it may desire 
to have carried out by other persons simultaneously and the contractor shall not only allow 
but also extend reasonable facilities for the execution of such work. The contractor 
however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such 
manner as not to impede the progress of the works included in the contract. 



 

 

 

25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBI and the contractor against all loss of damages from 
whatever cause arising other than the excepted risks, for which he is responsible under 
the terms of contract and in such a manner that the SBI and contractor are covered for 
the period stipulated I clause of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned by 
the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 
The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

 
The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

 
Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect / consultant the policy if insurance and the receipts for payment 
of the current premiums. 

 
26.0 Damage to persons and property: 

The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any 
lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI 
their agents, employees or other contractors not being employed by the contractor or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed to by 
the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 

 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
26.0 of this clause. 



 

 

 

 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect to 
any article or part thereof included in the contract. In the event of any claim made under 
or action brought against SBI in respect of such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses 
to settle any dispute or to conduct any litigation that may arise there from, provided that 
the contractor shall not be liable to indemnify the SBI if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the 
Architect / consultant in this behalf. 

 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 25.0 of GCC shall insure against his liability 
for any material or physical damage, loss, or injury which may occur to any property 
including that of SBI, or to any person, including any employee of the SBI, by or arising 
out of the execution of the works or in the carrying out of the contract, otherwise than due 
to the matters referred to in the provision to clause 25.0 thereof. 

 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the. Architect / consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is ₹5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at 
law in respect or inconsequence of any accident or injury to any workmen or other person 
in the employment of the contractor or any sub-contractor, save and except an accident 
or injury resulting from any act or default of the SBI or their agents, or employees. The 
contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 

 
32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI 
During the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that SBI is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the 



 

 

 

Architect /consultant when such policy of insurance and the receipt for the payment of the 
current premium. 

 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBI as aforesaid from any amount due or which may become 
due to the contractor, or recover the same as debt from the contractor. 

 
Without prejudice to the others’ rights of the SBI against contractors In respect of such 
default, the employer shall be entitled to deduct from any sums payable to the contractor 
the amount of any damage’s costs, charges, and other expenses paid by the SBI And 
which are payable by the contractors under this clause. The contractor shall upon 
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the Insurer in respect of such damage 
shall be paid to the contractor and the Contractor shall not be entitled to any further 
payment in respect of the expenditure incurred for rebuilding or repairing of the materials 
or goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the SBI 

 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within the stipulated period from the date of commencement. If 
required in the contract or as directed by the Architect / consultant. The contractor shall 
complete certain portions of work before completion of the entire work. However, the 
completion date shall be reckoned as the date by which the whole work is completed as 
per the terms of the contract. 

 
36.0 Extension of time: 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work 
or if the completion of work is likely to be delayed for any reasons beyond the due date 
of completion as stipulated in the contract, the contractor shall apply to the SBI Through 
the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled 
time and while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While 
granting extension of time the contractor shall be informed the period extended time which 
will qualify for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the provision of liquidated 
damages as stated under clause 
10.0 shall become applicable. Further the contract shall remain in force even for the 



 

 

 

period beyond the due date of completion irrespective whether the extension is granted 
or not. 

 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed time 
or extended time for completion the Architect/consultant shall the re upon take such steps 
as considered necessary by the Architect / consultant to expedite progress so as to 
complete the works by the prescribed time or extended time. Such communications from 
the Architect / consultant neither shall relieve. The contractor from fulfilling obligations 
under the contract nor he will be entitled to raise any claims arising out of such directions. 

 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in which 
case the contractor shall immediately advise the Architect / consultant. However the 
provisions of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality of 
the part of the works being technically required / continued with the prior approval of the 
Architect / consultant at no extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part 
of the work to be carried out. The Architect / consultant shall give notice in writing that 
effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so ever 
on account of any profit or advantage which he might have derived from the execution of 
the Work fully but which he did not derive in consequence of the fore closure of the whole 
or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof and 
then taken back by the contractor, provided however that the Architect/Consultant shall 
have in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less. 

In case of such stores having been issued from SBI stores and returned by the contractor 
to stores, credit shall be given to him at the rates not exceeding those at which were 
originally issued to the contractor after taking into consideration and deduction for claims 
on account of any deterioration or damage while in the custody of the contractor and in 



 

 

 

this respect the decision of Architect / consultant shall be final. 
 

40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or 
any part the offer such time and in such manner as Architect/consultant may consider 
necessary so as not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his security 
deposit the Architect / consultant shall have the power to adopt any of the following course 
as they may deem best suited to the interest of the SBI: 

 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect 
/ consultant shall be conclusive evidence) and in which case the security, deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
To employ labor paid by the SBI and to supply materials to carry out the work, or part of 
the work, debiting the contractor with the cost of the labor and materials cost of such labor 
and materials as worked out by the Architect / consultant shall final and conclusive against 
the contractor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same manner and at the same rates as if it had been carried out 
by the contractor under the terms of this contract certificate of architect /consultant as to 
the value of work done shall be final conclusive against the contractor. 

 
To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him (The amount 
of which excess the certificates in writing of the Architects / consultant shall final and 
conclusive) shall be borne by original contractor and may be deducted any money due to 
him by SBI under the contract or otherwise, or from his security deposit or the proceeds 
of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have 



 

 

 

no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material 

or entered into any engagements or make any advances on account of, or with a view to 
the execution of the work or the performance of the contract and incase the contract shall 
be rescind under the provision aforesaid, the contractor shall not be entitled to recover or 
to be paid any sum or any work thereto for actually performed under this contract, unless, 
and until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only been titled to be paid the 
value so certified. 

 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect / Consultant that he is able to carry out and fulfill the contract, and to dye security 
therefore if so required by the Architect /Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to 
which may become due to the contractor there under: 

 

has abandoned the contract; or has failed to commence the works, or has without any lawful excuse 
under these conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect / consultant written notice to proceed, or has failed to proceed with the works with 
such diligence and failed to make such due progress as would enable the works to be completed within 
the time agreed upon, or has failed to remove the materials from the site or to pull down and replace 
work within seven days after written notice from the SBI through the Architect / Consultant that the said 
materials were condemned and rejected by the Architect/ consultant under these conditions; or has 
neglected or failed persistently to observe and perform all or any of the acts matters or things by this 
contract to be observed and performed by the contactor for seven days after written notice shall have 
been given to the contractor to observe or perform the same or has to the detriment of good workmanship 
or in defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any part of the 
contract. Then and in any of said cases the SBI and or the Architect / consultant, may not withstanding 
any previous waiver, after giving seven days’ notice in writing to the contractor, determine the contract, 
but without thereby affecting the powers of the SBI or the Architect/consultant or the obligation and 
liabilities of the contractor the whole of which shall continue in force as fully as if the contract had not 
been determined and as if the works subsequently had been executed by or on behalf of the contractor. 
And, further the SBI through the Architect / consultant their agents or employees may enter upon and 
take possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying upon 
the premises or on the adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or persons to the 
work and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder 



 

 

 

such other contractor or other persons employed for complement and finishing or using the materials 
and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or 
architect/consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive thereof 
by him the SBI sell the same by publication, and after due publication, and shall, adjust the 
amount realized by such tender. The contractor shall have no right to question any of the act 
of the SBI incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 

The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to payment 
from SBI From time to time SBI shall recover the statutory recovering other dues including 
the retention amount from the certificate of payment. Provided always that the issue of 
any certificate by the Architect / consultant during progress of works or completion shall 
not have effect as certificate of satisfaction relieve the contractor from his liability under 
clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction. The Architect/consultant may by any 
certificate make any corrections required previous certificate. The SBI shall modify the 
certificate of payment as issued by the architect/ consultant from time to time while making 
the payment. The contractor shall submit interim bills only after taking actual 
measurements and properly recorded in the Measurement books. The Contractor shall 
not submit interim bills when the approximate value of work done by him up to 70%.The 
final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within 
a period of two months. The SBI Shall pay the amount within a period of three months 
from the date of issue of certificate provided there is no dispute in respect of rates and 
quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
 

44.0 Settlement of Disputes and Arbitration 

 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of 
the specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution 
or failure to execute the same, whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter : 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 



 

 

 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing 
of his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy. General 
Manager (Premises)and endorse a copy of the same to the Architect, within 21 days from the 
date of disallowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount 
claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 
way liable in respect of any claim by the contractor unless notice of such claim shall have been 
given by the contractor to the Assistant General Manager (Premises& Estate)/Dy. General 
Manager (premises) in the manner and within the time as aforesaid. The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not notified to the 
Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) in writing in 
the manner and within the time aforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shall give 
his decision in writing on the claims notified by the contractor. The contractor may within 21 
days of the receipt of the decision of the Assistant General Manager (Premises& Estate) / Dy. 
General Manager (Premises) submit his claims to the conciliating authority namely the Circle 
Development Officer/General Manager (Official Language & Corporate Services) for conciliation 
along with all details and copies of correspondence exchanged between him and the Assistant 
General Manager (Premises& Estate)/Dy. General Manager (Premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30days of termination thereof shall give a notice to the concerned Chief 
General Manager/Dy. Managing Director (HR) & Corporate Development Officer of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager at LHO /Dy. Managing Director &Corporate 
Development Officer at CC/CCEs. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a technically competent person not below the rank of Superintending 
Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager/ Dy. Managing Director (HR) & Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from the stage 
at which it was left by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules made there under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 



 

 

 

equally by both the parties. 
ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. The venue of the arbitration shall be such place as 
may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in what 

 
 

manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be 
so paid. 

 

45.0 Power Supply 

 
The contractor shall make his own arrangements for power and supply/distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and hold the owner free from 
all such costs. He has to obtain necessary approval from the appropriate authorities, if required. 

 
46.0 Water supply 

 
The contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions: 

 
i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of 

the Architect/Consultant. 
j) The Contractor shall make alternative arrangements for the supply of water if the arrangements 

made by the Contractor for procurement of water in the opinion of the Architect/Consultant is 
unsatisfactory. 

 
37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The contractor has to 
make his own arrangements for drawing and distributing the water at his own cost. He has to make 
necessary arrangements. To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from the local authorities, if required. 
at his own cost. He shall restore the ground to its original condition after wells are dismantled on 
completion of work or hand over the well to the SBI without any compensation as directed by the 
Architect/Consultant. 

 

47.0 Treasure Trove etc. 
 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to the Bank immediately. 



 

 

 

 
48.0 Method of Measurement 

 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up to 
date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 
 

Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBI /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations 
if such performance is prevented or delayed by events such as but not war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, 
fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any other 
cause beyond the reasonable control of the party affected or prevents or delayed. 
However, a notice is required to be given within 30 days from the happening of the event 
with complete details, to the other party to the contract, if it is not possible to serve a 
notice, within the shortest possible period without delay. 

 
As soon as the cause of force majeure has been removed the party whose ability perform 
its obligations has been affected, shall notify the other of such cessation and the actual 
delay incurred in such affected activity adducing necessary evidence in support thereof. 

 
From the date of occurrence of a case off or force majeure obligations of the party affected. 

 
51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing 
all the water required for the work and the contractor shall make his own arrangements 
for the supply of good quality water suitable for the construction and good quality drinking 
water for their workers If necessary the contractor has to sink a tube well/open well and 
bring water by means of tankers at his own cost for the purpose The SBI will not be liable 
to pay any charges in connection with the above. 

 
The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges. 

 
The contractors for other trades directly appointed by the SBI shall be entitled to take 



 

 

 

power and water connections from the temporary water and power supply obtained by 
the contractor However, the concerned contractor shall make their own arrangements to 
draw the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent 
connections, if any, shall be initially paid by the contactor and the SBI will reimburse the 
amount on production of receipts. 

 
The SBI as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

In case contractor is permitted to use Bank’s source of water and power supply provided at one point, 
the 
SBI will recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of 
contractor. 

 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
the arrangements at his own cost for transport where necessary for his staff and workmen 
to and from site of work at his own cost. 

 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water this 
equipment shall be provided at suitable prominent and easily accessible place and shall 
be properly maintained. 

 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor makes the 
following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of 

surplus materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General housekeeping. 

55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication between the 
Architect 



 

 

 

/ Consultant. Any communication relating to the work may be conveyed through records 
in the site order book. Such a communication from one party to the other shall be deemed 
to have been adequately served in terms of contract Each site order book shall have 
machine numbered pages in triplicate and shall carefully maintained and preserved by 
the contractor and shall be made available to the architect/consultant as and when 
demanded- Any instruction which the architect/consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two copies of 
such instructions shall be taken from the site order book and one copy will be handed 
over to the party against proper acknowledgment and the second copy will be retained 
for their record. 

 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect/consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the architect/ 
consultant.- 

 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other 
off-site activities borrow pits has been properly disposed off. 

 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 

 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI / 
Architect / Consultant. The contractor will make the changes made on these copies and 



 

 

 

return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 

 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the 
approved drawing to the contractor. 

62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing, anti-termite treatment, 
aluminum doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as given in 
the tender after inspection of the sample/mockup. 

63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for 
the work. All wastages and losses in weight shall be to the contractors account 

 
64.0 Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not 
be required to pay any additional or extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra amount on this account. Variation of taxes, duties, fees, 
levies etc. if any, till completion of work shall be deemed to be included in the quoted 
rates and no extra claim on this account will in any case be entertained. If a new tax or 
duty or levy or cess or royalty or Octroi is imposed under as statutory law during the 
currency of contract the same shall be borne by the contractor. However, GST will be 
paid extra. 

 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI. However adequate transparency would 
be maintained by the SBI 

 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 



 

 

 

from two approved portions of each building, at intervals of not more than one month 
during the progress of the work or at every important stage of construction. 
In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major progress 
of work measured and claimed therein failing which the Architect/ SBI may consider 
returning the Bill to the contractor and no claim for delay on this account will be 
entertained. 

 
67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton 
wool shall be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases when 

the injury necessitates hospitalization. 
 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 
 
4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent running's 
shall not be more than 30 cm. When a ladder is used an extra labor shall be engaged for 
holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. Every opening in the floor of a building or 
in a working platform be provided with suitable means to prevent the fall of persons or 
materials by providing suitable fencing or railing whose minimum height shall be one 
meter. 

6. No floor, roof or other part of the structure shall be so overloaded with debris or material 
as to render it unsafe. 

 
7. Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9 Those engaged in welding works shall be provided with welders’ protective eye shield and gloves. 

 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 
readymade paint. (ii)Suitable face masks should be supplied for use by the workers 
when the paint applied in the form of spray 

or surface having lead paint dry rubbed and scrapped. 
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 
12 Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition. 
 



 

 

 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be 
durable quality and adequate strength and free form defects. 



 

 

 

ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 

Place: …………………. 
 

Date:…………………... 
 

(On non-judicial stamp paper of Rs ---------- /-) 
 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 

B.G.No.  Value Rs.   
 

State Bank of India, 

(Address) 

      Sub:   Bank Guarantee of Rs ....................... towards Security Deposit for the work offer State Bank 
of India. 

 
(Name of Branch/Office) 

 
Dear Sir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered 
into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s 
Consultants (Name & address of consultants) vide their letter No…………….. dated ....................... and 
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” 
the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value less 
earnest money deposit of Rs ...................... (Rupees only), to State Bank of India for performing their 
part of the contract obligations. 

 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a 
Guarantee of a Scheduled Bank for a value of Rs… ................... to be valid upto (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the 
request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in the 
manner hereinafter appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here 
after called the “Guarantor” (which expression shall include its successors and assigns) here by expressly, 
irrevocably &unreservedly undertake and guarantee under that if the Contractor fails to execute the 
work according to his obligations under the said contract, then not withstanding any dispute between 
State Bank of India and the contractor the Guarantor shall, on demand without demur and without 
reference to the contractor pay to State Bank of India immediately any sum claimed by State Bank of 



 

 

 

India under the said contract up to a maximum amount of Rs. (Rupees 
only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, 
the Guarantor agrees to pay the aforesaid amount of Rs.   /- (Rupees 
  only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly against State 
Bank of India or any disputes raised by the Contractor with State Bank of India or any suits or 
proceedings pending in any competent court or before any arbitrator. State Bank of India’s written 
demand shall be conclusive evidence to the Guarantor that such payment is payable under the 
terms of the Contract and shall be binding in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by 
any arrangement, variations made between SBI and the Contractor and or indulgence shown to 
the contractor by SBI, with or without the consent and knowledge of the guarantor or by 
alterations in the obligations of the contractor by any forbearance, whether as to payment, time 
performance or otherwise. 

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or 
until discharged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency 
except with the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by 
absorption with any other body or corporation or dissolution or otherwise and this guarantee will 
be available to or enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the 
Principal debtor and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by 
operation of law and shall cease only on payment of the full amount by the Guarantor to SBIof the 
amount hereby secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or 
security for the contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any 
other mode or communication to the guarantor addressed as aforesaid and if sent by post it shall 
be deemed to have been given at the time when it would be delivered in due course of post and 
in providing such notice when given by post it shall be sufficient to prove that the envelope 
containing the notice was posted and a certificate signed by an officer of SBI that the envelope 
was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is 
restricted to a sum of Rs. . 

 
This guarantee will remain valid upto unless a demand or claim under this guarantee is made in writing 



 

 

 

on or before the guarantor shall be discharged from all liability under the guarantee thereafter. 
 
 

 

Dated the …………………………… 
 

For (Name of Bank) 
 

(Signature/s with designation/s of signatory/ies) 
(Name and Stamp of Bank) 

 
 



 

 

 

ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 
 
 
 
 

Type of policies Name
 o
f 
Insurance 

Amount₹ PolicyNo. Validity 

CAR policy 
including 3rdparty 
liability 

    

Workmen’s 
Compensation 

    

 

Remarks: 
 

1. This is only an ‘on-account ’payment and is not to be interpreted either as approval of 
work, materials brought or affixed at site or for that matter approval of any sort. 

 
2. The quantum of work done and materials delivered at site have been certified 

by…………………………. 
 

3. should you wish to audit such work, kindly contact the undersigned and oblige. 
 
 

Architects   



 

 

 

ANNEXURE-4.32: SAFETY CODE 
 

SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 

ground, or from solid construction except such short period Work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 

unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 
above ground level or floor level they should be closely boarded, should have adequate width and should 
be suitably fenced, as described. 

 
7. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be 1 Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between 
side rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length. 
For longer ladders this width should be increased at least 6mm for each additional 30 cms. Uniform step 
spacing shall not exceed 30 cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line 

works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 
30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter 
above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of 



 

 

 

the depth of the trench whichever is more cuttings shall be done from top to bottom. Under no circumstances 
undermining or under cutting shall be done. 

 
11. Before any demolition work is commenced and also during the process of the work :- 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 

 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged. 
 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over- loaded with 
debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 

kept available for the use of the persons employed on the Site and maintained in a condition 
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use 
of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 
 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye- shields. 

 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
 

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals and boards to prevent accident to the 
Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to 

the following standard or conditions:- 
 

a) These shall be of good mechanical construction, sound material and adequate strength and free 
from patent defect and shall be kept in good repairs and in good working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 
 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or 
give signals to the operator. 



 

 

 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 
in hoisting or lowering or as means of suspension the safe working load shall be ascertained by 
adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load. In case of hoisting machine having a variable safe working load, each safe working load of the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any 
gear referred to above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards, hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load, adequate precautions 
should be taken to reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. 

 
g) When workers are employed on electrical installation, which are already energized, insulating mats, 

wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 
workers should not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near places of work. 



 

 

 

ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 
 

ARTICLES OF AGREEMENT 
 

This agreement made the …………………………….day of ........................................ between AGM/ DGM 
(),State Bank of India, ---------------- (hereinafter called the Bank or SBI) which expression shall include 
the successors and assigns) of the one part and M/s. …………………………………... company / partnership for 
registered under the Indian Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called ‘the Contractors’ which 
expression shall include the present directors / partners and also the directors / partners from time to time as also 
their respective heirs, legal representatives, administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of work)  

and has caused drawings and specifications describing the works to be done prepared by Project Architects M/s
 having their offices at (hereinafter called “the Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter mentioned and 
to be issued from time to time, the specifications and the Schedule of items and quantities have been signed by or 
on behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set forth herein and Schedule 
of items and quantities, General & special Conditions of Contract, specification etc. contained in the tendered 
documents including all correspondences exchanged by or between the parties from the submission of tender till the 
award of work, both letters inclusive, (all of which are collectively hereinafter referred to as “the said conditions”). The 
works shown upon the said drawing and /or described in the said specification and included in the schedule of Items 
and Quantities at the respective rates therein set forth amounting to the sum of         Rs (Rupees  

in words ) as there in arrived at or such other sum as shall become payable there under (hereinafter 
referred to as “ the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the said Conditions, 
the Contractors shall upon and subject to the said conditions execute and complete the work shown upon the said 
drawings and described in the said specifications and the schedule of items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, at the times and 
in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the event of their ceasing to be the 
Architect for the purpose of this contract for whatever reason, such other person or persons as shall be nominated 
for that purpose by the Employer, not being a person to whom the Contractor shall object for reasons considered to 
be sufficient by the Employer provided always that no person or persons subsequently appointed to be Architect 
under this contract shall be entitled to disregard or over rule any previous decisions or approval or direction given or 
expressed in writing by the architect for the time being. 
4. The said conditions and appendix thereto shall be read and construed as forming part of this agreement, and the 
parties hereto shall respectively abide by / submit themselves to the said conditions and perform the agreements on 



 

 

 

their part respectively in the said conditions contained. 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to carry out the work 
in respect of the entire project on item rate basis to be paid for according to actual measured quantities at the rates 
contained in the schedule of quantities and rates or as provided in the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work by adding to or 
omitting any item of work or having portions of the same carried out without prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees to commence the 
work soon after the site is handed over to him or from the 14th day after date of issue of formal work order as provided 
for in the said conditions of contractor whichever is later and to complete the entire work within    (period of contract) 
months subject never the less to the provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the stipulations laid 
down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by the contractor. They 
further agree to complete the said work to fullest satisfaction of architect / Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these present 
through their duly authorized official and the said two duplicates hereof to be executed on its behalf of the day and 
year first herein above written. 

 
Signed on behalf of the            Signed on behalf of the 

 
     STATE BANK OF INDIA CONTRACTORS 
 

In the presence of : In the presence of : 
 
 

1. Signature : 1. Signature : 
Name : Name : 
Address : Address : 

 

In the presence of : In the presence of : 
2. Signature :            2. Signature : 

Name : Name : 
Address : Address : 

 



 

 

 

APPENDIX HEREIN BEFORE REFERRED TO 
 

1. Name of the organization Offering Contract  : AGM , GAO - 3, State Bank of India, 
                                                                                                PALANPUR  
 

2.  Consultants                                    :   ARCHITECT M/s. SONAL PARIKH 
 

3. Site Address                                        : SBI,AMIRGADH BRANCH, GITANJALI COMPLEX , HIGHWAY 
ROAD, AMIRGADH, DIST.BANASKANTHA 

4. Scope of Work                                   : Proposed Furniture Work of AMIRGADH BRANCH  
5. Name of the Contractor : 
6. Address of the Contractor : 

 
7. Period of Completion                     : within the stipulated period from the date of Issue of work 

order. 
 

8. Earnest Money Deposit : 11,150.00/- 
 

9. Retention Money : As per clause no. 1.4 of General Conditions 
 

10. Defects Liability Period : Twelve Months from the date of Virtual 
Completion. 

 
11. Insurance to be undertaken by the : 125% of Contract Value Contractor at his 
cost(Contractor’s all risk policy) 

 
12. Liquidated damages : 0.5% of the Contract amount shown in the 

tender per week subject to max. 5%of the 
contract value or actual final bill value. 

 
13. Value of Interim Bill (Min.) : NIL 

 
14. Date of Commencement                               : From the date of work order issued to the 

contractor/ or the day on which Contractor is instructed to take possession of the site whichever is 
earlier. 

15.   
16. Period of Final Measurement : 2 Months from the date of Virtual Completion 

Certificate(VCC) issued by the project 
Architect 

 
17. Initial Security Deposit : 2% including EMD 

 
18. Total Security Deposit : 5.0% of the final bill amount or contract value 

 
 
 
 

19. Refund of Total Security Deposit : 50% of the Security Deposit shall be refunded to 



 

 

 

the Contractor on completion of 
the work/along with the final bill and 
balance refunded only after the 
Defect Liability Period is over. 

 
20. Period for Honoring Certificate : 7 days for R.A. Bills 

The final bill will be submitted by the Contractor within one month of the date fixed for completion 
work and the Bill shall be certified within 3 Months from the date of receipt of final bill provided the 
bills are submitted with all pre-requisite documents/test reports etc. prescribed in the tender. 
 

 

Signature of 
Tenderer. 

 
Date: 

 



 

 

 

LETTER OF DECLARATION 
 

To, AGM- State Bank of India, GAO - 3, 
PALANPUR 

Dear Sir, 

 
PROPOSED INTERIOR FURNISHING WORKS FOR SBI, AMIRGADH BRANCH, DIST.BANASKANTHA 

 

Having examined the terms & conditions, drawings, specifications, design relating to the works 
specified in the memorandum hereinafter set out and having visited and examined the site of 
the works specified in the said memorandum and having acquired the requisite information 
relating thereto and affecting the quotation, I/We hereby offer to execute the works specified in 
the said memorandum within the time specified in the said memorandum on the item rate basis 
mentioned in the attached schedule and in accordance in all respect with the specifications, 
design, drawings and instructions in writing referred to in conditions of Tender, the articles of 
agreement, conditions of contract and with such conditions so far as they may be applicable. 

 
MEMORANDUM 

 
(a) Description of work PROPOSED INTERIOR FURNISHING WORKS FOR SBI, 

AMIRGADH BRANCH, PALANPUR 

(b) Earnest Money 11,150.00/- 

(c) Time allowed for completion of 
work from the date of issue of 
work order. 

30 days from the date of commencement 
as per tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be applicable 
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions. 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree 
that suitable action shall be initiated against us by SBI. This may also include debarring of my 
empanelment for an year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part 
or whole or may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff 
Qtrs And Director’s Bungalow/ work) in phases. We, therefore, undertake that we shall not raise 
any claim/compensation in the eventuality of Bank deciding to drop any of the 
work/building/buildings from the scope of work of this tender at any stage during the contract period. 
Further, we also undertake to execute the work entrusted to us in phases as per L-1 rates/standard 
rates accepted by us/on our approved rates and within the stipulated time limit without any extra 
claim for price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 
any of the material during the currency of contract/execution/completion period. 

 
Yours faithfully, 
Signature of contractor with seal 



 

 

 

PROFORMA FOR RUNNING A/C 
BILL TABLE - XIII 

 

Name of Contractor/ Agency : 
 

Name of Work : 
 

Sr. No. of this Bill: 
 

No. & Date of previous Bill : 
 

Reference to Agreement No. : 

Date of Written order to commence : 

. Date of Completion as per Agreement : 
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Note: 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing 
such a rate. 

 
 

 

 
 

 

Net Value since 
previous bill 

2. If ad-hoc payment is made, it should be 
mentioned specifically. 

 



 

 

 

CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No. ----- were 
made have been taken jointly on -------------- and are recorded in Excel format. Excel sheet 
enclosed 

 
 
 
 
 
 

---------------------------------- ----------------------------------
-- 

---------------------------------- 

Signature and date 
of Contractor 

Signature and date of 
Architects Representative 
(Seal) 

Signature and date of 
Site Engineer 

 

 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily 

as per tender drawings, conditions and specifications. 

 
 
 
 

-------------------------------
--- 

---------------------------------- 

Architect Signature and date of Site 
Engineer 



 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of Steel, Cement and other 
materials and labor as detailed in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 Less already recovered Rs........................ 

 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + interest) as on 
date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of the 
measurements of work as required and is recommended for payment. 

 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of Rs................................... 
 

Date : ----------------------------- 
  

 
 

 



 

 

 

 
STATUTORY DEDUCTION: 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 
 Net Payable Rs. ----------- 
   

 
 
 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for payment ------------------------------
---------------------------------- (in words and figures) 
 
 
Date:----------------------   
 
 
 
----------------------------------Signature of the CM (GB) 



 

 

 

TECHNICAL SPECIFICATION OF MATERIALS TO BE 

USED 

General: 

These specifications are for the work to be executed items to be supplied and materials to be 
used in the works as shown and defined on the drawings and described here in all under the 
supervision and to the satisfaction of the architect / employer. 

The workmanship is to be the best available and to a high standard. Use must be made of 

specialist tradesmen in all aspects of the works, and allowance must be made in the rates for 

doing so. 

The materials and items to be provided by the contractor shall be the best of their respective 
kinds, approved by the architect in accordance with any samples, which may be submitted for 
approval, and generally in accordance with the specification. Where materials or products are 
specified in this specification and/ or bill of quantities by the name of the manufacture or the 
brand trade name or catalogue references the contractor will be required to obtain the approval 
of the architect/ employer before using a material or product other than the specified. The 
contractor shall produce all invoices, vouchers or receipted accounts for any materials of called 
upon to do so by the architect. 

Sample of all material are to be submitted to the architect for his approval before the contractor 
orders or delivers in bulk to the site. Also, the contractor will be required to submit specimen 
finishes to colors, fabrics etc. For the approval of the architect before proceeding with the works. 
Should it be necessary to prepare shop drawings, then four copies of such drawings shall be 
submitted for the approval of the architect who will retain to copies, all at the contractors 
expenses. 

Materials 

The materials shall be of the best-approved quality obtainable and shall comply with the 
respective Indian standard specification. 

If directed, materials shall be tested in any approved testing laboratory and the test certificates 
in original shall be submitted to the architect and the entire charges for repeated testes, if 
ordered shall be borne by the constructor. 

It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from 
manufacturer of the material supplier that the work has been carried out by using their material 
and as per their recommendations. 

All materials supplied by the employer / any other specialist firm shall be properly stores and 
the contractor shall be responsible for its safe custody until they are required on the works and 
till the completion of work. 



 

 

 

Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or 
special specifications, the quality of materials, workmanship, dimensions etc., shall be as 
specified herein under. 

       The contractor without any extra cost for carrying out field-tests on materials shall provide all      
equipment and facilities. 

Unless mentioned specifically, all materials used in the construction shall conform to the 
relevant Indian standards published by bureau of Indian standards. 

The contractor whenever in doubt should get the materials approved by the architect, before 
use. A sample of approved material should be deposited with the architect. 

Test certificates from the laboratory approved by the architect will have to be furnished, if so 
directed by him. The contractor will pay all costs for the same. 

For special items to be used, the manufacturer's instruction of handling and installation shall 
be strictly adhered to. The contractor shall obtain the guarantee certificate from the 
manufacturer and pass on the same to the owner. 

Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. 
The same shall be carefully used and shall be properly preserved till the work is completed and 
handed over to the owner. Proper accounts of such materials will be maintained and will be 
presented for inspection and physical verification as and when requested by the owner. 

 
Timber: 
Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, 
free from worm holes large loose or dead knots or other defects and sawn die square and will 
not supper warping, splitting or other defects through improper handling. 

The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture 
content not exceeding 12% to 14%. The moisture content of timber shall be determined 
according to method described in paragraph 4 of is: 287 for “maximum permissible moisture 
content of timber used for different purpose in different zones”. 

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be 
allowed for each planned surface. 

Good quality Steam beach wood: 
Steam beach wood be of good quality and well seasoned. It shall have uniform color, 
reasonably straight grains and shall be free from large, loose dead knots, cracks, shakes, warp, 
twists, bends, borer, holes or defects of any kind. No individual hard and sound know shall be 
more than 1 cm. In diameter and aggregate area of all knots shall not exceed ½ % of the area 
of the piece. It shall be close gained and there shall not be less than 6 growth rings per 2.5 cm 
width. 

Good quality Steam beach wood: 



 

 

 

Steam beach wood shall be of good quality and well seasoned. It shall have uniform color 
reasonably straight grains and shall be free from large, loose, dead knots, cracks, shakes, 
warp, sound knot shall be more than 2.5 cm. In diameter and aggregated area of all knots shall 
not exceed 1% of the area of the piece. There shall not be less than 4 growth rings per 2.5 cm 
width. 

Finish woodwork and joinery including doors shall be surfaced with straight without any warp 
of bow and shall have smooth, well-planned faces at right angles to each other. The frame 
members shall be planned on the three sides exposed at right angles to each other. 

All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 
851-1957. Heads, posts, transoms, mullions of door and window frames shall be made out of 
single pieces of timber only. The heads and posts shall be thought - tanned into the mortises 
of not less than ½”. Solid wood panels of not less than 5” and not more than 8” in width shall 
be used and jointed together with tongue and groove joint. 

All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, 
until all defects are entirely removed. Assembled door frame without sills shall be fitted with 
temporary stretchers All exposed wood and plywood shall be straight-grained method grain and 
color and shall be approved by the architects. Interior wood finished doors cabinets and other 
fixed wooden equipments shall be properly installed, level plumb and true. But joints shall be 
avoided wherever possible; if unavoidable the joint shall be leveled. All exterior angles shall be 
mitered. Adjoining interior woodwork shall match and harmonies. All woodwork in contact with 
masonry shall be painted with bitumen paint or red oxide paint. 

Joints: 
All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued 
and grooved and rebated. Nailed or glued but joints, will not be permitted exceptional cases, 
ailed but joints will not be accepted. All joints shall be smeared with white lead. 

Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood 
shall be got approved before collecting the same on site. Fabrication of wooden members shall 
be started only after approval. It shall be free from large, loose, dead of cluster knots, flows, 
shakes, wraps, bends or any other defect. It shall be uniform in substance and of straight fibers 
as far as possible. It shall be free from rats, decay, harmful fungi and other dejects of nature 
which will affect the strength, durability of it usefulness for the purpose for which it is required. 
The color of wood shall be uniform as far as possible. The scantlings planks etc. Shall be seen 
in straight lines and planes in the direction of grain and have uniform thickness. 

Plywood: 
Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade 
as specified. It shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 
mm. Thicknesses. Intermediate veneers in two opposite grain direction shall be 1:1. The 
moisture content shall not be more than 12.5% by mass. It shall either be kit ply make or other 
equivalent approved make. Where B.W.P. grade is specified it should be boiling waterproof 
confirming to I.S. standards. 

The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / 



 

 

 

marine grade as specified Cementing together thin boards or sheets of wood into panels makes 
plywood. There is always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that 
grain of each layer is right angle to the grain in the adjacent layer. 

According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood 
for general purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / 
marine grade as specified depending upon the adhesives used for bonding and veneers, and 
it will be further classified into six types namely aa, ab, ac, bb, bc and cc based on the quality 
of the two face, each face being of three kinds namely, a, b and c. 
303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness 
commercial face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain 
direction. The moisture content shall not be more than 12.5 % by mass. Where B.W.P. grade is 
specified it should be boiling waterproof conforming to Indian standards. 

 
Laminates: 

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in 
approved the color and shade as approved and specified by the architect. It shall be matt finish 
manufactured by recommended makes as per sample shown by the consultant unless otherwise 
specified. It shall satisfy all the standards for melamine coated laminated fiber board's before the 
use of such fiberboard laminated. The contractor shall have to take approval of the department of 
each sheet of the laminates. 

Fixtures & Fastenings: 

The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, door 
latch, bath room latch, handles, door stoppers, casement window fasteners, casement stays and 
ventilators catch shall be made of the metal as specified in the item or its specifications. 

They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium 
plated brass, copper oxidized iron, copper oxidized brass or anodized aluminum as specified. 

The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be 
such as will ensure ease of operation. 

The samples of fixtures and fastening shall be got approved as regards quality and shape before 
providing them in position. Brass and anodized aluminum fixtures and fastenings shall be bright 
finished. 

Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the 
finish of the hardware item. Nails, in a finished surface shall be neatly punched and the hole filled 
with wood filler matching the finish. Screws in a finished surface will be round head, raised head or 
sunk beneath the surfaces and the hole plugged with a wood plug with matching color and grain of 
the wood surface as directed. 

S.S. fittings should be proper polish finished. 

Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the 
hardware items. 



 

 

 

Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching the 
finish. Screws, in a finished surface will be round head, raised head or sunk beneath the surfaces 
and the hole plugged with a wood plug with matching color and grain of the wood surface, unless 
especially detailed 

Hardware: 
Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the 
manufacturer specified. In any variation of this quality of the substitute shall be equal to or better 
than the original specified, and the samples shall be submitted to the architect for prior approval. 
 

Hardware and metals: 
The hardware throughout shall be of approved brand and supply well-made and equal in every 
respect to the samples deposited with the architect. The contractor may be required to produce and 
provide samples many different sources before the architect is able to make the decision and he 
should allow in his rates for doing so. 
Fittings generally shall have a brass finish or powder coated finish unless otherwise specified and 
should be suitable for their intended purposes. 

Screws are to match the finish of the article to be fixed and to be rounded or flat headed or 
counter sunk as required. 

Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable 

material, renew as necessary and subsequently clean off and clear away on completion 

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a reasonable 
test for strength. If so required by the architect at the contractors expenses. 
 

Door closers: 
The overhead door closer shall be of standard make as listed by the architect. The overhead door 
closer shall be of color as approved by the architect. Fixing of the overhead door closer shall be 
done by and experienced worker preferable from the principal supplier of the item. 

After successful installation of the overhead door closer the same shall be checked for speed of 
door closing. The contractor shall make necessary adjusted operating mechanism as per 
manufacturer’s guidelines to arrive at most suitable operating speed. The selected operating speed 
should remain constant on all repeated operations. If an overhead door closer is found to lose its 
adjusted operating speed often during warranty period then the shall have to be replaced with a new 
piece without charging any extra. 

In case of a steel frame door the overhead door closer shall have to be mounted on a special plate 

supplied by the manufacturer. No extra payment shall be due for such mounting plate. 

The rate shall include all materials, labor, required civil work etc. Complete and shall be paid per no. 
Of overhead door closers installed. 

Paints: 
Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat 
oil paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint shall be 



 

 

 

from an approved manufacturer and shall conform to the latest Indian standard for various paints. 
Ready mixed paints as received from the manufacturer without any admixture shall be used, except 
for addition of thinner, if recommended by the manufacturer. However, if ready mixed paint of 
specified shed or tint is not available then only ready mixed paint with approved strainer will be 
allowed. In such a case, the contractor shall ensure that the shade of the paint so allowed shall be 
uniform. 

All the paints shall met with following general requirements: 

Paint shall not show excessive setting in a freshly opened full can and shall easily be redispersed 
with a paddle to a smooth homogeneous state. The paint shall show no curdling, levering, cracking 
or color separation and shall be free from lumps and skins. 

Paint as received shall brush easily; possess good leveling properties and show no running or 
sagging tendencies. 

The paint shall not skin within 48 hours in a three quarters filled closed container. 

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 

imperfections. General: wherever scaffolding is necessary, it shall be double scaffolding. 
 

The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel 
work shall be cleaned of loose rust, mill scales, etc. So as to expose the original surface. All broken 
edges, cracks, loose- plaster and wavy surface shall be brought up either by patch plasterwork or 
by plaster of Paris. 

All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, 
plastic emulsion paint, cement primer, red lead and other primers and metallic paints shall conform 
to respective i.s. specifications and shall be obtained from approved manufacturers 

Painting - Flat / Plastic emulsion etc.: 
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum 
paint, etc. Shall be brought in original containers and in sealed tins, if for any reason thinner is 
necessary, the brand and quality of thinner recommended by the manufacturer or as instructed by 
the architect shall be used. 

The surface shall be prepared as specified above and a coat of approved primer shall be applied. 
After 24 hours drying, approved or specified quality paint shall be applied evenly and smoothly. Filler 
putty coating may be given to give to give a smooth finish. Each coat shall be allowed to dry out 
thoroughly and then lightly rubbed down with sand paper and cleaned of dust before the next coat 
is applied. Number of coats shall be as specified in the item and if the finish of the surface is not 
uniform, additional coats as required shall be applied to get good and uniform finish at no extra cost. 
After completion no hair marks from the brush or clogging of paint puddles in the corners of panels, 
angles or moldings etc. Shall be cleaned of stains. 

Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats of 
plastic emulsion paint. Pasted filler to be applied after every coat exempting the final finishing coat 



 

 

 

and sanded. When the final coat is applied, if directed the surface shall be rolled with a roller or if 
directed, it shall be stippled with a stippling brush. 

Enamel paints 
Oil paints shall be of first quality and of the specified color and shade, and as approved. The ready 
mixed paints shall be only used. However, if ready mixed paint of specified shade or tint is not 
available while ready mixed paint with approved strainer will be allowed. In such a case, the 
contractor shall ensure that the shade of the paint so allowed shall be uniform. 
 
All the paints shall meet with the following general requirements: 
Paint shall not showed excessive setting in a freshly opened full can and shall easily be redispersed 
with a paddle to a smooth homogeneous stage. The paint shall show no curdling levering, caking or 
color separation and shall be free from lumps and skins. 

Paint as revived shall brush easily; possess good leveling properties and show no running or 
sagging tendencies. 

The paint shall not skin within 48 hours in a three quarters filled closed container. 

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 
imperfections. 

Ready mixed paint shall be used exactly as received from the manufacturers and generally according 
to their instructions and without any admixtures what so ever. 

French polish: 

The French polish of required tint and shape shall be prepared with the below mentioned 
ingredients and other necessary material: 

(i) denatured spirit of approved quality 
(ii) chandras 
(iii) shellac 
(iv)pigment 

The French polish so prepared shall conform to is 348. 

French polishing: 
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on 
site, dissolving 
0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without heating. To 
obtain required shade pigment may be added and mixed. 

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and 
well dusted. Knots, if visible, shall be covered with a preparation of red lead and glue. Resinous 
or loose knots and gaps shall be filled with seasoned timber pieces and made level with rest of 
the surface. Holes and indentations on surface shall be filled with putty made of whiting and 
linseed oil. Surface shall be given a coat of filler made of 
2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be rubbed 
down perfectly smooth with sand paper and wiped clean. 



 

 

 

Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply 
polish. The pad shall be moistened with polish and rubbed hard on the surface applying the 
polish sparingly but uniformly and completely over the entire surface. It shall be allowed to dry 
and another coat applied in the same way. To give CIVIL coat the pad shall be covered with a 
fresh piece or clean fine cotton cloth, slightly damped with mentholated spirit and rubbed lightly 
and quickly with a circular motion, till the finished surface attains uniform texture and high glass. 

Wax polishing: 
Wax polish shall either be prepared on site or obtained ready made from market. Polish made 
on the state shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and 
varnish in the ration or 2:1 ½:1: ½ by weight. The bee’s wax and the boiled linseed oil shall be 
heated over a slow fire. When the wax is completely dissolved the mixture shall be cooled till it 
is just warm, and turpentine oil and varnish added to it in the required proportions and the entire 
mixture is well stirred. 

Surface shall be prepared as described under “French polishing” except that the final rubbing 
shall be done with 

sand paper, which has been slightly moistened with linseed oil. 

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank 
patches are left, and rubbed continuously for half an hour. When the surface is quite dry a 
second coat shall be applied in the same manner and rubbed continuously for an hour or until 
the surface is dry. Final coat shall then be applied and rubbed for two hours or more if 
necessary, until the surface has assumed a uniform glass and is quite dry showing no sign of 
stickiness when touched. Glass rubbing must be continuous and with uniform pressure and 
frequent change is direction. 

 
Glass: 

All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters and 
other defects. The thickness and kind of glass to be used shall be as mentioned in the item or as 
shown in detailed drawing. The thickness of glass panel shall be uniform. All glass shall be of 
approved make by the architect and conforming to is 3548. 

All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air 
holes, blisters and other defects. The kind of glass to be used shall be as mentioned in the item 
or specification or in the special provisions or as shown in detailed drawings thickness of glass 
panel shall be uniform. All glass to be approved manufacture complying with is: 3548-1966 or 
as per approved quality and sample. 

The compound for glazing to metal is to be special non-hardening compound 
manufacture for the purpose and of 9 brands and quality approved the interior designer. 

In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be 
in one whole sheet and after cutting the edges to be properly filled. 

On completion, clean all glass inside and out, replace all cracked scratched or broken panes and 

leave in good condition to the satisfaction of the architect. 

The contractor shall furnish all labor, materials, and equipments required for the installation 



 

 

 

of glass and glazing items. 

The glass shall be of the type, quality and substance specificity in the bills of quantities. 

In case of the glass being supplied by the owners, the contractor shall take the delivery of the 
glass at site and shall be responsible for proper handling and stacking. We shall insure glass 
against theft, fire, etc. 

The contractor shall replace at his own expense all broken, damaged or disfigured glass caused 
in the execution of the work of faulty installation, before the virtual completion of the work. 
Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the 
architects. Sheet glass shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In thickness. 

The putty used for glazing metal door, window or ventilator shall conform to I.S. 

420:1953. Before installation of the glass, the contractor shall ensure against 

the following: 

All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames 
shall be adjusted before glazing. The weight of the glass in side hung casement causes it to 
drop slightly on its hinges. Before glazing it shall be set in slightly high position in its frame. 
Glass edges shall be clean and cut to the exact size, chipped or damaged edges shall be 
rejected. Sashes shall be glazing in the closed position and shall not be open till the putty is 
set. 

 
The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve 
water lightness. 

The platter glass shall be bedded on strips of leather or felt turned over the two sides of the 
glass to form packing between the glass and the metal coating. The ground glass shall be 
getting with smooth surface outside. 
Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may 
be used instead of front putty. In this case putty shall be applied to the face of the bead, which 
is in contact with glass. Putty would also be necessary, at the back. 

Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners The position 
and size of 
the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0” 
apart. 

On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be 
removed. 

SPECIFICATION FOR 
WORKMANSHIP 

Painting And Polishing: Various Readymade Paints: 



 

 

 

The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be 
repaired with plaster of Paris. All irregularities shall be sand papered and wiped clean. The 
surface so prepared must be dry and free from dust. 

The priming coat shall be applied over in the manner recommended by the manufacture in case 
of special paint. When no priming coat is specified by the manufacturer, putty composed of 
powered whitening chalk mixed with double polished linseed oil of required workable 
consistency shall be applied to prepare a good, hard background in case of undecorated 
surfaces. The surface shall be then rubbed down again with a fine grade sand paper and made 
smooth. 

The paint shall be of 1st quality and of specified color and shade and as approved. 

Ready mixed paint as received from the manufacturer without any admixture shall be used, 
except for addition of thinner, if recommended by the manufacturer. However, if ready mixed 
paint of specified shade or tint is not available while ready mixed paint with approved strainer 
will be allowed. In such a case, the contractor shall ensure that the shade of the paint so allowed 
shall be uniform. 

Polishing To Wood Work: 

Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth 
with medium and fine sand papers In no case sand paper shall be rubbed across the grains. 
All holes, cracks, open joints and small defects if all allowed to remain by the architect shall be 
stopped with putty made from pure whiting mixed to the proper consistency with linseed oil. 

Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before 
applying first coat after stopping, the wood surface shall be rubbed down lightly with a fine sand 
paper taking care to rub along the grains and to leave the color even. The number of coats shall 
be as specified in the item. 

Measurement: 

No separate measurement and payment shall be made for such finishing work. The cost of 
such finishing shall be included in the rate of related item of woodwork. But if the item is to be 
carried out independent item of measurement shall be as per is 1270. 

Melamine polishing to wood work: 
All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of 
dust. 

The wood to be polished should be first painted with filler composed of a mixture of whiting and 
mentholated spirit to obtain a good glass surface. The surface shall be again rubbed down for 
making perfectly smooth with sand paper. 

The number of coats of melamine polish shall be as specified in the item. On the woodwork 
a pad of woolen cloth covered by fine cloth shall apply a thin coat of melamine polish. The 
pad shall be moistened with polish and rubbed on a surface in a series of overlaying circles, 
applying the polish uniformly over the entire area to give even surface. A trace of linseed oil 



 

 

 

on the face of pad facilitates this operation. The surface shall be allowed to dry and the 
remaining coats shall be applied in the same manner to finish off. The pad shall be covered 
with a fresh piece of clean fine cloth, slightly damped with mentholated spirit and rubbed 
lightly and quickly with circular motion. 
The finished surface shall have uniform texture and high glass. The melamine polish shall be 
applied with spray gun and even coating shall be applied to get the very good quality of 
finishes. 

Measurement: 
No separate measurement and payment shall be made for such finishing work. The cost of 
such finishing shall be included in the rate of related item of woodwork. But if the item is to be 
carried out independent item of measurement shall be as per IS 1270. 

 
LIST OF APPROVED BRAND AND / OR MANUFACTURER FOR INTERIOR FURNISHING WORK 

SN Particulars and Specifications Approved Make/ model 

1 Gypsum Board                                          Gyproc (saint gobain)/ USG BORAL 

 Framing with complete system Gyp steel ultra (saint gobain) /USG BORAL 

2 Locks`  

 Auto latch Lock P-ALL1-22 (Ebco)/EG 

 Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej  

 Night latch 8812 (Godrej)/Doorset-NL 180 s/s   /  Europa 8010 NS of 
SS brush Finished 

 Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / C120SS (Europa)

 Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma Make 

 Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S  / Dorma  Make  

3 Drawer channels  
 Telescopic channels (zink plated) STDS35(i)35/ STDS45(i)35/ STDS50(i)35/ STDS60(i)35 (Ebco)/ 

EFG/Everite/ 
 Bottom channels (powder coated) BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60 (Ebco) 

4 General hardware  SS matt finish 
 Door stopper i) Black/ivory/brown/silver color Powder coated DS1 (Ebco)                

ii) Spring type black/brown/ivory color powder coated (ECGL’s 
sterling) 

 ‘D’ bracket 50x12 mm (Oswal) 



 

 

 

 Hinges i) 3”/4”/5”/6” 1.8mm th. SS matt finish (Suzu) 
ii) 75x12x19 1.2 mm th. SS matt finish for storage (Suzu) 
iii) Auto close hinges – slip on hinge- euro / click on hinge-I (Ebco) for 
storage 

 Handles ‘D’ or ‘C’ type 1) 3”/4”/6”10mm dia SS 202 matt finish (Anjali) 
 

 Tower bolt 3”/4”/6”/8” brass extruded SS matt finish (Oswal) 
5 Floor spring  
 60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma /Everite 

 80 kg 8293 (Godrej) / M-74 (Hardwyn)/Dorma/Everite 
 100 kg 8294 (Godrej) / M-76 (Hardwyn)/Dorma/Everite 

6 Door closer  
 60 kg Double speed 8292-silver, 7345- golden (Godrej) / scorpio 

(Hardwyn)/Dorma/Ebco/Ozone 
 Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn) 
7 Patch fittings for door and fixed glass 

partition (top/bottom patch, pivot, patch 
lock, L arm, L connect, connector, floor 
spring, handle, plastic profile) 

Godrej / XL C series(Dorma) / OPF series (Ozone) 

8 Particle boards Novapan / Deco board 
9 Computer accessories  
 Keyboard tray with mouse tray KTE-1-45M (Ebco) / Hettich/Innofit/Featherlite 

 CPU hanger/ shelf Side mounted IS CPU HL SM (Innofitt) /CPUSM(Ebco) , 4/2
(Zipco) 

 cable manager (60mm) i) metal - CO60ZN1(Ebco)  
ii) PVC - CO 60 (Ebco) black/ivory/grey color 

10 Foam Sleepwell / Feather foam 
11 Glass film  3M INDIA /AVERY DENNISON 

12 Wood  For Partition  and    Paneling  Frame Marandi wood or Equivalent 

13 Wooden for Visible surface 
(ieBeading,jambs, etc. 

Steam Beach or Equivalent 

A INTERIOR WORK  
1 Vitrified floor tiles(600mm x 600mm ) Johnson / Somani / AGL 
2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol 
 Sealant Pidilite / Roaper 

3 Paint on Wall & Ceiling Asian Paint / Nerolac 
4 Paint on Wood: Polyurethane systems ( PU ) Sirca Paint / Asian paint 

5 
Ply wood ( IS 303 BWR)/ water proof ply IS 
701 / Block Board IS 1659 / Flush Door IS 
2202  

Green / Century / Anchor / Archid / Mayur / Kit [IS 303 BWR]  

6 Laminate  IS 2046 Green / Formica / Sunmica / Marino / Bloom / Century 



 

 

 

7 MDF Exterior Grade ISI Mark Nuwood / Action tesla / Dura turff / Century/Green 

8 Bison board NCL Industries 

9 
Timber for lipping, moulding& when furniture 
is to be finished in polish 

Superior quality seasoned Ghana teak. 

10 Timber for all other type of furniture work First class seasoned C.P. Teak. 

11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica 

12 
Exterior Grade Compact Laminate 
(5mm,6mm) 

Clads (Greenlam) / Staylam 

13 Veneer Green ply nature max / Century / Lignin 
14 Hardware  

 a) Latches Ebco / Hafele / Hettich 
 b) Locks Ebco / Hafele / Hettich / Godrej 
 c) Screw Nettle fold / GKW / Hafele 
 d) Floor Spring Doorset / Dorma / Ozone / Godrej  

 e) Patch Fitting Dorma / Haffle / Ozone  
 f) Handles Doorset / Ozone / Godrej  
 g) Drawer slides telescopic Ebco / Hafele / Hettich  
 h) Key board trey Ebco/ Hettich / Innofit 
 i) CPU trolley Ebco/ Hettich / Innofit 
 j) Door Closer Ozone / Dorma / Hafele  / Godrej 

 k) Cable Manger Ebco / Easy 
 l) Glass Bracket Flora / Riddhi 
 m) Magnet Suprime / Bentex / Honda 
 n) Tower Bolt Rolex / Flora / Riddhi 
 o) Hinge Suzu matt / Gary premium 
 p) Nails Mehta / chakra / Sun 

 q) L & key Riddhi / Prince 
15 Glazing, Lacquered glass  Tata / Modi guard / Saint gobain 
16 Vinyl & Glass film 3M India / Avery Dennison  
17 Roller Blinds Vista wall fashion / Mac 
18 Fabric Masper / D Décor 
19 Calcium silicate board Saint Gobain / Usgboral / Hilux  

20 Mineral fiber ceiling tiles tabulated profile Armstrong / USG / Usgboral / AMF 
21 Fire proof pvc sheet Vardhman wonder boards / Hilux 
22 Corian (Solid Surfaces) DUPONT   
23 Solid hardwood floor Vista / Armstrong / Squarfoot` 
24 ACP Aludecore / Armstrong / Urobond / Timex 
25 Aluminum skirting Ozone  

26 Aluminum Section Jindal / Hindustan / Hindalco 

27 
Modular items like chairs, storage units, 
drawer units 

Featherlite/ godrej / wipro 

28 Wall Putty Birla white / J.K. white 



 

 

 

29 Texture paint Asian / Nerolac 

30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler 
31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler 
32 Wall paper Green / Asian 

 
Note:   
 [a]     Where  other  Material are proposed to be used these should be got approved from the Architect/Bank's Engineer 
before execution of particular item. In case of Non-Availability of any material of specified make, the Alternative 
equivalent make should be used only after it is Approved in writing by the Employer or the Architect. The Material 
shall be used in preferential Order only. 
 

[b] Before starting of work, contractor must get all samples/make approved from Architect/Bank's authorities before 
using at  site 
 

[c]     Consultants/Bank's authorities reserve the right to add or delete name of any  manufacturers and when required. 
 
[d]      Consultants/Bank's authorities reserve rights to select any of the specified  brands mentioned above. 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 
 

 
 
 

 
 

LIST OF APPROVED MAKE FOR CIVIL WORKS 
 

1) Ordinary Portland Cement    As per latest approved list from R & B Dept. 
2) White Cement     Birla, J.K. 
3) TMT “Fe – 415/ 500 D” Ribbed bars   Tata, RINL. (VIZAG). SAIL 
4) Structural Rolled Steel sections-beams,  Tata, SAIL, RINL.tee, flats, angles, bars(round,square, 

hexagonal) 
5) Structural Hollow steel sections   (Square & Tata, Asian, Jindal, Surya, Appolo. 

Rectangular) 
6) Structural tubular sections    Tata, Asian, Jindal, Surya, Appolo. 
7) Coarse Aggregates (machine cut) 

6mm to 40mm sizesApproved quarry from Sevalia.    
                            (Hardblack trap stone) 
8) Stone Rubbles & Gravels    Approved quarry from Sevalia. (Hard 

black trap stone) 
9) Shuttering plywood     Anchor, Green, Archid, Silicon, Century 
10) Water proof/Marine grade plywood   as per Anchor, Green, Archid, Silicon, Century 

– IS – 710 (BWP) 
11) Commercial Plywood –  IS – 303 (BWR) Anchor, Green, Archid, Silicon, Century 

 
12) Decorative ply     (Veneer) Anchor, Green, Archid, Silicon, Century 
13) MDF      Nuwood, Duratuff (exterior grade only) 
14) Prelam particle board   Novapan, Bhutan. (exterior grade only) 
15) Laminate sheet     Formica, Greenlam, Archid, Bloom, Aerolam. 
16) Cement bonded particle board   Shera ,NCL (Bison board), Everest (Eternite). 



 

 

 

17) Calcium silicate board / Gypsum Board.  Saint Gobain (India Gypsum), Hilux ,Lafartz. 
18) Flush door – decorative / non decorative  Anchor, Green, Archid, Silicon, Century 
19) Compact sheet     Alfiaca, Sundek, Vir, Bloom, Formica, merino. 
20)Dead Locks/ Mortise locks/    Kich, Dorma, Dorset, Yale. 
Narrow stile dead locks/ Tubular locks 
21) Float Glass / wired Glass, Mirror   Modi guard, Saint Gobain, Asai, HNG. 
22) Reflective Glass     Saint Gobain, PPG, Asahi, Emirates, Pilkington. 
23) Paver block      Vyara, Super eq.. 
24) MS Rolling shutter     Sona, Sagar, Suryoday, Gandhi,. 
25) Precast terrazo tiles &skirting( Mosaic)  Royal(rajkot) ,Alcock, Vyara, Nitco,. 
26) Glazed tiles      Asian, Johnson, Somani, Kajaria, Nitco, 
27) Ceramic tiles     Asian.Johnson, Somani, Nitco, Kajaria, 
29) Vitrified tiles     Kajaria, Johnson, Simpolo, Nitco, Somany 

 
30) Non-metallic floor hardener   Ironite 
31) Glass mosaic     Bisazza, Palladio 
32)Construction chemicals 
Plasticisers, Bonding agents, 
SBR micro concrete    BASF, Fosroc 
Water proofing chemicals 
Chemical Water proofing & 
Integral water proofing compound 
Crystalline water proofing   Cico or PidilitePenetron or Kryton 
 
33) Silicon sealant/ Silicon paint    Wacker, Dowcorning, GE, Soudal, Bostik 
Polysulphide sealant 
P.U sealant/     Pidilite, Chawksey,Sika (Exterior grade - UV resistant) 
34) Pre-coated steel roofing/ walling sheets 
550 Mpa     Tata bluescope, Interarch, Nippon Dendro (poly steel)    
                             Shree Precoated (Meta color) 
35) Polypropylene fibers    Nina concrete, Reliance 
36) Paint, primer, putty Asian,    Nerolac, ICI, Birla (putty), JK (Putty) 
37) Liquor /Melamine /PU polish    MRF, Asian, ICI, ICA 
38) PVC Water stop     ArtiCables Baroda, Fixopan, Maruti. 
39) Door Window Hardware,   Kich, Dorma, Haffle,Palladium, Magnum 
40) Floor spring      Dorma.Mab ,Hafle, Godrej, Inox,Ozone 
41) Door closer      Dorma. Yale.,Hafle, Godrej, Ozone 
42) AdhesivesWooden Adhesives   Fevicol, Blue coat, Araldite. 
Tile adhesives & grouting material   BAL, Laticrete, Kerakoll. 
43) Oil & water finish Double boiled   CAT brand linseed oil & MTO of reliance 
44) Fire door      Shaktimat, AGEW, Radiant. 
45) Aluminum sections     Jindal, Hindalco (Indal), Banco, Royal touch, 

Bhoruka, Pankaj, Alufit, Gulf extrusion. 
46) Aluminum finish     
Interior works     Super durable powder coated (Akzonobel, Jotun, FullerAG  
     
Façade exteriors     PVDFfinish (Valspar, PPG, Akzonobel) 
Non visible     surface Chromatizing. 



 

 

 

47) Aluminum Window locks, handle ,  Alualpha, Securestyle, Giessee, Roto, Geze, Savio, Frikstay 
 

47a) Rough ground for Aluminium works   IS 710 ply, 6mm to 8mm thick or Ghana teak. 
48)Gasket of infill panel for Aluminum   Amee rubber, gold seal, Osaka rubber, Maharashtra 

polymer, Maharashtra tyre& rubber industries. 
49) Anchor Fasteners     Axel, Hilti, Fischer, Kundan, Mungo, Corroshield,    
   Buildex 
50) Spandrel Insulation     Glass wool 
51) Wool felt/weather strip    Anand, reddiplex ltd. 
52) Rust Remover/converter   Feovert (Krishna Conchem), Roff Rust Clear 

(Pidilite Industries) 
53) Non-shrink general purpose grout  Fosroc, BASF 
54) Anchoring chemical for rebar dowell bar Hilti, Fischer, Axel 
55) Roll down mosquito curtain    Netmos 
56) Baker Rod, Expansion joint pre-moulded filler board  Supreme. 
57) SS clamps for cladding    Hilti, Axel. 
58) Aluminium operable Louvers   Technal, Domal 
59)Spacer tape     Norton, tremco, bow. 
60)Anodising     Bhoruka alum, Alufit alum, Ajit India, Alufin 
61) Glass Processor 
For HS/HT, Bulletproof, DGU, Toughness, 
lamination etc.      Impact safety, sejal, Glasstech, GSC, Asahi, FG 

Glass, Goldplus, Emirates 
62) Smoke seal      Intumecent Hilti/3M. 
63) Elevator Schindler,     Otis, Mitsubishi 
64) uPVC windows     Kommerling, Fenesta 
65) First Class Brick     Jay Jalaram Bricks, Jindal Mechno Bricks 
66) Autoclaved Aerated Concrete Block   Aerocon, Green 

 
Note:   
 [a]     Where  other  Material are proposed to be used these should be gotapproved from the Architect/Bank's Engineer before 
execution of particular item. In case of Non- Availability of any material of specified make, the Alternative  equivalent  make 
should be used only after it is Approved in writing by the Employer or the Architect. The Material shall be used in preferential 
Order only. 
 
[b]     Before starting  of work, contractor must get all samples/make approved from Architect/ Bank's authorities before using 
at  site 
 
[c]     Consultants/Bank's authorities reserve the right to add or delete name of any  manufactureas and when required. 
 
[d]      Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned above. 

 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 

 
 
 
 
 



 

 

 

 
 
 
 
 
 
 

 
TECHNICAL BID : S.B.I., AMIRGADH BRANCH, - LOOSE & FIXED &FURNITURE WORK -JUNE . 2025 

   
NO  PARTICULARS QTY UNIT 

        
I WORK STATION / COUNTER     
        
  GENERALNOTES FOR :   For all work stations     

  There should be provision for cable manager system with necessary cutouts in top surface     
  key board tray   made from CRCA steel duly powder coated. It must have built-in slides which, 

must have a soft palm rest and a stow-away design of mousepad mounted underneath it. 
    

  FINISHING DETAILS IN NUTSHELL:     

  1)  Table Top :  1 mm thick thick laminate & Burma Teak beading on Edges with lacquer polish     

  2) Front Appron & Sides: 1 mm thick thick laminate & Burma Teak beading on Edges with 
lacquer polish 

    

  3) Facing of Drawers:  1 mm thick thick laminate & Burma Teak beading on Edges with 
lacquer polish 

    

  4) All  the internal surface (non visible surface) shall be provided  with 0.60 mm thick 
balancing laminate  

    

  5) All the  wooden surface : polished of approved shade     
  As per drawing and instruction  of Architect/Bank Complete ( FOR  DETAILS REFER DRG. NO-

3 ) 
    

        
1 MANAGER  TABLE SIZE  : 6'-0" X 2'-9 " X2'-6"+ SIDE RACK - SIZE: 4'5"X1’4”X 2’6”    with 

1 mm thick LAMINATE finish on Table Top , sides & Edges  and  all  other visible 
surfaces etc complete as follows 

1.00 NOS. 

  TABLE      
  Supplying and installation of Table as per the following description : Size 6'-0" x 2'-9". Table top 

shall be made from 18 mm thick commercial  ply wood with 1 mm thick  laminate with necessary 
intermediate support.  Table top shall be supported by 18 mm thick commercial ply wood with 
wooden framing.  .  Computer Key board of metal of approved  make shall be provided.  Exposed 
surfaces of the unit  shall have1 mm th laminate finish wooden  Foot rest 3" x 3"-1,1.5"  shall 
be provided.  All  internal surface will have 0.60 mm thick  balacing laminate  

    

  Apron (Modesty Panel) & Table sidemade from 18 mm thick ply wood finished 1 mm laminate 
Finish All visible area should be in1 mm laminate finish.The sides/back/base of  drawers be 
made of 12 mm thick Ply wood  & Bottom of drawers shall be of 6 mm thick ply wooddrawer unit 
of 1'-4" x 2'-0" x 2'-0" shall be provided using 18 mm thick commercial ply wood having 4 Nos 
drawers  as directed with heavy duty telescope sliding channel of approved make , grouplock, 
S.S. Handle 

    

        
  SIDE RACK - SIZE: 4'5"X1’4”X 2’6”      



 

 

 

  Supplying and providing side cabinet : Having  openable  shutters as directed.  Cabinet shall be 
made from  18mm thick commercial  ply wood with 1.00mm thick   thick  laminate. back shall be 
made from 6mm th commercial plywood. Openable  shutters shall be made from 18 mm thick 
commercial ply wood with veneer finished and approved make group lock, handle, hinges, 
magnet catch. , Rate includes all necessary provisions for installing computers. 

    

  As per drawing and instruction  of Architect/Bank Complete   ( FOR  DETAILS REFER 
DRG. NO- 2 ) 

    

        
2 OFFICER’S W.S. - SIZE :  5’-0”X 2’-6”X 2’-6”                                                                              4.00 NOS 

   + SIDE RACK      - SIZE :   3'-3"X1'-4"X2'-6"     

  As / item no. I / 01 but with different in size & without pencil drawer. Other specifications remains 
the same. 

    

        
3 TRANSECTION COUNTER-SIZE: 5’-0”X2’-9”X2’-6” +FRONT GLASS: 5' X 2'6" 2.00 NOS 

  WITH SIDE RACK SIZE: 3'-0”X1’-4”X2’-6”     
  BASIC STRUCTURE:     
  Table Top - 5’-0” x 2’-6”( Extended top of 1'-7" ) finished with 6mm solid surface, including edges covering & 

polishing 
    

  The basic structure of the work station shall be made out of 18 mm ply + with all open edges covered with 
beading. The top is extended with curve in vertical surface up to 1'5". shall be of 18 mm ply + Made from 3 
Layers of 6mm flexible ply,   top of the counter to be finished with Installation of Solid surface of  6 mm thk. 
To minimize material usage and facilitate installation a corner block of corian should be made square (Butt) 
rather than mitered. The edges to be joined should be straight, smooth and clean.  Joints should only be made 
with joint Adhesive for manufacture specification. All corners of a cutout must be rounded to 5mm radius and 
the edges smoothed, both on top & bottom, all around a cutout. "L" & "U" shaped corners need smooth 5mm 
radius inside corner.  to cover the  thickness & will have 1/2"x1" wooden beading. The front facia will have 
additional 6mm thick   18" high, glass blue lacquered glass  of approved make and fixed on  18mm thick 
commercial ply wood  with  Natural Silicon gum as per manufacturers specification of approved make 
All complete as per drawing  

    

  The counter will have additional 1 no. 12 mm th. Clear  toughten  glass of size: 5'-0"x 2'-6" with half round 
cutout with 4" radius fixed with side partition with S.S. bracket 

    

  DRAWER UNIT:     

  The basic structure of the drawer unit shall be made out of 18 mm ply+ 1 mm thick Frosty white laminate . It 
will have series of drawers (1 small at top & 3 of equal height below the same), made out of 12 mm th. ply sides, 
6 mm th. Ply bottom & 18 mm ply front facia & side supports sliding on channels. A wooden member of size: 2 
½” x ¾” shall be fixed between  

    

  each drawers. All 3 bigger drawers will have internal divisions made out of 12 mm th.ply  for currency notes as 
/ requirement. 

    

  SIDE RACK:     

  The W.S. will have a Side Rack of size: 3’-0” x 1’-4”x 2’-6”. The basic structure of the side rack should be of 18 
mm ply  & 6 mm ply puthi as shown. Side Table top  and edges shall be finished with 6 mmThick White 
Corian on Top and Edges. All other  visible surface shall be finished with 1.00 mm th laminate The side 
rack should have 18 mm ply openable shutters. The side rack should have 18 mm ply vertical & horizontal 
shelves as req.   

    

  FINISHES:     
  top of work station with extended surface / side rack will have solid surface.     

  drawer facia of  work station / shutters of side rack shall be in 1 mm laminate     

  It will have balancing laminate on internal surfacesof side rack / drawers / side of drawer unit including 
bottom surface of transection top 

    



 

 

 

  NOTES:     
  The in between partitions for TRANSECTION counters & side racks shall be fixed on the partition so entire 

length of the counters shall be planed as shown. 
    

        

3 TRANSECTION COUNTER-SIZE: 5’-0”X2’-9”X2’-6”  1.00 NOS 

  WITH SIDE RACK SIZE: 3'-0”X1’-4”X2’-6”     
        
  SAME AS ABOVE BUT WITHOUT THE  FRONT GLASS     

        
4 GRAHAK MITRA'S W.S.- SIZE : 4’-6”X 2’-3”X 2’-6”  1.40 RMT 
  Same as above item no 5  but  Approx Size 7'-"x 2'-3" wide  with  storage unit in Table  with 

4mm thick MDF board  +  Blue and white PU Coating  finishing  on all  exposed  visible surface 
As per drawing and instruction  of Architect/Bank Complete For Grahak Mitra/Tech Mitra  

    

  3" thick Partition above working table top made from 18mm thick+6mm thick ply wood with 
necessary  framing  with 4mm thick MDF board + PU Coating finish. 

    

  Exposed edges of Table Top shall be made 36 mm thick by providing additional 18 mm thick ply 
wood patta of required width. 

    

  Drawer Storage Unit- 1'-4" W x 2'-0" D, 2 Nos Drawer  on top and  rest 1 No shutter-     
  As per drawing and instruction  of Architect/Bank Complete (FOR DETAILS REFER  DRG. 

NO-6) 
    

    
  FINISHING DETAILS IN NUTSHELL:     
  1) Table Top :   18mm Thick Plywood with 4mm thick MDF with  High gloss  white PU Coating     
  2) Front Appron & Sides:    18mm Thick Plywood with4mm thick MDF with High gloss 

white/blue PU Coating 
    

  3) Facing of Drawers:  1.0 mm thick  Laminate finish      
        
5 DINNING TABLE: 4' 0"x 2'0"x 2'6" 1.00 NO 
  Supplying and installation of Dining Table of  2'-6" height, 1" x 1.5" ht. T.W beading shall be fixed on border. Top shall 

be made of 18 mm thick commercial plywood  with additional  18 mm thick Ply wood patta of required width  on edges 
with 1.0 mm thick laminate  on top of approved shade and supports of the Table shall be made of 2'' x 2'' T.W. 
members in a  

    

  Design as directed. All surfaces not laminated shall be lacquer polished. Exposed edges of Table Top shall be 
made 36 mm thick by providing additional 18 mm thick ply wood patta of required width. 

    

        
II PARTITIONS / GLAZING     
1 FULL HEIGHT PARTITITONS     
a P & F FULL HEIGHT PARTITIONS - PARTLY PANELLED / PARTLY GLAZED including door  39.00 SMT 
  BASIC STRUCTURE:     
  P & F full height partitions made from internal frame work of size 2"x1" x min. 1.5 mm th. Alu. sections, fixed by 

means of al. angle of  1"x1"x1" size for proper fixity. The entire Alu. frame work shall be covered with  12 mm 
th.MDF on both the sides. All open sides of the framework shall be covered with the 12 mm th.MDF to cover 
the entire thickness of the partition. The upper portion rom 3 ' to 7 '  of the partitions will have 6 / 8 mm th. clear 
glass required as per size of  glass, fixed with 2 1/2"x1/2" (F.S.) wooden molding with suggested grooves to 
cover the full thickness of the partition. The hinge side aluminum frame shall be in filled with wooden section.     
The same shall be than covered by 12 mm th. MDF panels to get the flush type partitions.  

    

  GENERAL:     



 

 

 

  All the gaps either vertical or horizontal shall be filled properly with ideal material. All the vertical members of 
the partitions shall be carefully inserted / fixed in the floor (without damaging the floor) & also shall be fixed to 
the structural ceiling for proper strength. Necessary provision shall be made in the partition for ele. Conduits, 
switch boards, a.c. drain lines & ac’s. etc.as req. (The item does not include various door shutters as it being a 
separate item. The common member of partition and frame of door will be considered in the item of partitions). 
Only below ceiling area will be considered for measurement purpose, however the partition shall be raised at 
least by 3" above the false ceiling level for having fixity for the ceiling & also all vertical member shall be taken 
up to the slab / beam bottom.  

    

  P & f of internal door shutters made out of 30 mm th flush door with suggested grooves with 6/8 mm th. 
clear glass fixed with 10 mm th. wooden molding to cover full th. of the shutter. including  3 Nos 5" long SS 
hinges with countersunk SS screws, Godrej Mortice lock, S.S Handles, Door stoppers, doorstop  of approved 
make etc.  complete as per drawing & instructions 

    

  FINISHES:     

  All the external plywood components shall be finished with 1 mm th. laminate in  on both the sides & also in the 
thickness of the partition. All external wooden members shall be in melamine matt polish finish.  

    

  THE PPPG FHP SHALL BE FIXED IN POSITION AS / INST.     
        
a PROVIDING AND FIXING 12 MM THICK TOUGHENED  GLASS  DIAPHARM  FOR SEPARATING  TWO 

M/C FOR E-LOOBY 
8.50 SMT 

  P /F 12mm th Toughened glass Diapharm  between two  machines with etching and frosting Films complete as 
directed. Glass edges shall be round moulded and polished as per direction. Glass shall be fixed in wall and floor 
with necessary suitable patch fittings   as directed. (Area based on outer diameters shall be measured and paid). 

    

        
2 LOW HEIGHT PARTITIONS     
        
a P & F LOW HEIGHT PARTITIONS – 12 MM TOUGHTEN GLASS - HEIGHTS (5' 0")   9.20 SMT 

  BASIC STRUCTURE:     
  P & F Low height partitions made from internal frame of size 2"x1"x min. 1.5 mm th. Alu. sections, covered with 

12 mm th.MDF & 1 mm th. laminate on both sides. The upper portion above 3’ level will have Fixing 12 mm  
transparent  thoughened glass with all open edge polished & necessary cutouts as shown, fixed with glass 
brackets. The lower portion of the partition below 3’-0” will have internal framework of 2"x1"x min. 1.5 mm th. 
Alu. Sections@ 2'-0" c / c on both the directions. All open thickness of the partitions shall be covered with 12 
mm mdf in laminate finish. 

    

  GENERAL:     
  All the gaps either vertical or horizontal with proper material shall be filled properly. All the vertical members of 

the partitions shall be inserted / fixed in the floor for proper strength. Necessary provision shall be made in the 
partition for ele. conduits, switch boards etc. As req. All the partitions shall be fixed to the surrounding furniture 
/ surfaces. To the shape on site measurement will be considered. The partition will have 3 nos. flap doors as 
per the layout. 

    

  All the external plywood components (including the thickness of the partition) shall be finished with 1 mm th. 
Laminate on both the sides. All external wooden members shall be in melamine matt polish finish.  

    

  WICKET GATE       

   P/F  one no of 30 mm thick  flush  shutter with  both side laminate including 5" SS hinges with countersunk 
SS screws, Approved make Night latch  Lock, S.S Handles, Door stoppers,150 mm long Door stoppers, 
doorstop of approved make etc.  

    

  NOTES:     
  The intermediate partitions of SWS counters  shall be be fixed on the Counter / W.S. & side racks.     
  THE L.H.P. + FLAP DOOR WILL HAVE HARDWARES AS / LIST.      

  THE LHP/FLAP DOOR SHALL BE FIXED IN POSITION     

        
        



 

 

 

III VARIETY OF DOORS     
        
a TOUGHEN GLASS DOOR WITH PATCH FITTING 2.00 sqmt. 

  GENERAL :     
  P & F fully glazed main door for internal cabins. The item includes fixing of 12 mm th. toughened glass with the 

help of top patch & bottom patch fittings. The door will have patch lock, pit pivot, floor spring & 200 mm long 
handles, fixed with the glass by making necessary cutouts & holes. The glass shall be edge polished on all 
sides. The entire door shall be erected in complete line & level. The door will have S.S. brush finish signage for 
pull & push. The patch fittings (ozone-make) shall be of aluminum with S.S. matt finish coating. The entire door, 
complete in all respect should be installed in position as req. 

    

        
2 Providing and fixing "Dorma/Ozone/Godrej " or equivalent make door closure.   8.00 NO 

        
IV PANELLING & BOXING     
        
a P/F Wall panelling  with framing laminate  finishing for wall and Pillar etc 8.50 SQMT 

  Providing and laying panelling on walls & pillars having 12 mm thick  MDF Board exterior grade / 6 mm thick ply 
and 1.0  mm th laminate fixed on wall & pillars with  Aluminium. framing of  25mmx25mmx1.20mm thick at 
maximum  2'-0" c/c both ways  on wall and pillar etc complete as directed as per design and instruction of 
Architect. . 

    

        
b Providing and fixing  18 mm thick plywood of 4" height  skirtiing with 1.0 mm thick laminate finish runner 

patta on Storage Top / Table Top  if required.etc complete as directed. 
10.00 RMT 

        
c P/F Wall panelling  with framing laminate  finishing for wall and Pillar etc /Creating Box  for fixing AC 

machine and concealing of copper and drain pipe  and  around  front side   main entrance door  top, jambs 
using 18 mm thick MR Grade plywood with 1.00 mm Thick Laminate  as per requirement  and 
drawing etc complete as directed. 

33.00 SQMT 

        
d Providing and fixing 8mm thick MDF Board exterior  grade with  jali  work  with high gloss  PU coating paint 

over central column  having 18 mm thick MDF Board Exterior grade  fixed  on piller as per drawing and 
direction with all labour and material etc complete  (Rate  shall be including CNC cutting   jali work and  
1mm thick blue gloss laminate  behind   design jali work as directed)   

4.50 SQMT 

        
e Panelling for Display wall  with 3M  Vinyl glossy  Film with printed design   2.40 SQMT 

  Providing and laying panelling on wall having 8 mm th MDF Board   exterior grade with  3M vinyl glossy films 
with  printed design  fixed on wall with  Aluminium framing of  25mmx25mmx1.20mm thick at maximum  2'-0" 
c/c both ways  etc. complete as directed.   panelling as per design and instruction of Architect. MDF board to 
be finished with 0.60 mm thick laminate or paint before laying 3M film. Only Front elevation area shall be 
measured for payment purpose. 

    

  Exposed edges of  Display Paneling four side shall be made 36 mm thick by providing additional  
required thickness MDF patta of required width. 

    

        
f ALUMINUM COMPOSITE PANEL FOR FRONT SIDE ELEVATION for  ATM  ROOM IN SIDE WALL  53.00 SQMT 

  Providing and fixing 3 mm thick aluminium composite panel of Flexi Bond / Euro Bond / Timex with 0.25 mm foil with  
50 mm x 25 mm x 1.20 mm thick aluminium hollow section tray system with minimum 20 mm bending with silicon 
Dow Coming of GE seal proof - ACP of approved indian make complete as per selection and direction of Architect 
for front facade for the building. This item will be carried out as per manufacturer's specifications. Rate also includes 
providing trap door shutter with hinges, stoppers etc complete as directed. Design as per  Bank standered  
Drawing and Architect's instructions etc complete. TIMEX -  DIAMOND WHITE - 111, NAVY 
BLUE - 117 or equivalent 

    



 

 

 

G Providing and Fixing Frosted polyster film of 3M (Scotchcal 7725 - 324) or equivalent make over glass surface as per 
drawing & direction with all labour & materials to the satisfaction of the Architect/Bank as per manufacturer's 
specification. No deduction will be made for any cutting in the film. 

6.60 SQMT 

        
V STORAGE CABINETS     
1 GENERAL PURPOSE STORAGE CABINETS – OF VARIOUS SIZES & VARIOUS HEIGHTS (DRG. NO. 09)     
  NOTE : FINISHES for all storage     
  The entire unit shall be in 1 mm laminate finish on external vertical sides and in balancing laminate finish on 

internal surface. The wooden borders shall be in melamine matt polish finish.  
    

1 GENERAL PURPOSE 16.00 SQMT 

  BASIC STRUCTURE:     
  P & F 1’-4” deep storage cabinet. The basic structure of the cabinet including shelves shall be made of 18 mm 

ply. It will 6 mm th. plywood puthi. For low height storage the top shall be like additional ¼” ply patta to get 1” 
thickness . The storage unit should have 18 mm th. ply openable shutters. It should  with all S.S hinges, towers 
bolts, powder coated handle, ball catches, S.S approved make (group lock) multi purpose lock complete. Edges 
to be finished with teak wood lipping etc have 18 mm th. ply vertical & horizontal fixed shelves. The top will have 
1"x1" wooden beading on 1 longer side. 

    

        
2 ELECTRIC PANEL CABINET 4.00 SQMT 

  P & F 1’- 4” deep storage cabinet as shown. The basic structure of the cabinet including dividers & shelves shall 
be made of 18 mm Bison panel sheet. It would not have any puthi but shall have req. additional supports to fix 
the same to the wall. It will have openable shutters as required & shall be made with 2"x1"x min. 1.2 mm th. Alu. 
Section framework covered with 6 mm bison panel sheet on all sides with 16. Gu. powder coated perforated 
S.S sheet as infill material. shutter with approved make handle, hinges,ball catches 

    

        
3 P/F PANTRY PLATFORM CUPBOARD SHUTTER / drawer unit  1.40 SQMT 

  Providing and fixing cupboard shutters  below pantry platform using 1 1/2" x 2 1/2" second grade T.W members 
for frame, 18 mm Tk  plywood with 1.0  mm lamiante for shutters.  Providing 1/2" th T.W beading all around 
shutter.  Providing S.S hinges, Handles, stoppers and magnetic catch as directed.  

    

   IT WILL HAVE 1  DRAWER UNIT OF 3 NOS OF DRWERS /AS / DRAWING     
        

VI MIS. FURNISHING ITEMS     
        
1 PINUP BOARD 1.50 SQMT 

  P & F pinup boards. It consist 12 mm th. soft boards of good density to be mounted over 12 mm ply. & covered 
with 3/4” x ¼” beading before putting the fabric. The soft board will be covered with a plain (Basic rate Rs. 240 
/- per mtr.) from front and edges. Molding of size: 3/4”x1/4” will be fixed on all four sides & will be finished in 
melamine polish. (Only soft boards provided other than the partitions will be measured and soft board made in 
the partitions will be the part of the partition)fabric  

    

        
2 Supplying and installation  1'-9" x 1'-9" x 1'-3" height   for  Corner Tepoy    1.00 NO 

  Providing and making open box structure type Tepoy made out of 36 mm (2X18) thick plywood with all over 1.0 
mm thick laminate finish provided with bevelled & diamond polished edges 12mm thick   glass top supported 
on 75 mm X 25 mm SS studs  complete as directed.  [REFER DRG NO-5] 

    

        
3 P & F VOUCHER BOARD /  - SIZE: 4'-0” X 1’-3” X 3’-6”  1.00 NOS. 



 

 

 

  Verticle Sides and bottom shall be made out of 36 mm (2X18) thick  Commercial plywood  and back side 12 
mm thick ply wood  with Laminate on Top and Edges on all sides including inside divisions. Top shall be made 
from 12mm th  Thoughend glass with polished edges making different divisions by 18 mm thick glass / plywwod 
with laminate on both side for slips or forms as per detail drawing and inststruction complete. (Drawing as 
enclosed herewith) Laminate  to be  provided on  all visible surface [REFER DRG NO-07] 

    

        
5 visitors sofa 2.10 RMT 
  The seat shall be made out of 19 mm BB in a box form. The back shall be made out using internal wooden 

frame work of size 2”x1 ½” covered with 6 mm ply. It shall be covered with 100 mm & 50 mm th. 40 density u 
foam in seat & back respectively. This should be again covered with 14 mm th. 40 density u foam with madarpat 
cover on it & upholstered of  

    

  suggested shade & finish in seat & back on all  open visible sides with basic rate of Rs.900/- per meter. It will 
have wooden handles as / drawing. outer length with armrest  will be considered for measurement purpose.   
[REFER DRG NO-5] 

    

6 ROLLER  BLIND  5.20 SQMT 
  Supplying and fixing Roller   Blind  Blackout of  approved make with selected fabric of  approved design and 

shade. (Basic Price of  Rs 135=00 Per Sq.Ft Including GST) 
    

        
6 P/A WALL PAPERS on Digital wall 9.00 SQMT 
  Providing and applying Wall paper approved by Architect / Bank's Engineer having basic price of 

Rs 100=00 Per Sq.Ft 
    

        
VI FALSE CEILING WORK     
        
1 P/F GYPSUM BOARD FALSE CEILLING 90.00  SMT  
1 Providing and fixing Gypsum board 12.50 mm thick false ceiling in steps and design using Original Indian 

Gypsum board with original GI sheet section of Gypsteel ULTRA ( Gypsteel Ultra shall be used) 
supporting system in line and level.  Finishing the surface and applying 3 coats of   Plastic 
emulsion paint as directed complete. Entire work to be done as per standard specifications of 
Saint Gobin Gyproc India.  

    

  After  completion of work, certificate from Saint Gobain Gyproc Company shall  be submitted  along with bill 
stating that  work is  satisfactorily   completed  as per their specification.  

    

  Note : (1) Rate includes making necessary cut-outs for lighting fixtures (2) Pattas if any shall be measured in 
SqM and not in RMt and paid in SqM  (3) Only finished visible surface area shall be measured for payment. 

    

        
2 Providing and Fixing of Armstrong Mineral Fibre Accoustical Suspended ceilling system with FINE 

FISSURED (MICRO LOCK) EDGE TILES With Armstrong Silhouette Exposed Grid 
58.00   SMT   

  Using Silhouette Grid with Fine Fissured   microlook Edge Tiles. With necessary Angles at junctions as per 
company specifications as directed complete.  Rate includes necessary cut outs for A/C Grills, diffusers light 
fixtures complete as directed. Cutout for light and Diffusers will   be deducted from area. Only 
Tiles cost will be  deducted for payment purpose 

    

  After completion of work, certificate from Company to be  obtained and submitted with bill that work is  carried 
out as per their  specifications  

    

I TOTAL OF ABOVE     
       

  Sonal Hitesh Parikh - Architect and Interior Designer     
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