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STATE BANK OF INDIA 
THIRUVANANTHAPURAM CIRCLE  

 
INVITES TENDERS AS UNDER:-  

 
TENDER NOTICE 

NIT  No .   THI 2025-26/RBO3 TCR/ELE/30 

BIDDI NG SY ST EM  

 
TW O B ID S YST E M  
TE CHNI CAL BID -  (OF FL INE  MODE )  
PRI CE BI D-  (ON L INE  M ODE)  

WE BSIT E  FOR D OWNLOADING T ENDE R 
DOCU ME NTS  

ht tp s :sb i . co . in  un der  l i nk  “ S B I  i n  th e  
Ne w sProc u r eme nt  Ne ws” 

WE BSIT E  F OR ONL I NE  SUB MI S SION OF  B I DS h t tp s : / / e tend er.s bi  

M ET HOD OF  
SUBMI SSION  

T ECHN ICAL & P R ICE B ID  
COVE R-1  TE CHNICAL B ID )  IN  
PHY SI CALF ORM  a t  th e  OF FI CE OF  
REGION AL MANA GER S BI  RBO3,  T h r i ss u r.  

EM D 

PRICE B ID  

 
Pr ic e  b id d ing  w i l l  be  do n e  o n l in e  th ro u gh 
Ba n k’s  e - ten der i ng  p or ta l  
h t tp s : / / e te nd e r.s b i .  T h e  b id de r  s ha l l  
r eg is te r  h im sel f  i n  th e  p o r ta l ,  p r io r  to  th e  
da te  o f  e - te n d er i ng  an d  o bta i n  u se d  I D  & 
Pas swor d  for  log g i n g  in .  
Th e  b i dde r  sh a l l  co nta c t                              
M / s .  e -Pr ocu re m ent  Te c h no l og i e s  L td  for  
a ny  a ss is ta n ce .  
 

T Y P E  O F  W O R K :  
ELECTRICAL WORKS AT THE NEW PREMISES OF SBI  
KECHERI  TO WN  BRANCH UNDER RBO 3  ,  THRISSUR   

L O C AT I O N :  KECHERI ,  THRISSUR DIST,  KERALA  
 

ES TI MATE D VAL UE  OF  
WORK Rs.11.38  Lacs  Plus  GST as appl icable  

AVAI LAB IL IT Y I N  WE BSIT E From 14.11.2025 to 28.11.2025 
L AST  DAT E F OR 
SUBMI SSION  OF  
T ECHN ICAL B ID IN  COVE R- I  
AND EM D 

03.00 PM ( IST) ON 28.11.2025 

Ad dr e ss  fo r  su b miss io n  o f  
Tec hn ic a l  B i d   

The Regional Manager, RBO - 3,  
4th Floor, Sun Towers,  

East Fort, Jubilee Mission P O,  
Thrissur,680005.  

e-mail: rm3tcr.aotcr@sbi.co.in 
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OPE NING OF T ECHNICAL 
BIDS  03:30 PM ( IST) ON 28.11.2025 
SUBIM ISSI ON &  OPE NING  
OF  PRI CE BI DS Wil l  be in t imated  separa tely  

COM ME NCEM ENT OF  WORK 
WITHIN 3 DAYS FROM T HE DATE OF ALL OTMENT  OR 

AS SPECIFIED IN  N IT  

COM PL ET ION OF  WORK 
40 (FORTY)  DAYS FROM THE DATE OF 

CO MME NCEMENT  

EARNES T M ONE Y DE POSI T  
Rs.11,500/- (Eleven Thousand Five Hundred Only)  in the form 

of DD in favour of ‘Regional Manager, State Bank of India, 
Payable at the location of the respective RBO. 

M IN IM UM  VAL UE OF  W ORK 
F OR INT ERI M PAYM ENT  

Rs.7 .5  Lacs  +  GST  

AO/RBO CO NCER NED  RBO-3 ,  THRISSUR  
For any clarification and 
drawings  please contact 

Electrical Engineer 
Mob : 9745081533 

 
For enquiries regarding the 
tender opening/submission, 

please contact RBO3 

Manager (HR)- 8330010353 / 9061314000  

Additional security deposit Additional Security deposit (ASD)/Additional performance 
Guarantee (APG) shall be applicable if the bid price is below 
10 % of the estimated cost put to tender. The amount of such 
ASD/ APG shall be the difference between 90 % of estimated 

cost put to tender and the quoted price. 
 
 
 
 
 
 

The Regional Manager, RBO - 3,  
4th Floor, Sun Towers,  

East Fort, Jubilee Mission P O,  
Thrissur,680005.  

e-mail: rm3tcr.aotcr@sbi.co.in  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

3  
 
 
 
 
 

 

 
A. NOTICE INVITING TENDER 

 
Tenders are invited as stated in the Tender not ice fu l f i l l ing the e l ig ib i l i ty  
cr i ter ia  from the Empaneled electrical contractors of SBI Thiruvananthapuram Circle 
for execution of work. “Name and Location” as stated in the Tender notice.  
 

1 Estimated cost of Work  As stated in Tender Notice 

2 Eligibility of the Bidder 1. Contractors empanelled with “State Bank of 
India, Thiruvananthapuram Circle for works 
costing equal to or more than the estimated value of 
work.  
2. Other Eligibility Criteria, if any, specified. 
3. Submission of Technical Bid in Cover-I along 
with EMD 

3 Completion Time As state in Tender notice 

4 Commencement of work As state in Tender notice 

5 Earnest Money Deposit (EMD)  
 to be submitted physically before the 
due date) 

As state in Tender notice  

7 Tender documents available for 
download from the websites 

As stated in Tender Notice 

8 Availability for download from the above 
web site  

As stated in Tender Notice 

9 Last date and time for submission of 
online price bids in e-tender portal  

As stated in Tender Notice 

10 Last date and time for submission of 
EMD in physical form.  

As stated in Tender Notice 

11 Date and Time of opening of Tenders: As stated in Tender Notice. (after opening and 
verification of the technical bids, date for online price 
bid submission of technically qualified vendors will be 
intimated . Technically qualified Bidders need to submit 
the bid in etender.sbi on the intimated date 

12 The tender will be summarily rejected if 
the Bidder    
 

1. Failed to submit the EMD 
2. Partly or fully Modifies, alters or corrects the tender 
document uploaded by M/s SBI 

13 Validity of tender 90 days from the date of submission of price bid.  
14 Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of 

materials, transport, loading , unloading charges, cost 
of installation, all taxes (excluding GST), wastage, 
machinery, temporary works such as scaffolding, 
cleaning, overheads, contractor’s profit, statutory 
expenses, incidental charges and all related expenses 
required for the proper completion of the work. 
2. Additional claims other than the quoted amount will 
not be entertained.  
3. The quoted rates shall be firm throughout the 
completion of the project 
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15 Additional information for bidding 1. The make of materials should be chosen strictly 
from the preferred makes as given in the tender.  
2. Any clarifications sought after opening of the 
tenders will not be entertained at any cost. Firm should 
visit the website till last date of submission for 
changes/ corrigendum, if any 
3. The SBI reserves the right to cancel or postpone 
the tenders at any stage without assigning any reason. 
4. Claims for revision of the Quoted price by any 
bidder after the tender will not be entertained. 

16 Initial Security Deposit (ISD) 2% of the Contract value which including EMD to be 
submitted by the successful bidder after allotment of 
work as stated in the Tender document or as per 
prevailing rules. 

17 Payment terms i) No advance payment.  
ii) No part payment if value of the awarded work is 

less than Rs 5 lakhs  
iii) 100% payment after completion of the work subject 

to deductions as applicable. 

18 Value of work to be taken for issue of 
interim certificate for payment, if any As stated in Tender notice 

19 Tax Deduction Income Tax, GST –TDS, Labour Welfare Fund etc as 
applicable at applicable rates. 

20 Retention Money Retention Money @ 10% of the Gross Value of each bill 
shall be deducted till Total Security(including ISD)is 
equal to 5% of the Contract value or as per prevailing 
rules. 
 

21 Total Security Deposit  5% of the contract value including Initial Security 
Deposit of 2% and Retention Money of 3% of the 
contract value.5 % of contract value which includes ISD 
and the same will be retained till the completion of the 
work as state in the Tender document or as per 
prevailing rules. 
 

22 Additional Security Deposit/ Additional 
Performance Guarantee 

Difference amount between 90% of the estimated cost 
put to tender and the quoted price, if the quoted price is 
below 10% of the estimated cost put to tender. 

23 Liquidated Damages for delay in work Time is the essence of the Contract. If the work is 
delayed beyond the scheduled completion date, then 
Liquidated Damages @ 0.50% of the total contract 
value per week (or part thereof) of delay will be 
deducted from the Contractor’s final bill value subject to 
maximum of 5% of the contract amount. 

24 Defects Liability Period 12 Months from the date of completion or 
commissioning and handover of the work. 
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25 Check list of documents to 
be submitted 
(shall be submitted offline) 

1. Proof of Empanelment with SBI in the respective 
category 

2.  Technical bid. (Pages 1-54 to be submitted  in 
Cover-I) 

3. EMD 

26 For any clarification and drawings  
please contact 

 As stated in Tender notice 

27 For any queries or support in connection 
with the online seal bidding process, 
please contact our E-procurement 
solutions agency  
 

M/s. e-Procurement technologies Limited, 
B704, Wall Street 2, Ahmedabad, Gujarat - 380006. 
 
(Details of Contact persons shown below) 
  
 

 
SBI reserves the right to accept or reject any or all bids without assigning any reasons whatsoever, even 
after opening of the bids. 

 
  
 
 
 S/d 
Regional Manager, SBI, RBO3, THRISSUR 
 
In case of any query related to e-tendering, contact EPTL for support on below 
contact details: 
 
Working Hours: Monday to Friday - 10:00 AM to 07:30 PM (IST) 
 
1st, 3rd and 5th Saturday - 10:00 AM to 06:00 PM (IST) 
 
2nd and 4th Saturday – Holiday 
 
Primary Contact:  
 
Ms. Geeta Gautam, geeta@auctiontiger.net, +91 7990334460 
 
For Escalations: Mr. Vishal Tiwari, vishal@eptl.in, +91 9081000235  
 
For Registration / DSC Verification / Profile Approval: 
  
Sonu Tank, Sonu@abcprocure.com, +91- 63532 17080 
 
Satabdi Dey, Satabdi@abcprocure.com, +91- 90990 90830 
 
For Escalations: info@abcprocure.com  
 
For e-Auction Support: 
 
Safwan Ansari, Safwan@eptl.in, +91 - 98799 96111 
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Komal Dave, Komal.d@eptl.in, +91 - 99044 07997 
 
For Escalations: Support@abcprocure.com  
 
For e-Tender Support: 
 
Nandan Valera, Nandan.v@eptl.in, +91 - 90810 00427 
 
Fahad Khan, Fahad@eptl.in, +91 - 99044 06300 
 
Dinesh Bagresha, Dinesh.bagresha@eptl.in, +91 - 9510812960 
 
Devendra R, Devendra.r@eptl.in, +91 – 95108 12971 
 
Nikhil Khalas, Nikhil@eptl.in, +91 - 93745 19729 
 
For Escalations: Support@abcprocure.com 
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B. GENERAL CONDITIONS OF CONTRACT 

 
1.0 INTERPRETATION 
 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise requires. 

In this connection, the following terms shall be interpreted as indicated below: 

 
i) “The Employer/ Bank” ‘means the State Bank of India (including branches and other 

offices) and any of its employees or representative authorized on their behalf. 
 
ii) “Bidder” means an eligible entity/ firm submitting the Bid. 
 
iii) “The Contract” means the agreement entered into between the Bank and the Contractor, 

as recorded in the Contract Form signed by both the parties, including all attachments, bid 
documents and appendices thereto, all documents incorporated by reference therein and 
other communications between the parties such as Work Order, Acceptance Letter etc. 

 
iv) “Vendor/ Contractor” is the successful Bidder to whom the work has been awarded. 
 
v) “The Contract Price/ Project Cost” means the price payable to the Vendor under the 

Contract for the full and proper performance of its contractual obligations. 
 
vi) “The Material/ Product” means all the materials along with the accessories which the 

contractor is required to supply to the Bank under the Contract. 
 
vii) “The Works/ Project” shall mean the works to be executed or done under this contract. 
 
viii) “The Site” means locations where the proposed work is to be carried out and services as 

desired in this tender document are to be provided. 
 
ix) “The Schedule of Quantities/ BOQ” shall mean the schedule of quantities as specified 

and forming part of this contract. 
 
Words importing persons include firms and corporations. Words importing the singular only, also 
include the plural and vice versa where the Context requires. 
 
2.0 SCOPE OF THE WORK 

 
The detailed scope of the work is given in the NIT/ BOQ 
 
3.0 ELIGIBILITY CRITERIA 
 
3.1 Contractors in the respective category who are eligible as per the criteria given in NIT for 
carrying out works costing equal to or more than the estimated value of the works.  
 
3.3 Submission of EMD(If any) in physical form within due date and time. 
3.4 The EMD, Letter of Empanelment along with technical Bid in Cover-I including Price Bid 
format (price bid not filled with rates) in Physical for shall be submitted in a sealed envelope 
superscribed on top as “TENDER FOR ELECTRICAL WORKS AT THE NEW 
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PREMISES OF SBI KECHERI TOWN BRANCH  UNDER RBO 3 , THRISSUR”  and 
addressed to the Regional Manager (SBI,RBO 3, Thrissur) and dropped in the tender box kept 
at the following address or send so as to reach the following address, on or before the 
scheduled date and time: 
     

 
Regional Manager,  

SBI RBO-3, Thrissur.  
 

 
 
4.0 METHOD OF TENDERING 
 
4.1 The Technical bidding process shall be conducted in offline mode only. 
 
4.2 BID DOCUMENTS:- The work has to be carried out strictly according to the conditions 
stipulated in Bid consisting the following documents and in the most workman like manner, 

- Notice Inviting Tender (NIT) 
- General Conditions of Contract 
- Price Bid 

4.3 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below : 

- Price Bid 
- General Conditions of Contract 
- Notice Inviting Tender (NIT) 
Technical bid along with EMD shall be submitted manually at the Office of Regional 
Manager SBI, RBO3 THRISSUR 
 

4.4 Complete set of Bid documents are available at the Bank’s website 
http://www.sbi.co.in under “SBI in the News  procurement news “during the period 
mentioned in the NIT. 
 
5.0 TENDER VALIDITY  
 
5.1 The tenders submitted shall remain valid for acceptance for a period of Ninety days from 
the last date of submission for price bid.  Should any tenderer withdraw his tender the tender 
before the expiry of the said period of makes any modifications to his tender, his EMD will be 
forfeited 
 
6.0   CLARIFICATION /AMENDMENTS AND CORRIGENDUM 
 
6.1 Bidder requiring any clarification of the bidding document may notify us in writing at the 
address/ by e-mail given in the NIT within the date/time mentioned. 
 
6.2. The clarifications to the queries received or amendments in the tender will be posted on 
the Bank’s website and e-tender portal as a corrigendum/ Addendum. No individual 
communication will be conveyed to the Bidders. The interested parties/Bidders are advised to 
check the above website regularly till the date of submission of Bid document and ensure that 
clarifications / amendments issued, if any, have been taken into consideration before submitting 
the Bid. Such amendments/clarifications, if any, issued by the Bank will be binding on the 
participating Bidders. SBI will not take any responsibility for any such omissions by the Bidder. 
SBI, at its own discretion, may extend the deadline for submission of Bids in order to allow 
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prospective Bidders a reasonable time to prepare the Bid, for taking the amendment into 
account. 
 
6.3     Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if 
required, will be held on the date and time specified in the tender which may be attended by the 
interested Bidders or their representatives and get their queries clarified.  
 
6.4. SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the 
deadline for submission of Bids.  
 
6.5. No request for change in commercial/ legal terms and conditions, other than what has 
been mentioned in the tender or any addenda/ corrigenda or clarifications issued in connection 
thereto, will be entertained and queries in this regard, therefore will not be entertained.  
 
6.6. Queries received after the scheduled date and time will not be responded/ acted upon. 
 
 
7.0  EARNEST MONEY DEPOSIT (EMD)  
 
7.1 The Earnest Money Deposit should be submitted physically in the form of a DD/BC as 
specified above (Tenders without EMD will be summarily rejected). Bank is not liable to pay any 
interest on Earnest Money Deposit. The EMD for unsuccessful tenderer shall be refunded to 
them without any interest after the decision to award the work is taken. The EMD of the 
successful tenderer shall be retained as part of Security Deposit and for the due fulfillment of the 
contract.  If the successful tenderer refuses to take up the work/ does not start the work in time 
the EMD will be forfeited and the work order will be cancelled. 
 
8.2 The EMD shall stand absolutely forfeited :- 

a. if the finally selected bidder revokes his Bid at any time during the period 
when he is required to keep his Bid open for acceptance by the SBI 

(or)  
b. after the bid is accepted by SBI, the vendor refuses to 

enter into a formal agreement with the Bank 
(or) 

c. the bidder fails to pay the initial security deposit as 
stipulated  

(or) 
d. the bidder fail to commence the works within the stipulated 

time. 
 
8.3  If the tendering process is delayed for any reason, the Bank will insist on the revalidation 
of the DD and the bidder has to get it revalidated and submit again. 
 
9.0 INITIAL SECURITY DEPOSIT (ISD) 
 
7.1 ISD shall be 2% of the contract value. The successful tenderer has to deposit with the 
Bank an amount equal to 2% of the tender amount minus EMD in the form of DD/BC (as in the 
case of EMD) within two weeks of award of the work, and this amount along with the EMD 
amount shall form ISD and the same shall be kept as part of the security deposit. No interest 
shall be paid on the amount retained by the Bank as Security Deposit Or as per prevailing 
rules. 
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10.0 TOTAL SECURITY DEPOSIT (TSD/ SD): 
 
10.1 Apart from ISD as mentioned above, Retention money shall be deducted from bills of the 
contractor @ 10 % of the gross value of the bill subject to a maximum of 5% (including the initial 
security deposit) of the contract value of the work. Security deposit shall not bear any interest. 
TSD= ISD (2%) + Retention Money (3%). 
 
10.2 The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, which may appear within the defects liability period. In case of failure on the part to do 
so, the cost of rectifying the defects through any other agency shall be deducted from the 
amount of security deposit due to the contractor. 
 
10.3 During the contract period, all compensation or other sums of money payable by the 
Contractor to Bank under the terms of this contract, will be deducted from the security deposit, 
or from any sum that may become due to the Contractor on any account whatsoever.  
 
10.4 In the event of the Security Deposit being reduced by reasons of any such deductions, 
the Contractor shall within 7 days of being asked to make good, by DD, any sum which have 
been deducted from his security deposit. 
 
10.5 Or as per prevailing rules. 

 
 
11.0 COMPLETION PERIOD 
  
11.1 Time is the essence of the contract.  The entire work shall be completed by the 
Contractor within the stipulated period from the date of commencement of work. The date of 
commencement of work at site shall be within three days from the date of receipt of letter of 
intent or the date of handing over of the site whichever is later. The contractor should strictly 
adhere to the completion time schedule. 
 
12.0  EXTENSION OF TIME 
12.1 No request for extension will be entertained and the bidder has to plan and mobilize his 
resources for the satisfactory completion of the project within the time period agreed in the 
tender.  
 
12.2 If in the opinion of the Employer, the work is delayed due to the following reasons not 
attributable to the contractor, the employer shall make a fair and reasonable extension of time, 
for completion of the Contract works 
a) By force majeure (or) 
b) By reason of any exceptionally inclement weather (or) 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 

owners of public authorities arising, than through the Contractor’s own default (or) 
d) By the works not referred in the Schedule of Quantities or specifications (or) 
e) By reason of civil commotion, workmen strike or lock-out (or) 
f) In consequence of the Contractor not having in due time, necessary instructions from the 

Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions 

12.3 In case of such strike or lock-out, the Contractor shall as soon as possible give written 
notice thereof to the employer, but the Contractor shall nevertheless constantly use his 
endeavors to prevent delay and shall do all they may reasonably be required, to the satisfaction 
of the employer to proceed with the work. 



 

11  
 
 
 
 
 

 

 
12.4 In case the work is held up for any site conditions not attributable to the contractors or for 
any decisions instructions / want of details from Employer or for any of the conditions, the 
contractor shall be allowed reasonable extension of time by the employer but any claim for idle 
labour shall not be entertained by the employer. Contractor’s quoted rates should include for all 
such contingencies. 
  
13.0 LIQUIDATED DAMAGES 
 
10.1 If the work is not completed in the specified time, the contractor will be levied liquidated 
damages @ ½ % per week of delay subject to a maximum of 5% of the contract amount. The 
tenderer must obtain for himself in his own responsibility and at his own expenses all the 
information necessary for the purpose of filling the tender and to enter into a contract with the 
Bank, he must examine the drawings, specifications, conditions etc., and must inspect the site of 
work and must acquaint himself with all the local conditions and matters pertaining thereto. The 
tenderer shall also bear all expenses in connection with the submission of this tender. 
 
14.0  AGREEMENT 

 
14.1  The tenderer whose tender is accepted is bound to execute a formal agreement with the 
Bank within 15 days from the receipt of intimation of acceptance of his Bid by SBI and this 
agreement will include the duly completed form of tender, specifications conditions, other papers 
therein, special conditions, all drawings etc., but his liability will commence from the date of the 
written acceptance of the tender whether the formal agreement is drawn or not. The contractor 
shall bear all expenses in connection with the execution of the said agreement including fees for 
stamps and registration of documents as required. 
 
 

15.0 RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
 
15.1 SBI does not bind itself to accept the lowest tender and reserves to itself the right to 
reject any or all the tenders received without assigning of reasons thereof. Further, SBI reserves 
the right to award any portion of the work to different tenderers or to award the entire work to 
one tenderer. SBI reserve the right to cancel the Bidding process and reject all Bids at any time 
prior to award of the contract, without incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the SBI’s action. 
 
15.2 The acceptance of a tender rests with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or all of 
the tenders received, without assigning any reasons. All tenders in which any of the prescribed 
conditions are not fulfilled, or are incomplete in any respect are liable to be rejected. 
 
15.3 The notification of award will constitute the formation of the Contract.  The selected 
Bidder should convey acceptance of the award of contract by returning duly signed and stamped 
duplicate copy of the PO within 15 days of receipt of the communication and to enter into an 
agreement with the Bank.   
 

 
16.0 The compensation or other sums of money payable by the contractor to the Bank under 

the terms of contract may be deducted from his EMD SD if the amount so permits and the 
contractor shall unless such deposits become otherwise payable within ten days, after 
such deductions, make good in cash the amount so deducted. 
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16.1 The work shall be carried out under the directions and supervision of and subject to the 
approval in all respects by the Bank’s Engineer. 

 
16.2 In case of renovation of branches - The work has to be done inside a functioning 
office. The contractor shall carryout work without causing inconvenience to the officials 
working in the premises and must remove the day to day debris from the site. Necessary 
site protection works shall be carried out by the contractor at his own cost before 
commencement of the work. No separate payment shall be made for dismantling and 
arrangement of existing counters for temporary functioning of branch. 
 

17.0 BID PREPARATION: 
 
17.1  The Bidder is advised to inspect the site and satisfy himself on his own responsibility and 
his own expenses all the following information and data which may be required for the purpose 
of preparation and submission of their bids: 
 
i) The location of the Panel, DBs, Meter Board, Earth Pits etc 
ii) Required civil work like making opening in the wall for cable entry, chipping the wall for 
concealing the conduits, DBs, space and provision for erection of panel  
iii) feasibility for laying the cables and its route 
iv) Security gate pass requirements 
v) Storage space for the materials 
vi) Permissible working hours at the site 
vii) any other adverse conditions or hindrance for executing the work  
viii)  traffic regulations, law &order  situations in the area  
ix) Whether work has to be executed in coordination with other agencies like Interior, AC, Civil 
contractor etc 
 
17.2 The quantities indicated in the BOQ are only probable quantities and are liable to 
alteration by omission, reduction or addition. Payment shall be made on the basis of actual 
quantities of work done at the accepted rates. No alterations which are made by the tenderer in 
the drawings, specifications or in probable quantities accompanying the tender will be 
recognized and the tender is likely to be invalidated. Remarks and explanations should be given 
in a separate cover along with EMD and will become binding only if specially accepted in writing 
by the Bank at the time of acceptance of tender. 
 
17.3   The Bidder will be fully responsible for considering the financial effect of any or all the 
above factors while submitting his Bid. The SBI or Bank shall not be liable in any manner 
whatsoever for the same or for any other costs or other expenses incurred by a Bidder 
regardless of the conduct or outcome of the bidding process. 
 

 
18.0 EXECUTION OF WORKS  

 
18.1 On acceptance of the tender the contractor shall in writing submit to the Bank the names 
of his accredited representatives who will be responsible to take instructions from the Bank. 
 
18.2 The work or any part of it shall not be transferred assigned or sublet without the consent 
of the Bank. 
 
18.3 The contractor shall be required to co-operate and work in accordance with and afford 
reasonable facilities for such other agencies / specialists as may be employed by the Bank on 
other work/sub works in connection with the work. 
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18.4 The contractor is required to comply with all acts of Government relating to labour and 
the rules and regulations made there under from time to time and submit at the proper times all 
particulars and statements required to be furnished to the labour authorities. 
 
18.5 In carrying out the work, the contractor shall comply with the provisions of the safety 
code. The rates shall be inclusive of all taxes (except GST), cost of materials, labour, 
scaffolding, ladders, lifting of the materials etc. 
 
18.6 Bank will not take any responsibility to provide any material including water/ electricity. 
However, contractor may use the available water/ power supply without causing any 
inconvenience to the Bank functioning by paying consumption charges as per the prevailing 
rates. 
 
18.7 If the Contractor has concealed any of the items of work without informing SBI Engineer, 
the same shall be opened up for measurement and made good to the original finishing at the 
contractor’s expenses. If the contractor refuses to do so, then the same will not be considered 
for measurement and no payment may be made for such materials. 
 
18.8 The contractor shall not execute any extra work other than the Bank’s or SBI’s written 
instruction. No works, for which rates are not specifically mentioned in the price bid, shall be 
taken up without written permission of the Bank.  
 
18.9 Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the 
decision of SBI shall be accepted as correct and binding on the contractor. 
 
18.10 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any 
other gadgets or supports required for the execution of the work at site and Bank will not provide 
or entertain such requests. 
 

19.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
 
19.1 All the works specified and provided for in the specifications or which may be required to 
be done in order to perform and complete any part thereof shall be executed in the best and 
most workman like manner with materials of the best and approved quality of the respective 
kinds in accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and instructions 
as may from time to time be given by SBI during the execution of the work and to his entire 
satisfaction. The Contractor shall use only products bearing ISI marking in the work for those 
materials for which no makes are mentioned in the tender. 
 
19.2 No refurbished, second hand and spurious materials should be used. If required, the 
contractor has to submit the details of the source of his purchase of materials to SBI. SBI 
reserves its right to enquire and collect data from the supplier to confirm the authenticity of the 
materials. SBI has the right to stringent action against the contractor, as deemed fit, in addition 
to suspend / cancel the contract. 

19.3 Contractor should get approval of the samples of materials in advance with SBI’s 
Engineer/Electrical Consultants before use of the same in the work. Should be contractor desire 
to substitute any specified materials with “Equal” or “Other approved” etc., he/they must obtain 
the specific approval of the Electrical  Consultant / SBI in writing for any such substitution, well 
in advance.  
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19.4 Samples of all materials to be used must be submitted when so directed by SBI/ 
Electrical Consultants. If required, the contractor shall have to carry out tests on materials in 
approved materials testing laboratories or as prescribed by SBI/ Electrical Consultants at his 
own cost to prove that the materials etc., under test conform to the relevant I.S Standards or as 
specified in the specifications. The necessary charges, transporting, testing etc., shall have to 
be borne by the contractor. No extra payment on this account will be entertained. 
 
19.5 If the contractor has used any material which is not complying with the specifications, or 
the workmanship is bad or the material used is substandard or second hand etc, SBI/ Electrical 
Consultants shall during the progress of the work have power to order the removal and 
substitution of the material or proper re-execution of the work within a reasonable time. In case 
the contractor refuses to comply with the order, SBI shall have the power to employ other 
agencies to rectify or re-execute the work at the cost and risk of the contractor. 
 
19.6 Any damage (during the work) to any part of the work or to the premises for any reasons 
due to rain, storm or neglect of contractor shall be rectified by the contractor in an approved 
manner at no extra cost. 
 
19.7 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, 
the contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes. 
 
19.8 When the employer observes that the progress of the work is not satisfactory or very 
slow or not in a workmanship manner or of poor quality or violative of safety protocols etc, the 
contractor shall be issued a suitable advise to rectify the same or replace the materials or redo 
the entire work, within a reasonable time frame. If the contractor could not rectify the things 
within the time frame given, in the interest of the work, the Employer reserves the right to 
execute any part of the work included in this contract or the entire work by any other Agency or 
persons and contractor shall allow all reasonable facilities and extend cooperation for the 
execution of such work. 
 
19.9 All expenses consequent thereon or incidental thereto as certified by SBI shall be borne 
by the contractor or may be deducted from any money due to or that may become due to the 
contractor. No certificate, shall relieve the contractor from his liability in respect of unsound work 
or bad materials. 
 
 

20.0 . PAYMENT TERMS 
 
i) No advance payment.  
ii) No part payment. For certain works, part payment will be considered if stipulated in the 

NIT. 
iii) Payment shall be made by way of Electronic fund transfer and the bill will be paid by the 

Branch. 
iv) Contractor should furnish details of the bank a/c no, IFSC code along with their invoices. 
 
20.1 Part/ Interim payment is paid as per the payment terms mentioned in the NIT. All the 
interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the 
requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and 
reconstructed, or re-erected or be considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, 
determine or affect in any way the power of the Employer under these conditions or any of them 
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as to the final settlement and adjustment of the accounts or otherwise or in any other way vary 
or affect the contract. 
 
20.2 If the Bank has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 
 
20.3  The final bill shall be accompanied by a certificate of completion or Commissioning report 
signed by an official of the Bank// Electrical Consultant . The acceptance of the payment of the 
final bill by the contractor would indicate that he has no further claim in respect of the work 
executed. 
 
20.4  GST as applicable shall be paid extra and the same shall be clearly shown in the 
invoices.  
 
20.5 Income Tax, Labour Welfare fund, GST-TDS and any other taxes as applicable from 
time to time will be deducted at source as per the rates prevalent at the time of payment of bill. 
 
20.6 GST: 
a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments 

will not be made to inactive or invalid GST invoices. 
b. Reimbursement of GST will be made only on submission of proper GST invoice as per 

applicable GST provision. Non-GST invoices will not be accepted. The contractor should 
comply with the following. 

c. Contractor should have GST Registration Number 
d. Invoice should specifically disclose the amount of GST levied at applicable rate as per 

GST provision 
e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for 

payment 
f. Contractor should timely file his GST return in accordance with GST provisions to enable 

the bank to claim the credit of GST paid to the contractor 
g. The GST Number of State Bank of India for Kerala State -32AAACS8577K2ZX 
 
20.7 The works will be paid for as “measured work” on the basis of actual work done and not 
as “lump sum” contract, unless otherwise specified. 
 
20.8 All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved, 
directly related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection. In the case of lump-
sum charges in the tender, in respect of any items of work, payment will be made for the actual 
work done, on the basis of lump sum charges, as will be assessed by SBI. 
  
20.9 The rates quoted shall be firm till completion of work and no escalation shall be 
considered. The employer is entitled to deduct all taxes and rates as per existing laws and rules, 
from any moneys due or that may become due to the contractor.  The contractor shall indemnify 
the employer from and against all claims, demands, proceedings, damages cost and expenses 
which may be brought or made against the employer or to which it may be put by reason of the 
contractor not conforming to or complying with any of the provisions or requirements of any act 
or sections, Central or State rules and regulations Bye laws of local authorities Panchayat, 
Collector of any other companies relating to or in water, light or amenities at the site. 
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21.0 Governing Language: 
21.1 All communication with respect to the Bid, clarifications, replies, contract documents etc 
shall be in English.  
 
 
22.0 Safety Guidelines for the Contractor: 
 
The Contractor should follow the following General safety Guidelines while executing the work: 
22.1 Smoking is strictly prohibited at workplace. 
 
22.2 No one is allowed to work at or more than three meters height without wearing safety belt 
and anchoring the lanyard of safety belt to firm support preferably at shoulder level. Chinstrap of 
safety helmet shall be always on and safety boot is worn. 
 
22.3 Usage of eye protection equipment shall be ensured when workmen are engaged for 
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be provided as 
per the need. 
 
22.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety 
goggles etc. shall be arranged before starting the job. 
 
22.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. 
Safe approach to be ensured into every excavation. 
 
22.6 Preferably the work shall be carried out during the daytime. However, adequate 
illumination at workplace shall be ensured in case any work is carried out at night. 
 
22.7 All the dangerous moving parts of the portable / fixed machinery being used shall be 
adequately guarded. 
 
26.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall 
not be used as work platforms. 
 
22.9 Debris, scrap and other materials to be cleared from time to time from the workplace and 
at the time of closing of work everyday. Dismantled Material shall not be thrown from the height 
and shall be properly disposed off to prevent any injury to public/staff. 
 
22.10 Other than electricians no one is allowed to carry out electrical connections, repairs on 
electrical equipment or other jobs related thereto. 
 
22.11 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 
 
22.12 Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited and plug tops of suitable capacity only shall be used. 
 
22.13 All the unsafe conditions, unsafe acts identified by contractors, reported by SBI/ SBI to 
be corrected on priority basis. 
 
22.14 No children or physically challenged persons shall be allowed to enter the workplace and 
shall not be utilized for any service during execution of the work. 
 
22.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly 
and safely when not in use. 
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22.16 Clamps shall be used on Return cables to ensure proper earthling for welding works. 
 
22.17 Return cables shall be used for earthling. 
 
22.18 All the pressure gauges used in gas cutting apparatus shall be in good working condition 
and in case of any leakages, the same shall not be used.  
 
22.19 Proper eye washing facilities shall be made in areas where chemicals are handled. 
 
22.20 Connectors and hose clamps are used for making welding hose connections. 
 
22.21 Tapping of power by cutting electric cables in between must be avoided. Proper junction 
boxes must be used. 
 

23.0 Responsibility for safety of building:    The contractor shall be responsible the safety of 
the works (including the materials temporary buildings and plants) until they are taken over 
by the employer and they shall stand at their risk and be in the sole charge of the 
contractor who shall be responsible for and must with all possible speed make good all 
damage from whatever cause. All the debris shall be removed and disposed of away 
from the site at the contractors own risk and cost. 

 
24.0 The contractor shall provide at his own cost all materials (except such materials if any, as 

may in accordance with the contract be supplied by the employer) machinery, plant tools, 
appliances, implements, ladders, cordage, tackle, scaffolding, in fact everything necessary 
or proper for the proper execution of work, whether the same may or may not be 
particularly shown or inferred there from and if the contractor finds any discrepancy in the 
drawings or between the drawings, schedule of quantities and specifications he shall 
immediately and in writing refer to the Bank who shall decide which is to be followed. 

 
25.0 Payment will be released only after completion of the work to the satisfaction of the Bank. 

However, interim bills will be considered subject to ceiling as mentioned in the appendix. 
 

26.0 The contractor has to undertake repairs/ rectifying the defects whatsoever during the 
defects liability period, failing which the security deposit shall be forfeited. 

 
27.0 The costs of the tests and of the materials and labour and equipment, involved in the 

testing operations shall be borne by the contractor. 
 

28.0 BID SUBMISSION  
 
28.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders 
should be submitted in offline mode only.    
 
28.2 The bidders should sign and seal all pages of technical and price bid. 
 
28.3 The bidder shall submit the documents enlisted in the checklist in the NIT in the hardcopy 
format.  The SBI will not be held responsible for any sort of delay or the difficulties faced during 
the submission of bids offline by the bidders.  
 
28.4 The documents submitted in the Technical Bid should NOT contain any price 
information.  Such Bid, if received, will be rejected. 
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28.5 The qualified bidder shall submit his quotes online at https://etender.sbi.in on the 
intimated date. The price bid will be opened only if the Bid is unconditional and and meets 
technical specifications. 
 
 
 
 
29.0 PRICE BID: RATES QUOTED BY BIDDER  
 
29.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency 
of his Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the 
schedule of rates and amount as provided covering all his obligations under the contract and all 
matters necessary for proper completion of the works expected in this document.  
 
29.2 The rate quoted shall be firm and shall include costs of all materials, loading, transport, 
unloading, Installation charges, wastage of materials during execution, levies, Octroi(if 
applicable), local body taxes(if applicable), all type of Insurance Charges, temporary works such 
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related 
expenses to complete the work etc..  
 
29.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and 
depths of the work and No extra charges will be paid over and above the contract amount on 
account of any other charges (existing or future addition) or on any other account.  
 
29.4 The GST shall be paid extra as applicable.  
 
29.5  Rate Revision in the contract amount is not permitted during the validity period of the 
contract for any reason including during the extended period, if any. 
 
29.6 Any request for review of the price bid after the bid opening will not be entertained. 
 
 
29.7 The tenders must be submitted price bid in the prescribed bid format only.   
 
a. No modifications are permitted after quoting the rates. However, if errors are made, the bid 

shall be withdrawn and revised quote shall be submitted within the time allotted for bid 
submission. 

 
b.  In the event of a discrepancy between rate quoted in figure and words, the rates quoted in 

figures shall be taken into consideration as the rate in words is auto populated based on the 
rate quoted in figures.. 

 
30.0 PRELIMINARY EXAMINATION 
 
30.1 SBI will examine the Bids to determine whether they are complete, on required formats 
& accompanied by supporting Documents and the Bids are conforming to all the terms and 
conditions of the Bidding Document without any deviations and are generally in order.  
 
30.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI 
will have right to demand submission of more information as required, if any of the document is 
partly submitted. If the bidder does not respond within the stipulated time, SBI will reject or 
disqualify the bid. 
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31.0 TECHNICAL EVALUATION 
 
31.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility 
terms and conditions during the preliminary evaluation would be taken up for further detailed 
evaluation. Those Bids who do not qualify the eligibility criteria and all terms during preliminary 
examination will not be taken up for further evaluation. 
 
31.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification 
of its bid. The request for clarification shall be in writing and no change in prices or substance of 
the bid shall be sought, offered or permitted. No post bid clarification at the initiative of the 
bidder shall be entertained. 
 
31.3 The tenders must be unconditional. Conditional tenders leading to unknown / indefinite 
liability may be summarily rejected. 
 
32.0 EVALUATION OF PRICE BIDS AND FINALIZATION 
 
32.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the 
price bid submitted by such bidders only will be opened. 
 
32.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted 
in the Online bidding.  
 
32.3 In case if the lowest contractors who refuse to accept the bid after tendering, the EMD 
of such contractor shall be forfeited and the tenders shall be re-invited for the project.  Such 
contractor shall not be allowed to participate in the retendering process of the work 
 
32.4 Further, contractors submitting erratic and unreasonably low offers ie., below 25% of 
estimated cost, shall submit additional security deposit (equal to difference in estimated cost 
and final tender amount quoted) as Performance Guarantee in the form of “Unconditional Bank 
Guarantee” or Demand Draft favouring SBI.  
 
32.5 If the L1 bidder refuses to give the Performance Bank Guarantee, then the EMD will be 
forfeited and the tender will be re-invited. The L1 bidder will not be allowed to participate in the 
retendering process. 

 
33.0 CONTACTING THE SBI : 
 
33.1 No Bidder shall contact SBI on any matter relating to its Bid, from the time of opening of 
Price Bid to the time the Contract is awarded. 
 
33.2 Any effort by a Bidder to influence SBI in its decisions on Bid evaluation, or contract 
award may result in rejection of the Bid. 
 
34.0 AWARD OF WORKS 
34.1 SBI will award the Contract to the successful Bidder whose Bid is the lowest evaluated 
Bid. 
 
34.2 SBI reserves the right at the time of award of contract to increase or decrease the quantity 
of work and / or services from what was originally specified while floating the tender, without any 
change in unit price or any other terms and conditions.  
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35.0 VARIATION IN QUANTITY / SUBSTITUTION OF ITEM  
 
35.1 The Schedule of Quantities unless otherwise stated shall be deemed to have been 
prepared in accordance with the Standard Procedure shall be considered to be approximate and 
no liability shall attach to the employer for any error which may be discovered therein.  
 
35.2 The Employer reserves the right to increase or decrease or delete or omit or execute 
only a part or the whole or any excess thereof, as per the site requirements, without assigning 
any reason therefor at the time of allotment / execution of work. Contractor will be paid for the 
actual work done at the site. No variation shall vitiate the contract. 
 
35.3 The tender rates shall be fixed and applicable for any increase or decrease in the 
tendered quantities. Nothing extra will be paid by the Bank on account of omission / deletion of 
items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever 
from the contractor on this account. Payment will be made on actual measurement of the work 
done. All measurements shall be as per relevant I.S. standards 
 
35.4 Bank reserves the right to order more quantities than what is mentioned in this tender (at 
the same rate and terms and conditions) either at the same site or other sites as per the need 
within the validity of this tender. 
 
35.5 The price of all additional items/non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing. If similar items are not available, 
the rates for such items will be derived as per standard method of rate analysis based on 
prevalent fair price of labour, material and other components as required with 15% towards 
contractor’s profit and overheads. 
 
36.0 CONTRACTOR’S EMPLOYEES 
 
36.1 The Contractor shall employ technically qualified / having appropriate skill and 
competent personsfully trained and adequately experienced Electricians, who are medically fit. 
They should be free from any contagious diseases. The Electricians shall be well mannered and 
properly dressed with shoes etc.  
 
 
36.2 The contractor shall provide necessary training on safety measures while executing the 
work wherever necessary so as to avoid accident. The Bank shall not be responsible for any 
accident occurred or damage incurred or claims arising there from during the execution of work. 
The contractor shall also provide all risk insurance policy including third party insurance as may 
be necessary to cover the risk. 
 
36.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their 
employees within the premises. Bank is not responsible for any damages or claims on account 
of the misbehavior / misdeeds of his employees.  For this purpose, any person supplied by the 
contractor to be engaged on the work on regular basis or as an alternate arrangement, under 
the direct order or control of the Employer or his representative shall be deemed to be a person 
employed by the contractor. 
 
36.4 The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
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incompetent or who may misconduct. Such discharges shall not be the basis of any claim for 
compensation or damages against the Employer or any of their officer or employee. 
 
36.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank Services without previous permission of the Bank. This contract is 
liable to be cancelled, if either the contractor or any of his employees is any time to be such a 
person who had not obtained the permission of Bank as aforesaid before submission of the 
tender or engagement in the contractor’s service. 
 
36.6 Contractor should not engage child labour in any of the activities in this contract.  
 
36.7 The contractor shall not employ person who is not an Indian National. 
 
36.8 The Electrician shall not over stay in the Bank premises other than the time permitted by 
the Bank or in the odd hours or holidays unless or otherwise required by the Branch for specific 
reasons like maintenance, repair works etc.  
 
36.9 In respect of all labour employed directly or indirectly on the work for the performance of 
the contractor’s part of work, the contractor at his own expense, will arrange for the safety 
provisions as per the statutory provisions, B.I.S recommendations, factory act, workman’s 
compensation act, CPWD code and instructions issued from time to time.  
 
36.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the 
Bank. The Contractor shall be responsible for all the claims of the employees of the Contractor 
and shall not make and claim whatsoever against the Bank. The Contractor shall be responsible 
for all statutory requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The 
operator is responsible for compliance of all the rules & safety regulations etc.  
 
36.11 Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by 
the contractor as the case may be. The Contractor shall bind himself and  keep the Employer 
saved harmless and indemnified against claims if any of the workmen and all costs and 
expenses as may be incurred by the Employer in connection with any claim that may be made 
by any workmen. 
 
37.0 WORKING HOURS AT THE SITE 
As instructed by Bank. Contractor to ensure that the routine operations at the site are not 
affected by the contract work. If required, they have to work on the Bank Holidays in 
coordination with other agencies and Bank. 
 
38.0 SUBCONTRACTING 
 
42.1  The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 
share or interest therein nor, shall take a new partner, without written consent of the Employer 
and no subletting shall relieve the contractor from the full and entire responsibility of the contract 
or from active superintendence of the work during their progress 
 
39.0 STORAGE OF MATERIALS 
  
39.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools etc in 
the site with the permission of the Bank. However, the contractors shall be responsible for the 
custody and security of all materials and equipment at site. No claim for loss or theft will be 
entertained by SBI or the Bank.  
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39.2 Shelter or stay and other amenities for the electricians have to be arranged by the 
contractor at his own expense and responsibility.  
 
39.3 On completion of the works, the contractor shall remove all tools, surplus materials, 
rubbish and temporary works of every kind and leave the whole of the site and the works clean 
and in a workmanlike condition to the satisfaction of the Bank 
 
40.0  FORCE MAJEURE 
 
40.1 Notwithstanding the provisions of  General terms and conditions of the Contract, the 
contractor shall not be liable for forfeiture of its performance security, liquidated damages, or 
termination for default if and to the extent that the delay in performance or other failure to 
perform its obligations under the Contract is the result of an event of Force Majeure. 
 
40.2 For the purposes of this clause, 'Force Majeure' means and includes wars, insurrections, 
revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, bandh, fires, floods, 
epidemic, quarantine restrictions, freight embargoes, declared general strikes in relevant 
industries, Vis Major Act of Government, impeding reasonable performance of the Contractor 
and / or Sub-Contractor but does not include any foreseeable events, commercial 
considerations or those involving fault or negligence on the part of the party claiming Force 
Majeure. 
 
40.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in writing of 
such condition and the cause thereof. Unless otherwise directed by the Bank in writing, the 
Vendor shall continue to perform its obligations under the Contract as far as is reasonably 
practical, and shall seek all reasonable alternative means for performance not prevented by the 
Force Majeure event. 
 
41.0 COMPLIANCE OF STATUTORY REGULATIONS 
 
41.1   The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control 
Boards, Municipal Authorities, water and Sewarage boards and shall before making any 
variations from the drawings or specifications that may be associated to so conform, give the 
Employer written notices specifying the variations proposed to be made and reasons for making 
them and apply for instruction thereon. The Employer on receipt of such intimation shall give a 
decision within a reasonable time. 
 
41.2  The contractor/s shall arrange to give all notices required for by the said Acts, Regulations 
or Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer. The Contractor shall indemnify the Employer against all claims in respect of patent 
rights, designs, trademarks or name or the protected rights in respect of any equipment, 
machine, work or material used for or in connection with the works or temporary works and from 
and against all claims, demands, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 
arising from such claims, unless he has informed the Employer, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, license fees, 
damages, coat and charges of all and every sort that may be legally incurred in respect thereof. 
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41.3 The contractor should strictly abide by the Central/State labour regulation for the 
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, 
including the latest amendments, if any and other safety regulations.  
 
41.4 The contractor shall keep the Employer saved harmless and indemnified against claims 
if any of the workmen and all costs and expenses as may be incurred by the Employer in 
connection with any claim that may be made by any workmen. 
 
42.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 
 
42.1 The insurance shall be for an amount equal to 110 percent of the value of the contract on 
“All Risks” basis, valid until the Completion of the project or handing over whichever is later.  
 
42.2 Should any loss or damage occur, the Vendor shall initiate and pursue claim till 
settlement and promptly make arrangements for repair and / or replacement of any damaged 
item to the satisfaction of the Bank, irrespective of settlement of claim by the underwriters. 
 
42.3 The contractor shall be responsible for all injury to the work or workmen to persons, 
animals or things and for all damages to the structural and / or decorative part of property which 
may arise from the operations or neglect of himself or of any sub-contractor or of any of his or a 
sub-contractor’s employees, whether such injury or damage arise from carelessness, accident 
or any other cause whatsoever in any way connected with the carrying out of this contract. 
 
42.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damages to the property of third parties. 
 
42.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely 
from all responsibility in this respect. 
 
42.6 The contractor shall be responsible for anything, which may be excluded from damage to 
any property arising out of incidents, negligence or defective carrying out of this contract. 
 
42.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect of 
any such claim or damages from any sums due to or to become due to the contractor. 
 

C.  SPECIAL CONDITIONS OF CONTRACT 
 

 The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and the rates and amounts stated in 
the schedule of quantities and / or the schedule of rates and amount which rates and 
amounts shall expect as otherwise provided cover all his obligations under the contract and 
all matters and this necessary for the proper completion of the works. 
 
 The contractor shall indemnify the employer against all claims in respect of patent rights 
and shall defend all actions arising from such claims and shall himself pay all royalties, 
license fee, damage, cost and charges of all and every sort that may legitimately be 
incurred in respect thereof. 
 
 Work not to be sublet:  The whole of the works included in the contract shall be executed 
by the contractor who shall not directly or indirectly transfer, assign or mutilate the contract 
or any part thereof or interest therein without the written consent of the employer and no 
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undertaking shall relieve the contractor from the full and entire responsibility of the contract 
or from active superintendence of the works during their progress. 
 
 Insurance of the works:  The contractor shall within 7 days from the date of 
commencement of the works at his cost and keep them insured until one month after the 
works and taken over by the employer or three months after the date of completion 
whichever is earlier,  against loss or damage by fire and usual risks other than fire against 
which insures generally provide cover in a CONTRACTOR’S ALL RISK POLICY’ with 
Names of the employer and contractor (the name of the former being placed first in the 
policy) for the full amount of the contract.  Such policy shall cover the property of the 
employer only and consultant and surveyor’s fees for assessing the claim and in connection 
with his services generally in reinstatement sub-contractor or employee.  The contractor 
shall deposit the policy and receipts for the premium paid with the Bank within a week of the 
date of commencement of the work unless otherwise instructed by the Bank on his behalf 
may be due or that may become due to the contractor. 
 
 The contractor shall as soon as the claim under the policy is settled or the work 
reinstated by the insures should they elect to do so, proceed with all due diligence with the 
completion of the works in the same manner as though the fine or other such risk had not 
occurred and in all respects under the same conditions of contract. 
 
 The contractor, in case of rebuilding or reinstatement after fire or other such usual risk 
shall be entitled to such extension of time for completion as decided by the Bank. 
 
 Accident or Injury to Workman: The Bank shall not be liable for or in respect of any 
damages or compensation payable at law in respect or in consequence of any accident or 
injury to any workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default of the 
Bank or their agents, or employees.  The contractor shall indemnify and keep indemnified 
the Bank against all such damages and compensation, save and except as aforesaid, and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto. 
 
 Insurance against accidents etc. to workmen: The contractor shall insure against such 
liability with an insurer approved by the Bank during the whole of the time that any persons 
are employed by him on the works and shall, when required, produce to the Bank such 
policy of insurance and receipt for payment for the current premium.  Provided always that, 
in respect of any persons employed by any sub-contractor the contractor’s obligations to 
insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that the Bank is 
indemnified under the policy but the contractor shall require such sub-contractor to produce 
to the Bank when such policy of insurance and the receipt for the payment of the current 
premium 
 
 Local laws, Acts, Regulation:  The contractor shall strictly adhere to all prevailing labour 
laws inclusive of Contract Labour (Regulation and Abolition Act 1970) and other safety 
regulations.  The contractor shall comply with the provisions of all labour legislation 
including the latest requirements of all the Acts, laws, any other regulations that are 
applicable to the execution of the project 
i) Minimum Wages Act 1948 (Amended) 
ii) Payment of Wages Act. 1936 (Amended) 
iii) Work men’s Compensation Act 1923 (Amended) 
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iv) Contract Labour Regulation & Abolition Act 1970 and Central Rules 1971 
(Amended) 

v) Apprentice Act 1961 (Amended) 
vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other    

modifications. 
viii) Employees’ Provident Fund and Misc. Provisions Act 1952 and amendment 

thereof 
ix) Shop and Establishment Act. 
x) Any other act/ enactment relating thereto & rules framed thereunder from time 

to time. 
 In case, of extra items, where similar or comparable items are quoted in the tender, extra 
rates shall invariably be based on those tender rates to the extent reasonable. In case of 
extra items, where similar items are not available in the tender, the rates for such items shall 
be derived as per C.P.W.D analysis of rates or market rates as applicable. 
 
 SETTLEMENT OF DISPUTES AND ARBITRATION: 
Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship of materials used on the work or as to any other 
question, claim, right matter or thing whatsoever in any way arising out of our relating to the 
contract, designs, drawings, specifications, estimates, instructions orders or these 
conditions or otherwise concerning the work or the execution or failure to execute the same 
whether arising during the progress of work or after the cancellation, termination, completion 
or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

(a) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or in 
case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the contractor shall forthwith 
give notice in writing of his claim, or dispute to The Regional Manager, SBI RBO 3 Thrissur, 
and endorse a copy of the same to the Electrical Engineer, if any, within 30 days from the 
date of disallowance thereof or the date of deduction or recovery.  The said notice shall give 
full particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the bank 
be in any way liable in respect of any claim by the contractor unless notice of such claim 
have been given by the Contractor The Regional Manager, SBI RBO 3 Thrissur ,  in the 
manner and within the time as aforesaid.  The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to The Regional Manager, 
SBI RBO 3 Thrissur  in writing in the manner and within the time aforesaid. 
 

(b) The Regional Manager, SBI RBO 3 Thrissur shall give his decision in writing on the 
claims notified by the contractor.  The contractor may within 30 days of the receipt of the 
decision of The Regional Manager, SBI RBO 3 Thrissur submit his claims to the conciliating 
authority namely the Dy. General Manager (B&O), State Bank of India, Administrative Office, 
Thrissur for conciliation along with all details and copies of correspondence exchanged 
between him and The Regional Manager,  SBI RBO 3 Thrissur 

 
 (c) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager of the Bank for appointment of an arbitrator to adjudicate 
the notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 
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(d) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes of differences arising out of the notified  claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the Chief General Manager.  It will also be no objection to 
any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to 
deal with the matters to which the Contract relates in the course of his duties as Bank 
Officer.  If the arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager.  Such person shall 
be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager as aforesaid should act arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules mad thereunder. It is also a term of the contract that if any fees are payable to the 
arbitrator these shall be paid equally by both the parties.  However, no fees will be payable 
to the arbitrator if he is a Bank Officer.  
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
settlement of claims and counter statement of claims.  The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion.  The fees, if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parities.  The cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle 
the amount of costs to be so paid. 
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D. UNDERTAKING BY THE BIDDER    
 

To 
  

The Regional Manager 
SBI RBO-3, Thrissur.  
  

 
 
Dear Sir, 
 
 
“TENDER FOR ELECTRICAL WORKS AT THE NEW PREMISES OF SBI 
KECHERI TOWN  BRANCH  UNDER RBO 3 , THRISSUR” 
 
Having duly examined the tender document including the drawings, specifications, designs, 
Bill of Quantities relating to the works specified in the underwritten memorandum and having 
visited the site of the said work and having acquired all the requisite information relating 
thereto pertaining to this tender, I/ We hereby offer to execute the works specified in the 
underwritten memorandum within the time specified therein at the rates specified in the 
schedule of quantities and in accordance, in all respects with specifications, designs, 
drawings and instructions in writing referred to in the conditions of the tender, the Articles of 
Agreement, special conditions of the contract and with such materials as are specified by and 
in all other respects in accordance with such conditions in the schedule of quantities and 
conditions of contract as applicable. 
 
02. Should this tender be accepted, in whole or in part, I/ We hereby agree (i) to abide by 
and fulfill all the terms and provisions of the said conditions in the contract annexed hereto 
and the conditions of the tenders applicable or in default thereof to forfeit to SBI, RBO 3 
THRISSUR the sum of money mentioned in the said conditions. 
 
03. I/ We agree (i) that should I/ We fail to commence the work specified in the above 
mentioned memorandum the SBI shall without prejudice to any other right or remedy be at 
liberty to forfeit the Earnest Money which otherwise shall be retained by Bank towards 
security deposit mentioned in the above memorandum (ii) to execute all the works referred to 
therein and to carry out authorized variations as directed by the Bank and as per said 
conditions of the contract. 
 
Yours Faithfully, 
 
Signature of the bidder with Stamp_______________________ 
Name: _______________________________ 
 
Address: ___________________________________ 
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E. FORM OF AGREEMENT 
 
ARTICLES of AGREEMENT made this ____ day of __________ year 2025 between 
______________________________________________________________ (Hereinafter 
referred to as the “Employer(Bank)” which expression shall, unless excluded by or 
repugnant to the context, includes its successors and assigns) of the ONE PART 
and________________of_________________________________________________  
(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, 
includes its successors and assigns) of the OTHER PART. 
 
WHEREAS the Employer intends to carry out 
__________________________________________________________________and shall 
herein after referred to as “Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited ONLINE E-
tenders from experienced, resourceful and bonafide contractors through SBI vide its Notice 
Inviting Tender (NIT) (No._______________ dated.______________). 
 
WHEREAS the contractor submitted his Tender containing Notice Inviting Tender, General 
Conditions of Contract, Special conditions, Bill of Quantities, Form of Agreement, Preferred 
makes of materials, Form of Submission of tender/ Process Compliance Statement, 
Technical Specifications etc. for the above said project, (Hereinafter collectively referred to 
as the “said conditions”), digitally signed as a token of his acceptance of the same, along 
with requisite Cost of tender and Earnest Money Deposit. 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be 
most suitable for the project. 
 
AND WHEREAS the Employer through SBI has accordingly issued the work order 
(No.____________________dated.__________) to the contractor subject to his furnishing 
the requisite Initial Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance No.____________ dated______________ and has also deposited with the 
Employer a sum of Rs._____________ which with the Earnest Money of 
Rs._________forms the requisite Initial Security Deposit @2 % of the accepted Tender 
Value of Rs._________. 
 
NOW, therefore, it is hereby agreed to and between the parties as follows:  
1) Contract documents:- 

The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 

Schedule of quantities.  
III. All correspondence between the Employer and the Contractor from the date of 

issue of N.I.T and the date of issue of work order.  
IV. Work order No. ______________dt.______________ 

 
2) In consideration of the payments to be made to the Contractor as hereinafter 
provided the Contractor shall upon and subject to the said conditions, execute and complete 
the contracted project works and such further detailed drawings as may be furnished to the 
contractor by the said Employer and described in the said Specifications and the said 
Schedule of Quantities. 
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3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the nature 
of the work and addition to or omitting any items of work or of having portions of same 
carried out through another agency or otherwise and such alterations or variations shall be 
carried out without prejudice to this contract. 
 
4) As mentioned above, the “said conditions” shall be read and be treated as forming 
part of this agreement and parties hereto will respectively be bound thereby and to abide by 
and submit themselves to the conditions and stipulations and perform the same on their 
parts to be respectively observed and preferred. 
 
5) Any dispute arising under this agreement shall be referred to the Arbitration in a 
manner specified in the General Conditions of the Contract and all legal disputes shall be 
limited within the territorial jurisdiction of Thiruvananthapuram thereto. The decision of the 
arbitration shall be final and binding on both the parties. 
 
6) The Vendor / Contractor shall promptly notify SBI / Electrical Consultants of any 
changes in the constitution of their firm. It shall be open to SBI to terminate the agreement 
on the death, retirement, insanity or insolvency of any person/s is being director/s or 
partner/s in the said company / firm, or on the addition or introduction of a new partner 
without the previous approval in writing of SBI. But in absence of and until its termination by 
SBI as aforesaid, this agreement shall continue to be of full force and effect notwithstanding 
any changes in the constitution of the firm by death, retirement, insanity or insolvency of any 
of its partners or the addition or introduction of any new partners. In case of retirement / 
death, the surviving or remaining partners of the firm shall be jointly and severally liable for 
the due and satisfactory performance of the terms and conditions of the agreement. 
 
7) The Contractor agrees and hereby keeps the Bank indemnified against all claims, 
actions, loss, damages, reputation loss, costs, expenses, charges, including legal expenses 
(Attorney, Advocates fees included) which the Bank may suffer or incur on account of any 
deficiency in Services rendered by The Contractor or breach of any obligations under this 
contract, including without limitation, breach of confidentiality obligations or any acts of 
commission / omission on the part of employees, agents, representatives or Sub-
Contractors of the Contractor. The Contractor agrees to make good the loss suffered by the 
Bank. 
  
IN WITNESS WHEREOF THE PARTIES to their present have here under set and 
subscribed their hands, the day, month and year first above written. 
 
Signed and delivered for and on behalf of  
Shri.    ____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 
 
 
2. (Name and Address) 
 
 
Signed and delivered for and on behalf of the Contractor _________________by 
Shri__________________________ his duly authorized representative, in the presence of  
 
1. (Name and Address) 

 
2. (Name and Address)  
 
 



 

30  
 
 
 
 
 

 

 
Other Terms &Conditions: 
 
1. The Bidder shall not involve himself or any of his representatives in Price manipulation of 

any kind directly or indirectly by communicating with other suppliers/ bidders. 
 

2. The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any 
other party. 

 
3. SBI decision on award of Contract shall be final and binding on all the Bidders. 
 
4. SBI reserve their rights to extend, reschedule or cancel any tendering within its sole 

discretion. SBI shall not have any liability to Bidders for any interruption or delay in access 
to the site irrespective of the cause. 

 
5. SBI is not responsible for any damages, including damages that result from, but are not 

limited to negligence. 
 
6. SBI will not be held responsible for consequential damages, including but not limited to 

systems problems, inability to use the system, loss of electronic information etc. 
 
 

G. APPENDIX TO CONDITIONS OF CONTRACT 
 

1. Name of the work As stated in Tender  Notice 
2. Date of commencement Within 3 days from the date of receipt of letter of 

intent or the date of handing over of the site 
whichever is later 

3. Period of completion As stated in Tender notice 
4. Value of work to be taken for issue of 

interim certificate for payment 
As stated in Tender Notice 

5. Initial Security Deposit 2% of the contract value or as per prevailing rules.  

6. Total security deposit 5% of the contract value including Initial Security 
Deposit of 2% and Retention Money of 3% of the 
contract value or as per prevailing rules. 

7. Defect liability period 12 months from the date of completion 
8. Liquidated damages for delay in 

completion of work 
½ % per week subject to maximum of 5% of the 
value of work done 

9. Period of honoring final certificate for 
Payment 

15 days 

10. Deduction of income tax, GST etc As per Central/ State Govt. rules 
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11. Release of Security deposit after               
Virtual completion. 

50% of the total security deposit shall be released 
along with final certificate of payment, but only after 
removing all his materials, equipment, labour, huts/ 
force, temporary sheds/ stores, all his installations, 
machinery etc. from the site. Balance 50% shall be 
released on completion of Defect Liability period, 
provided that all the defects occurred during the 
said period shall be rectified by the contractor to the 
satisfaction of the Bank. The latter 50% shall be 
released after virtual completion also on 
submission of Bank Guarantee on any Scheduled 
Bank, Other than SBI, in the prescribed manner 
and valid till the completion of defects liability 
period of 12 months plus 3 months  

 
CHECK LIST (TECHNICAL BID) 
(shall be submitted offline) 

7. DD towards EMD 
8. Letter of Empanelment 
9. Technical Bid duly filled and signed with seal 
10. Any other documents, if asked for  
 

 
 
 

               Yes     /   No 
Yes    /   No 
Yes    /   No 
Yes   /    No  
Yes   /    No  

 
 

 
H. PREFERRED MAKE OF MATERIALS TO BE USED: 

. 
Sl. 
No. 

Material Name. Brand / Manufacturer / Recommended 
Make. 

1. Modular Switches / Sockets / Electronic 
Fan Regulators etc. 

Honeywell Horizon /MK Blenze / Legrand 
Myrius /Schneider Opale/Hager Insysta 

2. Telephone/Computer Sockets Honeywell Horizon /MK Blenze / Legrand 
Myrius / Schneider Opale/Hager 

3. 1100V Grade PVC insulated FRLS Copper  
wires. 

Finolex / Polycab / V-Guard / RR Kable  

4. Telephone cables (0.5Sq.mm and above) Finolex / Polycab / V-Guard / RR Kable  
5. PVC conduits & Accessories 

19mm dia 1.5mm thick medium guage         
    

Precision / Avon plast / Atul / 
Balco/Finolex 

6 HRC Fuse Unit / Open type  Base units L&T / GE 
7 MCB controlled combined power sockets 

with box 
Legrand / Schneider / Hager / Siemens/ 
Havells 

8 Surge Protector OBO Bettermann 
9 Change Over Switch Socomec / L& T/Legrand 

10 ATS (Automatic Transfer Switch) Socomec 
11 Selector Switches L & T  Salzar/ Siemens 
12 MCBs / RCBO / RCCBS / MCB 

Distribution boards    (All should be same 
make among approved makes)       

Legrand/Hager/Schneider Acti9 / Siemens 
/ L & T 

13 MCCBs                    Legrand / L&T / Hager / Schneider Acti9 
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14 SFU / Isolators L & T / GE 
15 HT / LT Under ground Cables              CCI /Nicco / POLYCAB / GLOSTER / 

FINOLEX / V-GUARD 
16 Cable Glands                      HMI /Comet  
17 ELRs/CBCT  Prokdvs /Nagoba 
18 Measuring Instruments  Prokdvs /Enercon/Elmeasure/Rishabh 
19 Indication Lamps LED       (protected type)

  
Schneider/Vaishno / Binay / L&T  

20 Resign cast CTs  AE / Kappa 
21 CAT6 / RG 6 / RG 11 Lapp / Delton / National / Mazda. 
22 Light Fixtures Philips / Osram/Wipro 
23 Ceiling Fans   Crompton High Speed/Atomberg 

BLDC/Orient 
24 Exhaust fans  Crompton / Usha / Orient / Almonard/           

V-Guard 
25 Wall Fans Crompton / Orient / Usha /Havells/           

V-Guard 

 
 
 

 LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION 
INSTALLATIONS 

 

Sno Description IS Code 
1. EXTERNAL ELECTRIFICATION wiring installation (system voltage not 

exceeding 650V 
IS 732 – 1989 

2. Graphical symbols used in Electro-technology art-XI-Electrical 
Installation buildings  

IS 2032-1969 

3. Fire safety of buildings (General) Electrical Installation IS 1646-1961 
4. 3 pin plugs and sockets IS 1293 
5. Earthing IS 3043-1966 
6. Fittings for electrical wiring IS 26671964 

7. General and safety requirements for electric lighting fittings IS 1913-1969 
8. Busbar ratings IS 8084-1976 
9. On load change over switches IS 4064-1978 
10.Panel shall comply with the latest Relevant Indian Standards and 

Electricity Rule and Regulations 
IS-13947-1993 

11.The general construction shall for factory built assembled switchgear & 
control gear for voltage up to and including 1100 V AC 

IS-8623-1977 (Part-1) 

12.DBS IS-13947-1993 

13.The general construction for factory built assembled switchgear & 
control gear for voltage up to and including 1100 V AC 

IS-8623-1977 (Part-1) 

14.The degree of protection shall be IP-42 for indoor application, IP-55 for 
kitchen and IP-65 for outdoor application. 

 

15.Conduits for electrical installations, Part 3: Rigid plain conduits of 
insulating materials. General requirements [ETD 14: Electrical Wiring 
Accessories]. 

IS 9537-3 (1983) 
 

16.Fittings rigid non-metallic  conduits [ETD 14: Electrical Wiring 
Accessories] 

IS 3419 (1989) 

 



 

33  
 
 
 
 
 

 

 
J. TECHNICAL SPECIFICATIONS 

 
1.0 ELECTRICAL WORKS 
1.1 The Contractor shall carry out and complete the Electrical work as per standard 
specifications / as stipulated in this contract and relevant IS recommendations in coordination 
with other agencies like Interior, AC and civil contractors and to the satisfaction of the Bank  / 
Consultant. Bank issue further written instructions, detailed directions and explanations with 
respect to the specifications, quality or quantity of works or the addition or omission or 
substitution of any work. 
 
1.2 METER BOARD:  
The Main DB/Meter Board shall be provided in the place free from leakages and in  a covered 
location. The Meter Board shall be as per KSEB LTD requirements and shall be fixed firmly on 
the wall. Any opening made in the wall for feeder cable entry should be sealed properly after 
installation to avoid entry of rodents and rain water. The meter Board shall be properly earthed 
as per the regulatory requirements. 
 
1.3 LT PANEL INSTALLATION: 
Panel shall be covered properly to prevent dust, contamination & damage during transportation. 
In case of damages during transportation or unloading etc, the same shall be rectified and made 
to perfection before installation. No excuse for delay on account of the above will be accepted. 
For floor mounted panel, the exact location of the panel and fixing holes to be marked on the 
concrete plinth for the installation. Install the panel in proper alignment and fix properly. Tighten 
all the connections as required. Access around the panel to be provided as per regulatory 
requirements for future maintenance. Ensure the services like AC drain lines or water pipe lines 
or sewage lines are away from the panel or the panel is properly protected against any 
accidental leakages. 
Incoming and outgoing cables shall be marked/identified as per approved drawing. All 
components of the panel shall be verified against the approved panel drawing for correct rating 
& size. Ensure that all internal connections are proper and loose connections are tightened. All 
breakers (incoming/outgoing) shall be in “OFF” position and to be locked to prevent mishandling 
Before commissioning. All earth terminals of the panel are firmly connected to the designated 
earth pits with suitable size of GI strips as required. Check whether the metering equipment and 
indication lamps are working as desired and rectify the defects, if any. After installation, the 
panel shall be properly cleaned and protected to prevent dust & contamination. 
 
1.4 INSTALLATION OF DBs: 
All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ and the 
approved material. Ensure that painting of the wall is completed prior to marking and mounting 
of DB. Confirm label/marking to ensure that is the correct DB and check the position according 
to the approved layout and mark the fixing position of the DB's support. After marking, drill 
according to the selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to 
the wall/slab with anchor bolts. If there is more than one DB to be installed at the same location, 
they shall be installed side by side and clearance shall be maintained for easy maintenance and 
trouble shooting. The height of Distribution Board shall be maintained so that easy access for 
termination of cables and other maintenance work can be carried out. Cut-out shall be made for 
inserting the wire in DB and same cut out shall be provided with a rubber gasket so that there 
will be no sharp edges and secure the wire insulation from damage. 
Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling 
shall be done. Wire in DB shall be used cable tie and dress with bunching of the phase-neutral 
and earth and suitably lugged to the respective MCBs and Bus bar. Bunching shall be 
done as per phase separation respectively R, Y and B. After Crimping insulation sleeves 
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shall be provided in the Wire/ Cable to avoid accidental short circuit between the adjacent 
terminals. DBs shall be provided with body earthing connections as per provisions available in 
the DB. Identifications labels of approved engraved type nameplate/Radium stickers of suitable 
font size shall be fixed on DB. After complete termination of wire/cable same DB compartment 
shall be cleaned before fixing the door. 
When the DB is fixed on the partition care should be taken to ensure the holding capacity of the 
partition, to avoid the DB from falling and getting damaged or causing injury. The installation of 
DB shall be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on 
the wall / partition.  
 
1.5 LAYING OF LT CABLE  
1.5.1 IN CABLE TRAY: 
Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall 
be laid from one end of the route or any other suitable point as per site conditions. Wherever the 
cable needs to be bended, the cables bending radius shall conform to the cable manufacturer’s 
recommendation. Prior to cable cutting, check both ends to make sure there is sufficient length 
for proper dressing and end termination. After cable laying is finished, all cables shall be tested 
for insulation resistance. Install the cable tags, dress the cables and clamp it as per the 
standards. Whenever, single core cables are used, Trefoil (three-foil formation) laying shall be 
used with single-core cables. 
 
1.5.2 LAYING THE LT CABLE UNDERGROUND: 
A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered with a 10 
cm thick layer of fine sand. The cable is laid over the sand bed. The sand bed protects the cable 
from the moisture from the ground. Then the laid cable is again covered with a layer of sand of 
about 10 cm thick. When multiple cables are to be laid in the same trench, a horizontal or 
verticle spacing of about 30 cm is provided to reduce the effect of mutual heating. Spacing 
between the cables also ensures a fault occurring on one cable does not damage the adjacent 
cable. The trench is then covered with bricks and soil to protect the cable from mechanical 
injury. The LT Cable route markers shall be provided as per standards. 
 
1.5.3 The end termination shall be provided as per the cable size. Unless specified, the 
termination shall be single compression type glands of proper size and lugs shall be suitable for 
termination as per the point of termination like switchgear terminals, Bus bar, terminal 
connectors etc. Only the respective metal lugs shall be used for termination. Aluminium lugs 
shall not be used to terminate in the copper bus bars or vice versa.   
  
1.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with 
suitable size clamps if laid in the wall. If more number of cables are to be laid, then they shall be 
laid in cable trays of suitable size firmly fixed to the ceiling with threaded rods.   
 
1.5.5 To avoid rodent menace, the contractor shall close all openings made by him in the wall, 
the unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking 
plates etc and also provide sufficient protection to the panels, DB. No claim for additional 
amount towards rectifying the work on account of damages caused by rodents will be 
entertained during the defects liability period.     
 
1.6 CONDUITS: 
Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling or 
concealed in the false ceiling. The size of conduits shall be selected in accordance with the IS 
regulations and the minimum size of the conduit shall be 20 mm dia unless otherwise indicated 
or approved. Conduits shall be kept at minimum of 100 mm from the pipes of other non-
electrical services. 
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Separate conduits and runways shall be used for: 
1.    Lighting system. 
2.    Power outlets. 
3.    Emergency light. 
4.    Telephone system. 
5.    Fire alarm system. 
6.    Sound / public address system. 
7.    Television system. 
8.    Computer system. 
Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be 
installed in flexible MS conduits.  Otherwise rigid conduits shall be used. PVC conduits shall 
not be used in outdoor system.  Conduits shall be free from sharp edges and burrs and grease 
or oil shall not be used for the purpose of pulling the wire.  The entire system of conduits must 
be completely installed and rendered electrically continuous before the conductors are pulled in. 
 
All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials 
as recommended by the manufacturer.  All joints shall be water tight.  Junction between conduit 
and adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided with 
entry spouts and smooth PVC bushes. 
 
1.6.1 LAYING OF CONDUITS IN SURFACE:  
Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are 
properly screwed to the wall or ceiling.  Saddles shall be at intervals of not more than 60 cm.  
Fixing screws shall be with round cheese head or and rustproof materials.  Exposed conduits 
shall be neatly run parallel or at right angles to the wall of the building.  Pull boxes must be 
provided at the right angles and at a distance of not exceeding 20 meter 
 
1.6.2 CONCEALING THE CONDUITS IN THE WALL: 
Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm 
intervals.  Chase in the wall shall be neatly made and refilled after laying the conduit and 
brought to the finish of the wall.Chasing shall be done with the wall cutting machine. Hammer 
and chisel shall be used on chased portion to get uniform depth of 50 mm. Uniform depth of 50 
mm shall be maintained on chased portion. Conceal Back box shall be installed by using 
cement mortar. Alignment of the back box shall be done by using a calibrated spirit level. PVC 
adaptor shall be used for connection between JB and conduit. PVC solvent shall be used.PVC 
solvent cement shall be applied on conduit before interconnection. Embedded JB shall be 
protected by covering with brown tape filled with jute/gunny bag. Cement mortar 1:5 ratio (1 
portion of the cement+5 portion of sand) shall be used for patchwork in chased area. Chicken 
(wire) mesh and GI nails shall be used for all chasing width of the embedded conduit. Curing 
shall be carried out for a minimum of three days. 
 
1.6.3 CONCEALING IN THE CONCRETE: 
Conduits buried in concrete structure shall be put in position and securely fastened to the 
reinforcement and got approved by the consultant/Engineer before the concrete is poured.  
Proper care shall be taken to ensure that the conduits and boxes are neither dislocated nor 
choked at the time of pouring the concrete. Suitable fish wires shall be drawn in all conduits 
before they are embedded. Inspection boxes shall be provided for periodical inspection to 
facilitate draw and removal of cables.  Such inspection boxes shall be flush with the wall in the 
case of recessed conduits. Inspection boxes shall be spaced at not more than 12 meters apart 
or two 90 degree solid bends or equal. 
 
1.7 WIRING AND ACCESSORIES: 
1.7.1 LAYING OF WIRES: 
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Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper 
conductor. All wires shall be colored as follows: 
Phase R: Red Color of wire 
Phase Y: Yellow Color of wire 
Phase B: Blue Color of wire 
Neutral: Black 
Ground: Yellow Green or Green (One color only to be used for the complete Installation). 
The size of wires shall be as indicated in the drawings or in the BOQ. 
When more than one wires are installed in the same raceway, they should be pulled in the 
raceway at the same time. Use guide wires and similar equipment when wire pulling, to support 
the tension and avoid possible damage. Conductor splices must be enclosed in junction boxes. 
Use a minimum of 300mm of slack conductors inside DB and at each outlet as needed. Ensure 
proper wire installation in all boxes. After installation, the Wires Insulation Test should be 
conducted. 
 
1.7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 
Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of 
galvanized steel, and shall be of shapes and size to suit their respective locations and 
installations and shall be provided with covers to suit their function and installation. All outlet 
boxes shall be provided with brass ground terminals. All junction boxes/pull boxes shall have 
suitable covers. Surface mounted outlet and junction boxes in the outdoor locations shall be of 
weatherproof. The surface mounted indoor boxes shall be of sheet steel painted or PVC for 
surface installation. For internal use Switches shall be of the grid assembly pattern with rocker 
operated switch units suitable for operation with inductive loads.  Switches shall be either one 
way or two way as specified in the BOQ. Switch plates shall be of suitable shade and size as 
specified in BOQ or approved by SBI / Electrical Consultants. Surface installation switches shall 
be provided with matching steel box. 
 
1.7.3 CIRCUIT WIRING 
Unless and otherwise specified in the BOQ, all sub main circuit conductor sizes for lighting and 
appliances, shall be as shown in the schedule of quantities. Each circuit phase wire from the 
distribution boards should be followed with a separate neutral wire of the same size as the 
circuit wire or as specified in the BOQ. For the light/fan point wiring individual phase, Neutral 
and Earth wires  shall be run from the switch board to the respective ceiling rose. Looping of 
neutral and Earth wires for adjacent light points are not allowed except for the secondary points. 
For the secondary points Neutral and Earth looping should be done only from the respective 
primary points. This will avoid nuisance tripping of ELCB/RCCB in case of leakage and 
identifying the faulty circuit and rectifying will be easy. Each light point and outlet shall be 
identified with their circuit number and DB number with a label pasted on them. Flexible cords 
for connection to appliances, fans and pendants shall be 250/440V grade, three or four cores, 
with tinned stranded copper wires, insulated, twisted and sheathed with strengthening cord. If 
demanded by SBI/ Electrical Consultants, the contractor shall supply a certificate issued by the 
manufacturer of wires and switches stating origin, date of manufacture, batch number and 
standard to which it complies and the test certificates. Looping system of wiring shall be used.  
Wires shall not be jointed.  Where joints are unavoidable, these shall be made through approved 
mechanical connector. 230 V power supply wiring shall be distinctly separate form any other 
different voltage system and lighting wiring. 
 
1.7.4 CONTROL SWITCHES 
Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob 
is down. Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be 
used. The rating of the Switches shall as per the BOQ. 



 

37  
 
 
 
 
 

 

For the UPS power sockets provided in the workstations and counters, the control switches shall 
be provided separately above the counter and the sockets below the counter. 
Similarly, for the wall mounting fan points, the control switches shall be provided separately in 
the Switch board and the socket outlet provided near the wall mounted fans. 
  
1.7.5 TESTING OF ELECTRICAL WIRING SYSTEM 
The entire installation shall be tested in accordance with IS regulations for: 
1.    Insulation resistance. 
2.    Earth continuity. 
3.    Polarity of single pole switches. 
 
1.8 LIGHT FIXTURE INSTALLATION: 
17.8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is 
observed between the approved layout and the actual layout, please consult the SBI Engineer / 
Electrical Consultants and replan the lighting layout to suit the actual site conditions. 
If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be  
used to mark the spacing of light fixtures as per approved drawing. After marking, the light fitting 
support and accessories shall be fixed. Wires shall be connected to the connector of light fitting 
as per standard. Light fitting shall be mounted on the support fitted. Line level and final 
alignment shall be checked with line dori. 
 
1.8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: 
While installing light fixtures in the false ceiling, the contractor has to check the distance 
between the roof and the false ceiling and ensure that the sufficient height is available for fixing 
the light fixtures and if requires any change in the lighting layout. Any hindrance like beams, 
sewerage pipe lines, electrical cables etc. has to be informed to the SBI Engineer/ Electrical 
Consultants and necessary guidance obtained before installation. Support to hang the fixture to 
be provided in the roof with suitable length of chain links or GI wires of suitable size, as per 
recommendation of the light manufacturer. The supports shall be of sufficient length to enable 
change of location of fixtures to the adjacent grid/cutout, if required by Bank. The supports 
should not be fixed to the pipes or cables or electrical conduits running above the false ceiling. 
The Light fixtures should not be loosely laid on the false ceiling grid without any support. 
 
1.8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first as 
per the lighting layout and the cutout shall be made in coordination with the interior contractor. 
Wherever required, the suitable frame required have to provide by the contractor for the 2’x2’ 
fixtures.  
 
1.8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the false 
ceiling to make the cutout neatly and as per the desired lighting layout. Nylon line dori shall be 
used to ensure that all light fixtures are in a straight line 
 
1.8.5 If the works involves, some architectural features in the false ceiling, the contractor shall 
consult the interior contractor and SBI Engineers/ Electrical Consultants before installation of 
light fixtures, ceiling fans, laying of cables above false ceiling to avoid any damage or any 
hindrance to the proposed architectural features. 
 
1.9 EARTH STRIPS / CABLE TRAYS: 
1.9.1 GI/COPPER STRIP LAYING: 
Before installation of GI and copper earth strip, the inspection shall be carried out to confirm 
size, quantity and galvanizing of GI strip. Arrangement shall be made for proper scaffold for strip 
laying on the tray. Check wall and beam finishing before strip clamping on the wall and beam. 
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Ensure that all Earth strip installation are straight. The earth strip route and size shall be 
confirmed /verified with approved earthing drawing. 
Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C” type 
holding clamp for avoiding gap between two strips. GI strip fixing inside cable tray with using of 
GI nut bolt at every 5 mtr interval. Clamps shall be fixed at an interval of 1000mm. Copper to GI 
earth strip connection shall be done by using the bimetallic washer 
 
1.9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 
Whenever longer length of Earth strips are to be installed on wall/ slab, the overlapping in strips 
at joints shall be minimum. Overlapping area to be properly welded and ensure no gap in the 
joint area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip 
wherever accessible areas such as inside substation, all embedded portion etc. Welding joints 
are cleaned with wire brush and then coated with Galva brite. All paint, scale and enamel shall 
be removed from the contact before the earthing connections are made. All sizes of GI strips 
shall be fixed by using GI clamp, GI spacer, and 35x8mm GI screw with PVC nylon fasteners 
(PVC Grip). Clamps shall be fixed at an interval of1000mm (in case of wall/slab).The earthing 
for Equipment shall be tapped from the main earth conductor/strip. Equipment earthing shall be 
done by GI nut bolting. Ensure GI nut bolt shall be fully tightened at equipment earthing. GI strip 
laid underground shall be at depth of 500mm below finished grade level. All joint below ground 
level shall be welded by two coats of bitumen paint. All connections to the grounding grid shall 
be made with earthing strip welded to the grid and bolted at equipment ends. All joints and cut 
ends shall be properly painted with galvabrite.  
 
1.9.3 CABLE TRAY INSTALLATION: 
Cable tray supports and cable tray material shall confirm the size, quantity and quality as per 
technical specification. Cable tray routes shall be cleared of any debris. Necessary cable tray 
route and supports shall be checked as per approved drawings. If required, make suitable size 
opening in the wall for cable tray entry into the building. All accessories used such as joint plate, 
nut, bolts with washer, bends, reducers, etc. used in cable trays shall be of the same 
manufacturer as that of the cable trays. Necessary Scaffolding shall be arranged wherever 
applicable. Throughout the work execution, safety standards shall be followed. 
Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route 
at the deck slab. After marking of supports location, drill the hole & install anchor fastener. 
Ceiling bracket and top hat section shall be fixed on anchor fastener. Install the threaded rod 
supports using with ceiling bracket as per approved drawing. Check the vertical and horizontal 
alignment of threaded rod support by spirit level. Supports shall be installed at spacing not 
exceeding 1.5 meters and all branches, bends, Endpoints supports shall be installed as shown 
on the approved drawings. Nylon line dori will be used to ensure that all supports are in a 
straight line. After the installation of supports install the proper size cable tray and check the 
alignment using of line dhori & Sprit level. Two lengths of cable tray shall be connected with the 
joint plate. Minimum clearance shall be maintained between bottom of the tray and the ceiling. 
End cap to be provided at end cut portion of tray.  
 
1.10 CORE CUT: 
Core cut hole shall be carried out at the site as per the site requirement after consulting Civil 
Engineer. Ensure marking of core cut is in line of existing cut out at the floor above or below to 
have vertical alignment. If more than one Core cut is required, required spacing shall be 
provided. Centre of core cut to be drilled with drill machine to receive core bit of machine. This 
will avoid displacement of core machine bit. The Core cut Machine will be Fixed to Slab using 
Machine Clamp and anchor Fastener. Check that machine is firmed enough not to displaced 
from its location. Check the electrical supply and run the machine with minimal force. Maintain 
proper gaps between adjacent core cuts to allow pipe jointing in future. Upon completion of the 
core cut, protect the Core cut hole using the ply piece. 
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1.11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING: 
1.11.1 The contractor shall give due notice to the Employer whenever any work like opening for 
the earth pits, underground laying of cables, concealing the conduit piping, cabling or any work 
is to be concealed in the wall/false ceiling/partitions or finished up or otherwise becoming 
inaccessible later on, in order that the work may be inspected and correct dimensions taken 
before concealing. 
 
1.11.2 If the Contractor has concealed the items without informing SBI Engineer/Electrical 
Consultant, the same shall be opened up for measurement and made good to the original 
finishing at the contractor’s expenses. If the contractor refuses to do so, then the same will not 
be considered for measurement and no payment may be made for such materials.   
 
1.11.3 The contractor shall not execute any extra work other than the Bank’s Electrical 
Consultant  or SBI’s written instruction. No works, for which rates are not specifically mentioned 
in the price bid, shall be taken up without written permission of the Bank.  
 
1.11.4 Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the 
decision of SBI shall be accepted as correct and binding on the contractor. 
 
1.11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any 
other gadgets or supports required for the execution of the work at site and Bank will not provide 
or entertain such requests. 
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(To be printed in the letter head of the Company/ Firm, duly signed and stamped and shall be submitted 
along with EMD ) in Cover-I, Technical BId 

 
 

FORM OF SUBMISSION OF TENDER    (ANNEXURE –II)  
 
The Regional Manager 
SBI RBO-3, Thrissur.   

 
 
Dear Sir/s, 
 
Ref: “TENDER FOR ELECTRICAL WORKS AT THE NEW PREMISES OF SBI 
KECHERI TOWN  BRANCH  UNDER RBO 3 , THRISSUR” 
 
I/We have examined the above tender and subsequent pre-bid clarifications/ 
modifications / revisions, if any, furnished by SBI and I/We have inspected the site of 
works and have made me / us fully acquainted with the local conditions in and 
around the sites of works and offer to undertake Contract as detailed in this tender 
by submitting my/our bids at the Bank.  
 
2. While submitting this Bid, I / We certify that: 
i) The undersigned is authorized to sign on behalf of the Bidder . 

ii)     We certify that we have not made any changes in the contents of the tender 
document read with its amendments/ clarifications provided by M/s SBI, submitted 
by us in our Bid document.  

iii) The rate quoted in the price Bids are as per the tender and subsequent pre-
Bid clarifications/ modifications/ revisions furnished by the Bank, without any 
exception. 

3. We agree to abide by all the Bid terms and conditions, contents of Agreement 
and the rates quoted in the bid, which shall remain binding upon us. 
 
4. If our Bid is accepted, we undertake to enter into and execute at our cost, when 
called upon by the Bank to do so, a contract in the prescribed form and we shall be 
jointly and severally responsible for the due performance of the contract. 
 
5.  Until a formal contract is prepared and executed, this Bid, together with your 
written acceptance thereof and your notification of award, shall constitute a binding 
Contract between us. 
 
6.   It is further certified that the contents of our Bid are factually correct. We also 
accept that in the event of any information / data / particulars proving to be incorrect, 
M/s SBI will have the right to disqualify us from the Bid. 
 
7.  We understand that you are not bound to accept the lowest or any Bid you may 
receive and you may reject all or any Bid without assigning any reason or giving any 
explanation whatsoever.  
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8.  We hereby undertake that our name does not appear in any “Caution” list of RBI 
/ IBA or any other regulatory body. 
 
9. We also confirm that we have not been blacklisted by any Bank / PSU / State  
or Central Govt departments for any reasons. 
 
10. We confirm that we do not have any litigation / cases pending against us in any 
Bank / PSU / State or Central Govt departments. 
 
11. We confirm that we are responsible to obtain all necessary licenses, permission, NOC 
from all the statutory /local authorities for the smooth execution of this contract in SBI 
premises.  

 

12. We hereby confirm that all the materials/components/spare parts/equipment etc. to be 
supplied / used as a part of this contract shall be original / new materials / components / 
parts / equipment only from respective OEMs of the products and that no refurbished / 
duplicate / second hand materials/ components/ parts/ equipment shall be supplied or shall 
be used. 

13 I/ We do hereby unconditionally accept all the terms and conditions of this tender 
document and BOQ published in Bank’s website www.sbi.co.in. We hereby agree to submit 
the signed and stamped copy of the technical Bid and Priced Bill of Quantities, which shall 
form part of the agreement, if I/ we become L-1 bidder in the tendering process. 
 
13. For any type of deviation (to any of above or subsequent instructions), it will be 
my/ our responsibility to obtain the written instruction of the Engineer-in-charge for 
the same failing which it shall be deemed that I have carried out any such deviations 
at my own and I shall be duty bound to replace the all deviated material/ works from 
the site at my/ our cost as well as I shall be liable to penalized by the SBI as deemed 
fit and for all such loses made thereof, I/ we shall not have any right to arbitrate in 
any manner. 
 
Yours Faithfully,  
 
Signature of the bidder with Stamp_______________________  
Name: _______________________________  
Address: ___________________________________  
 
 
 
 
 
 
 
        Contractor’s seal & Signature 
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(ANNEXURE –II) 

 
BRIEF DETAILS OF THE BIDDER 

(To be filled by the bidder) 
 
SL 
NO 

PARTICULARS 

1 NAME OF THE BIDDER  
 

2 MAILING ADDRESS WITH 
PINCODE 

 
 
 
 

3 TELEPHONE No.  
 

4 MOBILE No.  
 

5 E-MAIL ID  
 

6 PAN  
 

7 GST No.  
 

8 CONTACT PERSON WITH 
MOBILE/ PH No. 

 
 

9 Details of digital certificate holder 
(individual/ firm) whose digital 
certificate will be used for participating 
in the e-tendering OR  
Details of the person participating in 
etendering. a) Name: 
                   b) Contact No:  
                   c) Email ID: 
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To be submitted without filling the rates and Amount 
 

  PRICE BID FOR KECHERI TOWN BRANCH : ELECTRICAL WORKS 

N
o. DESCRIPTION 

QTY UNIT RATE AMT 

            
1 MODULAR SOCKETS:         
a Supply and fixing of 4nos. 5A ,3 pin plug sockets 

with 1 no 16A switch fixed on a suitable module 
metal box and white front plate (Modular type) 
including all interconnections as required UPS 
power (Indicator Switch shall be fixed above the 
table with suitable modular front plate/box and 
sockets shall be fixed below the counters)(BM-
2,Cash Officer-2,counters/officers-1 each) 

15 no     

            
 b Supply and fixing of 2nos. 5A sockets with 1 no 16A 

switch fixed on a suitable module metal box and 
white front plate (Modular type) including all 
interconnections as required Rawpower (Switch 
shall be fixed above the table with suitable modular 
front plate/box and sockets shall be fixed below the 
counters,cctv)(Raw power-15,ups-8)(SWO 
Counters-2 sets each (1 for raw power & 1 for UPS) 

20 no     

            
c Supply and fixing of modular RJ11 telephone 

sockets with suitable mounting box (Modular type) 
including all interconnections as required (Bm-2, 
officers,counter,extension counter) 

13 no     

            
d Supply and fixing of 3nos. 15A sockets with 1 no 

16A switch fixed on a suitable module metal box 
and white front plate (Modular type) including all 
interconnections as required UPS power(for the 
SERVER room)socket for the hub must be fixed  as 
per the location of HUB inside the server 
room,CCTV 

2 no     

            
e Supply and installation of 16A combined Power 

plug & 10A SP MCB in suitable PVC/metallic box. 
for Kitchen Power plug. (corresponding MCB rating 
in PDB shall be 16A)  

1 no     

            
f Supply and installation of 25A combined Power 

plug & 25A SP MCB in suitable PVC/metallic box 
for ATM UPS I/p 

2 no     
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g Supply and fixing of 1nos. 15A socket with 16A 
switch fixed on a 3 module metal box and white 
front plate (Modular type) including all 
interconnections as required for  ATM-6 ,Cash 
officer -1,Dining-1,Records1,Locker-1,Cash-1,Hall-1 

10 no     

            
h Providing 2 meter length of flexible 3core 2.5sqmm 

multi core copper cable one end connected to plug 
top 15A and the other connected to the SB inside 
and a suitable hook arranngement as required for 
hanging the cable(Record room,locker/cash room) 

3 no     

            
i Providing 2 meter length of flexible 3core 1.5sqmm 

multi core copper cable one end connected to plug 
top 5A and the other connected to the SB inside 
and a suitable hook arrangement as required for 
hanging the cable 

2 no     

            
2 LIGHT & FAN POINT WIRING         
a Point wiring with 1.5sqmm 650V grade 

multistranded PVC insulated copper wire FRLS type 
in  MS/PVC PIPE for lights, fans including supply & 
fixing of 5 amp modular switch in concealed MS 
switch box,front plate, 3 plate ceiling rose/Angle 
holder in suitable block having provision for 
concealed circuit wiring with 3 Nos (P,N,E) 
2.5sqmm. and all interconnections as 
required.(Cost is excluding the cost of circuit wiring 
using 3*2.5sqm from LDB/UPS DB to switchboard). 
 
(Each circuit phase wire from the distribution boards 
should be followed with a separate neutral wire of 
the same size as the circuit wire or as specified in 
the BOQ. For the light/fan point wiring individual 
phase, Neutral and Earth wires  shall be run from 
the switch board to the respective ceiling rose. 
Looping of neutral and Earth wires for adjacent light 
points are not allowed except for the secondary 
points. For the secondary points Neutral and Earth 
looping should be done only from the respective 
primary points.) 

71 pts     

            
b same as the above with two light points controlled 

by single switch 
9 pts     

            
c SITC of wiring for 10 to 12 nos LED bulk head or 

tubelight in parallel connected to UPS/KSEB supply 
with single control using 5A modular switches and 
plate with identification connected to timer supply 
(covering all sides of the building)(Main circuits 
to be wired with 2.5sqmm wire and looping to be 

1 nos     
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done with minimum 1.5sqmm wire or higher size as 
per the distance ) 

            
d SITC of wiring for 6 to 8  LED 

downlighters/tubelights in parallel connected to 
UPS/KSEB supply with single control using 5A 
modular switches and plate with identification or 
connected to timer circuit including cost of wiring 
from Switchboard for branch UPS lights and from 
Essential DB for entrance lights (circuit to be wired 
with 2.5sqmm wire and looping to be done with 
1.5sqmm wire) 

2 nos     

            
e Supply and fixing of flush type 6A, 5 pin combined 

switch socket outlet in the Lighting control switch 
boards including interconnections complete as 
required.(dependent) 

13 nos     

            
f Supply and fixing of flush type 6A, 3 pin socket 

controlled by 5A modular switch including 
interconnections complete as 
required.(independent)(Music system,TV point-
2,Token machine, display-2,water dispenser-1) 

6 nos     

            
g supply and fixing of 6A modular socket 3" below the 

false ceiling and 6A switch in the switchboard as 
required for wall mounted fans 

10 nos     

            
h Same as item 2a but for call bell points including 

supply & installation of  new buzzer for the Branch 
Manager cabin as required 

1 nos     

            
i Supply and installation of 25 A Modular type 3 pin 

plug socket with suitable metallic box for air 
conditioners(ATM) 

4 nos     

            
j Supply and installation of 25A modular type DP 

switch (2 module with indicator ) with suitable 
metallic /PVC box for the local control of the air 
conditioners-ATM-1 

3 nos     

            

3 UPS, RAW POWER & TEL WIRING:         
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a Supply  and wiring with  3runs of 2.5 sq.mm  1100 V 
grade PVC insulated multi strand copper conductor 
wires FRLS conforming to IS 694 (with latest 
amendments) in suitable size PVC CONDUIT of 
2mm thick concealed in the above ducts in the floor 
and supply of all fixing materials and accessories, 
interconnections complete as required for the UPS 
power sockets in the single window counters and 
officer tables. (UPS ,Raw power points over 
counter,16A plug points, cash officer, signage 
boards) 

750 mtr     

            
b Cutting the floor to the required depth 2" and width 

6" for burying the conduits for the UPS/raw power  
socket wiring and plastering the floor surface. 

30 mtr     

            
c Supplying and laying 2 pair telphone wire 

0.50Sqmm  in Modi make PVC /casing capping / 
pipe of 20/25 mm dia for the telephone points as 
per the layout. 

330 mtr     

            
d Supplying and laying 10 pair telphone wire 

0.50Sqmm  in Modi make PVC /casing capping / 
pipe of 20/25 mm dia for the telephone points as 
per the layout.(from outside 10pair Krone to inside 
20 pair Krone) 

25 mtr     

            
e Supply and installation of KRONE connector 

telephone junction box of 20 pair. 1 no     

            
f Supply and installation of KRONE connector 

telephone junction box of 10 pair.(outside if 
required) 

1 no     

            
g Supply and laying of 20/25mm ISI marked PVC 

conduit from approved makes with one run of 16 
SWG GI wire from the location of hub to computer 
nodes and  as may be required for PA 
systems,CCTV   

40 mtr     

            
4 DISTRIBUTION BOARDS         
  Supply and installation of following size MCB 

distribution boards with following combination of 
MCBs as required 

        

a 3 phase 4 way Main VTPN Double door DB 
Incomer: 125A FP MCCB ,25KA & outgoing : 63A 
TP MCB- 2nos(Non essential DB-1 no,Essential 
DB-1 no)40A TP MCB-2 No,ATM &spare  (Main 
DB) 

1 nos     
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b 3 phase 4 way Main VTPN Double door DB 
Incomer: 63A FP MCCB ,25KA &outgoing : 32/40A 
TP MCB- 4 nos(PDB-1,LDB-1,Spare-1,AC DB) -
Non Essential DB 

1 nos     

            
c 3 phase 4 way Main VTPN DB Incomer: Incomer: 

63A FP MCCB ,25KA  & outgoing  
40/32/20A/16/10A-6 nos (UPS Room exhaust fan-
1,Board/Security light-2,UPS -2,Spare-1),32/40A TP 
MCB – 2 nos  for three phase UPS Input,Essential 
DB 

1 Nos.     

            
d 3 phase 4 way VTPN DB Incomer: 40A FP 

MCB+40A  4P 100mA RCCB & outgoing :20/25A 
TP MCB -3 nos, 20/25/32A SP MCB-3 nos  for AC 
power circuits at banking hall-AC DB 

1 nos     

            
e 3 phase 4 way ETPN DB Incomer: 32A, 30mA 4P 

ELCB + MCB (Separate MCB & ELCB)  &outgoing 
:10A/16A SP MCB – 12 nos  (LDB) for Light circuits 
at banking hall 

1 Nos.     

            
f 3 phase 4 way ETPN DB Incomer: 40A, 100mA 4P 

ELCB + MCB (Separate MCB & ELCB)&outgoing 
:20A/16A/25 SP MCB – 12 nos  for PDB, power 
circuits at banking hall 

1 Nos.     

            
g 3 phase 4 way ETPN DB Incomer: 32/40A, 100mA 

4P ELCB + MCB (Separate MCB & 
ELCB)&outgoing :20A/25A SP MCB,(C-Series) – 4  
nos for AC & UPS,Spare ,6/10A MCB-4 nos -ATM 
DB 

1 Nos.     

            
h 8 way MCB Double door  DB for UPS sockets 

Incomer  : 32/25A MCB +30mA High Immunity DP 
RCCB &Outgoing : 10/6 A SP MCB 4 Nos. for  ATM 
UPS DB 

1 Nos.     

            
i 12 way MCB Double door  DB for UPS sockets 

Incomer  : 40A DP MCB+32/40 A High Immunity 
RCCB &Outgoing : 10/6 A SP MCB 8 Nos. for 
UPS.(Independent circuits to be drawn for BM 
Cabin,CCTV,Data rack) BRANCH UPS DB 

2 Nos.     
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j UPS CHANGE OVER PANEL Supply erection 
testing and commissioning of 2 Nos. 40A rotary 
type change over switch in suitable metal box with 2 
Nos. LED indicator for output identification. The 
Enclosure shall have a minimum size (LxWxD) of 
30x20x12 CM with 
hinged doors and door knobs with lock nuts. The 
Panel Name and the Selector Switch Positions shall 
be marked as UPS 1 -UPS 2-UPS 1 and indicators 
shall be marked as DB-1 & DB-2. 

1 Nos.     

            
k Supply and fixing of 40/32/25A DPMCB on a 

suitable metal box for power supply to UPS input/ 
output  & AC local control including all 
interconnections as required 
.(Legrand/Siemens/L&T)(40/32A MCB for branch 
UPS and 25A MCB for ATM UPS/1.5/2TR Cassette 
AC) 

5 nos     

            
l Supply and fixing of 32A DP 100mA RCCB on a 

suitable metal box for power supply to Branch UPS 
including all interconnections as required 
.(Legrand/Siemens/L&T) 

2 nos     

            
m Supply & installation of 40A 4P Isolator with 

weather proof syntax box enclosure-near AC 
outdoor unit 

3 nos     

            
n Supply & installation of 20/40A 2P Isolator with 

weather proof syntax box enclosure-near AC 
outdoor unit 

2 nos     

            
o Supply and Installation of 16/20A 4 Pole MCB with 

enclosure for the power supply  of the 3 phase 
airconditioners including all interconnections as 
required near the proposed AC location outdoor 
units at 4.5 ft from the floor 
level.(Legrand/Siemens/L&T) 

3 nos     

            
p Supply and fixing of 63A FP MCCB,25KA on a 

suitable metal box with handle and suitable 
termination facility and spreaders for 4C*25Sqmm 
Al Armoured cable for switching off and on the non 
essential loads after the office hours  including all 
interconnections as required 
.(Legrand/Siemens/L&T) 

1 no     
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q Supply and installation of 125A 4 Pole ON LOAD 
Change over switch, L&T fabricated out of 16 SWG 
CRCA sheet MS enclosure of suitable  size with 
cable entry  and powder coat painted and with 6 
nos 20 A fuse unit with 2A HRC fuses for KSEB/DG 
'ON' & OFF indications with  6 nos LED indicators 
set with  neat marking thereof. (Main Change Over 
)(Separate chamber & door for COS chamber & 
Indicator + MCB  
Chamber).  

1 no     

            
r DG ON/OFF STATION: Supply and installation of L 

& T 
Salzar make 6A Selector switch on suitable ready 
made CI 
/FRP Box for DG ON /OFF control. "DG 
CONTROL", START 
& STOP Position etc shall be marked neatly using 
good 
quality stickers/paint. 

1 no     

            
s Mains Indication-Supply & installation of 3 nos of L& 

T make LED indicators(R,Y&B) on suitable ready 
made indicator/push button box controlled by 3 nos 
6A modular switches including wiring by 4*1 
sqmm PVC insulated copper wire through 20mm 
medium giage PVC conduit for a length not less 
than 15 metres(to be installed in Banking Hall in a 
indirectly visible customer area).The switches shall 
be placed separately at user accessible heights for 
safe operation. 

1 no     

5 SUB-MAIN & AC WIRING         

            
a Wiring with  2 runs of 6 Sq.mm 1100V grade PVC 

insulated Copper conductor multistrand wires FRLS 
along with one run of 6 sqmm copper earth wire run 
in suitable size PVC CONDUIT run  concealed on 
wall/ Ceiling etc as required.(Branch UPS Sub 
DB,3TR single phase AC ) 

80 mtr     

            
b Wiring with  2 runs of 4Sq.mm 1100V grade PVC 

insulated Copper conductor multi strand wires 
FRLS along with one run of 4mm copper earth wire 
run in suitable size 2 mm thick PVC CONDUIT run  
concealed on wall/ Ceiling etc as required. (  1 
/1.5Tr split& Cassette AC,ATM UPS INPUT AND 
OUTPUT TO UPS DB) 

120 mtr     
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c Wiring with 4 runs of 4Sq.mm 1100V grade PVC 
insulated Copper conductor multi strand wires 
FRLS along with one run of 4mm copper earth wire 
run in suitable size 2 mm thick PVC CONDUIT run  
concealed on wall/ Ceiling etc as required. ( 3 
phase Cassette/Split AC) 

120 mtr     

            
d Supply, laying and dressing of the following size of 

1.1 KV grade PVC insulated armoured cable with 
aluminium conductor concealed or clamped on 
wall/ceiling/trench/cable tray / clamps if necessary 
for 4 core 10 Sq.mm AYFY etc as required. (From 
VDB to LDB,ATM/CDM DB) 

65 mtr     

            
e Supply, laying and dressing of the following size of 

1.1 KV grade PVC insulated armoured cable with 
aluminium conductor concealed or clamped on 
wall/ceiling/trench/cable tray / clamps if necessary 
for 4 core 16 Sq.mm AYFY etc as required. (From 
Main VDB to PDB,AC DB) 

25 mtr     

            
f Supply, laying and dressing of the following size of 

1.1 KV grade PVC insulated armoured cable with 
aluminium conductor concealed or clamped on 
wall/ceiling/trench/cable tray / clamps if necessary 
for 4 core 25 Sq.mm AYFY etc as required. (From 
MSB to Essential DB ,(From DG set to COS ,MSB 
to & Non-essential DB via switch)) 

120 mtr     

            
g Supply and laying  of 3.5 core 50 sq.mm 1100V 

grade PVC insulated aluminum armored  conductor 
run  on wall/ Ceiling etc as required.(From Metering 
panel to Main DB through COS) 

40 mtr     

            
h Supply and laying  of 3*1.5 sq.mm armoured 

copper control cable(DG to PDB for battery charger 
supply and ATM lollipop board) 

120 mtr     

            
i Termination of the above cables 50 sqmm as 

required with suitable glands and lugs 4 nos     

            
j Termination of the above cables 25/35 sqmm as 

required with suitable glands and lugs 8 nos     

            
k Termination of the above cables 16 sqmm as 

required with suitable glands and lugs 4 nos     

            
l Termination of the above cables 10 sqmm as 

required with suitable glands and lugs 4 nos     
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m Termination of the above cables 3*1.5 sqmm as 

required with suitable glands and lugs 4 nos     

6 FIXTURES/FANS         
            
a Supply & installation of  Direct/Indirect recess 

mounted luminaire ,Philips  fixture (OR) Equivalent 
models in other approved makes Catlalogue - RC 
380B LED 36 S - 6500 PSU OD - WH (including 
fixing frame if any required)with all inter connections 
and fixing arrangement as required. For BM-1,CO-
1,Banking hall . 

19 nos     

            
b Supply and Installation of 1X15W down lighter  

fixtures recess mounted type, Philips  
Greenperform sleek DN 296B LED 15S-6500 PSU  
WH LED or equivalent with all interconnections and 
fixing arrangement as required(BM-1,counter -
4,ante room-1) 

36 nos     

            
c Supply and Installation of LED tube fitting with LED 

lamp 20/21W with all interconnections and fixing 
arrangement as required(Philips/Crompton) 

20 nos     

            
d Supply and installation of lamp holder type with 7W 

LED lamp (cool day light) with all inter connections 
and fixing arrangement as required.(Toilets,UPS 
Room,dining,locker)(Philips/Wipro/Crompton/Osram
/Panasonic) 

8 Nos.     

            
e Supply and providing IP20 type,4.8w/m LED strip 

light(Blue color) with corresponding driver of 5/10A 
including cost of driver unit laid though casing 
capping as per the site conditions 

40 mtr     

            
f Supply & installation of 10W LED Bulkhead,IP 

65,Philips Endura make 
9 Nos     

            
g Supply & installation of new 1200mm sweep ceiling 

fan 
(BLDC with regulator model-Atomberg /Orient  
Hector 500 or Equivalent as approved by Bank) 
with new Anchor faster hooks , bolts and adequate 
length of fan rods upto 1mtr(locker,dining,ups 
room,extension counters) 

7 Nos.     

            
h Supply and installation of  100w 4/5 step  type 

electronic  fan regulator in the modular switch 
boards as required 

7 Nos.     
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i Supply and fixing of exhaust fan of 12" of Almonard 
/ CG as required for UPS Room,Heavy Duty 
including making of holes and plastering if 
necessary 

2 Nos.     

            
j Supply and fixing of metal body medium duty 

exhaust fan of 9" of Almonard / CG as 
required(Toilets-3) 

3 Nos.     

            
k Supply & installation of 450mm Metal body wall fan 

with metal blade with  all required accessories  
model Havells V3 wall fan or Orient,Crompton 
Greaves equivalent 

10 Nos.     

            
7 Providing Standard Copper Plate Earth Station with 

600 X 600 X 3.15mm thick copper plate including 
construction of brick pedestal, providing meshed 
funnel, CI cover completely as per IS 3043-1987 or 
latest revision for UPS 

1 nos     

            
8 Providing Standard GI pipe Earth Station including 

construction of brick pedestal, providing meshed 
funnel, CI cover completely as per IS 3043-1987 or 
latest revision including suitable copper strip to be 
fixed in the UPS room for distribution.(EB body 
earth -2,Surge-1,DG-Neutral,body-2) 

5 nos     

            
9 Supply and wiring with 1x6 sqmm CU wire through 

ISI mark PVC conduit from the surge protection 
Device to its dedicated earth pit. 

35 mtr     

            
10 Supply and Installation of class 1+2 surge 

protection device of OBO Betterman make V25-
B+C/3+NPE with manufacturers own enclosure as 
per schematic layout between incoming and 
dedicated earth. 

1 no     

            
11 Supply, laying and giving termination using bare  10 

SWG Cu  Wire in 20mm dia rigid pvc conduit for  
DB earthing from the earth benches,UPS earth to 
ATM UPS DB . 

210 mtr     

            
12 Supply, laying and giving termination using bare 

4SWG Cu  Wire in 20mm dia rigid pvc conduit for 
UPS earthing from the new earth pits and for DG 
earthing and main earthing and 2 run along with 
cable to MSB. 

140 mtr     
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13 Supply, laying and giving termination using bare 
8SWG Cu  Wire in 20mm dia rigid pvc conduit for 
UPS earthing from the new earth pits 

40 mtr     

            
14 Supply, laying and giving termination for 

25mmx3mm CU flat earth bench (UPS-1,EB-
2,ATM-1) 

4 nos     

            
15 Supply,Installation and commissioning of 7 nos of 

ceiling speakers (Ahuja CS 663T/Philips equivalent) 
with matching transformer and wired with twisted 
pair 1 Sqmm speaker cable through PVC pipe and 
terminating the connection in BM cabin complete 
with all accessories as required(Max 3 speakers in 
a circuit-3 circuit) 

1 Ls     

            
16 Supply and installation of Ahuja make 50W 

Amplifier with USB port,Model-Ahuja DPA 570 1 No     

            
17 Supply and fixing of Legrand/Protonics/L&T/Hager 

make single output timer/variable timer for 
controlling the board light circuits/external 
light/exhaust fan 

5 nos     

            
18 Supply and fixing of 25 A 30ma ELCB in metallic 

enclosure for earth leakage protection of sign board 
/board light circuit,exhaust fan 

5 nos     

            
19 Expenses for computing the total connected load of 

the new premises of the  branch ,prepare the as 
fitted electrical layout and submission of work 
completion certificate to landlord for  obtaining the 
enhanced connected load from KSEB by landlord 
as per the connected load,laisoning with KSEBL for 
meter connection, shifting/replacement of suitable 
energy meter if necessary etc. (All statutory 
payments towards KSEB which could be receipted 
for will be paid by the Bank) 

1 LS     

            
20 Expenses for preparation of necessary drawings for  

scheme approval as per the new layout,correction 
of defects as mentioned by Electrical 
Inspectorate,submission of defect rectification 
report,arranging for CT and meter testing of DG, 
inspection of Electrical Inspectorate officials and 
getting approval for the scheme approval for DG set 
(All statutory payments towards KSEB which could 
be receipted for will be paid by the Bank) 

1 LS     
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21 Charges for the preparation of single line diagram 
of the whole electrical installation using auto cad 
,laminating and displaying it in the UPS/Electrical 
room in wooden/steel frame (both schematic and 
layout drawings) 

1 LS     

            
22 Charges for preparation of as built layout of the 

premises indicating position of earth pits along 
with earth pit readings using Autocad, laminating 
and displaying it in the UPS room in wooden /steel 
frame 

1 LS     

            
23 Marking of Panels, DBs, its switch and fuse ratings, 

cable size, location etc (Neat identification from top 
to extreme load end of both light and power 
distribution including KSEB / UPS plug sockets and 
generator switch boards) using white / black paint 
and stencil. (free hand writing not allowed).  Good 
quality stickers may also be used. 

1 LS     

            
24 Supply & providing the following         
a Electrical Grade (LT) Rubber floor mats as per 

latest IS 15652 2006 (2mx1m  with  2-3mm 
thickness) for COS & UPS Room 2 no   

  

b Shock treatment chart 1 no     
c Rubber gloves 1 no     
d caution boards in red back ground with white letters 

in metal (To be pasted on UPS room door) 
1 no   

  

            
            
  Total value of Electrical works exclusive of GST  

        

 
 

 
 

Contractor’s seal and signature 


